

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. Contract Number	Page of Pages 1   1	
2. Amendment/Modification Number DCFB-2011-B-0147-001		3. Effective Date 5/23/2011		4. Requisition/Purchase Request No.	
5. Solicitation Caption Renovation of Engine Company No. 20					
6. Issued By: Department of Real Estate Services Contracting and Procurement Division 2000 14th Street, N.W., 5th Floor Washington, DC 20009		Code		7. Administered By (If other than line 6)	
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)			(X)	9A. Amendment of Solicitation No. DCFB-2011-B-0147	
				9B. Dated (See Item 11) 6-May-11	
				10A. Modification of Contract/Order No.	
				10B. Dated (See Item 13)	
Code		Facility			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended. <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. Accounting and Appropriation Data (If Required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14					
(X)	A. This change order is issued pursuant to: (Specify Authority)				
	The changes set forth in Item 14 are made in the contract/order no. in item 10A.				
	B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.				
	C. This supplemental agreement is entered into pursuant to authority of:				
	D. Other (Specify type of modification and authority)				
<b>E. IMPORTANT:</b> Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <u>1</u> copies to the issuing office.					
14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)					
The following solicitation is hereby amended as follows:					
1. Questions and Answers (Attachment A)					
2. Pre-bid Conference Attendance Sheet - (Attachment B)					
3. Cover Page, Item #12 - Delete "Complete all work within 30 business days", and Substitute "Complete all work within 60 business days"					
4. Section F.1 Time for Completion - Delete "Complete all work within thirty (30) business days", and Substitute "Complete all work within sixty (60) business days"					
Date and Time for receipt for bids remain the same. (May 27, 2011 at 2:00 p.m.)					
Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect					
15A. Name and Title of Signer (Type or print)			16A. Name of Contracting Officer Diane Wooden		
15B. Name of Contractor  (Signature of person authorized to sign)		15C. Date Signed	16B. District of Columbia  <i>Diane Wooden</i> (Signature of Contracting Officer)		16C. Date Signed 5/20/11

Questions and Answers  
For  
Renovation of Engine Company No. 20  
DCFB-2011-B-0147

**Question #1:** Please confirm that a back splash is not called for on any new counter top?

**Answer:** Back splash was not identified in the original sow; however, Fire Emergency and Medical Services (FEMS) wants a back splash for the counter tops.

---

**Question #2:** Can the new sink be integrated as part of the new counter top? Or must the new sink be a stand along sink?

**Answer:** The sink can be integrated as part of the counter top.

---

**Question #3:** If the new sink is integrated with the new counter top will a continuous back splash be acceptable on the entire counter top abutting the block wall?

**Answer:** A continuous back splash is acceptable for FEMS.

---

**Question #4:** The wall cabinets are specified to be 16 gages. The industry standard gage for commercial grade wall cabinets are 18 gages. Please confirm if 18 gages. Wall and Base cabinets are acceptable?

**Answer:** Change the wall cabinets from 16 gages to 18 gages.

---

**Question #5:** The industry standard for commercial grade counter tops are 16 gages with marine board backing, unless you go custom fabricated.

**Answer:** Wall base for the cabinets will be the same.

**Question #6:** The standard fabrication and delivery is 4-6 weeks after approved Shop Drawings, again unless you go Custom driving up the cost. Recommendation is that after award the construction does not start until the cabinets are fabricated and delivered to the contractor and then the construction can be completed in the 30 day window that the user requires, please advise?

**Answer:** Contractor shall have cabinets and counter top custom fabricated. Therefore, time to complete the project will be 60 business days after Notice to Proceed (NTP), this is based on the approval of shop drawings.

---

**Question #7:** What size Quarry Tile 4"x 4" or 6"x 6"?

**Answer:** The Mayflower 310 - 6" x 6" floor.

---

**Question #8:** Base size 4"x 4" or 6"x 6"?

**Answer:** 6" x 6".

Tim Crella Dynamic Contracting 202-408-5009

United General Contractors Inc.  
James McCall

(202) 526-2101 www.ugc.net.com  
jmc@dynamic-contracting

Sign-in Sheet

Engine 20

Site Visit 5/17/2011

Name	Company	Telephone No.	E-mail address
1. Freeway Const./Executive Contractors		202-658-4851	Freeway - Construction @ Hotmail.com
2. Marshall Reed	TIDEWATER INC	410-997-4458	MARSHALL, REED @ TIDEH2O.NET
3. ABIEY KASSA	FOUR SEASONS Const.	202-306-8854	KASSA.ABIEY @ Yahoo.com
4. MARK AGADA	SIMON DEVELOPMENT	202-829-3316	simoncc@verizon.net
5. Cheep Muakwan	Nastos Construction	202-398-5900	cheep.muakwan @ nastos.com
6. BRIAN PLAMER	HEAVY HENRY'S	202-889-3300 HE	
7. RICHARD PITTINGER	" "	202-889-3300	HEAVYHENRYSHELPS @ YAHOO.COM
8. THOMAS BURNS	WINMAR CONST	202-446-0754	TBURNS@WINMAR.NET
9. HASHIM HASSAN	THIHAI INC.	202-271-9241	hassan @ thihainc.com
10. LEVAR JONES	CCG, LLC	202-526-3420	jones@ccg-wdc.com
11. JOHN HAUSER	BENNETT Group	202-625-3330	JHAUSER@BENNETTGROUPDC.COM
12. KOLAR BOWEN	" "	202-625-3330	K.BOWEN.BENNETTGROUPDC.COM
13. Adebajo Djuri	General Services Inc	202-545-0127	banjo-djuri @ gsideworld.com
14. BILAL AZIZ	AMMKA INT. INC.	703-898-9633	baziz@ats-worldwide.com
15. Jay Pae	K.C Construction	202-2396-7500	kchomeimprove @ hotmail.com
16. ERIC COX	PROVINCIAL CONSTRUCTION	202-257-0507	
17. Nikhil Sheth	APEX SERVICES INC.	202-236-4197	nsheth@APESVCS.COM
18. N.V. Satesh	NVS Constn. Co	202-216-9883	NVSconst @ Verizon.net
19. ANGEL RODRIGUEZ	MICON CONSTRUCTIONS	202-636-3930	info@miconconstructions.com
20. ARS Group Inc.		202-544-0268	ARSGROUPINC@MYWAY.COM
21. Chiaramonte	Chris Demichie	202-558-8762	estimating @ CCbuilder.com
22. CLARENCE CRAYTON	COLUMBIA ENT.	202-547-7979	CCRAYTON@COLUMBIABUILD.COM
23. Manif Jaffa	Leone Tech, LLC	202-538-4300	Manif.jaffa@leone-tech.net
24. Henrietta Jaffa	Leone Tech, LLC	301-526-7001	Henrietta.jaffa@leone-tech.net