

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. Contract Number DCHA-2008-B-0057	Page of Pages 1 of 3	
2. Amendment/Modification Number DCHA-2008-B-0057-001	3. Effective Date 6/12/2008	4. Requisition/Purchase Request No.		5. Solicitation Caption Girard Street Park Ellipse Renovation	
6. Issued By: Diane Wooden Office of Contracting and Procurement (CDBR Group) 441 4th St., N.W., Suite 700 South Washington, DC 20001		Code		7. Administered By (if other than line 6)	
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)			(X)	9A. Amendment of Solicitation No. DCHA-2008-B-0057	
				9B. Dated (See Item 11) 6/6/2008	
				10A. Modification of Contract/Order No.	
				10B. Dated (See Item 13)	
Code	Facility				
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended. <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>3</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. Accounting and Appropriation Data (If Required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14					
A. This change order is issued pursuant to: (Specify Authority) The changes set forth in Item 14 are made in the contract/order no. in item 10A.					
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.					
C. This supplemental agreement is entered into pursuant to authority of:					
D. Other (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <u>3</u> copies to the issuing office.					
14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)					
The subject solicitation is hereby amended as follows:					
1. The modified Sections of this Invitation for Bid are indicated in (Attachment A) and shall be incorporated into the IFB.					
2. All other Terms and Conditions shall remain the same.					
Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect					
15A. Name and Title of Signer (Type or print)			16A. Name of Contracting Officer Diane Wooden		
15B. Name of Contractor	15C. Date Signed	16B. District of Columbia		16C. Date Signed	
(Signature of person authorized to sign)		<i>Diane Wooden</i>		6/11/08	
			(Signature of Contracting Officer)		

Add to Section C.3

C.3.3 Collection, Assessment and Verification of Data

Design-Build Firm shall be responsible for the collection, assessment, and verification of data regarding existing conditions, such as existing maps, aerial photography, historical research, and other materials available from the D.C. Department of Parks and Recreation (DPR), D.C. Office of Planning, and other District government agencies.

C.3.4 Survey

Design-Build Firm shall conduct a complete survey of the site for design and construction purposes. At a minimum, the survey shall include boundary, topographical, and utility data. Design-Build Firm shall obtain all the required technical and physical information necessary to prepare the plan of the existing conditions for the site, including the location of both public and private utilities. Design-Build Firm shall submit hard copies of the site survey, documentation, and research results to the COTR as they are collected.

C.3.5 Meetings

Design-Build Firm and COTR shall meet as necessary to review Design-Build Firm's work. Design-Build Firm shall be responsible for the preparation, correction, and distribution of meeting minutes within three (3) business days of a meeting. An electronic version of the minutes shall be distributed to all present at meetings.

Add to Section C.7

PROJECTED SCHEDULE

DPR's projected schedule for this project is as follows.

Design Phase

June 2008	Design development, construction document preparation and permitting
-----------	--

Construction Phase

June-July 2008	Construction
August 1, 2008	Substantial completion

Add to Section F.2

F.2.7 Design-Build Firm shall provide the following deliverables for review and approval by COTR.

F.2.8 All deliverables shall be submitted directly to COTR.

F.2.9 Any changes to this schedule are subject to approval of COTR.

F.2.10 Documents shall be formatted utilizing Microsoft Suites software. Drawings submitted electronically shall be in AutoCAD format.

Item	Format	Due Date
Survey	One (1) electronic copy One (1) hard copy	Two (2) weeks from date of Notice to Proceed
Final design, written summary and cost estimate	One (1) electronic copy One (1) hard copy	Four (4) weeks from date of Notice to Proceed
"As-built" plans	One (1) electronic copy One (1) hard copy	Within thirty (30) calendar days of demobilization by Contractor
Meeting minutes	One (1) electronic copy to each attendee	Within three (3) business days of meeting
Weekly reports	One (1) electronic copy	Each Tuesday for the preceding week, during the course of actual construction