AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT	1. Contract Number	Page of Pages 1 | 1

2. Amendment/Modification Number	3. Effective Date	4. Requisition/Purchase Request No.	5. Solicitation Caption
DCHA-2011-B-0077-002	14-Jan-11		**Department of Parks and Recreation Kalorama Park Erosion Control and Site Improvements**

6. Issued By: Code 03B	7. Administered By (If other than line 6)
Department of Real Estate Services Contracting and Procurement Division 2000 14th Street N.W., Suite 500 Washington, D.C. 20009	Department of Real Estate Services Contracting and Procurement Division 2000 14th Street N.W., Suite 500 Washington, D.C. 20009

8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)		
	(X)	9A. Amendment of Solicitation No. **DCFL-2011-B-0077**
		9B. Dated (See Item 11) 21-Dec-10
		10A. Modification of Contract/Order No.
		10B. Dated (See Item 13)
Code	Facility	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[ ] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [ ] is extended. [x] is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning 1 copy of the amendment: (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. Accounting and Appropriation Data (If Required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14

(X)	A. This change order is issued pursuant to: (Specify Authority) The changes set forth in Item 14 are made in the contract/order no. in item 10A.
	B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation data, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.
	C. This supplemental agreement is entered into pursuant to authority of:
	D. Other (Specify type of modification and authority)

E. IMPORTANT: Contractor [ ] is not, [x] is required to sign this document and return 1 copy to the issuing office.

14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)

1. Responses to RFI's are attached.

Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect

15A. Name and Title of Signer (Type or print)		16A. Name of Contracting Officer **Diane Wooden**	
15B. Name of Contractor (Signature of person authorized to sign)	15C. Date Signed	16B. District of Columbia (Signature of Contracting Officer)	16C. Date Signed 1/21/2011

1/21/2011

ANSWER 1:

I cannot confirm or deny the information that you have listed below because it is not our document. In response to your question, the Contractor shall perform the work in accordance with the drawings and specifications. End.

QUESTION 1:
Please confirm that following is the scope of work and not as indicated on the drawings.

SECTION C – SCOPE/DRES SPECIFICATIONS/DRAWINGS

C.1 SCOPE:

C.1.1 Contractor shall provide all necessary services, labor, equipment and materials as required to accomplish the work as described below:

C.1.1.1 Remediate existing conditions per construction documents, including, but not limited to:

i. Install Limits-of-Disturbance ("LOD") fencing, erosion controls measures and construction entrance per construction documents. See, e.g., Sheet ES-1, ES-2, ES-3, as modified by attached "Revised LOD Fencing Diagram."

ii. Remove and dispose of all soils and materials in "open play area" as shown on Sheet L-1 to a minimum depth of fourteen (14 inches) and reconstruct open play area per construction documents. See, e.g., Detail 2 on Sheet P-2.

iii. Remove and dispose of all soil, turf, mulch, etc. in other areas to a depth of six (6) inches and reconstruct these areas with soil, soil amendments, turf, and mulch, etc. per construction documents. For affected area see shading on Sheet L-1.

iv. Identify and replace all dead and/or dying plants. See, e.g., Sheet L-1.

v. Install all plants not yet installed. See, e.g., Sheet L-1.

C.1.1.2 Remove and dispose of two (2) existing damaged bench seats from existing concrete picnic table and install two (2) new bench seats per specifications, below.

C.1.1.3 Permanently install with concrete footings the existing metal/wood picnic table, final location to be determined by DPR.

C.1.1.4 Demolish, dispose of, and replace damaged concrete walkway as shown on attached Walkway Repair Diagram.

C.1.1.5 Protect existing trees and remediate tree damage as noted in attached arborist report dated July 17, 2009.