ATTACHMENT J.1.1

DPR SPECIFICATIONS



DPR Specifications for Rumsey Indoor Pool

The District of Columbia Department of Parks and Recreation (“DPR”) seeks professional
services (“Consultant”) in rehabilitating Rumsey In door Pool, which is located at 635 North
Carolina Ave SE, Washington DC

The goal of this project is to improve and update the infrastructure of the existing facility. This,
in turn, will enhance the physical and visual appearance of the site while enhancing the overall
usability and safety of the site for the community.

The contractor selected shall provide all the labor, material, and equipment as specified and as
required for complete and proper execution of the specifications listed below:

Products
Quantity Make/Model Vendor
Product
Exterior Storage 2 Model # 92366 Recreonics or
Cabinets 85in W X20inD X 18 in Height similar
Shower Curtains 20 Model # 77-455.36 Recreonics or
6ft length — 3 ft width similar
Lobby Chairs 8 Hon Solution Seating Sled Based Guest Costco or
Chairs similar
Store Front Panels (in | Replacein Kawnee — Trifab 451 T Kawnee
pool area) Kind certified
vendor
Replace in No
Shower Heads kind. Sloane ACT-0-MAC 460 AC preference
Lockers Replace in Lenox locker Bradley
kind. Corporation
S.R. Smith 3 Stainless Steal Step Ladder No
Pool Ladders 2 Product number VLLS103SMG preference
Recreonics or
Pool Lounge Chairs 30 Sun Chaise Lounge Model # 88-110 similar
3 sets (96 Costco or
Folding Chairs chairs total) | Lifetime Folding chairs 32 pack with cart similar
Lifetime adjustable 6’ fold in half table Costco or
Folding Tables 20 Model # 539467 similar
Recreonics or
Umbrella 20 ltem #12-344 similar
Recreonics or
Umbrella Brace 20 ltem #88-145 similar
color to be
selected by
Paint Scrub Tough Paint DPR




DPR Specifications for Rumsey Indoor Pool

Pictures

- 4

Storefront windows to be replaced

Parking lot
PICTURES ARE EXAMPLES OF THE SITE AND SHOULD NOT BE USED AS THE SCOPE OF WORK.
CONTRACTOR MUST ABIDE BY THE SOW.
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INSTRUCTIONS TO BIDDERS
(Construction)

ARTICLE 1. QUALIFICATIONS OF BIDDERS—BIdders shall have the capability to perform
classes of work contemplated, have the necessary plant and sufficient capital to execute the work
properly within specified time.

Any Bidder who has not performed comparable work for the District within the last 5 years shall
submit, at the Contracting Officer's discretion, a certified statement of his organization, plant,
manpower, financial resources, and construction experience that he considers will qualify him for
proposed contract. This information shall be certified by a Certified Public Accountant for
contracts over $25,000 and submitted on the AGC Form “Standard Questionnaires and Financial
Statement for Bidders”, obtainable from the Associated General Contractors of America, Inc.., at
1957 “B” Street, N. W., Washington, D. C., 20008, or on an approved equivalent form. This
requirement is not needed if the bidder has submitted such a statement to the District within a
year prior to bid opening date, but will be required if bidder has previously submitted such a
statement under-one company name or organization or joint venture and is now bidding under
another company name or organization or joint venture. A certified statement of prequalification
approval by another jurisdiction may be considered as an alternative to foregoing procedure. A
bidder shall submit a supplemental statement if requested by the District.

ARTICLE 2. BID DOCUMENTS—The Specifications (including all documents referenced therein
and all documents attached thereto), drawings and addenda which form the basis of any bid shall
be considered as part thereof and will form part of the bid. Copies of these documents will be
furnished to or made available for the inspection of prospective bidders by that office indicated in
the advertisement or invitation.

ARTICLE 3. EXAMINATION OF BID DOCUMENTS AND SITE OF WORK—Each Bidder shall
carefully examine the site of the proposed work and the bid documents and fully acquaint himself
with conditions relating to construction and labor so that he may fully understand the facilities,
difficulties and restrictions attending the execution of the work under the bid documents, and he
shall judge for and satisfy himself as to conditions to be encountered affecting the character,
quality and quantity of the work to be performed and materials to be furnished arid to the
requirements of the bid documents. Failure to do so will be at the Bidder's own risk and shall not
relieve him from any obligation under his bid or contract.

ARTICLE 4. PREPARATION FOR BIDS—The bid form furnished in the bid proposal and
specifications shall be used in strict compliance with the requirements of the Invitation and
Supplemental Instructions to Bidders in the specifications. Special care shall be exercised in the
preparation of bids. Bidders must make their own estimates of the facilities and difficulties to be
anticipated upon execution of the contract, including local conditions, uncertainty of weather and
all other contingencies. All designations and prices shall be fully and clearly set forth in the bid
submission. ALL PRICES SHALL BE INSERTED IN FIGURES TYPED OR PRINTED LEGIBLY
ON THE BID FORM. All corrections on the bid documents must be initialed by the person signing
the bid form.

ARTICLE 5. ERROR IN BIDS—Bidders or their authorized agents are expected to examine all
bid documents and any addenda thereto, and all other instructions pertaining to the work which
will be open to their inspection. Failure to do so will be at the bidder's own risk, and will not
constitute reason for relief on plea of error in the bid. IN CASE OF ERROR IN THE EXTENSION
OF PRICES IN THE BID, UNIT PRICES WILL GOVERN.

The bidder must submit his plea of error in writing to the Contracting Officer and must be
prepared to document and prove his error.

ARTICLE 6. LABOR AND MATERIAL NOT FURNISHED BY DISTRICT—The District will not

furnish any labor, material or supplies unless a provision to do so is included in the contract
documents.
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ARTICLE 7. ADDENDA AND INTERPRETATIONS—NOo oral interpretations of the meaning of
the drawings, specifications or other bid documents will be made to any bidder. Verbal
clarification will not be binding on the District. All requests must be in writing and addressed to the
Contracting Officer responsible for administering the contract. Requests for interpretations of bid
documents must be received by the Contracting Officer not later than 10 days prior to bid opening
date. All changes to the bid documents will be made by addenda mailed to all prospective
bidders, who have obtained copies of the bid documents, not later than 7 days before bid opening
date. In case of discrepancy among addenda, a later dated addendum has priority over earlier
dated addenda. It shall be the bidder’s responsibility to make inquiry as to any or all addenda
issued, and failure of any prospective bidder to receive any such addenda issued by the
Contracting Officer shall not relieve the bidder from any obligation under his bid as submitted.
Bidders must acknowledge receipt of all addenda on the Bid Form; failure to do so may result in
rejection of bid.. All addenda issued shall become part of the bid and contract documents. -

ARTICLE 8. ALTERNATE BIDS—Alternate bids will not be considered unless called for in the
Bid Form.

ARTICLE 9. BIDS FOR ALL OR PART—Where bids are not qualified by specific limitations, the
District reserves the right to award all or any of the items according to its best interests.

ARTICLE 10. PRICE SCHEDULE INTERPRETATION—Quantities appearing in the Price
Schedule are approximate only and are prepared for the comparison of bids. Payment will be
made only for actual material requirements accepted and for work performed and accepted.
Schedule quantities may be increased., decreased or omitted and there shall be no adjustment in
contract unit prices except as provided, and except for such materials actually purchased or work
actually performed prior to notification of the change in items affected.

The price for any item, unless otherwise specified, shall include full compensation for all
materials, tests, samples, manufacturers’ guaranties, tools, equipment, labor and incidental work
needed to complete specified items. Prices without exception shall be net, not subject to discount,
and shall include all royalties and costs arising from patents, proprietary items, trademarks and
copyrights.

ARTICLE 11. CORRECTIONS—Erasures and other changes in bids must be explained or noted
over the signature of the bidder.

ARTICLE 12. BOND REQUIREMENTS

A. BID GUARANTY—On all bids of $100,000.00 or more, security is required to insure
the execution of the contract. No bid will be considered unless it is so guaranteed.
Each bidder must furnish with his bid either a Bid Bond (Form No. DC 2640-5), with
good and sufficient sureties, a certified check payable to the order of the Treasurer of
the District of Columbia (uncertified check will not be accepted), negotiable United
States bonds (at par value), or an irrevocable letter of credit in an amount not less
than five percent (5%) of the amount of his bid, as a guaranty that he Will not
withdraw said bid within the period specified therein after the opening of the same; or,
if no period be specified, within ninety (90) days after said opening, and will, within
the period specified therefore, or, if no period be specified, within ten (10) days, after
the prescribed forms are forwarded to him for execution (or within any extension of
time which may be granted by the officer to whom the bid was addressed) execute
and deliver a written contract on the standard District form in accordance with bid as
accepted and give bond with good and sufficient sureties, as specified below for the
faithful performance and proper fulfillment of such contract and payment of laborers
and material men as required by law or, in the event of the withdrawal of said bid
within the period above stated, or the failure to enter into such contract and give such
bond within the time above stated, that he will pay to the District the difference
between the amount specified in said bid and the amount for which the District may
procure the required work, if the latter amount be in excess of the former.

In case security is in the form of a certified check or United States bonds, the District
may make such disposition of the same as will accomplish the purpose for which
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submitted. Certified checks may be held uncollected at the bidder’s risk. Certified
checks and United States bonds will be returned to the unsuccessful bidders after
award of contract and to successful bidders after the signing of prescribed forms of
contract and bonds. Guaranty bonds will be returned only upon written application.

B. PERFORMANCE BOND—For any construction contract exceeding $100,000.00, a
Performance Bond (Form No. DC 2640-7) shall be required in a penal amount equal
to one hundred percent (100%) of the contract price at time of award. Additional
performance bond protection shall be required in connection with any modification
effecting an increase in price under any contract for which a bond is required
pursuant to the above if:

1. The modification is for new or additional work which is beyond the scope of the
existing contract; or,

2. The modification is pursuant to an existing provision of the contract and is
expected to increase the contract price by $50,000 or twenty-five percent (25%)
of the original total contract price, whichever is less.

The penal amount of the bond protection shall be increased so that the total
performance bond protection is one hundred percent (100%) of the contract price
as revised by both the modification requiring such additional protection and the
aggregate of any previous modification. The increased penal amount may be
secured either by increasing the bond protection provided by existing surety or
sureties or by obtaining an additional performance bond from a new surety.

C. PAYMENT BOND— In accordance with the provisions of Section 504(b) of the
District of Columbia Procurement Practices Act of 1985, payment bonds shall be
required in an amount not less than fifty percent (50%) of the total amount payable by
the terms of the contract.

Additional payment protection shall be required in connection with any notification
effecting an increase in price under any contract for which a bond is required
pursuant to the above if —

1. The maodification is for new or additional work which is beyond the scope of the
existing contract; or

2. The modification is pursuant to an existing provision of the contract and is
expected to increase the contract price by $50,000 or twenty-five percent (25%)
of the original total contract price, whichever is less.

The penal amount of the additional bond protection shall generally be such that the
total payment bond protection is fifty percent (50%) of the contract price as revised by
both the modification requiring such additional protection, and the aggregate of any
previous modifications. The additional protection may be secured either by increasing
the bond protection provided by the existing surety or sureties or by obtaining an
additional payment bond from a new surety.

D. BOND SOURCE—The bonds may be obtained from any surety company authorized
by the U.S. Treasury Department as acceptable sureties on Federal Bonds and
authorized to transact business in the District of Columbia by the Director,
Department of Insurance, Securities and Banking.

ARTICLE 13. SIGNATURE TO BIDS—Each bid must show the full business address of the
bidder and be signed by him with his usual signature. Bids by partnerships must be signed with
the partnership name by one of the members of the partnership or by an authorized
representative, followed by the signature and designation of the person signing. Bids by
corporations must be signed with the name of the corporation, followed by the signature and
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designation of the President or Vice President and attested by the Secretary of the corporation or
other persons authorized to bind the corporation and the corporate seal affixed thereto. If bid is
signed by other than the President or Vice President, evidence of authority to so sign must be
furnished in the form of an extract of minutes. of a meeting of the Board of Directors or extract of
bylaws certified by the Corporate Secretary and corporate seal affixed thereto. The names of all
persons signing shall be typed or printed below the signatures. A bid by a person who affixes to
his signature the word “President”, “Vice President”, “Secretary”, “Agent”, or other designation,
without disclosing his principal, may be held personally to the bid. Bids submitted by a joint
venture must be signed by all authorized parties to the joint venture.

ARTICLE 14. MARKING AND MAILING BIDS—Bids, addenda acknowledgment, and bid
guaranty must be securely sealed in suitable envelopes, addressed and marked on the outside
with the name of the bidder, invitation number and date of opening.

ARTICLE 15. RECEIVING BIDS, MODIFICATIONS OR WITHDRAWAL S—Bids received prior to
the time set for opening will be securely kept unopened. The officer whose duty it is to open them
will decide when the specified time has arrived and no bid received thereafter will be considered
unless: (1) they are sent by registered mail or by certified mail for which an official dated post
office stamp (postmark) on the original Receipt for Certified Mail has been obtained and it is
determined by the District that the late receipt was due solely to delay in the mails for which the
bidder was not responsible; or (2) if submitted by mail (or by telegram if authorized by the
Contracting Officer), it is determined by the District that the late receipt was due solely to
mishandling by the District after receipt at the District agency: Provided, that timely receipt. at
such agency is established upon examination of an appropriate date or time stamp or other
documentary evidence of receipt within the control of such agency.

Bidders using certified mail are cautioned to obtain a receipt for certified mail showing legible,
dated postmark and to retain such receipt against the chance that it will be required as evidence
that a late bid was timely mailed. The only evidence acceptable in this matter is as follows: (1)
where the Receipt of Certified Mail identifies the post office station of mailing, evidence furnished
by the bidder which establishes, that the business day of the station ended at an earlier time, in
which case the time of mailing shall be deemed to be last minute of the business day; or (2) an
entry in ink on the Receipt for Certified Mail showing the time of mailing and the initials of postal
employee receiving the item and making the entry, with appropriate written verification of such
entry from the post office station of mailing, in which case the time of mailing, shall be the time
shown in the entry. If the postmark on the original Receipt for Certified Mail does not show a date,
the bid shall not be considered.

The time of mailing of late bids submitted by registered or certified mail shall be deemed to be the
last minute of the date shown in the postmark on the registered mail receipt or registered mail
wrapper or on the Receipt for Certified Mail unless the bidder furnishes evidence from the post
office station of mailing which establishes an earlier time.

No responsibility will attach to the District or any of its officers or employees for the premature
opening of a bid not properly addressed and identified. Unless specifically authorized, telegraphic
bids will not be considered, but modifications, by telegram, of bids already submitted will be
considered if received prior to the hour set for opening, but should not reveal the amount of the
original or revised bid.

ARTICLE 16. WITHDRAWAL OF BIDS—Bids may be withdrawn on written or telegraphic
request received from bidders prior to the time fixed for opening, provided the name of the bidder
appears on the outside of the envelope containing the bid. Negligence on the part of the bidder in
preparing the bid confers no right for the withdrawal of the bid after it has been opened.

ARTICLE 17. OPENING OF BIDS—ALt the time fixed for the opening of bids, their contents will be
made public by the Office of Contracting and Procurement for the information of bidders and
other properly interested persons.

ARTICLE 18. AWARD OR REJECTION—The Contract will be awarded to the lowest responsible
Bidder complying with conditions of the bid documents, provided his bid is reasonable and it is in
the best interest of the District to accept it. The Bidder, to whom award is made, will be notified by
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the Contracting Officer at the earliest possible date. The District, however, reserves the right to
reject any and all bids and to waive any informality in bids received whenever such rejection or
waiver is in the best interest of the District.

If more than one bid be offered by any one party, by or in the name of his or their clerk, partner,
or other person, all such bids may be rejected. This shall not prevent a Bidder from proceeding
under Article 8 hereof, nor from quoting different prices on different qualities of material or
different conditions of delivery. A supplier or material man who has quoted prices on materials to
a Bidder is not thereby disqualified from quoting to other bidders or from submitting a bid directly
for the materials or work.

Each Bidder shall submit a bid on all items in the Price Schedule; failure to bid on all items may
result in bid rejection.

In addition to requirements for qualification of bidders as set forth in Article 1 hereof, and as
determined by the District, proposals will be considered irregular and may be rejected by the
Contracting Officer for any of, but not limited to, the following reasons:

A. Incompetency, inadequate plant or insufficient capital as revealed by Bidder’s
statement on AGC or equivalent form.

B. Evidence of collusion.

C. Uncompleted work which might hinder or prevent proper and prompt execution and
completion of work contemplated.

D. Evidence that Bidder has not adequately considered all aspects of contemplated
work.

E. Failure to settle bills satisfactorily, claims and judgments due for labor and material
on Bidder’s contracts in force on bid opening date.

F. Default under previous contracts.
G. Unacceptable rating as listed on published government lists.

H. Proposal submission on form other than that form furnished by District, or altered or
partially detached form.

I.  Unauthorized additions, deletions, omissions, conditional bids, or irregularities which
may make proposal incomplete or ambiguous in meaning.

J. Failure to acknowledge all addenda issued.

K. Failure to submit bid in the properly labeled receptacle at that location designated as
the Office of Contracting and Procurement, Bid Room, Suite 700, 441 4™ st., NW.,
Washington, D.C. 20001 and prior to the time set for opening as governed by the
Official Clock designated as such in that Bid Room.

ARTICLE 19. CANCELLATION OF AWARDS—The right is reserved to the District, without any
liability upon the District, to cancel the award of any contract at any time prior to approval of a
formal written contract signed by the Contractor and the Contracting Officer.

ARTICLE 20. CONTRACT AND BOND—The Bidder to whom award is made must, when
required, enter into a written contract on the standard District form, with satisfactory security in
the amount required (see Article 12) within the period specified, or no period be specified, within
10 days alter the prescribed forms are presented to him for signature.
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GENERAL PROVISIONS
(Construction Contract)

ARTICLE 1. DEFINITIONS

A. “District” as used herein means the District of Columbia, a municipal corporation.

B. “Mayor” as used herein means the elected head of the District as set forth in Public Law
93-198 dated December 24, 1973, Title 4, Part B, Section 422(1).

C. “Contracting Officer” as used herein means the District official authorized to
execute and administrate the Contract on behalf of the District.

D. “Contract Documents” or “Contract” as. used herein means Addenda, Contract Form,
Instructions to Bidders, General Provisions, Labor Provisions, Performance and Payment
Bonds, Specifications, Special Provisions, Contract Drawings, approved written Change
Orders and Agreements required to acceptably complete the Contract, including
authorized extensions thereof.

ARTICLE 2. SPECIFICATIONS AND DRAWINGS—The Contractor shall keep on the work site a
copy of Contract drawings and specifications and shall at all times give the Contracting Officer
access thereto. Anything mentioned in the specifications and not shown on the Contract
drawings, or shown on the Contract drawings and not mentioned in the specifications, shall be of
like effect as if shown or mentioned in both.

All Contract requirements are equally binding. Each Contract requirement, whether or not omitted
elsewhere in the Contract, is binding as though occurring in any or all parts of the Contract. In
case of discrepancy:

1.

10.
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The Contracting Officer shall be promptly notified in writing of any error,
discrepancy or omission, apparent or otherwise.

Applicable Federal and D. C. Code requirements have priority over: the Contract
form, General Provisions, Change Orders, Addenda, Contract drawings, Special
Provisions and Specifications.

The Contract form, General Provisions and Labor Provisions have priority over:
Change Orders, Addenda, Contract drawings, Special Provisions and
Specifications.

Change Orders have priority over: Addenda, Contract drawings and
Specifications.

Addenda have priority over: Contract drawings, Special Provisions and
Specifications. A later dated Addendum has priority over earlier dated Addenda.

Special Provisions have priority over: Contract drawings and other specifications.
Shown and indicated dimensions have priority over scaled dimensions.

Original scale drawings and details have priority over any other different scale
drawings and details.

Large scale drawings and details have priority over small scale drawings and
details.

Any adjustment by the Contractor without a prior determination by the
Contracting Officer shall be at his own risk and expense. The Contracting Officer
will furnish from time to time such detail drawings and other information as he
may consider necessary, unless otherwise provided.



ARTICLE 3. CHANGES

A. DESIGNATED CHANGE ORDERS—The Contracting Officer may, at any time, without
notice to the sureties, by written order designated or indicated to be a change order,
make any change in the work within the general scope of the Contract, including but not
limited to changes

1. Inthe Contract drawings and specifications;

2. In the method or manner of performance of the work;

3. Inthe District furnished facilities, equipment, materials or services; or
4. Directing acceleration in the performance of the work.

Nothing provided in this Article shall excuse the Contractor from proceeding with the
prosecution of the work so changed.

B. OTHER CHANGE ORDERS—AnNy other written order or an oral order (which term as
used in this Section (B) shall include direction, instruction, interpretation, or
determination) from the Contracting Officer which causes any such change, shall be
treated as a Change Order under this Article, provided that the Contractor gives the
Contracting Officer written notice stating the date, circumstances and sources of the
order and that the Contractor regards the order as a Change Order.

C. GENERAL REQUIREMENTS—Except as herein provided, no order, statement or
conduct of the Contracting Officer shall be treated as a change under this Article or
entitle the Contractor to an equitable adjustment hereunder. If any change under this
Article causes an increase or decrease in the Contract’s cost of, or the time required for,
the performance of any part of the work under this Contract whether or not changed by
any order, an equitable adjustment shall be made and the Contract modified in writing
accordingly; provided, however, that except for claims based on defective specifications,
no claim for any change under (B) above shall be allowed for any cost incurred more
than 20 days before the Contractor gives written notice as therein required unless this 20
days is extended by the Contracting Officer and provided further, that in case of defective
drawings and specifications, the equitable adjustment shall include any increased cost
reasonably incurred by the Contractor in attempting to comply with such defective
drawings and specifications.

If the Contractor intends to assert a claim for an equitable adjustment under this Article,
he must, within 30 days after receipt of a written Change Order under (A) above or the
furnishing of a written notice under (B) above, submit to the Contracting Officer a written
statement setting forth the general nature and monetary extent of such claim, unless this
period is extended by the Contracting Officer. The statement of claim hereunder may be
included in the notice under (B) above.

No claim by the Contractor for an equitable adjustment hereunder shall be allowed if
asserted after final payment under the Contract.

D. CHANGE ORDER BREAKDOWN—Contract prices shall be used for Change Order
work where work is of similar nature; no other costs, overhead or profit will be allowed.

Where Contract prices are not appropriate and the nature of the change is known in
advance of construction, the parties shall attempt to agree on a fully justifiable price
adjustment and/or adjustment of completion time.

When Contract prices are not appropriate, or the parties fail to agree on equitable

adjustment, or in processing claims, equitable adjustment for Change Order work shall be
per this Article and Article 4 and shall be based upon the breakdown shown in following
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subsections 1. through 7. The Contractor shall assemble a complete cost breakdown that
lists and substantiates each item of work and each item of cost.

1.

Labor—Payment will be made for direct labor cost plus indirect labor cost such
as insurance, taxes, fringe benefits and welfare provided such costs are
considered reasonable. Indirect costs shall be itemized and verified by receipted
invoices. If verification is not possible, up to 18 percent of direct labor costs may
be allowed. In addition, up to 20 percent of direct plus indirect labor costs may be
allowed for overhead and profit.

Bond—Payment for additional bond cost will be made per bond rate schedule
submitted to the Office of Contracting and Procurement with the executed
Contract.

Materials—Payment for cost of required materials will be F.O.B. destination (the
job site) with an allowance for overhead and profit.

Rented Equipment—Payment for required equipment rented from an outside
company that is neither an affiliate of, nor a subsidiary of, the Contractor will be
based on receipted invoices which shall not exceed rates given in the current
edition of the Rental Rate Blue Book for Construction Equipment published by
Data Quest. If actual rental rates exceed manual rates, written justification shall
be furnished to the Contracting Officer for consideration. No additional allowance
will be made for overhead and profit. The Contractor shall submit written
certification to the Contracting Officer that any required rented equipment is
neither owned by nor rented from the Contractor or an affiliate of or subsidiary of
the Contractor.

Contractor’'s Equipment— Payment for required equipment owned by the
Contractor or an affiliate of the Contractor will be based solely on an hourly rate
derived by dividing the current appropriate monthly rate by 176 hours. No
payment will be made under any circumstances for repair costs, freight and
transportation charges, fuel, lubricants, insurance, any other costs and expenses,
or overhead and profit. Payment for such equipment made idle by delays
attributable to the District will be based on one-half the derived hourly rate under
this subsection.

Miscellaneous—No additional allowance will be made for general
superintendence, use of small tools and other costs for which no specific
allowance is herein provided.

Subcontract Work—Payment for additional necessary subcontract work will be
based on applicable procedures in 1. through 6., to which total additional
subcontract work up to an additional 10 percent may be allowed for the
Contractor’s overhead and profit.

ARTICLE 4. EQUITABLE ADJUSTMENT OF CONTRACT TERMS

The Contractor is entitled to an equitable adjustment of the contract terms whenever the following
situations develop:

Differing Site Conditions:

(1)

Page 12

During the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract or
if unknown physical conditions of an unusual nature, differing materially from
those ordinarily encountered and generally recognized as inherent in the work
provided for in the contract, are encountered at the site, the Contractor, upon
discovering such conditions, shall promptly notify the Contracting Officer in
writing of the specific differing conditions before they are disturbed and before
the affected work is performed.



(@)

3)

(4)

Upon written natification, the Contracting Officer will investigate the conditions,
and if he/she determines that the conditions materially differ and cause an
increase or decrease in the cost or time required for the performance of any work
under the contract, an adjustment, excluding loss of anticipated profits, will be
made and the contract modified in writing accordingly. The Contracting Officer
will notify the Contractor of his/her determination whether or not an adjustment of
the contract is warranted.

No contract adjustment which results in a benefit to the Contract will be allowed
unless the Contractor has provided the required written notice.

No contract adjustment will be allowed under this clause for any effects caused
on unchanged work.

Suspension of Work Ordered by the Contracting Officer:

1)

(@)

®3)

(4)

If the performance of all or any portion of the work is suspended or delayed by
the Contracting Officer in writing for an unreasonable period of time (not originally
anticipated, customary, or inherent to the construction industry) and the
Contractor believes that additional compensation and/or contract time is due as a
result of such suspension or delay, the Contractor shall submit to the Contracting
Officer in writing a request for equitable adjustment within seven (7) calendar
days of receipt of the notice to resume work. The request shall set forth the
reasons and support for such adjustment.

Upon receipt, the Contracting Officer will evaluate the Contractor’s request. If the
Contracting Officer agrees that the cost and/or time required for the performance
of the contract has increased as a result of such suspension and the suspension
was caused by conditions beyond the control or and not the fault of the
contractor, its suppliers, or subcontractors at any approved tier, and not caused
by weather, the Contracting Officer will make an adjustment (excluding profit)
and modify the contract in writing accordingly. The Contracting Officer will notify
the Contract of his/her determination whether or not an adjustment of the
contract is warranted.

No contract adjustment will be allowed unless the Contractor has submitted the
request for adjustment within the time prescribed.

No contract adjustment will be allowed under this clause to the extent that
performance would have been suspended or delayed by any other cause, or for
which an adjustment is provided for or excluded under any other term of
condition of this contract.

Significant Changes in the Character of Work:

(1)

(@)
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The Contracting Officer reserves the right to make, in writing, at any time during
the work, such changes in quantities and such alterations in the work as are
necessary to satisfactorily complete the project. Such changes in quantities and
alterations shall not invalidate the contract nor release the surety, and the
Contractor agrees to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the
work under the contract, whether or not changed by any such different quantities
or alterations, an adjustment, excluding loss of anticipated profits, will be made to
the contract. The basis for the adjustment shall be agreed upon prior to the
performance of the work. If a basis cannot be agreed upon, then an adjustment
will be made either for or against the Contractor in such amount as the
Contracting Officer may determine to be fair and reasonable.



3) If the alterations or changes in quantities significantly change the character of the
work to be performed under the contract, the altered work will be paid for as
provided elsewhere in the contract.

4) The term “significant change” shall be construed to apply only to the following
circumstances:

(a) When the character of the work as altered differs materially in kind or
nature from that involved or included in the original proposed
construction; or

(b) When an item of work is increased in excess of 125 percent or
decreased below 75 percent of the original contract quantity. Any
allowance for an increase in quantity shall apply only to that portion in
excess of 125 percent of original contract item quantity, or in the case of
a decrease below 75 percent, to the actual amount of work performed.

ARTICLE 5. TERMINATION-DELAYS—If the Contractor refuses or fails to prosecute the work,
or any separable part thereof, with such diligence as will insure its completion within the time
specified in the Contract, or any extension thereof, or fails to complete said work within specified
time, the District may, by written notice to the Contractor, terminate his right to proceed with the
work or such part of the work involving the delay. In such event the District may take over the
work and prosecute the same to completion, by contract or otherwise, and may take possession
of and utilize in completing the work such materials, appliances, and plant as may have been paid
for by the District or may be on the site of the work and necessary therefore. Whether or not the
Contractor’s right to proceed with the work is terminated, he and his sureties shall be liable for
any liability to the District resulting from his refusal or failure to complete the work within the
specified time.

If fixed and agreed liquidated damages are provided in the Contract and if the District does not so
terminate the Contractor’s right to proceed, the resulting damage will consist of such liquidated
damages until the work is completed or accepted.

The Contractor’s right to proceed shall not be so terminated nor the Contractor charged with
resulting damage if:

1. The delay in the completion the work arises from unforeseeable causes beyond the
control and without the fault or negligence of the Contractor, including but not restricted to
acts of God, acts of the public enemy, acts of the District in either its sovereign or
contractual capacity, acts of another contractor in the performance of a contract with the
District, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes,
climatic conditions beyond the normal which could be anticipated, or delays of
subcontractors or suppliers arising from unforeseeable causes beyond the control and
without the fault or negligence of both the Contractor and such subcontractors or
suppliers (the term subcontractors or suppliers shall mean subcontractors or suppliers at
any tier); and

2. The Contractor, within 10 days from the beginning of any such delay, (unless the
Contracting Officer grants a further period of time before the date of final payment under
the Contract) notifies the Contracting Officer in writing of the causes of delay.

The Contracting Officer shall ascertain the facts and the extent of the delay and extend the time
far completing the work when, in his judgment, the findings of fact justify such an extension, and
his findings of fact shall be final and conclusive on the parties, subject only to appeal as provided
in Article 7 herein.

If, after notice of termination of the Contractor’s right to proceed under the provisions of this

Article, it is determined for any reason that the Contractor was not in default under the provisions
of this Article, or that the delay was excusable under the provisions of this Article, the rights and
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obligations of the parties shall be in accordance with Article 6 herein. Failure to agree to any such
adjustment shall be a dispute concerning a question of fact within the meaning of Article 7 herein.

The rights and remedies of the District provided in this Article are in addition to any other rights
and remedies provided by law or under the Contract.

The District may, by written notice, terminate the Contract or a portion thereof as a result of an
Executive Order of the President of the United States with respect to the prosecution of war or in
the interest of national defense. When the Contract is so terminated, no claim for loss of
anticipated profits will be permitted.

ARTICLE 6. TERMINATION FOR CONVENIENCE OF THE DISTRICT

A. The performance of work under the Contract may be terminated by the District in
accordance with this Article in whole, or in part, whenever the Contracting Officer shall
determine that such termination is in the best interest of the District. Any such
termination shall be effected by delivery to the Contractor of a Notice of Termination
specifying the extent to which performance of work under the Contract is terminated,
and the date upon which such termination becomes effective.

B. After receipt of a Notice of Termination, and except as otherwise directed by the
Contracting Officer, the Contractor shall:

1.

Stop work under the Contract on the date and to the extent specified in the Notice of
Termination.

Place no further orders or subcontracts for materials, services, or facilities except as
may be necessary for completion of such portion of the work under the Contract as
is not terminated.

Terminate all orders and subcontracts to the extent that they relate to the
performance of work terminated by the Notice of Termination.

Assign to the District, in the manner, at the times, and to the extent directed by the
Contracting Officer, all of the right, title and interest of the Contractor under the
orders and subcontracts so terminated, in which case the District shall have the
right, in its discretion, to settle or pay any or all claims arising out of the termination
of such orders and subcontracts.

Settle all outstanding liabilities and all claims arising out of such termination of
orders or subcontracts, with the approval or ratification of the Contracting Officer to
the extent he may require, which approval or ratification shall be final for all
purposes of this Article.

Transfer title to the District and deliver in the manner, at the times, and to the
extent, if any, directed by the Contracting Officer

a. The fabricated or unfabricated parts, work in progress, completed work,
supplies, and other material procured as a part of, or acquired in connection
with, the performance of the work terminated by the Notice of Termination,
and

b. The completed, or partially completed plans, drawings information and other
property which, if the Contract bad been completed, would have been
required to be furnished to the District.

7. Use his best efforts to sell, in the manner, at the terms, to the extent, and at the
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price or prices directed or authorized by the Contracting Officer, any property of the
types referred to in 6 above provided, however, that the Contractor:

a. Shall not be required to extend credit to any purchaser, and



C.
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b. May acquire any property under the conditions prescribed and at a price or
prices approved by the Contracting Officer, and

c. Provided further, that the proceeds of any such transfer or disposition shall be
applied in reduction of any payments to be made by the District to the
Contractor under the Contract or shall otherwise be credited to the price or
cost of the work covered by the Contract or paid in such other manner as the
Contracting Officer may direct.

8. Complete performance of such part of the work as shall not have been terminated
by the Notice of Termination.

9. Take such action as may be necessary, or as the Contracting Officer may direct,
for the protection and preservation of the property related to the Contract which is
in the possession of the Contractor and in which the District has or may acquire
an interest.

10. The Contractor shall proceed immediately with the performance of the above
obligations notwithstanding any delay in determining or adjusting the cost, or any
item of reimbursable cost, under this Article.

11. “Plant clearance period” means, for each particular property classification (such as

raw materials, purchased parts and work in progress) at any one plant or location,
a period beginning with the effective date of the termination for convenience and
ending 90 days after receipt by the Contracting Officer of acceptable inventory
schedules covering all items of that particular property classification in the
termination inventory at that plant or location, or ending on such later date as may
be agreed to by the Contracting Officer and the Contractor. Final phase of a plant
clearance period means that part of a plant clearance period which occurs alter
the receipt of acceptable inventory schedules covering all items of the particular
property classification at the plant or location.

At any time after expiration of the plant clearance period, as defined above, the
Contractor may submit to the Contracting Officer a list, certified as to quantity and
quality, of any or all items of termination inventory not previously disposed of,
exclusive of items the disposition of which has been directed or authorized by the
Contracting Officer, and may request the District to remove such items or enter
into a storage agreement covering them. Not later than 15 days thereafter, the
District will accept title to such items and remove them or enter into a storage
agreement covering the same; provided, that the list submitted shall be subject to
verification by the Contracting Officer upon removal of the items or, if the items
are stored, within 45 days from the date of submission of the list, and any
necessary adjustments to correct the list as submitted, shall be made prior to final
settlement.

After receipt of a Notice of Termination, the Contractor shall submit to the Contracting
Officer his termination claim, in the form with the certification prescribed by the
Contracting Officer. Such claim shall be submitted promptly but in no event later than
one year from the effective date of termination, unless one or more extensions in
writing are granted by the Contracting Officer upon request of the Contractor made in
writing within such one year period or authorized extension thereof. However, if the
Contracting Officer determines that the facts justify such action, he may receive and act
upon any such termination claim at any time after such one year period or extension
thereof. Upon failure of the Contractor to submit his termination claim within the time
allowed, the Contracting Officer may, subject to any review required by the District’s
procedures in effect as of the date of execution of the Contract, determine, on the basis
of information available to him, the amount, if any, due to the Contractor by reason of
the termination and shall thereupon pay to the Contractor the amount so determined.
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Subject to the provisions of C above, and subject to any review required by the
District's procedures in effect as of the date of execution of the Contract, the Contractor
and Contracting Officer may agree upon the whole or any part of the amount or
amounts to be paid to the Contractor by reason of the total or partial termination of
work pursuant to this Article, which amount or amounts may include a reasonable
allowance for profit on work done; provided, that such agreed amount or amounts,
exclusive of settlement costs, shall not exceed the total Contract price as reduced by
the amount of payments otherwise made and as further reduced by the Contract price
of work not terminated. The Contract shall be amended accordingly, and the Contractor
shall be paid the agreed amount. Nothing in E below prescribing the amount to be paid
to the Contractor in the event of failure of the Contractor and the Contracting Officer to
agree upon the whole amount to be paid to the Contractor by reason of the termination
of work pursuant to this Article, shall be deemed to limit, restrict or otherwise determine
or effect the amount or amounts which may be agreed upon to be paid to the
Contractor pursuant to this paragraph.

In the event of the failure of the Contractor and the Contracting Officer to agree as
provided in D above upon the whole amount to be paid to the Contractor by reason of
the termination of work pursuant to this Article, the Contracting Officer shall, subject to
any review required by the District’'s procedures in effect as of the date of execution of
the Contract, determine, on the basis of information available to him, the amount, if
any, due the Contractor by reason of the termination and shall pay to the Contractor the
amounts determined by the Contracting Officer, as follows, but without duplication of
any amounts agreed upon in accordance with D above:

1. With respect to all Contract work performed prior to the effective date of the
Notice of Termination, the total (without duplication of any items) of:

a. The cost of such work;

b. The cost of setting and paying claims arising out of the
termination of work under subcontracts or orders as provided in
B 5. above, exclusive of the amounts paid or payable on
account of supplies or materials delivered or services furnished
by the subcontractor prior to the effective date of the Notice of
Termination of work under the Contract, which amounts shall
be included in the cost on account of which payment is made
under El.a. above; and

c. Asum, as profit on E.1.a. above, determined by the Contracting
Officer to be fair and reasonable; provided however, that if it
appears that the Contractor would have sustained a loss on the
entire Contract had it been completed, no profit shall be
included or allowed under this subparagraph and an
appropriate adjustment shall be made reducing the amount of
the settlement to reflect the indicated rate of loss; and provided
further that profit shall be allowed only on preparations made
and work done by the Contractor for the terminated portion of
the Contract but may not be allowed on the Contractor's
settlement expenses. Anticipatory profits and consequential
damages will not be allowed. Any reasonable method may be
used to arrive at a fair profit, separately or as part of the whole
settlement.

2. The reasonable cost of the preservation and protection of property incurred
pursuant to B.9; and any other reasonable cost incidental to termination of work
under the Contract including expense incidental to the determination of the
amount due to the Contractor as the result of the termination of work under the
Contract.



F. The total sum to be paid to me Contractor under E.1. above shall not exceed the total
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Contract price as reduced by the amount of payments otherwise made and as further
reduced by the Contract price of work not terminated. Except for normal spoilage, and
except to the extent that the District shall have otherwise expressly assumed the risk
of loss, there shall be excluded from the amounts payable to the Contractor under
E.1. above, the fair value, as determined by the Contracting Officer, of property which
is destroyed, lost, stolen or damaged so as to become undeliverable to the District, or
to a buyer pursuant to B.7 above.

The Contractor shall have the right of appeal, under Article 7 herein, from any
determination made by the Contracting Officer under C. or E. above, except that, if
the Contractor has failed to submit his claim within the time provided in C above and
has failed to request extension of such time, he shall have no such right of appeal. In
any case where the Contracting Officer has made a determination of the amount due
under C. or E. above, the District shall pay to the Contractor the following:

1. If there is no right of appeal hereunder or if no timely appeal has been taken,
the amount so determined by the Contracting Officer, or

2. If an appeal had been taken, the amount finally determined on such appeal.

In arriving at the amount due the Contractor under this Article there shall be
deducted:

1. all unliquidated advance or other payments on account theretofore made to
the Contractor, applicable to the terminated portion of the Contract;

2. any claim which the District may have against the Contractor in connection
with the Contract; and

3. the agreed price for, or the proceeds of sale of, any materials, supplies or
other things kept by the Contractor or sold, pursuant to the provisions of this
Article and not otherwise recovered by or credited to the District.

If the termination hereunder be partial, prior to the settlement of the terminated
portion of the Contract, the Contractor may file with the Contracting Officer a request
in writing for an equitable adjustment of the price or prices specified in the Contract
relating to the continued portion of the Contract (the portion not terminated by the
Notice of Termination), and such equitable adjustment as may be agreed upon shall
be made at such price or prices; however, nothing contained herein shall limit the
right of the District and the Contractor to agree upon the amount or amounts to be
paid to the Contractor for the completion of the continued portion of the Contract
when said Contract does not contain an established Contract price for such continued
portion.

The District may from time to time, under such terms and conditions as it may
prescribe, make partial payments against costs incurred by the Contractor in
connection with the terminated portion of the Contract whenever in the opinion of the
Contracting Officer the aggregate of such payments shall be within the amount to
which the Contractor will be entitled hereunder. If the total of such payments is in
excess of the amount finally agreed or determined to be due under this Article, such
excess Shall be payable by the Contractor to the District upon demand, together with
interest computed at the rate of 6 percent per annum for the period from the date
such excess is received by the Contractor to the date on which such excess is repaid
to the District; provided however, that no interest shall be charged with respect to any
such excess payment attributable to a reduction in the Contractor’s claim by reason
of retention or other disposition of termination inventory until ten days after the date of
such retention or disposition, or such later date as determined by the Contracting
Officer by reason of the circumstances.



K. Unless otherwise provided in the Contract or by applicable statute, the Contractor,
from the effective date of termination and for a period of three years after final
settlement under the Contract, shall preserve and make available to the District at all
reasonable times at the office of the Contractor, but without direct charge to the
District, all his books, records, documents and other evidence bearing on the costs
and expenses of the Contractor under the Contract and relating to the work
terminated hereunder, or, to the extent approved by the Contracting Officer,
photographs and other authentic reproductions thereof.

ARTICLE 7. DISPUTES

A. All disputes arising under or relating to this contract shall be resolved as provided
herein.

B. Claims by a Contractor against the District.

“Claim”, as used in Section B of this clause, means a written assertion by the
Contractor seeking, as a matter of right, the payment of money in a sum certain, the
adjustment or interpretation of contract terms, or other relief arising under or relating
to this contract. A claim arising under a contract, unlike a claim relating to that
contract, is a claim that can be resolved under a contract clause that provides for the
relief sought by the claimant.

(a) All claims by a Contractor against the District arising under or relating to a
contract shall be in writing and shall be submitted to the Contracting Officer for a
decision. The contractor’s claim shall contain at least the following:

(1) A description of the claim and the amount in dispute;

(2) Any data or other information in support of the claim;

(3) A brief description of the Contractor’s efforts to resolve the dispute prior

to filing the claim; and

(4) The Contractor’s request for relief or other action by the Contracting
Officer.

(b) The Contracting Officer may meet with the Contractor in a further attempt to resolve
the claim by agreement.

November (2004)
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(c) For any claim of $50,000 or less, the Contracting Officer shall issue a decision
within sixty (60) days from receipt of a written request from a Contractor that a
decision be rendered within that period.

(d) For any claim over $50,000, the Contracting Officer shall issue a decision within
ninety (90) days of receipt of the claim. Whenever possible, the Contracting
Officer shall take into account factors such as the size and complexity of the
claim and the adequacy of the information in support of the claim provided by
the Contractor.

(e) The Contracting Officer’s written decision shall do the following:

(1) Provide a description of the claim or dispute;

(2) Refer to the pertinent contract terms;

(3) State the factual areas of agreement and disagreement;

(4) State the reasons for the decision, including any specific findings of fact,
although specific findings of fact are not required and, if made, shall not

be binding in any subsequent proceeding;

(5) If all or any part of the claim is determined to be valid, determine the
amount of monetary settlement, the contract adjustment to be made, or

other relief to be granted;

(6) Indicate that the written document is the contracting officer’s final

decision; and

(7) Inform the Contractor of the right to seek further redress by appealing the
decision to the Contract Appeals Board.

(f) Any failure by the Contracting Officer to issue a decision on a contract claim
within the required time period will be deemed to be a denial of the claim, and
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will authorize the commencement of an appeal to the Contract Appeals Board
as authorized by D.C. Official Code § 2-309.04.

(9) () If a Contractor is unable to support any part of his or her claim and it is
determined that the inability is attributable to a material

misrepresentation of fact or fraud on the part of the Contractor, the
Contractor shall be liable to the District for an amount equal to the
unsupported part of the claim in addition to all costs to the District

attributable to the cost of reviewing that part of the Contractor’s claim.

(2) Liability under paragraph (g)(1) shall be determined within six (6)

years of the commission of the misrepresentation of fact or fraud.

(h) The decision of the Contracting Officer shall be final and not subject to review
unless an administrative appeal or action for judicial review is timely
commenced by the Contractor as authorized by D. C. Official Code § 2-309.04.
(i) Pending final decision of an appeal, action, or fina | settlement, a Contractor
shall proceed diligently with performance of the contract in accordance with
the decision of the Contracting Officer.

November (2004)
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C. Claims by the District against a Contractor

(a) Claim as used in Section C of this clause, means a written demand or written
assertion by the District seeking, as a matter of right, the payment of money
in a sum certain, the adjustment of contract terms, or other relief arising
under or relating to this contract. A claim arising under a contract, unlike a
claim relating to that contract, is a claim that can be resolved under a contract
clause that provides for the relief sought by the claimant.

(b) (1) All claims by the District against a Contractor arising under or

relating to a contract shall be decided by the Contracting Officer.

(2) The Contracting Officer shall send written notice of the claim to the
Contractor. The Contracting Officer’s written decision shall do the

following:

(a) Provide a description of the claim or dispute;

(b) Refer to the pertinent contract terms;

(c) State the factual areas of agreement and disagreement;

(d) State the reasons for the decision, including any specific findings of

fact, although specific findings of fact are not required and, if made,

shall not be binding in any subsequent proceeding;

(e) If all or any part of the claim is determined to be valid, determine the
amount of monetary settlement, the contract adjustment to be made,

or other relief to be granted,;

(f) Indicate that the written document is the Contracting Officer’s final
decision; and

(9) Inform the Contractor of the right to seek further redress by

appealing the decision to the Contract Appeals Board.

(3) The decision shall be supported by reasons and shall inform the
Contractor of its rights as provided herein.

(4) The authority contained in this clause shall not apply to a claim or dispute
for penalties or forfeitures prescribed by statute or regulation which

another District agency is specifically authorized to administer, settle, or
determine.

(5) This clause shall not authorize the Contracting Officer to settle,
compromise, pay, or otherwise adjust any claim involving fraud.

(c) The decision of the Contracting Officer shall be final and not subject to
review unless an administrative appeal or action for judicial review is timely
commenced by the Contractor as authorized by D.C. Official Code §2-
309.04.

(d) Pending final decision of an appeal, action, or final settlement, the Contractor
shall proceed diligently with performance of the contract in accordance with
the decision of the Contracting Officer.
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ARTICLE 8. PAYMENTS TO CONTRACTOR—The District will pay the contract price or prices
as hereinafter provided in accordance with District and Federal regulations.

The District will make progress payments monthly as the work proceeds, or at more frequent
intervals as determined by the Contracting Officer, on estimates approved by the Contracting
Officer. The Contractor shall furnish a breakdown of the total Contract price showing the amount
included therein for each principal category of the work, in such detail as requested, to provide a
basis for determining progress payments. In the preparation of estimates the Contracting
Officer, at his discretion, may authorize material delivered on the site and preparatory work done
to be taken into consideration. Material delivered to the Contractor at locations other than the
site may also be taken into consideration:

1. If such consideration is specifically authorized by the Contract;

2. If the Contractor furnishes satisfactory evidence that he has acquired title to such
material, that it meets Contract requirements and that it will be utilized on the work
covered by the Contract; and

3. If the Contractor furnishes to the Contracting Officer an itemized list.

The Contracting Officer at his/her discretion shall cause to be with held retention in an amount
sufficient to protect the interest of the District of Columbia. The amount shall not exceed ten
percent (10%) of the partial payment. However, if the Contracting Officer, at any time after 50
percent of the work has been completed, finds that satisfactory progress is being made, he may
authorize any of the remaining progress payments to be made in full or may retain from such
remaining partial payments less than 10 percent thereof. Also, whenever work is substantially
complete, the Contracting Officer, if he considers the amount retained to be in excess of the
amount adequate for the protection of the District, at his discretion, may release to the
Contractor all or a portion of such excess amount. Furthermore, on completion and acceptance
of each separate building, public work, or other division of the Contract, on which the price is
stated separately in the Contract, payment may be made therefore without retention of a
percentage, less authorized deductions.

All material and work covered by progress payments made shall thereupon become the sole
property of the District, but this provision shall not be construed as relieving the Contractor from
the sole responsibility for all material and work upon which payments have been made or the
restoration of any damaged work, or as waiving the right of the District to require the fulfillment
of all of the terms of the Contract.

Upon completion and acceptance of all work, the amount due the Contractor under the Contract
shall be paid upon presentation at a properly executed voucher and after the Contractor shall
have furnished the District with a release, if required, of all claims against the District arising by
virtue of the Contract, other than claims in stated amounts as may be specifically excepted by
the Contractor from the operation of the release.

ARTICLE 9. TRANSFER OR ASSIGNMENT—Unless otherwise provided by law, neither the
Contract nor any interest therein may be transferred or assigned by the Contractor to any other
party without the written consent of the Contracting Officer nor without the written acceptance by
the surety on the performance and payment bond securing the Contract of the assignee as the
Contractor and the principal on such bond; and any attempted transfer or assignment not
authorized by this Article shall constitute a breach of the Contract and the District may for such
cause terminate the right of the Contractor to proceed in the same manner as provided in Article
5 herein, and the Contractor and his sureties shall be liable to the District for any excess cost
occasioned the District thereby.

ARTICLE 10. MATERIAL AND WORKMANSHIP

A. GENERAL—Unless otherwise specifically provided in the Contract, all equipment,
material and articles incorporated in the work covered by the Contract shall be new and
of the most suitable grade for the purpose intended. Unless otherwise specifically
provided in the Contract, reference to any equipment, material, article or patented
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process, by trade name, make or catalog number, shall be regarded as establishing a
standard of quality and shall not be construed as limiting competition., and the Contractor
may use any equipment, material, article or process which, in the judgment of the
Contracting Officer, is equivalent to that named unless otherwise specified. The
Contractor shall furnish to the Contracting Officer for his approval the name of the
manufacturer, the model number, and other identifying data and information respecting
the performance, capacity, nature and rating of the mechanical and other equipment
which the Contractor contemplates incorporating in the work. Machinery and equipment
shall be in proper condition. When required by the Contract or when called for by the
Contracting Officer, the Contractor shall furnish to the Contracting Officer for approval full
information concerning the material or articles which he contemplates incorporating in the
work. When so directed, samples shall be submitted for approval at the Contractor’s
expense, with all shipping charges prepaid. Machinery, equipment, material, and articles
installed or used without required approval shall be at the risk of subsequent rejection
and subject to satisfactory replacement at Contractor’'s expense.

B. SURPLUS MATERIALS USE—Whenever specified in the Contract or authorized by the
Contracting Officer that materials become the property of the Contractor, which by
reference or otherwise shall include disposal of materials, it is understood that the
Contractor accepts such materials “as is” with no further expense or liability to the
District. If such material specified in the Contract will have a potential or real interest of
value, the Contractor shall make allowance in the Contract to show such value.

C. DISTRICT MATERIAL—No materials furnished by the District shall be applied to any
other use, public or private, than that for which they are issued to the Contractor. The full
amount of the cost to the District of all materials furnished by the District to the Contractor
and for which no charge is made, which are not accounted for by the Contractor to the
satisfaction of the Contracting Officer, will be charged against the Contractor and his
sureties and may be deducted from any monies due the Contractor, and this charge shall
be in addition to and not in lieu of any other liabilities of the Contractor whether civil or
criminal. Materials furnished by the District for which a charge is made at a rate
mentioned in the specifications will be delivered to the Contractor upon proper
requisitions therefore and will be charged to his account.

D. Plant —The Contractor shall at all times employ sufficient tools and equipment for
prosecuting the various classes of work to full completion in the manner and time
required. The Contractor shall at all times perform work in sufficient light and shall
provide proper illumination, including lighting required for night work as directed, as a
Contract requirement. All equipment, tools, formwork and staging used on the project
shall be of sufficient size and in proper mechanical and safe condition to meet work
requirements, to produce satisfactory work quality and to prevent injury to persons, the
project or adjacent property. When methods and equipment are not prescribed in the
Contract, the Contractor is free to use tools, methods and equipment that he satisfactorily
demonstrates will accomplish the work in conformity with Contract requirements.

If the Contractor desires to use a method or type of tool or equipment other than specified
in the Contract, he shall request approval to do so; the request shall be in writing and
shall include a full description of proposed methods, tools and equipment and reason for
the change or substitution. Approval of substitutions and changed methods will be on
condition that the Contractor will be fully responsible for producing work meeting Contract
requirements. If after trial use of the substituted methods, tools and equipment, the
Contracting Officer determines that work produced does not meet Contract requirements,
the Contractor shall complete remaining work with specified methods, tools and
equipment.

E. CAPABILITY OF WORKERS- All work under the Contract shall be performed in a skillful
and workmanlike manner. The Contracting Officer may require the Contractor to remove
from the work any such employees as the Contracting Officer deems incompetent,
careless, insubordinate, or otherwise objectionable, or whose continued employment on
the work is deemed by the Contracting Officer to be contrary to the public interest. Such
request will be in writing:
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F. CONFORMITY OF WORK AND MATERIALS—AII work performed and materials and
products furnished shall be in conformity, within indicated tolerances, with lines, grades,
cross sections, details, dimensions, material and construction requirements shown or
intended by the drawings arid specifications.

When materials, products or work cannot be corrected, written notice of rejection will be
issued. Rejected materials, products and work shall be eliminated form the project and
acceptably replaced at Contractor’'s expense. The Contracting Officer’s failure to reject
any portion of the project shall not constitute implied acceptance nor in any way release
the Contractor from Contract requirements.

G. UNAUTHORIZED WORK AND MATERIALS—Work performed or materials ordered or
furnished for the project deviating from requirements without written authority, will be
considered unauthorized and at Contractor’'s expense. The District is not obligated to pay
for unauthorized work. Unauthorized work and materials may be ordered removed and
replaced at Contractor’s expense.

ARTICLE 11. INSPECTION AND ACCEPTANCE—EXxcept as otherwise provided in the Contract,
inspection and test by the District of material and workmanship required by the Contract shall be
made at reasonable times and at the site of the work, unless the Contracting Officer determines
that such inspection or test of material which is to be incorporated in the work shall be made at
the place of production, manufacture or shipment of such material. To the extent specified by the
Contracting Officer at the time of determining to make off-site inspection or test, such inspection
or test shall be conclusive as to whether the material involved conforms to Contract requirements.
Such off-site inspection or test shall not relieve the Contractor of responsibility for damage to or
loss of the material prior to acceptance, nor in any way affect the continuing rights of the District
after acceptance of the completed work under the terms of the last paragraph of this Article,
except as herein above provided.

The Contractor shall, without charge, replace any material and correct any workmanship found by
the District not to conform to Contract requirements, unless in the public interest the District
consents to accept such material or workmanship with an appropriate adjustment in Contract
price. The Contractor shall promptly segregate and remove rejected material from the premises at
Contractor’s expense.

If the Contractor does not promptly replace rejected material or correct rejected workmanship, the
District:

1. May, by contract or otherwise, replace such material and correct such workmanship and
charge the cost thereof to the Contractor, or

2. May terminate the Contractor’s right to proceed in accordance with Article 5 herein.

The Contractor shall furnish promptly, without additional cost to the District, all facilities,
labor and material reasonably needed for performing such safe and convenient
inspection and test as may be required by the Contracting Officer. All inspections and
tests by the District shall be performed in such manner as not unnecessarily to delay the
work. Special, full size, and performance tests shall be performed as described in the
Contract. The Contractor shall be charged with any additional cost of inspection when
material and workmanship are not ready for inspection at the time specified by the
Contractor.

Should it be considered necessary or advisable by the Contracting Officer at any time
before acceptance of the work, either in part or in its entirety, to make an examination of
work completed, by removing or tearing out same, the Contractor shall, on request,
promptly furnish all necessary facilities, labor and material to do same. If such work is
found to be defective or nonconforming in any material respect, due to the fault of the
Contractor or his subcontractors, he shall defray all the expenses of such examination
and of satisfactory reconstruction. If, however, such work is found to meet the
requirements of the Contract, an equitable adjustment shall be made in the Contract price
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to compensate the Contractor for the additional services involved in such examination
and reconstruction and, if completion of the work has been delayed thereby, he shall, in
addition, be granted an equitable extension of time.

Unless otherwise provided in the Contract, acceptance by the District will be made as
promptly as practicable after completion and inspection of all work required by the
Contract. Acceptance shall be final and conclusive except as regards to latent defects,
fraud, or such gross mistakes as may amount to fraud, or as regards the District’s rights
under any warranty or guaranty.

ARTICLE 12. SUPERINTENDENCE BY CONTRACTOR—The Contractor shall give his personal
superintendence to the performance of the work or have a competent foreman or superintendent,
satisfactory to the Contracting Officer, on the work site at all times during progress, with authority
to act for him.

ARTICLE 13. PERMITS AND RESPONSIBILITIES—The Contractor shall, without expense to
the District, be responsible for obtaining any necessary licenses, certificates and permits, and for
complying with any applicable Federal, State, and Municipal laws, codes and regulations, in
connection with the prosecution of the work. He shall be similarly responsible for all damages to
persons or property that occurs as a result of his fault or negligence. He shall take proper safety,
health and environmental precautions to protect the work, the workers, the public, and the
property of others. He shall also be responsible for all materials delivered and work performed
until completion and acceptance of the entire construction work, except for any completed unit of
construction thereof which theretofore may have been accepted.

ARTICLE 14. INDEMNIFICATION—The Contractor shall indemnify and save harmless the
District and all of its officers, agents and servants against any and all claims or liability arising
from or based on, or as a consequence or result of, any act, omission or default of the Contractor,
his employees, or his subcontractors, in the performance of, or in connection with, any work
required, contemplated or performed under the Contract.

ARTICLE 15. PROTECTION AGAINST TRESPASS—Except as otherwise expressly provided in
the Contract, the Contractor is authorized to refuse admission either to the premises or to the
working space covered by the Contract to any person whose admission is not specifically
authorized in writing by the Contracting Officer.

ARTICLE 16. CONDITIONS AFFECTING THE WORK

A. GENERAL—The Contractor shall be responsible for having taken steps reasonably
necessary to ascertain the nature and location of the work, and the general and local
conditions which can affect the work and the cost thereof. Any failure by the Contractor to
do so will not relieve him from responsibility for successfully performing the work as
specified without additional expense to the District. The District assumes no responsibility
for any understanding or representation concerning conditions made by any of its officers
or agents prior to the execution of the Contract, unless such understanding or
representation by the District is expressly stated in the Contract.

B. WORK AND STORAGE SPACE—Available work and storage space designated by the
District shall be developed as required by the Contract or restored at completion of the
project by the Contractor to a condition equivalent to that existing prior to construction. No
payment will be made for furnishing or restoration of any work and storage space. If no
area is designated or the area designated is not sufficient for the Contractor’s operations,
he shall obtain necessary space elsewhere at no expense or liability to the District.

C. WORK ON SUNDAYS, LEGAL HOLIDAYS AND AT NIGHT—No work shall be done at
any time on Sundays or legal holidays or on any other day before 7 a.m. or after 7 p.m.,
except with the written permission of the Contracting Officer and pursuant to the
requirements of the Police Requirements of the District.

D. EXISTING FEATURES—Subsurface and topographic information including borings data,
utilities data and other physical data contained in the Contract or otherwise available, are
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not intended as representations or warranties but are furnished as available information.
The District assumes no expense or liability for the accuracy of, or interpretations made
from, existing features. The Contractor shall be responsible for reasonable consideration of
existing features above and below ground which may affect the project.

E. UTILITIES AND VAULTS—The Contractor shall take necessary measures to prevent
interruption of service or damage to existing utilities within or adjacent to the project. It
shall be the Contractor’s responsibility to determine exact locations of all utilities in the
field.

For any underground utility or vault encountered, the Contractor shall immediately notify
the Contracting Officer and take necessary measures to protect the utility or vault and
maintain the service until relocation by owner is accomplished. No additional payment will
be made for the encountering of these obstructions.

In case of damage to utilities by the Contractor, either above or below ground, the
Contractor shall restore such utilities to a condition equivalent to that which existed prior to
the damage by repairing, rebuilding or otherwise restoring as may be directed, at the
Contractor’s sole expense. Damaged utilities shall be repaired by the Contractor or, when
directed by the Contracting Officer, the utility owner will make needed repairs at the
Contractor’s expense.

No compensation, other than authorized time extensions, will be allowed the Contractor for
protective measures, work interruptions, changes in construction sequence, changes in
methods of handling excavation and drainage or changes in types of equipment used,
made necessary by existing utilities, imprecise utility or vault information or by others
performing work within or adjacent to the project.

F. SITE MAINTENANCE—The Contractor shall maintain the project site in a neat and
presentable manner throughout the course of all operations, and shall be responsible for
such maintenance until final acceptance by the District Trash containers shall be furnished,
maintained and emptied by the Contractor to the satisfaction of the Contracting Officer.
Excavated earthwork, stripped forms and all other materials and debris not scheduled for
reuse in the project shall be promptly removed from the site.

The Contracting Officer may order the Contractor to clean up the project site at any stage
of work at no added expense to the District If the Contractor fails to comply with this order,
the Contracting Officer may require the work to be done by others and the costs will be
charged to the Contractor.

Upon completion of all work and prior to final inspection, the Contractor shall clean up and
remove from the project area and adjacent areas all excess materials, equipment,
temporary structures, and refuse, and restore said areas to an acceptable condition.

G. PRIVATE WORK—Except as specifically authorized by the Contracting Officer, the
Contractor shall not perform any private work abutting District projects with any labor,
materials, tools, equipment, supplies or supervision scheduled for the Contract until all
work under the Contract has been completed. Contract materials used for any
unauthorized purpose shall be subtracted from Contract amount.

H. DISTRICT OF COLUMBIA NOISE CONTROL ACT OF 1977—The contractor shall be in
strict compliance with D.C. Law 2-53, District of Columbia Noise Control Act of 1977 and
all provisions thereof. Effective March 16, 1978. 24 D.C.Register 5293.

ARTICLE 17. OTHER CONTRACTS—The District may undertake or award other contracts for
additional work and the Contractor shall fully cooperate with such other contractors and District
employees and carefully coordinate his own work with such additional work as may be directed
by the Contracting Officer. The Contractor shall not commit or permit any act which will interfere
with the performance of work by any other contractor or by District employees. The District
assumes no liability, other than authorized time extensions, for Contract delays and damages
resulting from delays and lack of progress by others.
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ARTICLE 18. PATENT INDEMNITY—Except as otherwise provided, the Contractor agrees to
indemnify the District and its officers, agents, and employees against liability, including costs and
expenses, for infringement upon any Letters Patent of the United States (except Letters Patent
issued upon an application which is now or may hereafter be, for reasons of national security,
ordered by the Federal Government to be kept classified or otherwise withheld from issue) arising
out of the performance of the Contract or out of the use or disposal, by or for the account of the
District, of supplies furnished or construction work performed hereunder.

ARTICLE 19. ADDITIONAL BOND SECURITY—If any surety upon any bond furnished in
connection with the Contract becomes unacceptable to the District, or if any such surety fails to
furnish reports as to his financial condition from time to time as requested by the District, the
Contractor shall promptly furnish such additional security as may be required from time to time to
protect the interests of the District and of persons supplying labor or materials in the prosecution
of the work contemplated by the Contract. Provided that upon the failure of the Contractor to
furnish such additional security within ten (10) days after written notice so to do, all payments
under the Contract will be withheld until such additional security is furnished.

ARTICLE 20. COVENANT AGAINST CONTINGENT FEES—The Contractor warrants that no
person or selling agency has been employed or retained to solicit or secure the Contract upon an
agreement or understanding for a commission, percentage, brokerage or contingent fee,
excepting bona fide employees or bona fide established commercial or selling agencies
maintained by the Contractor for the purpose of securing business. For breach or violation of this
warranty, the District shall have the right to terminate the Contract without liability or in its
discretion to deduct from the Contract price or consideration, or otherwise recover, the full
amount of such commission, percentage, brokerage or contingent fee.

ARTICLE 21. APPOINTMENT OF ATTORNEY—The Contractor does hereby irrevocably
designate and appoint the Clerk of the Superior Court of the District of Columbia and his
successors in office as the true and lawful attorney of the Contractor for the purpose of receiving
service of all notices and processes issued by any court in the District, as well as service of all
pleadings and other papers, in relation to any action or legal proceeding arising out of or
pertaining to the Contract or the work required or performed hereunder.

The Contractor expressly agrees that the validity of any service upon the said Clerk as herein
authorized shall not be affected either by the fact that the Contractor was personally within the
District and otherwise subject to personal service at the time of such service upon the said Clerk
or by the fact that the Contractor failed to receive a copy of such process, notice, pleading or
other paper so served upon the said Clerk, provided that said Clerk shall have deposited in the
United States mail, certified and postage prepaid, a copy of such process, notice, pleading or
other papers addressed to the Contractor at the address stated in the Contract.

ARTICLE 22. DISTRICT EMPLOYEES NOT TO BENEFIT — Unless a determination is made as
provided herein, no officer or employee of the District will be admitted to any share or part of this
contract or to any benefit that may arise therefrom, and any contract made by the Contracting
Officer or any District employee authorized to execute contracts in which they or an employee of
the District will be personally interested shall be void, and no payment shall be made thereon by
the District or any officer thereof, but this provision shall not be construed to extend to this
contract if made with a corporation for its general benefit. A District employee shall not be a party
to a contract with the District and will not knowingly cause or allow a business concern or other
organization owned or substantially owned or controlled by the employee to be a party to such a
contract, unless a written determination has been made by the head of the procuring agency that
there is a compelling reason for contracting with the employee, such as when the District's needs
cannot reasonably otherwise be met. (DC Procurement Practices Act of 1985, D.C. Law 6-85,
D.C. Official Code, section 2-310.01, and Chapter 18 of the DC Personnel Regulations) The
Contractor represents and covenants that it presently has no interest and shall not acquire any
interest, direct or indirect, which would conflict in any manner or degree with the performance of
its services hereunder. The Contractor further covenants not to employ any person having such
known interests in the performance of the contract.
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ARTICLE 23. WAIVER—No waiver of any breach of any provision of the Contract shall operate
as a waiver of such provision or of the Contract or as a waiver of subsequent or other breaches of
the same or any other provision of the Contract; nor shall any action or non-action by the
Contracting Officer or by the Mayor be construed as a waiver of any provision of the Contract or
of any breach thereof unless the same has been expressly declared or recognized as a waiver by
the Contracting Officer or the Mayor in writing.

ARTICLE 24. BUY AMERICAN

A. AGREEMENT—In accordance with the Buy American Act (41 USC l0a-l0d), and
Executive Order 10582. December 17, 1954 (3 CFR, 1954-58 Comp., p. 230), as
amended by Executive Order 11051, September 27,1962 (3 CFR, 1059—63 Comp., p.
635), the Contractor agrees that only domestic construction material will be used by the
Contractor, subcontractors, material men and suppliers in the performance of the
Contract, except for non-domestic material listed in the Contract.

B. DOMESTIC CONSTRUCTION MATERIAL—"Construction material” means any article,
material or supply brought to the construction site for incorporation in the building or
work. An unmanufactured construction material is a “domestic construction material” if it
has been mined or produced in the United States. A manufactured construction material
is a “domestic construction material” if it has been manufactured in the United States and
if the cost of its components which have been mined, produced, or manufactured in the
United States exceeds 50 percent of the cost of all its components. “Component” means
any article, material, or supply directly incorporated in a construction material. -

C. DOMESTIC COMPONENT—A component shall be considered to have been “mined,
produced, or manufactured in the United States” regardless of its source, in fact, if the
article, material or supply in which it is incorporated was manufactured in the United
States and the component is of a class or kind determined by the District to be not mined,
produced or manufactured in the United States in sufficient and reasonably available
commercial quantities and of a satisfactory quality.

D. FOREIGN MATERIAL — When steel materials are used in a project a minimal use of
foreign steel is permitted. The cost of such materials can not exceed on-tenth of one
percent of the total project cost, or $2,500,000, whichever is greater.

ARTICLE 25. TAXES

A. FEDERAL EXCISE—Materials, supplies and equipment are not subject to the Federal
Manufacturer’s Excise Tax, if they are furnished or used in connection with the Contract
provided that title to such materials, supplies and equipment passes to the District under
the Contract. The Contractor shall in such cases furnish his subcontractors and suppliers
with a purchaser’s certificate in the form prescribed by the U.S. Internal Revenue Service.

B. SALES AND USE TAXES—Materials which are physically incorporated as a permanent
part of real property are not subject to District of Columbia Sales and Use Tax. The
Contractor shall, when purchasing such materials, furnish his suppliers with a
Contractor's Exempt Purchase Certificate in the form prescribed in the Sales and Use
Tax Regulations of the District of Columbia. Where the Contractor, subcontractor or
material man has already paid the Sales and Use Tax on material, as prescribed above,
the Sales and Use Tax Regulations of the District of Columbia permit the Contractor,
subcontractor or material man to deduct the sales or use tax on the purchase price of the
same on his next monthly return as an adjustment. However, the Contractor,
subcontractor or material man must satisfy the Chief Financial Officer for the District of
Columbia that no sum in reimbursement of such tax was included in the Contract or else
that the District has received a credit under the Contract in an amount equal to such tax.

District of Columbia Sales and Use Tax shall be paid on any material and supplies,
including equipment rentals, which do not become a physical part of the finished project.
(See District of Columbia Sales and Use Tax Administration Ruling No. 6).
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The Contractor, subcontractor,or material supplier shall provide proof of compliance with
the provisions of D.C. Law 9-260, as amended, codified in D.C. Code46-103, Employer
Contributions, prior to award.

Material and supplies required under contracts relating to Glenn Dale Hospital, Glenn
Dale, Maryland, and Children’s Center, Laurel, Maryland, are subject to the Maryland
State Sales and Use Tax, effective July 1, 1968. BIDDERS SHALL INCLUDE SUCH
TAX IN THEIR BIDS. Contracts relating to Department of Corrections, Lorton, Virginia,
are subject to the Virginia Retail Sales and Use Tax, effective September 1, 1966, when
incorporated in public works contracts ‘f the District. BIDDERS SHALL INCLUDE SUCH
TAX IN THEIR BIDS.

The Contractor, subcontractor, or material supplier shall provide proof of compliance with
the applicable tax filing and licensing requirements set forth in D.C. Code, Title 47,
Taxation and Fiscal Affairs, prior to contract award.

ARTICLE 26. SUSPENSION OF WORK—The Contracting Officer may order the Contractor in
writing to suspend, delay or interrupt all or any part of the work for such period of time as he may
determine to be appropriate for the convenience of the District.

If the performance of all or any part of the work is, for an unreasonable period of time,
suspended, delayed or interrupted by an act of the Contracting Officer in the administration of the
Contract, or by his failure to act within the time specified in the Contract (or if no time is specified,
within a reasonable time), an adjustment will be made for an increase in the cost of performance
of the Contract (excluding profit) necessarily caused by such unreasonable suspension, delay or
interruption and the Contract modified in writing accordingly. However, no adjustment will be
made under this Article for any suspension, delay or interruption to the extent:

1. That performance would have been so suspended, delayed or interrupted by any
other cause, including the fault or negligence of the contractor, or

2. For which an equitable adjustment is provided or excluded under any other
provision of the Contract.

No claim under this Article shall be allowed:

1. For any costs incurred more than 20 days before the Contractor shall have
notified the Contracting Officer in writing of the act or failure to act involved (but
this requirement shall no apply as to a claim resulting from a suspension order),
and

2. Unless the claim, in an amount stated, is asserted in writing as soon as
practicable after the termination of such suspension, delay, or interruption, but
not later than the date of final payment under the Contract.

ARTICLE 27. SAFETY PROGRAM

A. GENERAL—In order to provide safety controls for the protection of the life and health of
District and Contract employees and the general public; prevention of damage to
property, materials, supplies, and equipment; and for avoidance of work interruptions in
the performance of the Contract, the Contractor shall comply with all applicable Federal
and local laws governing safety, health and sanitation including the Safety Standards,
Rules and Regulations issued by the American National Standards, U. S. Department of
Labor, U. S. Department of Health and Human Services, D. C. Minimum Wage and
Industrial Safety Board and the latest edition of “Manual of Uniform Traffic Control
Devices” issued by the Federal Highway Administration.

The Contractor shall also take or cause to be taken such additional safety measures as
the Contracting Officer may determine to be reasonably necessary.
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The Contractor shall designate one person to be responsible for carrying out the
Contractor’s obligation under this Article.

The Contractor shall maintain an accurate record of all accidents resulting in death,
injury, occupational disease, and/or damage to property, materials, supplies, and
equipment incident to work performed under the Contract. Copies of these reports shall
be furnished to the Contracting Officer within two working days after occurrence.

The Contracting Officer will notify the Contractor of any noncompliance with the foregoing
provisions and the action to be taken. The Contractor shall, after receipt of such notice,
immediately take corrective action. Such notice, when delivered to the Contractor or his
representative at the site of the work, shall be deemed sufficient for the purpose. If the
Contractor fails or refuses to comply promptly, the Contracting Officer may issue an order
stopping all or part of the work until satisfactory corrective action has been taken. No part
of the time lost due to any such stop orders shall be made the subject of claim for
extension of time or for excess costs or damages by the Contractor.

This Article is applicable to all subcontractors used under the Contract and compliance
with these provisions by the subcontractors will be the responsibility of the Contractor.

(In Contracts involving work of short duration or of non-hazardous character, the following
Section B. will be deleted by Special Provision)

B. CONTRACTOR’S PROGRAM SUBMISSION—Prior to commencement of the work, the
Contractor shall:

1. Submit in writing to the Contracting Officer for his approval his program for complying
with this Article for accident prevention.

2. Meet with the Contracting Officer's Safety Representative after submission of the
above program to develop a mutual understanding relative to the administration of
the overall safety program.

ARTICLE 28. RETENTION OF RECORDS—Unless otherwise provided in the Contract, or by
applicable statute, the Contractor, from the effective date of Contract completion and for a period
of three years after final settlement under the Contract, shall preserve and make available to the
District at all reasonable times at the office of the Contractor but without direct charge to the
District, all his books, records, documents, and other evidence bearing on the costs and
expenses of the Contractor under the Contract.

ARTICLE 29. RECOVERY OF DEBTS OWED THE DISTRICT---The Contractor hereby agrees

that the District may use all or any portion of any consideration or refund due the Contractor
under the Contract to satisfy, in whole or part, any debt due the District.
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LABOR PROVISIONS
(Construction Contract)

ARTICLE 1. DAVIS-BACON ACT (40 USC 276a-276a 7) —Each Contractor and subcontractor
at any tier contracting for any part of Contract work in excess of $2,000 for construction alteration,
and/or repair, including painting and decorating of public buildings and public works and which
requires or involves the employment of mechanics and/or laborers shall be subject to the Davis-
Bacon Act provisions as follows:

A. MINIMUM WAGES—

1.
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All mechanics and laborers employed or working upon the site of the work or
under the United States Housing Act of 1937 or under the Housing Act of 1949 in
the construction or development of the project, will be paid unconditionally and
not less often than once a week, and without subsequent deduction or rebate on
any account (except such payroll deductions as are permitted by regulations
issued by the United States Department of Labor, hereinafter referred to as the
Secretary of Labor under the Copeland Act (29 CFR Part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents thereof) due at time of
payment computed at wage rates not less than those contained in the wage
determination decision of the Secretary of Labor which is attached hereto and
made a part hereof, regardless of any contractual relationship which may be
alleged to exist between the contractor and such Laborers and mechanics; and
the wage determination decision shall be posted by the contractor at the site of
the work in a prominent place where it can be easily seen by the workers. For the
purpose of this clause, contributions made or costs reasonably anticipated under
section I(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject to the provisions
of 29 CFR 5.5(a)(l)(iv). Also for the purpose of this clause; regular contributions
made or costs incurred for more than a weekly period under plans, funds, or
programs, but covering the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.

The contracting officer shall require that any class of laborers or mechanics,
including apprentices and trainees, which is not listed in the wage determination
and which is to be employed under the contract, shall be classified or reclassified
conformably to the wage determination and a report of the action taken shall be
sent by the Contracting Officer to the Secretary of Labor. In the event the
interested parties cannot agree on the proper classification or reclassification of a
particular class of laborers and mechanics, including apprentices and trainees, to
be used, the question accompanied by the recommendation of the Contracting
Officer shall be referred to the Secretary for final determination.

The Contracting Officer shall require, whenever the minimum wage rate
prescribed in the contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly wage rate and the contractor is
obligated to pay a cash equivalent of such a fringe benefit, an hourly cash
equivalent thereof to be established. In the event the interested parties cannot
agree upon a cash equivalent of the fringe benefit, the question, accompanied by
the recommendation of the Contracting Officer, shall be referred to the Secretary
of Labor for determination.

If the Contractor does not make payments to a trustee or other third person, he
may consider as part of the wages of any laborer or mechanic the amount o any
costs reasonably anticipated in providing benefits under a plan or program of a
type expressly listed in the wage determination decision of the Secretary of Labor
which is a part of this contract: Provided, however, The Secretary of Labor has
found, upon the written request of the Contractor, that the applicable standards of
the Davis-Bacon Act have been met. The Secretary of Labor may require the



contractor to set aside in a separate account assets for the meeting of obligations
under the plan or program.

B. WITHHOLDING.—The Contracting Officer may withhold or cause to be withheld from the
contractor so much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices and trainees, employed
by the contractor or any subcontractor on the work the full amount of wages required by
the contract. In the event of failure to pay any laborer or mechanic, including any
apprentice or trainee, employed or working on the site of the work or under the United
States Housing Act of 1937 or under the Housing Act of 1949 in the construction or
development of the project, all or part of the wages required by the contract, the District
may, after written notice to the contractor, sponsor, applicant, or owner, take such action
as may be necessary to cause the suspension of any further payment, advance, or
guarantee of funds until such violations have ceased.

C. PAYROLLS AND BASIC RECORDS. —

1. Payrolls and basic records relating thereto will be maintained during the
course of the work and preserved for a period of three years thereafter for all
laborers and mechanics working at the site of the work, or under the United
States Housing Act of 1937, or under the Housing Act of 1949, in the
construction or development of the project. Such records will contain the
name and address of each such employee, his correct classification, rates of
pay. (including rates of contributions or costs anticipated of the types
described in section I(b)(2) of the Davis-Bacon Act), daily and weekly number
of hours worked, deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(l) (iv) that the wages of
any laborer or mechanic include the amount of any costs reasonably
anticipated in providing benefits under a plan or program described in section
I(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which
show that the commitment to provide such benefits in enforceable, that the
plan or program is financially responsible, and that the plan or program has
been communicated in writing, to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits.

2. The contractor will submit weekly a copy of all payrolls to the Contracting
Officer if the agency is a party to the contract, but if the agency is not such a
party the contractor will submit the payrolls to the applicant, sponsor, or
owner, as the case may be, for transmission to the Contracting Officer. The
copy shall be accompanied by a statement signed by the employer or his
agent indicating that the payrolls are correct and complete, that the wage
rates contained therein are not less than those determined by the Secretary
of Labor and that the classifications set forth for each laborer or mechanic
conform with the work he performed. A submission of a “Weekly Statement
of Compliance” which is required under this contract and the Copeland
regulations of the Secretary of Labor (29 CFR, Part 3) and the filing with the
initial payroll or any subsequent payroll of a copy of any findings by the
Secretary of Labor under 29 CFR 5.5(a)(1)(iv) shall satisfy this requirement.
The prime contractor shall be responsible for the submission of copies of
payrolls of all subcontractors. The contractor will make the records required
under the labor standards clauses of the contract available for inspection by
authorized representatives of the District and the Department of Labor, and
will permit such representatives to interview employees during working hours
on the job. Contractors employing apprentices or trainees under approved
programs shall include a notation on the first weekly certified payrolls
submitted to the Contracting Officer that their employment is pursuant to an
approved program and shall identify’ the program.

ARTICLE 2. CONVICT LABOR (18 USC 438)—Convict labor shall not be used on Contract work
unless otherwise provided by law.
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ARTICLE 3. APPRENTICES AND TRAINEES

A. APPRENTICES—Apprentices shall be permitted to work as such only when they are
registered, individually, under a bona fide apprenticeship program registered with the
Apprenticeship Council, D.C. Department of Labor. The allowance ratio of apprentices to
journeymen in any craft classification shall not be greater than the ratio permitted to the
Contractor a to his entire work force under the registered program. Any employee listed
on a payroll at an apprentice wage rate, who is not a trainee as defined in Section B. of
this Article or is not registered as above, shall be paid the wage rate determined by the
Secretary of Labor or the classifications of work he actually performed. The Contractor
and Subcontractor shall furnish to the Contracting Officer written evidence of the
registration of his appropriate ratios and wage rates for the areas of construction, prior to
using any apprentice on the Contract.

B. TRAINEES—Trainees will be permitted to work as such when they are bona fide trainees
employed pursuant to a program approved by the Contracting Officer and Apprenticeship
Council, D.C. Department of Labor.

C. REQUIREMENTS—The Contractor agrees to hire for the performance of the Contract a
number of apprentices or trainees or both, in each occupation, which bears to the
average number of the journeymen in that occupation to be employed in the performance
of the Contract the applicable ratios as determined by the Apprenticeship Council, 0. C.
Department of Labor.

1. The Contractor shall assure that 25 percent of such apprentices or trainees
in each occupation are in their first year of training, when feasible. Feasibility
here involves a consideration of:

a. The availability of training opportunities for first year apprentices;
b. The hazardous nature of the work for beginning workers;

c. Excessive unemployment of apprentices in their second and
subsequent years of training.

2. The Contractor shall maintain records of employment, by trade, of the
number of apprentices and trainees, apprentices and trainees by first year of
training, and of journeymen, and the wages paid and hours of work of such
apprentices, trainees and journeymen. The Contractor shall make these
records available for inspection upon request of the Contracting Officer and
the Apprenticeship Council, 0. C. Department of Labor.

3. The Contractor who claims compliance based on the criterion stated in 29
CFRb5.a. agrees to maintain records of employment as described in 29
CFR5.a..3(a)(2) on non-governmental and non-governmentally assisted
construction work done during the performance of the Contract in the same
labor market area. The Contractor shall make these records available for
inspection upon request of the Contracting Officer and the Apprenticeship
Council, D. C. Department of Labor.

4. The Contractor agrees to supply one copy of the written notices as required
in accordance with 29 CFR. 5.a.4(c) at the request of the Contracting Officer.
The Contractor shall supply at 3 month intervals during performance of the
Contract and after completion of the Contract performance a statement
containing a breakdown by craft of hours worked and wages paid for first
year apprentices and trainees, other apprentices and trainees, and
journeymen. Two copies of the statement shall be submitted to the
Contracting Officer, who will submit a copy to the Apprenticeship Council, D.
C. Department of Labor.
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5. Section 5, D. C. Law 2—156, AC] 2—325, dated December 29, 1978, is
hereby incorporated as part of this Amendment as follows:

“All prime contractors and subcontractors who contract with the District of
Columbia Government to perform construction or renovation work with a
single contract or cumulative contracts of at least $500,000, let within a
twelve (12) month period, shall be required to register an apprentice.—
ship program with the District of Columbia Apprenticeship Council.” 25
D.C. Register 6991.

ARTICLE 4. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT (40 USC 327- 330)

A. OVERTIME BASIS—Each Contractor and subcontractor at any tier contracting for any
part of Contract work which may require or involve the employment of laborers,
mechanics, watchmen or guards, apprentices or trainees shall not require or permit any
laborer, mechanic, watchman or guard, apprentice or trainee in any workweek in which
he is employed on such work, to work in excess of eight (8) hours in any calendar day or
in excess of forty (40) hours in such workweek unless such laborer, mechanic, watchman
or guard, apprentice or trainee receives compensation at a rate not less than one and
one—half times his basic rate of pay for all hours worked in excess of eight (8) hours in
any calendar day or in excess of forty (40) hours in such workweek, as the case may be.

B. LIABILITY FOR UNPAID WAGES—In the event of violation of the provisions of Section
A, the Contractor and any subcontractor responsible therefore shall be liable to any
affected employee for his unpaid wages. In addition, such Contractor and subcontractor
shall be liable to the District for Liquidated damages. Such liquidated damages shall be
computed with respect to each individual laborer, mechanic, watchman or guard,
apprentice or trainee employed in violation of any provision of Section A, in the awn of
$10 for each calendar day on which such employee was required or permitted to work in
excess of eight (8) hours or in excess of the standard workweek of forty (40) hours
without payment of the overtime wages required by Section A.

The Contracting Officer may withhold or cause to be withheld from the Contractor
such sums as administratively determined to satisfy any liability of the Contractor and
subcontractors for unpaid wages and liquidated damages as herein provided. In the
event of failure to pay any laborer, mechanic, watchman, or guard, apprentice or trainee
employed or working on the work site, all or part of the wages required by the Contract,
the Contracting Officer may, after written notice to the Contractor, take such action as
may be necessary to cause the suspension of any further payment, advance or
guarantee of funds until such violations have ceased.

C. DISPUTES—AnNy Contractor or subcontractor aggrieved by the withholding of a sum as
liquidated damages as provided shall have the right, within sixty (60) days thereafter, to
appeal to the Contracting Officer in the case of liquidated damages withheld for the use
and benefit of the District. The Contracting Officer shall have authority to review the
administrative determination of liquidated damages and to issue a final order affirming
such determination; or if it is found that the sum determined is incorrect or that the
Contractor or subcontractor violated these Labor Provisions inadvertently notwithstanding
the exercise of due care on his part and that of his agents, recommendations may be
made to the Secretary of Labor that an appropriate adjustment in liquidated damages be
made, or that the Contractor or subcontractor be relieved of liability for such liquidated
damages. The Secretary will review all pertinent facts in the matter and may conduct
such investigation as he deems necessary so as to affirm or reject the recommendation.
The decision of the Secretary shall be final. In all such cases in which a Contractor or
subcontractor may be aggrieved by a final order for the withholding of liquidated
damages as herein before provided, the Contractor or subcontractor may, within sixty
(60) days after such final order, file a claim per Article 7 of the General Provisions,
provided, however, that final orders of the Contracting Officer or the Secretary of Labor
as the case may be, shall be conclusive with respect to findings of fact if such findings
are supported by substantial evidence.
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D. VIOLATION PENALTY—If the Contractor or subcontractor who employs, directs &
controls any laborer or mechanic employed in the performance of any work contemplated
by the Contract, shall intentionally violate any provision herein, he shall be deemed guilty
of a misdemeanor, and for each and every such offense shall, upon conviction, be
punished by a fine of not to exceed $1,000 or by imprisonment for not more than six (6)
months, or by both such fine and imprisonment, in the discretion of the court having
jurisdiction thereof (Section 106 Title 1, P.L. 87—851, 40 USC Sec. 332, 76 Stat. 359).

E. HEALTH AND SAFETY STANDARDS—It is a condition. of the Contract, and shall be
made a condition of each subcontract under the Contract, that the Contractor and any
subcontractor shall not require any laborer or mechanic employed in performance of the
Contract to work in surroundings or wider working condition which are unsanitary,
hazardous, or dangerous to his health or safety, as determined under construction safety
and health standards per 29 CFR Part 1518.

The Secretary of Labor is authorized to make such inspections, hold such hearings,
issue such orders, and make such decisions based on findings of fact, as are deemed
necessary to gain compliance with this Section and any health and safety standard
promulgated by the Secretary. In the event that the Secretary of Labor determines non-
compliance under the provisions of this Section after an opportunity for an adjudicatory
hearing by the Secretary of any condition of the Contract, the District shall have the right
to cancel the Contract, and to enter into other contracts for the completion of the Contract
work, charging any additional cost to the Contractor.

ARTICLE 5. COPELAND ACT (18 USC 874, and 40 USC 276c) - Each Contractor and
subcontractor at any tier contracting for any part of Contract work in excess of $2,000.00 shall be
subject to the Copeland Act provisions as follow:

A. DEFINITION—As used in this Article, the term “employee” shall not apply to persons in
classifications higher than that of laborer or mechanic and those who are the immediate
supervisors of such employees.

B. WEEKLY COMPLIANCE STATEMENT—The Contractor and each subcontractor
engaged in the construction, prosecution, completion or repair of any public building or
public work shall furnish each week a statement with respect to the wages paid each of
his employees engaged on work covered by these Labor Provisions during the preceding
weekly payroll period. The statement shall be executed by the Contractor or
subcontractor, or by an authorized officer or employee of the Contractor or subcontractor,
who supervises the payment of wages, and shall be on the form attached at the end of
these Labor Provisions and entitled ‘Weekly Statement of Compliance” (Form No. DC
2640-11).

Each weekly statement required shall be delivered by the Contractor or
subcontractor, within seven (7) days after regular payment date of the payroll period, to a
representative of the Contracting Officer in charge at the site of the building or work. After
each examination and check as may be made, such statement, or copy thereof, shall be
kept available, or shall be transmitted together with a report of any violation, in
accordance with applicable procedures prescribed by the US. Department of Labor.

Upon a written finding by the Contracting Officer, the Secretary of Labor may
provide reasonable limitations, variations, tolerances and exemptions from the
requirements of this Section subject to such conditions as the Secretary of Labor may
specify.

C. PAYROLLS AND RECORDS—The Contractor and each subcontractor shall preserve
his weekly payroll records for a period of three (3) years from date of completion of the
Contract. The payroll records shall set out accurately and completely the name, address-
and Social Security Number of each laborer and mechanic, his correct classification, rate
of pay, daily and weekly number of hours worked, deductions made, and actual wages
paid. Such payroll records shall be made available at all times for inspection by the
Contracting Officer, and by authorized representatives of the U.S. Department of Labor.
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D. PAYROLL DEDUCTIONS NOT SUBJECT TO SECRETARY OF LABOR APPROVAL—
Deductions made under the circumstances or in the situations described in paragraphs of
this Section may be made without application to and approval at the Secretary of Labor:
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1.

Any deduction made in compliance with the requirements of Federal, State, or
local law, such as Federal or State withholding income taxes and Federal social
security taxes.

Any deduction of sums previously paid to the employee as a bona fide
prepayment of wages when such prepayment is made without discount or
interest. A “bona fide prepayment of wages” is considered to have been made
only when cash or its equivalent has been advanced to the person employed in
such manner as to give him complete freedom of disposition of the advanced
funds.

Any deduction of amounts required by court process to be paid to another,
unless the deduction is in favor of the Contractor, subcontractor, or any affiliated
person, or when collusion or collaboration exists.

Any deduction constituting a contribution on behalf of the person employed to
funds established by the employer, or representatives of employees, or both, for
the purpose of providing either from principal or income, or both, medical or
hospital care, pensions or annuities or retirement, death benefits, compensation
for injuries, illness, accidents, sickness, or disability, or for insurance to provide
any of the foregoing, or unemployment benefits, vacation pay, savings accounts,
or similar payments for the benefit of employees, their families and dependents:
Provided, however, that the following standards are met:

a. The deduction is not otherwise prohibited by law;

b. it is either voluntarily consented to by the employee in writing and in
advance of the period in which the work is to be done and such
consent is not a condition either for the obtaining of or for the
continuation of employment, or provided for in a bona fide collective
bargaining agreement between the Contractor or subcontractor and
representatives of his employees;

c. No profit or other benefit is otherwise obtained, directly or indirectly,
by the Contractor or subcontractor or any affiliated person in the form
of commission, dividend, or otherwise; and

d. The deductions - shall serve the convenience and interest of the
employee.

Any deduction contributing toward the purchase of United States Defense
Stamps and Bonds when voluntarily authorized by the employee.

Any deduction requested by the employee to enable him to repay loans to or to
purchase shares in credit unions organized and operated in accordance with
Federal, State and District credit union statutes.

Any deduction voluntarily authorized by the employee for the making of
contributions to governmental or quasi-governmental agencies, such as the
American Red Cross.

Any deduction voluntarily authorized by the employee for the making of
contributions to Community Chests, United Givers Funds, and similar charitable
organizations.



9. Any deduction to pay regular union initiation fees and membership dues, not
including fines or special assessments; provided, however, that a collective
bargaining agreement between the Contractor or subcontractor and
representatives of his employees provides for such deductions and the
deductions are not otherwise prohibited by law.

10. Any deduction not more than for the “reasonable cost” of. board, lodging, or other
facilities meeting the requirements of Section 3(m) of the Fair Labor Standards
Act of 1938, as amended, and Part 531 of said title. When such a deduction is
made the additional records required under 516.25(a) of this title shall be kept.

E. PAYROLL. DEDUCTIONS SUBJECT TO SECRETARY OF LABOR APPROVAL—The
Contractor and any subcontractor may apply to the Secretary of Labor for permission to
make any deduction not permitted under Section D. The Secretary may grant permission
whenever be finds that:

1. The Contractor, subcontractor or any ailiated person does not make a profit or
benefit directly from the deduction, either in the form of a commission, dividend or
otherwise;

2. The deduction, is not otherwise prohibited by law;
3. The deduction is either:

a. voluntarily consented to by the employee in writing and in advance of the
period in which the work is to be done and such consent is not a condition
either for the obtaining of employment or its continuance, or

b. provided for in a bona fide collective bargaining agreement between the
Contractor or subcontractor and representatives of its employees; and

4. The deduction services the convenience and interest of the employee.

F. APPLICATIONS FOR SECRETARY OF LABOR APPROVAL—AnNy application for the
making of payroll deductions under Section E. shall comply with the requirements
prescribed in Paragraphs 1 through 5:

1. The application shall be in writing and shall be addressed to the Secretary of Labor.

2. The application shall identify the Contract under which the work in question is to be
performed. Permission will be given for deductions only on specific, identified
contracts, except upon a showing of exceptional circumstances.

3. The application shall state affirmatively that there is compliance with the standards
set forth in Section B. The affirmation shall be accompanied by a full statement of the
facts indicating such compliance.

4. The application shall include a description of the proposed deduction, the purpose to
be served thereby, and the classes of laborers or mechanics front whose wages
proposed deduction would be made.

5. The application shall state the name and business of any third person to whom any
funds obtained from the proposed deductions are to be transmitted and the affiliation
of such person, if any, with the applicant.

G. ACTION BY SECRETARY OF LABOR UPON APPLICATIONS—The Secretary will
decide whether or not the requested deduction is permissible under provisions of Section
B, and shall notify the applicant in writing of his decision.

H. PROHIBITED PAYROLL DEDUCTIONS—Deductions not elsewhere stipulated and
which are not found to be permissible under Section B are prohibited.
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. METHODS OF PAYMENT OF WAGES—The payment of wages shall be by cash,
negotiable instruments payable on demand, or the additional forms of compensation for
which deductions are permissible. No other methods of payment shall be recognized on
work subject to the Copeland Act.

ARTICLE 6. RESERVED

ARTICLE 7. NONSEGREGATED FACILITIES—The Contractor certifies that he does not and will
not maintain or provide for his employees any segregated facility at any of his establishments;
that he does not and will not permit his employees to perform their services at any location under
his control where segregated facilities are maintained; and that he will obtain and retain identical
certifications from proposed subcontractors prior to award or subcontracts.

“Segregated facilities” shall mean any waiting room, work area, wash and rest rooms, restaurant
and other eating area, time clock, locker room and other storage or dressing area, parking lot,
drinking fountain, recreation or entertainment area, transportation and housing facility, provided
for employees which is segregated by explicit directive or is segregated on the basis of race,
color, age, sex, religion or national origin, because of habit, local custom or otherwise. Penalty
for violation or making false statements is prescribed in 18 USC 1001.
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r DISTRICT OF COLUMBIA =
WEEKLY STATEMENT OF COMPLIANCE

(Construction) ...
Project No. Contract No. Date
Invitation No. .
WAGES AND HOURS
Total This ‘Peried Total To Date
Straight Time Hours Worked !
Overtime Hours Worked
Overtime and Straight Time Hours Combined
Wages Earned
I — ,
(Titie)

(Name of signatory party)

*  do hereby state

(1) ThatT pay or supervise the payment of the persons employed by
on the
: (C ot _uf"‘ ] “‘} (Building or Work)
that during the payroll period commencing on the day of
18.._., and ending on the day of 19—, 2ll persons
employed on said project have been paid full weekly wages earned, that no rebates have been or will

be made either directly or indirectly to or on hehalf of said
(G or

from the full weekly wages earned by any person and that no deductions have been made either di-
rectly or indirectly from the full wages earned by any person, other than permissible ‘deductions as
defined in 29 CFR Part 3 issued by the Secretary of Labor under the Copeland Act as amended (48
Stat. 948; 83 Stat. 108; 72 Stat. 967; 76 -Stat. 537; 40 USC 276¢), and described below:

(2) That any payroll otherwise under the Contract required to be submitted for the above period

are correct and complete; that the wage rates for laborers or mechanics contained therein are not less

than the applicable wage rates contained in any wage determination incorporated into the Contract;

that the classifications set forth therein for each laborer or mechanic conform with the work he per-
- formed. .

(3) That any apprentice employed in the above period is duly registered in a bong Ade apprentice-

ship program registered with the Bureau of Apprenticeship Training, U.S. Department of Labor,

NOTE—Fringe Benefits Statement and Signature Block are on reverse.

Form No, DC 2840-11 ,
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FRINGE BENEFITS STATEMENT

The Contractor, or subcontractor as appmgrilbe. hereby states that:-

(WHERE ALL OR A MAJORITY OF THE FRINGE BENEFITS ARE PAID TO APPROVED PLANS,
FUNDS, OR PROGRAMS)

( ) Section 1—In addition to the basic hourly wage rates paid to each employee listed din the above
referenced payroll, payments of fringe benefits as listed in the Contract have been or will
be made to appropriate programs for the benefit of such employees, except as noted in
Section 3 below. :

(WHERE ALL OR A MAJORITY OF THE FRINGE BENEFITS ARE PAID IN CASH)

( ) Section 2—Each employee listed in the above referenced payroll has been paid, as indicated on the
payroll, the basic hourly wage rate plus an additional payment in the amount of the re-
quired fringe benefits as listed in the Contract, except as noted in Section 3 below.

WHEERE PART OF THE FRINGE BENEFITS ARE PAID IN CASH AND PART ARE PAID TO PLANS,
FUNDS, OR PROGRAMS) y :
{ ) Section 3—All of the fringe benefit payments required by the Contract have been or will be made to

appropriate programs, or have been made by cash payments in lieu thereof, or both, to the
classifications and in the amounts set forth below:

URL OUNT
CLASSIFICATION BO ¥ AM IDENTITY AND LOCATION OF
(Or Classification Code) Paid To Paid In PLAN, FUND OR PROGRAM
X Program Cash
L] 1]
Signature A Title

The willful falsification of either of the staternents which appesr above may subject the Contractor fo civil
or criminal prosecution. See 18 USC 1001 and 1020 and 31 USC 231. ' -

Rev. July 1573
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ATTACHMENT J.1.3

WAGE DETERMINATION GENERAL DECISION NUMBER: DC100004,
DATED 01/21/2010



General Decision Number: DC100004 01/21/2011 DC4
Superseded General Decision Number: DC20080004
State: District of Columbia

Construction Type: Building

County: District of Columbia Statewide.

BUILDING CONSTRUCTION PROJECTS (does not include
homes or apartments up to and including 4 stories

Modification Number Publication Date
0 03/12/2010
1 03/19/2010
2 06/11/2010
3 07/09/2010
4 07/23/2010
5 08/20/2010
6 09/24/2010
7 11/05/2010
8 11/26/2010
9 12/10/2010
10 12/24/2010
i 01/07/2011
12 01/21/2011

ASBEQ024-007 10/01/2009
Rates

ASBESTOS WORKER/HEAT & FROST
TNSTTEATORY o s smsmnemne s sosompisom e 1o $ 30.43

Page 1 of 8

single family
) -

Fringes

14.43

Includes the application of all insulating materials,
protective coverings, coatings and finishes to all types of

mechanical systems

ASBE0024-008 10/01/2009

Rates
ASBESTOS WORKER: HAZARDOUS
MATERIAL HANDLER (REMOVAL
FROM MECHANICAL SYSTEMS,
WHICH WILL NOT BE REPLACED OR
SERNBEREE s s sommwmainy 08 spmomsaiis s & 5 18.85
BRDC0001-002 05/03/2010
Rates
BRICELAYER,: ¢4 i e o/t s s anain als oa 5 27.21
CARP0132-008 05/01/2010
Rates

http://www.wdol.gov/wdol/scafiles/davisbacon/DC4.dvb

Fringes

Fringes

4/12/2011



CARPENTER, Includes Drywall

Hanging, Formsetting, and

Soft Floor (Carpet)

Installation........ er .5 26.38 7.00
PILEDRIVERMAN. . v vt v i ieeieenen.n ..5 24.48 7.80

Rates Fringes
MILLWRIGHT........... i e ey el ik 10.90
ELEC0026-016 06/01/2010
Rates Fringes
ELECTRICIAN, Including HVAC
Temperature Control
Installation.......covvevuunnn.. .$ 39.02 12.82+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Jr.'s
Birthday, Inauguration Day, Memorial Day, Fourth of July,
Labor Day, Veterans Day, Thanksgiving Day, the day after
Thanksgiving and Christmas Day or days designated as legal
holidays by the Federal Government.

ELEC0026-017 09/01/2008
Rates Fringes

ELECTRICIAN: COMMUNICATION
TECANTOTRAN vasermse o v s o% wosmmieies S 24.25 3%+6.87

SCOPE OF WORK: Includes low voltage construction,
installation, maintenance and removal of teledata
facilities (voice, data and video) including outside plant,
telephone and data inside wire, interconnect, terminal
equipment, central offices, PABX, fiber optic cable and
equipment, railroad communications, micro waves, VSAT,
bypass, CATV, WAN (Wide area networks), LAN (Local area
networks) and ISDN (Integrated systems digital network).

WORK EXCLUDED: The installation of computer systems in
industrial applications such as assembly lines, robotics
and computer controller manufacturing systems. The
installation of conduit and/or raceways shall be installed
by Inside Wiremen. On sites where there is no Inside
Wireman employed, the Teledata Technician may install
raceway or conduit not greater than 10 feet. Fire alarm
work is excluded on all new construction sites or wherever
the fire alarm system is installed in conduit. All HVAC
control work.

ELEV0010-001 01/01/2010
Rates Fringes
ELEVATOR MECHANLC & wwvus on sewpeaes 3730 20.035+a+b

a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence

http://www.wdol.gov/wdol/scafiles/davisbacon/DC4.dvb
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Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas
Day and the Friday after Thanksgiving.

b. VACATIONS: Employer contributes 8% of basic hourly rate
for 5 years or more of service; 6% of basic hourly rate for
6 months to 5 years of service as vacation pay credit.

IRONO0OO5-005 06/01/2009

Rates Fringes
IRONWORKER, ORNAMENTAL AND
STRDGTHREL. cruommmass v sussssns s wewsss S 28.83 13.295
CIRONO201-006 05/01/2009

Rates Fringes
IRONWORKER, REINFORCING.......... 5 25.20 14.33
‘1ABOO657-015 06/01/2010

Rates Fringes
LABORER: Skilled.: suwenis ie veswvis $ 20.71 597

FOOTNOTE: Potmen, power tool operator, small machine
operator, signalmen, laser beam operator, waterproofer,
open caisson, test pit, underpinnig, pier hole and ditches,
laggers and all work associated with lagging that is not
expressly stated, strippers, operator of hand derricks,
vibrator operators, pipe layers, or tile layers, operators
of jackhammers, paving breakers, spaders or any machine
that does the same general type of work, carpenter tenders,
scaffold builders, operators of towmasters, scootcretes,
buggymobiles and other machines of similar character,
operators of tampers and rammers and other machines that do
the same general type of work, whether powered by air,
electric or gasoline, builders of trestle scaffolds over
one tier high and sand blasters, power and chain saw
operators used in clearing, installers of well points,
wagon drill operators, acetylene burners and licensed
powdermen, stake jumper, structural demolition.

MARB0002-004 07/01/2010
Rates Fringes
MARBLE/STONE MASON. . ....cvctenewnnn $ 32.63 13.94
INCLUDING pointing, caulking and cleaning of All types of
masonry, brick, stone and cement EXCEPT peointing, caulking,

cleaning of existing masonry, brick, stone and cement
(restoration work)

* MARB0O003-006 05/01/2010
Rates Fringes

TERRAZZO WORKER/SETTER........... $ 26.04 9.59

http://www.wdol.gov/wdol/scafiles/davisbacon/DC4.dvb 4/12/2011



PAINO051-014 06/01/2010

GLAZIER
Glazing Contracts $2

million and under..........

Glazing Contracts over $2

MELLRON  sovwmesns e avinm o

PAIN0051-015 06/01/2010

PAINTER
Brush, Roller, Spray and

Drywall Finisher...........

PLAS0891-006 05/01/2010

CEMENT MASON/CONCRETE FINISHER...

PLAS0891-007 07/01/2009

FIREPROOFER

Handlex: sowms o6 sevaniis i des
Mizer/Pompacis vk e iewms s e
SprayeYc i@y e wh e de i

Spraying of all Fireproofing materials.
Fireproofing materials. This includes wet or dry,

Rates

Rates

Rates

Fringes

Fringes

3.89
3.89
3.89

Hand application of

http://www.wdol.gov/wdol/scafiles/davisbacon/DC4.dvb
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soft. Intumescent fireproofing and refraction work,
including, but not limited to, all steel beams, columns,
metal decks, vessels, floors, roofs, where ever
fireproofing is required. Plus any installation of thermal
and acoustical insulation. All that encompasses setting up
for Fireproofing, and taken down. Removal of fireproofing
materials and protection. Mixing of all materials either by
hand or machine following manufactures standards.

PLUM0005-008 08/01/2010

Rates Fringes
PLUMBER
Apartment Buildings over 4
stories (except hotels).....S$ 22.66 9.36+a
ALLE SLhsE WOt . wevwames me v $ 37.67 14.69+a

a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day
and the day after Thanksgiving, Christmas Day, New Year's
Day, Martin Luther King's Birthday, Memorial Day and the
Fourth of July.

PLUM0602-008 11/01/2010
Rates Fringes

PIPEFITTER, Including HVAC
Pipe Installation.......veeeeuean. $ 36.87 16.72+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans' Day, Thanksgiving Day and the day after
Thanksgiving and Christmas Day.

Rates Fringes
ROOEFER. v i v i i it i ittt i i it e i i ean s $ 25.80 8.26
sEpc0669-002 01/01/2011
Rates Fringes
SPRINKLER FITTER (Fire
SPETHRLEEE): o sammomsn su anieammey o oo 20600 16.85
CSHEE0100-015 01/01/2011
Rates Fringes
SHEET METAL WORKER (Including
HVAC Duct Installation)..........$ 35.59 13.01
| sUpc2009-003 08/19/2009
Rates Fringes
LABORER: Common or General...... $ 13.04 2.80

http://www.wdol.gov/wdol/scafiles/davisbacon/DC4.dvb 4/12/2011



LABORER: Mason Tender -
Cement/Concrete.......ovvu.. .....5 15.40 2.85

LABORER: Mason Tender for

pointing, caulking, cleaning

of existing masonry, brick,

stone and cement structures

(restoration work); excludes

pointing, caulking and

cleaning of new or

replacement masonry, brick,

shone ard Cement ..., ou sewswss sa v $ 11.67

POINTER, CAULKER, CLEANER,
Includes pointing, caulking,
cleaning of existing masonry,
brick, stone and cement
structures (restoration
work); excludes pointing,
caulking, cleaning of new or

replacement
masonry, brick, stone or
CEMENt vouss se SasEevyas o SR my v i s 18.88

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the

classifications listed may be added after award only as
provided in the labor

standards contract clauses (29 CFR 5.5(a) (1) (ii}).

In the listing above, the "SU" designation means that rates
listed under the

identifier do not reflect collectively bargained wage and
fringe benefit

rates. Other designations indicate unions whose rates have
been determined

to be prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination

http://www.wdol.gov/wdol/scafiles/davisbacon/DC4.dvb
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* a Wage and Hour Division letter setting forth a position on
a wage

determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries

of surveys, should be with the Wage and Hour Regional Office
for the area in

which the survey was conducted because those Regional Offices
have

responsibility for the Davis-Bacon survey program. If the
response from this

initial contact is not satisfactory, then the process described
in 2.) and

3.) should be followed.

With regard to any other matter not yet ripe for the formal
process

described here, initial contact should be with the Branch of
Construction

Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S5. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party

(those affected by the action) can request review and
reconsideration from

the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR
Part 7).

Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the

interested

party's position and by any information (wage payment data,
project

description, area practice material, etc.) that the requestor
considers

relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested

party may appeal directly to the Administrative Review Board
{formerly the

Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

http://www.wdol.gov/wdol/scafiles/davisbacon/DC4.dvb 4/12/2011
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4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

http://www.wdol.gov/wdol/scafiles/davisbacon/DC4.dvb 4/12/2011
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“THE LIVING WAGE ACT OF 2006™

Title I, D.C. Law No. 16-118, (D.C. Official Code §§ 2-220.01-.11)
Effective June 9, 2006, recipients of new contracts or government assistance shall pay
affiliated employees and subcontractors who perform services under the contracts no less

than the current living wage.Effective January 1, 2010, the living wage rate is $12.50.

The requirement to pay a living wage applies to:

= All recipients of contracts in the amount of $100,000 or more; and, all subcontractors of
these recipients receiving $15,000 or more from the funds received by the recipient from
the District of Columbia, and,

= All recipients of government assistance in the amount of $100,000 or more; and, all
subcontractors of these recipients of government assistance receiving $50,000 or more in
funds from government assistance received from the District of Columbia.

“Contract” means a written agreement between a recipient and the District government.
“Government assistance” means a grant, loan or tax increment financing that result in a financial
benefit from an agency, commission, instrumentality, or other entity of the District government.
“Affiliated employee” means any individual employed by a recipient who received compensation
directly from government assistance or a contract with the District of Columbia government,
including any employee of a contractor or subcontractor of a recipient who performs services
pursuant to government assistance or contract. The term “affiliated employee” does not include
those individuals who perform only intermittent or incidental services with respect to the contract
or government assistance or who are otherwise employed by the contractor, recipient or
subcontractor.

Certain exceptions may apply where contracts or agreements are subject to wage determinations required by federal law which are higher
than the wage required by this Act; contracts for electricity, telephone, water, sewer other services delivered by regulated utility;
contracts for services needed immediately to prevent or respond to a disaster or eminent threat to the public health or safety declared by
the Mayor; contracts awarded to recipients that provide trainees with additional services provided the trainee does not replace employees;
tenants or retail establishments that occupy property constructed or improved by government assistance, provided there is no receipt of
direct District government assistance; Medicaid provider agreements for direct care services to Medicaid recipients, provided that the
direct care service is not provided through a home care agency, a community residential facility or a group home for mentally retarded
persons; and contracts or other agreements between managed care organizations and the Health Care Safety Net Administration or the
Medicaid Assistance Administration to provide health services.

Exemptions are provided for employees under 22 years of age employed during a school vacation period, or enrolled as a full-time student
who works less than 25 hours per week, provided that other employees are not replaced, and for employees of nonprofit organizations that
employ not more than 50 individuals.

Each recipient and subcontractor of a recipient shall provide this notice to each affiliate employee covered
by this notice, and shall also post this notice concerning these requirements in a conspicuous site in the place
of business.

All recipients and subcontractors shall retain payroll records created and maintained in the regular course
of business under District of Columbia law for a period of at least 3 years.

This is a summary of the “Living Wage Act of 2006”. For the complete text go to:
www.does.dc.gov or www.ocp.dc.gov
To file a complaint contact: Department of Employment Services
Office of Wage-Hour
64 New York Avenue, N.E., Room 3105, Washington, D.C. 20002
(202) 671-1880
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LIVING WAGE ACT FACT SHEET

The “Living Wage Act of 2006,” Title | of D.C. Law 16-18, (D.C. Official Code 8§§2-220.01-.11) became
effective June 9, 2006. It provides that District of Columbia government contractors and recipients of
government assistance (grants, loans, tax increment financing) in the amount of $100,000 or more shall
pay affiliated employees wages no less than the current living wage rate.

Effective January 1, 2010, the living wage rate is $12.50 per hour.

Subcontractors of D.C. government contractors who receive $15,000 or more from the contract and
subcontractors of the recipients of government assistance who receive $50,000 or more from the
assistance are also required to pay their affiliated employees no less than the current living wage rate.

“Affiliated employee” means any individual employed by a recipient who receives compensation directly
from government assistance or a contract with the District of Columbia government, including any
employee of a contractor or subcontractor of a recipient who performs services pursuant to government
assistance or a contract. The term “affiliated employee” does not include those individuals who perform
only intermittent or incidental services with respect to the government assistance or contract, or who are
otherwise employed by the contractor, recipient or subcontractor.

Exemptions — The following contracts and agreements are exempt from the Living Wage Act:

1. Contracts or other agreements that are subject to higher wage level determinations required by
federal law (i.e., if a contract is subject to the Service Contract Act and certain wage rates are
lower than the District’s current living wage, the contractor must pay the higher of the two rates);

2. Existing and future collective bargaining agreements, provided that the future collective
bargaining agreement results in the employee being paid no less than the current living wage;

3. Contracts for electricity, telephone, water, sewer or other services provided by a regulated utility;

4. Contracts for services needed immediately to prevent or respond to a disaster or eminent threat to
public health or safety declared by the Mayor;

5. Contracts or other agreements that provide trainees with additional services including, but not
limited to, case management and job readiness services, provided that the trainees do not replace
employees subject to the Living Wage Act;



6. An employee, under 22 years of age, employed during a school vacation period, or enrolled as
full-time student, as defined by the respective institution, who is in high school or at an accredited
institution of higher education and who works less than 25 hours per week; provided that he or
she does not replace employees subject to the Living Wage Act;

7. Tenants or retail establishments that occupy property constructed or improved by receipt of
government assistance from the District of Columbia; provided, that the tenant or retail
establishment did not receive direct government assistance from the District of Columbia;

8. Employees of nonprofit organizations that employ not more than 50 individuals and qualify for
taxation exemption pursuant to Section 501 (c) (3) of the Internal Revenue Code of 1954,
approved August 16, 1954 (68A Stat. 163; 26. U.S.C. 8501(c)(3);

9. Medicaid provider agreements for direct care services to Medicaid recipients, provided, that the
direct care service is not provided through a home care agency, a community residence facility, or
a group home for mentally retarded persons as those terms are defined in section 2 of the Health-
Care and Community Residence Facility, Hospice, and Home Care Licensure Act of 1983,
effective February 24, 1984 (D.C. Law 5-48; D.C. Official Code 844-501); and

10. Contracts or other agreements between managed care organizations and the Health Care Safety
Net Administration or the Medicaid Assistance Administration to provide health services.

Enforcement

The Department of Employment Services (DOES) and the D.C. Office of Contracting and Procurement
(OCP) share monitoring responsibilities.

If you learn that a contractor subject to this law is not paying at least the current living wage you should
report it to the Contracting Officer.

If you believe that your employer is subject to this law and is not paying you at least the current living
wage, you may file a complaint with the DOES Office of Wage — Hour, located at 64 New York Ave.,
NE, Room 3105, (202) 671-1880.

For questions and additional information, contact the Office of Contracting and Procurement at (202)
727-0252 or the Department of Employment Services on (202) 671-1880.

Please note: This fact sheet is for informational purposes only as required by Section 106 of the Living
Wage Act. It should not be relied on as a definitive statement of the Living Wage Act or any regulations
adopted pursuant to the law.
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CONSTRUCTION CONTRACTOR PERFORMANCE EVALUATION
GUIDELINES

1. INTRODUCTION

[Adapted from the Commonwealth of Pennsylvania Department of General Services...
Review Draft: June 14, 2005]

DEFINITIONS
The term “Contractor” means the Construction General Contractor.

The term “Administrator” means the Administrator of Construction in the Office of Property
Management’s (OPM) Construction Division.

The term “Deputy Director” means the Deputy Director of Construction in the Office of
Property Management’s Construction Division.

The term “Project Manager” means the Individual assigned to manage the Project by the
Office of Property Management’s Construction Division.

The term “Client” means the District agency for which the Office of Property Management is
managing the Project.

The term “Project” means an Office of Property Management managed construction project.

The term “Representatives” means OPM’s third party professionals, such as architects and
engineers.

The acronym “QA/QC” means Quality Assurance/Quality Control.

The acronym “SOV” means Schedule of Values.

The Coniractor Performance Evaluation System has been developed to evaluate the
performance of contractors on current construction projects. This system makes it possible

for the Office of Property Management to review the Contractor’s performance on OPM
managed construction projects.

OPM will conduct construction contractor performance evaluations for all construction
projects managed by OPM regardless of the method of procurement.

2. SCHEDULE OF EVALUATION

(A) OPM will evaluate a Contractor’s performance during the course of each Project. The

minimur frequency of evaluations will be based on the percent of physical work completed,
as showr in the following table:

CONSTR UCTION CONTRACTOR PERFORMANCE EVALUATION GUIDELINES 1



MINIMUM FREQUENCIES OF PERFORMANCE EVALUATIONS

Contract Duration Evaluation Frequency

Up to 4 110nths One: at final completion

Between 4 to 12 months Two: at 50% and final completion

Beyond 2 months Five: at 15%, 30%, 50%, 75% and final
completion

(B) In addition to the above, OPM reserves the right to evaluate a Contractor’s performance
at any tir1e during a Project provided that no less than thirty (30) calendar days has elapsed
since the last performance evaluation.

3 FERFORMANCE EVALUATION

The OPM Project Manager (PM) will be responsible for ensuring that the Contractor
Perform: nce Evaluation Form (Exhibit A) is completed and submitted to the Administrator in
accordance with the above Section 2. The Contractor Performance Evaluation Form consists
of two perts: Part 1 Summary Report, and Part 2 OPM Project Manager Report. Upon
completiag Part 2, the PM will complete Part 1 Summary Report and calculate the
Contractor’s overall performance rating for the project to-date. The PM will be responsible
for completing and submitting its evaluation to the OPM Senior Project Manager (Senior
PM) within 5 business days of Contractor’s completion of an evaluation milestone as set
forth in tae table in Section 2(A) above, and additionally will be responsible for completing
and submiitting its evaluation to the Senior PM at such other times as OPM deems
appropriate, in its sole discretion, in accordance with Section 2(B) above.

The Senior PM will be responsible for submitting the completed Contractor Performance
Evaluation Form to the Administrator for review approval. The Administrator will review
the Cont actor Performance Evaluation Form to ensure that ratings are fair, consistent, and
accurate based on the underlying facts and supporting documentation.

Upon ap sroval, the Administrator will forward the Contractor Performance Evaluation Form

to the De puty Director for approval and signature. The final evaluation form will be sent to
the Cont actor per Section 6 of these guidelines.

4, LLVALUATION CRITERIA

As ident fied on the Contractor Performance Evaluation Form, the evaluation criteria and
sub-factors of each criteria are:

QUALITY OF WORK
© Quality of Workmanship
o Quality of Subcontractors” Work

0 Compliance with Plans and Specifications
o Adequacy of the QA/QC Plan

o Adequacy of the QA/QC Testing

o Implementation of the QA/QC Plan

CONSTRUCTION CONTRACTOR PERFORMANCE EVALUATION GUIDELINES 2




Quality of QA/QC Documentation
Storage of Materials

Adequacy of Materials

Use of Specified Materials

Quality of Submittals

Timely Correction of Deficient Work

COST CONTROL

Practices Change Order Avoidance and Minimization

Change Order Documentation

Change Order Pricing (based on the percentage calculated by dividing the
{otal value of the change orders since the last evaluation by the total Project
Budget applicable to the same period, the rating for this sub-factor shall be:
<3% =100, < 10% = 90, < 15% = 80, <20% = 70,2 20% = 60

Timely Performs Change Order Work

Subcontractor Change Order Review and Approval

SCHEDULE/TIME MANAGEMENT

Adequacy of Initial Project Schedule

Adherence to Approved Schedule

Schedule Update Timeliness and Accuracy (Monthly)

Timely Submittal of and Adherence to Recovery Schedule (If Applicable)
Timely Notification of Conditions Impacting Schedule (such as, nspectors,
material lead times, coordination with other city agencies)

Timely Submission of Shop Drawings

Timely Payments to Subcontractors and Vendors

Timely Conducting of all Inspections, including, for example, inspections for
permits (materials, mechanical systems, close-out, etc.)

MANAGEMENT

Cooperation/Responsiveness with OPM Project Staff, Client and
Representatives

Coordination with Other Primes

Coordination and Control of Subcontractors

Professional Conduct

Management of Personnel/Resources

Adequate Amount of Workforce, Materials and Equipment to Meet Schedule
Job-site Supervision

Adequacy of Daily Work Log

Review/Resolution of Subcontractor’s Issues

Compliance with Laws, Regulations, Permits, Inspections, Testing
Housekeeping (i.e. cleanliness of job site, trailer, etc.)

Invoices adhere to approved S.0.V./% Complete

LABOF. STANDARDS

2
2
5

CONSTE UCTION CONTRACTOR PERFORMANCE EVALUATION GUIDELINES

Prompt Correction of Deficiencies

Certified Payrolls Properly Completed and Submitted
Compliance with Labor Laws

Compliance with Prevailing Wage Laws



o Trained and Skilled Workforce

SAFETY STANDARDS

o Adequacy of Safety Plan

0 Implementation of Safety Plan

o Minimizes Job-site Accidents

o On-site Safety Maintenance

o Compliance with Worker Exposure Requirements

o Compliance with Drug/Alcohol Abuse Requirements

© Adequacy of Regulatory Compliance Documentation
CLOSE-OUT

o Prompt Submission and Quality Completion of Punch List

o Prompt Submission and Quality Completion of As-built Drawings, 0&M
Manuals, Warranties, etc.

0 Adequacy of User Training

o Supports Building Commissioning

o Demobilization and Site Clean-up

5. PERFORMANCE EVALUATION RATING SYSTEM

In evaluating and rating each criteria and subfactor on the Contractor Performance Evaluation
Form, the evaluator will use the following rating systems. The ratings reflect the District’s
satisfact on with the Contractor’s performance of the requirements of the Project from the
date of fae last evaluation (or from Project commencement if it is a first Project evaluation)
to the d:te of the current evaluation).

Excellert (100)
When applied to the individual evaluation sub-factor, a rating of excellent should be given if

the cont-actor work far exceeds the contract requirements by consistently exhibiting excellent
performance typically meets and regularly exceeds the contract requirements.

Good (90)
When applied to the individual evaluation sub-factor, a rating of good should be given if the

Contrac-or often exceeds the contract requirements and frequently provides a high level of
performance, typically meets, and often exceeds the contract requirements.

Satisfac ory (80)

When applied to the individual evaluation sub-factor, a rating of satisfactory should be given
if the Contractor provides an acceptable level of performance consistently meeting the
contract requirements.

Marginel (70)
When applied to the individual evaluation sub-factor, a rating of satisfactory should be given
if the Contractor performs slightly below the requirements of the contract, meeting the

contract requirements on an intermittent basis.

Unsatis: actory (60)

CONSTR.UCTION CONTRACTOR PERFORMANCE EVALUATION GUIDELINES 4



When asplied to the individual evaluation sub-factor, a rating of unsatisfactory should be
given if the Contractor fails to meet important contract requirements, resulting in a negative
impact on the entire project.

For any performance evaluation rating value below Satisfactory (80.0), the evaluator must

£ < provide written comments with specific explanations of how and when a Contractor failed to

*meet the contract requirements.

6. NOTIFICATION TO CONTRACTOR

OPM w1l notify the Contractor of the results of the most recent performance evaluation. The
notification will include a cover letter, and a copy of the Contractor Performance Evaluation
Form w-th supporting documents, if any. If the overall Performance Rating is below
Satisfacory (80.0), the cover letter will set forth a timeframe in which the Contractor must
correct cleficiencies to achieve an overall performance rating of at least satisfactory (80.0). If
the Con'ractor fails to remedy the deficiencies within this timeframe, OPM will input results
into the OPM database and submit a copy of evaluation and supporting documents to the
Office of Contracts and Procurement (OCP) for inclusion in the Contractor’s OCP file.

7. CONTRACTOR CHALLENGES

A Contractor who wishes to challenge a performance evaluation shall submit its challenge in
writing "o the Deputy Director, with a copy to the Administrator, postmarked within fifteen
(15) calendar days of date of notice.

The wri ten challenge must include a detailed explanation, and documentation, if any, of the
specific grounds for the challenge.

- Failure to timely challenge a performance evaluation in the manner required will be deemed
1o be a waiver of Contractor’s right to challenge that performance evaluation.

If a challenge, in accordance with this Section 7, is given by a Contractor, the results of the
Contrac:or’s performance evaluation will not be final (entered into the OPM database) until
the Deputy Director renders a final written decision. Upon arriving at a final decision, the
Deputy Director, or his designee, will forward said decision to the Contractor. If the Deputy
Director’s final decision is to maintain the overall Performance Rating, the Deputy Director
will forward a copy of the decision to OCP and the Contractor shall be added to the OPM
database and a copy of evaluation and supporting documents will be provided to OCP for
inclusion in the Contractor’s OCP file.

3. MULTIPLE PERFORMANCE EVALUATION RATINGS
At the completion of a Project, the Contractor will be given a Final Performance Evaluation

Rating which will be calculated by averaging all Performance Ratings given in the course of
the Projzact.
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Exhibit A
CONTRACTOR PERFORMANCE EVALUATION FORM

Part 1
Summary Report

DATE
CONTRACTOR

CONTACT NAME

PROJECT NUMBER
PROJECT NAME

PROJECT ADDRESS

EVALUATION SCHEDULE (based on physical work):

Circle One: 15% 30% 50% 5% Final Other
EVALUATOR DATE

INSTRUUCTIONS:

The Office of Property Management (OPM) should complete a performance evaluation form
for each prime contract according to the evaluation schedule set forth above. Itis important
to use the point ranking system specified on this form.

ERL S T T S

SUMMARY RATING N/A
"QUALITY OF WORK TR, EER T .

COST CCNTROL

SCHEDU_E/TIME MANAGEMENT

MANAGEMENT

COMPLIANCE WITH SAFETY STANDARDS

CLOSECUT (Final Only)

OVERALL PERFORMANCE RATING* -

*Sum of Summary Ratings divided by number of categorics evaluated.

PROJECT MANAGER/DATE SR. PROJECT MANAGER/DATE

ADMINISTRATOR/DATE DEPUTY DIRECTOR/DATE

CONSTRUCTION CONTRACTOR PERFORMANCE EVALUATION GUIDELINES




Exhibit A

CONTRACTOR PERFORMANCE EVALUATION FORM

Part 2
Construction Inspection Supervisor Detailed Report
DATE
CONTRACTOR
CONTACT NAME
PROJECT NUMBER
PROJECT NAME
PROJECT ADDRESS
EVALUATION SCHEDULE
Circle One: 15% 30% 50% 75% Final Other
EVALUATOR DATE
QUALITY OF WORK N/A Excellent | Good | Satisfactory | Marginal | Unsatis-
factory
Quality oi’ Workmanship 100 90 80 70 60
Quality ol Subcontractor’s Work 100 20 80 70 60
Compliance with Plans and 100 90 80 70 60
Specifications
Implementation of the QA/QC Plan 100 90 80 70 60
Adequacy of the QA/QC Plan 100 90 80 70 60
Adequacy of QA/QC Testing 100 90 80 70 60
Quality of QA/QC Documentation 100 90 80 70 60
Storage o Materials 100 90 80 70 60
Adequacy of Materials 100 90 80 70 60
Use of Specified Materials 100 90 80 70 60
Quality of Submittals 100 90 80 70 60
Identificarion and Timely 100 90 80 70 60
Correction of Deficient Work
Summary Rating . . Lo
(Sum of values circled divided by number of sub-factors cvaluated)
Comments for Individual or Summary Ratings less than 80:
COST CONTROL N/A | Excellent Good Satisfactory | Marginal Unsatisfactory
Practices Change Order 100 90 80 70 60
Avoidance and
Minimization
Change Crder 100 90 80 70 60
Documentation
Change Crder Pricing 100 90 80 70 60
Timely Performs 100 90 80 70 60
Change Crder Work
Subcontrzctor Change 100 90 80 70 60
Order Review and
Approval
Summary Rating
(Sum of values circled divided by number of sub-factors evaluated)
Comments for Individual or Summary Ratings less than 80:
CONSTIUCTION CONTRACTOR PERFORMANCE EVALUATION GUIDELINES 7




Exhibit A

CONTRACTOR PERFORMANCE EVALUATION FORM

SCHEDULE/TIME
MANAGEMENT

N/A

Excellent

Good

Satisfactory

Marginal

Unsatis-
factory

Adequacy of Initial Project
Schedule

100

90

80

70

60

Adherenc: to Approved Schedule

100

90

80

70

60

Schedule Update Timeliness and
Accuracy

100

90

80

70

60

Timely Submittal and Adherence
to Recovery Schedule

100

90

80

70

60

Timely Notification of
Conditions Impacting Schedule,
Tie-ins, S ut-downs, etc.

100

90

80

70

60

Time Submission of Shop
Drawings

100

90

80

70

60

Timely Payments to
Subcontractors and Vendors
{Compliance with Prompt
Payment Act)

100

90

80

70

60

Timely in Obtaining Permits,
Conductir g Inspections, etc.

100

90

80

70

GO0

Summary Rating

{Sum of values circled divided by number of sub-factors evaluated)

Comments for Individual or Summary Ratings less than 80:

MANAGEMENT

N/A

Excellent

Good

Satisfactory

Marginal

Unsatisfactory

Cooperation/Responsiveness
with OPM Project Staff, Client
and Representatives

100

90

80

70

60

Coordination with Other
Primes

100

90

80

70

60

.| Subcontractors

Coordination and. Control of

100

90

80

70

60

Professional Conduct

100

90

80

70

60

Management of
Personnel'Resources

100

90

80

70

60

Provides Adequate Amount of
Workforez, Materials and
Equipmert to Meet Schedule

100

90

80

10

60

Job-Site Supervision

100

90

80

70

60

Adequacy of Daily Work Log

100

90

30

70

60

Review/Resolution of
Subcontractor’s Issues

100

90

80

70

60

Practices Claim Avoidance
and Minimization

100

90

80

70

60

Compliance with Laws,
Regulations, Permits,
Inspections, Testing

100

90

80

10

60

Housekeeping

100

90

80

70

60

Invoices edhere to approved
S.0.V. % complete

Summary Rating

(Sum of values circled divided by number of sub-factors evaluated)

Comments for Individual or Summary Ratings less than 80:

CONSTFUCTION CONTRACTOR PERFORMANCE EVALUATION GUIDELINES




Exhibit A
CONTRACTOR PERFORMANCE EVALUATION FORM

LABOR STANDARDS N/A Excellent | Good | Satisfactory | Marginal | Unsatisfactory
Correction of Noted 100 90 80 70 60
Deficiencies

Payrolls Properly Completed 100 90 80 70 60
and Submitted

Compliar ce with Labor 100 90 80 70 60
Laws

Compliar ce with Prevailing 100 90 80 70 60
Wage Law

Trained and Skilled 100 90 80 70 60
Workforce :

Summary Rating
(Sum of values circled divided by number of sub-factors evaluated)

Comments for Individual or Summary Ratings less than 80:

SAFETY STANDARDS N/A Excellent | Good | Safisfactory | Marginal | Unsatisfactory
Adequacy of Safety Plan 100 90 80 70 60
Implementation of Safety 100 90 80 70 60
Plan

Minimizes Job-site 100 90 80 70 60
Accidents

On-site Safety Maintenance 100 90 80 70 60
Compliance with Worker 100 90 80 70 60
Exposure Requirements

Compliance with 100 90 80 70 60
Drug/Alcohol Abuse

Requirements

Adequacy of Regulatory 100 90 80 70 60
Compliance Documentation

Summary Rating
(Sum of values circled divided by number of sub-factors evaluated)

Comments for Individual or Summary Ratings less than 80:

CLOSE-QUT N/A Excellent | Good | Satisfactory | Marginal | Unsatisfactory
Promptness/Quality of 100 90 80 70 60

Punch List

Promptness/Quality of As- 100 90 80 70 60

built Drawings, O&M
Manuals, Warranties, elc...

Adequacy of User Training 100 90 80 70 60
Supports Building 100 90 80 70 60
Commussioning

Demobilization and Site 100 a0 80 70 60
Clean-up

Summary Rating
{(Sum of values circled divided by number of sub-factors evaluated)

Comments for Individual or Summary Ratings less than 80:

CONSTRUCTION CONTRACTOR PERFORMANCE EVALUATION GUIDELINES



Exhibit A
CONTRACTOR PERFORMANCE EVALUATION FORM

INSTRUCTIONS:
In the spuce provided below, if applicable, provide additional text to identify and to describe how specific

individuzls or firms exerted a positive or negative impact on the contractor’s performance on this project. The

text prov ded below is for informational purposes only and should already be factored into the evaluation ratings.

Contractor’s Personnel

Subcor tractor’s Personnel

CONSTRUCTION CONTRACTOR PERFORMANCE EVALUATION GUIDELINES
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