
 
 
 

SOLICITATION OF STATEMENTS OF QUALIFICATIONS 
PROGRAM MANAGEMENT  

DCKA-2007-R-0105 
 
 
1. The Government of the District of Columbia, Office of Contracting and 

Procurement, on behalf of the District Department of Transportation (DDOT), is 
soliciting Standard Form 330 from experienced Architect-Engineer firms. The 
form will be used in selecting a contractor to perform program management 
inclusive of project controls, reporting, scoping, technical and management staff 
support, environmental planning and permitting, management of preliminary and 
final engineering, cost estimating, and construction management in support of the 
design and construction of major  DDOT projects included in the Anacostia 
Waterfront Initiative (AWI) including but not limited to the South Capitol 
Gateway Corridor  and the 11th Street Bridges. 

2. Consultant selection will be in accordance with the provisions of 27 DCMR 
Chapter 2620 through 2633. The firms will be evaluated in accordance with the 
evaluation criteria listed below. 

  
3. The evaluation criteria for selection are listed below: 
 

(a) Specialized experience and technical competence  
(b) Capacity to accomplish the work in the required time; 
(c) Past performance on contracts with the District, other governmental 

entities, and private industry in terms of cost control, quality of work, and 
compliance with performance schedules;  

(d) Other appropriate evaluation criteria ; and 
(e) Professional qualifications  
 
 

4. A copy of the Solicitation is accessible via the DDOT website at 
www.ddot.dc.gov. The section of the solicitation entitled Section J Attachments is 
available only from the Office of Contracting and Procurement Bid Room located 
at the Reeves Center- 2000 14th Street NW, 3rd Floor, Washington DC  20009.   
 

5. A thirty-five (35%) Disadvantaged Business Enterprise (DBE) subcontracting 
goal for firms certified as DBE’s in accordance with 49 CFR Part 26 has been set 
on this federally assisted contract. This contract is subject to all applicable Federal 
regulations including Title VI of the Civil Rights Acts of 1964. 



 
6. The Standard Form 330 from all offerors must be received by 2:00 PM on August 

27, 2007 at the following address: 
  

Office of Contracting and Procurement Bid Room 
Reeves Center 

2000 14th Street, NW,  3rd Floor 
Washington, DC 20009 

 
7. Updates to this solicitation will be made available at www.ddot.dc.gov 
 
8. All interested firms are invited to a pre-proposal meeting to be held on 

Wednesday July 18, 2007 at 10:00 am at One Judiciary Square, 441 4th Street 
NW, Room 1107 South, Washington, DC  20001. 

 
9. For technical questions contact Mr. Barton Clark, Program Manager on 

(202)671.4696.  The Contracting Officer for this procurement is Mr. Jerry M. 
Carter.  He may be contacted at (202)671-2270. 
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SECTION B:  SUPPLIES OR SERVICES AND PRICE 
 
B.1 The Government of the District of Columbia, Office of Contracting and 
Procurement, on behalf of the District Department of Transportation (DDOT), the District, is seeking 
a contractor to perform program management inclusive of project controls, reporting, scoping, 
technical and management staff support, environmental planning and permitting, management of 
preliminary and final engineering, cost estimating, and construction management in support of the 
design and construction of major  DDOT projects included in the Anacostia Waterfront Initiative 
(AWI) including but not limited to the South Capitol Gateway Corridor  and the 11th Street Bridges. 

 
B.2    The District intends to award an Architect-Engineer contract using the procedures set forth in 
27DCMR §2620 through 2633. 

 
B.3    REQUIREMENTS   
 

B.3.1 The District will purchase its requirements of the articles or services 
included herein from the Contractor.   

a) Delivery or performance shall be made only as authorized in 
accordance with the Ordering Clause, G.4. The District may issue task 
orders requiring delivery to multiple destinations or performance at 
multiple locations.  If the District urgently requires delivery before the 
earliest date that delivery may be specified under this contract, and if 
the Contractor shall not accept a task order providing for the 
accelerated delivery, the District may acquire the urgently required 
goods or services from another source.  

b) There is no limit on the number of task orders that may be issued.  The 
District may issue task orders requiring delivery to multiple 
destinations or performance at multiple locations. 

 
c) Any task order issued during the effective period of this contract and 

not completed within that period shall be completed by the Contractor 
within the time specified in the task order.  The contract shall govern 
the Contractor's and District's rights and obligations with respect to 
that task order to the same extent as if the task order were completed 
during the contract's effective period.  
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SECTION C:  SPECIFICATIONS/WORK STATEMENT 
 
 
C.1 SCOPE: 
 

The District Department of Transportation (DDOT) is inviting proposals for program 
management inclusive of project controls, reporting, scoping, technical and management 
staff support, environmental planning and permitting, management of preliminary and final 
engineering, cost estimating, and construction management in support of the design and 
construction of major DDOT projects included in the Anacostia Waterfront Initiative (AWI). 
 
 

C.1.1  DEFINITIONS AND ACRONYMS 
 

Acronyms: 
 
FHWA- Federal Highway Administration of the United States Department of 
Transportation 

 
NEPA- National Environmental Policy Act 

 
AASHTO- American Association of State Highway Transportation Officials 

 
ITS- Intelligent Transportation Systems 
 
DDOT- District Department of Transportation 
 
AWI- Anacostia Waterfront Initiative 
 
MOT- Maintenance of Traffic 
 
Definitions: 
 
Record of Decision- A document prepared by the Division office of the Federal 
Highway Administration that presents the basis for selecting and approving a specific 
transportation proposal that has been evaluated through various environmental and 
engineering studies.  Typically, the ROD identifies the alternative selected in the 
Final Environmental Impact Statement (FEIS), the alternatives considered, measures 
to minimize harm, monitoring or enforcement programs, and an itemized list of 
commitments and mitigation measures. 

 
 
 
 

 
   
 



DCKA-2007-R-0105 
Program Management-DDOT Projects 

4 

 
C.2  BACKGROUND   
 

C.2.1 In 1998, the District executed a Memorandum of Understanding for the 
Anacostia Waterfront Initiative (AWI) with over 20 District, Federal and State 
agencies.  Since that time, DDOT, the DC Office of Planning and the 
Anacostia Waterfront Corporation have worked closely to plan $9 billion 
worth of public and private improvements within the AWI area.  DDOT has 
conducted a number of transportation studies, environmental studies and 
preliminary engineering studies.  Interim improvements throughout the AWI 
area have been implemented and incorporated in other transportation efforts to 
achieve a waterfront revitalization that stretches across 1800 acres of park 
land and two wards of the District.   

 
C.2.2 DDOT would like to increase their capacity for implementing these major 

projects by procuring a Program Management Contract to manage the design 
and procurement for construction of major DDOT projects included in the 
AWI  including but not limited to South Capitol Street Corridor and 11th 
Street Bridges projects.  The Environmental Impact Statements for both the 
11th St. Bridges and the South Capitol Street Corridor projects are underway. 

C.2.3 The contractor may be involved with the preliminary design and construction 
management of these projects. 

 
 
 
C.3 REQUIREMENTS 
 
C.3.1  South Capitol Street Corridor - The contractor shall be responsible for 

management of the design and construction of the corridor, as defined in the 
Anacostia Access Study, from Independence Avenue to Suitland 
Parkway/Martin Luther King Jr. Avenue.  It includes design and construction 
of a new Frederick Douglass Memorial Bridge, a new interchange at Suitland 
Pkwy/I-295, reconstruction of the corridor, a new South Capitol St/M St. 
intersection, and other related work.  The Record of Decision for the project is 
anticipated in Spring 2008.  For additional information see the project website 
at http:www.southcapitoleis.com and 
http:www.southcapitolstreetbridgestudy.com/ 

 
 
C.3.2  11th Street Bridges –The contractor shall be responsible for management of 

the design and construction of the bridges and interchanges at both ends of the 
project.  This includes improvements at Barney Circle, Minnesota Ave, 
Pennsylvania Ave and the Southeast Freeway, in accordance with the Middle 
Anacostia Crossings Study recommendations, depending upon the availability 
of funds. A Draft Environmental Impact Statement was released in July 2006 
and a Record of Decision is anticipated in Fall 2007.  For additional 
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information see the project website at http://www.11thstreetbridgeseis.com 
and http://www.macstudy.com 

 
C.3.3   The contractor shall assist the District personnel with coordination with utility 

companies and government agencies as necessary.   
 
C.3.4 The contractor shall assist DDOT in developing and acquiring memoranda of 

understanding or memoranda of agreement with local and/or federal 
government agencies. 

 
C.3.5   The contractor shall assist the District in the screening and selection of other 

contractors. 
 
C.3.6   The contractor’s field personnel shall be co- located with District personnel in 

a field office in the vicinity of the project site.  The contractor shall provide 
typical office furnishings, equipments and supplies for its staff located in the 
field office. 

 
C.3.7 The contractor shall provide project specific financial planning and analysis. 
 
 
C.3.8 The contract shall provide project specific expert services in legislative 

support. 
 
 
C.3.9     Required Positions: 
 

C.3.9.1 Program Manager shall have proven skills in program 
leadership and the technical ability to lead and manage the development of a 
complex highway and bridge program with associated infrastructure.   

 
 C.3.9.2 Highway/roadway manager shall have proven skills in the 

planning, design, and cons truction of highways and local roadway systems; 
ability to develop cost estimates and schedules; a thorough knowledge of local 
and federal requirements.  

  
 C.3.9.3 Traffic manager shall have proven skills in analysis and 

implementation of system wide and corridor wide traffic plans; system wide 
and corridor wide ITS and regional way finding. 

 
C.3.9.4 Bridge manager shall have proven skills in the planning, 
design, and construction of major highway bridges, ability to develop cost 
estimates and schedules, a thorough knowledge of AASHTO design criteria 
and applicable local and federal codes. 

 
C.3.9.5 Utilities manager shall have proven skills in design 
development, right-of-way acquisition, and construction of highways and 
bridges, ability to develop cost estimates and schedules, and a thorough 
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understanding of DDOT procedures and standards for road construction.  The 
person selected for this position shall provide proactive coordination with 
developers and utilities to incorporate upgrades and system preservation. 

 
C.3.9.6 Construction manager shall have demonstrated experience in 
complex urban highway, bridge, transit, and river crossing projects. 

 
C.3.9.7 Environmental manager shall have demonstrated experience in 
FHWA NEPA requirements, permitting, and mitigation compliance. 
 
C.3.9.8 Stormwater manager shall have expertise in incorporating low 
impact development techniques to reduce stormwater outflow. 
  
C.3.9.9 Project controls manager shall have proven skills in 
developing, implementing, and tracking project schedules from conception 
through construction. Successful candidate shall have a thorough 
understanding of Primavera project management software.   

 
C.3.9.10 Contract administrator shall have proven skills in administering 
public works construction contracts, experience with Primavera Expedition, a 
thorough knowledge of DDOT bidding and construction regulations, ability to 
support multiple projects and experience is supervising others.   

 
C.3.9.11 Administrative support shall have proven skills in word 
processing, spreadsheets, familiarity of design and construction projects of the 
type noted herein, and experience in supporting multiple project staff.   

 
C.3.9.12 Public relations and outreach coordinator shall manage project 
information, traffic advisories, provide support to DDOT in briefings for 
elected officials, managing a public information plan and develop new letters. 

 
C.3.9.13 Financial Specialist shall develop plans and manage 
financial/spending models in support of project(s) scheduling and provide 
support to DDOT in briefing officials.  Data will be used in part to identify 
needs. 

 
C.3.9.14 Technical Specialist shall provide expertise in the 
programming; design and construction of major highway and bridge projects 
in an urban environment. 

 
C.3.9.15 Legislative Support Specialist shall have proven skills in the 
analysis and development of project specific programs.   
 
C.3.9.16 Geotechnical Specialist shall have proven skills and working 
knowledge of local geotechnical conditions, including analysis and 
recommendations for foundation engineering in the DC area. 

 
 



DCKA-2007-R-0105 
Program Management-DDOT Projects 

7 

 
SECTION D: PACKAGING AND MARKING 
 

Not applicable 
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SECTION E:    INSPECTION AND ACCEPTANCE 
 
 Performance monitoring by DDOT will take place daily, monthly, and annually.  The combination of 
these monitoring levels will ensure process and acceptable performance throughout the term of the 
Contract.  Performance monitoring will be conducted by the Contracting Officer’s Technical 
Representative (COTR).  The COTR will not become involved in the Contractor’s staffing or 
equipment requirements or individual work activities.  DDOT shall inspect the quality of the work 
performed to ensure that it meets applicable specifications. 
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SECTION F:    DELIVERIES OR PERFORMANCE 
 
 

F.1 TERM OF CONTRACT 
 

The term of the contract shall be for a multiyear base of  two (2) years from date of award 
specified on the cover page of the contract. 

 
 
F.2 OPTION TO EXTEND THE TERM OF THE CONTRACT 
 
F.2.1 The District may extend the term of this contract for a period of  three (3) one-year option 

periods, or successive fractions thereof, by written notice to the Contractor before the 
expiration of the contract; provided that the District will give the Contractor a preliminary 
written notice of its intent to extend at least thirty (30) days before the contract expires. The 
preliminary notice does not commit the District to an extension. The exercise of this option 
is subject to the availability of funds at the time of the exercise of this option. The 
Contractor may waive the thirty (30) day preliminary notice requirement by providing a 
written waiver to the Contracting Officer prior to expiration of the contract. 

 
F.2.2 If the District exercises this option, the extended contract shall be considered to include this 

option provision. 
 

F.2.3 The total duration of this contract, including the exercise of any options under this clause, 
shall not exceed  five (5) years.  

 
F.3 DELIVERABLES  
 
  
F.3.1 The Contractor shall be responsible for the professional quality, technical accuracy, and 

the coordination of all studies, reports, recommendations, and other deliverables it 
furnishes under this Contract.  The Contractor shall, without additional compensation, 
correct or revise any non-conforming deliverables if the non-conforming is a result of 
errors in the Contractor’s studies, reports, recommendations, and other deliverables. 

 
F.3.2 All studies, reports, recommendations, and other deliverables are subject to the review 

and approval of DDOT. The Contractor shall submit copies of all studies, reports, 
recommendations and other deliverables within seven (7) days of their written request 
by the assigned DDOT Project Manager.  The DDOT Project Manager shall determine 
the number of copies to be submitted at that time. All such deliverables will be delivered 
to the assigned DDOT Project Manager. DDOT shall coordinate reviews with any other 
involved agencies and serve as the one point of contact for all review and approval. The 
Contractor shall prepare, modify, and correct all such non-conforming deliverables in 
sufficient detail to secure such approval.  

 
F.3.3 Each month during the performance of work under the Contract, the Contractor shall 

submit two (2) copies of a progress report to the assigned DDOT Project Manager.  
The progress report shall state the current status, any outstanding issues, and any 
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other additional data as requested by the DDOT Project Manager.  The Contractor 
shall submit the progress report to the designated DDOT manager with the monthly 
invoice payment request. The Contractor shall submit the proposed form of this report  
to the DDOT Project Manager for review and approval prior to the first invoice for 
monthly payment.  

 
F.3.4 The Contractor shall take comprehensive notes and create minutes of any meeting attended in 

connection with the Contract, with special emphasis on recording any decision altering, 
expanding, or deleting any provision which may affect the contractual obligation.  The 
Contractor shall submit two (2) copies of the meeting minutes to the DDOT Project Manager 
within seven (7) days of said meeting. Submission of meeting minutes shall not satisfy 
Contractor’s obligations under General Provisions 4, Changes, and/or 15.B, Claims by a 
Contractor, to provide written notice of either alleged changes by the District to the 
agreement or Contractor’s contract claims against the District. 

 
F.3.5 As requested, the Contractor shall submit a schedule of submissions that will be specifically 

delineated in subsequent task orders issued by DDOT. These task orders may include 
preliminary design, program wide  Maintenance of Traffic (MOT) plans, congestion 
management, design contract management and construction contract management. For each 
task order DDOT will designate a point of contact .  
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SECTION G:     CONTRACT ADMINISTRATION DATA 

 
G.1 INVOICE PAYMENT 
 
G.1.1 The District will make payments to the Contractor, upon the submission of proper invoices, 

at the prices stipulated in this contract, for supplies delivered and accepted or services 
performed and accepted, le ss any discounts, allowances or adjustments provided for in this 
contract. 

 
G.1.2 The District will pay the Contractor on or before the 30th day after receiving a proper invoice 

from the Contractor. 
 
G.2 INVOICE SUBMITTAL 
 
G.2.1 The Contractor shall submit proper invoices on a monthly basis or as otherwise specified in 

Section G.4.  Invoices shall be prepared in duplicate and submitted to the agency Chief 
Financial Officer (CFO) with concurrent copies to the Contracting Officer's Technical 
Representative (COTR) specified in Section G.9 below.  The address of the CFO is: 

 
  Name:  Office of the Controller/Agency CFO 
  Address: __________________ 
    __________________ 
  Telephone:  __________________ 

 
G.2.2 To constitute a proper invoice, the Contractor shall submit the following information 

on the invoice: 
 

G.2.2.1 Contractor’s name, federal tax ID and invoice date (Contractors shall date invoices as 
of the date of mailing or transmittal); 

 
G.2.2.2  Contract number and invoice number;   

 
G.2.2.3 Description, price, quantity and the date(s) that the supplies or services were 

delivered or performed; 
 
G.2.2.4 Other supporting documentation or information, as required by the Contracting 

Officer; 
 
G.2.2.5 Name, title, telephone number and complete mailing address of the responsible 

official to whom payment is to be sent; 
 
G.2.2.6  Name, title, phone number of person preparing the invoice; 

 
G.2.2.7        Name, title, phone number and mailing address of person (if different from the 

person identified in G.2.2.6 above) to be notified in the event of a defective invoice; 
and 
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G.2.2.8        Authorized signature. 
 
G.3 PAYMENT 
 
G.3.1 In accordance with the Quick Payment Act, D.C. Official Code §2-221.01 et seq., the 

District of Columbia Office of the Associate Chief Financial Officer shall make 
payment within thirty (30) days from the date of receipt of a properly submitted 
invoice.  The Office of the Associate Chief Financial Officer is an independent 
District government agency with exclusive control over all payments.  The District 
shall only pay the Contractor for performing the services under this contract 
according to the terms outlined in this contract and the prices set forth in Section B. 

 
G.3.2 The District will pay the Contractor upon successful completion and acceptance of 

each task in accordance with the agreed upon price schedule.  
 

 
G.4  ORDERING CLAUSE 

 

G.4.1   Any supplies and services to be furnished under this contract must be ordered by 
issuance of delivery orders or task orders by the Contracting Officer. Such orders may 
be issued during the term of this contract.  

G.4.2 All delivery orders or task orders are subject to the terms and conditions of this 
contract.  In the event of a conflict between a delivery order or task order and this 
contract, the contract shall control. If mailed, a delivery order or task order is 
considered "issued" when the District deposits the order in the mail.  Orders may be 
issued by facsimile or by electronic commerce methods. 

   
G.5   ASSIGNMENT OF CONTRACT PAYMENTS 
  
G.5.1 In accordance with 27 DCMR 3250, the Contractor may assign funds due or to 

become due as a result of the performance of this contract to a bank, trust company, 
or other financing institution.  

 
G.5.2 Any assignment shall cover all unpaid amounts payable under this contract, and shall 

not be made to more than one party. 
 

G.5.3 Notwithstanding an assignment of contract payments, the Contractor, not the 
assignee, is required to prepare invoices.  Where such an assignment has been made, 
the original copy of the invoice must refer to the assignment and must show that 
payment of the invoice is to be made directly to the assignee as follows: 

 
Pursuant to the instrument of assignment dated ___________, 
make payment of this invoice to _______________________ 
(name and address of assignee). 
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G.6       THE QUICK PAYMENT CLAUSE 
 
G.6.1  Interest Penalties to Contractors  
 
G.6.1.1       The District will pay interest penalties on amounts due to the Contractor under the Quick 

Payment Act, D.C. Official Code §2-221.01 et seq., for the period beginning on the day 
after the required payment date and ending on the date on which payment of the amount 
is made.   Interest shall be calculated at the rate of 1% per month.   No interest penalty 
shall be paid if payment for the completed delivery of the item of property or service is 
made on or before: 

 
a) the 3rd day after the required payment date for meat or a meat product; 
b) the 5th day after the required payment date for an agricultural commodity; or 
c) the 15th day after the required payment date for any other item. 

 
G.6.1.2 Any amount of an interest penalty which remains unpaid at the end of any 30-day period 

shall be added to the principal amount of the debt and thereafter interest penalties shall 
accrue on the added amount. 

 
G.6.2     Payments to Subcontractors  
 
G.6.2.1 The Contractor must take one of the following actions within 7 days of receipt of any 

amount paid to the Contractor by the District for work performed by any 
subcontractor under a contract: 

 
a) Pay the subcontractor for the proportionate share of the total payment received 

from the District that is attributable to the subcontractor for work performed 
under the contract; or 

b) Notify the District and the subcontractor, in writing, of the Contractor’s 
intention to withhold all or part of the subcontractor’s payment and state the 
reason for the nonpayment. 

 
G.6.2.2 The Contractor must pay any lower-tier subcontractor or supplier interest penalties on 

amounts due to the subcontractor or supplier beginning on the day after the payment 
is due and ending on the date on which the payment is made.   Interest shall be 
calculated at the rate of 1% per month.   No interest penalty shall be paid on the 
following if payment for the completed delivery of the item of property or service is 
made on or before: 

 
a) the 3rd day after the required payment date for meat or a meat product; 
b) the 5th day after the required payment date for an agricultural commodity; or 
c)   the 15th day after the required payment date for any other item. 

 
G.6.2.3 Any amount of an interest penalty which remains unpaid by the Contractor at the end of 

any 30-day period shall be added to the principal amount of the debt to the subcontractor 
and thereafter interest penalties shall accrue on the added amount. 
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G.6.2.4 A dispute between the Contractor and subcontractor relating to the amounts or 
entitlement of a subcontractor to a payment or a late payment interest penalty under the 
Quick Payment Act does not constitute a dispute to which the District of Columbia is a 
party.  The District of Columbia may not be interpleaded in any judicial or administrative 
proceeding involving such a dispute. 

 
G.7  CONTRACTING OFFICER (CO) 

 
Contracts will be entered into and signed on behalf of the District only by contracting 
officers.  The name, address and telephone number of the Contracting Officer is: 
 

 Jerry M. Carter 
District Department of Transportation 
Office of Contracting and Procurement 

  2000 14th Street, N.W. 6th Floor 
  Washington, DC  20009 

202.671-2270 
 

G.8 AUTHORIZED CHANGES BY THE CONTRACTING OFFICER 
 

G.8.1 The Contracting Officer is the only person authorized to approve changes in any of 
the requirements of this contract. 

 
G.8.2 The Contractor shall not comply with any order, directive or request that changes or 

modifies the requirements of this contract, unless issued in writing and signed by the 
Contracting Officer. 

 
G.8.3 In the event the Contractor effects any change at the instruction or request of any 

person other than the Contracting Officer, the change will be considered to have been 
made without authority and no adjustment will be made in the contract price to cover 
any cost increase incurred as a result thereof.  

 
G.9    CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE (COTR) 

 
G.9.1 The COTR is responsible for general administration of the contract and advising the 

Contracting Officer as to the Contractor’s compliance or noncompliance with the 
contract.  In addition, the COTR is responsible for the day-to-day monitoring and 
supervision of the contract, of ensuring that the work conforms to the requirements of 
this contract and such other responsibilities and authorities as may be specified in the 
contract.  The COTR for this contract is: 

    Barton Clark 
Program Manager 
District Department of Transportation 
64 New York Ave, NE 
Washington, DC  20001 

  202.671-4696 
  barton.clark@dc.gov 
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G.9.2 The COTR shall not have authority to make any changes in the specifications or 
scope of work or terms and conditions of the contract. 

 
G.9.3 The Contractor may be held fully responsible for any changes not authorized in 

advance, in writing, by the Contracting Officer; may be denied compensation or other 
relief for any additional work performed that is not so authorized; and may also be 
required, at no additional cost to the District, to take all corrective action necessitated 
by reason of the unauthorized changes. 
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SECTION H:      SPECIAL CONTRACT REQUIREMENTS 

 
H.1  PUBLICITY 
 

The Contractor shall at all times obtain the prior written approval from the 
Contracting Officer before it, any of its officers, agents, employees or subcontractors, 
either during or after expiration or termination of the contract, make any statement, or 
issue any material, for publication through any medium of communication, bearing 
on the work performed or data collected under this contract. 

 
H.2        FREEDOM OF INFORMATION ACT 
 

The District of Columbia Freedom of Information Act, at D.C. Official Code § 2-532 
(a-3), requires the District to make available for inspection and copying any record 
produced or collected pursuant to a District contract with a private contractor to 
perform a public function, to the same extent as if the record were maintained by the 
agency on whose behalf the contract is made.  If the Contractor receives a request for 
such information, the Contractor shall immediately send the request to the COTR 
designated in subsection G.9 who will provide the request to the FOIA Officer for the 
agency with programmatic responsibility in accordance with the D.C. Freedom of 
Information Act.   If the agency with programmatic responsibility receives a 
request for a record maintained by the Contractor pursuant to the contract, the COTR 
will forward a copy to the Contractor.  In either event, the Contractor is required by 
law to provide all responsive records to the COTR within the timeframe designated 
by the COTR. The FOIA Officer for the agency with programmatic responsibility 
will determine the releasability of the records.    The District will reimburse the 
Contractor for the costs of searching and copying the records in accordance with D.C. 
Official Code §2-532 and Chapter 4 of Title 1 of the D.C. Municipal Regulations.  

 
 

H.3  DESIGNATED PERSONNEL 
 

The Contractor shall name a designated representative who shall be the sole point of 
contact for work completed under the Contract.  The designated representative shall be 
experienced in the categories of work listed in the Scope of Work. The designated 
representative shall be approved by the Contracting Officer and shall be the official 
representative of the Contractor for the purpose of receiving and carrying out the 
instructions of the Contracting Officer and DDOT Program Manager and otherwise 
acting for the Contractor in any and all matters arising under the Contract. The name of 
the designated representative shall be submitted to the Contracting Officer for her/his 
approval within seven (7) days after award of the Contract. 
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H.4 DIVERSION, REASSIGNMENT AND REPLACEMENT OF KEY 
PERSONNEL 

 
The personnel to fill the required positions specified in Section C.3 are considered to 
be essential to the work being performed hereunder. Prior to diverting any of the 
specified key personnel for any reason, the Contractor shall notify the Contracting 
Officer at least thirty (30) calendar days in advance and shall submit justification, 
including proposed substitutions, in sufficient detail to permit evaluation of the 
impact upon the Contract.  The Contractor shall obtain written approval of the 
Contracting Officer for any proposed substitution of key personnel. 

 

H.5              PROTECTION OF PROPERTY: 

 The Contractor shall be responsible for any damage to the building, interior, or their        
approaches in delivering equipment covered by this contract. 

  
H.6  AMERICANS WITH DISABILITIES ACT OF 1990 (ADA) 

  
During the performance of the contract, the Contractor and any of its subcontractors 
shall comply with the ADA.  The ADA makes it unlawful to discriminate in 
employment against a qualified individual with a disability. 
See 42 U.S.C. §12101 et seq. 

 
H.7  SECTION 504 OF THE REHABILITATION ACT OF 1973, as amended. 
 

During the performance of the contract, the Contractor and any of its subcontractors 
shall comply with Section 504 of the Rehabilitation Act of l973, as amended.  This 
Act prohibits discrimination against disabled people in federally funded program and 
activities. See 29 U.S.C. §794 et seq. 

 
H.8  DISADVANTAGED BUSINESS ENTERPRISE REQUIREMENTS 
 

A thirty-five (35) % Disadvantaged Business Enterprise (DBE) subcontracting goal 
for firms certified as DBE’s in accordance with 49 CFR Part 26 has been set on this 
federally assisted contract.    

 



DCKA-2007-R-0105 
Program Management-DDOT Projects 

18 

 
SECTION I:     CONTRACT CLAUSES 
 

 
I.1  Applicability of General Provisions( For use with Federally Funded Agreements) dated 

February 19, 1982, revised March 2, 2001 
 

The General Provisions  for use with Federally Funded Agreements dated February 19, 1981, 
revised March 2, 2001 is incorporated herein as part of the contract resulting from this 
solicitation and is included as Attachment J.1.1 

 
I.2  CONTRACTS THAT CROSS FISCAL YEARS 
 

Continuation of this contract beyond the current fiscal year is contingent upon future fiscal 
appropriations. 

 
I.3      CONFIDENTIALITY OF INFORMATION 
 

All information obtained by the Contractor relating to any employee or customer of the 
District will be kept in absolute confidence and shall not be used by the Contractor in 
connection with any other matters, nor shall any such information be disclosed to any other 
person, firm, or corporation, in accordance with the District and Federal laws governing the 
confidentiality of records. 

 
I.4     TIME 
 

Time, if stated in a number of days, will include Saturdays, Sundays, and holidays, unless 
otherwise stated herein. 

 
I.5 RIGHTS IN DATA 
 
I.5.1 “Data,” as used herein, means recorded information, regardless of form or the media on 

which it may be recorded.  The term includes technical data and computer software.  The 
term does not include information incidental to contract administration, such as financial, 
administrative, cost or pricing, or management information. 

I.5.2 The term “Technical Data”, as used herein, means recorded information, regardless of form 
or characteristic, of a scientific or technical nature.  It may, for example, document research, 
experimental, developmental or engineering work, or be usable or used to define a design or 
process or to procure, produce, support, maintain, or operate material.  The data may be 
graphic or pictorial delineations in media such as drawings or photographs, text in 
specifications or related performance or design type documents or computer printouts.  
Examples of technical data include research and engineering data, engineering drawings and 
associated lists, specifications, standards, process sheets, manuals, technical reports, catalog 
item identifications, and related information, and computer software documentation.  
Technical data does not include computer software or financial, administrative, cost and 
pricing, and management data or other information incidental to contract adminis tration.  
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I.5.3 The term “Computer Software”, as used herein means computer programs and computer 
databases.  “Computer Programs”, as used herein means a series of instruc tions or statements 
in a form acceptable to a computer, designed to cause the computer to execute an operation 
or operations.  "Computer Programs" include operating systems, assemblers, compilers, 
interpreters, data management systems, utility programs, sort merge programs, and 
automated data processing equipment maintenance diagnostic programs, as well as 
applications programs such as payroll, inventory control and engineering analysis programs.  
Computer programs may be either machine-dependent or machine- independent, and may be 
general purpose in nature or designed to satisfy the requirements of a particular user. 

 
I.5.4 The term "computer databases", as used herein, means a collection of data in a form capable 

of being processed and operated on by a computer. 
 

I.5.5 All data first produced in the performance of this Contract shall be the sole property of the 
District.  The Contractor hereby acknowledges that all data, includ ing, without limitation, 
computer program codes, produced by Contractor for the District under this Contract, are 
works made for hire and are the sole property of the District; but, to the extent any such data 
may not, by operation of law, be works made for hire, Contractor hereby transfers and 
assigns to the District the ownership of copyright in such works, whether published or 
unpublished.  The Contractor agrees to give the District all assistance reasonably necessary to 
perfect such rights including, but not limited to, the works and supporting documentation and 
the execution of any instrument required to register copyrights.  The Contractor agrees not to 
assert any rights in common law or in equity in such data.  The Contractor shall not publish 
or reproduce such data in whole or in part or in any manner or form, or authorize others to do 
so, without written consent of the District until such time as the District may have released 
such data to the public. 
 

I.5.6 The District will have restricted rights in data, including computer software and all 
accompanying documentation, manuals and instructional materials, listed or described in a 
license or agreement made a part of this contract, which the parties have agreed will be 
furnished with restricted rights, provided however, notwithstanding any contrary provision in 
any such license or agreement, such restricted rights shall include, as a minimum the right to:  
 

I.5.6.1 Use the computer software and all accompanying documentation and manuals or 
instructional materials with the computer for which or with which it was acquired, 
including use at any District installation to which the computer may be transferred by the 
District; 

 
I.5.6.2 Use the computer software and all accompanying documentation and manuals or 

instructional materials with a backup computer if the computer for which or with which it 
was acquired is inoperative;  

 
I.5.6.3 Copy computer programs for safekeeping (archives) or backup purposes; and modify the 

computer software and all accompanying documentation and manuals or instructional 
materials, or combine it with other software, subject to the provision that the modified 
portions shall remain subject to these restrictions.  

 
I.5.7 The restricted rights set forth in section I.5.6 are of no effect unless  
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(i) the data is marked by the Contractor with the following legend: 
 

RESTRICTED RIGHTS LEGEND 
 

Use, duplication, or disclosure is subject to restrictions stated in Contract 
No.______________________________________________  
With _____________________________________(Contractor’s Name); and 

 
 

(ii) If the data is computer software, the related computer software documentation 
includes a prominent statement of the restrictions applicable to the computer 
software. The Contractor may not place any legend on the computer software 
indicating restrictions on the District’s rights in such software unless the restrictions 
are set forth in a license or agreement made a part of the contract prior to the delivery 
date of the software.  Failure of the Contractor to apply a restricted rights legend to 
such computer software shall relieve the District of liability with respect to such 
unmarked software. 

 
I.5.8 In addition to the rights granted in Section I.5.6 above, the Contractor hereby grants 

to the District a nonexclusive, paid-up license throughout the world, of the same 
scope as restricted rights set forth in Section I.5.6 above, under any copyright owned 
by the Contractor, in any work of authorship prepared for or acquired by the District 
under this contract.  Unless written approval of the Contracting Officer is obtained, 
the Contractor shall not include in technical data or computer software prepared for or 
acquired by the District under this contract any works of authorship in which 
copyright is not owned by the Contractor without acquiring for the District any rights 
necessary to perfect a copyright license of the scope specified in the first sentence of 
this paragraph.  

 
I.5.9 Whenever any data, including computer software, are to be obtained from a 

subcontractor under this contract, the Contractor shall use this clause, I.5, Rights in 
Data, in the subcontract, without alteration, and no other clause shall be used to 
enlarge or diminish the District’s or the Contractor’s rights in that subcontractor data 
or computer software which is required for the District.  

 
I.5.10 For all computer software furnished to the District with the rights specified in Section 

I.5.5, the Contractor shall furnish to the District, a copy of the source code with such 
rights of the scope specified in Section I.5.5.  For all computer software furnished to 
the District with the restricted rights specified in Section I.5.6, the District, if the 
Contractor, either directly or through a successor or affiliate shall cease to provide the 
maintenance or warranty services provided the District under this contract or any 
paid-up maintenance agreement, or if Contractor should be declared bankrupt or 
insolvent by a court of competent jurisdiction, shall have the right to obtain, for its 
own and sole use only, a single copy of the then current version of the source code 
supplied under this contract, and a single copy of the documentation associated 
therewith, upon payment to the person in control of the source code the reasonable 
cost of making each copy.  
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I.5.11 The Contractor shall indemnify and save and hold harmless the District, its officers, 

agents and employees acting within the scope of their official duties against any 
liability, including costs and expenses, (i) for violation of proprietary rights, 
copyrights, or rights of privacy, arising out of the publication, translation, 
reproduction, delivery, performance, use or disposition of any data furnished under 
this contract, or (ii) based upon any data furnished under this contract, or based upon 
libelous or other unlawful matter contained in such data. 

 
I.5.12 Nothing contained in this clause shall imply a license to the District under any patent, 

or be construed as affecting the scope of any license or other right otherwise granted 
to the District under any patent. 

 
I.5.13 Paragraphs I.5.6, I.5.7, I.5.8, I.5.11 and I.5.12 above are not applicable to material 

furnished to the Contractor by the District and incorporated in the work furnished 
under contract, provided that such incorporated material is identified by the 
Contractor at the time of delivery of such work 

 
I.6    OTHER CONTRACTORS 
 

The Contractor shall not commit or permit any act that will interfere with the 
performance of work by another Dis trict contractor or by any District employee.   

 
I.7  SUBCONTRACTS 
 

The Contractor hereunder shall not subcontract any of the Contractor’s work or 
services to any subcontractor without the prior written consent of the Contracting 
Officer.  Any work or service so subcontracted shall be performed pursuant to a 
subcontract agreement, which the District will have the right to review and approve 
prior to its execution by the Contractor.  Any such subcontract shall specify that the 
Contractor and the subcontractor shall be subject to every provision of this contract.  
Notwithstanding any such subcontract approved by the District, the Contractor shall 
remain liable to the District for all Contractor's work and services required hereunder. 

 
I.8  INSURANCE 
 
I.8.1 Contractor shall procure and maintain, during the entire period of performance under 

this contract, the types of insurance specified below in section I.8.2.1.  The Contractor 
shall submit a certificate of insurance giving evidence of the required coverages prior 
to commencing work.  All insurance shall be written with responsible companies 
licensed by the District of Columbia's Department of Insurance, Securities and 
Banking.  The Contractor shall require all subcontractors to carry the insurance 
required herein, or Contractor may, at its option, provide the coverage for any or all 
subcontractors, and if so, the evidence of insurance submitted shall so stipulate.  All 
insurance provided by the Contractor as required by the section, except 
comprehensive automobile liability insurance, worker's compensation and 
professional liability insurance shall set forth the District as an additional named 
insured.  In no event shall work be performed until the required certificates of 
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insurance have been furnished. The insurance shall provide for 30 days prior written 
notice to be given to the District in the event coverage is substantially changed, 
canceled or non-renewed.  
If the insurance provided is not in compliance with all the requirements herein, the 
District maintains the right to stop work until proper evidence is provided.    

 
I.8.2  Professional Services: 
 

I.8.2.1  Professional Liability Insurance Architects and Engineer’s Errors and 
Omissions Liability Insurance with limits of $1,000,000 per claim. 

 

I.9     ORDER OF PRECEDENCE  

 
Any inconsistency in this solicitation shall be resolved by giving precedence in the following 
order: the Supplies or Services and Price/Cost Section (Section B), Specifications/Work 
Statement (Section C), Inspection and Acceptance (Section E), Deliveries or Performance 
(Section F), Contract Administration Data (Section G),the Special Contract Requirements 
(Section H), the Contract Clauses (Section I), and List of Attachments (J.1.1 through J.2.7). 

 
I.10 CONTRACTS IN EXCESS OF ONE MILLION DOLLARS 
 
 Any contract in excess of $l,000,000 shall not be binding or give rise to any claim or demand 

against the District until approved by the Council of the District of Columbia and signed by 
the Contracting Officer. 
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SECTION J:   LIST OF ATTACHMENTS 
 
 
J.1    ATTACHMENT – The following documents set forth in sections J.1.1 through J.2.7 

are incorporated into this solicitation by reference and made a part thereof. 
 
J.1.1 General Provisions for use with Federally Funded Agreements dated February 

19,1981, revised March 2, 2001. (16 pages) 
 
J.1.2 District of Columbia Municipal Regulations, Title 27 Chapter 26 Architect-Engineer 

Contracts, July 1988 as amended. For copies of this document, refer to 
www.ocp.dc.gov. 

   
J.1.3  Disadvantaged Business Enterprise  Information (3 pages) 
 
J.1.4  Anacostia Waterfront Projects for Program Management Map (1 page) 
 
J.2  The following forms should be completed and incorporated with the offer 
 
J.2.1     E.E.O. Compliance Documents  ( 7 pages) 
 
J.2.2     Tax Certification Affidavit (1 page) 

 
J.2.3 Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary 

Exclusion (1 page)         
 
J.2.4        Certification for Grants, Loans, and Cooperative Agreements (1 page) 
 
J.2.5  Cost/Pricing Disclosure Certification (1 page) 
 
J.2.6        Disclosure of Lobbying Activities (2 pages) 
 
J.2.7  Disadvantaged Business Enterprise (DBE) Certification (1 page) 
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SECTION K:  REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS 
OF OFFERORS 

 
K.1  AUTHORIZED NEGOTIATORS 
 

The Offeror represents that the following persons are authorized to negotiate on its 
behalf with the District in connection with this request for proposals:  (list names, 
titles, and telephone numbers of the authorized negotia tors). 

  __________________________________________________________________ 
  __________________________________________________________________ 
  __________________________________________________________________ 
 
K.2   TYPE OF BUSINESS ORGANIZATION 
 
K.2.1  The Offeror, by checking the applicable box, represents that 
 

(a) It operates as: 
  a corporation incorporated under the laws of the State of: _________________ 
  an individual,  
  a partnership, 
  a nonprofit organization, or  
  a joint venture. 

 
(b) If the Offeror is a foreign entity, it operates as: 

  an individual, 
  a joint venture, or  
  a corporation registered for business in      

(Country) 
 
 
K.3 DISTRICT EMPLOYEES NOT TO BENEFIT CERTIFICATION 
 

Each Offeror shall certify to the following: 
 

_______ No person listed in Clause 15 of the General Provisions, “Officials Not 
To Benefit” will benefit from this contract. 

_______ The following District employees will be employed to work on this 
project.  For each person listed, written permission as required under 
Clause 7”Employment of District Employees” of the General 
Provisions is attached. 

 
K.4  CERTIFICATION OF INDEPENDENT PRICE DETERMINATION 
 

(a) Each signature of the Offeror is considered to be a certification by the signatory that: 
 

1) The prices in this contract have been arrived at independently, without, for the 
purpose of restricting competition, any consultation, communication, or agreement 
with any Offeror or competitor relating to: 
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(i) those prices 
(ii) the intention to submit a contract, or  
(iii) the methods or factors used to calculate the prices in the contract. 

 
2) The prices in this contract have not been and will not be knowingly disclosed by the 

Offeror, directly or indirectly, to any other Offeror or competitor before contract 
opening unless otherwise required by law; and 

 
3) No attempt has been made or will be made by the Offeror to induce any other 

concern to submit or not to submit a contract for the purpose of restricting 
competition. 

 
(b) Each signature on the offer is considered to be a certification by the signatory that the 

signatory: 
  

1) Is the person in the Offeror’s organization responsible for determining the prices 
being offered in this contract, and that the signatory has not participated and will 
not participate in any action contrary to subparagraphs (a)(1) through (a)(3) above; 
or 

 
2) Has been authorized, in writing, to act as agent for the following principals in 

certifying that those principals have not participated, and will not participate in any 
action contrary to subparagraphs (a)(1) through (a)(3) above: 
           
(insert full name of person(s) in the organization responsible for determining the 
prices offered in this Contract and the title of his or her position in the Offeror’s 
organization); 

 
(i) As an authorized agent, does certify that the principals named in subdivision 

(b)(2) have not participated, and will not participate, in any action contrary to 
subparagraphs (a)(1) through (a)(3) above; and 
 

(ii) As an agent, has not participated, and will not participate, in any action 
contrary to subparagraphs (a)(1) through (a)(3) above. 

 
(c) If the Offeror deletes or modifies subparagraph (a)(2) above, the Offeror must furnish 

with its offer a signed statement setting forth in detail the circumstances of the 
disclosure. 

 
K.5   TAX CERTIFICATION 
 

Each Offeror must submit with its offer, a sworn Tax Certification Affidavit, 
incorporated herein as Attachment J.2.2 
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SECTION L:    INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS 
 
L.1  CONTRACT AWARD 
 

L.1.1 A panel of DDOT staff will conduct evaluations and make award recommendation to 
the Contracting Officer.  Final selection will be made by the Contracting Officer in 
accordance with Title 27 DCMR Chapter 26. The District intends to award a single 
contract resulting from the solicitation. 

 
 
L.2  QUALIFICATIONS  FORM, ORGANIZATION AND CONTENT 
 

L.2.1  STATEMENTS OF QUALIFICATIONS 
 

L.2.1.1 Offerors  desiring consideration shall submit one (1) original and five (5) 
copies of General Services Administration (GSA) Standard Form 330, 
Architect-Engineer Qualifications.  All vendors must include all information 
relating to the firms qualifications in the standard form.  Inclusion by 
reference to other materials is not acceptable.   

 
L.2.1.2 The offeror’s submission must be organized as follows: 

 
L.2.1.2.1 The cover letter shall be limited to one (1) page. 
L.2.1.2.2 The vendor’s completion of Section C of Standard Form 330 
should include potential subcontractors and indicate those firms 
certified as Disadvantaged Business Enterprise Firms which will meet 
the DBE goal established for this contract.   
L.2.1.2.3 Section E (Resumes) of The Standard Form 330 shall be 
limited to one (1) page per individual.  
L.2.1.2.4 Section F (Example Projects) of the Standard Form 330 shall 
be limited to no more than five (5) projects, and no more than a five 
(5) page description and graphics per project. 
L.2.1.2.5Contractors are required to submit project understanding and 
project approach, as per the selection criteria and respond to these 
criteria in Section H (Additional Information) of the Standard Form 
330. Section H shall be limited to twenty (20) double-sided pages.   
L.2.1.2.6 The minimum font to be used is 10 point. 

 
L.2.1.3 Each  Standard Form 330 shall be submitted in a sealed envelope 

conspicuously marked:  In Response to Solicitation No. DCKA-2007-
R-0105. 

 
L.2.1.4  Telephonic, telegraphic, and facsimile proposals will not be accepted.   

 
L.2.1.5 Offerors are directed to the specific evaluation criteria found in 

Section M of this solicitation, EVALUATION FACTORS FOR 
AWARD. The Offeror shall respond to each factor in a way that will 
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allow the District to evaluate the Offeror's response. The Offeror shall 
submit information in a clear, concise, factual and logical manner 
providing a comprehensive description of program services and 
service delivery. 

 
L.3   RESTRICTION ON DISCLOSURE AND USE OF DATA 

 
L.3.1 Offerors who include in their submission data that they do not want disclosed to the 

public or used by the District except for use in the procurement process shall mark the 
title page with the following legend: 

 
"This submission includes data that shall not be disclosed outside the District and 
shall not be duplicated, used or disclosed in whole or in part for any purpose except 
for use in the procurement process. 

 
If, however, a contract is awarded to this Offeror as a result of or in connection with 
the submission of this data, the District will have the right to duplicate, use, or 
disclose the data to the extent consistent with the District’s needs in the procurement 
process.  This restriction does not limit the District’s rights to use, without restriction, 
information contained in this submission if it is obtained from another source.  The 
data subject to this restriction are contained in sheets (insert page numbers or other 
identification of sheets).” 

 
L.3.2  Mark each sheet of data it wishes to restrict with the following legend: 
 

    “Use or disclosure of data contained on this sheet is subject to the restriction on the   
title page of this proposal." 

 
 

L.4  PROTESTS 
 

Any actual or prospective contractor who is aggrieved in connection with the 
solicitation or award of a contract, must file with the D.C. Contract Appeals Board 
(Board) a protest no later than 10 business days after the basis of protest is known or 
should have been known, whichever is earlier.  A protest based on alleged 
improprieties in a solicitation which are apparent at the time set for receipt of initial 
proposals shall be filed with the Board prior to the time set for receipt of initial 
proposals.  In procurements in which proposals are requested, alleged improprieties 
which do not exist in the initial solicitation, but which are subsequently incorporated 
into the solicitation, must be protested no later than the next closing time for receipt 
of proposals following the incorporation.  The protest shall be filed in writing, with 
the Contract Appeals Board, 717 14th Street, N.W., Suite 430, Washington, D.C. 
20004.  The aggrieved person shall also mail a copy of the protest to the Contracting 
Officer for the solicitation. 

 
 

L.5  UNNECESSARILY ELABORATE SUBMISSIONS 
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Unnecessarily elaborate brochures or other presentations beyond those sufficient to 
present a complete and effective response to this solicitation are not desired and may 
be construed as an indication of the Offeror's lack of cost consciousness.  Elaborate 
artwork, expensive paper and bindings, and expensive visual and other presentation 
aids are neither necessary nor desired. 

 
L.6  RETENTION OF QUALIFICATION SUBMISSIONS 
 

All proposal documents will be the property of the District and retained by the 
District, and therefore will not be returned to the offerors. 

 
L.7  COSTS 
 

The District is not liable for any costs incurred by the offerors in submitting 
Qualifications in response to this solicitation.   

 
 

L.8  CERTIFICATES OF INSURANCE 
 

The Offeror shall submit certificates of insurance giving evidence of the required 
coverages as specified in Section I.8 prior to commencing work.  Evidence of 
insurance shall be submitted within fourteen (14) days after award of contract to: 

 
 

 Jerry M. Carter, Contracting Officer 
                     District Department of Transportation 
   Office of Contracting and Procurement 
   2000 14th Street, N.W.  6th Floor 
   (202) 671-2270 
   jerry.carter@dc.gov 

 
L.9       ACKNOWLEDGMENT OF AMENDMENTS 
 

The Offeror shall acknowledge receipt of any amendment to this solicitation (a) by 
signing and returning the amendment; (b) by identifying the amendment number and 
date in the space provided for this purpose in Section A, Solicitation, Offer and Award 
form; or (c) by letter or telegram including mailgrams.  The District must receive the 
acknowledgment by the date and time specified for receipt of offers.  Offerors' failure 
to acknowledge an amendment may result in rejection of the offer. 

 
L.10  LEGAL STATUS OF OFFEROR 
 

Each proposal must provide the following information: 
 
L.10.1  Name, address, telephone number and federal tax identification number of Offeror; 
 
L.10.2  A copy of each District of Columbia license, registration or certification that the 

Offeror is required by law to obtain. This mandate also requires the Offeror to provide 
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a copy of the executed “Clean Hands Certification” that is referenced in D.C. Official 
Code §47-2862 (2001), if the Offeror is required by law to make such certification.  If 
the Offeror is a corporation or partnership and does not provide a copy of its license, 
registration or certification to transact business in the District of Columbia, the offer 
shall certify its intent to obtain the necessary license, registration or certification prior 
to contract award or its exemption from such requirements; and 

 
L.10.3 If the offeror is a partnership or joint venture, the names and addresses of the general 

partners or individual members of the joint venture, and copies of any joint venture or 
teaming agreements. 

 
L.11  FAMILIARIZATION WITH CONDITIONS 
 

Offerors shall thoroughly familiarize themselves with the terms and conditions of this 
solicitation, acquainting themselves with all available information regarding difficulties 
which may be encountered, and the conditions under which the work is to be 
accomplished.  Contractors will not be relieved from assuming all responsibility for 
properly estimating the difficulties and the cost of performing the services required 
herein due to their failure to investigate the conditions or to become acquainted with all 
information, schedules and liability concerning the services to be performed. 

 
L.12  STANDARDS OF RESPONSIBILITY 
 

The prospective contractor must demonstrate to the satisfaction of the District the 
capability in all respects to perform fully the contract requirements; therefore, the 
prospective contractor must submit the documentation listed below, within five (5) 
days of the request by the District. 

 
L.12.1 Evidence of adequate financial resources, credit or the ability to obtain such resources 

as required during the performance of the contract. 
 
L.12.2 Evidence of the ability to comply with the required or proposed delivery or 

performance schedule, taking into consideration all existing commercial and 
governmental business commitments. 

 
L.12.3 Evidence of the necessary organization, experience, accounting and operational 

control, technical skills or the ability to obtain them. 
 
L.12.4 Evidence of compliance with the applicable District licensing and tax laws and 

regulations. 
 
L.12.5  Evidence of a satisfactory performance record, record of integrity and business ethics. 
 
L.12.6 Evidence of the necessary production, construction and technical equipment and 

facilities or the ability to obtain them. 
 

L.12.7 Evidence of other qualifications and eligibility criteria necessary to receive an award 
under applicable laws and regulations 



DCKA-2007-R-0105 
Program Management-DDOT Projects 

30 

 
L.12.8 If the prospective contractor fails to supply the information requested, the Contracting 

Officer shall make the determination of responsibility or nonresponsibility based 
upon available information.  If the available information is insufficient to make a 
determination of responsibility, the Contracting Officer shall determine the 
prospective cont ractor to be nonresponsible. 

 
L.13  DETERMINATION OF CONTRACTOR CONFLICTS OF INTEREST 

  
L.13.1 The Contractor shall submit with his technical proposal a detailed description of the 

scope of work currently being performed and recently performed by the Contractor 
for DDOT and any of their affiliates.  

 
L.13.2 The Contracting Officer will review all statements submitted and may require 

relevant information from the Offeror.  All information provided and any other 
relevant information known to the District will be used to determine whether an 
award to the Offeror may create a conflict of interest.  If such a conflict of interest is 
found to exist, the CO may 1) disqualify the Offeror, or 2) determine it is otherwise 
the best interest of the District to contract with the Offeror and include appropriate 
provisions to mitigate or avoid such conflict in the contract awarded. 

 
L.13.3 An Offeror’s refusal to provide disclosure or representation or any additional 

information required, may result in the disqualification of the Offeror or award.  If 
non-disclosure or misrepresentation is discovered after the award, the CO may 
terminate the resulting contract.  If after award, the Contractor discovers a conflict of 
interest with respect to the contract awarded as a result of this solicitation, which 
would not reasonably have been known prior to award, the Contractor shall make an 
immediate full disclosure in writing to the Contracting Officer.  The Disclosure shall 
include a full description of the conflict, a description of the action or proposes to 
take to avoid or mitigate such conflict.  The Contracting Officer may, however, 
terminate the contract for convenience if he or she deems that termination is in the 
best interest of the District. 
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SECTION M - EVALUATION FACTORS 
 
M.1  EVALUATION FOR AWARD 
 

A panel of DDOT staff will conduct evaluations and make award recommendation to 
the Contracting Officer.  Final selection will be made by the Contracting Officer in 
accordance with Title 27 DCMR Chapter 26.  Individual task orders will be 
negotiated and issued separately by DDOT after contract award has been made to 
selected Offeror. 

 
M.2  TECHNICAL RATING 
 

  The Technical Rating Scale is as follows: 
 

Numeric Rating Adjective Description 
0 Unacceptable  Fails to meet minimum requirements; 

e.g., no demonstrated capacity, major 
deficiencies which are not 
correctable; Offeror did not address 
the factor. 

1 Poor Marginally meets minimum 
requirements; major deficiencies 
which may be correctable. 

2 Minimally 
Acceptable  

Marginally meets minimum 
requirements; minor deficiencies 
which may be correctable. 

3 Acceptable  Meets requirements; no deficiencies. 
4 Good Meets requirements and exceeds 

some requirements; no deficiencies. 
5 Excellent Exceeds most, if not all 

requirements; no deficiencies. 
 

For example, if a sub factor has a point evaluation of 0 to 6 points, and (using the 
Technical Rating Scale) the District evaluates as "good" the part of the proposal 
applicable to the sub factor, the score for the sub factor is 4.8 (4/5 of 6).  The sub 
factor scores will be added together to determine the score for the factor level. 

 
M.3  EVALUATION STANDARDS 
   

M.3.1    Past performance on contracts with the District, other governmental entities 
and private industry in terms of cost control, quality of work, and compliance with 
performance schedules 
 
M.3.1.1. This factor will consider the outcome of similar projects that involved 
the proposed team member.  This factor will take into account client references and 
evaluations.  Factors include an examination of the quality of services provided, 
timeliness in service delivery, business practices, and overall satisfaction of the 
Offeror’s performance 
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M.3.2  Specialized experience and technical competence: 
   
M.3.2.1  This factor takes into consideration the Offeror’s experience in dealing 
with major highway and bridge design and construction in an urban setting. It 
examines the Offeror’s knowledge and application of industry standards and best 
practices. 

 
M.3.3   Capacity to accomplish the work in the required time 
 
M.3.3.1  This factor considers the Offeror’s plan for providing staff and 
management support with the experience and ability to ensure all tasks are completed 
on schedule. 

 
M.3.4  Other appropriate evaluation criteria - Oral Presentation 

 
M.3.4.1 This factor considers the Offeror’s presentation during the review 
session for the standard form 330 submissions. The factor examines ability to answer 
technical and project management questions, and overall public speaking and 
facilitation 

 
M.3.4.2   The presentation, including a question/answer session at its conclusion 
shall not exceed one (1) hour. Information obtained during the presentation will be 
evaluated by the Proposal Evaluation Panel in accordance with SECTION M: 
EVALUATION FACTORS of the solicitation.  
 
M.3.4.5  Professional Qualifications 
 
This factor considers the Offeror’s  qualifications for providing staff with the required 
expertise to meet the needs of the project. 
 
 

 
M. 4  EVALUATION CRITERIA 

 
M.4.1 The District will make award to the responsible Offeror(s) whose offer 
conforms to the solicitation and is most advantageous to the District, cost or price and 
technical factors listed below considered.   

 
  M.4.1.1  The technical evaluation factors listed below are in descending 

order of importance: 
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 M.4.2 TECHNICAL  CRITERIA (115 Points) 
 

 
NUMBER 

 
EVALUATION FACTORS 

 
POINTS 

1 

Past performance on contracts with the District, other 
governmental entities and private industry in terms of 
cost control, quality of work, and compliance with 
performance schedules 

30 

2 Specialized experience and technical competence 
 30 

3 Capacity to accomplish the work in the required time 20 
4 Other appropriate evaluation criteria - Oral Presentation 15 
5 Professional Qualifications 15 

 
 
M.4.2.1 Past performance on contracts with the District, other governmental entities and 

private industry in terms of cost control, quality of work, and compliance with 
performance schedules  

 
In evaluating this criteria, the District shall apply the following sub-factors: 

 
 M.4.2.1.1        Ability to initiate and develop intergovernmental agreements for 

execution by DDOT.  
 

M.4.2.1.2        Demonstrated experience in understanding and facilitating a consensus 
on sensitive local and regional issues. 

 
M.4.2.1.3        Experience in implementing Project Controls procedures to review 
scheduling, cost estimating, document controls, cost accounting and budgeting.   

 
 
M.4.2.2  Specialized experience and technical competence: 
 

In evaluating this criteria, the District shall apply the following sub-factors: 
 
  M.4.2.2.1 Successful experience in program management involving complex 

urban projects from initial development to project closeout. 
 

M.4.2.2.2 Demonstrated ability to manage, administer, and provide oversight for 
design and construction as an owner’s representative. 

 
M.4.2.2.3 Experience in understanding and applying NEPA and other 
environmental/construction requirements and applicable permits   

 
M.4.2.2.4 Experience in implementing environmentally sound solutions. 
Experience in understanding and implementing requirements for stormwater 
management within the District of Columbia. 
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M.4.2.3 Capacity to accomplish the work in the required time 

 
In evaluating this criteria, the District shall apply the following sub-factors: 

 
M.4.2.3.1        Skills in organization development including project management, 
planning, budget management, mobilizing the project team, identifying procurement 
methods and operating in accordance with DDOT policies and procedures with 
special emphasis on utilizing DDOT Specifications for Highways and Structures. 

 
    M.4.2.3.2    Demonstrated understanding of the project area and project issues. 
 

M.4.2.3.3  Experience in implementing Quality Assurance/Quality Control 
procedures to review scheduling, reporting and cost estimating.  
 

M.4.2.4 Other appropriate evaluation criteria- Oral Presentation 
 

In evaluating the Oral Presentation, the District shall apply the following sub-factors: 
 

M.4.2.4.1 The extent to which the Offeror demonstrates the ability to conduct a 
clear and concise presentation on their proposed offer; 

 
M.4.2.5  Professional Qualifications 

 
In evaluating this criteria, the District shall apply the following sub-factors: 

 
M.4.2.5.1  Professional registration in the disciplines required to do the work 
 
M.4.2.5.2 Key staff shall have experience qualifications in the following areas at 
a minimum: 

M.4.2.5.2.1 Program Management of Highway and Bridge Infrastructure  
programs of similar magnitude 
M.4.2.5.2.2 Signature bridge expertise to include demonstrated 
appreciation of context sensitive design. 
M.4.2.5.2.3 In-depth understanding of alternative project delivery 
mechanisms. 

 
 
M.5.2  DISADVANTAGED BUSINESS ENTERPRISE GOAL            

 
Five (5) points will be added to the evaluated score of all offerors who present 
demonstrated evidence of exceeding the thirty-five (35) percent DBE goal established 
for this contract. 


