


SOLICITATION OF STATEMENTS OF QUALIFICATIONS 
H STREET/BENNING ROAD STREETCAR IMPLEMENTATION DESIGN-BUILD PROJECT 

 
SOLICITATION NO.:  DCKA-2010-Q-0220 

 
 

1. Submitter Experience – Use Form 2 (2-page Reference Project Summary) to describe at 
least one but a maximum of four design-build projects or projects of similar scope that 
the Submitter and each Major Participant has managed, designed, and/or constructed.  
The Submitter and each Major Participant can submit up to 4 Reference Project 
Summaries. 
 

2. Warranty Period – See Attached “Duration of Warranty Period” 
  

3. Schedule: 
 

Last Day for Proposers to submit requests for 
clarification on the Request for Qualifications  August 11, 2010 (2:00 PM)  

Final RFQ Addendum  August 16, 2010  

Statement of Qualifications Due August 20, 2010 (2:00 PM) 

Shortlist Proposers September 3, 2010 

 
4. List of Attachments: 

a. Duration of Warranty Period 
b. Sign-in Sheet from the August 4 Informational Meeting (5 Pages) 
c. Presentation from the August 4 Informational Meeting (18 Pages) 
d. Preliminary Design Plan Set (354 Pages) 
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H Street / Benning Road Streetcar Initiative

Design-Build Project
Pre-Proposal Informational Meeting

August 4, 2010
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DDOT Project Team

• Scott Kubly
Associate Director
DDOT – Progressive Transportation Systems 

Administration  (PTSA)
• Ildefonso Burgos, PE

Chief Engineer – DDOT PTSA
• Zahra Dorriz, PE

DDOT Project Manager
• Jerry Carter

DDOT Contracting Officer
• Design Team: HNTB

Project Manager – Jon Whitney, PE
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Project History

Streetscaping and roadway reconstruction on H Street and 
Benning Roads, NE from 3rd Street NE to Oklahoma Avenue, 
NE are currently under construction.

• DDOT installed streetcar tracks, 
• OCS pole foundations
• Duct Bank for Feeder cables

The purpose of this project is to design and construct a 
fully operable H Street and Benning Road Streetcar line.  
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Project Goals

The H Street/Benning Road Streetcar Implementation project shall 
comply with the following goals and objectives:

1. Scope – Provide an operable streetcar system 
2. On Budget – Complete the Project within budget
3. On Time – Substantial completion of construction by January 

2012, commissioning and revenue service by April 2012.
4. Maximize Durability and Minimize Maintenance – Provide a 

system that will minimize maintenance costs for both the 
roadway and streetcar systems

5. Provide a system that maximizes roadway and streetcar 
mobility

6. Minimize traffic disruption during construction
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Route West of 3rd Street
Portal at H Street Overpass
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Route West of 3rd Street
H Street Underpass
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H Street, NE
East of 3rd Street
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Benning Road  (EB)

Switch Provided to Reverse Streetcar Vehicle
Storage for 2 vehicles provided

Route East of Oklahoma Avenue
Turn-back at WMATA Overpass

Benning Road  (WB)
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Overall Project Length = 2.2 miles
3 Substations with PEPCO feed to supply power to the Streetcar 
System:

• 1 Megawatt Capacity – required for future headways and to 
provide capacity to operate the system with one substation out 
of service.

• Incoming power source:  Pepco 13.8 kV AC
• Outgoing Power:  750 V DC

Locations:
• East end - near 26th Street and Benning Road
• Mid line - between 12th & 13th

• West end - H Street, between 2nd and 3rd Streets (under bridge)

Traction Power Requirements
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Typical Station Platform
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Maintenance and Storage Facility

Maintenance
Facility

First Street
Platform

H Street • Storage for 9 vehicles
• Accommodates Benning Road Extension
• Completely enclosed and hidden from public 

view



• Click to edit Master text styles
• Second level
• Third level
• Fourth level
• Fifth level

Vehicles (Supplied By DDOT)

INEKON 
Bi-Directional TRIO 12

Manufactured in the Czech 
Republic specifically for 

Washington, DC
Total Passengers - 168
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Tentative Procurement Schedule

Statement of Qualifications Due August 13, 2010

Shortlist Proposers August 26, 2010

Issue Final RFP September 1, 2010

Technical Proposal Discussions September 2010

Last Day for Proposers to submit requests for 
clarification October 13, 2010

Final RFP Addendum October 20, 2010

Final Technical Proposal and Price Allocation Due October 27, 2010

Selection of Apparent Best Value Proposal Mid-November, 2010

Discussions with Best Value Proposer November –
December, 2010

Execute Contract and Issue NTP1 Mid-December, 2010

Substantial Completion of Construction January 2012
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Questions?

Send questions to:
Zahra.Dorriz@dc.gov

Ildefonso.Burgos@dc.gov
Cora.boykin@dc.gov

H Street / Benning Road Streetcar Initiative

mailto:Zahra.Dorriz@dc.gov�
mailto:Ildefonso.Burgos@dc.gov�
mailto:Cora.boykin@dc.gov�
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Project Warranty Term 
The Warranty term for each element of the Project shall commence upon Acceptance thereof by 
the District or acceptance thereof by the appropriate Person who will own such element.  
Subject to extension under Section W.2, the Warranties regarding all elements of the Project 
shall remain in effect until two years after Partial Acceptance or Final Acceptance, whichever is 
applicable and comes first in time, provided that the Warranty term for elements of the Project 
that will be owned by Persons other than the District (such as Utility Owners) shall remain in 
effect for such term as may be required under any applicable agreement (such as Utility 
Agreements).  If the District determines that any of the Work has not met the standards set forth 
in this Section W.1 at any time within the Warranty period, then the Contractor shall correct such 
Work as specified below within the two-year warranty term. 

Corrective Work 
Within seven days of receipt by the Contractor of notice from the District specifying a failure of 
any of the Work to satisfy the Contractor’s Warranties, or of any Subcontractor representation, 
warranty, guarantee, or obligation which the Contractor is responsible to enforce, the Contractor 
and the District shall mutually agree when and how the Contractor shall remedy such violation; 
provided, however, that in case of an emergency as indicated by the District in its notice 
requiring immediate curative action, the Contractor and the District shall agree on a remedy 
immediately upon notice by the District of such emergency.  If the Contractor does not use its 
best efforts to proceed to effectuate such remedy within the agreed time, or if the Contractor 
and the District fail to reach such an agreement within such 7 Day period (or immediately, in the 
case of emergency conditions), then the District, after notice to the Contractor, shall have the 
right to perform or have performed by third parties the necessary remedy, and the costs thereof 
shall be borne by the Contractor.  The Contractor shall reimburse the District for such costs 
within 30 days after the Contractor’s receipt of invoice therefor.  The District may agree to 
accept Nonconforming Work in accordance with Section F.7.2. 

The District and the Contractor shall conduct a walkthrough of the Site prior to expiration of the 
Warranty period and shall produce a Punch List of those items requiring Warranty Work. 

Contractor’s Costs of Correction of Work 
All costs of correcting such rejected Work, including additional testing and inspections, shall be 
deemed included in the Contract Price.  The Contractor shall reimburse the District and pay the 
District’s expenses made necessary thereby within 30 days after the Contractor’s receipt of 
invoice therefore.  The Contractor shall be responsible for obtaining any required Governmental 
Approvals or other consents from any other Person in connection with the Warranty Work. 

Contractor’s Costs of Correction of Work 
All costs of correcting such rejected Work, including additional testing and inspections, shall be 
deemed included in the Contract Price.  The Contractor shall reimburse the District and pay the 
District’s expenses made necessary thereby within 30 days after the Contractor’s receipt of 
invoice therefore.  The Contractor shall be responsible for obtaining any required Governmental 
Approvals or other consents from any other Person in connection with the Warranty Work. 

Warranty of Corrected Work 
The Warranties shall apply to all Work redone, repaired, corrected or replaced pursuant to the 
terms of the Contract.  The Warranties as to each redone, repaired, corrected or replaced 
element of the Work shall extend beyond the original warranty period if necessary to provide at 
least a two year warranty period following acceptance thereof by the District or acceptance 
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thereof by the appropriate Person who will own such element. 

Subcontractor Warranties 
Assignment 
Without in any way derogating the Contractor’s own representations and warranties (including 
the Warranties) and other obligations with respect to all of the Work, the Contractor shall obtain 
from all Subcontractors and cause to be extended to the District, appropriate representations, 
warranties, guarantees and obligations with respect to the design, materials, workmanship, 
equipment, tools and supplies furnished by such Subcontractors, including all such 
representations, warranties, guarantees, and obligations required to be furnished by 
Subcontractors pursuant to the Contract Documents.  All representations, warranties, 
guarantees, and obligations of Subcontractors shall: (i) be written so as to survive all the District 
and the Contractor inspections, tests, and approvals; and (ii) run directly to and be enforceable 
by the Contractor and/or the District and their respective successors and assigns.  The 
Contractor hereby assigns to the District all of the Contractor’s rights and interest in all extended 
warranties for periods exceeding the applicable Warranty period which are received by the 
Contractor from any of its Subcontractors. 

Enforcement 
Upon receipt from the District of notice of a failure of any of the Work to satisfy any 
Subcontractor warranty, representation, guarantee, or obligation, the Contractor shall enforce or 
perform any such representation, warranty, guarantee, or obligation, in addition to the 
Contractor’s other obligations hereunder.  the District’s rights under this Section W.3.2 shall 
commence at the time such representation, warranty, guarantee, or obligation is furnished, and 
shall continue until the expiration of the Contractor’s relevant Warranty (including extensions 
thereof under Section W.2). Until such expiration, the Contractor shall be responsible for the 
cost of any equipment, material, labor (including re-engineering) or shipping, and the Contractor 
shall be required to replace or repair defective equipment, material or workmanship furnished by 
any Subcontractor. 

No Limitation of Liability 
The foregoing Warranties are in addition to all rights and remedies available under the Contract 
Documents or applicable law, and shall not limit the Contractor’s liability or responsibility 
imposed by the Contract Documents or applicable law with respect to the Work, including 
liability for design defects, latent construction defects, strict liability, negligence or fraud; 
provided, however, that, upon expiration of the Warranties, the Contractor shall have no further 
liability to the District hereunder for latent construction defects. 

Warranty Beneficiaries 
In addition to benefiting the District and its successors and assigns, the Warranties and 
Subcontractor warranties provided under this Section W shall inure to the benefit of, and shall 
be directly enforceable by, any local agencies and Utility Owners with respect to those portions 
of the Work owned or controlled by each such Person. 

Remedies for Breach of Warranty 
In addition to the District’s other rights and remedies hereunder, at law or in equity, the 
Contractor shall be liable for actual damages resulting from its failure to provide corrective Work 
in accordance with Section W.1.4 and any breach of an express warranty or any defect in the 
Work. 
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Disputes 
Any disagreement between the District and the Contractor relating to this Section W shall be 
subject to the dispute resolution provisions contained in Section U, provided that the Contractor 
shall proceed as directed by the District pending resolution of the dispute. 
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