AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT	1. Contract Number	Page of Pages 1 of 27

2. Amendment/Modification Number	3. Effective Date	4. Requisition/Purchase Request No.	5. Solicitation Caption: Program Management for DDOT projects within Anacostia Waterfront Iniative
Amendment No. 2	See Block 16c		

6. Issued By: Code	7. Administered By (If other than line 6)
Department of Transportation Office of Contracting and Procurement 2000 14th Street, N.W. 6th Floor Washington, D.C. 20009	Procurement Support Branch 2000 14th Street, N.W. 3rd Floor Bid Room Washington, D.C. 20009

8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)	(X)	9A. Amendment of Solicitation No.
		DCKA-2011-Q-0241
		9B. Dated (See Item 11) 12/7/2010
		10A. Modification of Contract/Order No.
Code / Facility		10B. Dated (See Item 13)

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[X] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [ ] is extended. [X] is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment: (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. Accounting and Appropriation Data (If Required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14

	A. This change order is issued pursuant to: (Specify Authority) The changes set forth in Item 14 are made in the contract/order no. in item 10A.
	B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.
	C. This supplemental agreement is entered into pursuant to authority of:
	D. Other (Specify type of modification and authority)

E. IMPORTANT: Contractor [ ] is not, [X] is required to sign this document and return 1 copies to the issuing office.

14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)

The submission date for Request for Qualifications of January 10, 2011 is not extended

This amendment is issued to :

1. Provide list of attendees from pre-proposal meeting held December 21, 2010 (9 pages attached)

2. Provide presentation sumbitted at pre-propsal meeting held December 21, 2010 (18 pages attached)

Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect

15A. Name and Title of Signer (Type or print)		16A. Name of Contracting Officer Jerry M. Carter	
15B. Name of Contractor (Signature of person authorized to sign)	15C. Date Signed	16B. District of Columbia Jerry M. Carter (Signature of Contracting Officer)	16C. Date Signed 12/21/10

Anacostia Waterfront Initiative – Program Management RFQ

District Department of Transportation
December 21, 2010

Anacostia Waterfront Initiative

- Initiated in 1998
- Collaboration among District and Federal entities
- Transportation investments totally over$1 billion
- Includes commercial, recreational, residential and transportation components

Transportation Elements

- 11th St Bridges
- Barney Circle Improvements
- Maine Ave SW Improvements
- Parkside Pedestrian Bridge
- Pennsylvania Ave SE/Potomac SE improvements
- Riverwalk Trail

Transportation Elements cont.

- Saint Elizabeth's Transportation Improvements
- Southeast Blvd. improvements
- South Capitol St Gateway Corridor

AWI Program Management Requirements (Overall)

Program Requirements (Overall)

- Master Planning
- Financial Planning and Analysis
- Expert Financing Services
- Legislative Support
- Civic Engagement
- Environmental Compliance
- Utility Coordination

Program Requirements (Overall)

- DBE Compliance
- Strategic support
- Administrative Support
- AWI Transportation Master Plan
- AWI Financial Plan
- Website Management

Program Requirements (Overall)

- Workforce Learning and Development program for DDOT personnel
- Acquiring, developing, memorandum of agreement or understand with government agencies
- Screening of non DDOT project related human resources
- Oversight of the 11st Construction Management Team

Program Requirements (Overall)

- Public and Community Outreach
  Program Controls, to include
  - Risk/Claims Avoidance
  - Program and Project Scheduling
  - Constructability Reviews
  - Project Estimating

Program Requirements (Overall)

- Coordination with Local, State, and Federal Agencies to obtain permits and agreements.
- Key Project Management staff will need to be co-located at DDOT facility at 55 M St SE

AWI – South Capitol Gateway Corridor

South Capitol Gateway Corridor

- Completion of the Final Environmental Impact Statement, Record of Decision
- Property Acquisitions
- Utility and stakeholder coordination
- Design oversight
- Updates of Financial Plan for the corridor
- Procurement and construction management

AWI – Anacostia Riverwalk

Anacostia Riverwalk

- Construction Management for the Fiber Reinforced Polymer bridges
- Completion of the design of the Kenilworth segment
- Planning, financing, design oversight of the remaining segments
- Construction management of the balance of the trail

Middle Anacostia Crossings

- Overall responsibilities will vary but be consistent with those outlined in the overall requirements

Additional Projects

- Development and other District of Columbia agency projects
  - Responsibilities will be consistent with the overall requirements.

Submittal Dates

- Questions need to be submitted by December 27, 2010
- DDOT responses will be provided by close of business December 28, 2010
- Questions should be addressed to Jeralyn Johnson, jeralyn.johnson@dc.gov or Said Cherifi @ said.cherifi@dc.gov
- Final qualifications submittals are due January 10, 2011

Questions and Answers

- All questions will receive a written responses and be placed on procurement website
- All answers will be provided by December 29, 2010
- Questions may be submitted after the pre bid session
- Questions regarding conflict of interests must be submitted to Ronaldo Nickerson, Chief Engineer, in writing

District Department of Transportation

DCKA-2011-Q-0241
Program Management for DDOT projects within Anacostia Waterfront Initiative (AWI)
10:00 am
Tuesday December 21, 2010
Pre-Proposal Conference

Name/Company	*Phone*	*E-mail*
Sylvia C Brown ANC 7C-04	2/841-4117	brown.sylvia2@gmail.com
Veronica O. Davis Nspiregreen LLC (DDOT DBE)	301-233-0011 (cell)	vdavis@nspiregreen.com
Jim Blake JMT	410 329 3100	jblake@jmt.com
Rodney Jarrett / H+H	410-573-1999	rjarrett@hardesty-hanover.com
Hank Pokigo Hardesty & Hanover	410-573-1999	hpokigo@hardesty-hanover.com
SAMUEL KNASTER Ammann & Whitney	215-567-1341	sknaster@ammann-whitney.com
STEVE CARL PRIME ENGINEERING	410-654-3790	SCarl@primeeng.com
Jim Shelby Estime Enterprises	202-507-8081	jshelby@estimeenc.com
ROD BURFIELD CAPE JONES CONSULTING	703-765-0886 (O) 202-669-4771 (c)	jrburfield@capejonesconsulting.com
Diane Jemmott Cape Jones Consulting LLC	703 765 0886 703 967-9696	djemmott@capejonesconsulting.com
VINCENT KUMORDZIE CKI & ASSOCIATES, INC	(703) 750-0606	VKumordzie@ckiainc.com or CKI@msn.com

District Department of Transportation

DCKA-2011-Q-0241
Program Management for DDOT projects within Anacostia Waterfront Initiative (AWI)
10:00 am
Tuesday December 21, 2010
Pre-Proposal Conference

Name/Company	*Phone*	*E-mail*
Melvin Hardy	202 363 1660	MHARDY@CMTSINC.COM
JAY B. WATKINS	202-363-1660	JWATKINS at cmtsinc.com
MICHAEL REIGN / HILL INTERNATIONAL	202-408-3000	MICHAELREIGN@HILLINTL.COM
SONG KIM HDR	571-352-5907	SONG.KIM @ HDRINC.COM
TOM FARRELL KEVILLE ENTERPRISES INC	703-980-2267	TFARRELL@KEVILLE.COM
Brennan Snyder Collier McCormick Taylor, INC.	804-762-5800	bscollier@mtmail.biz
PEDRO CAPESTANY ATCS	703-430-7500	pcapestany@atcsplc.com
Sharon Ames ATCS, PLC	703.430.7500	SAMES@atcsplc.com
Kirk Kennedy Rand	571 431 9163	kennedy@randcc.com
JOSEPH WALLACE	410-358-7171	JOSEPH@ebaengineering.com
MICHAEL BURKE HARDIE INDUSTRIES, INC.	202.347.5005	MBURKE@HARDIEINDUSTRIES.COM

District Department of Transportation

DCKA-2011-Q-0241
Program Management for DDOT projects within Anacostia Waterfront Initiative (AWI)
10:00 am
Tuesday December 21, 2010
Pre-Proposal Conference

Name/Company	*Phone*	*E-mail*
Bob Evans Mc Kissack & McKissack	202/[illegible]-347-1496	bob.evans@ [illegible] mckissackdc.com
MICHAEL McLARTY McKISSACK/McKISSACK	202-347-1446	MICHAEL.McLARTY @MCKISSACKDC.COM
JIM DAVIDSON DEWBERRY	703.849.0658	JDAVIDSON@DEWBERRY.COM
Steve Shapiro Dewberry	703.849.0685	sshapiro@ dewberry.com
David A. Gottlieb Carmen Group	202-785-0500	gottlieb d@ carmen group.com
RODERICK HOSANG DELON Hampton & Asso	(202) 898-1999	rhosang@delonhampton.com
MIKE LICHT DDOT CIVIL RIGHTS	202-645-8626	MIKE.LICHT@DC.GOV
GERALD H. DRAPER ARROW CONSTRUCTION	202 678-3116 202 437-1801	GHDRAPER@VERIZON.NET
ALBERTO GOMEZ PRINCE CONSTRUCTION	202 889-5050	PRINCE.CONSTRUCTION @VERIZON.NET
MANZUR ELAHI DANIEL CONSULTANTS	410-995-0090 x 28	melahi@danielconsultants.com
FRED MORSE TRUMBULL CONST MGMT SERVICES	215.245.3545	fred.morse@ trumbullcorp.com

District Department of Transportation

DCKA-2011-Q-0241
Program Management for DDOT projects within Anacostia Waterfront Initiative (AWI)
10:00 am
Tuesday December 21, 2010
Pre-Proposal Conference

Name/Company	*Phone*	*E-mail*
Gordon M. Hayes The Temple Group, Inc	202-822-6600	ghayes@thetemplegroup.com
TAWANDA HUFF 1ST INSURANCE MGT. CBE	(443) 794 2148 (410) 848-9480 (202) 822 3939	THUFF@1ST INSURANCE management.com
Edwina Trader 1st Insurance Mgmt CBE	443-939-8961 410-848-9480 202-822-3939	etrader@1stinsurance management.com
KUMAR BUVANENDARAN PRIME ENGINEERING	410-654-3790 (DBE - DDOT firm)	KUMARB@PRIMEENG.com
Ed Trojan URS	410-785-7220	ed_trojan@urscorp.com
Pamela Prue Delon Hampton + Assoc	202 898 1999 240 429 6675 (c)	Pprue@delonhampton.com
Roderick Hosang Delon Hampton + Assoc	202 898 1994	Rhosang@delonhampton.com
STEVE WALTER PARSONS	202-775-3380	STEPHEN.C.WALTER@PARSONS.COM
Tom Mohler RK&K	410-462-9351	tmohler@rkk.com
JONATHAN JACOBSEN PB	571-309-0109	jacobsenj@pbworld.com
Nicole White Symmetra Design	202-370-6000	nwhite@symmetradesign.com

District Department of Transportation

DCKA-2011-Q-0241
Program Management for DDOT projects within Anacostia Waterfront Initiative (AWI)
10:00 am
Tuesday December 21, 2010
Pre-Proposal Conference

Name/Company	Phone	E-mail
VINO'S Home Improvement LLC	202-255-9596	vinoshomeimprovement@yahoo
Mohamed Fouad/ Halcrow	571-403-3700	fouadma@halcrow.com
PDH Associates	202-344-7750	Phooshangi@pdhai.com
ENDREA FRAZIER LEGION DESIGN	202-244-7391	efrazier@legiondesign.com
RON CASEY ALPHA CORPORATION	703-450-0800	RON.CASEY@ALPHACORPORATION.com
Christian Mechanical Services Melvin Christian	202.507-8016	christianms2@aol.com
GRAHAM MYERS ALPHA CORPORATION	202-297-3950	graham.myers@alphacorporation.com
Akintoye Shoetan Magnificus Corp (SBE)	202-484-6242	akintoye@magnificuscorp.com
ZEWDU B. HAILEYES, ZCOMPANIES, LLC	202-270-0280	dmvConstruction@gmail.com
EMC2, INC.	301-424-8696	SURINDER@EMC2ENGINEERS.COM
C.K. Dhananjayan The Temple Group, Inc.	202-822-6600	ddhananjayan@thetemplegroup.com

Mike Y. Houth
Precision Systems, Inc.
(202) 686-8225
psi@psivanness.com

District Department of Transportation

DCKA-2011-Q-0241
Program Management for DDOT projects within Anacostia Waterfront Initiative (AWI)
10:00 am
Tuesday December 21, 2010
Pre-Proposal Conference

Name/Company	*Phone*	*E-mail*
Mammen Daniel. Daniel Consultants.	(301) 982-1550.	kmd@danielconsultants.com
RAO ANGARA MACTEC	703-729-1416	RRANGARA@MACTEC.COM
FM Atlantic / Author J. Johnson	202-487 7801	[illegible]
FRANCIS KIM MVS, INC	202-722-7981 x. 111	FKIM@MVSCONSULTING.COM
Brenda H. Jones Effective Mgt. Inc.	2/669-3150	effecmgtinc@gmail.com
MARK MACINTIRE CH2M HILL	804 986 2278	mmacinti@ch2m.com
OZZIE BELCHER BELSTAR.	703-645-0780 804-779-0841	obelcher@belstar.com Jonalls@consultant
Andrea Lecky	868-572-9292	andrea@leckylegal.com
Rod Belcher	703-898-7849 703-820-7818	rbelcher@belconsultant
DLC & ASSOC. + SEEDS		
DiAnne Hampton	202-399-2660	dlc@dlcassoc.com

District Department of Transportation

DCKA-2011-Q-0241
Program Management for DDOT projects within Anacostia Waterfront Initiative (AWI)
10:00 am
Tuesday December 21, 2010
Pre-Proposal Conference

Name/Company	*Phone*	*E-mail*
Martha Kemp Volkert	703-642-8100	mkemp@volkert.com
Allen Y. Yang Precision Systems, Inc.	202-686-8225	psi@psivanness.com
Carolyn Evans Global Engineering Solutions	301-216-2871	carolyne@theges.com
Rick Rybeck Just Economics LLC	202-439-4176	r.rybeck@justeconomicsllc.com
K. Butts TTAI,	202 351-6876 202 413-0402	Kbutts@k-consultinggroup.com Graylin1sley@Yahoo.com
William Borum Estimes Inc	571-340-9000	wborum@estimesinc.com
Cyril Crandon J-Dos Intl.	202 726 8650	cfcrandon@jdosinternational.com
Adam Matteo	804-651-8422	amatteo@ammann-whitney.com
DAVID MAHESH CAPITOL ENGINEERS, P.C	202-628-6566/77	dmahesh@capitolengineers.com
Jeff Li METRO DATA NETWORKS	240-447-9692	Jli@metrodatanet.com

District Department of Transportation

DCKA-2011-Q-0241

Program Management for DDOT projects within Anacostia Waterfront Initiative (AWI)

10:00 am

Tuesday December 21, 2010

Pre-Proposal Conference

Name/Company	*Phone*	*E-mail*
Horace (Jeff) Abney MACTEC Engineering, Inc.	(202) 577-8402	HJAbney@mactec.com
KEITH WEAKLEY VOLKERT, INC	(703) 298-8428	KEITH.WEAKLEY@VOLKERT.COM
Dennis Morrison Volkert, Inc	703-498-1422	dmorrison@volkert.com
CESAR VARGAS VOLKERT, PC	703-642-8100	cvargas@volkert.com
Preetie Ghotra G&S Construction Service	240-895-4210	hghotra@gands.us DBE certified
Bernadette Harvey Concise Concepts, LLC	202-255-0520	conciseconceptsllc@gmail.com
CHRISTIAN MECH SERV	202 507 8116	christianmsz@aol.com
VINCENT KUMORDZIE	(703) 750-0606	VKUMORDZIE@EKIainc.com
JOHN CHRISTIE	301-608 0005	JC@JohnJChristie.com
Janice Vieira	2/726-8650	vieraja@jdasinternational.com

District Department of Transportation

DCKA-2011-Q-0241
Program Management for DDOT projects within Anacostia Waterfront Initiative (AWI)
10:00 am
Tuesday December 21, 2010
Pre-Proposal Conference

Name/Company	*Phone*	*E-mail*
MARLON SMOKER CH2M HILL	202 513 4623	MARLON.SMOKER@CH2M.COM
Henry J. Turner II FBK Associates	571-239-5192	turnerhj1012@gmail.com
Mumin & Associates LLC Ebrahim Mumin	202-387-5169	icMumin@Aol.com
Amoy McGhee McGhee Architects	202.626.0690	amoy@rmc-architects.com
TODD SIGNORS JUSTICE & SUSTAINABILITY ASSOCIATES	202 297-1603 202-610-0005	DAN@JSALLC.COM TODD@JSALLC.COM
L. C. Hood Construction Management + Tech.	202 832-3771 fax 202 832-6021	Consumgm @Aol.com