
      GOVERNMENT OF THE DISTRICT OF COLUMBIA 
        Department of Real Estate Services 

 

                                      
 

 
REQUEST FOR QUALIFICATION STATEMENTS 

FOR 
DESIGN AND INSTALLATION OF A REGENERATIVE STORMWATER 

CONVEYANCE-ROCK CREEK 
ANNOUNCEMENT NO.: DCKG-2009-R-0014 

 
 

1.0 Background Information 
 

The Government of the District of Columbia, Office of Property Management, 
Contracting and Procurement is requesting on behalf of The District Department of the 
Environment (DDOE), technical proposals from selected architect and engineer (A/E) 
firms to design and install regenerative stormwater conveyance for an intermittent 
stream that discharges near Milkhouse Ford in the main stem of Rock Creek.   The 
work shall include the preparation of drawings and specification, obtaining necessary 
permits, and construct on a regenerative stormwater conveyance in accordance with the 
Scope of Work in Attachment A.  This procurement is being funded by the District of 
Columbia with funds made available by the American Recovery and Reinvestment Act 
of 2009, P.L. 111-5 (Recovery Act). The Contractor will be subject to the additional 
requirements included on Attachment B.    

 
2.0 Evaluation and the Selection Process 

 
Following submission of the technical proposals, the District will evaluate the 
information using specified evaluation criteria and will rank the firms from the most 
qualified to the least qualified to perform the work and begin contract price negotiations 
with the firm ranked the highest.   Should the District and the highest ranked firm fail to 
successfully reach agreement through negotiations in a reasonable period of time, the 
District retains the unilateral right to cease negotiations and to immediately commence 
negotiations with the next highest ranked firm. 
  

3.0 Technical Proposal Evaluation  
 

The following evaluation criteria, listed in descending order of importance, will be   
used to evaluate technical proposals: 

 
a. Professional qualifications necessary for satisfactory performance of the requires 

services 
b. Specialized experience and technical competence including familiarity with and 

experience of designs and installation of regenerative stormwater conveyance. 
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c. Key Personnel-shall be senior personnel who have experience in designing 
projects requiring similar design scope and budget. Availability and experience of 
the key individuals assigned to this project will be evaluated.  

 
d. Past performance on contracts with the District, other government entities, and 

private industry in terms of cost control, quality of work and compliance with 
performance schedules. 

 
e. Proposed management plan to include an organized chart and addresses 

management approach, team organization, quality control procedures, cost control 
mechanisms, “in-house” disciplines, specialty consultants and subcontractors, the 
percentage of time each individual will devote to the project, customer servicing, 
technological support mechanism (CADD, Project Management software, etc), 
and as well as the coordination of all resources to achieve project objectives. 

 
f. Experience in obtaining plan review permits as well as the firm’s general 

approach to, and relationship with “external input” to the design process, DC 
agencies, and other outside organizations.  

 
4.0 Legal/Compliance Requirements: 
 

a. This architect-engineer selection shall be in accordance with the provisions of       
         27 DCMR, Chapter 26. 

 
b. Firms are referred to the D.C. Code that specifies legal requirements pertaining to  
         providing professional engineering services in the District of Columbia.  Refer to    

Chapter 6, “District of Columbia Professional Corporation Act” and Chapter 23  
“Professional Engineer’s Registration Act” of the D.C. Code. 

 
c.      Contracts to be awarded as a result of this Request will include the requirements 

contained in the Mayor’s Order 92-138 that sets goals for service contractor’s 
employments of District of Columbia residents, and sanctions for failure to 
achieve those goals.  Responding firms should assure themselves that they are 
fully aware of the requirements of the Mayor’s Order 92-138. 

 
d. Prior to entering into a contract with the District of Columbia as a result of this 

Request, firm(s) selected for contract award shall assure the District by submitting 
duly sign company’s EEO policy statement that they are an Equal Opportunity 
Employer as defined by Federal and District of Columbia Laws. 

 
e. If Offeror plans to subcontract any portion of this work to other firms, at least 

35% of the dollar volume of the work shall be subcontracted to firms that are 
Small Business Enterprises (SBE) certified by the Department of Small and Local 
Business Development (DSLBD) under the provisions of the “Small, Local and 
Disadvantaged Business Enterprise Development and Assistance Act of 2005” 
(the Act), Title II, Subtitle N, of the “Fiscal Year 2006 Budget Support Act of 
2005”, as amended.    If there are insufficient qualified SBE that are certified to 
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completely fulfill this requirement, then the subcontracting requirement may be 
satisfied by subcontracting 35% of the dollar volume to any certified business 
enterprise provided however, that all reasonable efforts shall be made to ensure 
that qualified SBE’s are significant participants in the overall subcontracting 
work.   Approval of the firm’s subcontracting plan by the Contracting 
Officer is a necessary condition for contract award. 

 
5.0       Technical and Fee Proposal Submission Requirements: 

 
Offerors shall include the following in their technical submittals: 
a. GSA Standard Form 330 Parts 1&2 listing three (3) projects performed within the 

last five years that are relevant to the requirements of this Request with verifiable 
references including up-to-date names and phone numbers of contacts of those 
projects. 

 
c. Summary qualifications and experience of staff members who would be assigned    

to the project including proposed subcontracts, teaming arrangements etc. 
 

d. Narrative and illustrative materials necessary to adequately address the evaluation 
criteria. 

 
The total amount of material submitted should not exceed 7 two-sided, 8 1/2” x 11” 
 pages, or 15 surfaces, letters, illustrative materials and other supplemental information 
 included.   No fold-out sheets.    
 
Offerors shall also submit a fee proposal. 
 
Offerors shall submit an original and 3 copies of the technical proposal and an original 
copy of the price proposal to: 

 
Tonya Mills 
Contracting Specialist 
Department of Real Estate Services 
2000 14th Street, NW 5th Floor  
Washington, D.C.  20009 
 

 
 
 
Each proposal shall be submitted in a sealed envelope conspicuously marked on 
the outside: 
 
Proposal in Response to: Ann# DCKG-2009-R-0014 
“Design and Installation of a Regenerative Stormwater Conveyance-Rock 
Creek” 
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These materials must be submitted by 2:00 p.m. local time on November 9, 
2009, for consideration.  Documents received after this time will not be 
considered.    Absolutely no electronic submissions will be accepted.   However, 
firms may be asked to provide electronic copies of their proposals in PDF format 
subsequent to the formal submission. For technical questions or clarification, 
please contact Stephen Reiling at (202) 535-2244.  For contractual questions or 
clarification, please contact Tonya Mills at (202) 671-2255 or email at 
tonya.mills@dc.gov.  

 
Sincerely, 

 
 
 

           Diane Wooden 
           Contracting Officer 

 
cc: Stephen Reiling (DDOE) 

                        Debor Dosunmu (OPM) 
             

Appendix:  
 A-Scope of Work 

 
 Downloadable Reference Information: 
 

 District of Columbia Department of Small and Local Business Development 
(http://dslbd.dc.gov) 
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DISTRICT DEPARTMENT OF THE ENVIRONMENT 
WATERSHED PROTECTION DIVISION 
 
SCOPE OF WORK FOR THE DESIGN AND INSTALLATION OF A 
REGENERATIVE STORMWATER CONVEYANCE IN AN INTERMITTENT 
STREAM VALLEY FLOWING TO ROCK CREEK 
 
 
The purpose of this project is to prepare drawings and specifications, obtain 
necessary permits, and construct a regenerative stormwater conveyance for an 
intermittent stream that discharges near Milkhouse Ford in the main stem of 
Rock Creek.  This project is being funded through the American Recovery and 
Reinvestment Act (stimulus funds). 
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The Watershed Protection Division will coordinate the design and construction of 
a regenerative stormwater conveyance pilot project for a targeted intermittent 
stream that empties into Rock Creek near Milkhouse Ford.  This project is being 
funded through the American Recovery and Reinvestment Act (stimulus funds).  
There are three separate branches of the intermittent stream valley, each 
measuring approximately 200 yards or 600 feet in length and each located 
predominantly on National Park Service land with the potential for some work on 
Department of Transportation-owned property.  The project area is located east 
of Oregon Avenue, NW near St. John’s College (see attached map).  This scope of 
work is for the design, permitting, and construction of this project in a minimum 
of one and a maximum of all three branches of the intermittent stream.  A 
regenerative stormwater conveyance, also known as a coastal plain outfall, is a 
specialized type of low impact development technique that uses stream 
restoration techniques to create a dependable open channel conveyance with 
pools and riffle-weir grade controls to create a system of physical features, 
chemical processes, and biological mechanisms that greatly reduce erosive forces 
and positively impact the ecology of a drainage area.   
 
Background 
 
From its source in Laytonsville, Maryland, Rock Creek meanders a 33-mile 
course before meeting the Potomac River near Theodore Roosevelt Island in the 
District of Columbia.  The Rock Creek watershed encompasses a total area of 76.5 
square miles of which approximately 21 percent (15.9 square miles) lies within 
the boundaries of Washington, DC.  Approximately one-third (9.52 miles) of 
Rock Creek’s stream length runs through District lands. 
 
Over the past decades, the Rock Creek watershed has experienced substantial 
development which has impacted the stream’s health.  Stormwater and combined 
sewer overflows (CSO) continue to contribute point and nonpoint source 
pollutants and create “flashy” stream flow that is disruptive to habitat and stable 
channel conditions.  Furthermore, the stream’s water quality is affected by levels 
of metals, bacteria, and organics that do not meet District standards.   
 
In 2003 the District Department of the Environment (DDOE), then called the 
Department of Health, Environmental Health Administration, underwent a 
planning process where it developed Watershed Implementation Plans (WIPs) 
for each of the District’s priority restoration watersheds.  As one of these targeted 
areas, the DDOE developed a prioritized list of restoration opportunities Rock 
Creek Watershed.  The work area outlined in this scope of work was brought to 
our attention by the National Park Service and was added to the list of sites 
identified for restoration in the Rock Creek WIP.  The targeted area of the stream 
valley is showing moderate erosion and down cutting of between 3 to 7 feet and 
has a head cut that is progressively moving up the stream valley.  The stormwater 
creating the erosive forces is predominantly sheet flow from Oregon Avenue.  The 
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site, which is located on National Park Service lands is predominantly wooded 
and has an intact stream buffer.   
 
The three 600 foot segments of this unnamed tributary have approximately 20 
acres of drainage area.  The project area is located to the east of Oregon Avenue, 
NW, north of Military Road, NW and south of Moreland Place, NW.  The 
unnamed tributary the focus of this study has not been mapped by FEMA. The 
closest segment mapped by FEMA is on the main stem of Rock Creek – well out 
of the work area. 
 
Installing a regenerative stormwater conveyance in this section of the Rock Creek 
watershed will improve water quality at the location and downstream water 
quality by reducing nutrient and sediment pollution from erosion caused by fast 
flowing stormwater by creating step pools and infiltration zones.  The aim of this 
project is to demonstrate this technology as an alternative solution to traditional, 
more costly, and less ecologically friendly approaches to stream and outfall 
erosion such as piping, rip-rap, and hard structures. 
 
There are two governmental agencies involved in this project, the District 
Department of the Environment and the National Park Service.  A letter of 
cooperation between these two agencies has been executed for this project.  This 
scope of work covers the complete restoration project for the intermittent stream 
flowing to Rock Creek near Milkhouse Ford including full and complete 
engineering designs for the regenerative stormwater conveyance, permitting, 
construction of the project, and warrantee of work of three years.     
 
Project Tasks 
 
Task 1 – Design & Construction Management 
The overall supervision and management of the project design and construction 
is included in this task.  This includes project planning, budgeting, scheduling, 
and performance.  Some of the major activities provided by this task include. 
 

 Coordination with DDOE project manager and NPS staff  
 Attendance of kick off meeting and up to 3 additional meetings to cover 

the tasks described below. 
 Documentation of meetings though minutes and dispersal of meeting 

minutes to all project partners. 
 Establish and maintain lines of communication with DDOE project 

manager. 
 Prepare invoices. 
 Prepare schedule and update progress made towards this schedule on a 

monthly basis in writing. 
 Other management tasks as necessary. 
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Task 2 – Determine Current Site Characteristics 
Subtask 1 – Review and record existing information for the site including 
locations and depths of sanitary and storm sewers and utilities (if any), FEMA 
flood plain mapping, and surveys of land plats and ownership points.   
 
Subtask 2 – Perform field reconnaissance of existing conditions.  Survey the 
study area including the drainage area and existing vegetation focusing on 
conserving site canopy cover.  Perk tests and studies of area geology, soil types, 
and depth of the water will only be necessary if required by permit reviewers. 
 
Subtask 3 – Estimate stormwater flows into and out of the restoration area.     
 
Task 3 – Provide Draft Designs 
Prior to starting detailed design documents the contractor will meet with DDOE 
to outline recommendations for the regenerative stormwater conveyance 
including: 
 Base maps showing exiting conditions as determined through existing 

documents and field reconnaissance; and 
 Proposed regenerative stormwater conveyance plan including preliminary 

cost estimates and drawings based upon design criteria established 
through discussions with DDOE. 

 
Task 4 – Design Stormwater Conveyance Plans 
Based on the design alternative accepted by the project partners, the contractor 
will design plans and specifications for the regenerative stormwater conveyance 
in the project area.  The design plans will include the location and type of 
structures to be utilized in the stream restoration.   
 
Erosion control, storm water infiltration, and streambed protection will be 
designed to simulate a natural watercourse while slowing stormwater flows and 
preventing channel migration.  To the extent possible, stream structures will 
incorporate natural materials in regenerative stormwater conveyance, and 
vegetative cover will simulate the natural conditions of this portion of Rock 
Creek.  Earth excavations and tree removal for the restoration work will be 
minimized and excavated material and cut trees will be reused on site when 
possible.  All construction activities will be designed to minimize the surface 
disruption and limits of disturbance in the project area.   
 
The design documents will include: 
 Base maps from surveys and background information; 
 Contract plans and specifications including an operations plan for 

construction; 
 Stream alignment based on the selected deign alternative; 
 Layout of stormwater piping based on selected deign alternative; and 
 Identification of the locations and requirements for contractor storage/lay 

down areas, access roads, and limits of construction. 
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A comprehensive operations plan will be developed by the contractor.  The 
operations plan will include an erosion control plan, an access road plan, 
identification of the contractor lay down area(s), specified work zone limits, and 
safety regulations.  The operations plan will address prevention of damage to 
lands outside of the accepted limits of disturbance.  The operations plan will 
consider the park and residential character of the project area and make 
appropriate recommendations for hours of work. 
 
The operations plan will also address the timing of each phase of construction, 
and specify the size and type of materials and machinery needed for the 
restoration work.  To the extent possible any specific methodologies required to 
reduce the environmental impact of the restoration work will be provided (i.e. use 
of rubber tracked vehicles or the placement of materials to reinforce land to be 
driven on by heavy machinery). 
 
Task 5 – Perform a National Environmental Policy Act Analysis 
National Environmental Policy Act (NEPA) requires the federal government to 
“use all practicable means to create and maintain conditions under which man 
and nature can exist in productive harmony.”  Specifically, Section 102 requires 
“federal agencies to incorporate environmental considerations in their planning 
and decision-making through a systematic interdisciplinary approach.”  Under 
this Act all federal agencies must prepare detailed statements assessing the 
environmental impact of, and alternatives to major federal actions significantly 
affecting the environment.  Because the regenerative stormwater conveyance 
work is on National Park Service property, the contractor must work with Rock 
Creek National Park to develop a NEPA analysis. 
 
Task 6 – Obtain Necessary Permits for Construction 
Regenerative stormwater conveyance designs will have to go through the DDOE, 
Watershed Protection Division plan review process and complete any necessary 
permit applications.  The DDOE will not waive permits but will provide 
assistance in obtaining permits. 
 
Other construction permits may be required including, but not limited to, 
permits for staging equipment in public space and traffic management.  The 
contractor will be required to examine which permits will be needed for this 
project and work to obtain them. 
 
Task 7 – Construct Regenerative Stormwater Conveyance 
Using the specifications from the design documents and operations plan accepted 
by the project partners, the contractor will install the regenerative stormwater 
conveyance in the project area.  The contractor will have a construction foreman 
who is on-site daily to oversee the installation work.  The foreman duties shall 
include:   
 Making sure that appropriate erosion and sediment control measures are 

installed and maintained; 
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 Checking to see that the materials used meet the standards of the design 
specifications; 

 Ensuring that the structures installed are within the specifications 
included in the design documents; and 

 Making certain that the operations plan is followed and work is contained 
to within the limits of disturbance so that the environmental impact to the 
site is minimized. 

 
Task 8 - Warrantee 
By accepting this contract, the receiving party agrees to provide a 2 year 
warrantee for the work completed through this contract.  This warrantee 
includes: 
 Addressing any unanticipated erosion problems in the construction area;  
 Replanting vegetation if more than 15% (as defined by canopy coverage) 

dies; and 
 Replacing or repairing any stone or rock that has moved due to 

unanticipated stormwater events or any other reason. 
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PROVISIONS APPLICABLE TO PROCUREMENTS UNDER THE AMERICAN 
RECOVERY AND REINVESTMENT ACT  

 

ATTACHMENT B 

PROVISIONS APPLICABLE TO PROCUREMENTS UNDER THE AMERICAN 
RECOVERY AND REINVESTMENT ACT  

I.   APPLICABILITY OF THE AMERICAN RECOVERY AND REINVESTMENT ACT 

 This procurement is being funded by the District of Columbia with funds made available by 
the American Recovery and Reinvestment Act of 2009, P.L. 111-5 (Recovery Act), and is subject to 
the reporting and operational requirements of the Recovery Act.  All contractors and subcontractors 
are subject to audit by appropriate federal and District entities. The District has the right to cancel, 
terminate or suspend the contract if the Contractor or any subcontractor fails to comply with the 
reporting or operational requirements of the Recovery Act, as it may be amended. 

II. REPORTING 

 1.  In addition to the other reporting requirements in this contract, the Contractor shall comply 
with all reporting requirements of the Recovery Act, as follows: 

 
(a) Definitions. As used in this clause—  
“Contract” means a mutually binding legal relationship obligating the seller to furnish the supplies 

or services (including construction) and the buyer to pay for them. It includes all types of 
commitments that obligate the Government to an expenditure of appropriated funds and that, except 
as otherwise authorized, are in writing. In addition to bilateral instruments, contracts include (but are 
not limited to) awards and notices of awards; job orders or task letters issued under basic ordering 
agreements; letter contracts; orders, such as purchase orders, under which the contract becomes 
effective by written acceptance or performance; and bilateral contract modifications.  

“First-tier subcontract” means a subcontract awarded directly by a prime contractor whose contract 
is funded by the Recovery Act.  

“Jobs created

“

” means an estimate of those new positions created and filled, or previously existing 
unfilled positions that are filled, as a result of funding by the Recovery Act. This definition covers 
only prime contractor positions established in the United States and outlying areas.  The number shall 
be expressed as “full-time equivalent” (FTE), calculated cumulatively as all hours worked divided by 
the total number of hours in a full-time schedule.  

Jobs retained

“

” means an estimate of those previously existing filled positions that are retained as a 
result of funding by the Recovery Act. This definition covers only prime contractor positions. The 
number shall be expressed as FTE, calculated cumulatively as all hours worked divided by the total 
number of hours in a full-time schedule.  

Total compensation

(1) Salary and bonus.  

” means the cash and noncash dollar value earned by the executive during the 
Contractor’s past fiscal year of the following (for more information see 17 CFR 229.402(c)(2)):  

(2) Awards of stock, stock options, and stock appreciation rights. Use the dollar amount 
recognized for financial statement reporting purposes with respect to the fiscal year in accordance 



 2 

with the Statement of Financial Accounting Standards No. 123 (Revised 2004) (FAS 123R), Shared 
Based Payments.  

(3) Earnings for services under non-equity incentive plans. Does not include group life, health, 
hospitalization or medical reimbursement plans that do not discriminate in favor of executives, and 
are available generally to all salaried employees.  

(4) Change in pension value. This is the change in present value of defined benefit and actuarial 
pension plans.  

(5) Above-market earnings on deferred compensation which is not tax-qualified.  
(6) Other compensation. For example, severance, termination payments, value of life insurance 

paid on behalf of the employee, perquisites or property if the value for the executive exceeds 
$10,000.  

 
(b) This contract requires the Contractor to provide products and/or services that are funded under 

the Recovery Act. Section 1512(c) of the Recovery Act requires each contractor to report on its use 
of Recovery Act funds under this contract. These reports will be made available to the public.  

 
(c) Reports from contractors for all work funded, in whole or in part, by the Recovery Act, and for 

which an invoice has been submitted are due no later than 5th calendar day after the end of each 
month.   

 
(d) Unless otherwise directed by the Contracting Officer, the Contractor shall report the following 

information, using the online reporting tools available at www.reporting.dc.gov : 
 
 (1) The contract and order number, as applicable.  
 
(2) The amount of Recovery Act funds invoiced by the Contractor for the reporting period.    
 
(3) A list of all significant services performed or supplies delivered, including construction, 
 for which the Contractor invoiced in the previous month.  
 
 (4) Program or project title, if any.  
  
 (5) A description of the overall purpose and expected outcomes or results of the Contract, 

 including significant deliverables and, if appropriate, associated units of measure.  
  
 (6) An assessment of the Contractor’s progress towards the completion of the overall 

 purpose and expected outcomes or results of the contract (i.e., not started, less than 50 
 percent completed, completed 50 percent or more, or fully completed). This covers the 
 contract (or portion thereof) funded by the Recovery Act.  

 
 (7) Names and total compensation of each of the five most highly compensated officers of  the 

 Contractor for the calendar year in which the contract is awarded if—  
(i) In the Contractor’s preceding fiscal year, the Contractor received—  

(A) 80 percent or more of its annual gross revenues from federal contracts (and   
            subcontracts), loans, grants (and subgrants) and cooperative agreements; and  

(B) $25,000,000 or more in annual gross revenues from federal contracts (and   
           subcontracts), loans, grants (and subgrants) and cooperative agreements; and  

http://www.reporting.dc.gov/�


 3 

(ii) The public does not have access to information about the compensation of the senior 
executives through periodic reports filed under section 13(a) or 15(d) of the Securities 
Exchange Act of 1934 (15 U.S.C. §§78m(a), 78o(d)) or section 6104 of the Internal 
Revenue Code of 1986.  

 
(8) For subcontracts valued at less than $25,000 or any subcontracts awarded to an individual, 

 or subcontracts awarded to a subcontractor that in the previous tax year had gross income 
 under $300,000, the Contractor shall only report the aggregate number of such first tier 
 subcontracts awarded in the quarter and their aggregate total dollar amount.  

 
(9) For any first-tier subcontract funded in whole or in part under the Recovery Act, that is over 

 $25,000 and not subject to reporting under paragraph 8, the Contractor shall require the 
 subcontractor to provide the information described in (i), (ix), (x), and (xi) below to the 
 Contractor for the purposes of the quarterly report. The Contractor shall advise the 
 subcontractor that the information will be made available to the public as required by 
 section 1512 of the Recovery Act. The Contractor shall provide detailed information on 
 these first-tier subcontracts as follows:  

(i) Unique identifier (DUNS Number) for the subcontractor receiving the award and for the 
      subcontractor’s parent company, if the subcontractor has a parent company.  

(ii) Name of the subcontractor.  
(iii) Amount of the subcontract award.  
(iv) Date of the subcontract award.  
(v) The applicable North American Industry Classification System (NAICS) code.  
(vi) Funding agency.  
(vii) A description of the products or services (including construction) being provided    

         under the subcontract, including the overall purpose and expected outcomes or results of 
         the subcontract.  

(viii) Subcontract number (the contract number assigned by the prime contractor).  
(ix) Subcontractor’s physical address including street address, city, state, and country.   

        Also include the nine-digit zip code and congressional district if applicable.  
(x) Subcontract primary performance location including street address, city, state, and     

       country. Also include the nine-digit zip code and congressional district if applicable.  
(xi) Names and total compensation of each of the subcontractor’s five most highly  

        compensated officers, for the calendar year in which the subcontract is awarded if—  
(A) In the subcontractor’s preceding fiscal year, the subcontractor received—  

(1) 80 percent or more of its annual gross revenues in federal contracts (and   
    subcontracts), loans, grants (and subgrants), and cooperative agreements; and  

(2) $25,000,000 or more in annual gross revenues from federal contracts (and  
    subcontracts), loans, grants (and subgrants), and cooperative agreements; and  
      (B) The public does not have access to information about the compensation of the  
  senior executives through periodic reports filed under section 13(a) or 15(d) of the 
  Securities Exchange Act of 1934 (15 U.S.C. §§78m(a), 78o(d)) or section 6104 of 
  the Internal Revenue Code of 1986.  
  
 (10) A narrative description of the employment impact of work funded by the Recovery Act.       
         This narrative should be cumulative and only address the impact on the Contractor’s 
         workforce. At a minimum, the Contractor shall provide—  

http://uscode.house.gov/lawrevisioncounsel.shtml�
http://uscode.house.gov/lawrevisioncounsel.shtml�
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(i) A brief description of the types of jobs created and jobs retained. This description may 
rely on job titles, broader labor categories, or the Contractor’s existing practice for 
describing jobs as long as the terms used are widely understood and describe the general 
nature of the work; and  
(ii) An estimate of the number of jobs created and jobs retained by the prime contractor. A 
job cannot be reported as both created and retained.  

 
(11) A unique identifier for each of the Contractor’s employees working on a project funded by 

the Recovery Act. The unique identifier will be the employee’s last name combined with the 
last three numbers of their social security number. 

 
(12) Total hours worked on work funded by the Recovery Act by each employee utilizing the   

unique identifier. 
 

  2.  The Contractor shall designate a responsible contact person who will ensure that 
the data described in Section II.1 is reported by the required time.  The Contractor designates the 
following person as the contact person:  

 
  Name:____________________________________ 

Title:_____________________________________ 
Address:__________________________________ 

     __________________________________ 
Telephone:  _______________________________ 

   Email address: ____________________________ 
 

  3. A cumulative amount from all the reports submitted for this contract will be 
maintained by the District’s on-line reporting tools.   

 
  4. The Contractor shall not use Recovery Act funds to meet the cost of its tracking and 
reporting requirements under its Recovery Act contracts. 

 
III. POSTING AVAILABLE JOB OPENINGS 
 
The Contractor shall promptly post all new job openings on the District Department of Employment 
Services’ website at www.dcnetworks.org.  
 
IV. ACCESSIBILITY TO RECORDS REQUIREMENTS 

 
1.  Pursuant to section 1514 of the Recovery Act, the Contractor agrees to allow any 

appropriate federal entity, including an inspector general: 
  a)   access to examine any records of the Contractor and any subcontractor pursuant to 

this contract that pertain to, and involve transactions relating to, this Contract or any 
subcontract under this Contract; and 

  b)   to interview any officer or employee of the Contractor, or any subcontractor, 
regarding such transactions. 

 

http://www.dcnetworks.org/�
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2.   Pursuant to section 902 of the Recovery Act, the Contractor agrees to allow the 
Comptroller General and his representatives: 

  a)   access to examine any records of the Contractor or any of its subcontractors that 
directly pertain to, and involve transactions relating to the Contract or subcontract under 
this Contract; and 

  b)  to interview any officer or employee of the contractor or any of its subcontractors 
regarding such transactions. 

 
IV. EQUAL EMPLOYMENT OPPORTUNITIES 
 
In addition to the District’s equal opportunity requirements, the Contractor shall comply with, and 
require its subcontractors to comply with, all of the following federal laws for equal employment 
opportunities, if applicable: 
   
  Titles VI and VII of the Civil Rights Act of 1964 
  Equal Pay Act of 1962 
  Age Discrimination in Employment Act of 1967 
  Title IX of the Educational Amendments of 1972 
  Section 504 of the Rehabilitation Act of 1973 
  Age Discrimination Act of 1975 
  Titles I and V of the Americans with Disabilities Act of 1990 
  Fair Housing Act 
  Fair Credit Reporting Act 
  Equal Educational Opportunities Act 
  Uniform Relocation Act 
 
V. WHISTLEBLOWER PROTECTIONS 
 
 1. Pursuant to Section 1553 of the Recovery Act, the Contractor and all subcontractors are 
prohibited from discharging, demoting or otherwise discriminating against any employee of the 
Contractor or any subcontractor as a reprisal for disclosing any of the following information that the 
employee reasonably believes is evidence of: 
 a) gross mismanagement of the Contract related to Recovery Act funds; 
 b) gross waste of Recovery Act funds; 
 c) a substantial and specific danger to public health or safety related to the  implementation or 
use of Recovery Act funds; 
 d) an abuse of authority related to the Contract, including the competition for or  negotiation 
of the contract, related to Recovery Act funds; or 
 e) a violation of law, rule or regulation related to Recovery Act funds. 
 
 2.  The inspector general shall receive and investigate all complaints alleging a violation of 
Paragraph 1 of this section. 
 
 3.  All contractors and subcontractors receiving Recovery Act funds shall post a notice of 
employee rights as described in Paragraph 1 of this section in conspicuous locations with other 
required employee rights information. 
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VI. ADDITIONAL PROVISIONS APPLICABLE TO CONSTRUCTION CONTRACTS 
 
1.   Department of Labor Wage Determinations  

 
a)  The Contractor and its subcontractors shall pay all laborers and mechanics wages at rates 
not less than those prevailing on projects of a character similar in the locality as determined 
by the Secretary of Labor in accordance with subchapter IV of chapter 31 of title 40, United 
States Code (Davis-Bacon Act). With respect to the labor standards, the Secretary of Labor 
shall have the authority and functions set forth in Reorganization Plan Numbered 14 of 1950 
(64 Stat. 1267; 5 U.S.C. App.) and section 3145 of title 40, United States Code.  The 
Contractor shall be bound by the wage rates for the term of the Contract.   
 
b)  All rulings and interpretations of the Davis-Bacon and related Acts contained in 20 CFR 
Parts 1, 3 and 5 are herein incorporated by reference in this Contract. 
 

2.  Buy American 
 
a) Pursuant to Section 1605 of the Recovery Act, the Contractor and all subcontractors must 

use steel, iron and manufactured goods that have been produced in the United States, unless the 
Government determines one of the following:  

(i) The use of those materials would be inconsistent with the public interest; 
(ii) That there is an insufficient quantity or quality of steel, iron or relevant manufactured 
goods that were produced in the United States; or  
(iii) The use of those materials would increase the cost of the project by more than twenty-
five percent (25%). 
 

 b)  The Contractor may seek a waiver from the Buy American requirements by appealing to 
the appropriate agency under the rules at 2 CFR Part 176. 

 
 
VI. PROVISIONS APPLICABLE TO SUBCONTRACTORS  
 
The Contractor shall provide a copy of this Attachment B to all of its subcontractors under this 
Contract. 
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