

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>				1. Contract Number		Page of Pages 1 of 33	
2. Amendment/Modification Number <b>No. 2</b>		3. Effective Date See Block 16C		4. Requisition/Purchase Request No.		5. Solicitation Caption: <b>Reconstruction of Q Street NW from 14th St. To 11th St.</b>	
6. Issued By: Department of Transportation Construction Contract Branch 2000 14th Street, NW 6th Floor Washington, DC 20009				7. Administered By (If other than line 6)  Procurement Support Branch 2000 14th Street, NW, 3rd Floor Bid Room Washington, DC 20009			
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)				(X) 9A. Amendment of Solicitation No. <b>POKA-2006-B-0095-JJ</b>			
				9B. Dated (See Item 11) 8/16/2006			
				10A. Modification of Contract/Order No.			
				10B. Dated (See Item 13)			
Code		Facility					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended. <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>2</u> copies of the amendment: (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. Accounting and Appropriation Data (If Required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14							
A. This change order is issued pursuant to: (Specify Authority)							
The changes set forth in Item 14 are made in the contract/order no. in item 10A.							
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.							
C. This supplemental agreement is entered into pursuant to authority of:							
D. Other (Specify type of modification and authority)							
<b>E. IMPORTANT:</b> Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <u>2</u> copies to the issuing office.							
14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)							
<p><b>The current bid opening date of September 20, 2006 is not extended.</b></p> <p><b><u>The purpose of this Amendment is to respond to questions/comments from prospective bidders and to update the General Wage Decision</u></b></p> <p><b>This amendment contains this page and 32 pages attached hereto</b></p>							
Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect							
15A. Name and Title of Signer (Type or print)				16A. Name of Contracting Officer Jerry M. Carter			
15B. Name of Contractor		15C. Date Signed		16B. District of Columbia		16C. Date Signed 9/13/2006	
(Signature of person authorized to sign)				(Signature of Contracting Officer)			

Government of the District of Columbia  
Department of Transportation  
Office of Contracting and Procurement  
2000-14th Street, N.W. 6th Floor  
Washington, D.C. 20009

---

**AMENDMENT**      **No. 2**                      **ISSUED**      *September 13, 2006*                      **32 pages**

**Invitation No.** POKA-2006-B-0095-JJ  
**Federal Aid Project No.:** STP-4000 (082)  
**Title:** Reconstruction of Q Street N.W. from 14<sup>th</sup> to 11<sup>th</sup> Street

**BIDDERS** shall acknowledge receipt of this addendum on official Bid Form. Failure to do so may result in rejection of your bid.

**CURRENT BID OPENING DATE:** September 20, 2006.

**BIDDERS** are informed that the above named project is modified as follows:

## QUESTIONS AND RESPONSES

Attached are responses to questions raised by prospective bidders. (2 pages attached)

## SPECIFICATIONS

**SP No. 34-Page-30 (H) Measure, Item No. 616 115 – Description** Portable Changeable Message Signs DELETE THE WORDS “Daily Rate”- **ADD THE FOLLOWING SENTENCE** “ The hourly rate included in the Schedule of Items shall be applied only for Portable Changeable Message Signs used by the Contractor under the directions from the Chief Engineer for short durations of time in the project.”

## **BID FORMS AND PROPOSALS**

**DELETE** Pay Item pages 1 THRU 16 in their entirety and **REPLACE** with Pay Item pages 1R THRU 16R (16 pages attached).

## APPENDICES

**DELETE** General Wage Decision DC030001 Modification Number 38 dated 5/26/06 and **REPLACE** with General Wage Decision DC030001 Modification Number 43 dated 9/08/2006 (13 pages attached)

POKA-2006-B-0095-JJ  
Reconstruction of Q Street NW from 14<sup>th</sup> Street to 11<sup>th</sup> Street NW

**Questions and Responses**

**Question 1** Pay Item Line No. 0800 Pay Item No. 616 082 Truck Mounted Attenuator. Is the Unit Daily Rate or Hourly Rate?

*Response 1* It is hourly rate. See revised pay item schedule

**Question 2** Pay Item Schedule Line 0840 Item No. 616 992 Traffic Control Special Item – Each – 616110 Portable Variable Message Sign. This item appears to have the same description as Line No. 0990 Item No. 616 993. Traffic Control Special Item – HR 616115 Portable Variable Message Sign. Is this a duplication?

*Response 2* It is not a duplication. The units are different.

**Question 3** Pay Item Schedule Line 1000 Pay Item No. 616 994 Traffic Control Special Item – LF – 616 051 Thermoplastic Pavement Marking, 24 Inch. The quantity of 7820 appears to be excessive.

*Response 3* The quantity has been revised to 1304. See revised pay item schedule

**Question 4** Pay Item Schedule Line 1210 Item No. 618026 Furnish and Install Non-Standard Manhole. This item requires detail and size of manhole

*Response 4* Item has been deleted. See revised pay item schedule.

**Question 5** Pay Item Schedule Line 1240 Item No. 618140 Remove Electrical conduit. The quantity of 11300 appears to be excessive. Can the conduit be abandoned in place to save money?

*Response 5* This item has been deleted. See revised pay item schedule.

**Question 6** Pay Item Schedule Line 1330 Item No. 618910 Furnish and Install ground rod 3/4"x8'. Normally DDOT only uses 10' or 15' ground rods. Is this item stated correctly?

*Response 6* Delete supplemental Item Description 3/4"x8" Item should read as follows 618910 Furnish and Install Ground Rod. See revised pay item schedule

### **Additional Pay Item Schedule Revisions**

Pay Item Schedule Line No. 0870 Item No. 616992 Traffic Control Special Item – Each – 617023 Furnish and Install Miscellaneous Wire and Hardware – **Item has been deleted.**

Pay Item Schedule Line 1030 Item No. 617008 Furnish and Install PCC Foundation for Traffic Signal Pole for Pendant Post Street Light Pole – **Item has been deleted.**

Pay Item Schedule Line 1290 Item No. 618398 **Description has been revised.**

**Insert** Pay Item No. 616 992 Traffic Control Special Item – Each 617007 Furnish and Install PCC Foundation for Traffic Signal Pole

**Insert** New Pay Item No. 616992 Traffic Control Special Item- Each 617009 Furnish and Install PCC Foundation for Traffic Signal Pole with Mast Arm up to 20 ft.

General Decision Number: DC030001 09/08/2006 DC1

Superseded General Decision Number: DC020001

State: District of Columbia

Construction Types: Heavy (Heavy and Sewer and Water Line)  
and Highway

County: District of Columbia Statewide.

HEAVY CONSTRUCTION PROJECTS (Including Sewer and Water Lines);  
HIGHWAY CONSTRUCTION PROJECTS

Modification Number	Publication Date
0	06/13/2003
1	10/03/2003
2	10/31/2003
3	01/02/2004
4	03/19/2004
5	04/02/2004
6	05/14/2004
7	06/11/2004
8	06/18/2004
9	06/25/2004
10	07/02/2004
11	07/09/2004
12	07/16/2004
13	08/13/2004
14	08/20/2004
15	09/17/2004
16	09/24/2004
17	10/29/2004
18	11/12/2004
19	01/21/2005
20	04/01/2005
21	05/06/2005
22	06/03/2005
23	06/10/2005
24	06/24/2005
25	07/01/2005
26	07/08/2005
27	07/22/2005
28	08/19/2005
29	08/26/2005
30	09/16/2005
31	10/28/2005
32	11/04/2005
33	11/11/2005
34	11/25/2005
35	02/03/2006
36	03/10/2006
37	05/05/2006
38	05/26/2006
39	08/04/2006
40	08/18/2006
41	08/25/2006

42 09/01/2006  
43 09/08/2006

ASBE0024-001 03/01/2006

	Rates	Fringes
Asbestos Worker/Heat and Frost Insulator		
Includes the application of all insulating materials, protective coverings, coatings and finishes to all types of mechanical systems.....	\$ 25.88	12.88

ASBE0024-002 03/01/2006

	Rates	Fringes
Hazardous Material Handler		
Includes preparation, wetting, stripping, removal, scrapping, vacuuming, bagging and disposing of all insulation materials, whether they contain asbestos or not, from mechanical systems.....	\$ 14.22	6.35

ASBE0024-005 03/01/2006

	Rates	Fringes
Fire Stop Technician		
Includes the application of materials or devices within or around penetrations and openings in all rated wall or floor assemblies, in order to prevent the passage of fire, smoke or other gases. The application includes all components involved in creating the rated barrier at perimeter slab edges and exterior cavities, the head of gypsum board or concrete walls, joints between rated wall or floor components, sealing of penetrating items and blank openings.....	\$ 20.94	6.09

BOIL0193-001 01/01/2006

	Rates	Fringes
Boilermaker.....	\$ 32.06	16.46

BRDC0001-001 04/30/2006

	Rates	Fringes
Bricklayer.....	\$ 25.90	6.19

CARP0132-001 05/01/2006

	Rates	Fringes
Carpenter/Lather.....	\$ 23.37	5.75
Piledriver.....	\$ 22.47	6.00

CARP0132-003 05/01/2004

	Rates	Fringes
Diver Tender.....	\$ 20.85	5.50
Diver.....	\$ 29.63	5.50

CARP1831-001 04/01/2003

	Rates	Fringes
Millwright.....	\$ 24.34	4.05

ELEC0026-001 06/05/2006

	Rates	Fringes
Electrician.....	\$ 31.45	10.35+3%+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Jr.'s Birthday, Inauguration Day, Memorial Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, the day after Thanksgiving and Christmas Day or days designated as legal holidays by the Federal Government.

ELEC0026-008 07/01/2003

	Rates	Fringes
Motor Repairmen Removal and reinstallation of electrical motors.....	\$ 23.69	7.73+3%+a

a. PAID HOLIDAYS:  
New Year's Day, Martin Luther King Jr.'s Birthday,  
Inauguration Day, Memorial Day, Fourth of July, Labor Day,  
Veterans Day, Thanksgiving Day, the day after Thanksgiving  
and Christmas Day or days designated as legal holidays by

the Federal Government.

---

ELEC0070-001 01/01/2006

	Rates	Fringes
Line Construction:		
Groundmen.....	\$ 12.03	4.75+18.75%
Linemen, Cable Splicers, Equipment Operators.....	\$ 25.50	4.75+18.75%
Truck with winch.....	\$ 12.35	4.75+18.75%

---

ENGI0077-001 05/01/2006

	Rates	Fringes
Power equipment operators: (HEAVY AND HIGHWAY CONSTRUCTION)		
GROUP 1.....	\$ 26.69	6.42+a+b
GROUP 2.....	\$ 26.23	6.42+a+b
GROUP 3.....	\$ 25.52	6.42+a
GROUP 4.....	\$ 23.49	6.42+a
GROUP 5.....	\$ 18.95	6.42+a
GROUP 6.....	\$ 28.06	6.42+a

#### POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: 35 ton cranes & above, tower & climbing cranes, derricks, concrete boom pump, drill rigs (equivalent to L & Double L), mole.

GROUP 2: Backhoes, cableways, cranes, cherry pickers, elevating graders, hoists, paving mixers, power shovels, tunnel shovels. batch plants, shields, tunnel mining machines, gradalls, front end loaders, 3 1/2 cu. yds. and above, power driven wheel scoops and scrapers (50 cu. yds. struck capacity or above), rail tamper, draglines, boomcat, mucking machines, graders in tunnels, pile driving engines.

GROUP 3: Front end loaders below 3 1/2 cu. yds, boom trucks, hydraulic backhoes 1/2 yds. capacity or below rubber or track mounted, tug boats, power driven wheel scoops & scrapers, blade graders, motor graders, bulldozers, trenching machines, concrete mixer, speed swing pettibone, ballast regulator, concrete pump, mechanic, welder, mechanic welder, shotcrete machines, Hoeram, locomotive (standard, narrow gauge), tuggers.

GROUP 4: High lifts above 10 feet, boilers (skelton), asphalt spreaders, bullfloat finishing machines, concrete finishing machines, concrete spreaders, fine graders, air compressors, welding machines, pumps, generators, well points, deep wells, hydraulic pumps, elevators, freeze uniits, tunnel motorman or dinky operator, roller, conveyors, well drilling machines, grout pump, fireman.



GROUP 5: Fork lifts, ditch witch, bobcat 1/3 cu. yd. and below, space heaters, sweepers, assistant engineers, oilers.

GROUP 6: Master mechanic.

a. PAID HOLIDAYS: New Years Day, Inaugural Day, Decoration Day, Independence Day, Labor Day, Martin Luther King's Birthday, Veterans' Day, Thanksgiving Day, Friday after Thanksgiving and Christmas Day.

b. PREMIUM PAY: Tower cranes and cranes 100-ton and over to receive \$1.00 per hour premium over Group One.

---

ENGI0077-002 06/01/2006

	Rates	Fringes
Power equipment operators: (PAVING AND INCIDENTAL GRADING)		
GROUP 1.....	\$ 21.50	5.25
GROUP 2.....	\$ 19.05	5.25
GROUP 3.....	\$ 17.80	5.25
GROUP 4.....	\$ 16.59	5.25
GROUP 5.....	\$ 15.35	5.25
GROUP 6.....	\$ 21.45	5.25

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Gradall operator, Crane.

GROUP 2: Boom Truck, Milling Machine, Excavator, Rubber Tire Backhoe, Asphalt Paver, Asphalt Plant Engineer.

GROUP 3: Motor Grader, Track Loader, Rubber Tire Loader, Track Dozer, Concrete Paver.

GROUP 4: Broom Truck, Asphalt Roller.

GROUP 5: Air Compressor, Grade Rollers.

GROUP 6: Mechanic.

---

ENGI0077-003 07/01/2006

	Rates	Fringes
Power equipment operators: (SEWER, GAS AND WATER LINE CONSTRUCTION)		
GROUP 1.....	\$ 19.43	5.12+a
GROUP 2.....	\$ 19.03	5.12+a
GROUP 3.....	\$ 18.88	5.12+a
GROUP 4.....	\$ 18.80	5.12+a
GROUP 5.....	\$ 18.69	5.12+a
GROUP 6.....	\$ 18.52	5.12+a
GROUP 7.....	\$ 18.62	5.12+a
GROUP 8.....	\$ 18.52	5.12+a
GROUP 9.....	\$ 19.06	5.12+a
GROUP 10.....	\$ 18.41	5.12+a

GROUP 11.....	\$ 18.29	5.12+a
GROUP 12.....	\$ 18.20	5.12+a

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Backhoes, Cableways, Cranes, Derricks, Draglines, Power Shovels, Tunnel Shovels, Tunnel Mucking Machines (1 cubic yard capacity or above).

GROUP 2: Backhoes, Boom Cats, Cableways, Cranes, Derricks, Draglines, Elevating Graders, Hoists, Paving Mixers, Pile Driving Engines, Power and Tunnel Shovels, Tunnel Mucking Machines, Batch Plant, Concrete Pumps.

GROUP 3: Operators of Hydraulic Backhoes of below 1/2 yard capacity.

GROUP 4. Trenching machines above 83 inches.

GROUP 5: Trenching machines (up to & including 83"), Boilers (Skelton), Well Drilling Machines.

GROUP 6: Air Compressors (Tunnel).

GROUP 7: Front-end Loaders (Hi-Lift) and Bulldozers on Sewer and Water Line Work.

GROUP 8: Concrete Mixers, Power Driven Wheel Scoops and Scrapers, Blade graders, Motor Graders, Tunnel Mechanics, Tunnel Motormen.

GROUP 9: Mechanics.

GROUP 10: Bulldozers, Hydraulic Tamper and Hoe Pack Operators.

GROUP 11: Rollers.

GROUP 12: Air Compressors, Pumps, Welding Machines, Well Points.

a. PAID HOLIDAYS: New Year's Day, Inaugural Day, Washington's Birthday, Decoration Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, Christmas Day and Martin Luther King's Birthday.

---

IRON0005-001 06/01/2005

	Rates	Fringes
Ironworkers:		
Structural, Ornamental and		
Chain Link Fence.....	\$ 24.53	10.795

---

IRON0201-001 05/01/2005

	Rates	Fringes
--	-------	---------

Ironworkers:		
Reinforcing.....	\$ 24.45	9.73

LABO0074-002 06/01/2006

	Rates	Fringes
Laborers: (HAZARDOUS WASTE REMOVAL, (EXCEPT ON MECHANICAL SYSTEMS): Preparation for, removing & encapsulation of hazardous materials from non-mechanical systems)		
Skilled Asbestos Abatement Laborers.....	\$ 15.99	3.84
Skilled Toxic and Hazardous Waste Removal Laborers.....	\$ 18.61	3.84

LABO0456-002 06/01/2004

	Rates	Fringes
Laborers: (PAVING & INCIDENTAL GRADING)		
Asphalt Raker, Concrete Saw Operator.....	\$ 15.66	4.00
Asphalt Shoveler.....	\$ 15.17	4.00
Asphalt Tammer, Concrete Shoveler.....	\$ 15.39	4.00
Jack Hammer.....	\$ 15.57	4.00
Laborer.....	\$ 15.06	4.00
Sand Setter, Form Setter....	\$ 16.24	4.00

LABO0456-003 06/01/2006

	Rates	Fringes
Laborers: (TUNNEL, RAISE & SHAFT (FREE AIR)		
(FOR HEAVY AND SEWER & WATER LINES CONSTRUCTION)		
GROUP 1.....	\$ 19.82	3.84
GROUP 2.....	\$ 20.39	3.84
GROUP 3.....	\$ 21.85	3.84
GROUP 4.....	\$ 22.47	3.84

#### LABORERS CLASSIFICATIONS

GROUP 1: Brakeman, Bull Gang, Dumper, Trackman, Concrete Man.

GROUP 2: Chuck Tender, Powdermen in Prime House, Form  
Setters and Movers, Nippers, Cableman, Houseman, Groutman,  
Bell or Signalman, Top or Bottom Vibrator Operator.

GROUP 3: Miners, Re-Bar Underground, Concrete or Gunnite Nozzlemen, Powdermen, Timbermen and Re-Timbermen, Wood Steel Including Liner Plate or any Other Support, Material, Motorman, Caulkers, Diamond Drill Operators, Riggers, Cement Finishers - Underground, Welders and Burners, Shield Driver, Air Trac Operator, Shotcrete Nozzleman and Potman.

GROUP 4: Mucking Machine Operator (Air).

LABO0456-004 06/01/2006

	Rates	Fringes
Laborers: (HEAVY AND HIGHWAY AND SEWER & WATER LINES CONSTRUCTION)		
GROUP 1.....	\$ 19.18	3.84
GROUP 2.....	\$ 19.46	3.84
GROUP 3.....	\$ 19.61	3.84
GROUP 4.....	\$ 19.75	3.84
GROUP 5.....	\$ 20.15	3.84
GROUP 6.....	\$ 20.64	3.84
GROUP 7.....	\$ 21.11	3.84
GROUP 8.....	\$ 21.77	3.84

#### LABORERS CLASSIFICATIONS

GROUP 1: Carloaders, choker setter, concrete crewman, crushed feeder, demolition laborers, including salvaging all material, loading, cleaning up, wrecking, dumpmen, flagmen, fence erector and installer, including installation and erection of fence, guard rails, median rails, reference posts, guide posts and right-of-way markers, form strippers, general laborers, railroad track laborers, riprap man, scale man, stake jumper, structure mover, includes foundation, separation, preparation, cribbing, shoring, jacking and unloading of structures, water nozzleman, timber buckler and faller, truck loader, water boys, tool room men.

GROUP 2: Combined air and water nozzleman, cement handler, dope pot fireman (nonmechanical), form cleaning machine, mechanical railroad equipment (includes spiker, puller, tie cleaner, tamper, pipe wrapper, power driven wheelbarrows, operators of hand derricks, towmasters, scootcretes, buggymobiles and similar equipment), tamper or rammer operator, trestle scaffold builders over one tier high, power tool operator (gas, electric or pneumatic), sandblast or gunnite tailhose man, scaffold erector, (steel or wood), vibrator operator up to 4 feet) asphalt cutter, mortar men, shorer and lagger, creosote material handler, corrosive enamel or equal, paver breaker and jackhammer operators.

GROUP 3: Multi-section pipe layer, non-metallic clay and concrete pipe layer (including caulker, collarman, jointer, rigger and jacker, thermit welder and corrugated metal culvert pipe layer.

GROUP 4: Asphalt block pneumatic cutter, asphalt roller, walker chainsaw operator with attachment, concrete saw (walking), high scalers, jackhammer operator (using over 6 feet of steel), vibrator operator (6 feet and over), well point installer, air trac operator.

GROUP 5: Asphalt screeder, big drills, cut of the hole drills, (1 1/2" piston or larger), down the hole drills (3 1/2" piston or larger), gunnite or sandblaster nozzleman, asphalt raker, asphalt tamper, form setter, demolition torch operator, shotcrete nozzle men and potman.

GROUP 6: Powderman, master form setters.

GROUP 7: Brick paver (asphalt block paver, asphalt block sawman, asphalt block grinder; hastings block or similar type)

GROUP 8: Licensed powdermen.

---

LAB00456-005 06/01/2006

	Rates	Fringes
Laborers: (TUNNEL, RAISE AND SHAFT (Compressed Air) for HEAVY CONSTRUCTION ONLY		
Gauge Pressure    Work Period		
(Pounds)		
(Hours))		
1-14                      7.....	\$ 24.16	3.84
14-18                     6.....	\$ 28.43	3.84

FOOTNOTE: On any requirement for air pressure in excess of 18 PSI, work periods and rates should be negotiated at a pre-bid conference.

---

LAB00456-006 06/01/2006

	Rates	Fringes
Laborers: (BRICK MASONRY WORK)		
Mason Tenders.....	\$ 13.91	3.84
Scaffold Builders, Mortarmen and Small Equipment Operators.....	\$ 14.65	3.84

---

MARB0002-003 05/01/2006

	Rates	Fringes
Marble & Stone Mason Includes Pointing,		

Caulking and Cleaning of All Types of Masonry, Brick, Stone and Cement Structures.....	\$ 29.87	11.15
<hr/>		
MARB0003-001 05/01/2006		
	Rates	Fringes
Mosaic & Terrazzo Worker, Tile Layer		
Marble Mason and Tile Layer.....	\$ 24.32	8.78
Terrazzo Worker.....	\$ 25.07	8.78
<hr/>		
MARB0003-004 05/01/2006		
	Rates	Fringes
Marble, Tile & Terrazzo Finisher.....	\$ 19.59	7.90
<hr/>		
* PAIN0051-001 06/01/2006		
	Rates	Fringes
Painters:		
All Industrial Work.....	\$ 23.48	7.31
Bridges, Heavy Highway, Lead Abatement and Flame/Thermal Spray.....	\$ 26.37	7.31
Commercial and Mold Remediation, Painters, Wallcovers and Drywall Finishers.....	\$ 22.06	7.31
Metal Polishing and Refinishing.....	\$ 23.06	7.31
<hr/>		
PLAS0891-001 05/01/2006		
	Rates	Fringes
Cement Masons:		
HEAVY CONSTRUCTION ONLY.....	\$ 25.45	5.46
<hr/>		
PLAS0891-002 06/01/2004		
	Rates	Fringes
Cement Masons: (PAVING & INCIDENTAL GRADING)		
Cement Masons.....	\$ 16.25	4.10
Concrete Saw Operators.....	\$ 16.25	4.10
Form Setters.....	\$ 16.25	4.10
<hr/>		
PLUM0005-001 08/01/2006		
	Rates	Fringes

Plumber.....\$ 31.52                   12.59+a

a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day and the day after Thanksgiving, Christmas Day, New Year's Day, Martin Luther King's Birthday, Memorial Day and the Fourth of July.

---

PLUM0602-005 08/01/2005

	Rates	Fringes
Steamfitter, Refrigeration & Air Conditioning Mechanic.....	\$ 30.27	12.02+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's Birthday, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day and the day after Thanksgiving and Christmas Day.

---

SHEE0100-001 07/01/2006

	Rates	Fringes
Sheet Metal Worker.....	\$ 30.39	11.05

---

TEAM0639-001 03/07/2004

	Rates	Fringes
Truck drivers: (HEAVY & HIGHWAY CONSTRUCTION)		
Tandem & Triaxle (3 or more axles, including steering axle).....	\$ 16.00	5.82+a
Tractor-trailer, Low Boy....	\$ 20.00	5.82+a

a. VACATION: Employees will receive one (1) week's paid vacation after one (1) year of service.

---

TEAM0639-002 06/01/2005

	Rates	Fringes
Truck drivers: (HEAVY & HIGHWAY CONSTRUCTION)		
Concrete Mixer Drivers.....	\$ 17.40	5.82+a+b

a. PAID HOLIDAYS: New Year's Day, Martin Luther King, Jr. Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day, Christmas Day, or any day celebrated publicly in the District of Columbia as one of the above holidays.

b. PAID VACATIONS: Employees with one (1) year of service shall be entitled to a vacation of one (1) week; five (3) years of service are entitled to two (2) weeks; fifteen(10) years of service are entitled to three 3 weeks; twenty (20)

years of service are entitled to four (4) weeks.

-----  
TEAM0639-005 09/01/2006

Rates

Fringes

Truck drivers: (PAVING &  
INCIDENTAL GRADING)

All paving projects where  
the grading is incidental

to the paving.....\$ 14.05

3.69  
-----

WELDERS - Receive rate prescribed for craft performing  
operation to which welding is incidental.  
=====

Unlisted classifications needed for work not included within  
the scope of the classifications listed may be added after  
award only as provided in the labor standards contract clauses  
(29CFR 5.5 (a) (1) (ii)).  
-----

In the listing above, the "SU" designation means that rates  
listed under the identifier do not reflect collectively  
bargained wage and fringe benefit rates. Other designations  
indicate unions whose rates have been determined to be  
prevailing.  
-----

#### WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can  
be:

- \* an existing published wage determination
- \* a survey underlying a wage determination
- \* a Wage and Hour Division letter setting forth a position on  
a wage determination matter
- \* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests  
for summaries of surveys, should be with the Wage and Hour  
Regional Office for the area in which the survey was conducted  
because those Regional Offices have responsibility for the  
Davis-Bacon survey program. If the response from this initial  
contact is not satisfactory, then the process described in 2.)  
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal  
process described here, initial contact should be with the  
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations



Wage and Hour Division  
U.S. Department of Labor  
200 Constitution Avenue, N.W.  
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator  
U.S. Department of Labor  
200 Constitution Avenue, N.W.  
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board  
U.S. Department of Labor  
200 Constitution Avenue, N.W.  
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

=====

END OF GENERAL DECISION

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0095JJ

PROJECT(S): STP-4000 (082)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
SECTION 0001						
0010	000003 Employee Training	2000.000				
		HR		.		.
0020	000506 Unassigned Special Item -EACH - 618 251 - REMOVE EXISTING POLE (ANY TYPE ) AND FOUNDATION	16.000				
		EACH		.		.
0030	000506 Unassigned Special Item -EACH - 618 487 - FURNISH AND INSTALL POLES, TYP E A	10.000				
		EACH		.		.
0040	000506 Unassigned Special Item -EACH - 618 489 - FURNISH AND INSTALL POLES, WAS HINGTON NO. 16 STAND	8.000				
		EACH		.		.
0050	000506 Unassigned Special Item -EACH - 618 725 - FURNISH AND INSTALL LUMINAIRES , TYPE A	10.000				
		EACH		.		.
0060	000506 Unassigned Special Item -EACH - 618 727 - FURNISH AND INSTALL LUMINAIRES , TYPE WASHINGTON STYLE, 250 W HPS	8.000				
		EACH		.		.
0070	000509 Unassigned Special Item -LF - 618 073 - FURNISH AND INSTALL CONDUIT DR Y MIX BANK FOR 1-2" DIA. RIGID PVC	1140.000				
		LF		.		.

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0095JJ

PROJECT(S): STP-4000 (082)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0080	000509 Unassigned Special Item -LF - 618 101 - FURNISH AND INSTALL CONDUIT DR Y MIX BANK FOR 2-4 " DIA RIGID PVC	200.000 LF				
0090	000509 Unassigned Special Item -LF - 618 103 - FURNISH AND INSTALL CONDUIT DR Y MIX BANK FOR 4-4" DIA. RIGID PVC	100.000 LF				
0100	000509 Unassigned Special Item -LF - 618 105 - FURNISH AND INSTALL CONDUIT DR Y MIX BANK FOR 6-4" DIA. RIGID PVC	1720.000 LF				
0110	000509 Unassigned Special Item -LF - 618 993 - REMOVE 2" DUCTBANK	120.000 LF				
0120	000511 Unassigned Special Item -LS - 611 051 - TREE PROTECTION AND REPLACEMENT	LUMP	LUMP			
0130	000515 Unassigned Special Item -SY - 209 005 - GEOTEXTILE FABRIC	150.000 SY				
0140	108002 Progress Photographs	LUMP	LUMP			
0150	108004 As-Built Drawings	LUMP	LUMP			

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0095JJ

PROJECT(S): STP-4000 (082)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0160	202002 Common Excavation	4100.000				
		CY	.		.	
0170	204004 Borrow Embankment Fill	100.000				
		CY	.		.	
0180	207002 Trench Excavation and Backfill	1600.000				
		CY	.		.	
0190	207004 Trench Undercut Excavation	160.000				
		CY	.		.	
0200	207006 Gravel for Trench Undercut	160.000				
		CY	.		.	
0210	207008 Borrow Trench Backfill	100.000				
		CY	.		.	
0220	209002 Aggregate Base Course	5600.000				
		CY	.		.	
0230	302002 Valve Casing	2.000				
		EACH	.		.	
0240	303004 Remove Fire Hydrant	2.000				
		EACH	.		.	
0250	305002 Ductile Iron Pipe, 4 - 8 Inch	50.000				
		LF	.		.	
0260	305018 Extra Fittingd - Contractor Furnished	25.000				
		LBS	.		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0095JJ

PROJECT(S): STP-4000 (082)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0270	306002 Gate Butterfly Valve, 3 - 12 Inch	2.000 EACH	.		.	
0280	307002 Set Fire Hydrant	2.000 EACH	.		.	
0290	309002 Sewer Manhole on Sewer 48 Inch and Less Dia.	100.000 VLF	.		.	
0300	310004 Standard Double Basin	8.000 EACH	.		.	
0310	310006 Standard Triple Basin	9.000 EACH	.		.	
0320	310008 Basin Connect PCC Pipe, Class III, 15 Inch	250.000 LF	.		.	
0330	310991 Catch Basins Connecting Pipe Special Item - LF - 311 035 - CLEAN PCC PIPE	25.000 LF	.		.	
0340	310992 Catch Basins Special Item -EACH - 311 025 - REMOVE EXISTING BASIN	3.000 EACH	.		.	
0350	311002 Adjust Sewer-Water-Utility Manhole Frame	19.000 EACH	.		.	
0360	311010 Adjust Standard Basin Top	1.000 EACH	.		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0095JJ

PROJECT(S): STP-4000 (082)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0370	311991 Adjust, Rebuild&Replace Manhole&Catchbasin- Special Item -EA- 311 033 - CLEAN SEWER STRUCTURE	1.000 EACH	.		.	
0380	313002 Abandon Basin Connecting Pipe	6.000 EACH	.		.	
0390	313006 Abandon Basin	6.000 EACH	.		.	
0400	314006 PCC Pipe, Class III, Gasket, 18 Inch	362.000 LF	.		.	
0410	314010 PCC Pipe, Class III, Gasket, 24 Inch	710.000 LF	.		.	
0420	315002 Pipe Sewer TV Inspection - LS -	LUMP	LUMP		.	
0430	322002 PCC Thrust Block	2.000 CY	.		.	
0440	402002 Superpave Base Course, 19 mm	2250.000 TON	.		.	
0450	402012 Sperrpave Surface Course, 12.5 mm	690.000 TON	.		.	
0460	403002 Tack Coat	1250.000 SY	.		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0095JJ

PROJECT(S): STP-4000 (082)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0470	505024 Replace Driveway-Alley Entrance, 7 Inch	250.000 SY	.		.	
0480	606002 Pavement Profiling (Milling)	1250.000 SY	.		.	
0490	608024 Brick Sidewalk on PCC Base	1700.000 SY	.		.	
0500	609068 Furnish and Set 8"x12" Granite Straight Curb	1380.000 LF	.		.	
0510	609070 Furnish and Set 8"x12" Granite Circular Curb, Radius Under 10 Ft.	80.000 LF	.		.	
0520	609072 Furnish and Set 8"x12" Granite Circular Curb, Radius 10-100 Ft.	490.000 LF	.		.	
0530	609086 Reset Stone Curb	856.000 LF	.		.	
0540	609204 PCC Wheelchair/Bicycle Ramp	140.000 SY	.		.	
0550	609500 Brick Gutter	2700.000 LF	.		.	
0560	610018 Sod with 3 Inch Topsoil	953.000 SY	.		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0095JJ

PROJECT(S): STP-4000 (082)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0570	610058 Planting Soil Mix	951.000				
		CY	.		.	
0580	611018 Remove Tree 5 to 12 Inch Dia.	11.000				
		EACH	.		.	
0590	611020 Remove Tree 12 to 24 Inch Dia.	1.000				
		EACH	.		.	
0600	611028 Remove Tree Stump 5 to 12 Inch Dia.	8.000				
		EACH	.		.	
0610	611030 Remove Tree Stump 12 to 24 Inch Dia	1.000				
		EACH	.		.	
0620	611038 Prune Tree 6 Inch Dia. and Under	9.000				
		EACH	.		.	
0630	611040 Prune Tree 6 Inch to 12 Inch Dia.	21.000				
		EACH	.		.	
0640	611042 Prune Tree 12 Inch to 18 Inch Dia.	3.000				
		EACH	.		.	
0650	611770 Platanus acerifolia (London Planetree) 2 1/2 - 3 Inch Cal., B&B	12.000				
		EACH	.		.	
0660	612002 Mobilization					
		LUMP	LUMP		.	
0670	614012 Portable Precast PCC Barrier	1290.000				
		LF	.		.	



## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0095JJ

PROJECT(S): STP-4000 (082)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0680	616004 Construction Lane Closing	LUMP	LUMP			.
0690	616006 Remove Lane Markings	408.000 SF	.		.	
0700	616008 Temporary Construction Sign Supports	78.000 EACH	.		.	
0710	616012 Construction Warning and Detour Signs	377.000 SF	.		.	
0720	616020 Sequential Arrow Boards	2.000 EACH	.		.	
0730	616024 Type III PVC Barricade	42.000 EACH	.		.	
0740	616028 Traffic Drums	16.000 EACH	.		.	
0750	616040 Thermoplastic Pavement Marking, 4 Inch	3830.000 LF	.		.	
0760	616044 Thermoplastic Pavement Marking, 6 Inch	1800.000 LF	.		.	
0770	616050 Thermoplastic Pavement Marking, 12 Inch	850.000 LF	.		.	
0780	616052 Thermoplastic Pavement Letter	4.000 EACH	.		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0095JJ

PROJECT(S): STP-4000 (082)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0790	616054 Thermoplastic Pavement Arrow	9.000 EACH	.		.	
0800	616090 Construction Zone Attenuator	19.000 EACH	.		.	
0810	616122 Steel Protection Plate	20.000 EACH	.		.	
0820	616992 Traffic Control Special Item - EACH - 616 055 - THERMOPLASTIC PAVEMENT SYMBOL (BIKE)	8.000 EACH	.		.	
0830	616992 Traffic Control Special Item - EACH - 616 110 - PORTABLE VARIABLE MESSAGE SIGN	2.000 EACH	.		.	
0840	616992 Traffic Control Special Item - EACH - 617 007 FURNISH AND INSTALL PCC FOUNDAT ION FOR TRAFFIC SIGNAL POLE	8.000 EACH	.		.	
0850	616992 Traffic Control Special Item - EACH - 617009 FURNISH & INSTALL PCC FOUNDATION FOR TRAFF SIG POLE W/MAST ARM UP TO 20FT	4.000 EACH	.		.	
0860	616992 Traffic Control Special Item - EACH - 617 013 - BREAKOUT MANHOLE FOR CONDUIT ENTRY	4.000 EACH	.		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0095JJ

PROJECT(S): STP-4000 (082)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0870	616992 Traffic Control Special Item - EACH - 617 025 - FURNISH AND INSTALL SLACK COIL ED CABLE (50 FEET ) AT EACH TEMP. BASE	20.000 EACH	.		.	
0880	616992 Traffic Control Special Item - EACH - 617 043 - REMOVE TEMPORARY PORTABLE CONC RETE BASE	20.000 EACH	.		.	
0890	616992 Traffic Control Special Item - EACH - 617 045 - RELOCATE TRAFFIC SIGNAL CONTRO LLER, TO TEMPORARY PORTABLE BASE	4.000 EACH	.		.	
0900	616992 Traffic Control Special Item - EACH - 617 047 - FURNISH AND INSTALL TEMPORARY PORTABLE CONCRETE BASE	20.000 EACH	.		.	
0910	616992 Traffic Control Special Item - EACH - 617 125 - FUR. & INS. TYPE 170 TRAFFIC SI GNAL CONTROLLER AND MODEL 336SS CABINET	4.000 EACH	.		.	
0920	616992 Traffic Control Special Item - EACH - 617 129 - RELOCATE TRAFFIC SIGNAL HEADS TO TEMPORARY POLE	24.000 EACH	.		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0095JJ

PROJECT(S): STP-4000 (082)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0930	616992 Traffic Control Special Item - EACH - 617 130 - REMOVE TRAFFIC SIGNAL POLE AND TRAFFIC SIGNAL EQUIPMENT	20.000 EACH	.		.	
0940	616992 Traffic Control Special Item - EACH - 617 131 - RELOCATE PEDESTRIAN SIGNAL HEADS TO TEMPORARY POLE	20.000 EACH	.		.	
0950	616992 Traffic Control Special Item - EACH - 617 133 - REMOVE TRAFFIC SIGNAL CONTROLLER	4.000 EACH	.		.	
0960	616992 Traffic Control Special Item - EACH - 617 163 - FURNISH AND INSTALL NEW ELECTRICAL SERVICES TO CONTROLLER CABINET	4.000 EACH	.		.	
0970	616992 Traffic Control Special Item - EACH - 617 165 - FURNISH & INSTALL SECONDARY EL ECTRICAL SERVICES TO CONTROLLER CABINET	4.000 EACH	.		.	
0980	616992 Traffic Control Special Item - EACH - 617009 FURNISH AND INSTALL PCC FOUNDATION FOR TRAFFIC SIGNAL POLE	4.000 EACH	.		.	
0990	616993 Traffic Control Special Item - HR - 616 082 TRUCK MOUNTED ATTENUATOR RATE)	800.000 HR	.		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0095JJ

PROJECT(S): STP-4000 (082)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1000	616993 Traffic Control Special Item - HR - 616 115 - PORTABLE VARIABLE MESSAGE SIGN	800.000 HR	.		.	
1010	616994 Traffic Control Special Item - LF - 616 051 - THERMOPLASTIC PAVEMENT MARKING , 24 INCH	1304.000 LF	.		.	
1020	616994 Traffic Control Special Item - LF - 616 070 TAPED LANE MARKING, 4 INCH	2580.000 LF	.		.	
1030	616994 Traffic Control Special Item - LF - 617 051 - FURNISH AND INSTALL CONDUCTOR 6 AWG STANDARD BARE COPPER GROUND WIRE	1000.000 LF	.		.	
1040	617024 Furnish And Install Galvanized Steel Transformer Base	12.000 EACH	.		.	
1050	617044 Relocate Any Temporary, Portable, Concrete Base	6.000 EACH	.		.	
1060	617046 Furnish And Install 20 Foot Tall Steel Traffic Signal Pole	12.000 EACH	.		.	
1070	617048 Furnish And Install 8 Foot Long Mast Arm With Clamp And Remo veable End Cap	4.000 EACH	.		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0095JJ

PROJECT(S): STP-4000 (082)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1080	617050 Furnish And Install 7 Conductor 14 Awg Stranded Electrical Traffic Signal Cable	4800.000 LF	.		.	
1090	617054 Furnish And Install 12 Pair 19 Awg Underground Communication s Cable	5500.000 LF	.		.	
1100	617068 Furnish Red Ball Led Module	24.000 EACH	.		.	
1110	617070 Furnish Yellow Ball Led Module	24.000 EACH	.		.	
1120	617072 Furnish Green Ball Led Module	22.000 EACH	.		.	
1130	617076 Furnish Yellow Arrow Led Module	3.000 EACH	.		.	
1140	617078 Furnish Green Arrow Led Module	1.000 EACH	.		.	
1150	617080 Furnish Portland Orange Raised Hand Led Module	28.000 EACH	.		.	
1160	617082 Furnish Lunar White Walking Person Led Module	28.000 EACH	.		.	
1170	617090 Furnish And Install 3 Section Conventional Traffic Signal Head On A Pole (All Lenses 12?)	22.000 EACH	.		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0095JJ

PROJECT(S): STP-4000 (082)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1180	617114 Furnish And Install 2 Section Conventional Pedestrian Signal Head On A Pole (12?)	28.000 EACH	.		.	
1190	618016 Furnish and Install 36" x 36" x 36" Manhole	30.000 EACH	.		.	
1200	618022 Furnish and Install 48" x 48" x 48" Manhole	17.000 EACH	.		.	
1210	618072 Furnish and Install 1-2" Schedule 40 Rigid PVC Conduit	1563.000 LF	.		.	
1220	618100 Furnish and Install 1-4" Schedule 40 Rigid PVC Conduit	17984.000 LF	.		.	
1230	618190 Furnish and Install #10 Stranded Wire	2400.000 LF	.		.	
1240	618208 Furnish and Install #4 Stranded Wire	7100.000 LF	.		.	
1250	618292 Furnish and Install #8 Stranded Ground Wire	1200.000 LF	.		.	
1260	618310 Furnish and Install #2 Stranded Ground Wire	2350.000 LF	.		.	
1270	618398 Furnish and Install Street Light Foundation, Any Type AS SHOWN ON PLAN	18.000 EACH	.		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0095JJ

PROJECT(S): STP-4000 (082)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1280	618400 Remove Street Light Pole Foundation	16.000 EACH	.		.	
1290	618566 Remove Pendant Pole 30 ft. Height or Less	16.000 EACH	.		.	
1300	618820 Furnish and Install Fixture, Any Type PHOTO CELL	18.000 EACH	.		.	
1310	618910 Furnish and Install Ground Rod	18.000 EACH	.		.	
1320	618999 Payment to PEPCO for Connection, Disconnection, Inspection 618 -999	LUMP	LUMP		28000.00	
1330	620014 Traffic Sign Panels	272.000 SF	.		.	
1340	620032 Remove Existing Ground Mounted Sign	33.000 SF	.		.	
1350	620036 Reset Guide Sign Panel	356.000 SF	.		.	
1360	620040 Federal Aid Project Sign	2.000 EACH	.		.	
1370	620993 Traffic Signing Special Item - EACH - 620 009 - STEEL DRIVE POST	20.000 EACH	.		.	



## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2006B0095JJ

PROJECT(S): STP-4000 (082)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1380	620993 Traffic Signing Special Item - EACH - 620 041 - DC PROJECT SIGN	2.000 EACH	.		.	
1390	624002 Engineer's Field Facilities	LUMP	LUMP		.	
1400	625002 Field Layout	LUMP	LUMP		.	
1410	628002 Erosion and Sediment Control	LUMP	LUMP		.	
	SECTION 0001 TOTAL				.	
	TOTAL BID				.	