* Kk Kk 1. Solicitation No. 2.Type: 3. Date Issued Page1 of 88
— [ X} Sealed Bid (IFB)
SOLICITATION, OFFER AND DCAN-2007E 002 _ :
Construction, Design and Building D.C. Ngtl qnd Guard Armory Elevator
Renovation Group Modernization and Uparade
4. Contract Number 5. Requisition/Purchase Request No. 6.
[ ] OpenMarket with set aside
For LSDBE subcontracting (see Sec-M)
[ X] SBE Set-Aside (see Sec-B.2 & Sec-M)
Mandatory 35% SBE subcontracting
requirement in accordance with Section M.1.6
7. 1ssued By: 8. Address Offer To:
Office of Contracting and Procurement Office of Contract ingand Procurement
Construction, Design & Building Renovation Group Reeves Center
441- 4th Street, NW, Suite# 700-South 2000 14" Street, N.W.
Washington, DC 20001 39 Floor
Washington, D.C. 20009
9. For A. Name B. Telephone (No collect calls) C. E-mail Address
information
: . (Area Code) (Number) (Ext) .
contact: LindaThomas 202 7974905 linda.thomas@dc.gov

IMPORTANT - The" offer" section of thisform, must be fully completed by offeror.

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder"

10. Sedled offersin“origina” plus_2__ copiesto perform the work required will be received at the placespecified in item 8, or if hand
carried, tothebid counter located at address shown in item 8 until2:00 PM local time on May 11, 2007.

(Hour) (Date)

11. The Digtrict requires performance of the work described in strict accordance with the following:

Description Section Pages
Solicitation/Offer/Award Form Section—-A, pages. 1-2
Schedule for Construction, Alterations, Repair, Price --- Section- B, pages: 34
Scope/OPM  Specificationss/Drawings Section—C, page 5
Packaging and Markings - Section- D, page: 6
Inspection and Acceptance Section—E, page: 7
Deliveriesand Performances Section- F, page: 8
Contract Administration Data Section- -G, pages: 9-14
Special Contract Requirements Section—H, pages: 15-53
Contract Clauses Section- |, pages 54-62
List of Attachments Section—J, page 63
Representations, Certifications and other statements
Of Bidders Section— K, pages. 64-75
Instructions, Conditions and other Notices to Bidders  --- Section—L, pages: 76-83
Evauation Factors for Award - Section—M, pages: 84-88

The Standard Contract ProvisionsFor UseWith Specifications
for Digtrict of Columbia Government Construction Projects,
dated 1973, as amended.

12. The Contractor shall begin performance and complete al the work within__150 caendar days from the date pecified in the written

[ TAward [X]NTP . Thisperformanceperiodis[ X] Mandatory [ ] Negotiable

13. The Contractor must furnish the required performance and payment bonds.
[ X] yes, within ten(10) calendar days after receiving the Notice of Intent to Award [ Tno

14. Additional Solicitation Considerations

A. All bids are subject to the work requirements, provisions and clauses incorporated in this solicitation in full text or by reference
B. A BID GUARANTEE[ X] is required [ ] isnotrequired

Government of the District of Columbia Office of Contracting and Procurement

STANDARD FORM A - Dated May 2001
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OFFER (Must be fully completed by offeror)

15. Name, Company Name and Address of Offeror (with zip code)

16. TelephoneNo. 18. Remittance Address (if different than item 15).
¢ )

17. Email address

19. The offeror agreesto perform the work required at the prices specified herein and according to the BID SCHEDULE (Section B) and in strict accordance with the
terms of this solicitation, if this offer is accepted by the District in writing within 90 calendar days after the date offers are due.

20. The offeror agrees to furnish any required performance and payment bonds.

21. ACKNOWLEDGEMENT OF AMENDMENTS
The offeror acknowledges receipt of amendments to the solicitation (number and date each)

Amendment
Number
Date
22. Name and Title of person authorized to sign offer 22A. Signature 22B. Offer
(Typeor Print)
AWARD (To be completed by the District)
23. Amount 24. Accounting and Appropriation data
25. PAYMENT WILL BE MADEBY: 26. Submit invoices asinstructed in Section G of this solicitation (Contract Administration Data)
See Section G, paragraph G.2

COWILL COMPLETEITEM 27 OR28 ASAPPLICABLE

27.[ ] NEGOTIATED AGREEMENT (The Contractor isrequired to
sign this document and return___ copiesto the issuing office). The
Contractor agrees to furnish and deliver all items or perform all work
requirements for the consideration stated in this contract. Therights and
obligations of the parties of this contract shall be governed by ( &) this
contract award, (b) the solicitation, and (c) the clauses, representations,
certifications and specificationsincorporated by referencein or attached
to this contract.

28.[ ] AWARD (The Contractorisnot required to sign this document). Y our offer on
this solicitation ishereby accepted. Thisaward consummates the contract which consists
of (a) the solicitation and your offer, and (b) this contract award. No further contractua
document is necessary.

29. Name and Title of Contractor or Person Authorized to Sign (Typeor
Print)

30. Name of CO(Type or Print)

29A. Signature 29B. Date

30A. Signature 30B. Date

STANDARD FORM A - Dated May 2001
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B.1

B.2

B.3

B.4

PART |

SECTION B: SCHEDULE FOR CONSTRUCTION, ALTERATIONS, REPAIRS PRICE

The Office of Property Management (OPM), for the District of Columbia Government
(District), is seeking a contractor to provide all labor, materials, equipment and supervision for
D.C. National Guard Armory Elevator Modernization and Upgrade in accordance with the
Scope, OPM Specifications titled Government of the District of Columbia, Office of Property
Management, Capital Construction Services Administration, Project No. AA 237 B, D.C.
National Guard Armory Elevator Modernization and Upgrade, 2001 East Capitol Street, S.E.,
Washington, D.C. 20003, Building ID No. 775 (OPM Specifications) Attachment J.1.1 and
Drawings listed in Section C.3 and Attachment J.1.2 provided herewith

Designation of Solicitation for the Small Business Set Aside Market Only

This Invitation for Bids is designated for certified small business enterprise (SBE) bidders only
under the provisions of the “Small, Local, and Disadvantaged Business Enterprise Devel opment
and Assistance Act of 2005” (the Act), Title I1, Subtitle N, of the “Fiscal Y ear 2006 Budget
Support Act of 2005” as amended.

A SBE must be certified as small in the procurement category of Building Construction, in order
to be eligible to submit a bid in response to this solicitation.

The Digtrict contemplates award of a firm fixed-price contract. The estimated price range for this
requirement is $500,000.00 to $700,000.00.

The Contractor must bid lump sum firm fixed prices for the following Contract Line Item
Number (CLIN) asdescribed below.

CLIN DESCRIPTION LUMP SUM PRICE

0001 D.C. Natioral Guard Armory Elevator $
Modernizationand Upgrade of
Elevators as shown in the drawings,
OPM Specifications and scope of work as
described in Section“C” of this

solicitation package.

LUMP SUM PRICE IN WORDS




D.C. National Guard Armory Elevator Modernization and Upgrade

B.5 PRICE BREAKDOWN FORM

Solicitation Number: DCAM -2007-B-0042

The bidder must complete this breakdown of prices and submit it with its bid. In case of any discrepancy in
the total bid price entered herein and the lump sum price in B.4, Section B.4 shall govern.

Breakdown into Divisions of lump sum price bid under CLIN 0001, Section B.4

NO. *

DIVISION

DESCRIPTION

TOTAL
PRICE BREAKDOWN

Div.

01

Genera Requirements

Div.

02

Site Construction

Div.

03

Concrete

Div.

04

Masonry

Div.

05

Metds

Div.

06

Intentionally L eft Blank

Div.

07

Therma and Moisture Protection

Div.

Doors and Windows

Div.

Finishes

Div.

10

Specialties

Div.

11

Equipment

Div.

12

Intentionally L eft Blank

Div.

13

Specia Construction

Div.

14

Conveying Systems

Div.

15

Mechanical

Div.

16

Electrical & Communication

Lump Sum
Bid Price

Lump Sum Bid Price (copy from CLIN 0001, Section

B.4, Part-1 of IFB)

* DIVISION means a discrete component of the work for which a separate price is requested. The

“Tota Price Breakdown” isthe sum total of al components, and must equal the Lump Sum Bid Price.
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Cl

C2

C.3

PART |

SECTION C — SCOPE/OPM SPECIFICATIONSSDRAWINGS

SCOPE:

OPM is seeking a contractor to provide al labor, materials, equipment and supervision for

D.C. National Guard Armory Elevator Modernization and Upgrade in accordance with the OPM
Specifications titled Government of the District of Columbia, Office of Property Management,
Capital Construction Services Administration, Project No. AA 237 B, D.C. National Guard
Armory Elevator Modernization and Upgrade, 2001 East Capitol Street, S.E., Washington, D.C.
20003, Building ID No. 775 (OPM Specifications) provided herewith, and the Government of the
District of Columbia Standard Contract Provisions For Use With Specifications for District of
Columbia Construction Projects dated 1973, and amendments thereto incorporated herein as

Attachment J.1.4.

OPM SPECIFICATIONSS:

OPM Specifications titled Government of the District of Columbia, Office of Property
Management, Capital Construction Services Administration, Project No. AA 237 B, D.C.
National Guard Armory Elevator Modernization and Upgrade, 2001 East Capitol Street, S.E.,
Washington, D.C. 20003, Building ID No. 775 (OPM Specifications) are incorporated herein as

Attachment J.1.1.

DRAWINGS:

The Contractor shall perform the work in accordance with the drawings listed below and included
herein as Attachment J.1.2 that are stamped, initialed and dated as ISSUED FOR BIDS in the
space above the title block:

LIST OF DRAWINGS

DRAWING NO.

DRAWING TITLE

CS.1

COVER SHEET

All

ELEVATOR PLANS AND SECTIONS

ML1

GENERAL NOTCES: Plans, Details, Symbols and Abbreviations

EL1

GENERAL NOTES: Legend and Power Riser Diagrams

EL2

ELEVATOR M/C ROOM & PIT FLOOR PLAN- EXISTING
/DEMOLITION/ NEW WORK
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PART |

SECTION D: PACKAGING AND MARKING

D.1 MATERIAL DELIVERY, HANDLING AND STORAGE:

A.

The Contractor shall deliver materials and equipment in the original, properly labeled,
unbroken packages, containers, cartridges or bundles and in such quantities and such
ample time that progress of work will not be delayed.

The Cortractor shall protect materials and products against any damage or deterioration
during transit to the site, unloading, delivering and storing at site, installation or erection
and during period between installation or erection and final acceptance by the District, that
shall include, but not limited to:

1 Minimum exposure to weather during delivery.

2. Storage off ground in dry, well- ventilated spaces.

3. Covering, as necessary, for adequate protection from soiling and wetting.

The Contractor shall provide storage methods that will facilitate inspection and testing
before and during the use as follows:

1 Space for storage of materials and equipment will be approved by the District’ s
Inspector (see Paragraph H.23).

2. The Contractor shall not occupy more space at the site than is absolutely necessary
for proper execution of the work.
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El

E.2

E.3

PART |

SECTION E: INSPECTION AND ACCEPTANCE

INSPECTION:

The inspection and acceptance requirements for the resultant contract will be governed by
Article 11 of the Standard Contract Provisions For Use With Specifications for District of
Columbia Government Construction Projects, dated 1973, as amended and incorporated
herein as Attachment J.1.4.

In addition, the acceptance criteriafor different parts of the work, described in other
sections of the IFB and OPM Specificationss (Attachment J.1.1) shall apply.

PARTIAL ACCEPTANCE:

A. The Contracting Officer’ s Technical Representative (COTR) may, at his’her option,
accept part of the work under the contract in writing prior to the COTR’ sfind
acceptance of al the work under the contract, when the COTR considers it beneficial
to the District of Columbia

B. Partial acceptance shall not preclude liquidated damages for failure to complete the
contract within the required time limits established under TIME FOR COMPLETION
in Section F.1.

FINAL INSPECTION:

The Contractor shall give the COTR written notice at least fourteen (14) days in advance of
date on which project will be 100% complete and ready for final inspection. Prior to final
inspection date, the Contractor shall verify in writing that in the Contractor’ s best judgment no
deficiencies exist.
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F.1

F.2

PART |
SECTION F - DELIVERIES OR PERFORMANCE

TIME OF COMPLETION:

The Contractor shall commence work on the date specified in the written Notice to Proceed
(NTP) signed and issued by the Contracting Officer (CO) and shall start and complete al the
work within150 calendar days fromthe date specified in the NTP.

DELIVERABLES:

The Contractor shall prepare and submit to the District, as a deliverable, the report described in
section H.39.5 of this contract that is required by the 51% District Residents New Hires
Requirement and First Source Employment Agreement. If the Contractor does not submit the
report as part of the deliverables, final payment to the Contractor may not be paid. (Refer to
H.39).
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PART |

SECTION G - CONTRACT ADMINISTRATION DATA

Gl INVOICE PAYMENT:

A.

The District will make progress payments (refer to G.4) to the Contractor, upon the
submission of proper invoices, based on the approved Critical Path Method (CPM)
schedule as described in Section H.16.A.2.a of this document, only for the percentage
of work or services actually performed or completed during the subject period and
accepted by the Didtrict, less any discounts, allowances or adjustments provided for in
this contract.

The District will pay the Contractor on or before the 30" day after receiving a proper
invoice from the Contractor.

G2 INVOICE SUBMITTAL:

A.

The Contractor shall submit proper invoices on a monthly basis or as otherwise specified
in this contract. Invoices shall be prepared in triplicate and submitted to the COTR
specified in Section G..9 below.

To congtitute a proper invoice, the Contractor shall submit the following information:

1 Contractor’ s name and invoice date (Contractors are encouraged to date invoices
as close to the date of mailing or transmittal as possible);

2. Contract number, section two (2) and encumbrance number, section twenty-four
(24) of the Solicitation Cover sheet. Assignment of an invoice number by the
Contractor is also recommended,

3. Description, amount of payment requested, quantity, and the dates of the work
performed based on the approved CPM schedule;

4, Other supporting documentation or information, as required by the CO,;

5. Name, title, telephone number and complete mailing address of the responsible
official to whom payment is to be sent;

6. Name, title, phone number of person preparing the invoice;

7. Name, title, phone number and mailing address of person, if different from the
person identified above to be notified in the event of a defective invoice, and

8. Authorized signature.
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G.3

G4

FIRST SOURCE AGREEMENT REQUEST FOR FINAL PAYMENT:

G.3.1 For contracts subject to the 51% District Residents New Hires Requirement and First
Source Employment Agreement, final request for payment must be accompanied by the
report or awaiver of compliance discussed in H.39.5.

G.3.2 The CFO shal not make final payment to the Contractor until the CFO has received the
CO’ sfinal determination or approval of waiver of the Contractor’ s compliance with 51%
District Residents New Hires Requirement and First Source Employment Agreement.

METHOD OF PAYM ENT:

A.

The District will utilize the progress payment method under this contract, and will make
progress paymentswhen all of the following conditions are satisfied:

1.

2.

3.

The portion of the service provided by the Contractor is accepted by the District;

The work on the specific contract activity as identified in the approved CPM
Schedule, for which the progress payment is requested, is 100 % compl ete;

The Contractor submits the invoice as describe in G.2 for the progress payment.

The COTR will furnish to the Contractor, the following forms:

1
2.
3.

Summary of Progress Payment Breakdown Form;
Progress Payment Request Form;
Schedule of Vaues Form.

The Contractor shall prepare and deliver to the COTR for approval:

1.

Original and a copy of completed Summary of Progress Payment Breakdown Form
within fourteen (14) days after issuance of written NTP and prior to submission of
first progress payment request. This detailed estimate of costs shall include a
breakdown of costs for all items of work that will be performed under the contract
with total amount equal to the lump sum bid price under Section B.4.

Original and a copy of the signed (by the authorized representative of the
Contractor) Progress Payment Request Form on or before the twenty-fifth (25th)
day of each month during progress of the work. The COTR will direct the progress
payment to be made based on the actual work performed based on the COTR’ s
approval of the Schedule of Vaues. This approval will include only those fractions
of work which have been completed and duly accepted by COTR. COTR’ s
acceptance signature on the form is mandatory.

Copy of the Schedule of Values pre-approved by the COTR with invoice.

10
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D. Materials and equipment payments:

1. The District will pay for the materials, equipment and associated components
delivered to the jobsite or stored on the site, until they are satisfactorily
incorporated into the completed work, at 100% of their invoiced value from the
manufacturer or supplier as approved by the COTR. The Contractor shall properly
store ard protect all the materials and equipment and ensure that all materials and
equipment are in compliance with the submittals approved by the COTR.

2. The District will pay the Contractor 75% of the invoiced value for materials,
eguipment and associated comporents stored off-site in a bonded warehouse
within a twenty-five (25) mile radius of the jobsite. Payment will be subject to the
following documentation accompanying the payment request:

a A certified statement giving the exact location of the materials or
equipment, that such material or equipment is properly stored and protected
meeting the approval of COTR and is consigned to the District of
Columbia Government; that the materials and equipment will not be
diverted for use or installation at a different project, and that they are
subject to inventory and inspection by the COTR.

b. A valid invoice or hill of sale indicating the unit quantity, description of the
material or equipment and its costs as defined in Section G.4 D.1. and G.4
D.2.

C. A certificate of insurance of a bonded warehouse, in the event the
material s/equipment is stored off- site.

E Before approval of the CPM schedule, the District may make two (2) initial monthly
payments under this contract for the work performed during the first sixty (60) days
following the NTP, following the COTR’ s partial acceptance of the work in writing in
accordance with section E.2. In the event that the District elects to proceed in this
manner, the following shall apply:

1. The District will not make any additional payments until the final CPM schedule
is approved by COTR.
2. The District will not make progress payments for all other activities until the

final CPM schedule is approved and distributed by the COTR.

F. The COTR will use the CPM Schedule approved and updated as provided in subsection
H.16 as the basis upon which to estimate successive progress payments to be made.

G5 ASSIGNMENTS:

A. In accordance with 27 DCMR 3250, the Contractor may assign funds due or to become
due as aresult of the performance of this contract to a bank, trust company, or other
financing institution.

11
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B. Any assignment shall cover all unpaid amounts payable under this contract, and shall not
be made to more than one party.

C. Notwithstanding an assignment of money claims pursuant to authority contained in the
contract, the Contractor, not the assignee, is required to prepare invoices. Where such an
assignment has been made, the original copy of the invoice must refer to the assignment
and must show that payment of the invoice is to be made directly to the assignee as
follows:

Pursuant to the instrument of assignment dated ,
make payment of this invoice to
(name and address of assignee).

G.6 THE QUICK PAYMENT CLAUSE
G.6.1 Interest Penaltiesto Contractors

G.6.1.1 The District will pay interest penalties on amounts due to the Contractor under the Quick
Payment Act, D.C. Official Code §2-221.01 et seq., for the period beginning on the day after the
required payment date and ending on the date on which payment of the amount is made.

Interest shall be calculated at the rate of 1% per month. No interest penalty shall be paid if
payment for the completed delivery of the item of property or service is made on or before:

a) the3Yday after the required payment date for meat or a meat product;
b) the 5" day after the required payment date for an agricultural commodity; or
c) the 15" day after the required payment date for any other item.

G.6.1.2 Any amount of an interest penalty which remainsunpaid at the end of any 30-day
period shall be added to the principal amount of the debt and ther eafter interest
penalties shall accrue on the added amount.

G.6.2 Paymentsto Subcontractors

G.6.21  The Contractor must take one of the following actions within 7 days of receipt of any amount
paid to the Contractor by the District for work performed by any subcontractor under a
contract:

a) Pay the subcontractor for the proportionate share of the total payment received from the
Didtrict that is attributable to the subcontractor for work performed under the contract; or

b) Notify the District and the subcontractor, in writing, of the Contractor’ s intention to
withhold al or part of the subcontractor’ s payment and state the reason for the
nonpayment.

G.6.2.2  The Contractor must pay any lower-tier subcontractor or supplier interest penalties on
amounts due to the subcontractor or supplier beginning on the day after the payment is due
and ending on the date on which the payment is made. Interest shall be calculated at the rate
of 1% per month. No interest penalty shall be paid on the following if payment for the
completed delivery of the item of property or service is made on or before:

12
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G.6.2.3

G.6.24

G.7

G.8

G.9

a) the3day after the required payment date for meat or a meat product;
b) the5" day after the required payment date for an agricultural commodity; or
) the15™ day after the required payment date for any other item.

Any amount of an interest penalty which remains unpaid by the Contractor at the end
of any 30-day period shall be added to the principal amount of the debt to the
subcontractor and thereafter interest penalties shall accrue on the added amount.

A dispute between the Contractor and subcontractor relating to the amounts or
entitlement of a subcontractor to a payment or alate payment interest penalty under
the Quick Payment Act does not constitute a dispute to which the District of Columbia
isaparty. The District of Columbia may not be interpleaded in any judicial or
administrative proceeding involving such a dispute.

co:

In accordance with 27 DCMR 1200.1 contracts may be entered into and signed on behalf of the
District Government only by CO. The address and telephone number of the CO is:

Diane Wooden, CO

Office of Contracting and Procurement

Construction, Design and Building Renovation Group
441- 4th Street, N.W., Suite 700-South

Washington, D.C. 20001

Telephone: (202) 724-2163

AUTHORIZED CHANGESBY THE CO:

A. In accordance with Article 3 of the Standard Contract Provisions For Use With OPM
Specificationss for District of Columbia Government Construction Projects, dated 1973,
as amended, the CO isthe only person authorized to approve changesto any of the
reguirements of the contract.

B. The Contractor shall not comply with any order, directive or request that changes or
modifies the requirements of this contract, unless issued in writing and signed by the CO.

COTR:

A. The COTR isresponsible for the technical administration of the contract and advising the

CO asto the Contractor’ s compliance or noncompliance with the contract. In addition, the
COTR isresponsible for the day-to-day monitoring and supervision of the contract, of
ensuring that the work conforms to the requirements of this contract and such other
responsibilities and authorities as specified in writing by the CO. The COTR for this
contract is:

13
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Tony Esse, Project Manager

Capital Construction Services Administration
Office of Property Management

2000 14™ Street, N. W., 5" Floor
Washington, D. C. 20009

Tel: 202-671-0491

B. It is fully understood and agreed by the Contractor that the COTR shall not have any
authority to make changes in the OPM Specificationss/scope of work, price or terms and
conditions of the contract.

C. Contractor shall be held fully responsible for any changes not authorized in advance, in
writing, by the CO, and may be denied compensation or other relief for any additional
work performed that is not authorized by the CO in writing. In addition, Contractor may
also be required at no additional cost to the District, to take all corrective action
necessitated by reason of the unauthorized changes.

14
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H.1

H.2

H.3

PART |

Solicitation Number: DCAM -2007-B-0042

SECTION H - SPECIAL CONTRACT REQUIREMENTS

LIQUIDATED DAMAGES:

A.

The Contractor shall pay to the District of Columbia the sum of three hundred dollars
($300.00) as agreed liquidated damages for each calendar day of delay in completion of
the work for this project, within the time limits set forth, subject to provisions of Article 5,
DELAYS, of the Standard Contract Provisions for Construction Projects, as amended.

If the District terminates for default the Contractor’ s right to proceed in accordance with
Article 5, liquidated damages will continue to accrue until the work is completed. These
liquidated damages are in addition to excess costs of reprocurement.

GOVERNMENT’ SRESPONSIBILITY:

Digtrict will provide to the Contractor all necessary passes for Contractor’ s employees required to
enter into the facility.

PERMITS, LICENSES AND CERTIFICATES:

A.

The District will obtain the building permit issued by the Department of Consumer and
Regulatory Affairs (DCRA), Building and Land Regulation Administration, located at 941
North Capitol Street, N.E., Washington, D.C. The Contractor shall apply for and obtain
all other permits required for this project including but not limited to Raze Permit,
certificates and licenses from the Office of Licenses and Permits, Permit Processing
Division, Department of Consumer and Regulatory Affairs.

1. The Contractor shall apply and pay for al required permits well in advance of the

time that they are needed.

2. If the Contractor experiences any difficulty in obtaining a permit, the Contractor
shall request assistance immediately from the COTR.

The Contractor shall ascertain and obtain the required permits, licenses and certificates for
this project. Permits, Licenses and Certificates may include, but are not limited to:

Permits and Certificates

1. Plumbing

2. Electrical

3. Refrigeration

4. Elevator

5. Boiler and Pressure Tank

6. Public Space - To work in, excavate
in or occupy

15

Licenses

1. Master Plumbers
2. Electrical

3. Refrigeration

4. Boiler

5. Pressure Tank

6. Elevator
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7. Signs and Temporary Fences
8. Work on Sunday and after 6:00 p.m. weekdays.
9. Razing

C. The District will not alow work requiring permits and licenses to proceed until the
Contractor produces evidence showing that such permits and licenses have been procured
from the DCRA. Permits will be issued only to persons duly licensed for work in the
District of Columbia, except as follows:

1. Where electrical, plumbing and refrigeration Contractors and their craft persons
perform work under contract with the District of Columbia and the work is
physically located in areas outside the District of Columbia, it shall be sufficient if
any such Contractor and the Contractor’ s craft persons are licensed either by the
District of Columbia or by any governmental agency having jurisdiction over the
area adjoining the site onwhich the work is performed.

D. The Contractor shall prominently display all permits within the confines of the
construction site.

H4 UTILITY CONNECTIONSAND SERVICES:

The Contractor shall locate all existing utilities and performing the required modifications to all
utilities for the completion of construction. All utility costs, costs to modify and connection fees
shall be incorporated into the fixed price bid.

A. TEMPORARY ELECTRICITY:

1 The Contractor shall arrange for and pay al expenses associated with procurement
and use of the following:

a Install atemporary meter on existing power lines and pay for all electric
power used;
b. Install temporary lines to conform with the requirements of the D.C.

Electrical Code for such work;
C. Furnish and install all necessary safety devices required,

d. Maintain temporary line and equipment in proper condition until lines are
no longer required and disconnected;

e. Make connections to existing electric services in accordance with D.C.

Electrical Code requirements and standard procedures devel oped by the
€lectric company;
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f. Upon completion of the work, remove temporary lines, poles and other
accessories, make disconnections and restore services to an approved
condition.

TEMPORARY WATER: For construction purposes, temporary connection to the existing
water mainsis permitted, at the Contractor’ s expense, contingent upon the Contractor
performing the following:

1. That no connections to water mains be made without first acquiring approva from
the District of Columbia Water and Sewer Authority (WASA);

2. That the Contractor shall furnish al necessary temporary lines, fittings, valves, and
make all temporary connections to bring the water to the job site;

3. That all pipe, fittings, and hose used shall be leak proof and that hook-ups and
connections be made in a manner comparable to new work to prevent unnecessary
waste of water;

4, That all branches from temporary main feed be equipped with tight cut- off valves;
and

5. That upon completion of the work, temporary lines, fittings, valves and other
accessories are removed, disconnections made, and services restored to an
approved condition.

PERMANENT CONNECTIONS TO MAINS:

The Contractor shall make and pay for al the required permanent connections for water,
sewer, gas, electrical, telephone and fire alarm systems at its own expense. The
Contractor shall pay fees and associated costs and make all arrangements with utility
companies and appropriate agencies as may be required for proper and expeditious
completion of the project.

HS5 SHOP DRAWINGSAND CATALOGUE CUTS:

A.

Within thirty (30) calendar days from the date of the NTP, the Contractor shall prepare a
complete list of al samples, catalogue cuts and shop drawings required to be submitted as
follows:

1 The Contractor shall submit the list to the COTR or his designee in quadruplicate

for approval. The COTR will return one (1) copy of the approved list to the
Contractor.
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The District will not make progress payments until the required list has been
submitted by the Contractor. The District will not make payments for any materials
installed by the Contractor without approval by the COTR where submittal of the
same is required.

B. The Contractor shall not install or use materials in the work until the COTR has given
written approval of required samples, shop drawings or catalogue cuts, to be submitted as
stated above.

1.

Normally, 30 calendar days will be required for checking submitted materials.
However, more time will be required for more complex submittals. The
Contractor is advised that submittals that are kept smple (i.e. related to one section
of the specificatiors or to one system) will be processed more expeditiously than
more complex submittals. Approval of materials, shop drawings, catalogue cuts
shall be only for the characteristics or uses named in the submission and shall not
be construed as:

a Permitting any departure from contract requirements except as specifically
stated in the approval.

b. Relieving the Contractor of the responsibility of complying with the
contract regquirements because of errors which may exist.

C. Constituting a complete check, but will indicate only that the general
method of construction and detailing is satisfactory and the Contractor shall
be responsible for the dimensions and design of adequate connections,
details and satisfactory construction of all work.

C. The Contractor shall submit all the shop drawings, samples and catalogue cuts in
accordance with the following requirements:

1

Letter of transmittal, each transmittal shall be submitted in triplicate and contain
the following information:

a Project name and contract number;
b. Work for which material is intended;

C. Identification of material in accordance with Federal OPM Specifications
or A.S.T.M. number, manufacture, model, type, class, brand name, OPM
Specificationss reference, and loca distributor; and

d. General Contractor’ s stamp of approval as evidence that drawings,
samples, and catalogue cuts included in the submittal have been checked
for conformity with contract requirements including dimensions, quality,
grade, type, quantity coordination with other work and that the Contractor
assumes all responsibility for errors or discrepancies.
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D. SHOP DRAWINGS:

The Contractor shall submit shop drawings as described below:

1.

2.

Submit six (6) sets of each drawing.

Identified as to project name and number, general Contractor, fabricator,
manufacturer, model, type, class, brand name, OPM Specificationss reference,
local distributor, and date drawn to which drawing applies.

Drawings shall be complete in every respect and assembled into sets.

a Each submission shall show complete system to which it applies and shall
include catalog cuts, samples and other applicable data pertinent to the
system.

b. The COTR will review and approve the shop drawing submittals, and if
approved, will return three (3) sets of the same to the Contractor.

C. When corrections to shop drawing prints are necessary, two (2) prints of
each shop drawing will be returned to the Contractor for corrections and
resubmission in six (6) sets.

The Contractor shall submit one (1) reproducible print of each approved shop
drawing after final approval of submitted shop drawings has been made.

If drawings show variations from contract requirements because of standard shop
practices or for any other reasons, the Contractor shall make specific mention of
such variation and the cause therefore in the letter of transmittal.

a If the variations in the drawings are acceptable to the COTR, he/she may
initiate any changes to the contract under Article 3, Changes, of the
Standard Contract Provisions, which will be subject to the CO’ s approval.

b. If drawings submitted indicate a departure from the contract requirements,
which the CO finds to be in the best interest of the District of Columbia and
to be so minor as not to involve a change in contract price or time for
completion, he may approve the drawings.
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E COMPOSITE SHOP DRAWINGS:

In addition to shop drawings specified in the various sections of the specifications, the
Contractor shall submit composite shop drawing details of constricted spaces, pipe and
duct spaces, mechanical, equipment rooms and ceiling spaces where pipes, ducts, conduit,
crossover and where items such as light fixture housing project into the space, to ensure
that equipment approved for use or proposed for use fits into the space provided.

1.

In the event of a conflict, the Contractor may offer his suggestions for solution of
the problem on the shop drawing submittal or by letter submitted therewith;

Submittal of composite shop drawings shall be provided within 14 days after NTP
to prevent adelay in construction.

F. The Contractor shall submit, with aletter of transmittal, samples, catalogue cuts, test
reports, and certifications, as required. The Contractor shall not submit any samples and
catalogues with bids. The Contractor must refer to the OPM Specifications sections for
samples, catalogue cuts, test reports and certifications required under the contract.

1.

2.

3.

The Contractor shall submit the required samples prepaid in duplicate, unless
otherwise specified in the applicable OPM Specifications section.

The Contractor shall submit the required catalogue cutsin six (6) sets.

The Contractor shall submit each item and label it with the following information:

Project name and contract number;

Work for which materia is intended,

Genera Contractor, manufacturer and fabricator;

Applicable Federa OPM Specifications, A.S.T.M. OPM Specifications or
other standard;

e. Contract OPM Specifications reference; and

f Manufacturer's brand name, class or grade and type.

opoTo

NOTE: The COTR shall hold for 30 days and then destroy samples
submitted without the above labels.

The Contractor shell submit samples of materials that are required to match work
in place and shall also submit representative samples of present materials which
they are to match. The Contractor may take a sample of present materials from the
work in place, but if thisis not possible, the Contractor will take a sample to the
site of the work for inspection and verification.
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5. The COTR will approve a sample submitted only for the characteristics or for the
uses named in such approval and no other purpose.

a. No approval of asample shall be taken in itself to change or modify any
contract requirement unless specifically stated in the approval.

b. The Contractor shall send the approved samples not destroyed in testing back
tothe COTR.

c. The Contractor shall mark for identification and use in the work the approved
samples of hardware, miscellaneous accessories and signs in good condition.

d. The COTR may retain for 30 days any samples not destroyed in testing and
that are not approved, and then dispose of them or return them to the
Contractor at his expense if requested within thirty 30 days from the date of
rejection.

6. The COTR will request the Contractor to deliver test samples as specified in the
various OPM Specifications sections and other test samples deemed necessary, or
the COTR will take the same from various material or equipment delivered by the
Contractor for use in the work. The COTR has the right to request any additional
tests from an accredited testing facility on any materials delivered to the site of the
work, at the District’ s expense.

7. If any of these test samplesfail to meet the OPM Specifications requirements, any
previous approvals will be withdrawn and such materials or equipment shall be
subject to removal and replacement by the Contractor with materials or equipment
meeting the OPM Specifications requirements at no additional cost to the District.

8. The District may refuse to consider under this contract any further samples of the
same brand or make of materia that fails to pass specified tests.

0. The COTR reserves the right to disapprove any material, which is presently, or
previously has been, unsatisfactory in service.

10. The Contractor shall submit materia lists, schedules and diagrams for material,
equipment, fixtures, fittings, hardware required under OPM Specifications sections
in six (6) sets and labeled as set forth for catalogue cuts.

11.  The Contractor shall identify individual items included in brochures and catalogs
that are submitted for approval in the transmittal letter and in its submittal material.
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H.6

H.7

H.8

H.9

PROPRIETARY RESTRICTIONS:

A.

Proprietary names or brands are mentioned for descriptive, not restrictive, purposes and
are intended to establish minimum standards of quality for materials, fabrication and
finishes.

1 Such references shall not be construed as limiting competition or controlling
selection of manufacturers, and the Contractor in such cases may submit for
approval any item or type of construction which, in the judgment of the CO,
expressed in writing, is equal to that specified.

2. The COTR will judge the submissions on the basis of durability, strength,
appearance, serviceability of parts, output, coordination with related work and the
ability to fulfill the requirements of the specified item.

DEBRISAND CLEANING:

A.

The Contractor shall, during the progress of the work, remove and properly dispose of the
resultant dirt and debris daily and keep the premises clean and free from safety hazards.

Upon completion of the work, the Contractor shall remove al equipment, salvaged
materials provided for the work (except any materias that are to remain the property of
the Government of the District of Columbia as provided in the OPM Specificationss) and
leave the premises in aneat and clean condition satisfactory to the COTR at the site.

MATERIALS AND WORKMANSHIP:

A. Unless otherwise specified, all materials and equipments incorporated in the work under
the contract shall be new. All workmanship shall be first class and by persons qualified in
the respective areas.

B. In the absence of specific requirements for installation of a materia or product, the
Contractor will be held responsible for installation of said materia or product in strict
accordance with the manufacturer's printed instructions and recommendations.

STANDARDS:

A. Any materia specified by reference to the number, symbol or title of a specific standard
such as a Commercial Standard, a Federal OPM Specifications, ASTM certification or
other similar standard, shall comply with the requirements in the latest revision hereof.

B. The District will not furnish any copies of the applicable Federal specificatiors,

Commercial Standards and other standard specifications to the bidders. However, the CO
will furnish upon request, information as to how copies of the standards referred to may be
obtained, and it will be responsibility of the requestor to obtain the necessary documents
from respective sources.
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H.10

H.11

H.12

C. Where a standard is referred to in the various sections of these specifications, it shall
include the installation requirements specified therein unless specifically modified in the
contract specifications.

EQUIPMENT COORDINATION:

The Contractor shall ascertain the make and model of al shop or factory fabricated equipment
furnished not only meets all requirements of the contract document, but it shall be of the proper
physical size and dimension to fit the space or area, ductwork, conduit, panel boxes, disconnect
switches and related accessory equipment. Where the physical size of any equipment is dependent
upon other equipment, coordination shall be done by the Contractor to assure that they are
compatible and will fit within the limitations of the space where they are to be located, including
coordinating of utility connections and coordination of space for servicing the equipment,
changing filters, cleaning tubes and similar operations.

STOPPAGE OF WORK:

If the Contractor fails to abide by any, or all, of the provisions of the contract, the CO reserves the
right to stop all the work, or any portion thereof, affected by the Contractor’ s failure to comply
with the contract requirements. This stoppage will remain in effect until the Contractor has taken
action to meet the contract requirements, or any separable part thereof. After written notification
and work stoppage, the District may terminate the right of the Contractor to proceed as provided
in Article 5 of the General Provisions, TERMINATION-DELAY' S, of Standard Contract
Provisons for Construction Contract, 1973, as amended.

SUBCONTRACTS:

A. Nothing contained in the contract shall be construed as creating any contractual
relationship between any subcontractor and the Government of the District of Columbia.

1. The divisons or sections of the OPM specifications are not intended to control the
Contractor in dividing the work among the subcontractors or to limit the work
performed by any trade.

2. The Contractor shall be as fully responsible to the Government of the District of
Columbiafor the acts and omissions of subcontractor and of persons employed by
them as heis for the acts and omissions of persons directly employed by him.

3. The Contractor shall coordinate the trades, subcontractor and material persons
engaged upon his work.

4, The Contractor shall, without additional expense to the Government of the District
of Columbia, utilize the services of specialty subcontractor for those parts of the
work which are specified to be performed by specialty subcontractors.

6. The Government of the District of Columbia will not undertake to settle any

differences between the Contractor and his subcontractor or between
subcontractor.
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B.

The Contractor shall not subcontract any portion of the contract except with the prior
written consent of the CO, or his authorized representatives, and such consent, when given,
shall not be construed to relieve the Contractor of any responsibility for the fulfillment of
the contract. Request(s) for permission to subcontract any portion of the contract shall bein
writing and accompanied by: (a) a showing that the organization which will perform the
work is particularly experienced and equipped for such work, and (b) an assurance by the
Contractor that the Labor Standards Provisions set forth in this contract shal apply to labor
performed on al work encompassed by the request(s). The request(s) also shall provide the
following information:

1. Subcontractors name, address, telephone number, and Federal Socia Security
Number used on the Employers Quarterly Federal Tax Return, U.S. Treasury
Department Form 941.

2. Estimated dollar amount of the subcontract.
3. Estimated starting and compl etion dates of the subcontract.

4, The subcontractor approval request form included herein should be used to request
approval of subcontractor on this project. The form should be completed for each
subcontractor requested for approval and submitted to the CO. Copies of these forms
are available upon request from the COTR.

Any work or service so subcontracted shall be performed pursuant to a subcontract
agreement, which the District will have the right to review and approve prior to its
execution by the Contractor. Any such subcontract shall specify that the Contractor and
the subcontractor shall be subject to every provision of this contract. Notwithstanding any
such subcontract approved by the District, the Contractor shall remain liable to the District
for all Contractor’ s work and services required hereunder.

H.13 USE OF PREMISES:

A.

If the Contractor considers it necessary to perform any work after the regular working
hours on Saturdays, Sundays or legal holidays, the Contractor shall perform this work
without any additional expense to the Government of the District of Columbia.

The Contractor shall use only such entrances to the work area as designated by the COTR.

Once the installation work is started, the Contractor shall complete the work as rapidly as
possible and without unnecessary delay.

The Contractor shall occupy only such portions of the premises as required for proper
execution of the contract.

The Contractor shall perform all the work in such a manner as to cause minimum

annoyance or noises and disturbances to occupants of adjacent premises and interference
with normal traffic.
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F.

The Contractor shall keep gates locked to maintain security into work area dictated by the
existing job conditions of such nature as to prevent:

1. Entry of work areas by unauthorized persons;
2. Removal of Government property and supplies.

The Contractor shall not load or permit the loading of any part of any structure to such an
extent as to endanger its safety.

The Contractor shall comply with the regulations governing the operation of premises that
are occupied and shall perform his contract in such a manner as not to interrupt or interfere
with the conduct of Government of the District of Columbia and/or Washington
Metropolitan Area Transit Authority (WMATA) business.

H.14 PATENTS:

The Contractor shall hold and save the Government, its officers, agents, servants and employees,
harmless for liability of, any nature or kind, including cost and expenses for, or on account of any
patented or unpatented invention, article or appliance manufactured or used in the performance of
this contract, including their use by the Government of the District of Columbia.

H.15 SAFETY PRECAUTIONS

A.

The Contractor shall perform all site, plant and construction work in strict accordance with
the Safety Standards of the District of Columbia and the U.S. Occupationa Safety and
Health Act of 1970 and the D.C. Occupational Safety and Health Act of 1988, D.C.
Official Code § 32-1101 et seq. and 1-620.01 et seq.

1 The Contractor or his representative shall be thoroughly familiar with these
standards and have copies of same available at the project site at all times.

Operators of explosive-actuated tools shall have a training certificate, as required by the
Safety Code, in their possession.

The Contractor shall be responsible for providing and installing adequate temporary
shoring or bracing for all walls, sabs and like constructions until such items attain their
design, strength, and stability.

1 The Government, its officers, agents, servants, and employees stell not be held
liable for any property damages or physical harm resulting from inadequate
protection.

2. Prior to execution of shoring and/or bracing, the Contractor shall submit details

and calculations for shoring and/or bracing designs for the COTR’ sreview and
concurrence.
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D.

The Contractor shall exercise special precautions to prevent use of or access to the
Contractor’ s materials, equipment or tools and entry into the Contractor’ swork areas by
non-authorized personnel.

1 A Contractor’ s attendant shall be present at all times when bituminous kettles are
in operation to prevent the public from coming in contact with the kettles.

2. The Contractor shall remove each kettle as soon as its use is complete.

The Contractor shell chute or hoist to the ground any and al the materials being removed
from the roof areas or any upper floor.

The Contractor shall not permit any live wires to be left exposed and unguarded, including
open panel boards.

The Contractor shall cover all open trenches during hours when work is not being
executed, as required for protection of the public.

H.16 PROGRESS SCHEDULE:

A.

The Contractor shall submit, not later than ten (10) days after official NTP has been
issued, one (1) reproducible print plus three (3) copies of aninitial Critical Path Method
(CPM) schedule diagram plus three copies of computer reports and the narrative for the
first 90 days of al the contract activities. Then, within 30 days after the NTP, the
Contractor shall submit one (1) reproducible print plus three (3) copies of a complete
construction progress schedule and narrative for al the contract activities and three copies
of computer printout. The Contractor shall submit all the CPM schedules and reports for
approval by the COTR, and all schedules and reports must conform to the following
minimum requirements:

1. Include activities for all Contractor submittals, including but not limited to
catalogue-cuts, samples, shop drawings and laboratory tests, approvals by COTR,
procurements by Contractor, and delivery of material and equipment to the job
ste.

2. Include in each schedule the following details and format:

a Time scaled in workdays, CPM Network (arrow) diagram with each work
activity showing cost and manloading on arrow system plus a narrative
to facilitate monitoring and control of work progress and atool for
measurement of progress payments.

b. Each field work activity shall have a maximum duration of 20 workdays.
C. Each activity shall show all the associated cogs for the purpose of
progress payment, as required by Section G.4., with no front loading. In

addition, the sum total all the activity costs shall equal the total amount of
the contract award.

26



D.C. National Guard Armory Elevator Modernization and Upgrade  Solicitation Number: DCAM -2007-B-0042

d. All computer reports shall include “1-J, “J-1", and “ Tota-Float” sorts for
all the activities, without any masking or plugging of any dates (except
NTP and contract milestone). The computer reports shall be submitted in
hard-copy plus soft form of read/write CDs giving all the activity data
and schedules.

3. Monthly Progress Updates and Reports:

a The Contractor shall submit monthly update by the 25 of each month
and the same shall include a narrative and three copies of “1-J', “J-I1” and
“Tota-Foat” computer printouts plus read/write CD’ s of all the activity
data and schedules. These reports shall include the actual start, percent
complete or finish dates for each activity, as mutually agreed with the
COTR plus any approved logic changes.

b. In the case of any logic changes that result in any delay to the contract
milestone(s), the Contractor shall submit a revised schedule diagram and
the computer reports for approval by the COTR by the next update
reporting date.

The Contractor shall complete all work within the time specified under F.1 Time of
Completion, which is the maximum time permitted for the accomplishment of this project.
If within the period of construction, atime extension or extensions are granted in writing
by the CO, the Contractor shall incorporate the extension in the next monthly update.

H.17 GUARANTEE OF WORK:

A.

The Contractor guarantees, for a period of one (1) year after date of acceptance for
Occupancy as established in the District’ s written notification, to repair or replace any
work in which any defects in material or workmanship appear within said period and to
repair or replace any and all work damaged by reasons thereof, to the satisfaction of the
COTR and without cost to the District of Columbia

In any case where in fulfilling the requirements of the contract or any guarantee, embraced
in or required thereby, the Contractor disturbs any work guaranteed under another
contract, he shall restore such disturbed work to a condition comparable to its origina
condition and guarantee such restored work to the same extent as it was guaranteed under
such other contracts.

Upon the Contractor’ s failure to proceed promptly to comply with the terms of any
guarantee under the contract or till running upon work originally executed by other
Contractors, the District of Columbia may (1) either have such work performed as the CO
deems necessary to fulfill such guarantee, or (2) allow all such damaged or defective work
to remain in such unsatisfactory condition; provided that the Contractor shall promptly
pay the District of Columbiathe sum estimated by the CO under the provision of
paragraph B above to represent the amount which would have been necessary to expend to
fulfill such guarantee. Everything done in the fulfillment of any guarantee shall be
without additional expense to the Government of the District of Columbia.
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D.

Special guarantee: The Contractor shall provide a written guarantee of the following for
the extended periods and to the extent stated below:

1. Guarantee buried tanks for five (5) years against deterioration to the point of
failure and against structural failure due to improper installation procedures.

2. Guarantee heating and air conditioning equipment, except expendable components
such asfilters, for two (2) full operating seasons or the equivalent thereof against
al conditions except vandalism or improper maintenance.

3. Secure guarantee of built- up roof and flashing systems for ten (10) years by the
manufacturer of the roofing material.

All specia guarantees that are stipulated in the specifications or other paper forming a part
of the contract shall be subject to the terms of this paragraph insofar as they do not conflict
with the provisions containing references to guarantees in the specifications or such other
papers. In case of any conflict, the special guarantee shall take precedence.

H.18 PROTECTION:

A.

The Contractor shall protect existing public and private property including but not limited
to sidewalks, pavements, landscaping, from damage using methods approved by COTR
such as planking, covering, temporary cement curbs, and shall be responsible for
replacement of items that are damaged by work under this contract. The Contractor shall
repair or replace damages to sidewalks, curbs, streets, public property and public utilities
as directed by the COTR in accordance with standards of the agency having jurisdiction
over the damaged property. The COTR will not permit grouting of cracks in sidewalks
and driveways. The Contractor shall replace cracked slabs.

The Contractor shall be responsible for personal injury to workmen and the public and
shall indemnify and hold the District harmless for any such injuries that are incurred
during the performance of this contract.

Nothing contained in the drawings and OPM Specificationss for installation of fences,
barricades or site protection shall be interpreted as making the District a party to, liable
for, or relieving the Contractor of:

1 The Contractor’ s responsibility for materials delivered and work performed until
completion and final acceptance;
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D.

2. The Contractor’ s responsibility to sustain all costs, losses or damages arising out of
the nature of the work to be done, or due to any unforeseen or usua obstructions or
difficulties which may be encountered in the accomplishment of the work, or
resulting from the work, or resulting from the action of the elements; and

3. The Contractor’ s responsibility to protect existing public and private property.

Site Protection:

1. Watchperson:

a.  The Contractor shall employ watchpersons to safeguard the site.

b. The watchpersons shall be employed during all periodsin which the
Contractor’ s employees are not performing actual site work.

2. Lights:

a [llumination of the worksite during norntdaylight hoursis required of the
Contractor at the Contractor’ s expense.

H.19 UNDERGROUND SERVICES:

A.

ACTIVE: The District has made its best efforts to show all active services on the contract
drawings and specifications. However, the District gives no assurance that there are no
other active servicesin areas in which work is to be performed. If during execution of
work, other active services are encountered that necessitate changes in drawings or
specifications, the Contractor shall make the required adjustments.

INACTIVE OR ABANDONED: If, during execution of work, the Contractor encounters
inactive or abandoned services not shown or specified, the Contractor shall notify the CO
as set forth in Article 4 of the Standard Contract Provisions.

H.20 EXISTING CONDITIONS: (whereapplicable)

A.

The Contractor shall verify by actual measurement existing work required to connect with
work now in place before the Contractor commences actual work at the site. The
Contractor shall ensure that new work in extension of existing work shall correspond in all
respects with that to which it connects unless otherwise indicated or specified.

The Contractor shall cut, alter, remove or temporarily remove and replace existing work as
necessary for the performance of the work to be done. The Contractor shall restore work
remaining in place that is damaged or defaced by reason of work done under this contract
to a condition satisfactory to the COTR.
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H.21 OPERATION AND MAINTENANCE INSTRUCTIONS:

A.

Prior to final acceptance of the project, the Contractor shall submit to the COTR three (3)
copies of operation manuals or instruction manuals for each piece of equipment,
mechanical or electrical system.

1 Manuals shall show al controls (switches and valves) and give instructions on
functions of each.

2. Manuals shall give proper operating, reading or tolerances for all gauges and other
control indicating devices.

3. Manuals shall show the location of al items requiring periodic maintenance
operations and specify recommended intervals of maintenance and recommended
lubricants, and a listing of spare parts.

4, Manuals shall include diagrammatic sketches or actual layouts of mechanical and
electrical system showing location of all control items such as fuses, circuit
breakers, indicator lights, dials, gauges, valves, thermostats, aquatints, cleanouts,
and switches.

The Contractor shall submit manuals which shall be bound separately into appropriate
sets, i.e., air conditioning system, heating system, ventilating system, lighting system, ship
equipment, plumbing system, incinerator, sprinkler system, sound system, clock and bell
system, power operated door system and special equipment.

The Contractor shall deliver manuals not less than one (1) week before District personnel
assume operation of the system.

H.22 EROSON AND POLLUTION CONTROL:

A.

The Contractor shall provide erosion control facilities as approved and as required for
fulfilling the requirements of Health Regulations of the District of Columbia.

The Contractor shall take such measures, as determined to be adequate in the opinion of
the CO, which will prevent soil erosion from the site in question.

The Contractor shall conduct all operations in such a manner as to prevent when possible
and otherwise minimize the contamination of watercourses by sediment bearing materials
or other pollutants.

The Contractor shall maintain effective erosion control for the duration of any suspension
of al or aportion of the construction operation.
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H.23 GOVERNMENT INSPECTORS:

A.

The Contractor shall perform work under the general direction of the COTR and is subject
to inspection by hisher appointed Inspector to ensure strict compliance with the terms of
the contract. Neither the COTR nor an Inspector is authorized to change any provision of
the contract documents without written authorization of the CO.

The Contractor shall not be relieved from compliance with material and workmanship
requirements of the contract in the presence of or absence of an Inspector.

H.24 DRAWINGSAND OPM SPECIFICATIONSS:

A.

Pursuant to Article 2 of the General Provisions, Standard Contract Provisions, the general
character and scope of the work are illustrated by the OPM Specifications, Attachment
J.1.1 and drawings listed in Section C, paragraph C.3 included herein as Attachment J.1.2.
Any additional detail drawings and other information deemed necessary by the CO will be
furnished to the Contractor when and as required by the work.

In case of differences between small and large-scale drawings, the large-scale drawings
shall govern.

Where on any of the drawings, a portion of the work is drawn out and the remainder is
indicated in outline, the parts drawn out shall apply a so to those portions indicated in the
outline,

Where similar work occurs in the drawings, the Contractor shall interpret the samein its
general sense and not as meaning identical. The Contractor shall work out all the detailsin
relation to their location and their connection with other parts of the work.

In case of differences between the schedules and small or large scale drawings, the
schedules shall govern.

In cases of differences between the specifications and standards, and in cases of
differences between drawings and the specificatiors, the specifications shall govern.

H.25 REFERENCE TO CODESAND REGULATIONS:

A.

Where the District of Columbia codes and regulations and other codes and regulations are
referred to in these specifications, they are minimum requirements.

Where the requirements of these specifications exceed the referred requirements of the
codes and regulations, these specifications shall govern.

Requirements of codes and regulations shall include revisions, amendments and
supplements thereto in effect on the closing date of the Invitation For Bids (IFB). The IFB
will be amended to conform it to such code and regulation changes that occur after the
closing date.
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H.26 SINGULAR OR PLURAL NUMBERS:

Where any device or part of equipment is herein referred to in the specifications or on the
drawings in the singular or plural number, such reference shall be deemed to apply to as many
such devices as are required to compl ete the installation as shown on the drawings.

H.27 ENGINEERING AND LAYOUT SERVICES:

A.

C.

The Contractor shall provide competent engineering services to execute the work in
accordance with the contract requirements. The Contractor shall verify the figures shown
on the drawings before undertaking any construction work and shall be responsible for the
accuracy of the finished work.

The Didtrict has made its best efforts to establish such general reference points as will
enabl e the Contractor to proceed with the work. It isthe Contractor’ s responsibility to
vigit the site and familiarize themselves with the site conditions before submitting his bid.

The Contractor shall make no change in locations without the written approval of the CO.

H.28 BUILDING LINES AND BATTER BOARDS:

A.

Prior to commencing construction, the Contractor shall obtain a plat of computations from
the D.C. Surveyor’ s Office to ascertain officia reference points from which the property
survey can be made.

1. The Contractor shall establish and have platted on site, all building lines, building
restriction lines and property lines shown on drawings, utilizing the service of a
registered professional surveyor regularly engaged in such practice.

2. The Contractor shall also establish critical grade and boundaries for construction of
facilities where distance measurements are important, utilizing the service of a
registered professional surveyor.

3. Within 10 working days of receiving the plat of computations, the Contractor shall
submit to the COTR two (2) copies of plat showing such lines and grades with a
registered professional surveyor’ s certification of their correctness.

H.29 WALL CHECK:

A.

After foundations are in place and walls have been defined, but before additional
construction and work is effected, the Contractor shall cause awall check to be made by
the same registered professiona surveyor who established the building lines and property
lines.

The Contractor shall obtain certification by the D.C. Surveyor’ s Office of the location of

the foundation walls by submitting his registered professional surveyor’ s certification
prior to proceeding with construction.

32



D.C. National Guard Armory Elevator Modernization and Upgrade  Solicitation Number: DCAM -2007-B-0042

H.30 INTERFERENCE:

(Mechanical Equipment, Piping, Ducts and Electric Conduits)

A.

The Contractor shall coordinate all mechanical and electrical work associated with the
separate sections of the specifications with work of al other trades so asto avoid any
interference with installation of pipes, ducts and conduits.

1 The sizes and locations of the pipes, ducts, electrical conduits and the method of
running them are shown on the drawings, but it is not intended to show every
offset and fittings or every architectural or structural obstacle that will be
encountered during the installation of the work. The Contractor shall modify
alignment of pipes, ducts and conduits from that shown on the contract drawings,
where necessary, without any additional costs to the District.

2. The Contractor shall furnish such materials and labor, as necessary, to make the
piping, ducts and conduit modifications as required, due to building obstructions
and to complete the installation in accordance with best practice of the trades and
the satisfaction of the COTR.

H.31 CONTRACT DOCUMENTSFURNISHED:

A.

The District will furnish to the Contractor, at no additional cost, two (2) sets of drawings
and specifications. The Contractor shall reproduce or otherwise obtain all contract
documents in excess of the numbers stated above, which may be required by him. The
Contractor shall use these reproducibles as the basis of the as-built drawings required
under H.37.

Contract documents to be furnished by the District may be obtained, upon twenty-four
(24) hours advance notice, from:

Tony Esse, Project Manager

Capital Construction Services Administration
Office of Property Management

2000 1 4™ Street, N. W., 5th™ Floor
Washington, D. C. 20009

Tel: 202-671-0491

H.32 PHOTOGRAPHS:

A.

Site Condition Photographs: Prior to start of construction work, the Contractor shall
provide a minimum of five (5) site condition photographs for interior pre-construction
photographs of the upgrade and modernization of elevators. The location of photographs
shall be as directed by the COTR. Photographs shall conform to requirements specified
below.

Progress Photographs:  The Contractor by the 15" day of each month shall submit
progress photographs of the site at each work area. The requirements for such
photographs are as follows:
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1. Size approximately 8 x 10 ¥z inches.
2. Taken asdirected by the COTR.

3. All photographs shall have an extension (title margin) of approximately % inch clear

paper at bottom of the 10 %2 inch side, with the following information printed or typed
thereon:

a.  Name of project and Contractor;

b. Location of photographs in relation to project;

Cc.  Subject matter shown on photographs identified;
d. Datestaken; and

e. Seria numbers.

4. Glossy finish, mounted on linen. Provide a 1 inch wide binding margin on the left side.
5. Number of photographsin each submission:

a. Prior to starting work, three (3) (in addition to site condition photographs).
b. All other submissions shall be a minimum of four (4).

6. Submitted to the COTR each month.

C. Finished Project Photographs:  After building has been constructed, site cleaned up and
project is ready for acceptance by the District, the Contractor shall furnish to the COTR
two (2) prints each of four (4) photographs, plus the negatives, as follows:

1. One perspective view of project.
2. Three (3) photographs of areas designated by representatives of the COTR.

3. Photographs shall be 8 x 10 %% inch size, with the following information printed in
back:

a. Name of project; and
b. View shown on photograph.

D. Should the number of photographs provided be other than that specified above, the CO
shall issue a change order adjusting the contract amount in accordance with Article 3 of
the Standard Contract Provisions.
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E. All photographs shall be taken by a professional photographer on a minimum 4 x 5 inch
negative size and all enlargements shall be clear and with the proper contrast.

F.

The Contractor may submit photographs by taking photos using digital cameras that provide
the same degree of clarity and proper contrast. However, al the submittals shall be in the
same aforementioned format, except in lieu of submitting the negatives, the Contractor shall

submit the photos on the disks.

H.33 MODIFICATIONSTO ARTICLE 3, SECTION E, CHANGES, OF THE STANDARD

CONTRACT PROVISIONS, GENERAL PROVISIONS SECTION:

A.

The purpose of this section is to define a standard procedure for determining reasonable

costs and times for purpose of making equitable adjustments under Article 3, CHANGES,
of the Standard Contract Provisions, General Provisions section.

Unless otherwise specifically provided in the contract, the following procedure shall be

used:

1.

Where the nature of the change is known sufficiently in advance of construction to
permit negotiation, the parties shall attempt to agree on afully justifiable price
adjustment or adjustment of time for completion.

If the parties fail to agree upon an equitable adjustment prior to the time the
proposed change affects the contract work, or if the CO determinesit is not
feasible to reach an agreement regarding an equitable adjustment, either due to
lack of time or other reasons, the CO will order the change in accordance with
Article 3 of the General Provisions and the Contractor shall proceed with the
execution of the work so changed.

Equitable adjustments shall be determined in the following manner, unless otherwise
specifically stated in the contract.

1.

Whenever a change is proposed or directed, the Contractor shall submit a proposal
or breakdown within fifteen (15) days of its receipt of the change, and the proposal
will be acted upon promptly by the CO.

Price Adjustments

a If agreement on costs cannot be reached prior to execution of changed
work, payment will be made for the actual costs provided records of such
costs are made available and that such costs are reasonable and predicated
on construction procedures normally utilized for the work in question. If
not, then payment shall be based on standard trade estimating practice.

b. Where basis of equitable adjustments is the actual cost incurred in
performing changed work, the Contractor shall furnish the District with a
complete breakdown of costs, covering the subcontractor work, as well as
his own, individually itemizing the following:
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i.  Materia quantities and unit prices

li.  Labor hours and basic hourly rate for each labor classification
iii.  Fringe benefits rate for each classification
iv.  Construction equipment

V. Overhead
vi.  Profit
vii.  Commission

viii. FICA, FUTA and DUTA (applied in basic hourly wage costs).

C. The Contractor shall furnish substantiation of fringe benefits, workmen
compensation, FICA, DUTA, FUTA and State unemployment taxes at the
request of the District.

d. The percentage for overhead, profit and commission to be allowed shall in
no case exceed the following and shall be considered to include, but not
limited to, insurance, other than mentioned herein, field and office
supervisor and assistants above the level of foreman, incidental job burdens
and genera office expense, including field and home office. No percentage
for overhead and profit will be allowed on FICA (Social Security), FUTA
(Federal Unemployment and DUTA (District Unemployment) taxes:

Overhead Profit Commission

1. To Contractor on work - - 10% of value of work performed
performed by other than
his/her own forces.

2. To Contractor and/or 10% 10%
Subcontractor for that
portion of work performed
by their respective forces.

3. From Contractor on - - 5% of value of deleted work
deleted work to have been
performed by other than
his/her own forces.

4. From Contractor or - - 5% of value of deleted work
Subcontractor on deleted
work to have been performed by
his/her own forces.

e When a change consists of both added work and deleted work, the
applicable percentage shall be applied to the net cost or credit.

f. Where more than one tier of subcontractors exists, they shall be treated as
one subcontractor for purposes of markups. That is, only one overhead and
one profit percentage for the subcontractors and one commission
percentage for the prime Contractor shall be applied to actual cost of work
performed regardless of the number of tiers of subcontractors.
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3.

Changes in the period of performance: Where a change affects the time required
for the performance of the contract, the Contractor shall describe in detail “ cause
and effect relationship” and how such change affects the specific contract work
activities, current critical path, overall performance or work, concurrency with
other delays, and the final net impact on the contract milestone(s), specifically
stating the proposed decrease or increase in the period of contract performancein
calendar days.

The changes in the contract period of performance, if any, resulting from change
order work will be calculated in the following manner:

a New durations for work activities effected by the change order will be
incorporated into the next computer printout. Time extensions will be
directly based on the extent to which the contract completion date is hereby
extended.

b. Should new work activities be required to supplement existing activities,
they will be incorporated into the computer printout to verify total effect, if
any, on the contract completion date.

C. Every attempt will be made to reach an agreement between the Contractor
and the COTR on the number of days by which activity duration will be
extended. Should an agreement not be reached within fifteen (15) days
after Contractor receives the directive, the COTR will assign a reasonable
duration to be used in determination of job progress.

D. If performance of the work is delayed by any of the causes specified in Article 5 of the
Genera Provisions, TERMINATION-DELAY'S, of Standard Contract Provisions for
Construction Contract, 1973, as amended, a contract time extension may be justified.

1.

The Contractor, when requesting an extension to the contract period of
performance, must submit the same in writing with supporting facts and backup
documentation plus a detailed explanation that must include, but be not limited to,
the following:

a Reasons/cause and responsibility of each delay

b. Inclusive dates of each delay

C. Specific trades affected

d. Portion (s) of each work contract activity affected and the duration thereof
e. Status of work activity affected before delay commenced

f. Concurrency of any other delays, including Contractor’ s own

s} Net effect of each delay under this request, on the overall contract
completion
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h. In the case of late delivery of materials and/or equipment, back up date,
correspondence and documentation should include but not be limited to the
following: establishment that prior to ordering there was a reasonable
assurance of timely supply; copies of each purchase order establishing the
dates of procurement, invoices, delivery receipts and the like showing
shipping or delivery dates; and copy of correspondence showing diligent
attempits to follow ups to obtain materials when critically needed from
other sources.

All documentation should demonstrate that any delay was unforeseeable and
without the fault or negligence of the Contractor, subcontractor or supplier
involved. The Contractor will be entitled only to the additional number of days the
project is delayed which is not concurrent with another delay for which atime
extension has been granted or for which avalid request has been submitted.

In case of delays due to strikes, documentation shall include evidence of when and
what trades struck, with reasons for the strike, prompt submittal of notice when the
strike was ended and the date thereof, analysis of the effect of the strike on the
completion of the contract work.

In case of delays due to unusually severe weather, documentation shall include
daily temperature and precipitation records for each period of delay involved and
explanation of delaying effect, including number of days that the construction
activities on the current critical path at the time were actually delayed, including
any extended impact, beyond the normal anticipated days of delay due to the
weather conditions.

E COST AND PRICING DATA (applicable to a Change Order or Modification) :

1

Unless otherwise provided in the solicitation, the Contractor shall, before
negotiating any price adjustments pursuant to a change order or modification,
submit cost or pricing data and certification that, to the best of the Contractor’ s
knowledge and belief, the cost or pricing data submitted was accurate, compl ete,
and current as of the date of negotiation of the change order or modification.

If any price, including profit or fee, negotiated in connection with any change
order or contract modification, was increased by any significant amount because
(2) the Contractor or a subcontractor furnished cost or pricing data that were not
complete, accurate, and current as certified by the Contractor, (2) a subcontractor
or prospective subcontractor furnished the Contractor cost or pricing data that were
not complete, accurate, and current as certified by the Contractor, or (3) any of
these parties furnished data of any description that were not accurate, the price or
cost shall be reduced accordingly and the contract shall be modified to reflect the
reduction.

Cost or pricing dataincludes all facts as of the time of price agreement that prudent
buyers and sellers would reasonably expect to affect price negotiations
significantly. Cost or pricing data are factual, not judgmental, and are therefore
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verifiable. While they do not indicate the accuracy of the prospective Contractor’ s
judgment about estimated future costs or projections, cost or pricing datado
include the data forming the basis for that judgment. Cost or pricing data are more
than historical accounting data; they are all the facts that can be reasonably
expected to contribute to the soundness of estimates of future costs and to the
validity of determinations of costs already incurred.

4, The following specific information should be included as cost or pricing data, as
applicable:

(8 Vendor quotations,
(b) Nonrecurring costs;
(¢) Information on changes in production methods or purchasing volume;

(d) Data supporting projections of business prospects and objectives and
related operations costs;

(e) Unit cost trends such as those associated with labor efficiency;
(f) Make or buy decisions;
(g) Estimated resources to attain business goals,

(h) Information on management decisions that could have a significant bearing
on Costs.

5. If the Contractor is required to submit cost or pricing datain connection with pricing
any change order or modification of this contract, the CO or representatives of the CO
shall have the right to examine all books, records, documents and other data of the
Contractor (including computations and projections) related to negotiating, pricing, or
performing the change order or modification, in order to evaluate the accuracy,
completeness, and currency of the cost or pricing data. The right of examination shall
extend to all documents necessary to permit adequate evaluation of the cost or pricing
data submitted, along with the computations and projections used. Contractor shall
make available at its office at all reasonable times the materials described above for
examination, audit, or reproduction until three years after the later of:

(& final payment under the contract;
(b) final termination settlement; or

(c) thefinal disposition of any appeals under the disputes clause or of
litigation or the settlement of claims arising under or relating to the
contract.

H.34 SCAFFOLDING:

A. The Contractor shall erect adequate scaffolds as required to perform the work in
accordance with the Safety Code of the DC Minimum Wage and Industrial Safety Board
and so that the work may be inspected by COTR.
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The Contractor shall not erect scaffolds until required to be ready for use.

The COTR will inspect the work upon the Contractor’ s advising of completion of contract
regquirements, and the Contractor shall promptly remove the scaffolding upon acceptance
of the work.

Wherever possible, the Contractor shall use swinging scaffolds for exterior work under
this contract.

Where swinging scaffolds are not practicable, the Contractor will be permitted to use other
types of scaffolds provided:

1

The Contractor shall prepare alist of areas and give the types of scaffold(s) he will
use for each area

The list shall be submitted not later than ten (10) calendar days after the contract is
awarded.

H.35 EXISTING EQUIPMENT REMAINING IN USE: (Where applicable)

A.

B.

During the contract term, District personnel will maintain any existing equipment that
remains temporarily operational.

The Contractor shall coordinate with the COTR the time for removal of equipment in
order to permit the District to salvage components for use on equipment remaining in use.

H.36 TESTING AND CARE OF DRAINAGE FACILITIES:

A.

Prior to commencement of work under the contract, the Contractor shall conduct tests to
ascertain the condition of existing drainage lines in accordance with the following
reguirements:

1.

On projects where work is to be executed in the area of roof drains and areaways
drains, the Contractor shall conduct a hose test on each drain line using a % inch
inside diameter garden hose without a nozzle and full pressure from an existing
hose cock.

On projects where work is to be executed in the area of storm drainage structures
such as yard drains, curb drains and catch basins, the Contractor shall conduct a
hose test using a fire hose under pressure from afire hydrant.

On projects where new work is to be connected to existing drainage lines, the
Contractor shall conduct a test on each line affected to ascertain that the lines are
clear and will handle their full capacity. Test shall be conducted with any
apparatus that will establish the rate of flow.

In addition to before and after tests specified in subparagraphs A and D of this
section, the Contractor shall execute tests on new installations in accordance with
the plumbing section of these OPM Specificationss.
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All testing shall be performed in the presence of the Project Inspector and COTR. The
Contractor shall notify the COTR two (2) working days in advance of the testing.

The Contractor shall promptly notify the COTR in writing of any existing drain lines
found to be deficient. The CO will initiate remedial action by D.C. Government personnel
or issue a change order in accordance with provisions of Article 3, CHANGES, of the
Standard Contract Provisions, General Provisions section.

Subsequent to proof of line clearance, the Contractor shall maintain all linesin clear and
clean condition and shall remedy any deficiencies that may occur at no cost to the District
until the final acceptance date of the contract. Just prior to final acceptance in order to
demonstrate clearance, the Contractor shall repeat the tests as specified in subparagraph A
(1), (2) and (3).

H.37 ASBUILT DRAWINGS:

A.

General: The Contractor shall, upon completion of all work under this contract, prepare
and furnish to the COTR, as specified herein, as-built drawings. The as-built drawings
shall be arecord of the construction as installed and completed by the Contractor. They
shall include all the information shown on the contract set of drawings, and al deviations,
modifications, or changes from those drawings, however minor, which were incorporated
in the work, including all additional work not appearing on the contract drawings, and al
changes which are made after any final inspection of the contract work. In the event the
Contractor accomplished additional work which changes the as-built conditions of the
facility after submission of the final as-built drawings, the Contractor shall furnish revised
or additional drawings as required to depict final as-built conditions. The requirements for
these additional drawings will be the same as for the as-built drawings specified in this

paragraph.

Preliminary As-Built Drawings: The Contractor shall maintain afull size set of contract
drawings for depicting adaily record of as-built conditions. The drawings shall be
maintained in a current condition at all times during the entire contract period and shall be
readily available for review by the COTR at all times. These drawing shall be updated
daily by the Contractor showing all changes from the contract plan which are made in the
work, or additional information which might be uncovered in the course of construction.
The Contractor shall record this information on the prints accurately and neatly by means
of details and notes. The AsBuilt Drawings shall show, but not be limited to, the
following details:

1. The location and description of any utility lines or other installations of any kind or
description known to exist within the construction area. The location includes
dimensions of permanent features.

2. The location and dimension of any changes within the building or structure, and
the accurate location and dimension of all underground utilities and facilities.

3. Correct grade or alignment of roads, structures, or utilities if any changes were
made from contract plans.
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4, Correct elevations if changes were made in site grading.

Changes in details of design or additional information obtained from working
drawing specified to be prepared or furnished by the Contractor, including but not
limited to fabrication, erection, installation and placing details, pipe sizes,
insulation material, and dimension of equipment foundations.

6. The topography and grades of al drainage installed or affected as part of the
project construction.

7. All changes or modifications of the original design that result from final
inspection.
8. Where Contract Drawing or Specifications allow options, only the option actually

used in the construction shall be shown on the as-built drawings. The option not
used shall be deleted.

C. Submittals of As-Built Drawings: The Contractor shall submit to COTR for review and
approval al as-built drawings using the following procedure:

1. Deéliver two (2) copies of the preliminary as-built marked prints to the COTR at the time
of final ingpection of each facility for review and approval.

2. If upon review of the preliminary as-built drawings, the COTR finds errors or omissions,
the COTR will return the drawings to the Contractor for corrections. The Contractor
shall complete the corrections and return the drawings to the COTR within ten (10)
calendar days.

3. After approval, the COTR will return one (1) copy of the as-built marked up print, along
with the original contract Mylar to the Contractor for use in preparation of the final as-
built drawings.

4. The Contractor shall incorporate the information from the approved preliminary as-built
drawings into the final as-built mylar in a neat, accurate and professional manner and
deliver the same to the COTR.

D. Draftsmanship: The Contractor shall employ only personnel proficient in the preparation
of engineering drawings to standard, who are satisfactory and acceptable to the COTR to
modify reproducible contract mylar or prepare new drawings. All additions and
corrections the Contractor makes to the contract mylar shall be neat, clean, and legible and
shall match the adjacent existing line work or |ettering annotated in type, density, size and
syle. The Contractor shall prepare all pencil work with plastic drawing lead suitable for
use on mylar material, and shall use the grade of lead that will produce a sharp clear heavy
black line similar to ink.

E Fina AsBuilt Drawings: The Contractor shall letter or stamp the final revisionsto the as-
built drawings with the words “RECORD DRAWING” in letters at least 3/8 inch high
placed above the title block, if space permits; if not, below the title block between the
border and the trim line. The date of completion and the words “REVISED AS-BUILT”
shall be placed in the revision block above the latest existing revision notation. The
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COTR will not permit markings on the reverse side of the drawings. The Contractor shall
use the following details for labeling, sizing and formatting the drawings:

1.

Title block to be used for any new as-built drawings shall be similar to that used on
the original drawings.

New or added drawings shall be full size to match the overall dimensions of the
Government supplied mylar.

The COTR will review any final as-built drawings for accuracy and conformance
to the drafting standard and other requirement contained in this and other sections.
The Contractor shall make all corrections, changes, additions, and deletions
required to meet these standards.

The Contractor shall complete and return the final as-built record drawings (mylar)
and return the same to the COTR within sixty (60) calendar days after the final
inspection of the facility to which the drawings apply, unless additiona time is
granted by the COTR.

If the District furnishes the original contract drawings in digital format the
Contractor shall submit the as-built drawings on CD (3 copies) using the latest
version of AutoCAD.

H.38 INSPECTOR’ SOFFICE: (If Applicable)

H.38.1

The Contractor shall provide on-site working spaces for the District’ s Inspectors.
The minimum requirements for such spaces are as follows:

The Contractor shall provide a nest, tightly constructed, weatherproof, well lit
office trailer having minimum area of 200-250 square feet, equipped as follows:

1. Clothes closet with hat shelf, rod and hooks.

2. Drinking water and chemical or water borne toilet facilitiesin side trailer.

3. Telephone service (not pay station) consisting of individual line with audible
bell on outside of building, of different tone from Contractor’ s phone. The
Contractor will not be required to pay for long distance calls by inspector.
Phone service shall include call waiting feature.

4. Electrical wiring, lighting fixtures, convenience outlets and el ectric power
service.

5. Locks for exterior doors and windows.
6. Two (2) chairs or stools.
7. Filesfor drawings, samples and correspondence.
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8. Heating facilities.
9. Cooling facilities.

a Minimum of one % ton capacity, 110 volt air conditioning unit mounted
where approved in a cut-out in the wall (not window mounted) and
connected to electrical service.

b. Unit shall be comparable in quality to equipment by Fedders,
Westinghouse, Chryder, Mitchell or other * standard brand”.

10. Copier, fax and scanner (3 in 1) machine with a phone line.

11. Brand new desk top computer |oaded with latest version of MS Office Suite
and a printer with e-mail and internet capability and a separate phone line, if
required for this purpose.

The Contractor shall furnish atrailer in good condition, of a nominal size of 20/25
feet x 10 feet having furnishings as stated above and as approved by CO, for the
office use.

After completion of work, the office shall become the property of the Contractor
and be removed from the site by the Contractor.

The Contractor shall provide any necessary maintenance required during the
contract period for the inspector’ s office.

H.39 51% DISTRICT RESIDENTS NEW HIRES/FIRST SOURCE EMPLOYMENT

AGREEMENT:

H.39.1

H.39.2

H.39.3

The Contractor shall comply with the First Source Employment Agreement Act of
1984, as amended, D.C. Officia Code, sec. 2-219.01 et seq. (“ First Source Act”).

The Contractor shall enter into and maintain, during the term of the contract, a First
Source Employment Agreement, Attachment J.2.6, in which the Contractor shall
agree that:

1 The first source for finding employeesto fill al jobs created in order to
perform this contract shall be the Department of Employment Services
(“DOES’); and

2. The first source for finding employees to fill any vacancy occurring in all
jobs covered by the First Source Employment Agreement shall be the First
Source Register.

The Contractor shall submit to DOES, no later than the 10™" each month following

execution of the contract, a First Source Agreement Contract Compliance Report
(“ contract compliance report”) verifying its compliance with the First Source
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H.39.4

H.39.5

Agreement for the preceding month. The contract compliance report for the
contract shall include the:

1.

2.

Number of employees needed;

Number of current employees transferred;
Number of new job openings created;
Number of job openings listed with DOES;

Total number of al District residents hired for the reporting period and the
cumulative total number of District residents hired; and

Total number of all employees hired for the reporting period and the
cumulative total number of employees hired, including;

Name;

Socia Security number;

Job title;

Hire date;

Residence; and

Referral source for all new hires.

P Qo0 T

If the contract amount is equal to or greater than $100,000.00, the Contractor
agrees that 51% of the new employees hired for the contract shall be District
residents.

With the submission of the Contractor’ sfina request for payment from the
District, the Contractor shall:

1.

Document in areport to the CO its compliance with the section H.39.4 of
this clause; or

Submit a request to the CO for awaiver of compliance with section H.39.4
and include the following documentation:

a Material supporting a good faith effort to comply;
b. Referrals provided by DOES and other referral sources;

C. Advertisement of job openings listed with DOES and other referral
sources, and

d. Any documentation supporting the waiver request pursuant to
section H.39.6.
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H.40

H.39.6

H.39.7

H.39.8

H.39.9

The CO may waive the provisions of section H.39.4 if the CO finds that:
a A good faith effort to comply is demonstrated by the Contractor;

b. The Contractor is located outside the Washington Standard Metropolitan
Statistical Area and none of the contract work is performed inside the
Washington Standard Metropolitan Area which includes the District of
Columbia; the Virginia Cities of Alexandria, Falls Church, Manassas,
Manassas Park, Fairfax, and Fredericksburg, the Virginia Countiesof
Fairfax, Arlington, Prince William, Loudoun, Stafford, Clarke, Warren,
Fauquier, Culpepper, Spotsylvania, and King George; the Maryland
Counties of Montgomery, Prince Georges, Charles, Frederick, and Calvert;
and the West Virginia Counties of Berkeley and Jefferson.

C. The Contractor enters into a special workforce devel opment training or
placement arrangement with DOES; or

d. DOES certifies that there are insufficient numbers of District residentsin
the labor market possessing the skills required by the positions created as a
result of the contract.

Upon receipt of the Contractor’ sfinal payment request and related documentation
pursuant to sections H.39.5 and H.39.6, the CO shall determine whether the
Contractor isin compliance with section H.39.4 or whether awaiver of compliance
pursuant to section H.39.6 isjustified. If the CO determines that the Contractor is
in compliance, or that awaiver of compliance isjustified, the CO shall, within two
business days of making the determination forward a copy of the determination to
the CFO and the COTR.

Willful breach of the First Source Employment Agreement, or failure to submit the
report pursuant to section H.39.5, or deliberate submission of falsified data, may
be enforced by the CO through imposition of penalties, including monetary fines
of 5% of the total amount of the direct and indirect labor costs of the contract. The
Contractor shall make payment to DOES. The Contractor may appeal to the D.C.
Contract Appeals Board as provided in the contract any decision of the CO
pursuant to this section H.39.8.

The provisions of sections H.39.4 through H.39.8 do not apply to nonprofit
organizations with 50 employees or less

AUDITS, RECORDS, AND RECORD RETENTION:

H.40.1

At any time or times before final payment and three (3) years thereafter, the CO
may have the Contractor’ s invoices or vouchers and statements of cost audited.
Any payment may be reduced by amounts found by the CO not to constitute
allowable costs as adjusted for prior overpayment or underpayment. In the event
that all payments have been made to the Contractor by the District Government
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H.41

H.42

and an overpayment is found, the Contractor shall reimburse the District for said
overpayment within thirty (30) days after written notification.

H.40.2 The Contractor shall establish and maintain books, records, and documents
(including electronic storage media) in accordance with generally accepted
accounting principles and practices which sufficiently and properly reflect al
revenues and expenditures of funds provided by the District under the contract that
results from this solicitation.

H.40.3 The Contractor shall retain all records, financial records, supporting documents,
statistical records, and any other documents (including electronic storage media)
pertinent to the contract for a period of five (5) years after termination of the
contract, or if an audit has been initiated and audit findings have not been resolved
at the end of five (5) years, the records shall be retained until resolution of the
audit findings or any litigation which may be based on the terms of the contract.

H.40.4 The Contractor shall assure that these records shall be subject at all reasonable
times to inspection, review, or audit by Federal, District, or other personnel duly
authorized by the CO.

H.40.5 Persons duly authorized by the CO shall have full access to and the right to

examine any of the Contractor’ s contract and related records and documents,
regardless of the form in which kept, at all reasonable times for as long as records

are retained.

H.40.6 The Contractor shall include these aforementioned audit and record keeping
requirements in all approved subcontracts and assignments.

PUBLICITY:

The Contractor shall at al times obtain the prior written approval from the CO before the
Contractor, any of its officers, agents, employees or subcontractor, either during or after
expiration or termination of the contract, make any statement, or issue any material, for
publication through any medium of communication, bearing on the work performed or data
collected under this contract.

FREEDOM OF INFORMATIONACT:

The Digtrict of Columbia Freedom of Information Act, at D.C. Official Code § 2-532 (& 3),
requires the District to make available for inspection and copying any record produced or
collected pursuant to a District contract with a private Contractor to perform a public function, to
the same extent as if the record were maintained by the agency on whose behalf the contract is
made. If the Contractor receives arequest for such information, the Contractor shall
immediately send the request to the COTR designated in subsection G.8 who will provide the
request to the FOIA Officer for the agency with programmatic responsibility in accordance with
the D.C. Freedom of Information Act. If the agency with programmatic responsibility receives a
request for a record maintained by the Contractor pursuant to the contract, the COTR will
forward a copy to the Contractor. In either event, the Contractor is required by law to provide all
responsive records to the COTR within the timeframe designated by the COTR. The FOIA
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H.43

H.44

H.45

Officer for the agency with programmatic responsibility will determine the reliability of the
records. The Digtrict will reimburse the Contractor for the costs of searching and copying the
records in accordance with D.C. Official Code § 2-532 and Chapter 4 of Title 1 of the D.C.
Municipal Regulations.

AMERICANSWITH DISABILITIES ACT OF 1990 (ADA):

During the performance of the contract, the Contractor and any of its subcontractors shall comply
with the ADA. The ADA makes it unlawful to discriminate in employment against a qualified
individua with a disability.

See 42 U.S.C. 12101 et seq.

SECTION 504 OF THE REHABILITATION ACT OF 1973, ASAMENDED:

During the performance of the contract, the Contractor and any of its subcontractors shall comply
with Section 504 of the Rehabilitation Act of 1973, as amended. This Act prohibits discrimination
against disabled people in federally funded program and activities. See 29 U.S.C. 794 (1983) &t
Seg.

ENVIRONMENTALLY PREFERABLE PAINT PRODUCTS

H.45.1 Environmentally Preferable Products Goals

H.45.1.1 The District is seeking contractors to provide environmentally preferable
and effective paint products that support the District’ s environmentally
preferable purchasing (EPP) contracting initiative.

H.45.1.2 Environmentally preferable products are products and services that have a
lesser or reduced effect on human health and the environment when
compared with competing products or services that serve the same purpose.
This comparison considers the life cycle of the product from raw material
acquisition, production, manufacturing, packaging, distribution, re-use,
operation, maintenance and disposal.

H.45.2 Paint Environmental Requirements

H.45.2.1 The requirements and restrictions contained in this clause shall apply to all
architectural and anti-corrosive paints used during the course of this
contract.

H.45.2.2 Due to the documented health risks associated with high Volatile Organic
Compound (VOCs) levels, the Contractor shall use only paint and paint
products that do not exceed the maximum allowable VOC content in the
table below for each type of paint:

48



D.C. National Guard Armory Elevator Modernization and Upgrade  Solicitation Number: DCAM -2007-B-0042

Product Type Type of Paint VOCs (gramg/liter) VOCs (pounds/gallon)
Category | Interior
Architectural
a Fat 50 g/l 0.42 Ib/ga
b. Non-Flat 150 g/l 1.25Ib/gal
Category 11 Exterior
Architectural
a Hat 100 g/l 0.83 Ib/ga
b. Non-Flat 200 g/l 1.66 Ib/gal
Category 111 Anticorrosive
a Fat 250 g/l 2.1 1b/gal
b. Semi-Gloss 250 g/l 2.1 1b/gal
c. Gloss 250 g/l 2.1 Ib/ga

H.45.3 Prohibited Paint Components

H.45.3.1 Paints often contain inorganic and organo- metallic components used as
preservatives, additives and pigments. The following isalist of organic
compounds and components prohibited under this contract:

1,1,1 Trichloroethane Formaldehyde

1,2 Dichlorobenzene Hexavalent chromium
Acrolein | sophorone
Acrylonitrile Lead

Antimony Mercury

Benzene Methylene chloride
Butyl benzyl phthalate Methyl ethyl ketone
Cadmium Mehtyl isobutyl ketone
Di (2-ethylhexyl) phthalate Naphthalere

Dimethyl phthalate Toluene (Methylbenzene)
Di-n-butyl phthalate Vinyl Chloride
Ethylbenzene

H.45.4 Packaging

H.45.4.1 Paint cans and their components shall not be fabricated with lead.

H.45.5 Product Safety

H.455.1 A contractor shall be responsible for:

@ Any damage to personnel, buildings, furniture or equipment directly
traceable to their use of prohibited paint.
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(b) Evacuating and warning individuals that might be affected by any
spills or leakages directly traceable to their use of prohibited paint.

(© Any spills or leaks that occur during the use or transportation of
their products.

(d) Paying the clean up cost for any spills or leaks that occur while they
are unloading, transporting or otherwise using their products.

H.46 ENVIRONMENTALLY PREFERABLE SOLVENT PRODUCTS

H.46.1 Environmentally Preferable Products Goals

H.46.1.1 The District is seeking contractors to provide environmentally preferable and
effective solvent products that support the District’ s environmentally
preferable purchasing (EPP) contracting initiative.

H.46.1.2 Environmentally preferable products are products and services that have a lesser
or reduced effect on human health and the environment when compared
with competing products or services that serve the same purpose. This
comparison considers the life cycle of the product from raw materia
acquisition, production, manufacturing, packaging, distribution, re-use,
operation, maintenance and disposal.

H.46.2 Environmentally Preferable Solvent Products

H.46.2.1 Solvents are fluids or a mixture of fluids capable of dissolving substances to
produce compositions for industrial value.

H.46.2.2 Solvent products subject to the requirements of this clause include, but are not
limited to, the following classes:

@ Alcohals. Alcohols are solvents that dissolve substances such as
shellacs, vinyls, acrylics, epoxies and silicones.

(b) Aliphatic Hydrocarbons. Aliphatic hydrocarbons are solvents
often found in coatings and insecticides. Commonly used as
degreasers and solvents for acrylics and epoxies. Common
aliphatics include mineral spirits, paint thinner, petroleum
distillates, VM & P Naphtha, kerosene, gasoline and heptane (all of
which are extremely flammable).

(© Aromatic Hydrocarbons. Aromatic hydrocarbons are substances
used in printing, fiberglassreinforced products, glues and veneers.
Common aromatics include toluene (toluol), xylene (xylol), coal-tar
naphtha, styrene and benzene.
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(d)

(€

(f)

()

(h)

()

Chlorinated Hydrocarbons. Chlorinated hydrocarbons are
commonly used degreasers, dry cleaning agents, rubber solvents
and paint strippers found in coatings, resins and tars. Common
chemicals in this class include perchloroethylene, methylene
chloride, carbon tetrachloride, methyl chloroform and
trichloroethylene.

Glycals. Glycols, which are water-soluble solvents used as
lubricants, are found in cosmetics, coatings, resins and dyes.

Glycaol ethersinclude butyl cellusolve (2-butoxyethanol), cellusolve
(2- ethoxyethanol), methyl cellusolve (2- methoxyethanaol), and
cellusolve acetate (2-ethoxyethyl acetate). Most common glycol
ethers are combustible.

Edgters. Esters have differing chemical properties depending on
their use including methyl formate, ethyl acetate, isopropyl acetate,
methyl acetate, secamylacetate, and isoamy!| acetate (banana oil).

Ethers. Ethersareingredientsin dyes, resins, waxes, cellulose
nitrate and fuels, including ethyl ether, tetrahydrofuran, dioxane and
isopropy! ether.

Ketones. Ketones are solvents for dyes, resin and waxes that are
used to manufacture plastics, synthetic fibers, explosives, cosmetics
and medicines. Some examples of ketones include acetone, methyl
ethyl ketone, cyclohexanone and isophorone.

Other Solvents. Other types of solvents include freon, turpentine,
dimethylformamide and carbon disulfide.

H.46.3 Solvent Environmental Requirements- The Contractor shall avoid the following

hazar ds when using solvent products during the performance of this contract:

H.46.3.1 Health Hazards

@ Bodily Contact - The Contractor shall not use solvent products that
irritate or harm the skin, eyes, nose and throat from direct contact
with the solvents;

(b) Inhalation — The Contractor shall not use solvent products that
when inhaled causes headaches, nausea, vomiting and dizziness
from contact with the solvents; and,

(© Ingestion — The Contractor shall not use solvent products that if
ingested or exposed to for a period of time cause damage to the
brain, liver, kidney, respiratory system and nervous systems.

H.46.3.2 Physical Hazards
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@ Flammable materials are substances that will easily ignite, burn and
serve as fuel for afire. The flash point is the lowest temperature at
which aliquid gives off enough vapors which, when mixed with air,
can be easily ignited by a spark. The lower the flash point, the
greater the risk of fire or explosion.

(b) The Contractor shall not use solvent products that are a potential
fire hazard or have alow flash point. A solvent is flammable and a
serious fire hazard if its flash point is below 37.8C (100F).

H.46.4 Prohibited Solvents

H.46.4.1

The following solvent products are recognized by the National Institute for
Occupational Safety and Health (NIOSH) as carcinogens, ozone-depleting
solvents or as reproductive hazards in the workplace and shall not be used:

Benzene Carbon tetrachloride
Trichloroethylene 1,1,2,2-tetrachl oroethane
2-methoxyethanol 2-ethoxyethanol

Methyl chloride Trichlorotrifluoroethane

Chlorinated Fluorocarbon Compounds

H.46.5 Packaging Reduced/Recyclable

H.46.5.1

H.46.5.2

H.46.5.3

If possible, the Contractor shall use products that are in reusable, refillable,
or recyclable containers or are otherwise made from recycled content
products.

No products shall be delivered in aerosol cans.

All products must be available in non-aerosol containers such as ready-to-
use pump action sprays, air-charged refillable containers, or spray bottles.

H.46.6 Product Safety

H.46.6.1

The Contractor shall be responsible for:

@ Any damage to personnel, buildings, furniture or equipment directly
traceable to their use or transportation of prohibited products.

(b) Any spills or leaks that occur during the use or transportation of
their products.

(© Evacuating and warning individuals that might be affected by any
spills or leaks that occur when their products are being used or
transported.

(d) Paying the clean up cost for any spills or leaks that occur while they
are using or transporting their products.
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H.47 LIVING WAGE ACT OF 2006:

H.A47.1

The Living Wage Act of 2006 is Title | of the "Way To Work Amendment Act of 2006", DC
Law 16-118, effective June 8, 2006. The Living Wage Act is codified at DC Officia Code
§82-220.01 through 11. Living wage act can be found at: www.ocp.dc.gov

WAY TO WORK AMENDMENT ACT OF 2006

H.47.1

H.47.2

H.47.3

H.47.4

H.47.5

H.47.6

H.47.7

Except as described in H.47.8 below, the Contractor shall comply with Title |
of the Way to Work Amendment Act of 2006, effective June 9, 2006 (D.C.
Law 16-118, D.C. official Code §2-220.01 et seq.) (“Living Wage Act of
2006"), for contracts for services in the amount of $100,000 or more in a 12-
month period.

The Contractor shall pay its employees and subcontractors who perform services
under the contract no less than the current living wage published on the OCP
website at www.ocp.dc.gov.

The Contractor shall include in any subcontract for $15,000 or more a provision
requiring the subcontractor to pay its employeeswho perform services under the
contract no less than the current living wage rate.

The Department of Employment Services may adjust the living wage annually and
the OCP will publish the current living wage rate on its website at
www.ocp.dc.gov.

The Contractor shall provide a copy of the Fact Sheet attached as J.1.5 to each
employee and subcontractor who performs services under the contract. The
Contractor shall also post the Notice attached as J.1.5 in a conspicuous place in its
place of business. The Contractor shall include in any subcontract for $15,000 or
more a provision requiring the subcontractor to post the Notice in a conspicuous
place in its place of business.

The Contractor shall maintain its payroll records under the contract in the regular
course of business for a period of at least three (3) years from the payroll date, and
shall include this requirement in its subcontracts for $15,000 or more under the
contract.

The payment of wages required under the Living Wage Act of 2006 shall be
consistent with and subject to the provisions of D.C. Official Code §32-1301 et

seq.
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H.47.8 The requirements of the Living Wage Act of 2006 do not apply to:

H.47.9

D
2

3
(4)
©)

(6)

()

(8)

©)

(10)

Contracts or other agreements that are subject to higher wage level
determinations required by federal law;

Existing and future collective bargaining agreements, provided, that the
future collective bargaining agreement results in the employee being paid
no less than the established living wage;

Contracts for electricity, telephone, water, sewer or other services provided
by aregulated utility;

Contracts for services needed immediately to prevent or respond to a
disaster or eminent threat to public health or safety declared by the Mayor;
Contracts or other agreements that provide trainees with additional
services including, but not limited to, case management and job readiness
services, provided that the trainees do not replace employees subject to the
Living Wage Act of 2006;

An employee under 22 years of age employed during a school vacation
period, or enrolled as a full-time student, as defined by the respective
institution, who is in high school or at an accredited institution of higher
education and who works less than 25 hours per week; provided that he or
she does not replace empl oyees subject to the Living Wage Act of 2006;
Tenants or retail establishments that occupy property constructed or
improved by receipt of government assistance from the District of
Columbia; provided, that the tenant or retail establishment did not receive
direct government assistance from the District;

Employees of nonprofit organizations that employ not more than 50
individuals and qualify for taxation exemption pursuant to section 501(c)(3)
of the Internal Revenue Code of 1954, approved August 16, 1954 (68A Stat.
163; 26 U.S.C. 8 501(c)(3);

Medicaid provider agreementsfor direct care services to Medicaid
recipients, provided, that the direct care service is not provided through a
home care agency, a community residence facility, or a group home for
mentally retarded persons as those terms are defined in section 2 of the
Health- Care and Community Residence Facility, Hospice, and Home Care
Licensure Act of 1983, effective February 24, 1984 (D.C. Law 5-48; D.C.
Officia Code § 44-501); and

Contracts or other agreements between managed care organizations and the
Health Care Safety Net Administration or the Medicaid Assistance
Administration to provide health services.

The Mayor may exempt a contractor from the requirements of the Living Wage
Act of 2006, subject to the approval of Council, in accordance with the provisions
of Section 109 of the Living Wage Act of 2006.
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PART I1

SECTION |I: CONTRACT CLAUSES

APPLICABILITY OF STANDARD CONTRACT PROVISIONS:

The Standard Contract Provisions For Use With Specifications for District of Columbia
Government Construction Projects, dated 1973 and amendments thereto are incorporated herein
as Attachment J.1.4, with the same force and effect as if given in full text.

DEPARTMENT OF LABOR WAGE DETERMINATIONS:

A. Davis Bacon Wage Rates are applicable. The current prevailing wage determination is
General Decision Number DC 20070003, Modification No. 0, dated 2/9/07. In the event
the current prevailing wage determination is changed by the Department of Labor prior to
bid opening date it is the bidder’ s responsibility to ensure the most recent determination is
used in preparing the bid. Applicable wage rates can be found at:
WWW.access.gpo.gov/davisbacon/nm.html

B. In accordance with the applicable provisions of 29 CFR, Part 1, Section 1.6 (¢) (3) (I1V), if
the intent to award letter is not issued within ninety (90) days of bid opening, al intervening
modifications (or new wage decision) are made a part of this contract. The Contractor will
be reimbursed this added |abor cost.

CONFLICT OF INTEREST:

A. No official or employee of the District of Columbia or the Federal Government who
exercises any functions or responsibilities in the review or approval of the undertaking or
carrying out of this contract shall, prior to the completion of the project, voluntarily
acquire any personal interest, direct or indirect, in the contract or proposed contract. (DC
Procurement Practices Act of 1985, D.C. Law 6-85, D.C. Official Code Section 2-310.01,
and Chapter 18 of the DC Personnel Regulations).

B. The Contractor represents and covenants that it presently has no interest and shall not
acquire any interest, direct or indirect, which would conflict in any manner or degree with
the performance of its services hereunder. The Contractor further covenants not to
employ any person having such known interests in the performance of the contract.

EQUAL EMPLOYMENT OPPORTUNITY:

In accordance with the District of Columbia Administrative Issuance System, Mayor’ s Order 85-
85 dated June 10, 1985, the forms for completion of the Equal Employment Opportunity
Information Report shall be completed and incorporated with the bid. The forms can be found at
www.ocp.dc.gov under solicitation attachments. An award cannot be made to any Bidder who
has not satisfied the equal employment requirements as set forth by the Department of Small and
Local Business Development.
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1.5 INSURANCE:

A. GENERAL REQUIREMENTS. Prior to commencement of any work under this Contract,
and in addition to other insurance bonds or securities required by law or under the
Contract terms, the Contractor shall procure and maintain during the life of the Contract,
the following types of insurance:

1 Commercia Genera Liability Insurance, The Contractor shall furnish evidence
satisfactory to the CO with respect to the operations performed by it, its employees
and subcontractor, it carriesin its own behalf, Owners and Contractors Protective
Liability Insurance with minimum $1,000,000.00 per occurrence limit for bodily
injury and property damage. If this Contract is for building construction, the
Commercia General Liability policy must be endorsed to include coverage for
Explosion, Collapse and Underground (XCU). The policy must name the District
asan additional insured, contain a waiver of subrogation, and state that coverageis
primary and non-contributory.

2. Umbrella/Excess Liability. Contracts valued at over $100,000.00 or determined to
be high risk must carry Umbrella/ Excess Liability Insurance with $5,000,000.00
limits per occurrence. The policy must name the District as an additiona insured,
contain awaiver of subrogation, and state that coverage is primary and non
contributory. If properties adjacent to the building site present unusual or
hazardous conditions, higher Umbrella/ Excess Liability limits may be required.

3. Workers Compensation The Contractor shall carry according to the statutes of
the District of Columbiaworkers compensation insurance covering al of its
employees employed upon the premises and in connection with its other operations
pertaining to this Contract, including Employer’ s Liability, $100,000.00 per
accident for injury, $100,000 per employee for disease, $500,000.00 policy limit
disease. The policy must contain awaiver of subrogation endorsement. The
Contractor agrees to comply, at all times, with the provisions of the workers
compensation laws of the District.

4, Automobile Liability Insurance. The Contractor shall furnish automobile liability
insurance to cover al owned, hired or non-owned motor vehicles used in
conjunction with the project. The policy shall cover the operations performed in
the District with a $1,000,000.00 per occurrence combined single limit for bodily
injury and property damage. The policy coverage shall be Primary and Non
Contributory.

5. Builder’ s Risk Insurance. Contractor shall provide a Builder’ s Risk policy or
Installation Floater with limits equal to the projected market value of the
completed project to cover property damage to existing facilities at the site. This
policy is not required for contracts involving demolition only.

6. Professional E& O Liability. All design and design/build contracts must procure
Professional Errors and Omissions (Architect’ s & Engineer’ s) Liability Insurance
to cover architectural, engineering, construction management, surveying,
hazardous materials testing, and design services performed under this Contract.
The policy must provide limits of $1,000,000.00 per claim and a $3,000,000.00
aggregate. The Contractor shall maintain such insurance for five (5) years
following the District’ s final acceptance of the work. The policy will cover the
Design/Builder, its subcontractor and subcontractors of every tier, and shall
identify the District as the Project Owner on the policy.
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B.

CERTIFICATE OF INSURANCE. The Contractor must submit verification of insurance on a
standard Certificate of Insurance Associate for Cooperative Operations Research and
Development (ACORD) form and receive approva from the CO prior to commencement of
any work. The Contractor shall obtain the insurance from responsible companies licensed by
the District of Columbia's Department of Banking, Insurance and Securities Regulation and
shall deliver the certificate of insurance to the CO within fourteen (14) days of contract award.
The policies of insurance shall provide for at least thirty (30) days written notice to the CO
prior to their termination or material alteration.

DURATION. The Contractor shall carry all insurance until all contract work is accepted by
the District. Each insurance policy shall contain a binding endorsement that: The insurer
hereby warrants and agrees that it shall not cancel this policy, except after thirty (30) days
written notice, by certified mail, to the CO.

CONTRACTOR’' SPROPERTY. Contractors and subcontractor are solely responsible for any
loss or damage to their personal property, including owned and leased equipment, whether
such equipment is located at a project site or “in transit”. This includes Contractor tools and
equipment, scaffolding and temporary structures, and rented machinery, storage sheds or
trailers placed on the project site.

MEASURE OF PAYMENT. The Digtrict will not make any separate measure or payment for
the cost of insurance and bonds. The Contractor shall include all of the costs of insurance and
bonds in the lump sum bid price.

DISCRIMINATION CLAUSES:

[.6.1 Anti-Discrimination Clause;

The Contractor:

[.6.1.1 Shall not discriminate in any manner against any employee or applicant for
employment in violation of Section 211 of the District of Columbia Human
Rights Act (DC Law 2-38; DC Official Code Section 2-1402.11);

1.6.1.2 Shall include a similar clause in every subcontract, except subcontracts for
standard commercia supplies or raw materials;

1.6.1.3 Shall, along with all subcontractor, post in a conspicuous place available to
employees and applicants for employment, a notice setting forth the provisions
of the anti-discrimination clause set out in Section 251 of the District of
Columbia Human Rights Act (DC Official Code Section 2-1402.51).

.6.2 Non-Discrimination Clause:

1.6.2.1 The Contractor shall not discriminate in any manner against any employee or
applicant for employment that would constitute a violation of the District of
Columbia Human Rights Act, approved December 13, 1977, as amended (D. C.
Law 2-38; D. C. Official Code §2-1402.11) (2001 Ed.)(“ Act” as used in this
Section). The Contractor shall include a similar clause in al subcontracts, except
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subcontracts for standard commercial supplies or raw materials. In addition,
Contractor agrees and any subcontractor shall agree to post in conspicuous
places, available to employees and applicants for employment, notice setting
forth the provisions of this non-discrimination clause as provided in Section
251 of the Act.

1.6.2.2 Pursuant to rules of the Office of Human Rights, published on August 15, 1986
inthe D. C. Register and Mayor’ s Order 2002-175 (10/23/02), 49 DCR 9883,
the following clauses apply to this contract:

1.6.2.2.1

1.6.2.2.2

1.6.2.2.3

The Contractor shall not discriminate against any employee or
applicant for employment because of actual or perceived: race, color,
religion, national origin, sex, age, marital status, personal appearance,
sexual orientation, familial status, family responsibilities, disability,
matriculation, political affiliation, source of income, or place of
residence or business. Sexual harassment is aform of sex
discrimination which is prohibited by the Act. In addition, harassment
based on any of the above protected categories is prohibited by the
Act.

The Contractor agrees to take affirmative action to ensure that
applicants are employed, and that employees are treated during
employment, without regard to their actua or perceived: race, color,
religion, national origin, sex, age, marital status, personal appearance,
sexual orientation, familial status, family responsibilities, disability,
matriculation, political affiliation, source of income, or place of
residence or business.

The affirmative action shall include, but not be limited to the
following:

(a) employment, upgrading or transfer;

(b) recruitment, or recruitment advertising;

(c) demoation, layoff, or termination;

(d) rates of pay, or other forms of compensation;
and

(e) selection for training and apprenticeship.

The Contractor agrees to post in conspicuous places, available to
employees and applicants for employment, notices to be provided by
the Contracting Agency, setting forth the provisions in subsections
1.6.2.2.1 and 1.6.2.2.2 concerning non-discrimination and affirmative
action.
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1.6.2.2.4

1.6.2.2.5

1.6.2.2.6

1.6.2.2.7

1.6.2.2.8

1.6.2.2.9

The Contractor shall, in al solicitations or advertisements for
employees placed by or on behalf of the Contractor, state that all
qualified applicants will receive consideration for employment
pursuant to the non-discrimination requirements set forth in subsection
1.6.2.2.2.

The Contractor agrees to send to each labor union or representative of
workers with which he has a collective bargaining agreement or other
contract or understanding, a notice to be provided by the contracting
agency, advising the said labor union or workers' representative of that
contractor’ s commitments under this nondiscrimination clause and the
Act, and shall post copies of the notice in conspicuous places available
to employees and applicants for employment.

The Contractor agrees to permit access to his books, records and
accounts pertaining to its employment practices, by the Chief
Procurement Officer or designee, or the Director of Human Rights or
designee, for purposes of investigation to ascertain compliance with
this chapter, and to require under terms of any subcontractor
agreement each subcontractor to permit access of such subcontractors
books, records, and accounts for such purposes.

The Contractor agrees to comply with the provisions of this chapter
and with al guidelines for equal employment opportunity applicable in
the District of Columbia adopted by the Director of the Office of
Human Rights, or any authorized official.

The Contractor shall include in every subcontract the equal
opportunity clauses, subsections 1.6.2.2.1 through 1.6.2.2.9 of this
section, so that suchprovisions shall be binding upon each
subcontractor or vendor.

The Contractor shall take such action with respect to any subcontract
asthe CO may direct as a means of enforcing these provisions,
including sanctions for noncompliance; provided, however, that in the
event the Contractor becomes involved in, or is threatened with,
litigation with a subcontractor or vendor as aresult of suchdirection
by the contracting agency, the Contractor may request the Digtrict to
enter into such litigation to protect the interest of the District.

1.7 PRE-AWARD APPROVAL:

In accordance with D.C. Official Code 2-301.05a any contract over one million dollars over a 12-
month period must be approved by the D.C. Council before the award.
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1.8 DISPUTES: (This Disputes Clause is applicable to the contract and the Disputes Clause, Article
14, of the Standard Contract Provisions for use with District of Columbia Government  Supplies and
Services Contracts dated March 2007).

A. All disputes arising under or relating to this contract shall be resolved as provided herein.

B. Claims by a Contractor against the District.

Claim, as used in Section B of this clause, means a written assertion by the Contractor
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or
interpretation of contract terms, or other relief arising under or relating to this contract. A
claim arising under a contract, unlike a claim relating to that contract, is a claim that can
be resolved under a contract clause that provides for the relief sought by the claimant.

@

(b)

(©

(d)

(€

All claims by a Contractor against the District arising under or relating to a
contract shall be in writing and shall be submitted to the CO for adecision. The
Contractor’ s claim shall contain at least the following:

(1) A description of the claim and the amount in dispute;
(2) Any data or other information in support of the claim;

(3) A brief description of the Contractor’ s efforts to resolve the dispute prior to
filing the claim; and

(4) The Contractor’ s request for relief or other action by the CO.

The CO may meet with the Contractor in afurther attempt to resolve the claim by
agreement.

For any claim of $50,000.00 or less, the CO shall issue a decision within sixty (60)
calendar days from receipt of awritten request from a Contractor that a decision is
rendered within that period.

For any claim over $50,000.00, the CO shall issue a decision within ninety (90)

calendar days of receipt of the claim. Whenever possible, the CO shall take into
account factors such as the size and complexity of the claim and the adequacy of
the information in support of the claim provided by the Contractor.

The CO’ swritten decision shall do the following:

1) Provide a description of the claim or dispute;

2 Refer to the pertinent contract terms,

3 State the factual areas of agreement and disagreement;

4 State the reasons for the decision, including any specific findings of fact,
although specific findings of fact are not required and, if made, shall not be
binding inany subsequent proceeding;

) If al or any part of the claim is determined to be valid, determine the
amount of monetary settlement, the contract adjustment to be made, or
other relief to be granted,;

(6) Indicate that the written document isthe CO’ s fina decison; and

) Inform the Contractor of the right to seek further redress by appealing the
decision to the Contract Appeals Board.
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(f)

(9

(h)

()

Any failure by the CO to issue a decision on a contract claim within the required
time period will be deemed to be a denia of the claim, and will authorize the
commencement of an appeal to the Contract Appeals Board as authorized by D.C.
Official Code § 2-309.04.

(1) If aContractor is unable to support any part of his or her claim ard it is
determined that the inability is attributable to a material misrepresentation of
fact or fraud on the part of the Contractor, the Contractor shall be liable to the
District for an amount equal to the unsupported part of the claim in addition
to all costs to the District attributable to the cost of reviewing that part of the
Contractor’ sclaim.

(2) Liability under paragraph (g)(1) shall be determined within six (6) years of
the commission of the misrepresentation of fact or fraud.

The decision of the CO shall be final and not subject to review unless an
administrative appeal or action for judicial review is timely commenced by the
Contractor as authorized by D. C. Official Code § 2-309.04.

Pending final decision of an appeal, action, or final settlement, a Contractor shall
proceed diligently with performance of the contract in accordance with the
decision of the CO.

C. Claims by the District against a Contractor

@

(b) (1)

Claim as used in Section C of this clause, means a written demand or written
assertion by the District seeking, as a matter of right, the payment of money in a
sum certain, the adjustment of contract terms, or other relief arising under or
relating to this contract. A claim arising under a contract, unlike a claim relating to
that contract, is a claim that can be resolved under a contract clause that provides
for the relief sought by the claimant.

The CO shall decide all claims by the District against a Contractor arising under or
relating to a contract.

2 The CO shall send written notice of the claim to the Contractor. The CO’s
written decision shall do the following:

@ Provide a description of the claim or dispute;
(b) Refer to the pertinent contract terms;
(© State the factual areas of agreement and disagreement;

(d) State the reasons for the decision, including any specific findings of
fact, athough specific findings of fact are not required and, if made,
shall not be binding in any subsequent proceeding;

(e If al or any part of the claim is determined to be valid, determine
the amount of monetary settlement, the contract adjustment to be
made, or other relief to be granted;

® Indicate that the written document is the CO’ sfina decision; and
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(9) Inform the Contractor of the right to seek further redress by
appealing the decision to the Contract Appeals Board.

3 The decision shall be supported by reasons and shall inform the Contractor
of his or her rights as provided herein.

4 The authority contained in this clause shall not apply to a claim or dispute
for penalties or forfeitures prescribed by statute or regulation which another
District agency is specifically authorized to administer, settle, or determine.

) This clause shall not authorize the CO to settle, compromise, pay, or
otherwise adjust any claim involving fraud.

(c) The decision of the CO shall be final and not subject to review unless an administrative
appeal or action for judicial review istimely commenced by the District as authorized
by D.C. Officia Code §2-309.04.

(d) Pending final decision of an appeal, action, or fina settlement, the Contractor shall
proceed diligently with performance of the contract in accordance with the decision of
the CO.

1.9 CONFIDENTIALITY OF INFORMATION:

The Contractor shall keep all the information obtained relating to any employee or customer of
the District in absolute confidence, and shall not use it in connection with any other matters, or
disclose it to any other person, firm, or corporation, in accordance with the District and Federal
laws governing the confidentiality of records.

.10 TIME:

Time or performance period, if stated in number of days, shall mean calendar days which
includes Saturdays, Sundays, and holidays, unless stated otherwise therein.

.11 OTHER CONTRACTORS:

The Contractor shall not commit or permit any act that will interfere with the performance of
work by another District Contractor or by any District employee.

.12 INCORPORATION AND ORDER OF PRECEDENCE:

The following documents are incorporated herein by reference and in case of any discrepancy the
following Order Of Precedence shall apply: (1) Schedule For Construction, Alteration, Repairs
Prices (Section-B), (2) Scope, OPM Specifications (Attachment J.1.1), Drawings (Section C) and
(Attachment J.1.2), (3) Specia Contract Requirements (Section H), (4) Contract Clauses (Section
1), and (5) Standard Contract Provisions for use with Construction Projects dated 1973, as
amended (Attachment J.1.4).
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J.1

J.11

J.1.2

J.1.3

J.14

J.1.5

J.1.6

J.2

J.21

J.2.2

J.2.3

J.24

PART I11

SECTION J: LIST OF ATTACHMENTS

LIST OF ATTACHMENTS

OPM Specifications

Drawings

General Decision Number: DC2007003, Modification O, dated 2/9/07

Standard Contract Provisions For Use With OPM Specificatiors for District of Columbia
Government Construction Projects, dated 1973, as amended

The Living Wage Act Notice and Fact Sheet
Required Labor Contract Provisions
INCORPORATED ATTACHMENT

(Thefollowing forms, located at www.ocp.dc.gov under solicitation attachments shall be
completed and incorporated with the bid.)

E.E.O. Information and Mayor’ s Order 85-85
Tax Certification Affidavit
First Source Employment Agreement

(Please contact the Department of Small and Local Business Development for the following
package)

L SDBE Certification Package
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K.1

K.2

K.3

K.4

K.5

K.6

K.7

K.8

K.9

PART IV

SECTION K: CERTIFICATIONS, REPRESENTATIONS AND OTHER
STATEMENTSOF BIDDERS

Certification of Eligibility

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-
Lower Tier Covered Transaction

Payment to Subcontractor and Suppliers Certification
Subcontracting Plan

Bid Bond

Certification of Independent Price Deter mination
Employment Agreement

Certification under “Buy American Act” (applicableto purchase of material and
equipment)

Certification asto Type of Business Organization
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K.l

CERTIFICATION OF ELIGIBILITY

, being duly sworn (or

(President or Authorized Official of Bidder)
under penalty of perjury under the laws of the United States), certifies that, except as noted below, (the
Company) or any person associated therewith in the capacity of (owner, partner, director, officer, principal
investigator, project director, manager, auditor, or any position involving the administration of federal funds):

is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility under any
Federal, District or State statutes;

has not been suspended, debarred, voluntarily excluded or determined ineligible by an Federal, District or
state agency within the past three (3) years;

does not have a proposed debarment pending; and

has not been indicted, convicted, or had a civil judgment rendered against (it) by a court of competent
jurisdiction in any matter involving fraud or official misconduct within the past three (3) years.

Exceptions will not necessarily result in denial of award, but will be considered in determining acceptability
of offeror. For any exception noted, indicate below to whom it applies, initiating agency, and dates of action.
Providing false information may result in criminal prosecution or administrative sanctions.

Contractor President or Authorized Official

Date Title

The penalties for making false statements are prescribed in the Program Fraud Civil Remedies Act of 1986
(Public Law 99-509, 31 U.S.C. 3801-3812).

Subscribed and sworn before me this day of
At
City and State
Notary Seal Notary Public
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K.2
CERTIFICATION REGARDING DEBARMENT

SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
LOWER TIER COVERED TRANSACTION

, being duly sworn (or

(President or Authorized Official of Bidder)
under penalty of perjury under the laws of the United States), certifies that, except as noted below, (the
Company) or any person associated therewith in the capacity of (owner, partner, director, officer, principal
investigator, project director, manager, auditor, or any position involving the administration of federal funds):

is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility under any
Federal, District or State statutes;

has not been suspended, debarred, voluntarily excluded or determined ineligible by an Federal, District or
state agency within the past three (3) years;

does not have a proposed debarment pending; and

has not been indicted, convicted, or had a avil judgment rendered against (it) by a court of competent
jurisdiction in any matter involving fraud or official misconduct within the past three (3) years.

Exceptions will not necessarily result in denial of award, but will be considered in determining acceptability
of offeror. For any exception noted, indicate below to whom it applies, initiating agency, and dates of action.
Providing false information may result in criminal prosecution or administrative sanctions.

Contractor President or Authorized Official

Date Title

The penalties for making false statements are prescribed in the Program Fraud Civil Remedies Act of 1986
(Public Law 99-509, 31 U.S.C. 3801-3812).

Subscribed and sworn before me this _day

At

City and State

Notary Seal Notary Public
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K.3

PAYMENT TO SUBCONTRACTOR AND SUPPLIERS CERTIFICATE

The Contractor, prior to receiving a progress payment, shall submit to the COTR, certification that
the Contractor has made and will make timely payments to his/her subcontractor and suppliers per his/her
contractual arrangements with them.

The certification must be accompanied by alist of all subcontractor and suppliers who will receive
payment from the invoice and the dollar amount. Payment will not be made until the Prime Contractor
submits this information.

Certification shall be made on the following standard form.

To:
Tony Esse, Project Manager
Capital Construction Services Administration
Office of Property Management
2000 14™ Street, N. W., 5 Floor
Washington, D. C. 20009
Tel: 202-671-0491

| hereby certify:

| have made and/or will make timely payments to al my subcontractor and suppliers per my contractual
arrangements with them.

Contractor/Company Name

Signature of Official

Date Title
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K.4 SUBCONTRACTING PLAN Page 1 of 2
PRIME CONTRACTOR INFORMATION:
Company: Solicitation Number:
SFreet Address: Contractor' s Tax ID Number:
City & Zip Code: : Caption of Plan:
Phone Number: Fax;
Email Address;
Project Name: Duration of the Plan: From to

Address:

Project Descriptions:

Total Prime Contract Value: $

Amount of Contract (excluding the cost of
materials, goods, supplies and equipment) $

Amount of all Subcontracts:$
LSDBE Total:$

equals %

LSDBE Subcontract Value

Percentage Set Aside

CONTRACTOR INFORMATION: (use continuation sheet for additional subcontracts)

(check all that apply )

Name Address & Telephone No. Type of Work NIGP Code(s) | Description of Work
Total Amount Set Aside: $ Point of Contact:
: . 0 e - Name (Print)
Percentage of Total Set Aside Amount : % Tier: : T Contact Telephone Number:
LSDBE Certification Number: Fax Number:
Certification Status: SBE: LBE: DBE: DZE: ROB: LRB: Email Address:

(List each subcontractor at any tier that will be awarded a subcontract to meet your total set aside goal.)

The prime contractor shall attach a notarized statement including the following:

CERTIFICATIONS

a. Adescription of the efforts the prime contractor will make to ensure that LBEs, DBEs, ROBs, SBEs, LRBs, or DZEs will have an equitable opportunity

to compete for subcontracts;

b. In all subcontracts that offer further subcontracting opportunities, assurances that the prime contractor will include a statement, approved by the CO,
that the subcontractor will adopt a subcontracting plan similar to the subcontracting plan required by the contract;

c. Assurances that the prime contractor will cooperate in any studies or surveys that may be required by the CO, and submit periodic reports, as
requested by the CO, to allow the District to determine the extent of compliance by the prime contractor with the subcontracting plan;

d. Listing of the type of records the prime contractor will maintain to demonstrate procedures adopted to comply with the requirements set forth in the
subcontracting plan, and include assurances that the prime contractor will make such records available for review upon the District’ s request; and

e. A description of the prime contractor’ s recent efforts to locate LBEs, DBEs, SBEs, DZEs, LRBs, and ROBs, and to award subcontracts to them.

PERSON PREPARING THE SUBCONTRACTING PLAN:

Name:

Telephone Number: ( )

(Print)

Fax Number: ( )

Email Address:

FOR CO USE ONLY

Signature:

Title:

Date:

Date Plan Received by CO:

Report: [_| Acceptable

[]Not Acceptable

Contract Number:

Name of CO

Signature
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Page 2 of 2

(List each subcontractor that will be awarded a subcontract to meet your total set aside goal.)

SUBCONTRACTOR INFORMATION: (use continuation sheet for additional subcontracts)

Name Address & Telephone No.

Type of Work

NIGP Code(s) | Description of Work

Total Amount Set Aside: $

Percentage of Total Set Aside Amount : %

LSDBE Certification Number:

Tier: :
——
1% 2™ 3rd

Certification Status: SBE: LBE: DBE:
(check all that apply )

DZE: ROB: LRB:

Point of Contact:

Name (Print)
Contact Telephone Number:

Fax Number:;

Email Address:

SUBCONTRACTOR INFORMATION:

Name Address & Telephone No.

Type of Work

NIGP Code(s) | Description of Work

Total Amount Set Aside: $

Percentage of Total Set Aside Amount : %

LSDBE Certification Number:

Tier: :
1% 2™, 3rd

Certification Status: SBE: LBE: DBE:
(check all that apply )

DZE: ROB: LRB:

Point of Contact:

Name (Print)
Contact Telephone Number:

Fax Number:

Email Address:

SUBCONTRACTOR INFORMATION:

Name Address & Telephone No.

Type of Work

NIGP Code(s) | Description of Work

Total Amount Set Aside: $

Percentage of Total Set Aside Amount ; %

LSDBE Certification Number:

Tier: :
st s ~. 4
1% 2™, 3rd

Certification Status: SBE: LBE: DBE:
(check all that apply )

DZE: ROB: LRB:

Point of Contact

Name (Print)
Contact Telephone Number:

Fax Number:;

Email Address;

SUBCONTRACTOR INFORMATION:

Name Address & Telephone No.

Type of Work

NIGP Code(s) | Description of Work

Total Amount Set Aside: $

Percentage of Total Set Aside Amount : %

LSDBE Certification Number:

Tier: :
1% 2™ 3rd

Certification Status: SBE: LBE: DBE
(check all that apply )

DZE: ROB: LRB:

Point of Contact:

Name (Print)
Contact Telephone Number:

Fax Number:;

Email Address:

SUBCONTRACTOR INFORMATION:

Name Address & Telephone No.

Type of Work

NIGP Code(s) | Description of Work

Total Amount Set Aside: $

Percentage of Total Set Aside Amount ; %

LSDBE Certification Number:

Tier: :
1= 2™ 3rd

Certification Status: SBE: LBE: DBE:
(check all that apply )

DZE: ROB: LRB:

Point of Contact:

Name (Print)
Contact Telephone Number:

Fax Number:;

Email Address;
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K.5

GOVERNMENT OF THE DISTRICT OF COLUMBIA

BID BOND Date Bond Executed:
(Seelnstructionson 2" page) (Must Not be Later Than Bid Opening Date)
PRINCIPAL (Legal Name and Address) TYPE OF ORGANIZATION (" X")
[1INDIVIDUAL [1 PARTNERSHIP
[1JOINT VENTURE [] CORPORATION

STATE OF INCORPORATION

PENAL SUM OF BOND

SURETY (IES) (Name(s) and Address(es) | AMOUNT NOT TO EXCEED 5% OF BID

MILLION(S) THOUSAND(S) | HUNDRED(S) CENTS

BID IDENTIFICATION

BID OPENING DATE | INVITATION NO.

KNOW ALL MEN BY THESE PRESENTS, that we, the Principal and Surety(ies) hereto arefirmly bound to the District of Columbia Government, a
municipal corporation, hereinafter called "theDistrict", in the above penal sum for the payment of which we bind ourselves, our heirs, executors, and
successor s, jointly andseverally; Provided that, wherethe Surety(ies) ar e cor porations acting as co-sur eties, we, the Sureties, bind our selvesin such sum
"jointly" and " severally" only for the purpose of allowing ajoint action against any or all of us, and for all other purposeseach Surety bondsitself, jointly
and severally with the Principal, for the payment of such sum only asisset forth oppositethe name of such Surety, but if no limit of liability isindicated,
thelimit of liability shall bethefull amount of the penal sum.

THE CONDITION OF THISOBLIGATION IS SUCH that whereasthe Principal has submitted the bid identified above. NOW THEREFORE, if the
Principal shall not withdraw said bid within the period specified therein after thereceipt of the same, or, no period be specified, within ninety (90) calendar
daysafter said receipt, and shall within the period specified therefore, or, if no period be specified, within ten (10) calendar daysafter being called upon to
do so, furnish Performance & Payment Bondswithgood and sufficient surety, asmay berequired, for thefaithful performance and proper fulfillment of
the Contract, and for the protection of all per sonssupplying labor and material in the prosecution of thework provided for in such Contract or, in the
event of withdrawal of said bid, within the period specified, or thefailureto furnish such bond within thetime specified, if the Principal shall pay the
District the difference between the amount specified in said bid and the amount for which the Distri ct may procuretherequired work and/or supplies, if
thelatter amount bein excess of the former, then the above obligations shall be void and of no effect, otherwiseto remain in full forceand virtue. Each
Surety executing thisbond her eby agreesthatits obligation shall not beimpaired by extension(s) of timefor acceptance of the bid that the Principal may
grant tothe District, notice of which extension(s) to Surety (ies) being her eby waived: Provided that such waiver of notice shall apply only with respect to
extensions aggr egating not mor e than sixty (60) calendar daysin addition to the period originally allowed for acceptance of the bid.

IN WITNESSWHEREOF, the Principal and Sur ety (ies) have executed thisbid bond and have affixed their sealson the date set forth above.

PRINCIPAL
1. SIGNATURE 1. ATTEST Corporate
Seal
Seal
Name & Title (typed) Name & Title (typed)
2. SIGNATURE 2 ATTEST Corporate
Seal
Seal
Name & Title (typed) Name & Title (typed)
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CERTIFICATE ASTO CORPORATION

I, ,certify that | am ,
Secretary of the Corporation, named as Principal herein, that , who sighed thisbond, on
behalf of the Principal, wasthen of said Corporation; that | know hissignature, and hissignaturethereto is genuine; that said bond

was duly signed and sealed for and in behalf of said Corporation by authority of its gover ning body, and iswithin the scope of its
COor por ate powers.

Secretary of Corporation

SURETY(IES)
1. Name& Address (typed) Stateof Inc. Liability Corpor
Limit ate
Seal
Signatur e of Attor ney-in-Fact Attest (Signature)
Name & Address (typed) Name & Address (typed)
1. Name & Address(typed) Stateof Inc. Liability Corpora
Limit te
Seal
Signature of Attor ney-in-Fact Attest (Signature)
Name & Address (typed) Name & Address (typed)

INSTRUCTIONS

1. Thisform shall be used whenever a bid guaranty isrequired in connection with construction, alteration and repair work.

2. Corporations name should appear exactly asit doeson Corporate Seal and inserted in the space designated “ Principal” on the
face of thisform. If practicable, bond should be signed by the President or Vice President; if signed by other official, evidence
of authority must befurnished. Such evidence should bein theform of an Extract or Minutes of a Meeting of the Board of
Directors, or Extract of Bylaws, certified by the Corporate Secretary, or Assistant Secretary and Cor por ate Seal affixed
thereto. CERTIFICATE ASTO CORPORATION must be executed by Corporate Secretary or Assistant Secretary.

3. Corporations executing the bond as sur eties must be among those appearing on theU. S. Treasury Department’ sList of
approved sureties and must be acting within the limitationsset forth therein, and shall be licensed by the Insurance
Administration, Department of Consumer and Regulatory Affairs, to do businessin the District of Columbia. The surety shall
attach hereto an adequate Power -Of-Attor ney for each representative signing the bond.

4. Corporationsexecuting the bond shall affix their Corporate Seals. Individualsshall sign full first name, middleinitial and last
name oppositetheword “seal”, two witnesses must be supplied, and their addresses, under theword “attest”. If executed in
Maine or New Hampshire, an adhesive seal shall be affixed.

5. Namesof all partners must be set out in body of bond form, with therecital that they are partners composing a firm, namingiit,
and all membersof the firm shall executethe bond asindividuals. Each signature must be witnessed by two personsand
addressessupplied.
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K.6
CERTIFICATION OF INDEPENDENT PRICE DETERMINATION
A. Each signature of the Bidder is considered to be a certification by the signatory that:

@ The pricesin this Bid have been arrived at independently, without, for the purpose of
restricting competition, any consultation, communication, or agreement with any Bidder
or competitor relating to:

() those prices
(i)  theintention to submit aBid, or
(i)  the methods or factors used to calculate the prices in the Bid;

(b) The pricesin this Contract have not been and will not be knowingly disclosed by the
Bidder, directly, to any other Bidder or competitor before Contract opening unless
otherwise required by law; and

(c) No attempt has been made or will be made by the Bidder to induce any other concern
to submit or not to submit a Bid for the purpose of restricting competition.

B. Each signature on the bid is considered to be a certification by the signatory that the signatory;

@ Is the person in the Bidder’ s organization responsible for determining the prices being
offered in this Bid, and that the signatory has not participated and will not participatein
any action contrary to subparagraphs A(a) through A(c) above; or

(i) Has been authorized, in writing, to act as agent for the following principalsin
certifying that those principals have not participated, and will not participate in
any action contrary to subparagraphs A(a) through A(c) above:

(insert full name of person(s) in the organization responsible for determining the prices
offered in this Contract and the title of his or her position in the Bidder’ s organization) ;

(i) Asan authorized agent, does certify that the principals named in subsection B(2)(i)
above have not participated, and will not participate, in any action contrary to
subparagraphs A(a) through A(c) above; and

(i) Asan agent, has not participated, and will not participate, in any action contrary
to subparagraphs A(a) through A(c) above.

C. If the Bidder deletes or modifies subparagraph A (b) above, the Bidder must furnish with its
offer asigned statement setting forth in detail the circumstances of the disclosure.
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K.7

EMPLOYMENT AGREEMENT

For al new employment resulting from this contract or subcontracts hereto, as defined in Mayor’ s Order
83-265 and implementing instructions, the Contractor shall use its best efforts to comply with the
following basic goal and objectives for utilization of bona fide residents of the District of Columbiain
each project’ s labor force:

at least fifty-one (51) percent of apprentices and trainees employed shall be residents of the
Digtrict of Columbia registered in programs approved by the District of Columbia A pprenticeship
Council.

The Contractor shall negotiate an Employment Agreement with the DOES for jobs created as a result of
this contract. The DOES shell be the Contractor’ s first source of referral for qualified apprentices and
trainees in the implementation of employment goals contained in this clause.

Date Authorized Signature
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K.8

BUY AMERICAN CERTIFICATION

The Bidder hereby certifies that each end product, except the end products listed below, is a domestic end
product, and that components of unknown origin are considered to have been mined, produced, or
manufactured outside the United States.

EXCLUDED END PRODUCTS

COUNTRY OF ORIGIN
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K.9

TYPE OF BUSINESS ORGANIZATION

The Bidder, by checking the applicable box, represents that
(1) It operates as.

a corporation incorporated under the laws of the State of
an individua,

a partnership,

anonprofit organization, or

ajoint venture; or

(2) If the Bidder is aforeign entity, it operates as.

an individual,
ajoint venture, or
acorporation registered for business in

(Country)
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L1

L.11

L.1.2

L.3

PART V
SECTIONL - INSTRUCTIONS, CONDITIONSAND NOTICESTO BIDDERS

SITEVISIT AND PRE-BID CONFERENCE:

Prospective bidders are strongly advised to visit the site of the proposed work to inspect and
familiarize themselves with the extent of the work. Failure to thoroughly investigate said job
conditions will not be accepted as a proper basis for considering an alleged error in bid or for
payment of extras under, or revision to, the contract or in any other way as grounds for
asserting a clam against the District. .

A sitevigit is scheduled for 1:00 pm, on April 17, 2007, at D.C. National Guard Armory
located at 2001 East Capitol Street, S.E., Washington, D.C. Bidders shall meet in the lobby of
the D.C. National Guard Armory. For further information regarding the site visit the
prospective bidders are encouraged to contact the COTR at (202) 671-0491.

A pre-bid conference to discuss the contents of this solicitation and other pertinent matters
right after the site visit a the D.C. National Guard Armory.

Prospective bidders will be given an opportunity to ask questions regarding this solicitation at
the conference. The purpose of the conference is to provide a structured and formal
opportunity for the District to accept questions from bidders on the solicitation document as
well asto clarify the contents of the solicitation. Attending bidders must complete the Pre-
Bid Conference Attendance Roster at the conference so that bidder attendance can be properly
recorded.

Impromptu questions will be permitted and spontaneous answers will be provided at the
Didtrict’ sdiscretion. Verba answers given at the pre-bid conference are only intended for
gereral discussion and do not represent the Department’ s final position. All oral questions
must be submitted in writing following the close of the pre-bid conference but no later than
five working days after the pre-bid conference in order to generate an official answer. Official
answers will be provided in writing to all prospective bidders who are listed on the official
bidder’ slist as having received a copy of the solicitation. Answerswill also be posted on the
OCP website at www.ocp.dc.gov.

POST AWARD CONFERENCE:

A post award conference with the Contractor is required. It will be scheduled within 10
calendar days after the date of contract award. The Contractor will be notified of the exact
date and time. The conference will be held at the following address:

Reeves Center

2000 14" Sreet, N.W.,, 5" Floor
Washington, D.C.
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L4

L.5

L.6

L.7

CONTRACT AWARD:

A. TheDigtrict reserves the right to accept/regject any/all Contract Line Items (CLIN’S) in the
bids resulting from this solicitation. The CO may reject all bids or waive any minor
informality or irregularity in bids received whenever it is determined that such action isin
the best interest of the District.

B. Evaluation of Bids: The District intends, but is not obligated, to award to the responsible
and responsive small business enterprise, certified as small in the category of Building
Construction

PREPARATION AND SUBMISSION OF BIDS:

Bidders shall submit one (1) signed original plustwo (2) copies of the bid. The District will
not accept a facsimile copy of abid as an origina bid. All items accepted by the District, al
pages of the Invitation for Bids (IFB), al attachments and al documents containing the
Bidder's offer shall congtitute the formal contract.

Each bid shall be submitted in a sealed envelope conspicuously marked on the outside:
" Bid in Response to Salicitation No. DCAM -2007-B-0042"

L.5.1 Theorigina bid shal govern if there is a variance between the original bid and the
copy submitted by the bidder. Each bidder shall return the complete solicitation as its
bid.

L.5.2 The District may reject as nonresponsive any bid that fails to conform in any material
respect to the IFB.

L.5.3 TheDistrict may also relect as non-responsive any bids submitted on forms not
included in or required by the solicitation, or if the solicitation package is obtained
from any source other than the District’ s official source listed below. Bidders shall
make no changes to the requirements set forth in the solicitation.

BID SUBMISSION DATEAND TIME:

Bids must be submitted no later than2:00 p.m. local time on May 11, 2007.

WITHDRAWAL OR MODIFICATION OF BIDS:

A Bidder may modify or withdraw its bid upon written, telegraphic notice, or facsmile
transmission if received at the location designated in the solicitation for submission of bids,
but not later than the exact time set for opening of bids.
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L.8

L.9

LATE SUBMISSIONS, LATE MODIFICATIONS, AND LATE WITHDRAWALS:

A.

Bids, modifications to bids, or requests for withdrawals that are received in the
designated District office after the exact local time specified above, are "late”" and shall
be considered only if they are received before the award is made ard one (1) or more
of the following circumstances apply:

1. The bid or modification was sent by registered or certified mail no later than the
fifth (5th) calendar day before the date specified for receipt of bids; or

2. The bid or modification was sent by mail and it is determined by the CO that the
late receipt at the location specified in the solicitation was caused by mishandling
by the District after receipt.

Postmarks

The only acceptable evidence to establish the date of alate bid, late modification or
late withdrawal sent either by registered or certified mail shall be aU.S. or Canadian
Postal Service postmark on the wrapper or on the origina receipt from the U.S. or
Canadian Postal Service. If neither postmark shows alegible date, the bid,
modification or withdrawal shall be deemed to have been mailed late. When the
postmark shows the date but not the hour, the time is presumed to be the last minute of
the date shown. If no date is shown on the postmark, the bid shall be considered late
unless the Bidder can furnish evidence from the postal authorities of timely mailing.

Late Submissions

A late bid, late request for modification or late request for withdrawal shall not be
considered, except as provided in this section.

Late Bids

A late bid, late modification or late withdrawal of a bid that is not considered shall be
held unopened, unless opened for identification, until after award and then retained
with unsuccessful bids resulting from this solicitation.

Late Modifications

A late modification of a successful bid that makes its terms more favorable to the
Didtrict shall be considered at any time it is received and may be accepted.

HAND DELIVERY OR MAILING OF BIDSTO:

Bid Room

Office of Contracting and Procurement

Reeves Center

2000 14™ Street, NW, 3rd Floor
Washington, DC 20009
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L.10

L.11

L.12

L.13

L.14

SUBMISSION OF SUBCONTRACTING PLAN

Within ten (10) calendar days after the bid opening, each bidder shall submit a certified and
notarized subcontracting plan for approval by the CO. This plan shall meet the requirements
described under Section M.1.10 of this solicitation. A certified LSDBE prime who plans not to
subcontract any portion of the contract work shall still submit such a plan stating so in writing.

A Contractor cannot make any changes to its subcontracting plan without prior written approval
by the CO. The approved plan will be incorporated into and become part of the contract.

ERRORSIN BIDS

Bidders are expected to read and fully understand information and requirements in the
solicitation; failure to do so will be at the Bidder’ srisk. In the event of a discrepancy between
the unit price and the total price, the unit price will govern.

QUESTIONS ABOUT THE SOLICITATION:

If a prospective Bidder has any questions relative to this solicitation, the prospective Bidder
shall submit the questions in writing to the CO. The prospective Bidder shall submit questions
no later than ten (10) calendar days prior to the closing date and time indicated for this
solicitation. The District will not consider any questions received less than ten (10) calendar
days before the date set for submission of bid. The District will furnish responses promptly to
all other prospective Bidders. An amendment to the solicitation will be issued, if that
information is necessary in submitting bids, or if the lack of it would be prejudicia to any
other prospective Bidders. Oral explanations or instructions given before the award of the
contract will not be binding.

FAILURE TO SUBMIT BIDS:

Recipients of this solicitation not responding with a bid should not return this solicitation.
Instead, they should advise the OCP, CO, Construction, Design, Building & Renovation
(CDBR) Group, 441- 4th Street, N.W., Suite 700S, Washington, DC 20001, by letter or
postcard whether they want to receive future solicitations for similar requirements. It isaso
requested that such recipients advise the CO, of the reason for not submitting a bid in response
to this solicitation. If arecipient does not submit a bid and does not notify the CO that future
solicitations are desired, the recipient's name may be removed from the applicable mailing list.

BID PROTESTS:

Any actual or prospective Bidder or Contractor who is aggrieved in connection with the
solicitation or award of a contract, must file with the D.C. Contract Appeals Board (Board) a
protest no later than 10 business days after the basis of protest is known or should have been
known, whichever is earlier. A protest based on alleged improprieties in a solicitation which
are apparent prior to bid opening or the time set for receipt of initial bids shall be filed with
the Board prior to bid opening or the time set for receipt of initial bids. In procurementsin
which bids are requested, alleged improprieties which do not exist in the initial solicitation,
but which are subsequently incorporated into this solicitation, must be protested no later than
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the next closing time for receipt of bids following the incorporation. The protest shall be filed
in writing, with the Contract Appeals Board, 717 - 14th Street, N.W., Suite 430, Washington,
D.C. 20004. The aggrieved person shall also mail a copy of the protest to the CO for the
solicitation.

L.15 SIGNING OF BIDS:

A. The Contractor shall sign the bid and print or type its name on the bid form in the
attached Bid Form Package. Each bid must show a full business address and telephone
number of the Bidder and be signed by the person or persons legally authorized to sign
contracts. Erasures or other changes must be initialed by the person signing the bid.
Bids signed by an agent shall be accompanied by evidence of that agent's authority,
unless that evidence has been previously furnished to the CO.

B.  All correspondence concerning the bid or resulting contract will be mailed to the
address shown on the bid in the absence of written instructions from the Bidder or
Contractor to the contrary. Any bid submitted by a partnership must be signed with the
partnership name by a general partner with authority to bind the partnership. Any bid
submitted by a corporation must be signed with the name of the corporation followed
by the signature and title of the person having authority to sign for the corporation.
Bidders shall complete and sign all Representations, Certifications and
Acknowledgments as appropriate. Failure to do so may result in abid rejection.

L.16 ACKNOWLEDGMENT OF AMENDMENTS:

The Bidder shall acknowledge receipt of any amendment to this solicitation by (a) signing and
returning the amendment; (b) by identifying the amendment number and date in the space
provided for this purpose in item 20 of page 1 (Solicitation, Offer, Award Form) of the
solicitation; or (c) by letter or telegram, including mailgrams. The District must receive the
acknowledgment by the date and time specified for receipt of bids. Bidder’ sfalureto
acknowledge an amendment may result in rejection of the bid.

L.17 ACCEPTABLE BID GUARANTEES:

A. A bid guarantee in the amount of 5% of the bid price is required with bids over
$100,000.00. If abidder failsto provide the required bid guarantee, such failure will
require rejection of the bid.

B. Types of guarantees acceptable to the District of Columbia:
1. A bond provided by a surety in accordance with 27 DCMR Chapter 2708.

2. A certified check or irrevocable letter of credit issued by an insured financia
ingtitution in the equivalent amount of the security; or

3. United States government securities that are assigned to the District which
pledge the full faith and credit of the United States.
L.18 ACCEPTANCE PERIOD:
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L.19

L.20

The bidder agrees that its bid remains valid for a period of 90 calendar days from the bid
opening date. However, if for administrative reasons, the District is unable to make an award
within this time period, the CO will request the Contractor and his’her surety to extend the bid
bond for an additional 30 days.

LEGAL STATUS OF BIDDER:

A.
B.

C.

Each bid must provide the following information:

Name, Address, Telephone Number, Federal Tax Identification Number and DUNS
Number of Bidder;

District of Columbia license, registration or certification, if required by law to obtain
such license, registration or certification. If the bidder is a corporation or partnership
and does not provide a copy of itslicense, registration or certification to transact
business in the District of Columbia, the bid shall certify itsintent to obtain the
necessary license, registrationor certification prior to contract award or its exemption
from such requirements,

If the Bidder is a partnership or joint venture, names of general partners or joint
ventures and copies of any joint venture or teaming agreements; and

The Digtrict reserves the right to request additional information regarding the Bidder’ s
organizational status.

LOCAL OPERATING FACILITIES:

The Contractor shall provide and maintain its own operating quarters. Such quarters shall be
of sufficient size and capacity and have the necessary facilities to adequately carry out the
work to be performed under the contract.

LOCAL ADDRESS LOCAL TELEPHONE NUMBER/FAX

PAGER NUMBER EMERGENCY NUMBER

EMERGENCY CONTACT PERSON
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L.21 TECHNICAL INFORMATION:

For technical information concerning this solicitation, please contact:

Tony Esse, Project Manager
Office of Property Management
2000 14™ Street, N. W., 5" Floor
Washington, D. C. 20009

Tel: 202-671-0491

L.22 TITLE OF CORRESPONDENCE, HAND DELIVERY OR MAILING OF
SOLICITATION:

All contractual correspondence must be directed to:

Diane Wooden, CO

Office of Contracting and Procurement

Construction, Design and Building Renovation Group
441- 4th Street, N.W., Suite 700-South

Washington, D.C. 20001

diane.wooden@dc.gov

(202) 724-2163

L.23 BID DOCUMENTS:

A. Persons who obtain bidding materias from anyone other than the District’ s officia
source as specified under Section L.9 are hereby notified that any addenda/amendments
issued under this solicitation, and not acknowledged by abidder could affect the bid
amount and/or responsiveness determinations.

B. The Digtrict Government assumes no responsibility for furnishing any addenda/
amendments to anyone who obtains bidding materials through other than the official
channels.

C. Amendments/Addenda to bidding documents and bidding material are available from
the issuing office.

L.24 EXAMINATION OF BID DOCUMENTSAND SITE OF WORK:

Bidders will be held to have:

A. Checked al measurements and visible features which would in any manner affect the
work to be performed.

B. Verified conditions at the site.

L.25 PAYMENT AND PERFORMANCE BONDS:

Article 12 Section C of the Instructions to Bidders of the Standard Contract Provisions for
Congtruction Contracts, 1973, is amended to incorporate the provisions of the District of
Columbia Procurement Practices Act of 1985, D.C. Official Code § 2-305.04(b), and 27 DCMR
§ 2703.3, which require payment bonds to be in an amount not less than 50% of the amount
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L.26

payable by the terms of the contract and performance bonds to be in an amount not less than
100% of the amount payable by the terms of the contract.

Standar ds of Responsibility

Pursuant to 27 DCMR, 2200.4 (@) through (h), the prospective Contractor shall submit the
following documentation, within ten (10) days of the request by the District, in order to be
determined responsible:

a

b.

oo

Evidence of financial resources adequate to perform the Contract, or ability to obtain
them,

Evidence of ability to comply with the required or proposed delivery or performance
schedule, taking into consideration al existing commercial and governmental business
commitments;

A satisfactory performance record;

A satisfactory record of integrity and business ethics;

The necessary organization, experience, accounting and operational controls and
technical skills, or the ability to obtain them;

Compliance with the applicable District licensing and tax laws and regulations;

The necessary production, construction and technical equipment and facilities or the
ability to obtain them, and

Other qualifications and eligibility criteria necessary to receive an award under the
applicable laws and regulations.

If the prospective Contractor fails to supply the information requested, the CO shall make the
determination of responsibility or nonresponsibility based upon available information. If the
available information is insufficient to make a determination of responsibility, the CO shall
determine the prospective Contractor to be ron-responsible.
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M.1

M.1.1

PART V
SECTION M - EVALUATION PREFERENCE POINTS
Preferencesfor L ocal Businesses, Disadvantaged Businesses, Resident -owned

Businesses, Small Businesses, L ongtime Resident Businesses, or L ocal Businesses with
Principal Offices L ocated in an Enterprise Zone

Under the provisions of the “ Small, Local, and Disadvantaged Business Enterprise Devel opment
and Assistance Act of 2005” (the Act), Title 11, Subtitle N, of the “ Fiscal Y ear 2006 Budget
Support Act of 2005”, D.C. Law 16-33, effective October 20, 2005, as amended, the District
shall apply preferences in evaluating bids from businesses that are small, local, disadvantaged,
resident-owned, longtime resident, or local with a principal office located in an enterprise zone
of the Didtrict of Columbia

General Preferences

For evaluation purposes, the alowable preferences under the Act for this procurement are as
follows:

M.1.1.1 Three percent reduction in the bid price or the addition of three points on a 100-
point scale for a small business enterprise (SBE) certified by the Small and Local
Business Opportunity Commission (SLBOC) or the Department of Small and
Local Business Development (DSLBD), as applicable;

M.1.1.2 Three percent reduction in the bid price or the addition of three points on a 100-
point scale for a resident-owned business enterprise (ROB) certified by the
SLBOC or the DSLBD, as applicable;

M.1.1.3 Ten percent reduction in the bid price or the addition of ten points on a 100-point
scale for alongtime resident business (LRB) certified by the SLBOC or the
DSLBD, as applicable;

M.1.1.4 Two percent reduction in the bid price or the addition of two points on a 100-
point scale for aloca business enterprise (LBE) certified by the SLBOC or the
DSLBD, as applicable;

M.1.15 Two percent reduction in the bid price or the addition of two points on a 100-
point scale for aloca business enterprise with its principal office located in an
enterprise zone (DZE) and certified by the SLBOC or the DSLBD, as applicable;
and

M.1.1.6 Two percent reduction in the bid price or the addition of two points on a 100-
point scale for a disadvantaged business enterprise (DBE) certified by the
SLBOC or the DSLBD, as applicable.
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M .1.2 Application of Preferences

The preferences shall be applicable to prime contractors as follows:

M.1.21 Any prime contractor that is an SBE certified by the SLBOC or the DSLBD, as
applicable, will receive athree percent (3%) reduction in the bid price for abid
submitted by the SBE in response to an Invitation for Bids (IFB) or the addition
of three points on a 100-point scale added to the overall score for proposals
submitted by the SBE in response to a Request for Proposals (RFP).

M.1.2.2 Any prime contractor that is an ROB certified by the SLBOC or the DSLBD, as
applicable, will receive athree percent (3%) reduction in the bid price for abid
submitted by the ROB in response to an IFB or the addition of three points on a
100-point scale added to the overall score for proposals submitted by the ROB in
response to an RFP.

M.1.2.3 Any prime contractor that is an LRB certified by the SLBOC or the DSLBD, as
applicable, will receive aten percent (10%) reduction in the bid price for abid
submitted by the LRB in response to an IFB or the addition of ten pointson a
100-point scale added to the overall score for proposals submitted by the LRB in
response to an RFP.

M.1.2.4 Any prime contractor that is an LBE certified by the SLBOC or the DSLBD, as
applicable, will receive atwo percent (2%) reduction in the bid price for abid
submitted by the LBE in response to an IFB or the addition of two points on a
100-point scale added to the overall score for proposals submitted by the LBE in
response to an RFP.

M.1.25 Any prime contractor that is a DZE certified by the SLBOC or the DSLBD, as
applicable, will receive atwo percent (2%) reduction in the bid price for abid
submitted by the DZE in response to an IFB or the addition of two points on a
100-point scale added to the overall score for proposals submitted by the DZE in
response to an RFP.

M.1.2.6 Any prime contractor that is a DBE certified by the SLBOC or the DSLBD, as
applicable, will receive atwo percent (2%) reduction in the bid price for a bid
submitted by the DBE in response to an IFB or the addition of two points on a
100-point scale added to the overall score for proposals submitted by the DBE in
response to an RFP.

M .1.3 Maximum Preference Awarded

Notwithstanding the availability of the preceding preferences, the maximum total preference to
which a certified business enterprise is entitled under the Act for this procurement is twelve
percent (12%) for bids submitted in response to an IFB or the equivalent of twelve (12) points
on a 100-point scale for proposals submitted in response to an RFP. There will be no preference
awarded for subcontracting by the prime contractor with certified business enterprises.
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M .1.4 Preferencesfor Certified Joint Ventures

M.1.5

M.1.6

When the SLBOC or the DSLBD, as applicable, certifies ajoint venture, the certified joint
venture will receive preferences as a prime contractor for categories in which the joint venture
and the certified joint venture partner are certified, subject to the maximum preference limitation
set forth in the preceding paragraph.

Vendor Submission for Preferences

M.1.51

M.151.1

M.15.1.2

M.1.5.2

M.1.5.3

Any vendor seeking to receive preferences on this solicitation must submit at the
time of, and as part of its bid or proposal, the following documentation, as
applicable to the preference being sought:

Evidence of the vendor’ s or joint venture’ s certification by the SLBOC as an SBE,
LBE, DBE, DZE, LRB, or RBO, to include a copy of al relevant letters of
certification from the SLBOC; or

Evidence of the vendor’ s or joint venture' s provisional certification by the DSLBD
asan SBE, LBE, DBE, DZE, LRB, or RBO, to include a copy of the provisiond
certification from the DSLBD.

Any vendor seeking certification or provisiona certification in order to receive
preferences under this solicitation should contact the:

Department of Small and Local Business Devel opment
ATTN: LSDBE Certification Program

441 Fourth Street, N.W., Suite 970N

Washington, DC 20001

All vendors are encouraged to contact the DSLBD at (202) 727-3900 if additional
informationis required on certification procedures and requirements.

M andatory Subcontr acting Requir ement

M.1.6.1

M.1.6.2

M.1.6.3

M.1.6.4

At least 35% of the dollar value of this construction contract, excluding the cost of
materials, goods, and supplies, shall be subcontracted to SBEs.

If there are insufficient qualified SBEs to fulfill the subcontracting requirement of
the preceding paragraph, 35% of the dollar value, excluding the cost of materials,
goods, and supplies, shall be subcontracted to local, small, or disadvantaged
business enterprises.

For the purposes of paragraph M.1.6.1, purchases from SBEs that provide
materials, goods, and supplies may apply to the 35% requirement.

For the purposes of paragraph M.1.6.2, purchases from local, small, or

disadvantaged business enterprises that provide materials, goods, and supplies may
apply to the 35% requirement.
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M .1.7 LBE, SBE, or DBE Prime Contractor Performance Requirements

M.1.7.1

M.1.7.2

If an LBE, SBE, or DBE is selected as a prime contractor and is grarted points or
price reduction pursuant to the Act or is selected through a set-aside program under
the Act, that LBE, SBE, or DBE prime contractor shall perform at least 35% of the
contracting effort, excluding the cost of materials, goods, and supplies, with its
own organization and resources and, if it subcontracts, at least 35% of the
subcontracted effort, excluding the cost of materials, goods, and supplies, shall be
with LBES, SBEs, or DBEs.

If the total of the contracting effort, excluding the cost of materials, goods, and
supplies, proposed to be performed by the LBE, SBE, or DBE is less than the
amount required by the preceding paragraph, then the LBE, SBE, or DBE shall not
be eligible to receive preference points or a price reduction for a period of not less
than two years.

M .1.8 Prime Contractor Performance Requirements Applicable to Joint Ventures

M.1.8.1

M.1.8.2

If acertified joint venture is selected as a prime contractor and is granted points or
price reduction pursuant to the Act or is selected through a set-aside program under
the Act, the LBE, SBE, or DBE partner of the joint venture shall perform at least
50% of the contracting effort, excluding the cost of materials, goods, and supplies,
with its own organization and resources and, if the joint venture subcontracts, at
least 35% of the subcontracted effort, excluding the cost of materials, goods, and
supplies, shall be with LBES, SBES, or DBEs.

If the total of the contracting effort, excluding the cost of materials, good, and
supplies, proposed to be performed by the LBE, SBE, or DBE isless than the
amount required by the preceding paragraph, then the LBE, SBE, or DBE shall not
be eligible to receive preference points or a price reduction for a period of not less
than two years.

M .1.9 Performance Requirement for Contracts of $1 Million or L ess

If thisis a construction contract of $1 million or less for which an LBE, SBE, or DBE is selected
as prime contractor and is granted points or price reduction pursuant to the Act or is selected
through a set-aside program under the Act, the LBE, SBE, or DBE prime contractor shall perform
at least 50% of the onsite work with its own work force.

M .1.10 Subcontracting Plan

Any prime contractor responding to this solicitation shall submit, within 5 days of the CO’ s
reguest, a notarized statement detailing its subcontracting plan. Each subcontracting plan shall
include the following:
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M.1.10.1

M.1.10.2

M.1.10.3

M.1.10.4

M.1.10.5

M.1.10.6

M.1.10.7

M.1.10.8

M.1.10.9

A description of the goods and services to be provided by the SBEs, or if
insufficient qualified SBEs, then by SBES, LBEs, or DBEs;

A statement of the dollar value, by type of business enterprise, of the bid or
proposal that pertains to the subcontracts to be performed by the SBES, or if
insufficient qualified SBEs, then by the SBES, LBES, or DBEsS,

The names and addresses of all proposed subcontractors who are SBEs, or if
insufficient qualified SBEs, then who are SBES, LBEs, or DBEsS,

The name of the individual employed by the prime contractor who will administer
the subcontracting plan, and a description of the duties of the individual;

A description of the efforts the prime contractor will make to ensure that SBEs, or
if insufficient SBEs, then SBEs, LBEs, or DBEs, will have an equitable
opportunity to compete for subcontracts,

In al subcontracts that offer further subcontracting opportunities, assurances that
the prime contractor will include a statement, approved by the CO, that the
subcontractor will adopt a subcontracting plan similar to the subcontracting plan
required by the contract;

Assurances that the prime contractor will cooperate in any studies or surveys that
may be required by the CO, and submit periodic reports, as requested by the CO,
to alow the District to determine the extent of compliance by the prime contractor
with the subcontracting plan;

List the type of records the prime contractor will maintain to demonstrate
procedures adopted to comply with the requirements set forth in the subcontracting
plan, and include assurances that the prime contractor will make such records
available for review upon the Digtrict’ s request; and

A description of the prime contractor’ s recent effort to locate SBES, or if
insufficient SBEs, then SBEs, LBEs, or DBES and to award subcontracts to them.

M .1.11 Enforcement and Penalties for Willful Breach of Subcontracting Plan

The willful breach by a contractor of a subcontracting plan for utilization of local, small, or
disadvantaged businesses in the performance of a contract, the failure to submit any required
subcontracting plan monitoring or compliance report, or the deliberate submission of falsified
data may be enforced by the DSLBD through the imposition of penalties, including monetary
fines of $15,000 or 5% of the total amount of the work that the contractor was to subcontract to
local, small, or disadvantaged businesses, whichever is greater, for each such breach, failure, or
falsified submission.
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