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1. Solicitation No.: 2.Type: 3. Date | d: P 1 of 100
olicitation No ype ate Issue age 10
DCAM-2011-B-0168 [ X} Sealed Bid (IFB) | 7/26/2011
SOLICITATION, OFFER AND Renovation of Negotiated (REP
, [ 1 Negotiated (RFP)
AWARD 611 N Street Women'’s Shelter
4. Contract Number 5. Requisition/Purchase Request No. 6

[X] Open Market with set aside for
LSDBE subcontracting (see Sec-H)
DCAM-2011-C-0168
[ 1 SBE Set-Aside (see Sec-B.2 & Sec- H)
Mandatory 35% SBE subcontracting
requirement in accordance with

Section H
7. Issued By: 8. Address Offer To:
District of Columbia Department of Real Estate Services District of Columbia Department of Real Estate Services
Contracting and Procurement Bid Room
2000 14% Street, NW, 5% Floor 2000 14™ Street NW, 3™ Floor
Washington , DC 20009 Washington, DC 20009
9. For A. Name: B. Telephone (No collect calls) C. E-mail Address
information
: . (Area Code) (Number) (Ext) .
contact: Monica Cobbs 202 671-2629 Monica.Cobbs@dc.gov

IMPORTANT - The "offer"* section of this form, must be fully completed by offeror.

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder"

10. Sealed offers in “original” plus _2__ copies to perform the work required will be received at the place specified in item 8, or_if hand

carried, to the bid counter located at address shown in item 8 until 2pm. local time on 8/29/2011 . There will be no hard copies of this solicitation
available for pick from the bid counter. The solicitation will be electronically posted and can only be accessed from www.ocp.dc.gov under Business
Opportunities, click on List all Opportunities. The cost of Drawings and Specifications is $175.00 and are available for pick up at Blue Boy Imaging located at
214 L Street, NE Washington, DC 20002.

11. The District requires performance of the work described in strict accordance with the following:

Description Section Pages

e  Solicitation/Offer/Award Form Section —A, pages: 1-2
. Schedule for Construction, Alterations, Repair, Price  --- Section - B, pages: 3-5
. Scope/DRES Specifications/Drawings Section — C, pages: 6-13
e  Packaging and Markings Section - D, page: 14
. Inspection and Acceptance Section — E, page: 15
. Deliveries and Performances Section - F, page: 16
e  Contract Administration Data Section- -G, pages: 17-45
e Special Contract Requirements Section — H, pages: 46-58
. Contract Clauses Section - I, pages: 59-76
. List of Attachments Section—J, page: 77
e  Representations, Certifications and other statements

Of Bidders Section — K, pages: 78-88

Instructions, Conditions and other Notices to Bidders — --- Section — L, pages: 89-97
. Evaluation Factors for Award Section — M, pages: 98-100

. Government of the District of Columbia Standard Contract
Provisions For Use With Specifications for District
of Columbia Government Construction Projects,
dated March 2011.

12. The Contractor shall commence performance on the date specified in the written Notice to Proceed (NTP) and shall complete all the work within
450 calendar days after the commencement date set forth in the NTP. (see section F.1)

13. The Contractor must furnish the required performance and payment bonds.
[ X ] yes, within ten_(10) calendar days after receiving the Notice of Intent to Award Letter [ Tno

14. Additional Solicitation Considerations
A. All bids are subject to the work requirements, provisions and clauses incorporated in this solicitation as specified in Section K.4.
B. A BID GUARANTEE [ X] is required [ ] isnot required; as specified in Section L.15.

Government of the District of Columbia Department of Real Estate Services

STANDARD FORM A - Dated May 2001
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Renovation of
611 N Street Women'’s Shelter

Solicitation Number: DCAM-2011-B-0168

OFFER (Must be fully completed by offeror)

15. Name, Company Name and Address of Offeror (with zip code)

16. Telephone No.
¢ )

18. Remittance Address (if different than item 15).

17. E-mail address

19. The offeror agrees to perform the work required at the prices specified herein and according to the BID SCHEDULE (Section B) and in strict accordance with the
terms of this solicitation, if this offer is accepted by the District in writing within 90 calendar days after the date offers are due.

20. The offeror agrees to furnish any required performance and payment bonds.

21. ACKNOWLEDGEMENT OF AMENDMENTS

The offeror acknowledges receipt of amendments to the solicitation (number and date each)

Amendment
Number
Date
22. Contractor Name and Title of person authorized to sign offer 22A. Signature 22B. Date
(Type or Print)
AWARD (To be completed by the District)
23. Amount 24. Accounting and Appropriation data
25. PAYMENT WILL BE MADE BY: 26. Submit invoices as instructed in Section G of this solicitation (Contract Administration Data)
Office of the Chief Financial Officer
441 4™ Street, N.W.
Washington, DC 20001

CO WILL COMPLETE ITEM 27 OR 28 AS APPLICABLE

27.[ ] NEGOTIATED AGREEMENT (The Contractor is required to
sign this document and return__ copies to the issuing office). The
Contractor agrees to furnish and deliver all items or perform all work
requirements for the consideration stated in this contract. The rights and
obligations of the parties of this contract shall be governed by (a) this
contract award, (b) the solicitation, and (c) the clauses, representations,
certifications and specifications incorporated by reference in or attached
to this contract.

28.[ ] AWARD (The Contractor is not required to sign this document). Your offer on
this solicitation is hereby accepted. This award consummates the contract which consists
of (a) the solicitation and your offer, and (b) this contract award. No further contractual

document is necessary.

29. Name and Title of Contractor or Person Authorized to Sign (Type or
Print)

30. Name of CO (Type or Print)

Diane Wooden

29A. Signature 29B. Date

30A. Signature

30B. Date

STANDARD FORM A - Dated May 2001
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B.1

B.2

B.3

B.4

PART I
SECTION B: SCHEDULE FOR CONSTRUCTION, ALTERATIONS, PRICE

The District of Columbia Department of Real Estate Services (DRES) on behalf of Department of
Human Services (DHS) is seeking a contractor to provide all labor, materials, equipment and
supervision to construct a new transitional and permanent supportive housing facility, requiring
the partial demolition and re-use of the existing structure located at 611 N Street, N.W.,
Washington, DC 20001. This project team is pursuing a LEED Gold certification.

Modular construction is used for the basis of design and the construction details reflect this
method of construction. The Contractor bids shall provide for this means of construction.

IFB - OPEN MARKET SOLICITATION (CONSTRUCTION)
(35% SBE SUBCONTRACTING SET-ASIDE FOR CONTRACTS OVER $250,000)

A bidder responding to this solicitation must submit with its bid, a notarized statement detailing
its subcontracting plan. Bids responding to this IFB shall be deemed nonresponsive and shall be
rejected if the bidder fails to submit a subcontracting plan (see Section H) that is required by law.
For construction contracts in excess of $250,000, at least 35% of the dollar volume of the contract
shall be subcontracted in accordance with Section H.

The District contemplates award of a firm fixed-price contract. The estimated price range for this
requirement is between $ 5,000,000.00 and $ 10,000,000.00.

The Bidder must bid lump sum firm fixed price for the following Contract Line Item
Numbers (CLIN) as described below.

CLIN DESCRIPTION LUMP SUM PRICE

0001 | Construct new transitional housing and permanent
supportive housing facility, requiring the partial demolition
and re-use of the existing structure per design as shown in
the Drawings (Attachment J.1.2), Specifications
(Attachment J.1.1), Hazmat Report (Attachment J.1.8), and | $
Geotech Report (Attachment J.1.7) and Scope of Work as
described in Section “C” of this solicitation package.

0002 | Construct two (2) additional permanent housing units

represented in the Drawings noted here: ALT A1.03, ALT
AL1.05, ALT A3.03, M2.03 ALT, M2.04 ALT, P2.03 ALT, | $
P2.04 ALT, E2.03 ALT, E2.04 ALT.

0003 | Hazmat Remediation Allowance, see Section B.4.1
$75,000
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0004 | WASA Review and Inspection Fees Allowance, see
Section B.4.2 $27,000

TOTAL LUMP SUM PRICE (CLIN 0001 PLUS CLIN
0002 PLUS CLIN 0003 PLUS CLIN 0004)

TOTAL LUMP SUM PRICE IN WORDS

B.4.1 Hazardous Remediation Allowance

The Hazardous Remediation Allowance of $75,000 is for the costs associated with removal of any
hazardous remediation necessary to prepare the Project Site for the construction of the Project, but
not for any usual and customary excavation, sheeting and shoring, foundation or other subsurface
costs to be incurred in connection with construction of the Project. In the event, however,

the Contractor determines that such Hazardous Remediation Allowance is not needed for such
purposes, Contractor shall return to the District the unused portion of such allowance following
such determination. In the event costs of hazardous remediation exceed such Allowance, the
Contractor shall be entitled to request a change order for such excess costs.

B.4.2 WASA Review and Inspection Fees Allowance

The WASA Review and Inspection Fees Allowance of $27,000 is for the costs associated with
obtaining WASA reviews and inspections to ensure the Project Site meets the requirements of the
District’s requirements and regulations for constructing buildings in the District. In the event,
however, the Contractor determines that such WASA Review and Inspection Fees Allowance is
not needed for such purposes, the Contractor shall return to the District the unused portion of such
allowance following such determination. In the event costs of WASA Review and Inspection
Fees Allowance exceed such Allowance, the Contractor shall be entitled to request a change order
for such excess costs.
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B.5 PRICE BREAKDOWN FORM

Solicitation Number: DCAM-2011-B-0168

The Bidder must submit for each of the below-listed discrete components of work (Divisions) the
Price of Each Division Component for CLIN 0001-0002, set forth in Section B-4. The sum of all
the “Prices of Each Division Component” must equal the “Lump Sum Price” that Bidders enter in
the table set forth in Section B.4, CLIN 0001-0002. In case of any discrepancy in the “TOTAL
LUMP SUM PRICE” and the “TOTAL LUMP SUM PRICE IN WORDS”, the “TOTAL LUMP

SUM PRICE IN WORDS” entered in Section B-4 shall control.

Breakdown into Divisions of Lump Sum Price Proposal.

Csl
DIVISION PRICE OF EACH DIVISION

NO. * DESCRIPTION COMPONENT

Div. 01 General Requirements
Existing Conditions (including abatement

Div. 02 & demolition of existing structure)

Div. 03 Concrete

Div. 04 Masonry

Div. 05 Metals

Div. 06 Woods and Plastics

Div. 07 Thermal and Moisture Protection

Div. 08 Openings

Div. 09 Finishes

Div. 10 Specialties

Div. 11 Equipment

Div. 12 Furnishings

Div. 13 Special Construction

Div. 14 Conveying Systems

Div. 21 Fire Suppressions

Div. 22 Plumbing

Div. 23 Heating, Ventilation and Air Conditioning

Div. 26 Electrical

Div. 27 Communications

Div. 28 Electronic Safety and Security

Div. 32 Exterior Improvements

Div. 33 Utilities
Hazmat Remediation Allowance of $75,000
WASA Review and Inspection Fees Allowance of $27,000
* LUMP SUM PRICE

* DIVISION means a discrete component of the work for which a “PRICE OF EACH
DIVISION COMPONENT” is requested.
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C1

C.2

PART I

SECTION C - SCOPE/DRES SPECIFICATIONS/DRAWINGS

SCOPE:

The District of Columbia Department of Real Estate Services (DRES), on behalf of Department
of Human Services (DHS) is seeking a contractor to provide all labor, materials, equipment and
supervision to construct a new transitional and permanent supportive housing facility, pursuing a
LEED Gold certification. The project requires the partial demolition and re-use of the existing
structure located at 611 N Street, N.W., Washington, DC 20001 and shall be constructed
according to the following Scope of Work and the Government of the District of Columbia
Standard Contract Provisions For Use With Specifications for District of Columbia Construction
Projects dated March 2011, and any amendments thereto incorporated herein as Attachment J.1.4.
Included in the Scope of Work is all abatement Work described in the Hazardous Materials
Assessment by ECS, dated August 23, 2010 and incorporated herein as Attachment J.1.7.

DRES SPECIFICATIONS:

DRES Specifications titled District of Columbia, Department of Human Services 611 N Street
Women'’s Shelter are incorporated herein as Attachment J.1.1.

LIST OF SPECIFICATIONS DATE
TABLE OF CONTENTS 6/21/2011
DIVISION 1 - GENERAL REQUIREMENTS

01 10 00 SUMMARY 12/3/2010
01 23 00 ALTERNATES 12/3/2010
01 26 00 CONTRACT MODIFICATION PROCEDURES 12/3/2010
01 29 00 PAYMENT PROCEDURES 12/3/2010
01 31 00 PROJECT MANAGEMENT AND COORDINATION 12/3/2010
01 31 15 COORDINATION DRAWINGS 12/3/2010
01 32 00 CONSTRUCTION PROGRESS DOCUMENTATION 12/3/2010
01 32 33 PHOTOGRAPHIC DOCUMENTATION 12/3/2010
01 33 00 SUBMITTAL PROCEDURES 12/3/2010
01 35 00 SPECIAL PROCEDURES 12/3/2010
01 40 00 QUALITY REQUIREMENTS 12/3/2010
01 42 00 REFERENCES 12/3/2010
01 50 00 TEMPORARY FACILITIES AND CONTROLS 12/3/2010
01 60 00 PRODUCT REQUIREMENTS 12/3/2010
01 73 00 EXECUTION 12/3/2010
01 74 19 CONSTRUCTION WASTE MANAGEMENT 12/3/2010
01 74 23 FINAL CLEANING 12/3/2010
01 77 00 CLOSEOUT PROCEDURES 12/3/2010
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01 78 23 OPERATION AND MAINTENANCE DATA 12/3/2010
01 78 39 PROJECT RECORD DOCUMENTS 12/3/2010
01 78 61 SPARE PARTS AND MAINTENANCE MATERIALS 12/3/2010
01 78 70 WARRANTIES 12/3/2010
01 79 00 DEMONSTRATION AND TRAINING 12/3/2010
01 79 90 QUALITY ASSURANCE SUMMARY REPORT 12/3/2010
01 81 13 SUSTAINABLE DESIGN REQUIREMENTS 12/3/2010
01 91 13 GENERAL BUILDING COMMISSIONING 12/3/2010

REQUIREMENTS
DIVISION 2 - EXISTING CONDITIONS

024119 Selective Structure Demolition 5/24/2010
DIVISION 3—- CONCRETE

033000 Cast-in-Place Concrete 5/28/2010
DIVISION 4 —- MASONRY

042000 Unit Masonry 5/24/2010
DIVISION 5- METALS

051200 Structural Steel Framing 5/28/2010
054000 Cold-Formed Metal Framing 5/24/2010
055000 Metal Fabrications 5/24/2010
055100 Metal Stairs 12/27/2010
055213 Pipe and Tube Railings 5/24/2010
DIVISION 6 — WOOD AND PLASTICS

061000 Rough Carpentry 5/24/2010
064023 Interior Architectural Woodwork 5/24/2010
066400 Plastic Paneling 5/24/2010
DIVISION 7—- THERMAL AND MOISTURE PROTECTION

071413 Hot Fluid-Applied Rubberized Asphalt Waterproofing 5/24/2010
071616 Crystalline Waterproofing 5/24/2010
072100 Thermal Insulation 5/24/2010

072413 Polymer-Based Exterior Insulation and Finish Systems (EIFS) 5/24/2010
and Portland Cement Plastering (Stucco)

072726 Fluid-Applied Membrane Air Barriers 5/24/2010
073363 Green Roof System 4/14/2011
075216 SBS-Modified Bitumen Membrane Roofing 2/24/2011
075323 EPDM Roofing 5/24/2011
076200 Sheet Metal Flashing and Trim 5/24/2010
077200 Roof Accessories 5/24/2010
077600-Reof Deck-Pedestals NOT USED 5242010
078413 Penetration Firestopping 5/24/2010
078446 Fire-Resistive Joint Systems 5/24/2010
079200 Joint Sealants 5/24/2010
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DIVISION 8 — OPENINGS

081113 Hollow Metal Doors and Frames 5/24/2010
083113 Access Doors and Frames 5/24/2010
083613 Sectional Doors 5/24/2010
084113 Aluminum-Framed Entrances and Storefronts 5/24/2010
084413 Glazed Aluminum Curtain Walls 5/24/2010
085113 Aluminum Windows 5/24/2010
087100 Door Hardware 5/24/2010
088000 Glazing 5/24/2010
DIVISION 9 — FINISHES

092116.23 Gypsum Board Shaft Wall Assemblies 5/24/2010
092900 Gypsum Board 5/24/2010
093000 Tiling 5/24/2010
096400 Wood Flooring 5/24/2010
096513 Resilient Wall Base and Accessories 5/24/2010
096516.13 Linoleum Flooring and Woven Vinyl Flooring 5/2412010
096816 Sheet Carpeting 5/24/2010
099123 Interior Painting 5/24/2010
DIVISION 10 - SPECIALTIES

101100 Visual Display Surfaces 5/24/2010
102800 Toilet, Bath and Laundry Accessories 5/24/2010
DIVISION 11 - EQUIPMENT

113100 Residential Appliances 5/24/2010
DIVISION 12 - FURNISHINGS

121813 Floor Mats and Frames 5/24/2011
DIVISION 13 - SPECIAL CONSTRUCTION

133419 Modular Building Systems 12/27/2010
DIVISION 14 - CONVEYING SYSTEMS

142100 Electric Traction Elevators 4/14/2011
DIVISION 21 - FIRE SUPPRESSION

210500 Common Work Results for Fire Suppression 4/14/2011
210548 Vibration and Seismic Controls for Fire Suppression Piping 4/14/2011
and Equipment

210553 Identification for Fire Suppression Piping and Equipment 4/14/2011
211200 Fire Suppression Standpipes 4/14/2011
211300 Fire Suppression Sprinklers 4/14/2011
213000 Fire Pumps 4/14/2011
DIVISION 22 - PLUMBING

220519 Meters and Gages for Plumbing Piping 4/14/2011
220548 Vibration and Seismic Controls for Plumbing Piping and 4/14/2011
Equipment
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220553 Identification for Plumbing Piping and Equipment 4/14/2011
220719 Plumbing Piping Insulation 4/14/2011
221005 Plumbing Piping 4/14/2011
221006 Plumbing Piping Specialties 4/14/2011
223000 Plumbing Equipment 4/14/2011
224000 Plumbing Fixtures 4/14/2011
DIVISION 23 - HEATING VENTILATING AND AIR

CONDITIONING

230593 Testing, Adjusting and Balancing for HVAC 4/14/2011
230713 Duct Insulation 4/14/2011
230800 Commissioning of HVAC 4/14/2011
233100 HVAC Ducts and Casings 4/14/2011
233300 Air Duct Accessories 4/14/2011
233423 HVAC Power Ventilators 4/14/2011
233700 Air Outlets and Inlets 4/14/2011
233101 Terminal Heat Transfer Units 4/14/2011
238127 Small Split-system Heating and Cooling 4/14/2011
DIVISION 26 - ELECTRICAL

260519 Low-voltage Electrical Power Conductors and Cables 4/14/2011
260526 Grounding and Bonding for Electrical Systems 4/14/2011
260529 Hangers and Supports for Electrical Systems 4/14/2011
260534 Conduit 4/14/2011
260535 Surface Raceways 4/14/2011
260537 Boxes 4/14/2011
260553 Identification for Electrical Systems 4/14/12011
262413 Switchboards 4/14/2011
262416 Panelboards 4/14/2011
262701 Electrical Service Entrance 4/14/2011
262716 Electrical Cabinets and Enclosures 4/14/2011
262717 Equipment Wiring 4/14/2011
262726 Wiring Devices 4/14/2011
262813 Fuses 4/14/2011
262818 Enclosed Switches 4/14/2011
262913 Enclosed Controllers 4/14/2011
265100 Interior Lighting 4/14/2011
265600 Exterior Lighting 4/14/2011
DIVISION 27 - COMMUNICATIONS

271005 Structured Cabling for Voice and Data — Inside — Plant 4/14/2011
DIVISION 28 - ELECTRONIC SAFETY AND SECURITY

283100 Fire Detection and Alarm 4/14/2011
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DIVISION 32 - EXTERIOR IMPROVEMENTS

334000 Storm Drainage Utilities

321216 Asphalt Paving 5/28/2010
321313 Concrete Paving 5/28/2010
321400 Unit Paving 5/24/2011
323500 Site Screening Device 5/24/2011
329000 Planting 5/26/2010
329500-Vegetated-Roof-Assemblies NOT USED 41142011
DIVISION 33— UTILITIES
331000 Water Utilities 5/28/2010
333000 Sanitary Sewer Utilities 5/28/2010
5/28/2010

DRAWINGS:

The Contractor shall perform the work in accordance with the drawings listed below and

included herein as Attachment J.1.2 that are stamped, initialed and dated:

LIST OF DRAWINGS

DRAWING DRAWING TITLE DATED
NO.
GENERAL
C COVER 2/24/2011
G0.01 PROJECT INFO & DWG INDEX 2/24/2011
G0.02 CODE SUMMARY & EGRESS DIAGRAMS 2/24/2011
CIVIL
C1.00 NOTES, LEGENG & ABBREVIATIONS 2/24/2011
Cl1.01 EXISTING CONDITIONS PLAN 2/24/2011
C1.02 DEMOLITIONI PLAN 2/24/2011
C1.03 SEDIMENTATION AND EROSION CONTROL 4/14/2011
PLAN
C1.04 SITE PLAN 4/14/2011
C1.05 UTILITY PLAN 4/14/2011
C1.06 SITE DETAILS 2/24/2011
C1.07 SEDIMENTATION AND EROSION CONTROL 2/24/2011
DETAILS
C1.08 DC/WASA STANDARD DETAILS 2/24/2011
C1.09 UTILITY PROFILES 2/24/2011
Cl.10 STORM WATER MANAGEMENT PLAN 2/24/2011
C1.10A STORM WATER MANAGEMENT PLAN 2/24/2011
Cll11 STORM WATER MANAGEMENT PLAN 2/24/2011
Cl12 DC/WASA FORMS 2/24/2011
STRUCTURAL
S0.01 GENERAL NOTES 4/14/2011
S0.02 GENERAL NOTES (CONTINUED) 4/14/2011
S1.01 REINFORCED TERRACE/FOUNDATION PLAN 4/14/2011

10
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S1.02 REINFORCED GROUND FLOOR PLAN 4/14/2011
S1.03 REINFORCED LOW ROOF PLAN 4/14/2011
S1.04 REINFORCED HIGH ROOF PLAN 4/14/2011
SD1.01 EXISTING TERRACE FOUNDATION DEMO PLAN | 4/14/2011
SD1.02 EXISTING GROUND FLOOR DEMO PLAN 4/14/2011
SD1.03 EXISTING LOW ROOF DEMO PLAN 4/14/2011
SD1.04 EXISTING HIGH ROOF DEMO PLAN 4/14/2011
S2.01 FOUNDATION DETAILS 4/14/2011
S2.02 FOUNDATION DETAILS 4/14/2011
S3.01 DETAILS 4/14/2011
S3.02 DETAILS 4/14/2011
S54.01 BUILDING SECTION 4/14/2011
54.02 BUILDING SECTION 4/14/2011
ARCHITECTURAL
D1.01 DEMO: TERRACE 2/24/2011
D1.02 DEMO: GROUND 2/24/2011
A0.01 ABBREVIATIONS 2/24/2011
A0.02 PARTITION TYPES 2/24/2011
A0.03 FINISH SCHEDULE 2/24/2011
A0.05 DOOR & HARDWARE SCHEDULE 4/14/2011
A0.06 TRANSITION DETAILS 2/24/2011
A0.07 SITE/LANDSCAPE (TERRACE) 4/14/2011
A0.08 SITE/LANDSCAPE (SECOND) 4/14/2011
A0.09 SITE/LANDSCAPE (ROOF) 4/14/2011
A0.10 LANDSCAPE DETAILS 4/14/2011
Al.01 PLAN: TERRACE 5/24/2011
Al.02 PLAN: GROUND 4/14/2011
Al1.03 PLAN: SECOND 4/14/2011
Al.04 PLAN: THIRD 4/14/2011
Al1.05 PLAN: ROOF 4/14/2011
ALT Al1.03 ALT PLAN: SECONF & THIRD FLOORS 2/24/2011
ALT A1.05 ALT PLAN ROOF 2/24/2011
A3.01 RCP: TERRACE 4/14/2011
A3.02 RCP: GROUND 4/14/2011
A3.03 RCP: SECOND 4/14/2011
A3.04 RCP: THIRD 4/14/2011
ALT A3.03 ALT RCP: SECOND & THIRD 4/14/2011
A4.01 SOUTH & EAST ELEVATIONS 4/14/2011
A4.02 NORTH & WEST ELEVATIONIS 4/14/2011
A4.03 ELEVATIONS 2/24/2011
A5.01 N-S SECTION 2/24/2011
A5.02 E-W SECTION 2/24/2011
A5.03 WALL SECTIONS 4/14/2011
A5.04 WALL SECTIONS 5/24/2011
A5.05 WALL SECTIONS 5/24/2011
A5.06 WALL SECTIONS 4/14/2011
A6.01 ENLARGED PLANS (TERRACE) 2/24/2011
A6.02 ENLARGED PLANS (GROUND) 2/24/2011
A6.03 ENLARGED PLANS (UPPER) 4/14/2011
A7.01 INTERIOR ELEVATIONS 4/14/2011

11
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A7.02 INTERIOR ELEVATIONS 4/14/2011
A7.03 INTERIOR ELEVATIONS 6/21/2011
A7.04 RESTROOM ELEVATIONIS & EQUIPMENT 2/24/2011
A8.09 PLAN DETAILS 2/24/2011
A8.30 SECTION DETAILS 5/24/2011
A8.31 SECTION DETAILS 2/24/2011
A8.32 SECTION DETAILS 2/24/2011
A8.33 SECTION DETAILS 2/24/2011
A8.40 TYPICAL ROOF DETAILS 2/24/2011
A8.50 INTERIOR DETAILS 2/24/2011
A8.60 CEILING DETAILS 2/24/2011
A8.70 EGRESS STAIR DETAILS 2/24/2011
A8.71 MONUMENTAL STAIR DETAILS 2/24/2011
A8.72 MONUMENTAL STAIR DETAILS 2/24/2011
A8.80 ELEVATOR DETAILS 2/24/2011
A8.81 ELEVATOR CAB DETAILS 2/24/2011
A9.01 MILLWORK DETAILS 6/21/2011
A9.02 MILLWORK DETAILS 2/24/2011
MECHANICAL

M1.01 MECHANICAL DATA SHEET 2/24/2011
M1.02 MECHANICAL DATA SHEET 2/24/2011
M2.01 TERRACE LEVEL MECHANICAL PLAN 2/24/2011
M2.02 GROUND FLOOR MECHANICAL PLAN 2/24/2011
M2.03 SECOND FLOOR MECHANICAL PLAN

M2.03 ALT | ALT SECOND FLOOR MECHANICAL PLAN 2/24/2011
M2.04 THIRD FLOOR MECHANICAL PLAN 2/24/2011
M2.04 ALT | ALT THIRD FLOOR MECHANICAL PLAN 2/24/2011
M2.05 MECHANICAL ROOF PLAN 2/24/2011

PLUMBING
P1.01 PLUMBING DATA SHEET 4/14/2011
P1.02 PLUMBING DATA SHEET 2/24/2011
P2.01 TERRACE LEVEL PLUMBING PLAN 2/24/2011
P2.02 GROUND FLOOR PLUMBING PLAN 2/24/2011
P2.03 SECOND FLOOR PLUMBING PLAN 2/24/2011
P2.03 ALT ALT SECOND FLOOR PLUMBING PLAN 2/24/2011
P2.04 THIRD FLOOR PLUMBING PLAN 2/24/2011
P2.04 ALT ALT THIRD FLOOR PLUMBING PLAN 2/24/2011
P2.05 PLUMBING ROOF PLAN 2/24/2011
P3.01 PLUMBING PART PLANS 2/24/2011
P4.01 RISER DIAGRAMS 2/24/2011
P4.02 RISER DIAGRAMS 2/24/2011
P4.03 RISER DIAGRAMS 2/24/2011
P4.04 RISER DIAGRAMS 2/24/2011
P5.01 PLUMBING DETAILS 2/24/2011
ELECTRICAL

E1.01 ELECTRICAL DATA SHEET 2/24/2011
E2.01 TERRACE LEVEL ELECTRICAL PLAN 4/14/2011
E2.02 GROUND FLOOR ELECTRICAL PLAN 2/24/2011
E2.03 SECOND FLOOR ELECTRICAL PLAN 4/14/2011
E2.03 ALT ALT SECOND FLOOR ELECTRICAL PLAN 4/14/2011

12
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E2.04 THIRD FLOOR ELECTRICAL PLAN 4/14/2011
E2.04 ALT ALT THIRD FLOOR ELECTRICAL PLAN 4/14/2011
E2.05 ELECTRICAL ROOF PLAN 2/24/2011
E3.01 ELECTRICAL PART PLANS 2/24/2011
E4.01 ELECTRICAL RISER 4/14/2011
E4.02 PANEL SCHEDULES 4/14/2011
E4.03 SCHEDULES 4/14/2011
FIRE ALARM
FA1.01 FIRE ALARM DATA SHEET 4/14/2011
FA2.01 FIRE ALARM PLAN: TERRACE 4/14/2011
FA2.02 FIRE ALARM PLAN: GROUND 4/14/2011
FA2.03 FIRE ALARM PLAN: SECOND 4/14/2011
FA2.03 ALT | ALT FIRE ALARM PLAN: SECOND 4/14/2011
FA2.04 FIRE ALARM PLAN: THIRD 4/14/2011
FA2.04 ALT | ALT FIRE ALARM PLAN: THIRD 4/14/2011
FA3.01 PART PLANS 2/24/2011
FA4.01 FIRE ALARM RISER 2/24/2011

C4 HAZARDOUS MATERIAL ASSESSMENT

The GC shall perform the Work in accordance with the Hazardous Material Assessment by ECS
included herein as Attachment J.1.7.
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PART I
SECTION D: PACKAGING AND MARKING

D.1 MATERIAL DELIVERY, HANDLING AND STORAGE:

D.1.1 The Contractor shall deliver materials and equipment in the original, properly labeled,
unbroken packages, containers, cartridges or bundles and in such quantities and such
ample time that progress of work will not be delayed.

D.1.2 The Contractor shall protect materials and products against any damage or deterioration
during transit to the site, unloading, delivering and storing at site, installation or erection
and during period between installation or erection and final acceptance by the District, that
shall include, but not limited to:

D.1.2.1 Minimum exposure to weather during delivery.
D.1.2.2 Storage off ground in dry, well-ventilated spaces.
D.1.2.3 Covering, as necessary, for adequate protection from soiling and wetting.

D.1.3 The Contractor shall provide storage methods that will facilitate inspection and testing
before and during the use as follows:

D.1.3.1 Space for storage of materials and equipment will be approved by the
District’s Inspector (see Paragraph G.22).

D.1.3.2 The Contractor shall not occupy more space at the site than is absolutely
necessary for proper execution of the work.
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E.l

E.2

E.3

PART I

SECTION E: INSPECTION AND ACCEPTANCE

INSPECTION:

The inspection and acceptance requirements for the resultant contract will be governed by
Article 11 of the General Provisions of the Standard Contract Provisions For Use With
Specifications for District of Columbia Government Construction Projects, March 2011,
incorporated herein as Attachment J.1.4.

In addition, the acceptance criteria for different parts of work, described in other sections of
the IFB and DRES Specifications (Attachments J.1.1) shall apply.

PARTIAL ACCEPTANCE:

E.2.1 The Contract Administrator (CA) may, at his/her option, accept part of the work under
the contract in writing prior to the CA’s final acceptance of all the work under the
contract, when the CA considers it beneficial to the District of Columbia.

E.2.2 Partial acceptance shall not preclude liquidated damages for failure to complete the
contract within the required time limits established under TIME FOR COMPLETION
in Section F.1.

FINAL INSPECTION:

E.3.1 The Contractor shall give the CA written notice at least fourteen (14) days in advance
of date on which project will be 100% complete and ready for final inspection. Prior to
final inspection date, the Contractor shall verify in writing that in the Contractor’s best
judgment no deficiencies exist.

E.3.2 The Contractor, CA and District Inspector shall jointly prepare a Punch List of
deficiencies found on final inspection that does not prevent the building or area(s)
within the building from being occupied. The Contractor shall correct the deficiencies
within (14) days after the building or area(s) within the building has been occupied
and submit to the CA a report of the corrections as a condition of final acceptance.
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F.1

F.2

PART I

SECTION F - DELIVERIES OR PERFORMANCE

TIME OF COMPLETION:

The Contractor shall commence work on the date specified in the written Notice to Proceed
(NTP) signed and issued by the Contracting Officer (CO) and shall start and complete all the
work within four hundred fifty (450) calendar days from the date specified in the NTP.

DELIVERABLES:

F.2.1

F.2.2

F.2.3

F.2.4

F.2.5

F.2.6

F.2.7

The Contractor shall prepare and submit to the CA, as a deliverable, the Summary of
Progress Payment Breakdown Form, Progress Payment Request Form and Schedule of
Values Form. (Refer to G.4.2).

The Contractor shall submit to the CA a complete list of all samples, catalogue cuts
and shop drawings. (Refer to H.5).

The Contractor shall submit all the schedules and reports for approval to the CA. (Refer
to G.15).

Draft operation and instructional manuals: 150 days prior to the scheduled completion
date of the project, the Contractor shall submit to the CA three (3) copies of operation
manuals or instruction manuals for each piece of equipment, mechanical or electrical
system. (Refer to G.20.7 & G20.8).

Prior to final acceptance of the project, the Contractor shall submit to the CA three (3)
copies of operation manuals or instruction manuals for each piece of equipment,
mechanical or electrical system. (Refer to G.20).

The Contractor shall submit to the District, as a deliverable, the report described in
section G.36 of this contract that is required by the 51% District Residents New Hires
Requirement and First Source Employment Agreement. If the Contractor does not submit
the report as part of the deliverables, final payment to the Contractor may not be paid.
(Refer to G.37.2).

After final inspection, the Contractor shall provide a punch list and report of corrections
as specified in Section E.3.2.
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PART I

SECTION G - CONTRACT ADMINISTRATION DATA

Gl INVOICE PAYMENT:

G.1.1 The District will make progress payments (refer to G.4) to the Contractor, upon the
submission of proper invoices, based on the approved Critical Path Method (CPM)
schedule as described in Section G.4.1.2 of this document, only for the percentage of
work or services actually performed or completed during the subject period and
accepted by the District, less any discounts, allowances or adjustments provided for in

this contract.

G.1.2 The District will pay the Contractor on or before the 30" day after receiving a proper
invoice from the Contractor.

G2 INVOICE SUBMITTAL:

G.2.1 The Contractor shall submit proper invoices on a monthly basis or as otherwise specified
in this contract. Invoices shall be prepared in triplicate and submitted to the CA specified
in Section G.9 below.

G.2.2 To constitute a proper invoice, the Contractor shall submit the following information:

G221

G222

G2.23

G224

G.2.25

G2.2.6

G227

G.2.2.8

Contractor’s name and invoice date (Contractors are encouraged to date
invoices as close to the date of mailing or transmittal as possible);

Contract number, page 1 block 4 and purchase order number, page 1 block 5
of the Solicitation Cover sheet. Assignment of an invoice number by the
Contractor is also recommended;

Description, amount of payment requested, quantity, and the dates of the
work performed based on the approved CPM schedule;

Other supporting documentation or information, as required by the CO;

Name, title, telephone number and complete mailing address of the
responsible official to whom payment is to be sent;

Name, title, phone number of person preparing the invoice;

Name, title, phone number and mailing address of person, if different from
the person identified above to be notified in the event of a defective invoice,

and

Authorized signature.

17



Renovation of

611 N Street Women'’s Shelter

Solicitation Number: DCAM-2011-B-0168

G.3  This selection is intentionally left blank:

G4 METHOD OF PAYMENT:

G.4.1 The District will utilize the progress payment method under this contract, and will make
progress payments when all of the following conditions are satisfied:

G411

G.4.12

G.4.13

The portion of the service provided by the Contractor is accepted by the
District;

The work on the specific contract activity as identified in the approved CPM
Schedule, for which the progress payment is requested, is 100 % complete;
and

The Contractor submits the invoice as describe in G.2 for the progress
payment.

G.4.2 The CA will furnish to the Contractor, the following forms:

G421
G.4.2.2
G.4.23

Summary of Progress Payment Breakdown Form;
Progress Payment Request Form; and
Schedule of Values Form.

G.4.3 The Contractor shall prepare and deliver to the CA for approval:

G.4.3.1

G.4.3.2

G.433

Original and a copy of completed Summary of Progress Payment
Breakdown Form within fourteen (14) days after issuance of written NTP
and prior to submission of first progress payment request. This detailed
estimate of costs shall include a breakdown of component price for all
items of work that will be performed under the contract with total amount
equal to the lump sum bid price under Section B.4.

Original and a copy of the signed (by the authorized representative of the
Contractor) Progress Payment Request Form on or before the twenty-fifth
(25th) day of each month during progress of the work. The CA will direct
the progress payment to be made based on the actual work performed
based on the CA’s approval of the Schedule of Values. This approval

will include only those fractions of work which have been completed and
duly accepted by CA. CA’s acceptance signature on the form is
mandatory.

Copy of the Schedule of Values pre-approved by the CA with invoice.
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G.4.4 Materials and equipment payments:

G441

G.44.2

The District will pay for the materials, equipment and associated
components delivered to the jobsite or stored on the site, until they are
satisfactorily incorporated into the completed work, at 100% of their
invoiced value from the manufacturer or supplier as approved by the CA.
The Contractor shall properly store and protect all the materials and
equipment and ensure that all materials and equipment are in compliance
with the submittals approved by the CA. (see Section G.4.1)

The District will pay the Contractor 75% of the invoiced value for materials,
equipment and associated components stored off-site in a bonded warehouse
within a twenty-five (25) mile radius of the jobsite. Payment will be subject
to the following documentation accompanying the payment request (see
Section G.4.1):

G44.21

G.44.22

G.44.23

A certified statement giving the exact location of the materials
or equipment, that such material or equipment is properly
stored and protected meeting the approval of CA and is
consigned to the District of Columbia Government; that the
materials and equipment will not be diverted for use or
installation at a different project, and that they are subject to
inventory and inspection by the CA.

A valid invoice or bill of sale indicating the unit quantity,
description of the material or equipment and its costs as
defined in Section G.4.4.1 and G.4.4.2.

A certificate of insurance of a bonded warehouse, in the event
the materials/equipment is stored off-site.

G.4.5 Before approval of the CPM schedule, the District may make one (1) initial monthly
payments under this contract for the work performed during the first thirty (30) days
following the NTP, following the CA’s partial acceptance of the work in writing in
accordance with Paragraph E.2. In the event that the District elects to proceed in this
manner, the following shall apply:

G.4.6

G.4.5.1

G.4.5.2

The District will not make any additional payments until the final CPM
schedule is approved by CA.

The District will not make progress payments for all other activities until the
final CPM schedule is approved and distributed by the CA.

The CA will use the CPM Schedule approved and updated as provided in subsection G.15
as the basis upon which to estimate successive progress payments to be made.
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G5 ASSIGNMENTS:

G.5.1 Inaccordance with 27 DCMR 3250, the Contractor may assign funds due or to become
due as a result of the performance of this contract to a bank, trust company, or other
financing institution.

G.5.2. Any assignment shall cover all unpaid amounts payable under this contract, and shall not
be made to more than one party.

G.5.3 Notwithstanding an assignment of money claims pursuant to authority contained in the
contract, the Contractor, not the assignee, is required to prepare invoices. Where such an
assignment has been made, the original copy of the invoice must refer to the assignment
and must show that payment of the invoice is to be made directly to the assignee as
follows:

Pursuant to the instrument of assignment dated ,
make payment of this invoice to
(name and address of assignee).

G.6 THE QUICKPAYMENT CLAUSE:

G.6.1 Interest Penalties to Contractors

G.6.1.1 The District will pay interest penalties on amounts due to the Contractor
under the Quick Payment Act, D.C. Official Code §2-221.01 et seq., for the
period beginning on the day after the required payment date and ending on
the date on which payment of the amount is made. Interest shall be
calculated at the rate of 1% per month. No interest penalty shall be paid if
payment for the completed delivery of the item of property or service is made
on or before:

G.6.1.1 the 3" day after the required payment date for meat or a meat product;

G.6.1.2 the 5™ day after the required payment date for an agricultural
commodity; or

G.6.1.3 the 15" day after the required payment date for any other item.

G.6.1.2 Any amount of an interest penalty which remains unpaid at the end of any
30-day period shall be added to the principal amount of the debt and thereafter

G.6.2 Payments to Subcontractors
G.6.2.1 The Contractor must take one of the following actions within 7 days of receipt

of any amount paid to the Contractor by the District for work performed by any
subcontractor under a contract:
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G.6.2.2

G.6.2.3

G.6.24

G.6.2.11 Pay the subcontractor for the proportionate share of
the total payment received from the District that is
attributable to the subcontractor for work performed
under the contract; or

G.6.2.1.2 Notify the District and the subcontractor, in writing, of the
Contractor’s intention to withhold all or part of the
subcontractor’s payment and state the reason for the nonpayment.

The Contractor must pay any subcontractor or supplier interest penalties on
amounts due to the subcontractor or supplier beginning on the day after the
payment is due and ending on the date on which the payment is made. Interest
shall be calculated at the rate of 1% per month. No interest penalty shall be paid
on the following if payment for the completed delivery of the item of property or
service is made on or before:

G.6.2.2.1 the 3" day after the required payment date for meat or
a meat product;
G.6.2.2.2 the 5™ day after the required payment date for an
agricultural commaodity; or
G.6.2.2.3 the 15" day after the required payment date for any other item.

Any amount of an interest penalty which remains unpaid by the Contractor at
the end of any 30-day period shall be added to the principal amount of the debt
to the subcontractor and thereafter interest penalties shall accrue on the added
amount.

A dispute between the Contractor and subcontractor relating to the amounts or
entitlement of a subcontractor to a payment or a late payment interest penalty
under the Quick Payment Act does not constitute a dispute to which the District
of Columbia is a party. The District of Columbia may not be interpleaded in any
judicial or administrative proceeding involving such a dispute.

G.6.3 Flow Down Requirement for Subcontracts

Contractor shall include in each subcontract a provision that requires the subcontractor to
include in its contracts with any subcontractor or suppliers the payment and interest
clauses required under paragraphs (1) and (2) of DC Official Code §2-221.02(d).
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G.7

G.8

G.9

CONTRACTING OFFICER (CO):

In accordance with 27 DCMR 1200.1 contracts may be entered into and signed on behalf of the
District Government only by CO. The address and telephone number of the CO is:

Diane Wooden, CO

Contracting Officer

Department of Real Estate Services
Contracting and Procurement Division
2000 14™ Street NW, 5™ Floor
Washington, D.C. 20009

Tel: 202-671-2405

AUTHORIZED CHANGES BY THE CO:

G.8.1 In accordance with Article 3 of the Standard Contract Provisions For Use With
Specifications for District of Columbia Government Construction Projects, March 2011,
the CO is the only person authorized to approve changes to any of the requirements of
the contract.

G.8.2 The Contractor shall not comply with any order, directive or request that changes or
modifies the requirements of this contract, unless issued in writing and signed by the CO.

G.8.3 In the event the Contractor effects any change at the instruction or request of any person
other than the CO, the change will be considered to have been made without authority and
no adjustment will be made in the contract price to cover any cost increase incurred as a
result thereof.

CONTRACT ADMINISTRATOR (CA):

G.9.1 The CA is responsible for the technical administration of the contract and advising the CO
as to the Contractor’s compliance or noncompliance with the contract. In addition, the CA
is responsible for the day-to-day monitoring and supervision of the contract, of ensuring
that the work conforms to the requirements of this contract and such other responsibilities
and authorities as specified in writing by the CO. The CA for this contract is:

Stephen Campbell

Executive Program Manager
Department of Real Estate Services
Construction Division

2000 14th Street, N.W., 8th Floor
Washington, D.C. 20009

Office: 202.671-2319
Stephen.Campbell@dc.gov

G.9.2 Itis fully understood and agreed by the Contractor that the CA shall not have any

authority to make changes in the DRES specifications/scope of work, price or terms and
conditions of the contract.
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G.9.3 Contractor shall be held fully responsible for any changes not authorized in advance, in
writing, by the CO, and may be denied compensation or other relief for any additional
work performed that is not authorized by the CO in writing. In addition, Contractor may
also be required at no additional cost to the District, to take all corrective action
necessitated by reason of the unauthorized changes.

G.10 STOPPAGE OF WORK:

G.11

If the Contractor fails to abide by any, or all, of the provisions of the contract, the CO reserves the
right, by written notification to the Contractor, to stop all the work, or any portion thereof,
affected by the Contractor’s failure to comply with the contract requirements. This stoppage will
remain in effect until the Contractor has taken action to meet the contract requirements, or any
separable part thereof, and the CO notifies the Contractor in writing that work may resume.
Stoppage of all part of the work by the CO pursuant to this Section G.10 notwithstanding, the
District may terminate the right of the Contractor to proceed as provided in Article 5 of the
General Provisions, TERMINATION-DELAYS, of Standard Contract Provisions for
Construction Projects, (March 2011).

SUBCONTRACTS:

G.11.1 Nothing contained in the contract shall be construed as creating any contractual
relationship between any subcontractor and the Government of the District of

Columbia.

G.1111

G.11.1.2

G.11.1.3

G.11.14

G.11.15

The divisions or sections of the DRES Specifications are not intended to
control the Contractor in dividing the work among the subcontractors or
to limit the work performed by any trade.

The Contractor shall be as fully responsible to the Government of the
District of Columbia for the acts and omissions of subcontractor and of
persons employed by them as he is for the acts and omissions of persons
directly employed by him.

The Contractor shall coordinate the trades, subcontractor and material
persons engaged upon his work.

The Contractor shall, without additional expense to the Government of
the District of Columbia, utilize the services of specialty subcontractor
for those parts of the work which the Contract specifies are to be
performed by specialty subcontractors.

The Government of the District of Columbia will not undertake to settle
any differences between the Contractor and his subcontractors or between
subcontractors.

G.11.2 The Contractor shall not subcontract any portion of the contract except with the prior
written consent of the CO, or his authorized representatives, and such consent, when
given, shall not be construed to relieve the Contractor of any responsibility for the
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G.11.3

fulfillment of the contract. Request(s) for permission to subcontract any portion of the
contract shall be in writing and accompanied by: (a) a showing that the organization
which will perform the work is particularly experienced and equipped for such work,
and (b) an assurance by the Contractor that the Labor Standards Provisions set forth in
this contract shall apply to labor performed on all work encompassed by the request(s).
The request(s) also shall provide the following information: (see Section K.3)

G.11.2.1 Subcontractors name, address, telephone number, and Federal Social
Security Number used on the Employers Quarterly Federal Tax Return, U.S.
Treasury Department Form 941.

G.11.2.2 Estimated dollar amount of the subcontract.
G.11.2.3 Estimated starting and completion dates of the subcontract.

G.11.2.4 The subcontractor approval request form included herein should be used to
request approval of subcontractor on this project. The form should be
completed for each subcontractor requested for approval and submitted to the
CO. Copies of these forms are available upon request from the CA.

Any work or service so subcontracted shall be performed pursuant to a subcontract
agreement, which the District will have the right to review and approve prior to its
execution by the Contractor. Any such subcontract shall specify that the Contractor
and the subcontractor shall be subject to every provision of this contract.
Notwithstanding any such subcontract approved by the District, the Contractor shall
remain liable to the District for all Contractor’s work and services required hereunder.

G.12 USE OF PREMISES:

G.121

G.12.2

G.12.3

G.12.4

G.12.5

G.12.6

If the Contractor considers it necessary to perform any work after the regular working
hours or on Saturdays, Sundays or legal holidays, the Contractor shall perform this
work without any additional expense to the Government of the District of Columbia.

The Contractor shall use only such entrances to the work area as designated by the
CA.

Once the installation work is started, the Contractor shall complete the work as rapidly
as possible and without unnecessary delay.

The Contractor shall occupy only such portions of the premises as required for proper
execution of the contract.

The Contractor shall perform all the work in such a manner as to cause minimum
annoyance or noises and disturbances to occupants of adjacent premises and
interference with normal traffic.

The Contractor shall keep gates locked to maintain security into work area dictated by
the existing job conditions of such nature as to prevent:
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G.12.6.1 Entry of work areas by unauthorized persons;

G.12.6.2 Removal of Government property and supplies.

G.12.7  The Contractor shall not load or permit the loading of any part of any structure to such
an extent as to endanger its safety.

G.13 PATENTS:
The Contractor shall hold and save the Government, its officers, agents, servants and employees,
harmless for liability of, any nature or kind, including cost and expenses for, or on account of any
patented or unpatented invention, article or appliance manufactured or used in the performance of
this contract, including their use by the Government of the District of Columbia.

G.14 SAFETY PRECAUTIONS:

G.14.1 The Contractor shall perform all site, plant and construction work in strict accordance
with the Safety Standards of the District of Columbia and the U.S. Occupational Safety
and Health Act of 1970 and the D.C. Occupational Safety and Health Act of 1988, D.C.
Official Code § 32-1101 et seq. and 1-620.01 et seq.

G.14.1.1 The Contractor or his representative shall be thoroughly familiar with these
standards and have copies of same available at the project site at all times.

G.14.1.2 Operators of explosive-actuated tools shall have a training certificate, as
required by the Safety Code, in their possession.

G.14.1.3 The Contractor shall be responsible for providing and installing adequate
temporary shoring or bracing for all walls, slabs and like constructions until
such items attain their design, strength, and stability.

G.14.2 The Government, its officers, agents, servants, and employees shall not be held liable for
any property damages or physical harm resulting from inadequate protection.

G.14.3 Prior to execution of shoring and/or bracing, the Contractor shall submit details and
calculations for shoring and/or bracing designs for the CA’s review and concurrence.

G.14.4 The Contractor shall exercise special precautions to prevent use of or access to the
Contractor’s materials, equipment or tools and entry into the Contractor’s work areas by

non-authorized personnel.

G.14.4.1 A Contractor’s attendant shall be present at all times when bituminous kettles
are in operation to prevent the public from coming in contact with the kettles.

G.14.4.2 The Contractor shall remove each kettle as soon as its use is complete.
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G.145

G.14.6

G.14.7

The Contractor shall chute or hoist to the ground any and all the materials being
removed from the roof areas or any upper floor.

The Contractor shall not permit any live wires to be left exposed and unguarded,
including open panel boards.

The Contractor shall cover all open trenches during hours when work is not being
executed, as required for protection of the public.

G.15 PROGRESS SCHEDULE:

G.15.1

G152

The Contractor shall submit to the CA not later than ten (10) days after official NTP has
been issued, one (1) reproducible print plus three (3) copies of an initial Critical Path
Method (CPM) schedule diagram plus three copies of computer reports and the narrative
for the first thirty (30) days of all the contract activities. Then, within thirty (30) days
after the NTP, the Contractor shall submit one (1) reproducible print plus three (3)
copies of a complete CPM schedule and narrative for all the contract activities and three
copies of computer printout. The Contractor shall submit all the CPM schedules and
reports for approval by the CA, and all schedules and reports must conform to the
following minimum requirements (see G.36.2 for Scheduling Software requirement):

G.15.1.1 Include activities for all Contractor submittals, including but not limited to
catalogue-cuts, samples, shop drawings and laboratory tests, approvals by
CA, procurements by Contractor, delivery of material and equipment to the
job site, and all items required for closeout, including submission of 50%
Operations and Maintenance Manuals, training, and submission of As-Built
Drawings.

The Contractor shall include in each CPM schedule the following details and format:

G.15.2.1 Time scaled in workdays, CPM Network (arrow) diagram with each work
activity showing price of the work activity and man-loading on arrow system
plus a narrative to facilitate monitoring and control of work progress and a
tool for measurement of progress payments.

G.15.2.2 Each field work activity shall have a maximum duration of 20 workdays.

G.15.2.3 Each activity shall show all the associated costs for the purpose of progress
payment, as required by Section G.4., with no front loading. In addition, the
sum total all the activity price of the work activity shall equal the total
amount of the contract award.

G.15.2.4 All computer reports shall include sorts for all the activities, without any
masking or plugging of any dates (except NTP and contract milestones). The
computer reports shall be submitted in hard-copy plus soft form of read/write
CDs giving all the activity data and schedules.
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G.15.3

G.154

Monthly Progress Updates and Reports:

G.15.3.1 The Contractor shall submit monthly update by the 25" of each month and
the same shall include a narrative and three copies of computer printouts plus
read/write CD’s of all the activity data and schedules. These reports shall
include the actual start, percent complete or finish dates for each activity, as
mutually agreed with the CA plus any approved logic changes.

G.15.3.2 In the case of any logic changes that result in any delay to the contract
milestone(s), the Contractor shall submit a revised schedule diagram and the
computer reports for approval by the CA by the next update reporting date.

The Contractor shall complete all work within the time specified under F.1 Time of
Completion, which is the maximum time permitted for the accomplishment of this
project. If within the period of construction, a time extension or extensions are granted
in writing by the CO, the Contractor shall incorporate the extension in the next monthly
update.

G.16 GUARANTEE OF WORK:

G.16.1

G.16.2

G.16.3

G.16.4

The Contractor guarantees, for a period of one (1) year after date of acceptance for
Occupancy as established in the District’s written notification, to repair or replace any
work in which any defects in material or workmanship appear within said period and to
repair or replace any and all work damaged by reasons thereof, to the satisfaction of the
CA and without expense to the District of Columbia.

In any case where in fulfilling the requirements of the contract or any guarantee,
embraced in or required thereby, the Contractor disturbs any work guaranteed under
another contract, he shall restore such disturbed work to a condition comparable to its
original condition and guarantee such restored work to the same extent as it was
guaranteed under such other contracts.

Upon the Contractor’s failure to proceed promptly to comply with the terms of any
guarantee under the contract or still running upon work originally executed by other
Contractors, the District of Columbia may (1) either have such work performed as the
CO deems necessary to fulfill such guarantee, or (2) allow all such damaged or
defective work to remain in such unsatisfactory condition; provided that the Contractor
shall promptly pay the District of Columbia the sum estimated by the CO under the
provision of G.16.2 above to represent the amount which would have been

necessary to expend to fulfill such guarantee. Everything done in the fulfillment of any
guarantee shall be without additional expense to the Government of the District of
Columbia.

All special guarantees that are stipulated in the specifications or other documents
forming a part of the contract shall be subject to the terms of this paragraph insofar as
they do not conflict with the provisions containing references to guarantees in the
specifications or such other papers. In case of any conflict, the special guarantee

shall take precedence.
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G.17 PROTECTION:

G.17.1

G.17.2

The Contractor shall protect existing public and private property including but not
limited to sidewalks, pavements, landscaping, from damage using methods approved by
CA such as planking, covering, temporary cement curbs, and shall be responsible for
replacement of items that are damaged by work under this contract. The Contractor
shall repair or replace damages to sidewalks, curbs, streets, public property and public
utilities as directed by the CA in accordance with standards of the agency having
jurisdiction over the damaged property. The CA will not permit grouting of cracks in
sidewalks and driveways. The Contractor shall replace cracked slabs.

Nothing contained in the drawings and DRES Specifications for installation of fences,
barricades or site protection shall be interpreted as making the District a party to, liable
for, or relieving the Contractor of:

G.17.2.1 The Contractor’s responsibility for materials delivered and work performed
until completion and final acceptance (see Section G.4.4.1);

G.17.2.2 The Contractor’s responsibility to sustain all costs, losses or damages arising
out of the nature of the work to be done, or due to any unforeseen or usual
obstructions or difficulties which may be encountered in the accomplishment
of the work, or resulting from the work, or resulting from the action of the
elements; and

G.17.2.3 The Contractor’s responsibility to protect existing public and private
property.

G.18 ELECTRICAL SERVICE WIRES AND CONDUIT SERVICES:

G.18.1

G.18.2

LIVE: The District has made its best efforts to show all live electrical service wires and
conduit services on the contract drawings and specifications. However, the District
gives no assurance that there are no other live electrical service wires and conduit
services in areas in which work is to be performed. If during execution of work, other
live electrical service wires and conduit services active services are encountered that
necessitate changes in drawings or specifications, the Contractor shall make the required
adjustments. The costs for these adjustments shall be at the District’s expense.

INACTIVE OR ABANDONED: If, during execution of work, the Contractor
encounters inactive or abandoned electrical service wires and conduit services not
shown or specified, the Contractor shall notify the CO as set forth in Article 4 of the
Standard Contract Provisions.

G.19 EXISTING CONDITIONS:

G.19.1

The Contractor shall verify by actual measurement existing work required to connect
with work now in place before the Contractor commences actual work at the site. The
Contractor shall ensure that new work in extension of existing work shall correspond in
all respects with that to which it connects unless otherwise indicated or specified.
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The Contractor shall cut, alter, remove or temporarily remove and replace existing
work as necessary for the performance of the work to be done. The Contractor shall
restore work remaining in place that is damaged or defaced by reason of work done
under this contract to a condition satisfactory to the CA.

G.20 OPERATION AND MAINTENANCE INSTRUCTIONS:

G.21

G.20.1

G.20.2

G.20.3

G.20.4

G.20.5

G.20.6

G.20.7

G.20.8

Prior to final acceptance of the project, the Contractor shall submit to the CA three (3)
copies of operation manuals or instruction manuals for each piece of equipment,
mechanical or electrical system.

Manuals shall show all controls (switches and valves) and give instructions on functions
of each.

Manuals shall give proper operating, reading or tolerances for all gauges and other
control indicating devices.

Manuals shall show the location of all items requiring periodic maintenance operations
and specify recommended intervals of maintenance and recommended lubricants, and a
listing of spare parts.

Manuals shall include diagrammatic sketches or actual layouts of mechanical and
electrical system showing location of all control items such as fuses, circuit breakers,
indicator lights, wiring, dials, gauges, valves, thermostats, aquatints, cleanouts, and
switches.

The Contractor shall submit manuals which shall be bound separately into appropriate
sets, i.e., air conditioning system, heating system, ventilating system, lighting system,
ship equipment, plumbing system, incinerator, sprinkler system, sound system, clock
and bell system, power operated door system and special equipment. This manual shall
clearly represent all submittals from the project, and equipment/specifications outlined
in the Specification Manual.

The Contractor shall submit a Draft of the Operations and Maintenance manuals,
including likely warrantees and guarantees, training manuals and As-Built drawings at
150 days before the schedule completion date of the construction.

The Manuals for the Draft Submission and the Final Submission shall be issued in
digital compact disk (CD) format as well as hard bound manuals.

EROSION AND POLLUTION CONTROL:

G.211

The Contractor shall provide erosion control facilities as approved and as required for
fulfilling the requirements of Health Regulations of the District of Columbia.
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G.23

G.21.2

G.21.3

G.21.4
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The Contractor shall take such measures, as determined to be adequate in the opinion
of the CO, which will prevent soil erosion from the site in question.

The Contractor shall conduct all operations in such a manner as to prevent when
possible and otherwise minimize the contamination of watercourses by sediment
bearing materials or other pollutants.

The Contractor shall maintain effective erosion control for the duration of any
suspension of all or a portion of the construction operation.

GOVERNMENT INSPECTORS:

G.22.1

G.22.2

The Contractor shall perform work under the general direction of the CA and is subject
to inspection by his/her appointed Inspector to ensure strict compliance with the

terms of the contract. Neither the CA nor an Inspector is authorized to change any
provision of the contract documents without written authorization of the CO.

The Contractor shall not be relieved from compliance with material and workmanship
requirements of the contract by the presence of or absence of an Inspector.

DRAWINGS AND DRES SPECIFICATIONS:

G.23.1

G.23.2

G.23.3

G.234

G.23.5

G.23.6

Pursuant to Article 2 of the General Provisions, Standard Contract Provisions for
Construct ion Projects, the general character and scope of the work are illustrated by
the specifications and drawings listed in Section C, Paragraph C.2 and C.3, included
herein as Attachments J.1.1 and J.1.2. Any additional detail drawings and other
information deemed necessary by the CO will be furnished to the Contractor when and
as required by the work.

In case of differences between small and large-scale drawings, the large-scale drawings
shall govern.

Where on any of the drawings, a portion of the work is drawn out and the remainder is
indicated in outline, the parts drawn out shall apply also to those portions indicated in
the outline.

Where similar work occurs in the drawings, the Contractor shall interpret the same in
its general sense and not as meaning identical. The Contractor shall work out all the
details in relation to their location and their connection with other parts of the work.

In case of differences between the schedules and small or large scale drawings, the
schedules shall govern.

In cases of differences between the specifications and standards, and in cases of
differences between drawings and the specifications, the specifications shall govern.
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G.24 REFERENCE TO CODES AND REGULATIONS:

G.25

G.26

G.27

G.241

G.24.2

G.24.3

Where the District of Columbia codes and regulations and other codes and regulations
are referred to in these specifications, they are minimum requirements.

Where the requirements of these specifications exceed the referred requirements of the
codes and regulations, these specifications shall govern.

Requirements of codes and regulations shall include revisions, amendments and
supplements thereto in effect on the closing date of the Invitation For Bids (IFB). The
IFB will be amended to conform it to such code and regulation changes that occur after
the closing date.

SINGULAR OR PLURAL NUMBERS:

Where any device or part of equipment is herein referred to in the specifications or on the
drawings in the singular or plural number, such reference shall be deemed to apply to as many
such devices as are required to complete the installation as shown on the drawings.

ENGINEERING AND LAYOUT SERVICES:

G.26.1

G.26.2

G.26.3

The Contractor shall provide competent engineering services to execute the work in
accordance with the contract requirements. The Contractor shall verify the figures
shown on the drawings before undertaking any construction work and shall be
responsible for the accuracy of the finished work.

The District has made its best efforts to establish such general reference points as will
enable the Contractor to proceed with the work. It is the Contractor’s responsibility to
visit the site and familiarize themselves with the site conditions before submitting his

bid.

The Contractor shall make no change in locations without the written approval of the
CO.

BUILDING LINES AND BATTER BOARDS:

G.27.1

Prior to commencing construction, the Contractor shall obtain a plat of computations
from the D.C. Surveyor’s Office to ascertain official reference points from which the
property survey can be made.

G.27.1.1 The Contractor shall establish and have platted on site, all building lines,
building restriction lines and property lines shown on drawings, utilizing the
service of a registered professional surveyor regularly engaged in such
practice.

G.27.1.2 The Contractor shall also establish critical grade and boundaries for
construction of facilities where distance measurements are important,
utilizing the service of a registered professional surveyor.
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G.27.1.3 Within 10 working days of receiving the plat of computations, the Contractor
shall submit to the CA two (2) copies of plat showing such lines and grades
with a registered professional surveyor’s certification of their correctness.

G.28 WALL CHECK:

G.28.1 After foundations are in place and walls have been defined, but before additional
construction and work is effected, the Contractor shall cause a wall check to be made
by the same registered professional surveyor who established the building lines and
property lines.

G.28.2 The Contractor shall obtain certification by the D.C. Surveyor’s Office of the location
of the foundation walls by submitting his registered professional surveyor’s
certification prior to proceeding with construction.

G.29 INTERFERENCE:
(Mechanical Equipment, Piping, Ducts and Electric Conduits)

G.29.1 The Contractor shall coordinate all mechanical and electrical work associated with the
separate sections of the specifications with work of all other trades so as to avoid any
interference with installation of pipes, ducts and conduits.

G.29.1.1 The sizes and locations of the pipes, ducts, electrical conduits and the method
of running them are shown on the drawings, but it is not intended to show
every offset and fittings or every architectural or structural obstacle that will
be encountered during the installation of the work. The Contractor shall
modify alignment of pipes, ducts and conduits from that shown on the
contract drawings, where necessary, without any additional costs to the
District.

G.29.1.2 The Contractor shall furnish such materials and labor, as necessary, to make
the piping, ducts and conduit modifications as required, due to building
obstructions and to complete the installation in accordance with best practice
of the trades and to the satisfaction of the CA.

G.30 CONTRACT DOCUMENTS FURNISHED:

G.30.1 Drawings and Specifications may be obtained at a cost of one hundred seventy-five
dollars ($175.00) from:

Blue Boy Imaging

214 L. Street, NE
Washington, D. C. 20002
Tel: 202.265.0272

Fax: 202.986.0172
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G.31.1 Site Condition Photographs: Prior to start of construction work, the Contractor shall
provide a minimum of five (5) site condition photographs for exterior pre-construction
work site. The location of photographs shall be as directed by the CA. Photographs
shall conform to requirements specified below.

G.31.2

G.31.3

Progress Photographs:  The Contractor by the 15" day of each month shall submit

progress photographs of the site at each work area. The requirements for such
photographs are as follows:

G.31.2.1

G.31.2.2

G.31.2.3

G.31.24

G.31.2.5

G.31.2.6

Size approximately 8 x 10 %2 inches.
Taken as directed by the CA.

All photographs shall have an extension (title margin) of approximately %
inch clear paper at bottom of the 10 % inch side, with the following
information printed or typed thereon:

G.31.2.3.1  Name of project and Contractor;

G.31.2.3.2  Location of photographs in relation to project;
G.31.2.3.3  Subject matter shown on photographs identified;
G.31.2.3.4  Dates taken; and

G.31.2.35  Serial numbers.

Glossy finish, mounted on linen. Provide a 1 inch wide binding margin on

the left side. Alternatively, photographs may be issued electronically to the

CA via e-mail or on a Compact Disk (CD).

Number of photographs in each submission:

G.31.2.5.1  Prior to starting work, three (3) (in addition to site condition
photographs).

G.31.2.5.2  All other submissions shall be a minimum of four (4).

Submitted to the CA each month.

Finished Project Photographs: After building has been constructed, site cleaned up

and project is ready for acceptance by the District, the Contractor shall furnish to the
CA two (2) prints each of four (4) photographs, plus the negatives, as follows:

G.313.1

G.31.3.2

G.31.3.3

One perspective view of project.
Three (3) photographs of areas designated by representatives of the CA.

Photographs shall be 8 x 10 % inch size, with the following information
printed in back:
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G.32

G.31.4

G.315

G.31.6
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G.31.3.3.1 Name of project; and
G.31.3.3.2 View shown on photograph.

Should the number of photographs provided be other than that specified above, the CO
shall issue a change order adjusting the contract amount in accordance with Article 3 of
the Standard Contract Provisions.

All photographs shall be taken by a professional photographer on a minimum 4 x 5 inch
negative size and all enlargements shall be clear and with the proper contrast.

The Contractor may submit photographs by taking photos using digital cameras that
provide the same degree of clarity and proper contrast. However, all the submittals
shall be in the same aforementioned format, except in lieu of submitting the negatives,
the Contractor shall submit the photos on the disks.

ADD TO ARTICLE 3, CHANGES, OF THE STANDARD CONTRACT PROVISIONS,

GENERAL PROVISIONS SECTION, THE FOLLOWING SECTION E,

EQUITABLE ADJUSTMENTS:

G.32.1

G.32.2

G.32.3

The purpose of this section is to define a standard procedure for determining reasonable
costs and times for purpose of making equitable adjustments under Article 3,
CHANGES, of the Standard Contract Provisions, General Provisions section.

Unless provided in the contract, the following procedure shall be used:

G.32.2.1 Where the nature of the change is known sufficiently in advance of
construction to permit negotiation, the parties shall attempt to agree on a
fully justifiable price adjustment or adjustment of time for completion.

G.32.2.2 If the parties fail to agree upon an equitable adjustment prior to the time
the proposed change affects the contract work, or if the CO determines it is
not feasible to reach an agreement regarding an equitable adjustment, either
due to lack of time or other reasons, the CO will order the change in
accordance with Article 3 of the General Provisions and the Contractor shall
proceed with the execution of the work so changed.

Equitable adjustments shall be determined in the following manner, unless stated in the
contract.

G.32.3.1 Whenever a change is proposed or directed, the Contractor shall submit a
proposal or breakdown within thirty (30) days of its receipt of the change,
and the proposal will be acted upon promptly by the CO.

G.32.3.2 Price Adjustments

G.32.3.2.1 If agreement on costs cannot be reached prior to execution
of changed work, payment will be made for the actual costs
provided records of such costs are made available and that
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G.32.3.2.3

G.32.3.24

1. To Contractor on work - -

Solicitation Number: DCAM-2011-B-0168

such costs are reasonable and predicated on construction
procedures normally utilized for the work in question. If not,
then payment shall be based on standard trade estimating
practice.

Where basis of equitable adjustments is the actual cost incurred
in performing changed work, the Contractor shall furnish the
District with a complete breakdown of costs, covering the
subcontractor work, as well as his own, individually itemizing
the following:

I.  Material quantities and unit prices

ii. Labor hours and basic hourly rate for each labor
classification

iii. Fringe benefits rate for each classification

iv. Construction equipment

v. Overhead

vi. Profit

vii. Commission

viii. FICA, FUTA and DUTA (applied in basic hourly wage
costs).

The Contractor shall furnish substantiation of fringe benefits,
workmen compensation, FICA, DUTA, FUTA and State
unemployment taxes at the request of the District.

The percentage for overhead, profit and commission to be
allowed shall in no case exceed the following and shall be
considered to include, but not limited to, insurance, other than
mentioned herein, field and office supervisor and assistants
above the level of foreman, incidental job burdens and general
office expense, including field and home office. No
percentage for overhead and profit will be allowed on FICA
(Social Security), FUTA (Federal Unemployment and DUTA
(District Unemployment) taxes:
Overhead Profit Commission

10% of value of work performed

performed by other than
his/her own forces.

2. To Contractor and/or

10% 10% -

Subcontractor for that
portion of work performed
by their respective forces.

3. From Contractor on - -

5% of value of deleted work

deleted work to have been
performed by other than
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his/her own forces.

4. From Contractor or - - 5% of value of deleted work
Subcontractor on deleted
work to have been performed by
his/her own forces.

G.32.3.25

G.32.3.2.6

When a change consists of both added work and deleted
work, the applicable percentage shall be applied to the net cost
or credit.

Where more than one tier of subcontractors exists, they shall
be treated as one subcontractor for purposes of markups. That
is, only one overhead and one profit percentage for the
subcontractors and one commission percentage for the prime
Contractor shall be applied to actual cost of work performed
regardless of the number of tiers of subcontractors.

G.32.3.3 Changes in the period of performance: Where a change affects the time required
for the performance of the contract, the Contractor shall describe in detail
“cause and effect relationship” and how such change affects the specific
contract work activities, current critical path, overall performance or work,
concurrency with other delays, and the final net impact on the contract
milestone(s), specifically stating the proposed decrease or increase in the period
of contract performance in calendar days.

G.32.3.4 The changes in the contract period of performance, if any, resulting from
change order work will be calculated in the following manner:

G.32.341

G.32.3.4.2

G.32.3.4.3

New durations for work activities affected by the change order
will be incorporated into the next computer printout. Time
extensions will be directly based on the extent to which the
contract completion date is hereby extended.

Should new work activities be required to supplement existing
activities, they will be incorporated into the computer printout
to verify total effect, if any, on the contract completion date.

Every attempt will be made to reach an agreement between
the Contractor and the CA on the number of days by which
activity duration will be extended. Should an agreement not
be reached within fifteen (15) days after Contractor receives
the directive, the CA will assign a reasonable duration to

be used in determination of job progress.

G.32.4 If performance of the work is delayed by any of the causes specified in Article 5 of the
General Provisions, TERMINATION-DELAYS, of Standard Contract Provisions for
Construction Projects, March 2011, a contract time extension may be justified.
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G.32.4.1 The Contractor, when requesting an extension to the contract period of

G.324.2

G.32.4.3

G.324.4

performance, must submit the same in writing with supporting facts and
backup documentation plus a detailed explanation that must include, but be
not limited to, the following:

G.32.4.1.1 Reasons/cause and responsibility of each delay
G.32.4.1.2 Inclusive dates of each delay
G.32.4.1.3 Specific trades affected

G.32.4.1.4 Portion (s) of each work contract activity affected and the
duration thereof
G.32.4.1.5 Status of work activity affected before delay commenced

G.32.4.1.6 Concurrency of any other delays, including Contractor’s own

G.32.4.1.7 Net effect of each delay under this request, on the overall
contract completion.

G.32.4.1.8 Inthe case of late delivery of materials and/or equipment, back
up date, correspondence and documentation should include but
not be limited to the following: establishment that prior to
ordering there was a reasonable assurance of timely supply;
copies of each purchase order establishing the dates of
procurement, invoices, delivery receipts and the like showing
shipping or delivery dates; and copy of correspondence showing
diligent attempts to follow ups to obtain materials when
critically needed from other sources.

All documentation should demonstrate that any delay was unforeseeable and
without the fault or negligence of the Contractor, subcontractor or supplier
involved. The Contractor will be entitled only to the additional number of
days the project is delayed which is not concurrent with another delay for
which a time extension has been granted or for which a valid request has been
submitted.

In case of delays due to strikes, documentation shall include evidence of when
and what trades struck, with reasons for the strike, prompt submittal of notice
when the strike was ended and the date thereof, analysis of the effect of the
strike on the completion of the contract work.

In case of delays due to unusually severe weather, documentation shall
include daily temperature and precipitation records for each period of delay
involved and explanation of delaying effect, including number of days that the
construction activities on the current critical path at the time were actually
delayed, including any extended impact, beyond the normal anticipated days
of delay due to the weather conditions.
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G.325 COST AND PRICING DATA (applicable to a Change Order or Modification) :

G.325.1

G.325.2

G.325.3

G.3254

Unless otherwise provided in the solicitation, the Contractor shall, before
negotiating any price adjustments pursuant to a change order or modification,
submit cost or pricing data and certification that, to the best of the Contractor’s
knowledge and belief, the cost or pricing data submitted was accurate, complete,
and current as of the date of negotiation of the change order or modification.

If any price, including profit or fee, negotiated in connection with any change
order or contract modification, was increased by any significant amount because
(1) the Contractor or a subcontractor furnished cost or pricing data that were not
complete, accurate, and current as certified by the Contractor, (2) a subcontractor
or prospective subcontractor furnished the Contractor cost or pricing data that
were not complete, accurate, and current as certified by the Contractor, or (3) any
of these parties furnished data of any description that were not accurate, the price
or cost shall be reduced accordingly and the contract shall be modified to reflect
the reduction.

Cost or pricing data includes all facts as of the time of price agreement that
prudent buyers and sellers would reasonably expect to affect price negotiations
significantly. Cost or pricing data are factual, not judgmental, and are therefore
verifiable. While they do not indicate the accuracy of the prospective
Contractor’s judgment about estimated future costs or projections, cost or pricing
data do include the data forming the basis for that judgment. Cost or pricing data
are more than historical accounting data; they are all the facts that can be
reasonably expected to contribute to the soundness of estimates of future costs
and to the validity of determinations of costs already incurred.

The following specific information should be included as cost or pricing data, as
applicable:

G.32.5.4.1  Vendor quotations;
G.32.5.4.2  Nonrecurring costs;

G.32.54.3  Information on changes in production methods or purchasing
volume;

G.32.5.4.4 Data supporting projections of business prospects and objectives
and related operations costs;

G.32.5.45  Unit cost trends such as those associated with labor efficiency;
G.32.5.4.6  Make or buy decisions;
G.32.5.4.7  Estimated resources to attain business goals;

G.32.5.4.8  Information on management decisions that could have a significant
bearing on costs.
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G.325.5

If the Contractor is required to submit cost or pricing data in connection with pricing
any change order or modification of this contract, the CO or representatives of the
CO shall have the right to examine all books, records, documents and other data of
the Contractor (including computations and projections) related to negotiating,
pricing, or performing the change order or modification, in order to evaluate the
accuracy, completeness, and currency of the cost or pricing data. The right of
examination shall extend to all documents necessary to permit adequate evaluation
of the cost or pricing data submitted, along with the computations and projections
used. Contractor shall make available at its office at all reasonable times the
materials described above for examination, audit, or reproduction until three years
after the later of:

G.32.5.5.1  final payment under the contract;
G.32.5.5.2  final termination settlement; or

G.32.5.5.3 the final disposition of any appeals under the disputes clause or of
litigation or the settlement of claims arising under or relating to the
contract.

G.33 SCAFFOLDING:

G.33.1  The Contractor shall erect adequate scaffolds as required to perform the work in
accordance with the Safety Code of the DC Minimum Wage and Industrial Safety
Board and so that the work may be inspected by CA.

G.33.2  The Contractor shall not erect scaffolds until required to be ready for use.

G.33.3  The CA will inspect the work upon the Contractor’s advising of completion of
contract requirements, and the Contractor shall promptly remove the scaffolding upon
acceptance of the work.

G.33.4  Wherever possible, the Contractor shall use swinging scaffolds for exterior work
under this contract.

G.33.5  Where swinging scaffolds are not practicable, the Contractor will be permitted to use
other types of scaffolds provided:

G.33.5.1 The Contractor shall prepare a list of areas and give the types of

scaffold(s) he will use for each area.

G.33.5.2  The list shall be submitted not later than ten (10) calendar days after the

contract is awarded.
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G.34 EXISTING EQUIPMENT REMAINING IN USE:

G.34.1

G.34.2

During the contract term, District personnel will maintain any existing equipment that
remains temporarily operational.

The Contractor shall coordinate with the CA the time for removal of equipment in
order to permit the District to salvage components for use on equipment remaining in
use.

G.35 AS-BUILT DRAWINGS:

G.35.1

G.35.2

General: The Contractor shall, upon completion of all work under this contract,
prepare and furnish to the CA, as specified herein, as-built drawings. The as-built
drawings shall be a record of the construction as installed and completed by the
Contractor. They shall include all the information shown on the contract set of
drawings, and all deviations, modifications, or changes from those drawings, however
minor, which were incorporated in the work, including all additional work not
appearing on the contract drawings, and all changes which are made after any final
inspection of the contract work. In the event the Contractor accomplished additional
work which changes the as-built conditions of the facility after submission of the final
as-built drawings, the Contractor shall furnish revised or additional drawings as
required to depict final as-built conditions. The requirements for these additional
drawings will be the same as for the as-built drawings specified in this paragraph.

Preliminary As-Built Drawings: The Contractor shall maintain at the work site a full
size set of contract drawings for depicting a daily record of as-built conditions. The
drawings shall be maintained in a current condition at all times during the entire
contract period and shall be readily available for review by the CA at all times.
These drawing shall be updated daily by the Contractor showing all changes from
the contract plan which are made in the work, or additional information which might
be uncovered in the course of construction. The Contractor shall record this
information on the prints accurately and neatly by means of details and notes. The
As-Built Drawings shall show, but not be limited to, the following details:

G.35.2.1 The location and description of any utility lines or other installations of
any kind or description known to exist within the construction area. The
location includes dimensions of permanent features.

G.35.2.2 The location and dimension of any changes within the building or
structure, and the accurate location and dimension of all underground
utilities and facilities.

G.35.2.3 Correct grade or alignment of roads, structures, or utilities if any changes
were made from contract plans.

G.35.2.4 Correct elevations if changes were made in site grading.
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Changes in details of design or additional information obtained from
working drawing specified to be prepared or furnished by the Contractor,
including but not limited to fabrication, erection, installation and placing
details, pipe sizes, insulation material, and dimension of equipment
foundations.

The topography and grades of all drainage installed or affected as part of
the project construction.

All changes or modifications of the original design that result from final
inspection.

Where Contract Drawing or Specifications allow options, only the option
actually used in the construction shall be shown on the as-built drawings.
The option not used shall be deleted.

All changes made that deviate from the construction documents shall be fully
coordinated with the complete set of documents, including mechanical,
electrical, plumbing, fire sprinkler, telephone/data, architectural and any
other drawings.

G.35.3 Submittals of As-Built Drawings: The Contractor shall submit to CA for review and
approval all as-built drawings using the following procedure:

G.35.4

G.353.1

G.35.3.2

G.35.3.3

G.35.34

Deliver two (2) copies of the preliminary as-built marked prints to the
CA at the time of final inspection of each facility for review and
approval.

If upon review of the preliminary as-built drawings, the CA finds errors
or omissions, the CA will return the drawings to the Contractor for
corrections. The Contractor shall complete the corrections and return the
drawings to the CA within ten (10) calendar days.

After approval, the CA will return one (1) copy of the as-built marked up
print, along with the original contract Mylar to the Contractor for use in
preparation of the final as-built drawings.

The Contractor shall incorporate the information from the approved
preliminary as-built drawings into the final as-built mylar in a neat, accurate
and professional manner and deliver the same to the CA.

Draftsmanship: The Contractor shall employ only personnel proficient in the
preparation of engineering drawings to standard, who are satisfactory and acceptable to
the CA to modify reproducible contract mylar or prepare new drawings. All

additions and corrections the Contractor makes to the contract mylar shall be neat,
clean, and legible and shall match the adjacent existing line work or lettering annotated
in type, density, size and style. The Contractor shall prepare all pencil work with plastic
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drawing lead suitable for use on mylar material, and shall use the grade of lead that will
produce a sharp clear heavy black line similar to ink.

Final As-Built Drawings: The Contractor shall letter or stamp the final revisions to the
as-built drawings with the words “RECORD DRAWING” in letters at least 3/8 inch
high placed above the title block, if space permits; if not, below the title block between
the border and the trim line. The date of completion and the words “REVISED AS-
BUILT” shall be placed in the revision block above the latest existing revision notation.
The CA will not permit markings on the reverse side of the drawings. The

Contractor shall use the following details for labeling, sizing and formatting the
drawings:

G.35.5.1 Title block to be used for any new as-built drawings shall be similar to that
used on the original drawings.

G.35.5.2 New or added drawings shall be full size to match the overall dimensions of
the Government supplied mylar.

G.35.5.3 The CA will review any final as-built drawings for accuracy and
conformance to the drafting standard and other requirement contained in this
and other sections. The Contractor shall make all corrections, changes,
additions, and deletions required to meet these standards.

G.35.5.4 The Contractor shall complete and return the final as-built record drawings in
auto cad format and return the same to the CA within thirty (30)  calendar
days after the final inspection of the facility to which the drawings apply,
unless additional time is granted by the CA on a per cell block basis.

G.35.5.5 If the District furnishes the original contract drawings in digital format the
Contractor shall submit the as-built drawings on CD (3 copies) using the
latest version of AutoCAD.

G.36 51% DISTRICT RESIDENTS NEW HIRES/FIRST SOURCE EMPLOYMENT

AGREEMENT:

G.36.1

G.36.2

The Contractor shall comply with the First Source Employment Agreement Act of
1984, as amended, D.C. Official Code, sec. 2-219.01 et seq. (“First Source Act”).

The Contractor shall enter into and maintain, during the term of the contract, a First
Source Employment Agreement, Attachment J.2.3, in which the Contractor shall agree
that:

G.36.2.1  The first source for finding employees to fill all jobs created in order to

perform this contract shall be the Department of Employment Services
(“DOES”); and
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G.36.3

G.36.4

G.36.5

G.36.2.2  The first source for finding employees to fill any vacancy occurring in all
jobs covered by the First Source Employment Agreement shall be the First
Source Register.

The Contractor shall submit to DOES, no later than the 10" each month following
execution of the contract, a First Source Agreement Contract Compliance Report
(“contract compliance report”), verifying its compliance with the First Source
Agreement for the preceding month. The contract compliance report for the contract
shall include the:

G.36.3.1  Number of employees needed:;

G.36.3.2  Number of current employees transferred;
G.36.3.3  Number of new job openings created,
G.36.3.4  Number of job openings listed with DOES;

G.36.3.5 Total number of all District residents hired for the reporting period and the
cumulative total number of District residents hired; and

G.36.3.6  Total number of all employees hired for the reporting period and the
cumulative total number of employees hired, including;

Name;

Social Security number;

Job title;

Hire date;

Residence; and

Referral source for all new hires.

hD OO o

If the contract amount is equal to or greater than $100,000.00, the Contractor agrees
that 51% of the new employees hired for the contract shall be District residents.

With the submission of the Contractor’s final request for payment from the District, the
Contractor shall:

G.36.5.1 Document in a report to the CO its compliance with the section G.36.4
of this clause; or

G.36.5.2  Submit a request to the CO for a waiver of compliance with section G.36.4
and include the following documentation:

G.36.5.2.1 Material supporting a good faith effort to comply;

G.36.5.2.2 Referrals provided by DOES and other referral sources;
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G.36.6

G.36.7

G.36.8

G.36.5.2.3 Advertisement of job openings listed with DOES and other
referral sources; and

G.36.5.2.4 Any documentation supporting the waiver request pursuant to
section G.36.6.

The CO may waive the provisions of section G.36.3 if the CO finds that:
G.36.6.1 A good faith effort to comply is demonstrated by the Contractor;

G.36.6.2 The Contractor is located outside the Washington Standard Metropolitan
Statistical Area and none of the contract work is performed inside the
Washington Standard Metropolitan Area which includes the District of
Columbia; the Virginia Cities of Alexandria, Falls Church, Manassas,
Manassas Park, Fairfax, and Fredericksburg, the Virginia Counties of
Fairfax, Arlington, Prince William, Loudoun, Stafford, Clarke, Warren,
Fauquier, Culpepper, Spotsylvania, and King George; the Maryland
Counties of Montgomery, Prince Georges, Charles, Frederick, and Calvert;
and the West Virginia Counties of Berkeley and Jefferson.

G.36.6.3 The Contractor enters into a special workforce development training or
placement arrangement with DOES; or

G.36.6.4 DOES certifies that there are insufficient numbers of District residents in
the labor market possessing the skills required by the positions created as a
result of the contract.

Upon receipt of the Contractor’s final payment request and related documentation
pursuant to sections G.36.3 and G.36.5, the CO shall determine whether the Contractor
is in compliance with section G.36.3 or whether a waiver of compliance pursuant to
section G.36.6 is justified. If the CO determines that the Contractor is in compliance,
or that a waiver of compliance is justified, the CO shall, within two business days of
making the determination forward a copy of the determination to the CFO and the CA.

Willful breach of the First Source Employment Agreement, or failure to submit the
report pursuant to section G.36.3, or deliberate submission of falsified data, may be
enforced by the CO through imposition of penalties, including monetary fines of 5% of
the total amount of the direct and indirect labor costs of the contract. The Contractor
shall make payment to DOES. The Contractor may appeal to the D.C. Contract
Appeals Board as provided in the contract any decision of the CO pursuant to this
section G.36.6.

44



Renovation of
611 N Street Women'’s Shelter

Solicitation Number: DCAM-2011-B-0168

G.37 EIRST SOURCE AGREEMENT REQUEST FOR FINAL PAYMENT:

G.38

G.37.1

G.37.2

For contracts subject to the 51% District Residents New Hires Requirement and First
Source Employment Agreement, final request for payment must be accompanied by
the report or a waiver of compliance discussed in G.36.5.2.

The CFO shall not make final payment to the Contractor until the CFO has received the
CO’s final determination or approval of waiver of the Contractor’s compliance with
51% District Residents New Hires Requirement and First Source Employment
Agreement

SOFTWARE REQUIREMENTS:

G.38.1

G.38.2

PROLOG Software Interface Requirement - The District will provide General
Contractor’s access to the DRES Prolog Project Management software. The Contractor
will be responsible for using Prolog to execute selected contract document requirements
in coordination with DRES Project Manager.

Scheduling Software Requirement - The Contractor will be responsible for using

Primavera 6 Prolog to prepare and submit any and all project schedules required for this
work requirements.
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H.1

H.2

H.3

PART I
SECTION H - SPECIAL CONTRACT REQUIREMENTS

LIQUIDATED DAMAGES:

H.1.1 The Contractor shall pay to the District of Columbia the sum of two thousand five
hundred dollars ($2,500.00) as agreed liquidated damages for each calendar day of delay
in completion of the work for this project, within the time limits set forth, subject to
provisions of Article 5, DELAYS, of the General Provisions of the Standard Contract
Provisions for Construction Projects, March 2011, see attachment J.1.4.

H.1.2 If the District terminates for default, liquidated damages will continue to accrue until work
is completed. These liquidated damages are in addition to excess costs of re-procurement.

GOVERNMENT’S RESPONSIBILITY:

District will provide to the Contractor all necessary passes for Contractor’s employees required to
enter into the facility.

PERMITS, LICENSES AND CERTIFICATES:

H.3.1 The District will obtain the building permit issued by the Department of Consumer and
Regulatory Affairs (DCRA), Building and Land Regulation Administration, located at
941 North Capitol Street, N.E., Washington, D.C. The Contractor shall apply for and
obtain all other permits required for this project including but not limited to Raze
Permit, certificates and licenses from the Office of Licenses and Permits, Permit
Processing Division, Department of Consumer and Regulatory Affairs.

H.3.1.1 The Contractor shall apply and pay for all required permits well in advance
of the time that they are needed.

H.3.1.2 If the Contractor experiences any difficulty in obtaining a permit, the
Contractor shall request assistance immediately from the CA.

H.3.2  The Contractor shall ascertain and obtain the required permits, licenses and certificates
for this project. Permits, Licenses and Certificates may include, but are not limited to:

Permits and Certificates Licenses
1. Plumbing 1. Master Plumbers
2. Electrical 2. Electrical
3. Refrigeration 3. Refrigeration
4. Elevator 4. Boiler
5. Boiler and Pressure Tank 5. Pressure Tank
6. Public Space - To work in, excavate 6. Elevator
in or occupy
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7. Signs and Temporary Fences
8. Work on Sunday and after 6:00 p.m. weekdays.
9. Razing

H.3.3  The District will not allow work requiring permits and licenses to proceed until the
Contractor produces evidence showing that such permits and licenses have been
procured from the DCRA. Permits will be issued only to persons duly licensed for
work in the District of Columbia, except as follows:

H.3.3.1 Where electrical, plumbing and refrigeration Contractors and their craft
persons perform work under contract with the District of Columbia and
the work is physically located in areas outside the District of Columbia,
it shall be sufficient if any such Contractor and the Contractor’s craft
persons are licensed either by the District of Columbia or by any
governmental agency having jurisdiction over the area adjoining the site on
which the work is performed.

H.3.4  The Contractor shall prominently display all permits within the confines of the
construction site.

UTILITY CONNECTIONS AND SERVICES:

The Contractor shall locate all existing utilities and perform the required modifications to all
utilities for the completion of construction. All utility costs, costs to modify and connection fees
shall be incorporated into the fixed price bid.

H.4.1 TEMPORARY ELECTRICITY:

H.4.1.1 The Contractor shall arrange for and pay all expenses associated with
procurement and use of the following:

H.4.1.1.1 Install a temporary meter on existing power lines and pay for all
electric power used;

H.4.1.1.2 Install temporary lines to conform with the requirements of the
D.C. Electrical Code for such work;

H.4.1.1.3 Furnish and install all necessary safety devices required,

H.4.1.1.4 Maintain temporary line and equipment in proper condition until
lines are no longer required and disconnected,;

H.4.1.1.5 Make connections to existing electric services in accordance with

D.C. Electrical Code requirements and standard procedures
developed by the electric company;
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H.4.1.1.6 Upon completion of the work, remove temporary lines, poles and
other accessories, make disconnections and restore services to an
approved condition.

TEMPORARY WATER: For construction purposes, temporary connection to the
existing water mains is permitted, at the Contractor’s expense, contingent upon the
Contractor performing the following:

H.4.2.1 That no connections to water mains be made without first acquiring approval
from the District of Columbia Water and Sewer Authority (WASA);

H.4.2.2 That the Contractor shall furnish all necessary temporary lines, fittings,
valves, and make all temporary connections to bring the water to the job site;

H.4.2.3 That all pipe, fittings, and hose used shall be leak proof and that hook-ups
and connections be made in a manner comparable to new work to prevent
unnecessary waste of water;

H.4.2.4 That all branches from temporary main feed be equipped with tight cut- off
valves; and

H.4.2.5 That upon completion of the work, temporary lines, fittings, valves and other
accessories are removed, disconnections made, and services restored to an
approved condition.

PERMANENT CONNECTIONS TO MAINS:

The Contractor shall make and pay for all the required permanent connections for water,
sewer, gas, electrical, telephone and fire alarm systems at its own expense. The
Contractor shall pay fees and associated costs and make all arrangements with utility
companies and appropriate agencies as may be required for proper and expeditious
completion of the project.

SHOP DRAWINGS AND CATALOGUE CUTS:

H.5.1

Within thirty (30) calendar days from the date of the NTP, the Contractor shall prepare a
complete list of all samples, catalogue cuts and shop drawings required to be submitted
as follows:

H.5.1.1 The Contractor shall submit the list to the CA or his designee in
quadruplicate for approval. The CA will return one (1) copy of the
approved list to the Contractor.

H.5.1.2 The District will not make progress payments until the required list
has been submitted by the Contractor. The District will not make
payments for any materials installed by the Contractor without
approval by the CA where submittal of the same is required.
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H.5.2  The Contractor shall not install or use materials in the work until the CA has given
written approval of required samples, shop drawings or catalogue cuts, to be submitted

as stated above.

H.5.2.1  Normally, 10 calendar days will be required for checking submitted
materials. However, more time will be required for more complex
submittals. The Contractor is advised that submittals that are kept simple
(i.e. related to one section of the specifications or to one system) will be
processed more expeditiously than more complex submittals. Approval of
materials, shop drawings, catalogue cuts shall be only for the characteristics
or uses named in the submission and shall not be construed as:

H521.1

H.5.21.2

H.5.2.1.3

Permitting any departure from contract requirements except as
specifically stated in the approval.

Relieving the Contractor of the responsibility of complying with
the contract requirements because of errors which may exist.

Constituting a complete check, but will indicate only that the
general method of construction and detailing is satisfactory and
the Contractor shall be responsible for the dimensions and design
of adequate connections, details and satisfactory construction of
all work.

H.5.3  The Contractor shall submit all the shop drawings, samples and catalogue cuts in
accordance with the following requirements:

H.5.3.1 Letter of transmittal, each transmittal shall be submitted in triplicate and
contain the following information:

H.53.11

H.5.3.1.2

H.5.2.1.3

H.5214

Project name and contract number;
Work for which material is intended;

Identification of material in accordance with Federal
Specifications or A.S.T.M. number, manufacturer, model,
type, class, brand name, specifications reference, and local
distributor; and

General Contractor’s stamp of approval as evidence that
drawings, samples, and catalogue cuts included in the submittal
have been checked for conformity with contract requirements
including dimensions, quality, grade, type, quantity coordination
with other work and that the Contractor assumes all
responsibility for errors or discrepancies.
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H.5.4 SHOP DRAWINGS:

H.5.4.1 The Contractor shall submit shop drawings for each individual cell block as
described below:

H.5.4.1.1  Submit six (6) sets of each drawing.

H.5.4.1.2 Identified as to project name and number, General Contractor,
fabricator, manufacturer, model, type, class, brand name,
specifications reference, local distributor, and date drawn to
which drawing applies.

H.5.4.1.3 Drawings shall be complete in every respect and assembled into
sets.

H.5.4.1.3.1 Each submission shall show complete system to
which it applies and shall include catalog cuts,
samples and other applicable data pertinent to the
system.

H.5.4.1.3.2 The CA will review and approve the shop
drawing submittals, and if approved, will return
three (3) sets of the same to the Contractor.

H.5.4.1.3.3 When corrections to shop drawing prints are
necessary, two (2) prints of each shop drawing will
be returned to the Contractor for corrections and
resubmission in six (6) sets.

H.5.4.2 The Contractor shall submit one (1) reproducible print of each approved shop
drawing after final approval of submitted shop drawings has been made.

H.5.4.3 If drawings show variations from contract requirements because of standard
shop practices or for any other reasons, the Contractor shall make specific
mention of such variation and the cause therefore in the letter of transmittal.

H.5.4.3.1  If the variations in the drawings are acceptable to the CA,
he/she may initiate any changes to the contract under Article 3,
Changes, of the Standard Contract Provisions, which will be
subject to the CO’s approval.

H.5.4.3.2 If drawings submitted indicate a departure from the contract
requirements, which the CO finds to be in the best interest of the
District of Columbia and to be so minor as not to involve a change
in contract price or time for completion, he may approve the
drawings.

50



Renovation of

Solicitation Number: DCAM-2011-B-0168

611 N Street Women'’s Shelter

H.5.5

H.5.6

COMPOSITE SHOP DRAWINGS:

In addition to shop drawings specified in the various sections of the specifications, the
Contractor shall submit composite shop drawing details of constricted spaces, pipe and
duct spaces, mechanical, equipment rooms and ceiling spaces where pipes, ducts, conduit,
crossover and where items such as light fixture housing project into the space, to ensure
that equipment approved for use or proposed for use fits into the space provided.

H.5.5.1 Inthe event of a conflict, the Contractor may offer his suggestions for solution
of the problem on the shop drawing submittal or by letter submitted therewith;

H.5.5.2 Submittal of composite shop drawings shall be provided within 60 days after
NTP to prevent a delay in construction.

The Contractor shall submit, with a letter of transmittal, samples, catalogue cuts, test
reports, and certifications, as required. The Contractor shall not submit any samples and
catalogues with bids. The Contractor must refer to the specification sections for samples,
catalogue cuts, test reports and certifications required under the contract.

H.5.6.1 The Contractor shall submit the required samples prepaid in duplicate, unless
otherwise specified in the applicable specification section.

H.5.6.2 The Contractor shall submit the required catalogue cuts in six (6) sets.

H.5.6.3 The Contractor shall submit each item and label it with the following
information:

H.5.6.3.1 Project name and contract number;

H.5.6.3.2 Work for which material is intended,

H.5.6.3.3 General Contractor, manufacturer and fabricator;

H.5.6.3.4 Applicable Federal Specifications, A.S.T.M. specification
or other standard;

H.5.6.3.5 Contract specification reference; and

H.5.6.3.6 Manufacturer's brand name, class or grade and type.

NOTE: The CA shall hold for 30 days and then destroy samples submitted
without the above labels.

H.5.6.4 The Contractor shall submit samples of materials that are required to match
work in place and shall also submit representative samples of present materials
which they are to match. The Contractor may take a sample of present
materials from the work in place, but if this is not possible, the Contractor will
take a sample to the site of the work for inspection and verification.

H.5.6.5 The CA will approve a sample submitted only for the characteristics or for
the uses named in such approval and no other purpose.
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H.5.6.6

H.5.6.7

H.5.6.8

H.5.6.9

H.5.6.10

H.5.6.11

H.5.6.5.1 No approval of a sample shall be taken in itself to change or modify
any contract requirement unless specifically stated in the approval.

H.5.6.5.2 The Contractor shall send the approved samples not destroyed in
testing back to the CA.

H.5.6.5.3 The Contractor shall mark for identification and use in the work the
approved samples of hardware, miscellaneous accessories and signs
in good condition.

H.5.6.5.4 The CA may retain for 30 days any samples not destroyed in
testing and that are not approved, and then dispose of them or return
them to the Contractor at his expense if requested within thirty 30
days from the date of rejection.

The CA will request the Contractor to deliver test samples as specified in

the various DRES Specifications sections and other test samples deemed
necessary, or the CA will take the same from various material or equipment
delivered by the Contractor for use in the work. The CA has the right to
request any additional tests from an accredited testing facility on any materials
delivered to the site of the work, at the District’s expense.

If any of these test samples fail to meet the specification requirements, any
previous approvals will be withdrawn and such materials or equipment shall be
subject to removal and replacement by the Contractor with materials or
equipment meeting the specification requirements at no additional cost to the
District.

The District may refuse to consider under this contract any further samples of
the same brand or make of material that fails to pass specified tests.

The CA reserves the right to disapprove any material, which is presently, or
previously has been, unsatisfactory in service.

The Contractor shall submit material lists, schedules and diagrams for material,
equipment, fixtures, fittings, hardware required under specifications sections in
six (6) sets and labeled as set forth for catalogue cuts.

The Contractor shall identify individual items included in brochures and
catalogs that are submitted for approval in the transmittal letter and in its
submittal material.

H.6 PROPRIETARY RESTRICTIONS:

H.6.1 Proprietary names or brands are mentioned for descriptive, not restrictive, purposes and
are intended to establish minimum standards of quality for materials, fabrication and

finishes.

52



Renovation of
611 N Street Women'’s Shelter

H.7

H.8

H.9

Solicitation Number: DCAM-2011-B-0168

H.6.1.1 Such references shall not be construed as limiting competition or controlling

selection of manufacturers, and the Contractor in such cases may submit for
approval by the CO any item or type of construction which, is equal to that
specified.

H.6.1.2 The CA will judge the submissions on the basis of durability, strength,

appearance, serviceability of parts, output, coordination with related work and
the ability to fulfill the requirements of the specified item. The CO may approve
any item or type of construction submitted by the contractor which, in her sole
discretion, is equal to that specified.

DEBRIS AND CLEANING:

H.7.1

H.7.2

The Contractor shall, during the progress of the work, remove and properly dispose of
the resultant dirt and debris daily and keep the premises clean and free from safety
hazards.

Upon completion of the work, the Contractor shall remove all equipment, salvaged
materials provided for the work (except any materials that are to remain the property of
the Government of the District of Columbia as provided in the DRES Specifications)
and leave the premises in a neat and clean condition satisfactory to the CA at the site.

MATERIALS AND WORKMANSHIP:

H.8.1

H.8.2

Unless otherwise specified, all materials and equipments incorporated in the work
under the contract shall be new. All workmanship shall be first class and by persons
qualified in the respective areas.

In the absence of specific requirements for installation of a material or product, the
Contractor will be held responsible for installation of said material or product in strict
accordance with the manufacturer's printed instructions and recommendations.

STANDARDS:

H.9.1

H.9.2

H.9.3

Any material specified by reference to the number, symbol or title of a specific standard
such as a Commercial Standard, a Federal Specifications, ASTM certification or other
similar standard, shall comply with the requirements in the latest revision thereof in
effect on the bid submission date specified in Section L.5.

The District will not furnish any copies of the applicable Federal Specifications,
Commercial Standards and other standard specifications to the bidders. However, the
CO will furnish upon request, information as to how copies of the standards referred to
may be obtained, and it will be responsibility of the requestor to obtain the necessary
documents from respective sources.

Where a standard is referred to in the various sections of these specifications, it shall
include the installation requirements specified therein unless specifically modified in
the contract specifications.
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H.10 EQUIPMENT COORDINATION:

The Contractor shall ascertain that the make and model of all shop or factory fabricated
equipment furnished not only meets all requirements of the contract document, but it shall be of
the proper physical size and dimension to fit the space or area, ductwork, conduit, panel boxes,
disconnect switches and related accessory equipment. Where the physical size of any equipment
is dependent upon other equipment, coordination shall be done by the Contractor to assure that
they are compatible and will fit within the limitations of the space where they are to be located,
including coordinating of utility connections and coordination of space for servicing the
equipment, changing filters, cleaning tubes and similar operations.

H.11 ACCESSTOSITE

H.11.1 GENERAL.: Contractor shall have unlimited use of project site for construction
operations as indicated on drawings and as indicated by requirements of this section.

H.11.2 LIMITS: The Contractor shall confine construction operations to the immediate vicinity
of work phases and designated access routes.

H.11.3 Driveways, Walkways and Entrances: The Contractor shall keep driveways, parking,
loading areas, and entrances serving premises clear and available to District employees
and official District vehicles at all times. The Contractor shall not use these areas for
parking or storage of materials.

H.11.3.1 The Contractor shall schedule deliveries to minimize use of driveways
and entrances by construction operations.

H.11.3.2 The Contractor shall schedule deliveries to minimize space and time
requirements for storage of materials and equipment on-site.

H.11.4 Condition of Existing Building: The Contractor shall maintain portions of existing
building affected by construction operations in a secure and weather tight condition
throughout construction period and repair damage caused by construction operations.

H.12 MANDATORY SUBCONTRACTING REQUIREMENT:

H.12.1 For contracts in excess of $250,000, at least 35% of the dollar volume shall be
subcontracted to certified small business enterprises; provided, however, that the costs of
materials, goods, and supplies shall not be counted towards the 35% subcontracting
requirement unless such materials, goods and supplies are purchased from certified small
business enterprises.

H.12.2 If there are insufficient qualified small business enterprises to completely fulfill the
requirement of paragraph H.12.1, then the subcontracting may be satisfied by
subcontracting 35% of the dollar volume to any certified business enterprises; provided,
however, that all reasonable efforts shall be made to ensure that qualified small business
enterprises are significant participants in the overall subcontracting work.
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H.12.3 A prime contractor which is certified as a small, local or disadvantaged business
enterprise shall not be required to comply with the provisions of sections H.12.1 and
H.12.2.

H.13 SUBCONTRACTING PLAN

If the prime contractor is required by law to subcontract under this contract, it must
subcontract at least 35% of the dollar volume of this contract in accordance with the
provisions of section H.12. The prime contractor responding to this solicitation which is
required to subcontract shall be required to submit with its bid, a notarized statement
detailing its subcontracting plan. Bids responding to this IFB shall be deemed
nonresponsive and shall be rejected if the bidder is required to subcontract, but fails to
submit a subcontracting plan with its bid. Once the plan is approved by the CO, changes
to the plan will only occur with the prior written approval of the CO and the Director of
DSLBD. Each subcontracting plan shall include the following:

H.13.1 A description of the goods and services to be provided by SBEs or, if insufficient qualified
SBEs are available, by any certified business enterprises;

H.13.2 A statement of the dollar value of the bid that pertains to the subcontracts to be performed
by the SBEs or, if insufficient qualified SBEs are available, by any certified business
enterprises;

H.13.3 The names and addresses of all proposed subcontractors who are SBEs or, if insufficient
SBEs are available, who are certified business enterprises;

H.13.4 The name of the individual employed by the prime contractor who will administer the
subcontracting plan, and a description of the duties of the individual;

H.13.5 A description of the efforts the prime contractor will make to ensure that SBEs, or, if
insufficient SBESs are available, that certified business enterprises will have an equitable
opportunity to compete for subcontracts;

H.13.6 In all subcontracts that offer further subcontracting opportunities, assurances that the
prime contractor will include a statement, approved by the contracting officer, that the
subcontractor will adopt a subcontracting plan similar to the subcontracting plan required
by the contract;

H.13.7 Assurances that the prime contractor will cooperate in any studies or surveys that may be
required by the contracting officer, and submit periodic reports, as requested by the
contracting officer, to allow the District to determine the extent of compliance by the
prime contractor with the subcontracting plan;

H.13.8 A list of the type of records the prime contractor will maintain to demonstrate procedures
adopted to comply with the requirements set forth in the subcontracting plan, and
assurances that the prime contractor will make such records available for review upon the
District’s request; and
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H.14

H.15

H.16

H.13.9 A description of the prime contractor’s recent effort to locate SBEs or, if insufficient SBEs
are available, certified business enterprises and to award subcontracts to them.

ENFORCEMENT AND PENALTIES FOR BREACH OF SUBCONTRACTING PLAN:

H.14.1 If during the performance of this contract, the contractor fails to comply with the
subcontracting plan submitted in accordance with the requirements of this contract, and as
approved by the contracting officer and the Director of DSLBD, and the contracting
officer determines the contractor’s failure to be a material breach of the contract, the
contracting officer shall have cause to terminate the contract under the default clause of
the Standard Contract Provisions.

H.14.2 There shall be a rebuttable presumption that a contractor willfully breached its approved
subcontracting plan if the contractor (i) fails to submit any required monitoring or
compliance report; or (ii) submits a monitoring or compliance report with the intent to
defraud.

H.14.3 A contractor that is found to have willfully breached its approved subcontracting plan for
utilization of certified business enterprises in the performance of a contract shall be
subject to the imposition of penalties, including monetary fines of $15,000 or 5% of the
total amount of the work that the contractor was to subcontract to certified business
enterprises, whichever is greater, for each such breach.

CERTIFIED BUSINESS ENTERPRISES PRIME CONTRACTOR PERFORMANCE

REQUIREMENTS

H.15.1 If a certified business enterprise is selected as a prime contractor and is granted a price
reduction pursuant to the Act or is selected through a set-aside program under the Act, that
certified business enterprise prime contractor shall perform at least 35% of the contracting
effort, excluding the cost of materials, goods and supplies, with its own organization and
resources and, if it subcontracts, at least 35% of the subcontracted effort, excluding the
cost of materials, goods and supplies, shall be with certified business enterprises.

H.15.2 If the total of the contracting effort, excluding the cost of materials, goods and supplies,
proposed to be performed by the certified business enterprise is less than the amount
required by the preceding paragraph, then the certified business enterprise shall not be
eligible to receive preference points or a price reduction for a period of not less than two
years.

PRIME CONTRACTOR PERFORMANCE REQUIREMENTS APPLICABLE TO JOINT
VENTURES:

H.16.1 If a certified joint venture is selected as a prime contractor and is granted a price reduction
pursuant to the Act or is selected through a set-aside program under the Act, the certified
business enterprise partner of the joint venture shall perform at least 50% of the
contracting effort, excluding the cost of materials, goods and supplies, with its own
organization and resources and, if the joint venture subcontracts, at least 35% of the

56



Renovation of Solicitation Number: DCAM-2011-B-0168
611 N Street Women's Shelter

H.17

H.18

H.19

subcontracted effort, excluding the cost of materials, goods and supplies, shall be with
certified business enterprises.

H.16.2 If the total of the contracting effort, excluding the cost of materials, goods and supplies,
proposed to be performed by the certified business enterprise is less than the amount
required by the preceding paragraph, then the certified business enterprise shall not be
eligible to receive preference points or a price reduction for a period of not less than two
years.

PERFORMANCE REQUIREMENT FOR CONTRACTS OF $1 MILLION OR LESS:

If this is a construction contract of $1 million or less for which a certified business enterprise is
selected as prime contractor and is granted a price reduction pursuant to the Act or is selected
through a set-aside program under the Act, the certified business enterprise prime contractor shall
perform at least 50% of the on-site work with its own work force.

COMPLIANCE REPORTS:

By the 21°" of every month following the execution of the contract, the prime contractor shall
submit to the contracting officer and the Director of DSLBD a compliance report detailing the
contractor’s compliance, for the preceding month, with the subcontracting requirements of the
contract. The monthly compliance report shall include the following information:

H.19.1 The dollar amount of the contract or procurement;
H.19.2 A brief description of the goods procured or the services contracted for;

H.19.3 The name and address of the business enterprise from which the goods were procured or
services contracted,

H.19.4 Whether the subcontractors to the contract are currently certified business enterprises;

H.19.5 The dollar percentage of the contract or procurement awarded to SBEs, or if insufficient
SBEs, to other certified business enterprises;

H.19.6 A description of the activities the contractor engaged in, in order to achieve the
subcontracting requirements set forth in section H.14; and

H.19.7 A description of any changes to the activities the contractor intends to make by the next
month to achieve the requirements set forth in section H.12.

WORK RESTRICTIONS:

H.19.1 WORK RESTRICTIONS, GENERAL : The Contractor shall comply with restrictions
on construction operations.

H.19.1.1 The Contractor shall comply with limitations on use of public streets and other
requirements of the District.
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H.19.1.2 The Contractor shall consider the access phasing plans included as part of the

full size construction documents as it relates to the streets outlined on the DRES
Specifications and will comply with any required jurisdictional requirements as it
relates to public street and sidewalk activity including but not limited to loading,
locating dumpster, unloading, temporary storage structures, boom (lift)
equipment, sidewalks, etc.

H.19.2 ON-SITE WORK HOURS: The Contractor shall limit work in existing building to

normal business working hours Monday through Friday. If needed, the Contractor may
schedule additional work hours with the CA.

H.19.2.1 On site normal business hours are defined as 7:00AM to 5:00PM.

H.19.2.2 In the event of a facility emergency, a work stoppage may be required. If this

occurs the Contractor may be asked to exit the premises or may be prevented
from entering.

H.20 PROJECT PROGRESS/COORDINATION MEETINGS: The contractor is required to
perform the following activities:

H.20.1

H.20.2

H.20.3

General: Prepare and distribute to each subcontracting entity performing work at the
project site, a written memorandum of instructions on required coordination
activities, including required notices, reports and attendance at meetings. Prepare
similar memorandum for contractors performing work where interfacing of work is
required.

Weekly Progress Meetings: In addition to specific pre-installation and

coordination meetings for each element of work, hold bi-weekly progress meetings
at regularly scheduled times which are convenient for everyone involved. Conduct
meetings in a manner which will resolve any project problems, both present and
anticipated. Record the meeting minutes and distribute copies to all persons in
attendance and to others affected by decisions or actions resulting from each
meeting. The meeting minutes shall be distributed in three (3) business days from the
conclusion of the meeting and all corrections shall be made and the minutes re-
distributed before the next meeting convenes.

Urgent Meetings: In the event of urgent meeting requirement, CA can call for an
unscheduled meeting.
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PART Il
SECTION I: CONTRACT CLAUSES

APPLICABILITY OF STANDARD CONTRACT PROVISIONS:

The Standard Contract Provisions for use with Specifications for District of Columbia
Government Construction Projects, March 2011 are incorporated herein as Attachment J.1.4, with
the same force and effect as if given in full text.

DEPARTMENT OF LABOR WAGE DETERMINATION:

1.2.1 Davis Bacon Wage Rates are applicable. The current prevailing wage determination is
General Decision Number DC100004 dated 7/22/2011, incorporated herein as Attachment
J.1.3.

1.2.2  In accordance with the applicable provisions of 29 CFR, Part 1, Section 1.6 (c) (3) (IV), if
the intent to award letter is not issued within ninety (90) days of bid opening, all intervening
modifications (or new wage decision) are made a part of this contract. The Contractor will
be reimbursed this added labor cost.

CONFLICT OF INTEREST:

1.3.1 No official or employee of the District of Columbia or the Federal Government who
exercises any functions or responsibilities in the review or approval of the undertaking or
carrying out of this contract shall, prior to the completion of the project, voluntarily
acquire any personal interest, direct or indirect, in the contract or proposed contract. (DC
Procurement Practices Act of 1985, D.C. Law 6-85, D.C. Official Code Section 2-310.01,
and Chapter 18 of the DC Personnel Regulations).

1.3.2 The Contractor represents and covenants that it presently has no interest and shall not
acquire any interest, direct or indirect, which would conflict in any manner or degree with
the performance of its services hereunder. The Contractor further covenants not to
employ any person having such known interests in the performance of the contract.

EQUAL EMPLOYMENT OPPORTUNITY:

In accordance with the District of Columbia Administrative Issuance System, Mayor’s Order 85-
85 dated June 10, 1985 the forms for completion of the Equal Employment Opportunity
Information Report shall be completed and incorporated with the bid. The forms can be found at
www.ocp.dc.gov under solicitation attachments. An award cannot be made to any Bidder who
has not satisfied the equal employment requirements as set forth by the Department of Small and
Local Business Development.
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1.5 INSURANCE:

1.5.1 GENERAL REQUIREMENTS. The Contractor shall procure and maintain, during the
entire period of performance under this contract, the types of insurance specified below.
The Contractor shall submit a Certificate of Insurance giving evidence of the required
coverage prior to beginning work. All insurance shall be written with financially
responsible companies authorized to do business in the District of Columbia or in the
jurisdiction where the work is to be performed; have either an A.M. Best Company rating
of A-VIII or higher, a Standard & Poor's rating of AA or higher, or a Moody's rating of
Aa2 or higher. The Contractor shall require all subcontractors to carry the insurance
required herein, or the Contractor may, at its option, provide the coverage for any or all
subcontractors, and if so, the evidence of insurance submitted shall so stipulate. All
policies (excluding Workers” Compensation and Professional Liability, if applicable) shall
name the District as an additional insured with respect to work or services performed
under the Contract. All policies shall provide that the insurance coverage provided
hereunder will be primary and noncontributory with any other applicable insurance. All
policies shall contain a waiver of subrogation in favor of the District of Columbia. In no
event shall work be performed until the required Certificates of Insurance signed by an
authorized representative of the insurer(s) has been furnished. All policies shall provide
that the Contracting Officer shall be given thirty (30) days prior written notice via certified
mail in the event coverage is substantially changed, canceled or not renewed.

1.5.2 Certificate of Insurance Requirement. The policy description on the Certificate of
Insurance form shall include the contract number, the contract award date (if available),
the contract expiration date (if available), the name of the requesting agency, the name of
the contracting officer, a brief description of the work to be performed, the job location,
the District as an additional insured, and a waiver of subrogation.

1.5.3 Commercial General Liability Insurance. The Contractor shall provide evidence
satisfactory to the Contracting Officer with respect to the operations performed that it
carries $2,000,000 per occurrence limits; $4,000,000 per aggregate limits; and includes
coverage for products and completed operations and personal and advertising injury. The
policy coverage shall be primary and non-contributory, shall contain the CGL 2503 per
project endorsement, and shall include the District of Columbia as an additional insured.

1.5.4 Automobile Liability Insurance. The Contractor shall provide automobile liability
insurance to cover all owned, hired or non-owned motor vehicles used in conjunction with
the performance of the contract. The policy shall cover the operations performed under
the contract with a $2,000,000 per occurrence combined single limit for bodily injury and
property damage. The policy coverage shall be primary and non-contributory and shall
include the District of Columbia as an additional insured.

1.5.5 Workers’ Compensation Insurance. The Contractor shall provide Workers” Compensation
insurance in accordance with the statutory mandates of the District of Columbia or the
jurisdiction in which the contract is performed.

1.5.6 Employer’s Liability Insurance. The Contractor shall provide employer’s liability insurance
as follows: $1,000,000 per accident for injury; $1,000,000 per employee for disease; and
$1,000,000 for policy disease limit.
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1.5.7 Umbrella or Excess Liability Insurance. The Contractor shall provide umbrella or excess
liability insurance as follows: $2,000,000 per occurrence with the District added as an
additional insured.

1.5.8 Builder’s Risk Insurance. The Contractor shall provide a Builder’s Risk policy equal to the
replacement cost value of the completed building or other structure, including the building
supplies and materials to cover damage to existing facilities at the site, with the District of
Columbia named as loss payee. (This policy is not required for contracts involving
demolition only.)

1.5.9 Installation Floater Insurance. The Contractor shall provide an Installation Floater policy
equal to the replacement cost value of all property being installed under the Contract.

1.5.10 Pollution Liability Insurance. The Contractor shall provide a policy to cover costs
associated with pollution incidents including, but not limited to, mold, asbestos or lead
removal. The policy shall provide a minimum of $2,000,000 in coverage per occurrence.

1.5.11 Crime Insurance. The Contractor shall provide a policy to cover costs associated with the
criminal activities of its employees including, but not limited to, robbery, burglary,
larceny, forgery, or embezzlement. The policy shall provide a limit of $1,000,000 per
occurrence for each wrongful act and $2,000,000 per aggregate for each wrongful act.

1.5.12 Railroad Protective Liability Insurance. [ If any services provided under or pursuant to this
contract involve contractor doing work near any railroad right-of-way (within 50 feet of
railroad)(Metro, Amtrak, MARC, CSX)] Contractor shall provide Railroad Protective
Liability insurance which shall name the applicable railroad (s) as first Insured and the
District as an Additional Insured with limits of not less than $2,000,000 per occurrence
and $6,000,000 annual aggregate or such other limits as may be required by the railroad
(s), whichever are higher, and written on a combined bodily injury/ property damage basis
including coverage for physical damage to the railroad’s property.]

1.5.13 LIABILITY. These are the required minimum insurance requirements established by the
District of Columbia. HOWEVER, THE REQUIRED MINIMUM INSURANCE
REQUIREMENTS PROVIDED ABOVE, WILL NOT IN ANY WAY LIMIT THE
CONTRACTOR’S LIABILITY UNDWER THIS CONTRACT.

1.5.14 DURATION. Except as proved in 1.5.8, the Contractor shall carry all insurance until all
contract work is accepted by the District. Each insurance policy shall contain a binding
endorsement that: The insurer agrees that the Contracting Officer shall be given thirty
(30) days prior written notice via certified mail in the event coverage is substantially
changed, canceled or not renewed.

1.5.15 CONTRACTOR’S PROPERTY. Contractors and subcontractor are solely responsible for
any loss or damage to their personal property, including owned and leased equipment,
whether such equipment is located at a project site or “in transit”. This includes
Contractor tools and equipment, scaffolding and temporary structures, and rented
machinery, storage sheds or trailers placed on the project site.

1.5.16 MEASURE OF PAYMENT. The District shall not make any separate measure or payment
for the cost of insurance and bonds. The Contractor shall include all of the costs of
insurance and bonds in the contract price.
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1.5.17 NOTIFICATION. The Contractor shall immediately provide the Contracting Officer with
written notice in the event that its insurance coverage has or will be substantially changed,
canceled or not renewed, and provide an updated certificate of insurance to the
Contracting Officer.

1.5.18 CERTIFICATES OF INSURANCE. The Contractor shall submit certificates of insurance
giving evidence of the required coverage as specified in this Insurance Section prior to
commencing work. Evidence of insurance shall be submitted to:

Department of Real Estate Services
Diane Wooden, Contracting Officer
2000 14™ Street, NW, 5" Floor
Washington, DC 20009
202-671-2405
Diane.Wooden@dc.gov

1.6 NON-DISCRIMINATION CLAUSE:

1.6.1 Non-Discrimination Clause:

1.6.1.1 The Contractor shall not discriminate in any manner against any
employee or applicant for employment that would constitute a violation
of the District of Columbia Human Rights Act, approved December 13,
1977, as amended (D. C. Law 2-38; D. C. Official Code §2-1402.11)
(2001 Ed.)(“Act” as used in this Section). The Contractor shall include a
similar clause in all subcontracts, except subcontracts for standard
commercial supplies or raw materials. In addition, Contractor agrees and
any subcontractor shall agree to post in conspicuous places, available to
employees and applicants for employment, notice setting forth the
provisions of this non-discrimination clause as provided in Section
251 of the Act.

1.6.1.2 Pursuant to rules of the Office of Human Rights, published on August 15,
1986 in the D. C. Register and Mayor’s Order 2002-175 (10/23/02), 49
DCR 9883, the following clauses apply to this contract:

1.6.1.2.1 The Contractor shall not discriminate against any employee or
applicant for employment because of actual or perceived: race,
color, religion, national origin, sex, age, marital status, personal
appearance, sexual orientation, gender identity or expression,
familial status, family responsibilities, disability, matriculation,
political affiliation, genetic information, source of income, or
place of residence or business. Sexual harassment is a form of
sex discrimination which is prohibited by the Act. In addition,
harassment based on any of the above protected categories is
prohibited by the Act.

1.6.1.2.2 The Contractor agrees to take affirmative action to ensure that
applicants are employed, and that employees are treated during
employment, without regard to their actual or perceived: race,
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1.6.1.2.3

1.6.1.2.4
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color, religion, national origin, gender identity or expression,
sex, age, marital status, personal appearance, sexual orientation,
familial status, family responsibilities, disability, matriculation,
political affiliation, genetic information source of income, or
place of residence or business.

The affirmative action shall include, but not be limited to the
following:

(@) employment, upgrading or transfer;

(b) recruitment, or recruitment advertising;

(c) demotion, layoff, or termination;

(d) rates of pay, or other forms of compensation; and
(e) selection for training and apprenticeship.

The Contractor agrees to post in conspicuous places, available
to employees and applicants for employment, notices to be
provided by the Contracting Agency, setting forth the provisions
in subsections 1.6.1.2.1 and 1.6.1.2.2 concerning non-
discrimination and affirmative action.

The Contractor shall, in all solicitations or advertisements for
employees placed by or on behalf of the Contractor, state that
all qualified applicants will receive consideration for
employment pursuant to the non-discrimination requirements
set forth in subsection 1.6.1.2.2.

1.6.1.2.5 The Contractor agrees to send to each labor union or

1.6.1.2.6

1.6.1.2.7

representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided by the contracting agency, advising the
said labor union or workers’ representative of that contractor’s
commitments under this nondiscrimination clause and the Act,
and shall post copies of the notice in conspicuous places
available to employees and applicants for employment.

The Contractor agrees to permit access to his books, records and
accounts pertaining to its employment practices, by the Chief
Procurement Officer or designee, or the Director of Human
Rights or designee, for purposes of investigation to ascertain
compliance with this chapter, and to require under terms of any
subcontractor agreement each subcontractor to permit access of
such subcontractors’ books, records, and accounts for such
purposes.

The Contractor agrees to comply with the provisions of this
chapter and with all guidelines for equal employment
opportunity applicable in the District of Columbia adopted by
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the Director of the Office of Human Rights, or any authorized
official.

1.6.1.2.8 The Contractor shall include in every subcontract the equal
opportunity clauses, subsections 1.6.1.2.1 through 1.6.1.2.9 of
this section, so that such provisions shall be binding upon each
subcontractor or vendor.

1.6.1.2.9 The Contractor shall take such action with respect to any
subcontract as the CO may direct as a means of enforcing these
provisions, including sanctions for noncompliance; provided,
however, that in the event the Contractor becomes involved in,
or is threatened with, litigation with a subcontractor or vendor
as a result of such direction by the contracting agency, the
Contractor may request the District to enter into such litigation
to protect the interest of the District.

1.7 CONTRACTS IN EXCESS OF $1 MILLION:

Any contract in excess of $1,000,000.00 shall not be binding or give rise or any claim or demand

against the District until approved by the Council of the District of Columbia, and signed by the
Co.

1.8 DISPUTES:

1.8.1 All disputes arising under or relating to this contract shall be resolved as provided
herein.

1.8.2 Claims by a Contractor against the District:

Claim, as used in this clause, means a written assertion by the Contractor seeking,
as a matter of right, the payment of money in a sum certain, the adjustment or
interpretation of contract terms, or other relief arising under or relating to this
contract. A claim arising under a contract, unlike a claim relating to that contract,
is a claim that can be resolved under a contract clause that provides for the relief
sought by the claimant.

1.8.2.1 All claims by a Contractor against the District arising under
or relating to a contract shall be in writing and shall be
submitted to the CO for a decision. The Contractor’s claim
shall contain at least the following:

1.8.2.1.1 A description of the claim and the amount in dispute;

1.8.2.1.2 Any data or other information in support of the
claim;
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1.8.2.1.3 A brief description of the Contractor’s efforts to
resolve the dispute prior to filing the claim; and

1.8.2.1.4  The Contractor’s request for relief or other action by
the CO.

1.8.2.2 The CO may meet with the Contractor in a further attempt to
resolve the claim by agreement.

1.8.2.3 For any claim of $50,000.00 or less, the CO shall issue a decision
within sixty (60) calendar days from receipt of a written request
from a Contractor that a decision is rendered within that period.

1.8.2.4 For any claim over $50,000.00, the CO shall issue a decision
within ninety (90) calendar days of receipt of the claim.
Whenever possible, the CO shall take into account factors such as
the size and complexity of the claim and the adequacy of the
information in support of the claim provided by the Contractor.

1.8.2.5 The CO’s written decision shall do the following:
1.8.2.5.1 Provide a description of the claim or dispute;

1.8.2.5.2 Refer to the pertinent contract terms;

1.8.2.5.3 State the factual areas of agreement and disagreement;

1.8.2.5.4 State the reasons for the decision, including any
specific findings of fact, although specific findings of
fact are not required and, if made, shall not be binding
in any subsequent proceeding;

1.8.2.5.5 Ifall or any part of the claim is determined to be valid,
determine the amount of monetary settlement, the
contract adjustment to be made, or other relief to be
granted;

1.8.2.5.6 Indicate that the written document is the CO’s final
decision; and

1.8.2.5.7 Inform the Contractor of the right to seek further
redress by appealing the decision to the Contract
Appeals Board.

1.8.2.6 Any failure by the CO to issue a decision on a contract claim
within the required time period will be deemed to be a denial
of the claim, and will authorize the commencement of an
appeal to the Contract Appeals Board as authorized by D.C.
Official Code 8§ 2-309.04.
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1.8.2.6.1 If a Contractor is unable to support any part of his or
her claim and it is determined that the inability is
attributable to a material misrepresentation of fact or
fraud on the part of the Contractor, the Contractor shall
be liable to the District for an amount equal to the
unsupported part of the claim in addition to all costs to
the District attributable to the cost of reviewing that part
of the Contractor’s claim.

1.8.2.6.2 Liability under Paragraph 1.8.2.6.1 shall be determined
within six (6) years of the commission of the
misrepresentation of fact or fraud.

1.8.2.7 The decision of the CO shall be final and not subject to review
unless an administrative appeal or action for judicial review is
timely commenced by the Contractor as authorized by D. C.
Official Code § 2-309.04.

1.8.2.8 Pending final decision of an appeal, action, or final settlement, a
Contractor shall proceed diligently with performance of the
contract in accordance with the decision of the CO.

1.8.3 Claims by the District against a Contractor:

1.8.3.1 Claim as used in Paragraph 1.8.3 of this clause, means a written
demand or written assertion by the District seeking, as a matter of
right, the payment of money in a sum certain, the adjustment of
contract terms, or other relief arising under or relating to this
contract. A claim arising under a contract, unlike a claim relating
to that contract, is a claim that can be resolved under a contract
clause that provides for the relief sought by the claimant.

1.8.3.2 The CO shall decide all claims by the District against a contractor
arising under or relating to a contract.

1.8.3.2.1 The CO shall send written notice of the claim to the
Contractor. The CO’s written decision shall do the
following:

1.8.3.2.1.1 Provide a description of the claim or
dispute;

1.8.3.2.1.2 Refer to the pertinent contract terms;

1.8.3.2.1.3 State the factual areas of agreement and
disagreement;

1.8.3.2.1.4 State the reasons for the decision,
including any specific findings of fact,
although specific findings of fact are not
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required and, if made, shall not be
binding in any subsequent proceeding;

1.8.3.2.1.5 Ifall or any part of the claim is
determined to be valid, determine the
amount of monetary settlement, the
contract adjustment to be made, or other
relief to be granted;

1.8.3.2.1.6 Indicate that the written document is the
CO’s final decision; and

1.8.3.2.1.7 Inform the Contractor of the right to seek
further redress by appealing the decision
to the Contract Appeals Board.

1.8.3.3 The decision shall be supported by reasons and shall inform the
Contractor of his or her rights as provided herein.

1.8.3.4 The authority contained in this clause shall not apply to a claim
or dispute for penalties or forfeitures prescribed by statute or
regulation which another District agency is specifically
authorized to administer, settle, or determine.

1.8.3.5 This clause shall not authorize the CO to settle, compromise,
pay, or otherwise adjust any claim involving fraud.

1.8.4 The decision of the CO shall be final and not subject to review unless an
administrative appeal or action for judicial review is timely commenced by the
District as authorized by D.C. Official Code §2-309.04.

1.8.5 Pending final decision of an appeal, action, or final settlement, the Contractor
shall proceed diligently with performance of the contract in accordance with the
decision of the CO.

CONFIDENTIALITY OF INFORMATION:

The Contractor shall keep all the information obtained relating to any employee or customer of
the District in absolute confidence, and shall not use it in connection with any other matters, or
disclose it to any other person, firm, or corporation, in accordance with the District and Federal
laws governing the confidentiality of records.

TIME:

Time or performance period, if stated in number of days, shall mean calendar days which includes
Saturdays, Sundays, and holidays, unless stated otherwise therein.
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.11 OTHER CONTRACTORS:

The Contractor shall not commit or permit any act that will interfere with the performance of
work by another District Contractor or by any District employee.

.12 INCORPORATION AND ORDER OF PRECEDENCE:

The following documents are incorporated in this contract by reference and in case of any
discrepancy the following Order Of Precedence shall apply: (1) Standard Contract Provisions for
use with Construction Projects, March 2011 (Attachment J.1.4), (2) General Decision Number:
DC100004, dated 7/22/2011, (3), Contractor’s Price Bid (Sections B.4 & B.5) (4), IFB Sections
B.1, B.2, B.3 and B.5 (5), IFB Sections 1.3, 1.5, 1.6, 1.7 and 1.9 (6), IFB Sections C.1, Scope, (7),
DRES Specifications (Attachment J.1.1), (8), Drawings (Attachment J.1.2), (9) IFB Section H
(10), IFB Section I (11), Construction Contractor’s Performance Evaluation Forms and
Guidelines (Attachment J.1.6).

.13 AUDITS, RECORDS, AND RECORD RETENTION:

1.13.1 Atany time or times before final payment and three (3) years thereafter, the CO
may have the Contractor’s invoices or vouchers and statements of cost audited.
Any payment may be reduced by amounts found by the CO not to constitute
allowable costs as adjusted for prior overpayment or underpayment. In the event
that all payments have been made to the Contractor by the District Government
and an overpayment is found, the Contractor shall reimburse the District for said
overpayment within thirty (30) days after written notification.

1.13.2 The Contractor shall establish and maintain books, records, and documents
(including electronic storage media) in accordance with generally accepted
accounting principles and practices which sufficiently and properly reflect all
revenues and expenditures of funds provided by the District under the contract
that results from this solicitation.

1.13.3 The Contractor shall retain all records, financial records, supporting documents,
statistical records, and any other documents (including electronic storage media)
pertinent to the contract for a period of five (5) years after termination of the
contract, or if an audit has been initiated and audit findings have not been
resolved at the end of five (5) years, the records shall be retained until resolution
of the audit findings or any litigation which may be based on the terms of the
contract.

1.13.4 The Contractor shall assure that these records shall be subject at all reasonable
times to inspection, review, or audit by Federal, District, or other personnel duly
authorized by the CO.

1.13.5 Persons duly authorized by the CO shall have full access to and the right to
examine any of the Contractor’s contract and related records and documents,
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1.14

1.15

1.16

1.17

regardless of the form in which kept, at all reasonable times for as long as records
are retained.

1.13.6 The Contractor shall include these aforementioned audit and record keeping
requirements in all approved subcontracts and assignments.

1.13.7 In the event of a conflict between Acrticle 28 of the General Provisions of the
Standard Contract Provisions for Construction Projects, March 2011, and the
provisions of this clause, the Standard Contract Provisions shall prevail.

PUBLICITY:

The Contractor shall at all times obtain the prior written approval from the CO before the
Contractor, any of its officers, agents, employees or subcontractor, either during or after
expiration or termination of the contract, make any statement, or issue any material, for
publication through any medium of communication, bearing on the work performed or data
collected under this contract.

FREEDOM OF INFORMATION ACT:

The District of Columbia Freedom of Information Act, at D.C. Official Code § 2-532 (a-3),
requires the District to make available for inspection and copying any record produced or
collected pursuant to a District contract with a private Contractor to perform a public function, to
the same extent as if the record were maintained by the agency on whose behalf the contract is
made. If the Contractor receives a request for such information, the Contractor shall immediately
send the request to the CA designated in subsection G.8 who will provide the request to the FOIA
Officer for the agency with programmatic responsibility in accordance with the D.C. Freedom of
Information Act. If the agency with programmatic responsibility receives a request for a record
maintained by the Contractor pursuant to the contract, the CA will forward a copy to the
Contractor. In either event, the Contractor is required by law to provide all responsive records to
the CA within the timeframe designated by the CA. The FOIA Officer for the agency with
programmatic responsibility will determine the reliability of the records. The District will
reimburse the Contractor for the costs of searching and copying the records in accordance with
D.C. Official Code § 2-532 and Chapter 4 of Title 1 of the D.C. Municipal Regulations.

AMERICANS WITH DISABILITIES ACT OF 1990 (ADA):

During the performance of the contract, the Contractor and any of its subcontractors shall comply
with the ADA. The ADA makes it unlawful to discriminate in employment against a qualified
individual with a disability. See 42 U.S.C. 12101 et seq.

SECTION 504 OF THE REHABILITATION ACT OF 1973, AS AMENDED:

During the performance of the contract, the Contractor and any of its subcontractors shall comply
with Section 504 of the Rehabilitation Act of 1973, as amended. This Act prohibits discrimination
against disabled people in federally funded program and activities. See 29 U.S.C. 794 (1983) et

seq.
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.18 ENVIRONMENTALLY PREFERABLE PAINT PRODUCTS:

1.18.1 Environmentally Preferable Products Goals:

1.18.1.1 The District is seeking contractors to provide environmentally
preferable and effective paint products that support the District’s
environmentally preferable purchasing (EPP) contracting
initiative.

1.18.1.2 Environmentally preferable products are products and services
that have a lesser or reduced effect on human health and the
environment when compared with competing products or services
that serve the same purpose. This comparison considers the life
cycle of the product from raw material acquisition, production,
manufacturing, packaging, distribution, re-use, operation,
maintenance and disposal.

1.18.2 Paint Environmental Requirements

1.18.2.1 The requirements and restrictions contained in this clause shall
apply to all architectural and anti-corrosive paints used during
the course of this contract.

1.18.2.2 Due to the documented health risks associated with high Volatile
Organic Compound (VOCs) levels, the Contractor shall use only
paint and paint products that do not exceed the maximum
allowable VOC content in the table below for each type of paint:

Product Type Type of Paint VOCs (grams/liter) VOCs (pounds/gallon)

Category | Interior
Architectural
a. Flat 50 g/l 0.42 Ib/gal
b. Non-Flat 150 g/l 1.25 Ib/gal
Category Il Exterior
Architectural
a. Flat 100 g/l 0.83 Ib/gal
b. Non-Flat 200 g/l 1.66 Ib/gal
Category Il Anticorrosive
a. Flat 250 g/l 2.1 Ib/gal
b. Semi-Gloss 250 g/l 2.1 Ib/gal
c. Gloss 250 g/l 2.1 Ib/gal
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1.18.3 Prohibited Paint Components

1.18.3.1

1.18.4 Packaging

Paints often contain inorganic and organo-metallic
components used as preservatives, additives and pigments.
The following is a list of organic compounds and components

prohibited under this contract:

1,1,1 Trichloroethane
1,2 Dichlorobenzene

Acrolein

Acrylonitrile
Antimony

Benzene

Butyl benzyl phthalate
Cadmium

Di (2-ethylhexyl) phthalate

Dimethyl phthalate

Di-n-butyl phthalate
Ethylbenzene

Formaldehyde
Hexavalent chromium

Isophorone

Lead

Mercury

Methylene chloride
Methyl ethyl ketone
Mehtyl isobutyl ketone

Naphthalene
Toluene
(Methylbenzene)
Vinyl Chloride

1.25.4.1 Paint cans and their components shall not be fabricated with lead.

1.18.5 Product Safety

1.18.5.1 A contractor shall be responsible for:

(@) Any damage to personnel, buildings, furniture or
equipment directly traceable to their use of prohibited

paint.

(b) Evacuating and warning individuals that might be
affected by any spills or leakages directly traceable to

their use of prohibited paint.

(c) Any spills or leaks that occur during the use or

transportation of their products.

(d) Paying the cleanup cost for any spills or leaks that
occur while they are unloading, transporting or

otherwise using their products.
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.19 ENVIRONMENTALLY PREFERABLE SOLVENT PRODUCTS:

1.19.1 Environmentally Preferable Products Goals:

1.19.1.1 The District is seeking contractors to provide environmentally preferable and
effective solvent products that support the District’s environmentally preferable
purchasing (EPP) contracting initiative.

1.19.1.2 Environmentally preferable products are products and services that have a
lesser or reduced effect on human health and the environment when
compared with competing products or services that serve the same purpose.
This comparison considers the life cycle of the product from raw material
acquisition, production, manufacturing, packaging, distribution, re-use,
operation, maintenance and disposal.

1.19.2 Environmentally Preferable Solvent Products:

1.19.2.1 Solvents are fluids or a mixture of fluids capable of dissolving substances to
produce compositions for industrial value.

1.19.2.2 Solvent products subject to the requirements of this clause include, but are
not limited to, the following classes:

(@)

(b)

(©)

(d)

(€)

Alcohols. Alcohols are solvents that dissolve substances such as shellacs,
vinyls, acrylics, epoxies and silicones.

Aliphatic Hydrocarbons. Aliphatic hydrocarbons are solvents often
found in coatings and insecticides. Commonly used as degreasers and
solvents for acrylics and epoxies. Common aliphatics include mineral
spirits, paint thinner, petroleum distillates, VM&P Naphtha, kerosene,
gasoline and heptane (all of which are extremely flammable).

Aromatic Hydrocarbons. Aromatic hydrocarbons are substances used in
printing, fiberglass-reinforced products, glues and veneers. Common
aromatics include toluene (toluol), xylene (xylol), coal-tar naphtha,
styrene and benzene.

Chlorinated Hydrocarbons. Chlorinated hydrocarbons are commonly used
degreasers, dry cleaning agents, rubber solvents and paint strippers found in
coatings, resins and tars. Common chemicals in this class include
perchloroethylene, methylene chloride, carbon tetrachloride, methyl
chloroform and trichloroethylene.

Glycols. Glycols, which are water-soluble solvents used as lubricants, are found
incosmetics, coatings, resins and dyes. Glycol ethers include butyl cellusolve
(2-butoxyethanol), cellusolve (2- ethoxyethanol), methyl cellusolve
(2-methoxyethanol), and cellusolve acetate (2-ethoxyethyl acetate). Most
common glycol ethers are combustible.
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(F) Esters. Esters have differing chemical properties depending on their use
including methyl formate, ethyl acetate, isopropyl acetate, methyl acetate,
secamylacetate, and isoamyl acetate (banana oil).

(g) Ethers. Ethers are ingredients in dyes, resins, waxes, cellulose nitrate and fuels,
including ethyl ether, tetrahydrofuran, dioxane and isopropyl ether.

(h) Ketones. Ketones are solvents for dyes, resin and waxes that are used to
manufacture plastics, synthetic fibers, explosives, cosmetics and medicines.
Some examples of ketones include acetone, methyl ethyl ketone, cyclohexanon
and isophorone.

(i) Other Solvents. Other types of solvents include freon, turpentine,
dimethylformamide and carbon disulfide.

1.19.3 Solvent Environmental Requirements - The Contractor shall avoid the following
hazards when using solvent products during the performance of this contract:

1.19.3.1 Health Hazards:

(@) Bodily Contact - The Contractor shall not use solvent products that irritate
or harm the skin, eyes, nose and throat from direct contact with the
solvents;

(b) Inhalation — The Contractor shall not use solvent products that when
inhaled causes headaches, nausea, vomiting and dizziness from contact
with the solvents; and,

(c) Ingestion — The Contractor shall not use solvent products that if ingested
or exposed to for a period of time cause damage to the brain, liver, kidney,
respiratory system and nervous systems.

1.19.3.2 Physical Hazards:

(@) Flammable materials are substances that will easily ignite, burn and serve
as fuel for a fire. The flash point is the lowest temperature at which a
liquid gives off enough vapors which, when mixed with air, can be easily
ignited by a spark. The lower the flash point, the greater the risk of fire
or explosion.

(b) The Contractor shall not use solvent products that are a potential fire
hazard or have a low flash point. A solvent is flammable and a serious
fire hazard if its flash point is below 37.8C (100F).

1.19.4 Prohibited Solvents:

1.19.4.1 The following solvent products are recognized by the National Institute for
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1.20

Occupational Safety and Health (NIOSH) as carcinogens, ozone-depleting
solvents or as reproductive hazards in the workplace and shall not be used:

Benzene Carbon tetrachloride
Trichloroethylene 1,1,2,2-tetrachloroethane
2-methoxyethanol 2-ethoxyethanol

Methyl chloride Trichlorotrifluoroethane

Chlorinated Fluorocarbon Compounds
1.19.5 Packaging Reduced/Recyclable

1.19.5.1 If possible, the Contractor shall use products that are in reusable, refillable, or
recyclable containers or are otherwise made from recycled content products.

1.19.5.2 No products shall be delivered in aerosol cans.

1.19.5.3 All products must be available in non-aerosol containers such as ready-to-use
pump action sprays, air-charged refillable containers, or spray bottles.

1.19.6 Product Safety
1.19.6.1 The Contractor shall be responsible for:

(@) Any damage to personnel, buildings, furniture or equipment directly
traceable to their use or transportation of prohibited products.

(b) Any spills or leaks that occur during the use or transportation of their
products.

(c) Evacuating and warning individuals that might be affected by any spills or
leaks that occur when their products are being used or transported.

(d) Paying the clean-up cost for any spills or leaks that occur while they are
using or transporting their products.

WAY TO WORK AMENDMENT ACT OF 2006

1.20.1  Except as described in 1.21.1.8 below, the Contractor shall comply with
Title I of the Way to Work Amendment Act of 2006, effective June 9,
2006 (D.C. Law 16-118, D.C. official Code §2-220.01 et seq.) (“Living
Wage Act of 2006”), for contracts for services in the amount of $100,000
or more in a 12-month period, see attachment J.1.5.

1.20.2 The Contractor shall pay its employees and subcontractors who perform
services under the contract no less than the current living wage published on
the DOES website at www.DOES.dc.gov.
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1.20.3  The Contractor shall include in any subcontract for $15,000 or more a
provision requiring the subcontractor to pay its employees who perform
services under the contract no less than the current living wage rate.

1.20.4  The Department of Employment Services may adjust the living wage annually
and will publish the current living wage rate on its website at
www.DOES.dc.gov.

1.20.5  The Contractor shall provide a copy of the Fact Sheet attached as
J.1.5 to each employee and subcontractor who performs services
under the contract. The Contractor shall also post the Notice attached
as J.1.6 in a conspicuous place in its place of business. The Contractor
all include in any subcontract for $15,000 or more a provision requiring
the subcontractor to post the Notice in a conspicuous place in its place of
business.

1.20.6  The Contractor shall maintain its payroll records under the contract in the
regular course of business for a period of at least three (3) years from the
payroll date, and shall include this requirement in its subcontracts for
$15,000 or more under the contract.

1.20.7  The payment of wages required under the Living Wage Act of 2006 shall
be consistent with and subject to the provisions of D.C. Official Code
§32-1301 et seq.

1.20.8  The requirements of the Living Wage Act of 2006 do not apply to:

(1) Contracts or other agreements that are subject to higher wage level
determinations required by federal law;

(2) Existing and future collective bargaining agreements, provided, that
the future collective bargaining agreement results in the employee
being paid no less than the established living wage;

(3) Contracts for electricity, telephone, water, sewer or other services
provided by a regulated utility;

(4) Contracts for services needed immediately to prevent or respond to a
disaster or eminent threat to public health or safety declared by the
Mayor;

(5) Contracts or other agreements that provide trainees with additional
services including, but not limited to, case management and job
readiness services; provided that the trainees do not replace employees
subject to the Living Wage Act of 2006;

(6) Anemployee under 22 years of age employed during a school vacation
period, or enrolled as a full-time student, as defined by the respective
institution, who is in high school or at an accredited institution of
higher education and who works less than 25 hours per week; provided
that he or she does not replace employees subject to the Living Wage
Act of 2006;
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(7) Tenants or retail establishments that occupy property constructed or
improved by receipt of government assistance from the District of
Columbia; provided, that the tenant or retail establishment did not
receive direct government assistance from the District;

(8) Employees of nonprofit organizations that employ not more than 50
individuals and qualify for taxation exemption pursuant to section
501(c)(3) of the Internal Revenue Code of 1954, approved August 16,
1954 (68A Stat. 163; 26 U.S.C. § 501(c)(3);

(9) Medicaid provider agreements for direct care services to Medicaid
recipients, provided, that the direct care service is not provided
through a home care agency, a community residence facility, or a
group home for mentally retarded persons as those terms are defined in
section 2 of the Health-Care and Community Residence Facility,
Hospice, and Home Care Licensure Act of 1983, effective February
24,1984 (D.C. Law 5-48; D.C. Official Code § 44-501); and
(10) Contracts or other agreements between managed care organizations
and the Health Care Safety Net Administration or the Medicaid
Assistance Administration to provide health services.

1.20.9 The Mayor may exempt a contractor from the requirements of the Living

Wage Act of 2006, subject to the approval of Council, in accordance with the
provisions of Section 109 of the Living Wage Act of 2006.
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PART Il1

SECTION J: LIST OF ATTACHMENTS

J.1 LIST OF SOLICITATION ATTACHMENTS

(The following documents are attached to the solicitation):

J.1.1 DRES Specifications for DC Department of Human Services 611 N Street Women’s Shelter *
J.1.2 Drawings for DC Department of Human Services 611 N Street Women’s Shelter *

J.1.3 General Decision Number: DC100004, dated 7/22/2011*

J.1.4 Standard Contract Provisions For Use With Specifications for District of Columbia Government
Construction Projects, March 2011*

J.1.5 The Living Wage Act Notice and Fact Sheet

J.1.6 Construction Contractor’s Performance Evaluation Guidelines*

J.1.7 Hazardous Materials Assessment by ECS, dated 8/23/2010

J.1.8 Report of Subsurface Exploration and Geotechnical Engineering Analysis by ECS, dated
6/11/2010 (included for reference)

J.2 INCORPORATED ATTACHMENTS

(The following documents are incorporated into the solicitation. Bidders shall complete and submit
with their bid packages, the following forms):

J.2.1 E.E.O. Information and Mayor’s Order 85-85 available at www.ocp.dc.gov

J.2.2  First Source Employment Agreement available at (www.does.dc.gov)

J.2.3 Tax Certification Affidavit available at www.ocp.dc.gov

J.2.4 LSDBE Certification Package available at (www.dslbd.dc.gov)

* Documents to be incorporated as part of the contract.
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PART IV

SECTION K: CERTIFICATIONS, REPRESENTATIONS AND OTHER
STATEMENTS OF BIDDERS

(Bidders shall complete and submit with their bid packages the following forms):

K.1

K.2

K.3

K.4

K.5

K.6

K.7

K.8

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-
Lower Tier Covered Transaction

Payment to Subcontractor and Suppliers Certification
Subcontracting Plan

Bid Bond

Certification of Independent Price Determination
Employment Agreement

Certification under “Buy American Act” (applicable to purchase of material and
equipment)

Certification as to Type of Business Organization
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K.1

CERTIFICATION REGARDING DEBARMENT
SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
LOWER TIER COVERED TRANSACTION

, being duly sworn (or
President or Authorized Official of Bidder) under penalty of perjury under the laws of the United States),
certifies that, except as noted below, (the Company) or any person associated therewith in the capacity of
(DOC, partner, director, officer, principal investigator, project director, manager, auditor, or any position
involving the administration of federal funds):

is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility under any
Federal, District or State statutes;

has not been suspended, debarred, voluntarily excluded or determined ineligible by an Federal, District or
state agency within the past three (3) years;

does not have a proposed debarment pending; and

has not been indicted, convicted, or had a civil judgment rendered against (it) by a court of competent
jurisdiction in any matter involving fraud or official misconduct within the past three (3) years.

Exceptions will not necessarily result in denial of award, but will be considered in determining acceptability
of offeror. For any exception noted, indicate below to whom it applies, initiating agency, and dates of action.
Providing false information may result in criminal prosecution or administrative sanctions.

Contractor President or Authorized Official

Date Title

The penalties for making false statements are prescribed in the Program Fraud Civil Remedies Act of 1986
(Public Law 99-509, 31 U.S.C. 3801-3812).

Subscribed and sworn before me this _day

At

City and State

Notary Seal Notary Public
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K.2

PAYMENT TO SUBCONTRACTOR AND SUPPLIERS CERTIFICATE

The Contractor, prior to receiving a progress payment, shall submit to the CA, certification that
the Contractor has made and will make timely payments to his/her subcontractor and suppliers per
his/her contractual arrangements with them.

The certification must be accompanied by a list of all subcontractor and suppliers who will receive
payment from the invoice and the dollar amount. Payment will not be made until the Prime Contractor
submits this information.

Certification shall be made on the following standard form.

To:
Diane Wooden, CO
Department of Real Estate Services
2000 14" Street NW
Washington, D. C. 20009
Tel: 202-671-2405

I hereby certify:

I have made and/or will make timely payments to all my subcontractor and suppliers per my contractual
arrangements with them.

Contractor/Company Name

Signature of Official

Date Title
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K.3 SUBCONTRACTING PLAN

Page 1 of 2
PRIME CONTRACTOR INFORMATION:

Company: Solicitation Number:
SFreet A.ddress: Contractor’s Tax ID Number:
City & Zip Code: : Caption of Plan:
Phone Number: Fax:
Email Address:
Project Name: Duration of the Plan: From to
Address: Total Prime Contract Value: $

Amount of Contract (excluding the cost of
materials, goods, supplies and equipment) $

Project Descriptions:

Amount of all Subcontracts:$

LSDBE Total:$ . equals %
LSDBE Subcontract Value Percentage Set Aside

CONTRACTOR INFORMATION: (use continuation sheet for additional subcontracts

Name Address & Telephone No. Type of Work NIGP Code(s) | Description of Work
Total Amount Set Aside: $ Point of Contact:
; . e - Name (Print)
0,
Percentage of Total Set Aside Amount : % Tier: : o Contact Telephone Number:
LSDBE Certification Number: Fax Number:
Certification Status: SBE: LBE: DBE: DZE: ROB: LRB: Email Address:

(check all that apply)

(List each subcontractor at any tier that will be awarded a subcontract to meet your total set aside goal.)
CERTIFICATIONS

The prime contractor shall attach a notarized statement including the following:

a. Adescription of the efforts the prime contractor will make to ensure that LBEs, DBEs, ROBs, SBEs, LRBs, or DZEs will have an equitable opportunity
to compete for subcontracts;

b. In all subcontracts that offer further subcontracting opportunities, assurances that the prime contractor will include a statement, approved by the CO,
that the subcontractor will adopt a subcontracting plan similar to the subcontracting plan required by the contract;

c. Assurances that the prime contractor will cooperate in any studies or surveys that may be required by the CO, and submit periodic reports, as
requested by the CO, to allow the District to determine the extent of compliance by the prime contractor with the subcontracting plan;

d. Listing of the type of records the prime contractor will maintain to demonstrate procedures adopted to comply with the requirements set forth in the
subcontracting plan, and include assurances that the prime contractor will make such records available for review upon the District’s request; and

e. A description of the prime contractor’s recent efforts to locate LBEs, DBEs, SBEs, DZEs, LRBs, and ROBs, and to award subcontracts to them.

PERSON PREPARING THE SUBCONTRACTING PLAN:

Name:
(Print) Signature:
Telephone Number: ( ) -
Title:
Fax Number: ( ) -
Date:

Email Address:

FOR CO USE ONLY

Date Plan Received by CO:
Report: [_] Acceptable []Not Acceptable  Contract Number: DCAM-2011-C-0168

Diane Wooden
Name of CO Signature Date
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CONTINUED) Page 2 of 2

Solicitation Number: DCAM-2011-B-0168

(SUBCONTRACTORS LIST

(List each subcontractor that will be awarded a subcontract to meet your total set aside goal.)

SUBCONTRACTOR INFORMATION: (use continuation sheet for additional subcontracts)

Name Address & Telephone No. Type of Work NIGP Code(s) | Description of Work
Total Amount Set Aside: $ Point of Contact:
; . i g Name (Print)
0,

Percentage of Total Set Aside Amount : % Tier: : R Contact Telephone Number:
LSDBE Certification Number: Eax Number:

Certification Status: SBE: LBE: DBE: DZE: ROB: LRB: Email Address:

(check all that apply)
SUBCONTRACTOR INFORMATION:
Name Address & Telephone No. Type of Work NIGP Code(s) | Description of Work
Total Amount Set Aside: $ Point of Contact:
Percentage of Total Set Aside Amount : % Tier: : Name (Print)

1% 2™ 3rd
LSDBE Certification Number:

Certification Status: SBE: LBE: DBE: DZE: ROB: LRB:

(check all that apply)

Contact Telephone Number:

Fax Number:

Email Address:

SUBCONTRACTOR INFORMATION:

Name Address & Telephone No. Type of Work

NIGP Code(s) | Description of Work

Total Amount Set Aside: $

Percentage of Total Set Aside Amount : % Tier: :
1%, 2™ 3rd
LSDBE Certification Number:
Certification Status: SBE: LBE: DBE: DZE: ROB: LRB:

(check all that apply)

Point of Contact:

Name (Print)
Contact Telephone Number:

Fax Number:

Email Address:

SUBCONTRACTOR INFORMATION:

Name Address & Telephone No. Type of Work

NIGP Code(s) | Description of Work

Total Amount Set Aside: $

Percentage of Total Set Aside Amount : % Tier: :
1%, 2" 3rd
LSDBE Certification Number:
Certification Status: SBE: LBE: DBE: DZE: ROB: LRB:

(check all that apply)

Point of Contact:

Name (Print)
Contact Telephone Number:

Fax Number:

Email Address:

SUBCONTRACTOR INFORMATION:

Name Address & Telephone No. Type of Work

NIGP Code(s) | Description of Work

Total Amount Set Aside: $

Percentage of Total Set Aside Amount : % Tier: :
1%, 2", 3rd
LSDBE Certification Number:
Certification Status: SBE: LBE: DBE: DZE: ROB: LRB:

(check all that apply)

Point of Contact:

Name (Print)

Contact Telephone Number:
Fax Number:

Email Address:
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K4
GOVERNMENT OF THE DISTRICT OF COLUMBIA
BID BOND Date Bond Executed:
(See Instructions on 2™ page) (Must Not be Later Than Bid Opening Date)
PRINCIPAL (Legal Name and Address) TYPE OF ORGANIZATION (X'
[1INDIVIDUAL [1PARTNERSHIP
[]JOINT VENTURE [] CORPORATION

STATE OF INCORPORATION

PENAL SUM OF BOND

SURETY(IES) (Name(s) and Address(es)) | AMOUNT NOT TO EXCEED 5% OF BID

MILLION(S) THOUSAND(S) | HUNDRED(S) CENTS

BID IDENTIFICATION

BID OPENING DATE | INVITATION NO.

KNOW ALL MEN BY THESE PRESENTS, that we, the Principal and Surety(ies) hereto are firmly bound to the District of Columbia Government, a
municipal corporation, hereinafter called "“the District", in the above penal sum for the payment of which we bind ourselves, our heirs, executors, and
successors, jointly and severally; Provided that, where the Surety(ies) are corporations acting as co-sureties, we, the Sureties, bind ourselves in such sum
"jointly"" and "'severally' only for the purpose of allowing a joint action against any or all of us, and for all other purposes each Surety bonds itself, jointly
and severally with the Principal, for the payment of such sum only as is set forth opposite the name of such Surety, but if no limit of liability is indicated,
the limit of liability shall be the full amount of the penal sum.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the bid identified above. NOW THEREFORE, if the
Principal shall not withdraw said bid within the period specified therein after the receipt of the same, or, no period be specified, within ninety (90) calendar
days after said receipt, and shall within the period specified therefore, or, if no period be specified, within ten (10) calendar days after being called upon to
do so, furnish Performance & Payment Bonds with good and sufficient surety, as may be required, for the faithful performance and proper fulfillment of
the Contract, and for the protection of all persons supplying labor and material in the prosecution of the work provided for in such Contract or, in the
event of withdrawal of said bid, within the period specified, or the failure to furnish such bond within the time specified, if the Principal shall pay the
District the difference between the amount specified in said bid and the amount for which the District may procure the required work and/or supplies, if
the latter amount be in excess of the former, then the above obligations shall be void and of no effect, otherwise to remain in full force and virtue. Each
Surety executing this bond hereby agrees that its obligation shall not be impaired by extension(s) of time for acceptance of the bid that the Principal may
grant to the District, notice of which extension(s) to Surety (ies) being hereby waived: Provided that such waiver of notice shall apply only with respect to
extensions aggregating not more than sixty (60) calendar days in addition to the period originally allowed for acceptance of the bid.

IN WITNESS WHEREOF, the Principal and Surety (ies) have executed this bid bond and have affixed their seals on the date set forth above.

PRINCIPAL
1. SIGNATURE 1. ATTEST Corporate
Seal
Seal
Name & Title (typed) Name & Title (typed)
2. SIGNATURE 2 ATTEST Corporate
Seal
Seal
Name & Title (typed) Name & Title (typed)
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CERTIFICATE AS TO CORPORATION

1, , certify that I am ,
Secretary of the Corporation, named as Principal herein, that , who signed this bond, on
behalf of the Principal, was then of said Corporation; that | know his signature, and his signature thereto is genuine; that said bond
was duly signed and sealed for and in behalf of said Corporation by authority of its governing body, and is within the scope of its
corporate powers.

Secretary of Corporation

SURETY(IES)

1. Name & Address (typed) State of Inc. Liability Corpor
Limit ate
Seal
Signature of Attorney-in-Fact Attest (Signature)
Name & Address (typed) Name & Address (typed)
1. Name & Address (typed) State of Inc. Liability Corpora
Limit te
Seal
Signature of Attorney-in-Fact Attest (Signature)
Name & Address (typed) Name & Address (typed)

INSTRUCTIONS

AN

. This form shall be used whenever a bid guaranty is required in connection with construction, alteration and repair work.

2. Corporations name should appear exactly as it does on Corporate Seal and inserted in the space designated “Principal” on the
face of this form. If practicable, bond should be signed by the President or Vice President; if signed by other official, evidence
of authority must be furnished. Such evidence should be in the form of an Extract or Minutes of a Meeting of the Board of
Directors, or Extract of Bylaws, certified by the Corporate Secretary, or Assistant Secretary and Corporate Seal affixed
thereto. CERTIFICATE AS TO CORPORATION must be executed by Corporate Secretary or Assistant Secretary.

3. Corporations executing the bond as sureties must be among those appearing on the U. S. Treasury Department’s List of
approved sureties and must be acting within the limitations set forth therein, and shall be licensed by the Insurance
Administration, Department of Consumer and Regulatory Affairs, to do business in the District of Columbia. The surety shall
attach hereto an adequate Power-Of-Attorney for each representative signing the bond.

4. Corporations executing the bond shall affix their Corporate Seals. Individuals shall sign full first name, middle initial and last
name opposite the word “seal”, two witnesses must be supplied, and their addresses, under the word “attest”. If executed in
Maine or New Hampshire, an adhesive seal shall be affixed.

5. Names of all partners must be set out in body of bond form, with the recital that they are partners composing a firm, naming it,

and all members of the firm shall execute the bond as individuals. Each signature must be witnessed by two persons and

addresses supplied.
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K.5
CERTIFICATION OF INDEPENDENT PRICE DETERMINATION
A Each signature of the Bidder is considered to be a certification by the signatory that:

@ The prices in this Bid have been arrived at independently, without, for the purpose of
restricting competition, any consultation, communication, or agreement with any Bidder
or competitor relating to:

Q) those prices
(i) the intention to submit a Bid, or
(iii)  the methods or factors used to calculate the prices in the Bid;

(b)  The prices in this Contract have not been and will not be knowingly disclosed by the
Bidder, directly, to any other Bidder or competitor before Contract opening unless
otherwise required by law; and

(c) No attempt has been made or will be made by the Bidder to induce any other concern
to submit or not to submit a Bid for the purpose of restricting competition.

B. Each signature on the bid is considered to be a certification by the signatory that the signatory;

@ Is the person in the Bidder’s organization responsible for determining the prices being
offered in this Bid, and that the signatory has not participated and will not participate in
any action contrary to subparagraphs A(a) through A(c) above; or

(i) Has been authorized, in writing, to act as agent for the following principals in
certifying that those principals have not participated, and will not participate in
any action contrary to subparagraphs A(a) through A(c) above:

(insert full name of person(s) in the organization responsible for determining the prices
offered in this Contract and the title of his or her position in the Bidder’s organization);

(if) As an authorized agent, does certify that the principals named in subsection B(2)(i)
above have not participated, and will not participate, in any action contrary to
subparagraphs A(a) through A(c) above; and

(iii) As an agent, has not participated, and will not participate, in any action contrary
to subparagraphs A(a) through A(c) above.

C. If the Bidder deletes or modifies subparagraph A (b) above, the Bidder must furnish with its
offer a signed statement setting forth in detail the circumstances of the disclosure.
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K.6

EMPLOYMENT AGREEMENT

For all new employment resulting from this contract or subcontracts hereto, as defined in Mayor’s Order
83-265 and implementing instructions, the Contractor shall use its best efforts to comply with the
following basic goal and objectives for utilization of bona fide residents of the District of Columbia in
each project’s labor force:

at least fifty-one (51) percent of apprentices and trainees employed shall be residents of the
District of Columbia registered in programs approved by the District of Columbia Apprenticeship
Council.

The Contractor shall negotiate an Employment Agreement with the DOES for jobs created as a result of
this contract. The DOES shall be the Contractor’s first source of referral for qualified apprentices and
trainees in the implementation of employment goals contained in this clause.

Date Authorized Signature
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K.7

BUY AMERICAN CERTIFICATION

The Bidder hereby certifies that each end product, except the end products listed below, is a domestic end
product, and that components of unknown origin are considered to have been mined, produced, or
manufactured outside the United States.

EXCLUDED END PRODUCTS

COUNTRY OF ORIGIN
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K.8

TYPE OF BUSINESS ORGANIZATION

The Bidder, by checking the applicable box, represents that
(1) It operates as:

____acorporation incorporated under the laws of the State of
____anindividual,

___apartnership,

____anonprofit organization, or

___ajoint venture; or

(2) If the Bidder is a foreign entity, it operates as:

____anindividual,

___ajoint venture, or

____acorporation registered for business in
(Country)
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L.1

PART V
SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO BIDDERS

SITE VISIT AND PRE-BID CONFERENCE:

Prospective bidders are strongly advised to visit the site of the proposed work to inspect and
familiarize themselves with the extent of the work. Failure to thoroughly investigate said job
conditions will not be accepted as a proper basis for considering an alleged error in bid or for
payment of extras under, or revision to, the contract or in any other way as grounds for
asserting a claim against the District.

L.1.1 A pre-bid conference to discuss the contents of this solicitation and other pertinent
matters will be held at 10:30 a.m. on 8/10/2011 at the following address:

New Endeavors Women’s Shelter
611 N Street, NW
Washington, DC, 20001

L.1.2 Bidders planning to attend the pre-bid conference are required to e-mail Monica Cobbs,
Contract Specialist at Monica.Cobbs@dc.gov with the name and contact information of
the person who will be in attendance.

L.1.3 Asite visit is scheduled immediately following the pre-bid conference on
8/10/2011, at the project site. For further information regarding the site visit the
prospective bidders are encouraged to contact the CS at (202) 671-2629.

L.1.4 Prospective bidders will be given an opportunity to ask questions regarding this
solicitation at the conference. The purpose of the conference is to provide a
structured and formal opportunity for the District to accept questions from bidders on
the solicitation document as well as to clarify the contents of the solicitation.
Attending bidders must complete the Pre-Bid Conference Attendance Roster at the
conference so that bidder attendance can be properly recorded.

L.1.5 Impromptu questions will be permitted and spontaneous answers will be provided at
the District’s discretion. Verbal answers given at the pre-bid conference are only
intended for general discussion and do not represent the Department’s final position.
All oral questions must be submitted in writing following the close of the pre-bid
conference but no later than five working days after the pre-bid conference in order to
generate an official answer. Official answers will be provided in writing to all
prospective bidders who are listed on the official bidder’s list as having received a
copy of the solicitation. Answers will also be posted on the OCP website at
www.ocp.dc.gov.
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L.2

L.3

L.4

POST AWARD CONFERENCE:

A post award conference with the Contractor is required. It will be scheduled within 10
calendar days after the date of contract award. The Contractor will be notified of the exact
date and time. The conference will be held at the following address:

DC Department of Real Estate Services
Reeves Center

2000 14" Street, NW — 5" Floor
Washington, DC, 20009

CONTRACT AWARD:

L.3.1 The District reserves the right to accept/reject Contract Line Items (CLINs 0001-0002) in
the bids resulting from this solicitation. The CO may reject all bids or waive any minor
informality or irregularity in bids received whenever it is determined that such action is in
the best interest of the District.

L.3.2 Evaluation of Bids: The District intends but is not obligated to make an award to the
lowest evaluated bidder, which will be determined by applying, to the lump sum prices
offered by each bidder in response to Section B.4, the appropriate preferences for each
bidder according to Section M.1.

PREPARATION AND SUBMISSION OF BIDS:

L.4.1 Bidders shall submit one (1) signed original plus two (2) copies of the bid. The
District will not accept a facsimile copy of a bid as an original bid. CLINs 0001-0004,
accepted by the District, all pages of the Invitation for Bids (IFB), all attachments and
all documents containing the Bidder's offer shall constitute the formal contract.

Each bid shall be submitted in a sealed envelope conspicuously marked
on the outside:

"Bid in Response to Solicitation No. DCAM-2011-B-0168”

L.4.1.1 The original bid shall govern if there is a variance between the original bid and the
copy submitted by the bidder. Each bidder shall return the complete solicitation as
its bid.

L.4.1.2 The District may reject as non-responsive any bid that fails to conform in any
material respect to the IFB.

L.4.1.3 The District may also reject as non-responsive any bids submitted on forms not
included in or required by the solicitation, or if the solicitation package is obtained
from any source other than the District’s official source listed below. Bidders shall
make no changes to the requirements set forth in the solicitation.
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L5 BID SUBMISSIONS DATE AND TIME-BID OPENING:

Bids must be submitted no later than 2:00 p.m. local time on 8/29/2011.

L.5. Bids will be publicly opened immediately by the Department of Real Estate Services
(DRES) 2000 14" Street NW, 3" Floor Bid Room, Washington, DC 20009.

L6 WITHDRAWAL OR MODIFICATION OF BIDS:

A Bidder may modify or withdraw its bid upon written, telegraphic notice, or facsimile
transmission if received at the location designated in the solicitation for submission of bids,
but not later than the exact opening date/time set for opening of bids.

L.7 LATE SUBMISSIONS, LATE MODIFICATIONS, AND LATE WITHDRAWALS:

L.7.1 Bids, modifications to bids, or requests for withdrawals that are received in the
designated District office after the exact local time specified above, are "late™ and shall
be considered only if they are received before the award is made and one (1) or more
of the following circumstances apply:

L.7.1 The bid or modification was sent by registered or certified mail no later than
the fifth (5th) calendar day before the date specified for receipt of bids; or

L.7.2 The bid or modification was sent by mail and it is determined by the CO that
the late receipt at the location specified in the solicitation was caused by
mishandling by the District after receipt.

L.7.2 Postmarks

The only acceptable evidence to establish the date of a late bid, late modification or
late withdrawal sent either by registered or certified mail shall be a U.S. or Canadian
Postal Service postmark on the wrapper or on the original receipt from the U.S. or
Canadian Postal Service. If neither postmark shows a legible date, the bid,
modification or withdrawal shall be deemed to have been mailed late. When the
postmark shows the date but not the hour, the time is presumed to be the last minute of
the date shown. If no date is shown on the postmark, the bid shall be considered late
unless the Bidder can furnish evidence from the postal authorities of timely mailing.

L.7.3 Late Submissions

A late bid, late request for modification or late request for withdrawal shall not be
considered, except as provided in this section.
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L.7.4 Late Bids
A late bid, late modification or late withdrawal of a bid that is not considered shall be

held unopened, unless opened for identification, until after award and then retained
with unsuccessful bids resulting from this solicitation.

L.7.5 Late Modifications
A late modification of a successful bid that makes its terms more favorable to the
District shall be considered at any time it is received and may be accepted.

L.8 HAND DELIVERY OR MAILING OF BIDS TO:

Department of Real Estate Services
Bid Room

2000 14™ Street NW, 3 Floor
Washington, DC 20009

L.9 ERRORSINBIDS

Bidders are expected to read and fully understand information and requirements in the
solicitation; failure to do so will be at the Bidder’s risk. In the event of a discrepancy between
the unit price and the total price, the unit price will govern.

L.10 QUESTIONS ABOUT THE SOLICITATION:

If a prospective Bidder has any questions relative to this solicitation, the prospective Bidder
shall submit the questions in writing to the CO. The prospective Bidder shall submit questions
no later than 8/18/2011, ten (10) calendar days prior to the closing date and time indicated for
this solicitation. The District will not consider any questions received less than ten (10)
calendar days before the date set for submission of bid. The District will furnish responses
promptly to all other prospective Bidders. An amendment to the solicitation will be issued, if
that information is necessary in submitting bids, or if the lack of it would be prejudicial to any
other prospective Bidders. Oral explanations or instructions given before the award of the
contract will not be binding.

Amendments, if any, will be posted on the OCP website. Vendors are responsible for
checking the OCP website daily in the event that amendments are made to a solicitation.
(www.ocp.dc.gov)

L.11 FAILURE TO SUBMIT BIDS:

Recipients of this solicitation not responding with a bid should not return this solicitation.
Instead, they should advise the DRES, CO Contracting and Procurement Division, 2000 14"
Street N.W., Fifth Floor Washington, DC 20009, by letter or postcard whether they want to
receive future solicitations for similar requirements. It is also requested that such recipients
advise the CO, of the reason for not submitting a bid in response to this solicitation. If a
recipient does not submit a bid and does not notify the CO that future solicitations are desired,
the recipient's name may be removed from the applicable mailing list.
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L.12

L.13

L.14

BID PROTESTS:

Any actual or prospective Bidder or Contractor who is aggrieved in connection with the
solicitation or award of a contract, must file with the D.C. Contract Appeals Board (Board) a
protest no later than 10 business days after the basis of protest is known or should have been
known, whichever is earlier. A protest based on alleged improprieties in a solicitation which
are apparent prior to bid opening or the time set for receipt of initial bids shall be filed with
the Board prior to bid opening or the time set for receipt of initial bids. In procurements in
which bids are requested, alleged improprieties which do not exist in the initial solicitation,
but which are subsequently incorporated into this solicitation, must be protested no later than
the next closing time for receipt of bids following the incorporation. The protest shall be filed
in writing, with the Contract Appeals Board, 441 4™ Street, N.W., Suite 350N, Washington,
D.C. 20001. The aggrieved person shall also mail a copy of the protest to the CO for the
solicitation.

SIGNING OF BIDS:

L.13.1 The Bidder shall sign the bid and print or type its name on the bid form in the
attached Bid Form Package. Each bid must show a full business address and
telephone number of the Bidder and be signed by the person or persons legally
authorized to sign contracts. Erasures or other changes must be initialed by the
person signing the bid. Bids signed by an agent shall be accompanied by evidence
of that agent's authority, unless that evidence has been previously furnished to the
CO.

L.13.2 All correspondence concerning the bid or resulting contract will be mailed to the
address shown on the bid in the absence of written instructions from the Bidder or
Contractor to the contrary. Any bid submitted by a partnership must be signed with
the partnership name by a general partner with authority to bind the partnership.
Any bid submitted by a corporation must be signed with the name of the corporation
followed by the signature and title of the person having authority to sign for the
corporation. Bidders shall complete and sign all Representations, Certifications and
Acknowledgments as appropriate. Failure to do so may result in a bid rejection.

ACKNOWLEDGMENT OF AMENDMENTS:

The Bidder shall acknowledge receipt of any amendment to this solicitation by (a) signing and
returning the amendment; (b) by identifying the amendment number and date in the space
provided for this purpose in item 20 of page 1 (Solicitation, Offer, Award Form) of the
solicitation; or (c) by letter or telegram, including mailgrams. The District must receive the
acknowledgment by the date and time specified for receipt of bids. Bidder’s failure to
acknowledge an amendment may result in rejection of the bid.

93



Renovation of
611 N Street Women'’s Shelter

Solicitation Number: DCAM-2011-B-0168

L.15 ACCEPTABLE BID GUARANTEES:

L.15.1

L.15.2

A bid guarantee in the amount of 5% of the bid price is required with bids over
$100,000.00. If a bidder fails to provide the required bid guarantee, such failure will
require rejection of the bid.

Types of guarantees acceptable to the District of Columbia:

L.15.2.1 A bond provided by a surety in accordance with 27 DCMR Chapter 2708.

L.15.2.2 A certified check or irrevocable letter of credit issued by an insured
financial institution in the equivalent amount of the security; or

L.15.2.3 United States government securities that are assigned to the District which
pledge the full faith and credit of the United States.

L.16 ACCEPTANCE PERIOD:

L.17

The bidder agrees that its bid remains valid for a period of 90 calendar days from the opening
date/time of the bid opening. However, if for administrative reasons, the District is unable to

make an award within this time period, the CO will request the Contractor and his/her surety

to extend the bid bond for an additional 60 days.

LEGAL STATUS OF BIDDER:

L.17.1
L.17.2

L.17.3

L.17.4

L.17.5

Each bid must provide the following information:

Name, Address, Telephone Number, Federal Tax Identification Number and DUNS
Number of Bidder;

District of Columbia license, registration or certification, if required by law to obtain
such license, registration or certification. If the bidder is a corporation or partnership
and does not provide a copy of its license, registration or certification to transact
business in the District of Columbia, the bid shall certify its intent to obtain the
necessary license, registration or certification prior to contract award or its exemption
from such requirements;

If the Bidder is a partnership or joint venture, names of general partners or joint
ventures and copies of any joint venture or teaming agreements; and

The District reserves the right to request additional information regarding the
Bidder’s organizational status.
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L.18 LOCAL OPERATING FACILITIES:

The Contractor shall provide and maintain its own operating quarters. Such quarters shall be
of sufficient size and capacity and have the necessary facilities to adequately carry out the
work to be performed under the contract.

LOCAL ADDRESS LOCAL TELEPHONE NUMBER/FAX

CELL NUMBER EMERGENCY NUMBER

EMERGENCY CONTACT PERSON

L.19 TECHNICAL INFORMATION:

For technical information concerning this solicitation, please contact:

Diane Wooden, CO

Department of Real Estate Services
Contracting and Procurement Division
2000 14" Street, N.W., 5™ Floor
Washington, D. C. 20009

Office: (202) 671-2405

Fax: (202) 442-9506

L.20 TITLE OF CORRESPONDENCE, HAND DELIVERY OR MAILING OF
SOLICITATION:

All contractual correspondence must be directed to:

Diane Wooden, CO

Department of Real Estate Services
Contracting and Procurement Division
2000 14" Street, N.W., 5" Floor
Washington, D. C. 20009
Diane.Wooden@dc.gov

95


mailto:Diane.Wooden@dc.gov

Renovation of Solicitation Number: DCAM-2011-B-0168
611 N Street Women's Shelter

L.21 BID DOCUMENTS:

L.22

L.23

L.24

L.21.1 Persons who obtain bidding materials from anyone other than the District’s official
website: www.ocp.gov , are hereby notified that any addenda/amendments issued
under this solicitation, and not acknowledged by a bidder could affect the bid amount
and/or responsiveness determinations.

L.21.2 The District Government assumes no responsibility for furnishing any addenda/
amendments to anyone who obtains bidding materials through other than the official
channels.

L.21.3 This solicitation, and any amendments/addenda to bidding documents and bidding
material are only available electronically from www.ocp.dc.gov , Business
Opportunities, click on List of All Opportunities. In the unlikely event that the Office
of Contracting and Procurement (OCP)’s website is not functioning correctly or in the
event that amendments to a solicitation are made, it is the responsibility of the supplier
to check the print media for solicitation information or call OCP at (202) 671-1563.
Print media may include The Washington Post, The Washington Times, The Informer,
The Afro-American, The Commerce Business Daily, The Washington Examiner, or El
Pregonero.

EXAMINATION OF BID DOCUMENTS AND SITE OF WORK:

Bidders will be held to have:

L.22.1 Checked all measurements and visible features which would in any manner affect the
work to be performed.

L.22.2 Verified conditions at the site.

PAYMENT AND PERFORMANCE BONDS:

At contract award, the Contractor shall provide a payment bond in an amount not less than 50%
of the amount payable by the terms of the contract and a performance bonds in an amount not
less than 100% of the amount payable by the terms of the contract.

STANDARDS OF RESPONSIBILITY:

L.24.1 Pursuant to 27 DCMR, 2200.4 (a) through (h), the prospective Contractor shall submit
the following documentation, within ten (10) days of the request by the District, in
order to be determined responsible:

L.24.1.1 Evidence of financial resources adequate to perform the Contract, or ability
to obtain them;

L.24.1.2 Evidence of ability to comply with the required or proposed delivery or
performance schedule, taking into consideration all existing commercial
and governmental business commitments;

L.24.1.3 A satisfactory performance record;
L.24.1.4 A satisfactory record of integrity and business ethics;
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L.24.1.5 The necessary organization, experience, accounting and operational
controls and technical skills, or the ability to obtain them;

L.24.1.6 Evidence of compliance with the applicable District licensing and tax laws
and regulations;

L.24.1.7 Evidence of The necessary production, construction and technical
equipment and facilities or the ability to obtain them, and

L.24.1.8 Evidence of other qualifications and eligibility criteria necessary to receive
an award under the applicable laws and regulations.

L.24.2 If the prospective Contractor fails to supply the information requested, the CO
shall make the determination of responsibility or non-responsibility based upon
available information. If the available information is insufficient to make a
determination of responsibility, the CO shall determine the prospective Contractor
to be non-responsible.

L.25 SPECIAL STANDARDS OF RESPONSIBILITY

L.25.1 The Bidder shall demonstrate sufficient experience to perform as required for the successful
completion of this project. Namely, the Bidder shall submit the following documentation,
within ten (10) days of the request by the District, in order to be determined responsible:

L.25.1.1 The Bidder shall submit written and photographic documentation that illustrates its
company or its subcontractor’s successful completion of two (2) LEED Certified
projects within the last five (5) years. The documentation shall include a copy of the
LEED Certification, a short paragraph that describes each project, the role played by
the Bidder (prime GC vs. Sub-Contractor), and notes the name of the project, the
Owner’s contact name and phone number, the square footage of project, address of
project, dollar value of project and any subcontractors used for the project.

L.25.1.2 Bidders shall submit written documentation that illustrates his company or his
subcontracted company’s successful completion of three (3) new construction
projects of greater than $4 Million each in value within the last five years. The
documentation shall include a short paragraph that describes each project, the role
played by the Bidder (prime GC vs Sub-Contractor), and notes the name of the
project, the Owner’s contact name and phone number, the square footage of project,
address of project, dollar value of project and any subcontractors used for the
project.

L.25.2 As per Standards of Responsibility, above, if the prospective Contractor fails to supply the
information requested for the Special Standards of Responsibility, the CO shall make the
determination of responsibility or non-responsibility based upon available information. If the
available information is insufficient to make a determination of responsibility, the CO shall
determine the prospective Contractor to be non-responsible.
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M.1

M.1.1

PART VI
SECTION M - EVALUATION PREFERENCE POINTS

PREFERENCES FOR LOCAL BUSINESSES, DISADVANTAGED BUSINESSES,
RESIDENT-OWNED BUSINESSES, SMALL BUSINESSES, LONGTIME RESIDENT
BUSINESSES, OR LOCAL BUSINESSES WITH PRINCIPAL OFFICES LOCATED IN
AN ENTERPRISE ZONE:

Under the provisions of the “Small, Local, and Disadvantaged Business Enterprise Development
and Assistance Act of 2005” (the Act), Title II, Subtitle N, of the “Fiscal Year 2006 Budget
Support Act of 20057, D.C. Law 16-33, effective October 20, 2005, the District shall apply
preferences in evaluating bids or proposals from businesses that are small, local, disadvantaged,
resident-owned, longtime resident, or local with a principal office located in an enterprise zone
of the District of Columbia.

GENERAL PREFERENCES:

For evaluation purposes, the allowable preferences under the Act for this procurement are as
follows:

M.1.1.1 Three percent reduction in the bid price or the addition of three points on a 100-
point scale for a small business enterprise (SBE) certified by the Small and Local
Business Opportunity Commission (SLBOC) or the Department of Small and
Local Business Development (DSLBD), as applicable;

M.1.1.2 Five percent reduction in the bid price or the addition of three points on a 100-
point scale for a resident-owned business enterprise (ROB) certified by the
SLBOC or the DSLBD, as applicable;

M.1.1.3 Five percent reduction in the bid price or the addition of five points on a 100-point
scale for a longtime resident business (LRB) certified by the SLBOC or the
DSLBD, as applicable;

M.1.1.4 Two percent reduction in the bid price or the addition of two points on a 100-point
scale for a local business enterprise (LBE) certified by the SLBOC or the DSLBD,
as applicable;

M.1.1.5 Two percent reduction in the bid price or the addition of two points on a 100-point

scale for a local business enterprise with its principal office located in an enterprise
zone (DZE) and certified by the SLBOC or the DSLBD, as applicable; and

M.1.1.6 Two percent reduction in the bid price or the addition of two points on a 100-point
scale for a disadvantaged business enterprise (DBE) certified by the SLBOC or the
DSLBD, as applicable.

M.1.1.7 Two percent (2%) reduction in the bid price or the addition of two points on a 100
point scale for a veteran-owned business (VOB) certified by the SLBOC or the
DSLBD, as applicable
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M.1.2.8

Two percent (2%) reduction in the bid price or the addition of two points on a 100
point scale for a local manufacturing business enterprise (LMBE) certified by the
SLBOC or the DSLBD, as applicable

M.1.2 APPLICATION OF PREFERENCES:

For evaluation purposes, the allowable preferences under the Act shall be applicable to prime
contractors as follows:

M.1.2.1

M.1.2.2

M.1.2.3

M.1.2.4

M.1.2.5

M.1.2.6

M.1.2.7

M.1.2.8

Any prime contractor that is a small business enterprise (SBE) certified by the
Department of Small and Local Business Development (DSLBD) will receive a
three percent (3%) reduction in the bid price for a bid submitted by the SBE in
response to this Invitation for Bids (IFB).

Any prime contractor that is a resident-owned business (ROB) certified by DSLBD
will receive a five percent (5%) reduction in the bid price for a bid submitted by
the ROB in response to this IFB.

Any prime contractor that is a longtime resident business (LRB) certified by
DSLBD will receive a five percent (5%) reduction in the bid price for a bid
submitted by the LRB in response to this IFB.

Any prime contractor that is a local business enterprise (LBE) certified by DSLBD
will receive a two percent (2%) reduction in the bid price for a bid submitted by
the LBE in response to this IFB.

Any prime contractor that is a local business enterprise with its principal offices
located in an enterprise zone (DZE) certified by DSLBD will receive a two percent
(2%) reduction in the bid price for a bid submitted by the DZE in response to this
IFB.

Any prime contractor that is a disadvantaged business enterprise (DBE) certified
by DSLBD will receive a two percent (2%) reduction in the bid price for a bid
submitted by the DBE in response to this IFB.

Any prime contractor that is a veteran-owned business (VOB) certified by DSLBD
will receive a two percent (2%) reduction in the bid price for a bid submitted by
the VOB in response to this IFB.

Any prime contractor that is a local manufacturing business enterprise (LMBE)

certified by DSLBD will receive a two percent (2%) reduction in the bid price for a
bid submitted by the LMBE in response to this IFB.
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M.1.3 MAXIMUM PREFERENCE AWARDED:

Notwithstanding the availability of the preceding preferences, the maximum total preference to
which a certified business enterprise is entitled under the Act for this procurement is twelve
percent (12%) for bids submitted in response to an IFB or the equivalent of twelve (12) points
on a 100-point scale for proposals submitted in response to an RFP. There will be no preference
awarded for subcontracting by the prime contractor with certified business enterprises.

M.1.4 PREFERENCES FOR CERTIFIED JOINT VENTURES:

When the SLBOC or the DSLBD, as applicable, certifies a joint venture, the certified joint
venture will receive preferences as a prime contractor for categories in which the joint venture
and the certified joint venture partner are certified, subject to the maximum preference limitation
set forth in the preceding paragraph.

M.1.5 VENDOR SUBMISSION FOR PREFERENCES:

M.1.5.1 Any vendor seeking to receive preferences on this solicitation must submit at the time of,
and as part of its bid, the following documentation, as applicable to the preference being
sought:

M.1.5.11 Evidence of the vendor’s or joint venture’s certification by the SLBOC as an SBE, LBE,
DBE, DZE, LRB or ROB, to include a copy of all relevant letters of certification from the
SLBOC,; or

M.1.5.1.2 Evidence of the vendor’s or joint venture’s provisional certification by the DSLBD as an
SBE, LBE, DBE, DZE, LRB or ROB, to include a copy of the provisional certification
from the DSLBD.

M.1.5.2 Any vendor seeking certification or provisional certification in order to receive
preferences under this solicitation should contact the:

Department of Small and Local Business Development
ATTN: CBE Certification Program

441 Fourth Street, NW, Suite 970N

Washington DC 20001

M.1.4.3 All vendors are encouraged to contact the DSLBD at (202) 727-3900 if additional
information is required on certification procedures and requirements.

100



