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 SOLICITATION, OFFER AND 
AWARD 
Construction, Design and Building 
Renovation Group 
 

1. Solicitation No.: 
 

     DCHA-2008-B-0024 
 

2.Type:  
[X } Sealed Bid (IFB) 
 
[  ] Negotiated (RFP) 
 

3. Date Issued: 
 
December 21,2007 

 Page 1 of_89___    
 

4. Contract Number 
 

5. Requisition/Purchase Request No. 
 
 

6.               
    [    ]  Open Market with set aside 
    For LSDBE subcontracting  (see Sec-M) 
                      
    [ X  ] SBE Set-Aside (see Sec-M) Mandatory 
35% SBE Subcontracting requirement in 
accordance with Section M, Paragraph M.1.6 
 

7. Issued By:           
                          
                      Office of Contracting and Procurement 

Construction, Design and Building Renovation Group 
441- 4th  Street, N.W., Suite 700-South 
Washington, D.C.  20001 
 

8. Address Offer To: 
     

                       Office of Contracting and Procurement 
                       Construction ,Design & Building Renovation Group 
                       Suite #700 South (BID ROOM) 
                       441-4th Street N.W. 
                       Washington DC 2001  

B. Telephone (No collect calls) 9. For        
information  
    contact:  

A. Name: 
 
Paul Robinson (Area Code) 

202 
     (Number) 

724-4065 
(Ext) 

C. E-mail Address 
 
Paul.Robinson@dc.gov 

IMPORTANT - The "offer" section of this form, must be fully completed by offeror. 
SOLICITATION 

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and  "bidder" 
10. Sealed offers in “original” plus _2__ copies to perform the work required- 1 -red will be received at the place specified in item 8, or  if hand  
carried, to the bid counter located at address shown in item 8   until   10:00 AM  local time  on January 25,, 2008.                   
                                                                                                                                
                                                                                                                         (Hour)                               (Date) 
 

 
11.   The District requires performance of the work described in strict accordance with the following: 
    
                       Description                                                                                      Section        Pages   

• Solicitation/Offer/Award Form              ---          Section –A,   pages:         1-2              
• Schedule for Construction, Alterations, Repair, Price      ---          Section - B,   pages:         3-4  
• Scope/Specifications/Drawings              ---          Section – C,   pages:        5-6 
• Packaging and Markings              ---          Section -  D,  pages:         7    
• Inspection and Acceptance              ---          Section – E,   pages:         8 
• Deliveries and Performances             ---          Section -  F,   pages:         9 
• Contract Administration Data             ---          Section- -G,   pages:         10-16 
• Special Contract Requirements            ---          Section – H,   pages:        17-55 
• Contract Clauses                             ---          Section -  I,    pages:        56-63 
• List of Attachments                      ---          Section – J,    pages:        64 
• Representations, Certifications and other statements    

Of Bidders                                                                         ---             Section – K,   pages:        65-75 
Instructions, Conditions and other Notices to Bidders     ---          Section – L,   pages:        76-83 

• Evaluation Factors for Award                      ---          Section – M,   pages:       84-89 
• The Standard Contract Provisions for Use with Specifications 
        for District of Columbia Government Construction Projects, 
        dated 1973 

 
12. The Contractor shall begin performance and complete all the work within  90 calendar days from the date specified in the written         
      [   ] Award   [X] Notice to Proceed . This performance period is [ X ]  Mandatory [    ]  Negotiable 
 
13. The Contractor must furnish the required performance and payment bonds.  
      
 [ X ] yes, within  ten (10)  calendar days after receiving  the Notice of Intent to Award                                            [   ] no 
14. Additional Solicitation Considerations 

A. All bids are subject to the work requirements, provisions and clauses incorporated in this solicitation in full text or by reference 
B. A  BID GUARANTEE [ X ]  is  required  [   ]  is not required 

 
Government of the District of Columbia                                                           Office of Contracting and Procurement 
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                  STANDARD FORM  A  - Dated  May 2001 
 

OFFER  ( Must be fully completed by offeror) 
16. Telephone No. 
(        ) 

18. Remittance Address (if different than item 15). 
 

15. Name, Company Name and Address of Offeror  (with zip code) 
 

 
 
 17. E-mail address  

19. The offeror agrees to perform the work required at the prices specified herein and according to the BID SCHEDULE (Section B) and in strict accordance with the terms 
of this solicitation, if this offer is accepted by the District in writing within 45 calendar days after the date offers are due. 
 
20. The offeror agrees to furnish any required performance and payment bonds. 

21. ACKNOWLEDGEMENT OF AMENDMENTS 
The offeror acknowledges receipt of amendments to the solicitation (number and date each) 
Amendment 
Number 

          

Date 
 

          

22. Name and Title of person authorized to sign offer  
(Type or Print) 

 
 

22A. Signature 22B. Offer  

AWARD (To be completed by the District) 
23. Amount 
 
 
 

24. Accounting and Appropriation data 
 

25. PAYMENT WILL BE  MADE BY: 
Office of  the Chief Financial Officer 
441 4th Street, N.W., Suite 850 North 
Washington, DC 20001 
 

26. Submit invoices as instructed in Section G of this solicitation (Contract Administration 
Data) 

CONTRACTING OFFICER WILL COMPLETE ITEM  27 OR 28 AS APPLICABLE 
27. [    ]  NEGOTIATED AGREEMENT (The Contractor is required to 
sign this document and return__ copies to the issuing office). The 
Contractor agrees to furnish and deliver all items or perform all work 
requirements for the consideration stated in this contract. The rights and 
obligations of the parties of this contract shall be governed by ( a) this 
contract award, (b) the solicitation, and (c) the clauses, representations, 
certifications and specifications incorporated by reference in or attached 
to this contract. 
 

28. [    ]  AWARD (The Contractor is not required to sign this document). Your offer on this 
solicitation is hereby accepted. This award consummates the contract which consists of (a) the 
solicitation and your offer, and (b) this contract award. No further contractual document is 
necessary. 
 
 
 

29. Name and Title of Contractor or Person Authorized to Sign  (Type or 
Print) 

30. Name of Contracting Officer (Type or Print) 
 
       

29A. Signature 
 

29B. Date 
 

30A. Signature  30B. Date 

                                 STANDARD FORM  A  - Dated  May 2001 
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PART I  

 
SECTION B: SCHEDULE FOR CONSTRUCTION, ALTERATIONS, REPAIRS PRICE 

 
 
B.1 The District of Columbia Office of Contracting and Procurement (OCP) Construction Design and 

Building Renovation Group, on behalf of the Department of Parks and Recreation (DPR) for the 
District of Columbia Government, is seeking a contractor to provide all labor, materials and 
equipment for the renovation of the playground, open space and basketball court at Stead Park 
located at 1625 P Street NW.  The work shall be completed as depicted in Construction Documents 
Technical Specifications for Stead Park dated November 21, 2007, hereinafter referred to as 
Specifications (Attachment J.1.1), and the Drawings listed in C.3 and (Attachment J.1.2).   

 
B.2 Designation of Solicitation for the Small Business Set Aside Market Only 
 

This Invitation for Bids (IFB) is designated for certified small business enterprise (SBE) bidders 
only under the provisions of the “Small, Local, and Disadvantaged Business Enterprise Development 
and Assistance Act of 2005” (the Act), Title II, Subtitle N, of the “Fiscal Year 2006 Budget Support 
Act of 2005” as amended.                       
 
A SBE must be certified as small in the procurement category of Building Construction (General 
Construction, etc.) in order to be eligible to submit a bid in response to this solicitation. 

 
B.3 The District contemplates award of a firm fixed-price contract. The estimated price range for this 

requirement is between $500,000.00 and $1,000,000.00. 
  
B.4 The Contractor must bid a lump sum firm fixed price for the following Contract Line Item 

Number CLIN 0001 as described below.  
 
 
 CLIN   DESCRIPTION              LUMP SUM PRICE  

 
 
0001       Renovation of the playground,                                $_______________ 

open space, and basketball courts and other  
                                                work in accordance with the  
                                                Construction Specifications   
                                                (attachment J.1.1) and Drawings (attachment J.1.2) 
                                                                   

  
 
 
LUMP SUM PRICE IN WORDS 

                
______________________________________________________________ 
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B.5    PRICE BREAKDOWN FORM 
 

The bidder must complete this breakdown of prices and submit it with its bid. In case of any 
discrepancy in the total bid price entered here and the lump sum price in B.4, Section-B.4 shall 
govern. Division means a discrete component of work for which a separate price is requested.  The 
“Total Price Breakdown” is the sum total of all components, and must equal the Lump Sum Bid Price  

 
Breakdown into Divisions of lump sum price bid under CLIN 0001, Section-B.4 

 
DIVISION 

NO. *        
DESCRIPTION TOTAL 

PRICE BREAKDOWN    
        Div 01 

 
 General Requirements  

………………………. 
Div. 02 

 
 Site Construction  

………………………. 
Div. 03 

 
 Concrete   

………………………. 
Div .04 
           

 Masonry    

Div. 05 
 

Metals  
………………………. 

Div. 06 
 

Reserved    
………………………. 

Div. 07 
 

Thermal and Protection   
………………………. 

Div. 08 
 

Doors & Windows   
………………………. 

       Div . 09 Finishes  

       Div. 10 Specialties  

      Div. 11 Equipment   

        Div. 12 Reserved   

        Div. 13 Special Condition  

         Div.14 Conveying Systems  

        Div.15 Mechanical  

        Div. 16 Electrical & Communication  

Lump Sum 
Bid Price 

Lump Sum Bid Price (copy from CLIN 0001, Section-B.4, 
Part-I of IFB)  

 
………......................... 
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PART I 

 
SECTION C – SCOPE/SPECIFICATIONS/DRAWINGS 

 
C.1 SCOPE:   
 

OCP on behalf of the District of Columbia Government DPR seeking a contractor to provide all 
labor, materials and equipment to renovate the playground, open space and basketball court at Stead 
Park located at 1625 P Street, NW. in accordance with the Specifications (Attachment J.1.1) , and 
Drawings (Attachment J.1.2), provided herewith, and the Government of the District of Columbia 
Standard Contract Provisions for use with Specifications for District of Columbia Construction 
Projects Revised January 2007.  
 
The work shall include, but not be limited to; 
 
a. Site layout. 
b. Soil erosion and sediment control. 
c. Demolition, removal and disposal of existing vegetation. 
d. Grading. 
e. Clearing removal and disposal of existing vegetation. 
f. Utility work. 
g. Construction of Rain Garden. 
h. Installation of new hardscape, including unit pavers, concrete paving, steps, ramps seating walls 

and climbing walls.  
i.  Installation of synthetic turf play area. 
j. Installation of all new playground equipment, unitary rubber surfaces, engineered wood fibers, 

and subsurface. 
k. Installation of site furnishings, including ornamental fences, gates, signage, benches, and shade 

structure. 
l. Installation of landscaping.  
 

C.2 SPECIFICATIONS: 
 

The Contractor shall perform the work in accordance with specifications titled “Construction 
Document Technical Specifications for Stead Park dated November 21, 2007” (Attachment J.1.1)   

  
C.3 DRAWINGS: 
 

The Contractor shall perform the work in accordance with the Drawings listed below and included 
herein as Attachment (J.1.2) that are stamped, initialed and dated as ISSUED FOR BIDS in the 
space above the title block: 
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 LIST OF DRAWINGS 
 

DRAWING 
NO. 

DRAWING TITLE 

  
 

C01 COVER SHEET 
C-002              SITE PLAN   
C-003 GRADING PLAN 
C-004 SITE DETAILS 
C-005 EROSION AND SEDIMENT CONTROL PLAN 
C-006 EROSION AND SEDIMENT CONTROL DETAILS 
C-007 BMP PROFILES  
C-008             PROFILES 

               C-009   SWM PLAN AND CALCULATIONS 
 
L-01               SITE PLAN 

               L-02       LAYOUT 
L-03               ELLIPSE LAYOUT PLAN 
L-04               PLAYGROUND EQUIPMENT LAYOUT & FOOTERS  
L-05               PLAYGROUND FEARTURES   
L-06               HARDSCAPE DETAILS 
L-07               SEAT WALL, STAIR, AND RAMP DETAILS 
L-08               SMALL CLIMBING WALL DETAILS  
L-09               TALL CLIMBLING WALL DETAILS  

               L-10    SITE FURNISHINGS 1  
               L-11               SITE FURNISHINIGS   

   L-12               PLANTING PLAN 
   L-13               PLANING DETAILS  
  
  S-01              GENERAL NOTES, FOUNDATION PLANS AND SECTIONS 
 
   E-01              ELECTRICAL PLAN     
   E-02               ELECTRICAL DETAILS 
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PART I 
 

SECTION D: PACKAGING AND MARKING 
 
D.1 MATERIAL DELIVERY, HANDLING AND STORAGE:  
 

A. The Contractor shall deliver materials and equipment in the original, properly labeled, 
unbroken packages, containers, cartridges or bundles and in such quantities and such ample 
time that progress of work will not be delayed. 

 
B. The Contractor shall protect materials and products against any damage or deterioration 

during transit to the site, unloading, delivering and storing at site, installation or erection and 
during period between installation or erection and final acceptance by the District, that shall 
include, but not limited to: 

 
1. Minimum exposure to weather during delivery. 

 
2. Storage off ground in dry, well-ventilated spaces. 
 
3.         Covering, as necessary, for adequate protection from soiling and wetting. 

 
C. The Contractor shall provide storage methods that will facilitate inspection and testing before 

and during the use as follows: 
 

1. Space for storage of materials and equipment will be approved by the District’s 
Inspector (see Paragraph H.23). 

 
2. The Contractor shall not occupy more space at the site than is absolutely necessary 

for proper execution of the work. 
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PART I 

 
SECTION E: INSPECTION AND ACCEPTANCE 

 
E.1 INSPECTION: 
 

E.1.1.  The inspection and acceptance requirements for the resultant contract will be governed by 
Article 11 of the Standard Contract Provisions For Use With Specifications for District of 
Columbia Government Construction Projects Revised January 2007, incorporated herein 
as Attachment J.1.5.  

 
E.1.2 In addition, the acceptance criteria for different parts of the work described in the 

Specifications (Attachment J.1.1) shall apply. 
 

E.2 PARTIAL ACCEPTANCE: 
 

E.2.1 The Contracting Officer’s Technical Representative (COTR) may, at his/her option, accept 
part of the work under the contract in writing prior to the COTR’s final acceptance of all the 
work under the contract, when the COTR considers it beneficial to the District of Columbia. 

 
E.2.2 Partial acceptance shall not preclude liquidated damages for failure to complete the contract 

within the required time limits established under TIME FOR COMPLETION in Section F.1. 
 
E.3 FINAL INSPECTION: 
 

E.3.1 The Contractor shall give the COTR written notice at least fourteen (14) days in advance of 
date on which project will be 100% complete and ready for final inspection.  Prior to final 
inspection date, the Contractor shall verify in writing that in the Contractor’s best judgment 
no deficiencies exist.   

 
E.3.2 The Contractor, COTR and District Inspector shall jointly prepare a Punch List of 

deficiencies found on final inspection that does not prevent the building or area(s) within the 
building from being occupied.  The Contractor shall correct the deficiencies within thirty (30) 
days after the building or area(s) within the building has been occupied and submit to the 
COTR a report of the corrections as a condition of final acceptance.  
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PART I 
 

SECTION F - DELIVERIES OR PERFORMANCE 
 
F.1 TIME OF COMPLETION: 
 

The Contractor shall commence work on the date specified in the written Notice to Proceed (NTP) 
signed and issued by the Contracting Officer (CO) and shall start and complete all the work within 
90  calendar days, exclusive of holidays and except as noted below section marked “Delays” to 
complete the project from date of Notice to Proceed. 

      
F.2 DELIVERABLES: 
 

F.2.1 The Contractor shall submit to the COTR, as a deliverable, the Summary of Progress 
Payment Breakdown Form, Progress Payment Request Form and Schedule of Values Form. 
(Refer to G.4 C). 

 
F.2.2 The Contractor shall submit to the COTR a complete list of all samples, catalogue cuts and 

shop drawings. (Refer to H.5). 
 
F.2.3 The Contractor shall submit all the schedules and reports for approval to the COTR. (Refer to 

H.16). 
 
F.2.4 Prior to final acceptance of the project, the Contractor shall submit to the COTR three (3) 

copies of operation manuals or instruction manuals for each piece of equipment, mechanical 
or electrical system. (Refer to H.21). 

 
F.2.5 The Contractor shall submit to the District, as a deliverable, the report described in section 

H.38.5 of this contract that is required by the 51% District Residents New Hires Requirement 
and First Source Employment Agreement. If the Contractor does not submit the report as part 
of the deliverables, final payment to the Contractor may not be paid.  (Refer to H.38).  

 
F.2.6 The Contractor shall submit to the COTR the report of corrected Punch List items. (Refer to 

E.3.2).  
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PART I 
 

SECTION G - CONTRACT ADMINISTRATION DATA 
 
G.1  INVOICE PAYMENT: 
 

A.      The District will make progress payments (refer to G.4) to the Contractor, upon the 
submission of proper invoices, based on the approved Critical Path Method (CPM) schedule 
as described in Section H.16.A.2 of this document, only for the percentage of work or 
services actually performed or completed during the subject period and accepted by the 
District, less any discounts, allowances or adjustments provided for in this contract. 

 
      B. The District will pay the Contractor on or before the 30th day after receiving a proper invoice 

from the Contractor. 
  
G.2  INVOICE SUBMITTAL: 
 
 A. The Contractor shall submit proper invoices on a monthly basis or as otherwise specified in 

this contract. Invoices shall be prepared in triplicate and submitted to the COTR specified in 
Section G..9 below.  

    
B. To constitute a proper invoice, the Contractor shall submit the following information: 

 
1. Contractor’s name and invoice date (Contractors are encouraged to date invoices as 

close to the date of mailing or transmittal as possible); 
 

2. Contract number, section two (2) and encumbrance number, section twenty-four (24) 
of the Solicitation Cover sheet.  Assignment of an invoice number by the Contractor 
is also recommended; 

 
3. Description, amount of payment requested, quantity, and the dates of the work 

performed based on the approved CPM schedule; 
 

4. Other supporting documentation or information, as required by the CO; 
 
5. Name, title, telephone number and complete mailing address of the responsible 

official to whom payment is to be sent; 
 
6. Name, title, phone number of person preparing the invoice;  

 
7. Name, title, phone number and mailing address of person, if different from the person 

identified above to be notified in the event of a defective invoice, and 
 
 8. Authorized signature. 
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G.3 FIRST SOURCE AGREEMENT REQUEST FOR FINAL PAYMENT: 
 

G.3.1 For contracts subject to the 51% District Residents New Hires Requirement and First Source 
Employment Agreement, final request for payment must be accompanied by the report or a 
waiver of compliance discussed in H.38.5.  

 
G.3.2 The CFO shall not make final payment to the Contractor until the CFO has received the CO’s 

final determination or approval of waiver of the Contractor’s compliance with 51% District 
Residents New Hires Requirement and First Source Employment Agreement. 

 
G.4 METHOD OF PAYMENT: 
 

A. The District will utilize the progress payment method under this contract, and will make 
progress payments when all of the following conditions are satisfied: 
 
1. The portion of the service provided by the Contractor is accepted by the District; 
 
2. The work on the specific contract activity as identified in the approved CPM 

Schedule, for which the progress payment is requested, is 100 % complete; 
 
3. The Contractor submits the invoice as describe in G.2 for the progress payment. 

 
B. The COTR will furnish to the Contractor, the following forms: 
 

1. Summary of Progress Payment Breakdown Form; 
2. Progress Payment Request Form; 
3. Schedule of Values Form. 

 
C. The Contractor shall prepare and deliver to the COTR for approval: 
 

1. Original and a copy of completed Summary of Progress Payment Breakdown Form 
within fourteen (14) days after issuance of written NTP and prior to submission of 
first progress payment request. This detailed estimate of costs shall include a 
breakdown of costs for all items of work that will be performed under the contract 
with total amount equal to the lump sum bid price under Section B.4. 

 
2. Original and a copy of the signed (by the authorized representative of the Contractor) 

Progress Payment Request Form on or before the twenty-fifth (25th) day of each 
month during progress of the work. The COTR will direct the progress payment to be 
made based on the actual work performed based on the COTR’s approval of the 
Schedule of Values. This approval will include only those fractions of work which 
have been completed and duly accepted by COTR. COTR’s acceptance signature on 
the form is mandatory. 

 
3. Copy of the Schedule of Values pre-approved by the COTR with invoice. 

 
D. Materials and equipment payments: 
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1. The Contractor may receive progress payment for the materials, equipment and 

associated components delivered to the jobsite or stored on the site, until they are 
satisfactorily incorporated into the completed work, at 100% of their invoiced value 
from the manufacturer or supplier as approved by the COTR. The Contractor shall 
properly store and protect all the materials and equipment and ensure that all 
materials and equipment are in compliance with the submittals approved by the 
COTR. 

 
2. The Contractor may receive progress payment for 75% of the invoiced value for 

materials, equipment and associated components stored off-site in a bonded 
warehouse within a twenty-five (25) mile radius of the jobsite. Payment will be 
subject to the following documentation accompanying the payment request:  

 
a. A certified statement giving the exact location of the materials or equipment, 

that such material or equipment is properly stored and protected meeting the 
approval of COTR and is consigned to the District of Columbia Government; 
that the materials and equipment will not be diverted for use or installation at 
a different project, and that they are subject to inventory and inspection by the 
COTR. 
 

b. A valid invoice or bill of sale indicating the unit quantity, description of the 
material or equipment and its costs as defined in Section G.4.D.1. and 2. 

 
c. A certificate of insurance of a bonded warehouse, in the event the 

materials/equipment is stored off-site. 
        

E. Before approval of the CPM schedule, the District may make two (2) initial monthly 
payments under this contract for the work performed during the first sixty (60) days 
following the NTP, following the COTR’s partial acceptance of the work in writing in 
accordance with section E.2. In the event that the District elects to proceed in this manner, 
the following shall apply: 

 
1. The District will not make any additional payments until the final CPM schedule is 

approved by COTR. 
 
2. The District will not make progress payments for all other activities until the final 

CPM schedule is approved and distributed by the COTR.   
 
F. The COTR will use the CPM Schedule approved and updated as provided in subsection H.16 

as the basis upon which to estimate successive progress payments to be made. 
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G.5      ASSIGNMENTS:   
 

A. In accordance with 27 DCMR 3250, the Contractor may assign funds due or to become due 
as a result of the performance of this contract to a bank, trust company, or other financing 
institution.  

 
B. Any assignment shall cover all unpaid amounts payable under this contract, and shall not be 

made to more than one party. 
 

A. Notwithstanding an assignment of money claims pursuant to authority contained in the 
contract, the Contractor, not the assignee, is required to prepare invoices. Where such an 
assignment has been made, the original copy of the invoice must refer to the assignment and 
must show that payment of the invoice is to be made directly to the assignee as follows: 
 

Pursuant to the instrument of assignment dated ___________, 
 make payment of this invoice to _______________________ 

(name and address of assignee). 
 

G.6    THE QUICK PAYMENT CLAUSE 
 

G.6.1 Interest Penalties to Contractors 
 

G.6.1.1      The District will pay interest penalties on amounts due to the Contractor under the 
Quick Payment Act, D.C. Official Code §2-221.01 et seq., for the period beginning 
on the day after the required payment date and ending on the date on which payment 
of the amount is made.   Interest shall be calculated at the rate of 1% per month.   No 
interest penalty shall be paid if payment for the completed delivery of the item of 
property or service is made on or before: 

 
a) the 3rd day after the required payment date for meat or a meat product; 
b) the 5th day after the required payment date for an agricultural commodity; or 
c) the 15th day after the required payment date for any other item. 

 
G.6.1.2 Any amount of an interest penalty which remains unpaid at the end of any 30-

day period shall be added to the principal amount of the debt and thereafter 
interest penalties shall accrue on the added amount. 
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G.6.2 Payments to Subcontractors 
 

G.6.2.1 The Contractor must take one of the following actions within 7 days of receipt of 
any amount paid to the Contractor by the District for work performed by any 
subcontractor under a contract: 

 
a) Pay the subcontractor for the proportionate share of the total payment received 

from the District that is attributable to the subcontractor for work performed 
under the contract; or 

b) Notify the District and the subcontractor, in writing, of the Contractor’s 
intention to withhold all or part of the subcontractor’s payment and state the 
reason for the nonpayment. 

 
G.6.2.2 The Contractor must pay any lower-tier subcontractor or supplier interest 

penalties on amounts due to the subcontractor or supplier beginning on the day 
after the payment is due and ending on the date on which the payment is made.   
Interest shall be calculated at the rate of 1% per month.   No interest penalty shall 
be paid on the following if payment for the completed delivery of the item of 
property or service is made on or before: 

 
a) the 3rd day after the required payment date for meat or a meat product; 
b) the 5th day after the required payment date for an agricultural commodity; or 
c)   the 15th day after the required payment date for any other item. 

 
G.6.2.3      Any amount of an interest penalty which remains unpaid by the Contractor at 

the end of any 30-day period shall be added to the principal amount of the debt 
to the subcontractor and thereafter interest penalties shall accrue on the added 
amount. 

 
G.6.2.4 A dispute between the Contractor and subcontractor relating to the amounts or 

entitlement of a subcontractor to a payment or a late payment interest penalty 
under the Quick Payment Act does not constitute a dispute to which the District 
of Columbia is a party.  The District of Columbia may not be interpleaded in any 
judicial or administrative proceeding involving such a dispute. 

 
G.6.3 Contractor Obligation to Flow Down Interest Provision 
 
 The Contractor is required to include in any subcontract a provision that requires each 

subcontractor to include the payment and interest clauses required under paragraphs (1) and 
(2) of the Quick Payment Act in each subcontractor’s contract with any lower-tier 
subcontractor or supplier. 
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G.7 CONTRACTING OFFICER (CO) 
 
 In accordance with 27 DCMR 1200.1 contracts may be entered into and signed on behalf of the 

District Government only by COs.  The address and telephone number of the CO is: 
 
   Diane Wooden  

Office of Contracting and Procurement 
Construction, Design and Building Renovation Group 
441- 4th Street, N.W., Suite 700-South 
Washington, D.C.  20001 

 Telephone:  (202) 724-2163 
 

 
G.8 AUTHORIZED CHANGES BY THE CO: 
 

A. In accordance with Article 3 of the Standard Contract Provisions for use with Specifications 
for District of Columbia Government Construction Projects, dated 1973, revised January 
2007 as amended, the CO is the only person authorized to approve changes to any of the 
requirements of the contract. 

 
B. The Contractor shall not comply with any order, directive or request that changes or modifies 

the requirements of this contract, unless issued in writing and signed by the CO. 
 
G.9 CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE (COTR): 
 

 A. The COTR is responsible for the technical administration of the contract and advising the CO 
as to the Contractor’s compliance or noncompliance with the contract.  In addition, the 
COTR is responsible for the day-to-day monitoring and supervision of the contract, of 
ensuring that the work conforms to the requirements of this contract and such other 
responsibilities and authorities as specified in writing by the CO.  The COTR for this contract 
is: 
 
               Sherry A. Frear  

Project Manager     
Office of Capitol Construction  
Department of Parks & Recreation 
Government of the District of Columbia  
1480 Girard Street, NW  
Washington D.C.  20010 
Tel: 202-671-0365 

  
B. It is fully understood and agreed by the Contractor that the COTR shall not have any 

authority to make changes in the specifications/scope of work, price or terms and conditions 
of the contract. 
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C. Contractor shall be held fully responsible for any changes not authorized in advance, in 

writing, by the CO, and may be denied compensation or other relief for any additional work 
performed that is not authorized by the CO in writing.  In addition, Contractor may also be 
required at no additional cost to the District, to take all corrective action necessitated by 
reason of the unauthorized changes. 
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PART I 

 
SECTION H - SPECIAL CONTRACT REQUIREMENTS 

 
H.1 LIQUIDATED DAMAGES: 
 

A. The Contractor shall pay to the District of Columbia the sum of nine thousand 
             five hundred dollars ($9,500.00)  as agreed liquidated damages for each calendar  
             day of delay in completion of the work for this project , within the time limits 

 set forth, subject to provisions of Article 5, DELAYS, of the Standard Contract Provisions 
             for Construction Projects Revised.       

 
B.  If the District terminates for default the Contractor’s right to proceed in accordance with 
             Article 5, liquidated damages will continue to accrue until the work is completed.  These  
             liquated damages are in addition to excess costs of re-procurement.  
 

H.2 GOVERNMENT’S RESPONSIBILITY: 
 

District will provide to the Contractor all necessary passes for Contractor’s employees required to 
enter into the facility. 

 
H.3 PERMITS, LICENSES AND CERTIFICATES: 
 

A. The District will obtain the building permit issued by the Department of Consumer and 
Regulatory Affairs (DCRA), Building and Land Regulation Administration, located at 941 
North Capitol Street, N.E., Washington, D.C.  The Contractor shall apply for and obtain all 
other permits required for this project including but not limited to Raze Permit, certificates 
and licenses from the Office of Licenses and Permits, Permit Processing Division, 
Department of Consumer and Regulatory Affairs. 
 
1. The Contractor shall apply and pay for all required permits well in advance of the 

time that they are needed.   
 

2. If the Contractor experiences any difficulty in obtaining a permit, the Contractor shall 
request assistance immediately from the COTR. 

 
B. The Contractor shall ascertain and obtain the required permits, licenses and certificates for 

this project.  Permits, Licenses and Certificates may include, but are not limited to: 
 
Permits and Certificates    Licenses  
 
1. Plumbing      1. Master Plumbers 
2. Electrical      2. Electrical 
3. Refrigeration     3. Refrigeration 
4. Elevator      4. Boiler 
5. Boiler and Pressure Tank    5. Pressure Tank 
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6. Public Space - To work in, excavate  6. Elevator  
     in or occupy 
 
7. Signs and Temporary Fences 
8. Work on Sunday and after 6:00 p.m. weekdays. 
9. Razing 

 
C. The District will not allow work requiring permits and licenses to proceed until the 

Contractor produces evidence showing that such permits and licenses have been procured 
from the DCRA. Permits will be issued only to persons duly licensed for work in the District 
of Columbia, except as follows: 

 
1. Where electrical, plumbing and refrigeration Contractors and their craft persons 

perform work under contract with the District of Columbia and the work is physically 
located in areas outside the District of Columbia, it shall be sufficient if any such 
Contractor and the Contractor’s craft persons are licensed either by the District of 
Columbia or by any governmental agency having jurisdiction over the area adjoining 
the site on which the work is performed. 

 
D.   The Contractor shall prominently display all permits within the confines of the construction 

site. 
 
H.4 UTILITY CONNECTIONS AND SERVICES:  
 

The Contractor shall locate all existing utilities and performing the required modifications to all 
utilities for the completion of construction.  All utility costs, costs to modify and connection fees 
shall be incorporated into the fixed price bid.  

 
 A. TEMPORARY ELECTRICITY: 

 
1. The Contractor shall arrange for and pay all expenses associated with procurement 

and use of the following: 
 

a. Install a temporary meter on existing power lines and pay for all electric 
power used; 

 
b. Install temporary lines to conform with the requirements of the D.C. Electrical 

Code for such work; 
 
   c. Furnish and install all necessary safety devices required; 
 

d. Maintain temporary line and equipment in proper condition until lines are no 
longer required and disconnected; 

 
e. Make connections to existing electric services in accordance with D.C. 

Electrical Code requirements and standard procedures developed by the 
electric company; 
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f. Upon completion of the work, remove temporary lines, poles and other 

accessories, make disconnections and restore services to an approved 
condition. 

 
B. TEMPORARY WATER:  For construction purposes, temporary connection to the existing 

water mains is permitted, at the Contractor’s expense, contingent upon the Contractor 
performing the following: 

 
1. That no connections to water mains be made without first acquiring approval from the 

District of Columbia Water and Sewer Authority (WASA); 
 

2. That the Contractor shall furnish all necessary temporary lines, fittings, valves, and 
make all temporary connections to bring the water to the job site; 

 
3. That all pipe, fittings, and hose used shall be leak proof and that hook-ups and 

connections be made in a manner comparable to new work to prevent unnecessary 
waste of water; 

 
4. That all branches from temporary main feed be equipped with tight cut-off valves; 

and 
 

5. That upon completion of the work, temporary lines, fittings, valves and other 
accessories are removed, disconnections made, and services restored to an approved 
condition. 

 
C. PERMANENT CONNECTIONS TO MAINS:    
 

The Contractor shall make and pay for all the required permanent connections for water, 
sewer, gas, electrical, telephone and fire alarm systems at its own expense.  The Contractor 
shall pay fees and associated costs and make all arrangements with utility companies and 
appropriate agencies as may be required for proper and expeditious completion of the project. 

 
H.5 SHOP DRAWINGS AND CATALOGUE CUTS:  

 
A. Within thirty (30) calendar days from the date of the NTP, the Contractor shall prepare a 

complete list of all samples, catalogue cuts and shop drawings required to be submitted as 
follows: 
 
1. The Contractor shall submit the list to the COTR or his designee in quadruplicate for 

approval.  The COTR will return one (1) copy of the approved list to the Contractor. 
 

2. The District will not make progress payments until the required list has been 
submitted by the Contractor. The District will not make payments for any materials 
installed by the Contractor without approval by the COTR where submittal of the 
same is required.   
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B. The Contractor shall not install or use materials in the work until the COTR has given written 
approval of required samples, shop drawings or catalogue cuts, to be submitted as stated 
above. 

 
1. Normally, 30 calendar days will be required for checking submitted materials.  

However, more time will be required for more complex submittals.  The Contractor is 
advised that submittals that are kept simple (i.e. related to one section of the 
specifications or to one system) will be processed more expeditiously than more 
complex submittals. Approval of materials, shop drawings, catalogue cuts shall be 
only for the characteristics or uses named in the submission and shall not be 
construed as: 

 
a. Permitting any departure from contract requirements except as specifically 

stated in the approval. 
 

b. Relieving the Contractor of the responsibility of complying with the contract 
requirements because of errors which may exist. 

 
c. Constituting a complete check, but will indicate only that the general method 

of construction and detailing is satisfactory and the Contractor shall be 
responsible for the dimensions and design of adequate connections, details 
and satisfactory construction of all work. 

 
C. The Contractor shall submit all the shop drawings, samples and catalogue cuts in accordance 

with the following requirements:  
 

1. Letter of transmittal, each transmittal shall be submitted in triplicate and contain the 
following information: 

  
   a. Project name and contract number; 
    

b. Work for which material is intended; 
   

c. Identification of material in accordance with Federal Specification or 
A.S.T.M. number, manufacturer, model, type, class, brand name, 
specifications reference, and local distributor; and 

 
d. General Contractor’s stamp of approval as evidence that drawings, samples, 

and catalogue cuts included in the submittal have been checked for conformity 
with contract requirements including dimensions, quality, grade, type, 
quantity coordination with other work and that the Contractor assumes all 
responsibility for errors or discrepancies. 
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D. SHOP DRAWINGS: 
 
 The Contractor shall submit shop drawings as described below: 
 

1.  Submit six (6) sets of each drawing. 
 
2. Identified as to project name and number, general Contractor, fabricator, 

manufacturer, model, type, class, brand name, specifications reference, local 
distributor, and date drawn to which drawing applies. 

 
3. Drawings shall be complete in every respect and assembled into sets. 

 
a. Each submission shall show complete system to which it applies and shall 

include catalog cuts, samples and other applicable data pertinent to the 
system. 

 
b. The COTR will review and approve the shop drawing submittals, and if 

approved, will return three (3) sets of the same to the Contractor. 
 

c. When corrections to shop drawing prints are necessary, two (2) prints of each 
shop drawing will be returned to the Contractor for corrections and 
resubmission in six (6) sets. 

 
4. The Contractor shall submit one (1) reproducible print of each approved shop 

drawing after final approval of submitted shop drawings has been made. 
 
5. If drawings show variations from contract requirements because of standard shop 

practices or for any other reasons, the Contractor shall make specific mention of such 
variation and the cause therefore in the letter of transmittal. 

 
 a. If the variations in the drawings are acceptable to the COTR, he/she may 

initiate any changes to the contract under Article 3, Changes, of the Standard 
Contract Provisions, which will be subject to the CO’s approval.   

 
 b. If drawings submitted indicate a departure from the contract requirements, 

which the CO finds to be in the best interest of the District of Columbia and to 
be so minor as not to involve a change in contract price or time for completion, 
he may approve the drawings. 

 
 E. COMPOSITE SHOP DRAWINGS: 
  

In addition to shop drawings specified in the various sections of the specifications, the 
Contractor shall submit composite shop drawing details of constricted spaces, pipe and duct 
spaces, mechanical, equipment rooms and ceiling spaces where pipes, ducts, conduit, and the 
like crossover one another  and where items such as light fixture housing project into the 
space, to ensure that equipment approved for use or proposed for use fits into the space 
provided. 
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1. In the event of a conflict, the Contractor may offer his suggestions for solution of the 
problem on the shop drawing submittal or by letter submitted therewith; 
 

2. Submittal of composite shop drawings shall be provided within 14 days after NTP to 
prevent a delay in construction. 

 
F. The Contractor shall submit, with a letter of transmittal, samples, catalogue cuts, test reports, 

and certifications, as required.  The Contractor shall not submit any samples and catalogues 
with bids.  The Contractor must refer to the specification sections for samples, catalogue 
cuts, test reports and certifications required under the contract. 

 
1. The Contractor shall submit the required samples prepaid in duplicate, unless 

otherwise specified in the applicable specification section. 
 

2.      The Contractor shall submit the required catalogue cuts in six (6) sets. 
 

3.      The Contractor shall submit each item and label it with the following information: 
 

a. Project name and contract number; 
b. Work for which material is intended; 
c. General Contractor, manufacturer and fabricator; 
d. Applicable Federal Specification, A.S.T.M. specification or other standard; 
e. Contract specification reference; and 
f. Manufacturer's brand name, class or grade and type. 

 
NOTE:  The COTR shall hold for 30 days and then destroy samples submitted 
without the above labels. 

 
4. The Contractor shall submit samples of materials that are required to match work in 

place and shall also submit representative samples of present materials which they are 
to match.  The Contractor may take a sample of present materials from the work in 
place, but if this is not possible, the Contractor will take a sample to the site of the 
work for inspection and verification. 

 
5. The COTR will approve a sample submitted only for the characteristics or for the 

uses named in such approval and no other purpose. 
 

a. No approval of a sample shall be taken in itself to change or modify any contract 
requirement unless specifically stated in the approval. 

 
b. The Contractor shall send the approved samples not destroyed in testing back to 

the  COTR. 
 

c. The Contractor shall mark for identification and use in the work the approved 
samples of hardware, miscellaneous accessories and signs in good condition. 
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d. The COTR may retain for 30 days any samples not destroyed in testing and that 
are not approved, and then dispose of them or return them to the Contractor at his 
expense if requested within thirty 30 days from the date of rejection. 

 
6.  The COTR will request the Contractor to deliver test samples as specified in the 

various specification sections and other test samples deemed necessary, or the COTR 
will take the same from various material or equipment delivered by the Contractor for 
use in the work.  The COTR has the right to request any additional tests from an 
accredited testing facility on any materials delivered to the site of the work, at the 
District’s expense. 

 
7. If any of these test samples fail to meet the specification requirements, any previous 

approvals will be withdrawn and such materials or equipment shall be subject to 
removal and replacement by the Contractor with materials or equipment meeting the 
specification requirements at no additional cost to the District. 

 
8.        The District may refuse to consider under this contract any further samples of the 

same brand or make of material that fails to pass specified tests.  
 
9.     The COTR reserves the right to disapprove any material, which is presently, or 

previously has been, unsatisfactory in service. 
 
10.    The Contractor shall submit material lists, schedules and diagrams for material, 

equipment, fixtures, fittings, hardware required under specification sections in six (6) 
sets and labeled as set forth for catalogue cuts. 

 
11. The Contractor shall identify individual items included in brochures and catalogs that 

are submitted for approval in the transmittal letter and in its submittal material. 
 
H.6 PROPRIETARY RESTRICTIONS:        

  
A. Proprietary names or brands are mentioned for descriptive, not restrictive, purposes and are 

intended to establish minimum standards of quality for materials, fabrication and finishes. 
 

1. Such references shall not be construed as limiting competition or controlling selection 
of manufacturers, and the Contractor in such cases may submit for approval any item 
or type of construction which, in the judgment of the CO, expressed in writing, is 
equal to that specified. 

 
2. The COTR will judge the submissions on the basis of durability, strength, 

appearance, serviceability of parts, output, coordination with related work and the 
ability to fulfill the requirements of the specified item. 

 
H.7 DEBRIS AND CLEANING:  
 

A.      The Contractor shall, during the progress of the work, remove and properly dispose of the 
resultant dirt and debris daily and keep the premises clean and free from safety hazards. 
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            B. Upon completion of the work, the Contractor shall remove all equipment, salvaged materials 
provided for the work (except any materials that are to remain the property of the 
Government of the District of Columbia as provided in the DPR Specifications and leave the 
premises in a neat and clean condition satisfactory to the COTR at the site. 

 
H.8 MATERIALS AND WORKMANSHIP:   

 
A. Unless otherwise specified, all materials and equipments incorporated in the work under the 

contract shall be new.  All workmanship shall be first class and by persons qualified in the 
respective areas.  

 
B. In the absence of specific requirements for installation of a material or product, the 

Contractor will be held responsible for installation of said material or product in strict 
accordance with the manufacturer's printed instructions and recommendations.  

H.9 STANDARDS: 

A. Any material specified by reference to the number, symbol or title of a specific standard such 
as a Commercial Standard, a Federal Specification, ASTM certification or other similar 
standard, shall comply with the requirements in the latest revision hereof.  

 
B. The District will not furnish any copies of the applicable Federal Specifications, Commercial 

Standards and other standard specifications to the bidders.  However, the CO will furnish 
upon request, information as to how copies of the standards referred to may be obtained, and 
it will be responsibility of the requestor to obtain the necessary documents from respective 
sources. 

 
C. Where a standard is referred to in the various sections of these specifications, it shall include 

the installation requirements specified therein unless specifically modified in the contract 
specifications. 

 
H.10 EQUIPMENT COORDINATION: 
 

The Contractor shall ascertain the make and model of all shop or factory fabricated equipment 
furnished not only meets all requirements of the contract document, but it shall be of the proper 
physical size and dimension to fit the space or area, ductwork, conduit, panel boxes, disconnect 
switches and related accessory equipment. Where the physical size of any equipment is dependent 
upon other equipment, coordination shall be done by the Contractor to assure that they are 
compatible and will fit within the limitations of the space where they are to be located, including 
coordinating of utility connections and coordination of space for servicing the equipment, changing 
filters, cleaning tubes and similar operations. 
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H.11 STOPPAGE OF WORK:   
 

If the Contractor fails to abide by any, or all, of the provisions of the contract, the CO reserves the 
right to stop all the work, or any portion thereof, affected by the Contractor’s failure to comply with 
the contract requirements.  This stoppage will remain in effect until the Contractor has taken action 
to meet the contract requirements, or any separable part thereof. After written notification and work 
stoppage, the District may terminate the right of the Contractor to proceed as provided in Article 5 of 
the General Provisions, TERMINATION-DELAYS, of Standard Contract Provisions for 
Construction Contract, 1973, as amended.  

 
H.12 SUBCONTRACTS: 

A. Nothing contained in the contract shall be construed as creating any contractual relationship 
between any subcontractor and the Government of the District of Columbia. 

 
1. The divisions or sections of the specifications are not intended to control the 

Contractor in dividing the work among the subcontractors or to limit the work 
performed by any trade. 

 
2. The Contractor shall be as fully responsible to the Government of the District of 

Columbia for the acts and omissions of subcontractor and of persons employed by 
them as he is for the acts and omissions of persons directly employed by him. 

  
3.       The Contractor shall coordinate the trades, subcontractor and material persons 

engaged upon his work.  
 

4. The Contractor shall, without additional expense to the Government of the District of 
Columbia, utilize the services of specialty subcontractor for those parts of the work 
which are specified to be performed by specialty subcontractor. 

 
5. The Government of the District of Columbia will not undertake to settle any 

differences between the Contractor and his subcontractor or between subcontractors. 
  

B. The Contractor shall not subcontract any portion of the contract except with the prior written 
consent of the CO, or his authorized representatives, and such consent, when given, shall not be 
construed to relieve the Contractor of any responsibility for the fulfillment of the contract.  
Request(s) for permission to subcontract any portion of the contract shall be in writing and 
accompanied by: (a) a showing that the organization which will perform the work is 
particularly experienced and equipped for such work, and (b) an assurance by the Contractor 
that the Labor Standards Provisions set forth in this contract shall apply to labor performed on 
all work encompassed by the request(s).  The request(s) also shall provide the following 
information:  

 
1. Subcontractors name, address, telephone number, and Federal Social Security Number 

used on the Employers Quarterly Federal Tax Return, U.S. Treasury Department Form 
941. 

 
              2. Estimated dollar amount of the subcontract. 
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3. Estimated starting and completion dates of the subcontract. 
 
4.    The subcontractor approval request form included herein should be used to request 

approval of subcontractor on this project.  The form should be completed for each 
subcontractor requested for approval and submitted to the CO. Copies of these forms 
are available upon request from the COTR. 

 
 C. Any work or service so subcontracted shall be performed pursuant to a subcontract 

agreement, which the District will have the right to review and approve prior to its execution 
by the Contractor.  Any such subcontract shall specify that the Contractor and the 
subcontractor shall be subject to every provision of this contract.  Notwithstanding any such 
subcontract approved by the District, the Contractor shall remain liable to the District for all 
Contractor’s work and services required hereunder.  
 

H.13 USE OF PREMISES: 
 

A. If the Contractor considers it necessary to perform any work after the regular working hours 
on Saturdays, Sundays or legal holidays, the Contractor shall perform this work without any 
additional expense to the Government of the District of Columbia.  

 
B. The Contractor shall use only such entrances to the work area as designated by the COTR.  

 
C. Once the installation work is started, the Contractor shall complete the work as rapidly as 

possible and without unnecessary delay.  
 

D. The Contractor shall occupy only such portions of the premises as required for proper 
execution of the contract. 

 
E. The Contractor shall perform all the work in such a manner as to cause minimum annoyance 

or noises and disturbances to occupants of adjacent premises and interference with normal 
traffic. 

 
F. The Contractor shall keep gates locked to maintain security into work area dictated by the 

existing job conditions of such nature as to prevent:   
 

1.     Entry of work areas by unauthorized persons;  
 

2.      Removal of Government property and supplies.  
 

G. The Contractor shall not load or permit the loading of any part of any structure to such an 
extent as to endanger its safety. 

 
H. The Contractor shall comply with the regulations governing the operation of premises that 

are occupied and shall perform his contract in such a manner as not to interrupt or interfere 
with the conduct of Government of the District of Columbia and/or Washington Metropolitan 
Area Transit Authority (WMATA) business. 
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H.14    PATENTS: 
 

The Contractor shall hold and save the Government, its officers, agents, servants and employees, 
harmless for liability of, any nature or kind, including cost and expenses for, or on account of any 
patented or unpatented invention, article or appliance manufactured or used in the performance of 
this contract, including their use by the Government of the District of Columbia. 

H.15 SAFETY PRECAUTIONS: 
 
A. The Contractor shall perform all site, plant and construction work in strict accordance with 

the Safety Standards of the District of Columbia and the U.S. Occupational Safety and Health 
Act of 1970 and the D.C. Occupational Safety and Health Act of 1988, D.C. Official Code § 
32-1101 et seq. and 1-620.01 et seq. 

 
1. The Contractor or his representative shall be thoroughly familiar with these standards 

and have copies of same available at the project site at all times.  
 

B. Operators of explosive-actuated tools shall have a training certificate, as required by the 
Safety Code, in their possession. 

 
C. The Contractor shall be responsible for providing and installing adequate temporary shoring 

or bracing for all walls, slabs and like constructions until such items attain their design, 
strength, and stability. 

 
1. The Government, its officers, agents, servants, and employees shall not be held liable 

for any property damages or physical harm resulting from inadequate protection. 
 
                        2. Prior to execution of shoring and/or bracing, the Contractor shall submit details and 

calculations for shoring and/or bracing designs for the COTR’s review and 
concurrence. 

 
D. The Contractor shall exercise special precautions to prevent use of or access to the 

Contractor’s materials, equipment or tools and entry into the Contractor’s work areas by non-
authorized personnel. 

 
1. A Contractor’s attendant shall be present at all times when bituminous kettles are in 

operation to prevent the public from coming in contact with the kettles. 
 

2. The Contractor shall remove each kettle as soon as its use is complete. 
 

E. The Contractor shall chute or hoist to the ground any and all the materials being removed 
from the roof areas or any upper floor. 

 
F. The Contractor shall not permit any live wires to be left exposed and unguarded, including 

open panel boards. 
 

G. The Contractor shall cover all open trenches during hours when work is not being executed, 
as required for protection of the public. 
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H.16 PROGRESS SCHEDULE: 

A. The Contractor shall submit, not later than ten (10) days after official NTP has been issued, one 
reproducible print plus three copies of an initial CPM schedule plus three copies of computer 
reports and the narrative for the first 90 days of all the contract activities. Then, within 30 days 
after the NTP, the Contractor shall submit one (1) reproducible print plus three (3) copies of a 
complete construction progress schedule and narrative for all the contract activities and three 
copies of computer printout. The Contractor shall submit all the schedules CPM and reports for 
approval by the COTR, and all schedules and reports must conform to the following minimum 
requirements: 

 
1. Include activities for all Contractor submittals, including but not limited to catalogue-

cuts, samples, shop drawings and laboratory tests, approvals by COTR, procurements 
by Contractor, and delivery of material and equipment to the job site.  

 
2. Include in each schedule the following details and format: 

 
a. Time scaled in workdays, CPM Network (arrow) diagram with each work 

activity showing cost and man-loading on arrow system plus a narrative to 
facilitate monitoring and control of work progress and a tool for 
measurement of progress payments.  

 
b. Each field work activity shall have a maximum duration of 20 workdays. 

 
c. Each activity shall show all the associated costs for the purpose of progress 

payment, as required by Section G.4., with no front loading. In addition, the 
sum total all the activity costs shall equal the total amount of the contract 
award.  

 
d. All computer reports shall include “I-J”, “J-I”, and “Total-Float” sorts for all 

the activities, without any masking or plugging of any dates (except NTP 
and contract milestones). The computer reports shall be submitted in hard-
copy plus soft form of read/write CDs giving all the activity data and 
schedules.  

 
3. Monthly Progress Updates and Reports: 

 
a. The Contractor shall submit monthly update by the 25th of each month and 

the same shall include a narrative and three copies of “I-J”, “J-I” and “Total-
Float” computer printouts plus read/write CD’s of all the activity data and 
schedules. These reports shall include the actual start, percent complete or 
finish dates for each activity, as mutually agreed with the COTR plus any 
approved logic changes.  

 
b. In the case of any logic changes that result in any delay to the contract 

milestone(s), the Contractor shall submit a revised schedule diagram and the 
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computer reports for approval by the COTR by the next update reporting 
date. 

 
B. The Contractor shall complete all work within the time specified under F.1 Time of 

Completion, which is the maximum time permitted for the accomplishment of this project. If 
within the period of construction, a time extension or extensions are granted in writing by the 
CO, the Contractor shall incorporate the extension in the next monthly update. 

 
H.17 GUARANTEE OF WORK: 
 

A. The Contractor guarantees, for a period of one (1) year after date of acceptance for 
Occupancy as established in the District’s written notification, to repair or replace any work 
in which any defects in material or workmanship appear within said period and to repair or 
replace any and all work damaged by reasons thereof, to the satisfaction of the COTR and 
without cost to the District of Columbia. 

 
B. In any case where in fulfilling the requirements of the contract or any guarantee, embraced in 

or required thereby, the Contractor disturbs any work guaranteed under another contract, he 
shall restore such disturbed work to a condition comparable to its original condition and 
guarantee such restored work to the same extent as it was guaranteed under such other 
contracts. 

 
C. Upon the Contractor’s failure to proceed promptly to comply with the terms of any guarantee 

under the contract or still running upon work originally executed by other Contractors, the 
District of Columbia may (1) either have such work performed as the CO deems necessary to 
fulfill such guarantee, or (2) allow all such damaged or defective work to remain in such 
unsatisfactory condition; provided that the Contractor shall promptly pay the District of 
Columbia the sum estimated by the CO under the provision of paragraph B above to 
represent the amount which would have been necessary to expend to fulfill such guarantee.  
Everything done in the fulfillment of any guarantee shall be without additional expense to the 
Government of the District of Columbia. 

 
D. Special guarantee:  The Contractor shall provide a written guarantee of the following for the 

extended periods and to the extent stated below: 
 
1. Guarantee buried tanks for five (5) years against deterioration to the point of failure 

and against structural failure due to improper installation procedures. 
 

2. Guarantee heating and air conditioning equipment, except expendable components 
such as filters, for two (2) full operating seasons or the equivalent thereof against all 
conditions except vandalism or improper maintenance. 

 
3. Secure guarantee of built-up roof and flashing systems for ten (10) years by the 

manufacturer of the roofing material. 
 

E. All special guarantees that are stipulated in the specifications or other paper forming a part of 
the contract shall be subject to the terms of this paragraph insofar as they do not conflict with 
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the provisions containing references to guarantees in the specifications or such other papers. 
In case of any conflict, the special guarantee shall take precedence. 

 
H.18 PROTECTION: 

 
A. The Contractor shall protect existing public and private property including but not limited to 

sidewalks, pavements, landscaping, from damage using methods approved by COTR such as 
planking, covering, temporary cement curbs, and shall be responsible for replacement of 
items that are damaged by work under this contract.  The Contractor shall repair or replace 
damages to sidewalks, curbs, streets, public property and public utilities as directed by the 
COTR in accordance with standards of the agency having jurisdiction over the damaged 
property.  The COTR will not permit grouting of cracks in sidewalks and driveways. The 
Contractor shall replace cracked slabs.  
 

B. The Contractor shall be responsible for personal injury to workmen and the public and shall 
indemnify and hold the District harmless for any such injuries that are incurred during the 
performance of this contract.  

 
C. Nothing contained in the drawings and specifications for installation of fences, barricades or 

site protection shall be interpreted as making the District a party to, liable for, or relieving the 
Contractor of: 

 
1. The Contractor’s responsibility for materials delivered and work performed until 

completion and final acceptance; 
 
2. The Contractor’s responsibility to sustain all costs, losses or damages arising out of 

the nature of the work to be done, or due to any unforeseen or usual obstructions or 
difficulties which may be encountered in the accomplishment of the work, or 
resulting from the work, or resulting from the action of the elements; and 

 
3. The Contractor’s responsibility to protect existing public and private property. 

 
D. Site Protection: 

 
1. Watchperson: 

 
a.      The Contractor shall employ watchpersons to safeguard the site.   
 
b. The watchpersons shall be employed and on site during all periods in which 

the Contractor’s employees are not performing actual site work. 
 

2. Lights: 
 

a. Illumination of the worksite during non-daylight hours is required of the 
Contractor at the Contractor’s expense. 
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H.19 UNDERGROUND SERVICES:  
 

A. ACTIVE:  The District has made its best efforts to show all active services on the contract 
drawings and DPR Specifications.  However, the District gives no assurance that there are no 
other active services in areas in which work is to be performed.  If during execution of work, 
other active services are encountered that necessitate changes in drawings or DPR 
Specifications, the Contractor shall make the required adjustments. 

 
B. INACTIVE OR ABANDONED:  If, during execution of work, the Contractor encounters 

inactive or abandoned services not shown or specified, the Contractor shall notify the CO as 
set forth in Article 4 of the Standard Contract Provisions. 

 
H.20 EXISTING CONDITIONS: (where applicable) 
 

A. The Contractor shall verify by actual measurement existing work required to connect with 
work now in place before the Contractor commences actual work at the site.  The Contractor 
shall ensure that new work in extension of existing work shall correspond in all respects with 
that to which it connects unless otherwise indicated or specified. 

 
B. The Contractor shall cut, alter, remove or temporarily remove and replace existing work as 

necessary for the performance of the work to be done.  The Contractor shall restore work 
remaining in place that is damaged or defaced by reason of work done under this contract to 
a condition satisfactory to the COTR. 

 
H.21 OPERATION AND MAINTENANCE INSTRUCTIONS: 
 

A. Prior to final acceptance of the project, the Contractor shall submit to the COTR three (3) 
copies of operation manuals or instruction manuals for each piece of equipment, mechanical 
or electrical system. 

 
1. Manuals shall show all controls (switches and valves) and give instructions on 

functions of each. 
 
2. Manuals shall give proper operating, reading or tolerances for all gauges and other 

control indicating devices. 
 

3. Manuals shall show the location of all items requiring periodic maintenance 
operations and specify recommended intervals of maintenance and recommended 
lubricants, and a listing of spare parts. 

 
4. Manuals shall include diagrammatic sketches or actual layouts of mechanical and 

electrical system showing location of all control items such as fuses, circuit breakers, 
indicator lights, dials, gauges, valves, thermostats, aquatints, cleanouts, and switches. 

 
B. The Contractor shall submit manuals which shall be bound separately into appropriate sets, 

i.e., air conditioning system, heating system, ventilating system, lighting system, ship 
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equipment, plumbing system, incinerator, sprinkler system, sound system, clock and bell 
system, power operated door system and special equipment. 

 
C. The Contractor shall deliver manuals not less than one (1) week before District personnel 

assume operation of the system. 
 
H.22 EROSION AND POLLUTION CONTROL: 
 

A. The Contractor shall provide erosion control facilities as approved and as required for 
fulfilling the requirements of Health Regulations of the District of Columbia. 

 
B. The Contractor shall take such measures, as determined to be adequate in the opinion of the 

CO, which will prevent soil erosion from the site in question. 
 

C. The Contractor shall conduct all operations in such a manner as to prevent when possible and 
otherwise minimize the contamination of watercourses by sediment bearing materials or 
other pollutants. 

 
D. The Contractor shall maintain effective erosion control for the duration of any suspension of 

all or a portion of the construction operation. 
 
H.23 GOVERNMENT INSPECTORS: 
 

A. The Contractor shall perform work under the general direction of the COTR and is subject to 
inspection by his appointed Inspectors to ensure strict compliance with the terms of the 
contract.  Neither the COTR nor an Inspector is authorized to change any provision of the 
contract documents without written authorization of the CO. 

 
B. The Contractor shall not be relieved from compliance with material and workmanship 

requirements of the contract in the presence of or absence of an Inspector.  
 

H.24 DRAWINGS AND SPECIFICATIONS: 
 

A. Pursuant to Article 2 of the General Provisions, Standard Contract Provisions, the general 
character and scope of the work are illustrated by the specifications  and drawings listed in 
Section C, Paragraph C.3, and included herein as Attachments J.1.1 and J.1.2.  Any 
additional detail drawings and other information deemed necessary by the CO will be 
furnished to the Contractor when and as required by the work. 

 
B. In case of differences between small and large-scale drawings, the large-scale drawings shall 

govern. 
 
C. Where on any of the drawings, a portion of the work is drawn out and the remainder is 

indicated in outline, the parts drawn out shall apply also to those portions indicated in the 
outline. 
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D. Where similar work occurs in the drawings, the Contractor shall interpret the same in its 
general sense and not as meaning identical. The Contractor shall work out all the details in 
relation to their location and their connection with other parts of the work. 

 
E. In case of differences between the schedules and small or large scale drawings, the schedules 

shall govern. 
 

F. In cases of differences between the specifications and standards, and in cases of differences 
between drawings and the specifications, the specifications shall govern. 

 
H.25 REFERENCE TO CODES AND REGULATIONS: 
 

A. Where the District of Columbia codes and regulations and other codes and regulations are 
referred to in these specifications, they are minimum requirements. 

 
B. Where the requirements of these specifications exceed the referred requirements of the codes 

and regulations, these specifications shall govern. 
 

C. Requirements of codes and regulations shall include revisions, amendments and supplements 
thereto in effect on the closing date of the IFB. The IFB will be amended to conform it to 
such code and regulation changes that occur after the closing date.  

 
H.26 SINGULAR OR PLURAL NUMBERS: 

 
Where any device or part of equipment is herein referred to in the specifications or on the drawings 
in the singular or plural number, such reference shall be deemed to apply to as many such devices as 
are required to complete the installation as shown on the drawings. 
 

H.27 ENGINEERING AND LAYOUT SERVICES: 
 

A.  The Contractor shall provide competent engineering services to execute the work in 
accordance with the contract requirements.  The Contractor shall verify the figures shown on 
the drawings before undertaking any construction work and shall be responsible for the 
accuracy of the finished work. 

 
B. The District has made its best efforts to establish such general reference points as will enable 

the Contractor to proceed with the work.  It is the Contractor’s responsibility to visit the site 
and familiarize themselves with the site conditions before submitting his bid.  

 
C. The Contractor shall make no change in locations without the written approval of the CO.   
 

H.28 BUILDING LINES AND BATTER BOARDS: 
 
A. Prior to commencing construction, the Contractor shall obtain a plat of computations from 

the D.C. Surveyor’s Office to ascertain official reference points from which the property 
survey can be made. 
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1. The Contractor shall establish and have platted on site, all building lines, building 
restriction lines and property lines shown on drawings, utilizing the service of a 
registered professional surveyor regularly engaged in such practice. 

 
2. The Contractor shall also establish critical grade and boundaries for construction of 

facilities where distance measurements are important, utilizing the service of a 
registered professional surveyor. 

 
3. Within 10 working days of receiving the plat of computations, the Contractor shall 

submit to the COTR two (2) copies of plat showing such lines and grades with a 
registered professional surveyor’s certification of their correctness. 

 
H.29 WALL CHECK: 

 
A. After foundations are in place and walls have been defined, but before additional 

construction and work is effected, the Contractor shall cause a wall check to be made by the 
same registered professional surveyor who established the building lines and property lines. 

 
B. The Contractor shall obtain certification by the D.C. Surveyor’s Office of the location of the 

foundation walls by submitting his registered professional surveyor’s certification prior to 
proceeding with construction. 

 
H.30 INTERFERENCE:  

(Mechanical Equipment, Piping, Ducts and Electric Conduits) 
 

A. The Contractor shall coordinate all mechanical and electrical work associated with the 
separate sections of the specifications with work of all other trades so as to avoid any 
interference with installation of pipes, ducts and conduits. 
 
1. The sizes and locations of the pipes, ducts, electrical conduits and the method of 

running them are shown on the drawings, but it is not intended to show every offset 
and fittings or every architectural or structural obstacle that will be encountered 
during the installation of the work.  The Contractor shall modify alignment of pipes, 
ducts and conduits from that shown on the contract drawings, where necessary, 
without any additional costs to the District. 
 

2. The Contractor shall furnish such materials and labor, as necessary, to make the 
piping, ducts and conduit modifications as required, due to building obstructions and 
to complete the installation in accordance with best practice of the trades and to the 
satisfaction of the COTR. 
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H.31 CONTRACT DOCUMENTS FURNISHED: 
 

A. The District will furnish to the Contractor, at no additional cost, two (2) sets of drawings and 
specifications. The Contractor shall reproduce or otherwise obtain all contract documents in 
excess of the numbers stated above, which may be required by him.  The Contractor shall use 
these reproducibles as the basis of the as-built drawings required under H.37. 

 
B. Contract documents to be furnished by the District may be obtained, upon twenty-four (24) 

hours advance notice, from: 
 
Sherry A.  Frear   
Project Manager     
Office Of Capital Construction 
Department of Parks & Recreations 
1480 Girard St. NW 
Washington, D. C.  20010 
Tel: 202-671-0365 
 

H.32 PHOTOGRAPHS: 
 

A. Site Condition Photographs:  Prior to start of construction work, the Contractor shall provide 
a minimum of five (5) site condition photographs of adjoining private and public property, 
including sidewalks, driveways, curbs, gutters, fences, trees, shrubbery, retaining walls and 
other improvements on and around the perimeter of the project site which may be subject to 
damage claims.  The location of photographs shall be as directed by the COTR. Photographs 
shall conform to requirements specified below. 

 
B. Progress Photographs:    The Contractor by the 15th day of each month shall submit progress 

photographs of the site at each work area.  The requirements for such photographs are as 
follows: 

 
  1.  Size approximately 8 x 10 ½ inches. 
 
  2.  Taken as directed by the COTR. 
 

3. All photographs shall have an extension (title margin) of approximately ¾ inch clear 
paper at bottom of the 10 ½ inch side, with the following information printed or typed 
thereon: 

 
       a.     Name of project and Contractor; 
       b.     Location of photographs in relation to project; 
                c.      Subject matter shown on photographs identified; 
                d.      Dates taken; and  
            e.     Serial numbers. 
 

4.  Glossy finish, mounted on linen.  Provide a 1 inch wide binding margin on the left side. 
 
 5.   Number of photographs in each submission: 
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a.   Prior to starting work, three (3) (in addition to site condition photographs). 

       b.   All other submissions shall be a minimum of four (4). 
 
 6.  Submitted to the COTR each month.   
 

C.     Finished Project Photographs:     After building has been constructed, site cleaned up and 
project is ready for acceptance by the District, the Contractor shall furnish to the COTR two 
(2) prints each of four (4) photographs, plus the negatives, as follows: 

 
    1.  One perspective view of project. 
 
    2.  Three (3) photographs of areas designated by representatives of the COTR. 
 

3.  Photographs shall be 8 x 10 ½ inch size, with the following information printed in back: 
 
          a.   Name of project; and 
                    b.  View shown on photograph.  
  

D. Should the number of photographs provided be other than that specified above, the CO shall 
issue a change order adjusting the contract amount in accordance with Article 3 of the 
Standard Contract Provisions. 

 
E.     All photographs shall be taken by a professional photographer on a minimum 4 x 5 inch 

negative size and all enlargements shall be clear and with the proper contrast. 
 

F.       The Contractor may submit photographs by taking photos using digital cameras that provide 
the same degree of clarity and proper contrast.  However, all the submittals shall be in the 
same aforementioned format, except in lieu of submitting the negatives, the Contractor shall 
submit the photos on the disks. 

 
H.33 ADD TO  ARTICLE 3, CHANGES, OF THE STANDARD CONTRACT PROVISIONS, 

GENERAL PROVISIONS SECTION, THE FOLLOWING PARAGRAPH E: EQUITABLE 
ADJUSTMENT 
 
A. The purpose of this section is to define a standard procedure for determining reasonable costs 

and times for purpose of making equitable adjustments under Article 3, CHANGES, of the 
Standard Contract Provisions, General Provisions section. 
 

B. Unless otherwise specifically provided in the contract, the following procedure shall be used: 
 
1. Where the nature of the change is known sufficiently in advance of construction to 

permit negotiation, the parties shall attempt to agree on a fully justifiable price 
adjustment or adjustment of time for completion. 

 
2. If the parties fail to agree upon an equitable adjustment prior to the time the proposed 

change affects the contract work, or if the CO determines it is not feasible to reach an 
agreement regarding an equitable adjustment, either due to lack of time or other 
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reasons, the CO will order the change in accordance with Article 3 of the General 
Provisions and the Contractor shall proceed with the execution of the work so 
changed. 

 
C. Equitable adjustments shall be determined in the following manner, unless otherwise 

specifically stated in the contract. 
 

1. Whenever a change is proposed or directed, the Contractor shall submit a proposal or 
breakdown within fifteen (15) days of its receipt of the change, and the proposal will 
be acted upon promptly by the CO. 

 
2. Price Adjustments 

 
a. If agreement on costs cannot be reached prior to execution of changed work, 

payment will be made for the actual costs provided records of such costs are 
made available and that such costs are reasonable and predicated on 
construction procedures normally utilized for the work in question.  If not, 
then payment shall be based on standard trade estimating practice. 

 
b. Where basis of equitable adjustments is the actual cost incurred in performing 

changed work, the Contractor shall furnish the District with a complete 
breakdown of costs, covering the subcontractor work, as well as his own, 
individually itemizing the following: 

 
i. Material quantities and unit prices 

ii. Labor hours and basic hourly rate for each labor classification 
iii. Fringe benefits rate for each classification 
iv. Construction equipment 
v. Overhead 

vi. Profit 
vii. Commission 

viii. FICA, FUTA and DUTA (applied in basic hourly wage costs).  
 

c. The Contractor shall furnish substantiation of fringe benefits, workmen 
compensation, FICA, DUTA, FUTA and State unemployment taxes at the 
request of the District. 

 
d. The percentage for overhead, profit and commission to be allowed shall in no 

case exceed the following and shall be considered to include, but not limited 
to, insurance, other than mentioned herein, field and office supervisor and 
assistants above the level of foreman, incidental job burdens and general 
office expense, including field and home office.  No percentage for overhead 
and profit will be allowed on FICA (Social Security), FUTA (Federal 
Unemployment and DUTA (District Unemployment) taxes: 

                  
 

    Overhead    Profit        Commission 
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1.  To Contractor on work            -                 -         10% of value of work performed 
         performed by other than       
         his/her own forces. 
    

2. To Contractor and/or          10%           10%                - 
Subcontractor for that 
portion of work performed 
by their respective forces. 

  
    3.  From Contractor on             -              -            5% of value of deleted work 
         deleted work to have been                    
         performed by other than 
         his/her own forces. 
 
    4.  From Contractor or            -            -           5% of value of deleted work 
         Subcontractor on deleted     
         work to have been performed by  
                                                               his/her own forces. 
 

e. When a change consists of both added work and deleted work, the applicable 
percentage shall be applied to the net cost or credit. 

 
f. Where more than one tier of subcontractors exists, they shall be treated as one 

subcontractor for purposes of markups.  That is, only one overhead and one 
profit percentage for the subcontractors and one commission percentage for 
the prime Contractor shall be applied to actual cost of work performed 
regardless of the number of tiers of subcontractors. 

 
3. Changes in the period of performance: Where a change affects the time required for 

the performance of the contract, the Contractor shall describe in detail “cause and 
effect relationship” and how such change affects the specific contract work activities, 
current critical path, overall performance or work, concurrency with other delays, and 
the final net impact on the contract milestone(s), specifically stating the proposed 
decrease or increase in the period of contract performance in calendar days. 

 
4. The changes in the contract period of performance, if any, resulting from change 

order work will be calculated in the following manner: 
 

a. New durations for work activities effected by the change order will be 
incorporated into the next computer printout.  Time extensions will be directly 
based on the extent to which the contract completion date is hereby extended. 

 
b. Should new work activities be required to supplement existing activities, they 

will be incorporated into the computer printout to verify total effect, if any, on 
the contract completion date. 

 
c. Every attempt will be made to reach an agreement between the Contractor and 

the COTR on the number of days by which activity duration will be extended.  
Should an agreement not be reached within fifteen (15) days after Contractor 
receives the directive, the COTR will assign a reasonable duration to be used 
in determination of job progress. 
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D. If performance of the work is delayed by any of the causes specified in Article 5 of the 

General Provisions, TERMINATION-DELAYS, of Standard Contract Provisions for 
Construction Contract, 1973, as amended, a contract time extension may be justified. 

   
1. The Contractor, when requesting an extension to the contract period of performance, 

must submit the same in writing with supporting facts and backup documentation plus 
a detailed explanation that must include, but be not limited to, the following: 

 
a. Reasons/cause and responsibility of each delay 

 
b. Inclusive dates of each delay 

 
c. Specific trades affected 
 
d. Portion (s) of each work contract activity affected and the duration thereof 

 
e. Status of work activity affected before delay commenced 

 
f. Concurrency of any other delays, including Contractor’s own 

 
g. Net effect of each delay under this request, on the overall contract completion 

 
h. In the case of late delivery of materials and/or equipment, back up date, 

correspondence and documentation should include but not be limited to the 
following: establishment that prior to ordering there was a reasonable 
assurance of timely supply; copies of each purchase order establishing the 
dates of procurement, invoices, delivery receipts and the like showing 
shipping or delivery dates; and copy of correspondence showing diligent 
attempts to follow ups to obtain materials when critically needed from other 
sources. 

   
2. All documentation should demonstrate that any delay was unforeseeable and without 

the fault or negligence of the Contractor, subcontractor or supplier involved.  The 
Contractor will be entitled only to the additional number of days the project is 
delayed which is not concurrent with another delay for which a time extension has 
been granted or for which a valid request has been submitted. 

 
3. In case of delays due to strikes, documentation shall include evidence of when and 

what trades struck, with reasons for the strike, prompt submittal of notice when the 
strike was ended and the date thereof, analysis of the effect of the strike on the 
completion of the contract work. 

 
4. In case of delays due to unusually severe weather, documentation shall include daily 

temperature and precipitation records for each period of delay involved and 
explanation of delaying effect, including number of days that the construction 
activities on the current critical path at the time were actually delayed, including any 
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extended impact, beyond the normal anticipated days of delay due to the weather 
conditions.  

E. COST AND PRICING DATA (applicable to a Change Order or Modification) : 
 

1. Unless otherwise provided in the solicitation, the Contractor shall, before negotiating 
any price adjustments pursuant to a change order or modification, submit cost or 
pricing data and certification that, to the best of the Contractor’s knowledge and 
belief, the cost or pricing data submitted was accurate, complete, and current as of the 
date of negotiation of the change order or modification. 

2. If any price, including profit or fee, negotiated in connection with any change order or 
contract modification, was increased by any significant amount because (1) the 
Contractor or a subcontractor furnished cost or pricing data that were not complete, 
accurate, and current as certified by the Contractor, (2) a subcontractor or prospective 
subcontractor furnished the Contractor cost or pricing data that were not complete, 
accurate, and current as certified by the Contractor, or (3) any of these parties 
furnished data of any description that were not accurate, the price or cost shall be 
reduced accordingly and the contract shall be modified to reflect the reduction. 

3. Cost or pricing data includes all facts as of the time of price agreement that prudent 
buyers and sellers would reasonably expect to affect price negotiations significantly. 
Cost or pricing data are factual, not judgmental, and are therefore verifiable. While 
they do not indicate the accuracy of the prospective Contractor’s judgment about 
estimated future costs or projections, cost or pricing data do include the data forming 
the basis for that judgment. Cost or pricing data are more than historical accounting 
data; they are all the facts that can be reasonably expected to contribute to the 
soundness of estimates of future costs and to the validity of determinations of costs 
already incurred. 

4. The following specific information should be included as cost or pricing data, as 
applicable: 

(a) Vendor quotations;  

(b) Nonrecurring costs;  

(c)  Information on changes in production methods or purchasing volume;  

(d) Data supporting projections of business prospects and objectives and related 
operations costs;  

(e) Unit cost trends such as those associated with labor efficiency;  

(f)  Make or buy decisions;  

(g) Estimated resources to attain business goals;  

            (h) Information on management decisions that could have a significant bearing on 
costs. 

5. If the Contractor is required to submit cost or pricing data in connection with pricing any 
change order or modification of this contract, the CO or representatives of the CO shall 
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have the right to examine all books, records, documents and other data of the Contractor 
(including computations and projections) related to negotiating, pricing, or performing 
the change order or modification, in order to evaluate the accuracy, completeness, and 
currency of the cost or pricing data. The right of examination shall extend to all 
documents necessary to permit adequate evaluation of the cost or pricing data submitted, 
along with the computations and projections used. Contractor shall make available at its 
office at all reasonable times the materials described above for examination, audit, or 
reproduction until three years after the later of: 

(a) final payment under the contract; 

(b) final termination settlement; or 

(c)  the final disposition of any appeals under the disputes clause or of 
litigation or the settlement of claims arising under or relating to the 
contract.  

 
H.34 SCAFFOLDING: 
 

A. The Contractor shall erect adequate scaffolds as required to perform the work in accordance 
with the Safety Code of the DC Minimum Wage and Industrial Safety Board and so that the 
work may be inspected by COTR. 

 
B. The Contractor shall not erect scaffolds until required to be ready for use. 

 
C. The COTR will inspect the work upon the Contractor’s advising of completion of contract 

requirements, and the Contractor shall promptly remove the scaffolding upon acceptance of 
the work. 

 
D. Wherever possible, the Contractor shall use swinging scaffolds for exterior work under this 

contract. 
 

E. Where swinging scaffolds are not practicable, the Contractor will be permitted to use other 
types of scaffolds provided: 

 
1. The Contractor shall prepare a list of areas and give the types of scaffold(s) he will 

use for each area. 
 
2. The list shall be submitted not later than ten (10) calendar days after the contract is 

awarded. 
 
H.35 EXISTING EQUIPMENT REMAINING IN USE: (Where applicable) 
 

A. During the contract term, D. C. Government personnel will maintain any existing equipment 
that remains temporarily operational. 

 
B. The Contractor shall coordinate with the COTR the time for removal of equipment in order 

to permit the District to salvage components for use on equipment remaining in use. 
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H.36 TESTING AND CARE OF DRAINAGE FACILITIES: 
 

A. Prior to commencement of work under the contract, the Contractor shall conduct tests to 
ascertain the condition of existing drainage lines in accordance with the following 
requirements: 

 
1. On projects where work is to be executed in the area of roof drains and areaways 

drains, the Contractor shall conduct a hose test on each drain line using a ¾ inch 
inside diameter garden hose without a nozzle and full pressure from an existing hose 
cock. 

 
2. On projects where work is to be executed in the area of storm drainage structures 

such as yard drains, curb drains and catch basins, the Contractor shall conduct a hose 
test using a fire hose under pressure from a fire hydrant. 

 
3. On projects where new work is to be connected to existing drainage lines, the 

Contractor shall conduct a test on each line affected to ascertain that the lines are 
clear and will handle their full capacity.  Test shall be conducted with any apparatus 
that will establish the rate of flow. 

 
4. In addition to before and after tests specified in subparagraphs A and D of this 

section, the Contractor shall execute tests on new installations in accordance with the 
plumbing section of these specifications. 

 
B. All testing shall be performed in the presence of the Project Inspector and COTR.  The 

Contractor shall notify the COTR two (2) working days in advance of the testing. 
 
C. The Contractor shall promptly notify the COTR in writing of any existing drain lines found 

to be deficient.  The CO will initiate remedial action by District Government personnel or 
issue a change order in accordance with provisions of Article 3, CHANGES, of the Standard 
Contract Provisions, General Provisions section. 

 
D. Subsequent to proof of line clearance, the Contractor shall maintain all lines in clear and 

clean condition and shall remedy any deficiencies that may occur at no cost to the District 
until the final acceptance date of the contract.  Just prior to final acceptance in order to 
demonstrate clearance, the Contractor shall repeat the tests as specified in subparagraph A 
(1), (2) and (3). 

  
H.37 AS-BUILT DRAWINGS: 
 

A. General:  The Contractor shall, upon completion of all work under this contract, prepare and 
furnish to the COTR, as specified herein, as-built drawings.  The as-built drawings shall be a 
record of the construction as installed and completed by the Contractor.  They shall include 
all the information shown on the contract set of drawings, and all deviations, modifications, 
or changes from those drawings, however minor, which were incorporated in the work, 
including all additional work not appearing on the contract drawings, and all changes which 
are made after any final inspection of the contract work.  In the event the Contractor 
accomplished additional work which changes the as-built conditions of the facility after 
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submission of the final as-built drawings, the Contractor shall furnish revised or additional 
drawings as required to depict final as-built conditions.  The requirements for these 
additional drawings will be the same as for the as-built drawings specified in this paragraph. 

 
B. Preliminary As-Built Drawings:  The Contractor shall maintain a full size set of contract 

drawings for depicting a daily record of as-built conditions.  The drawings shall be 
maintained in a current condition at all times during the entire contract period and shall be 
readily available for review by the COTR at all times.  These drawing shall be updated daily 
by the Contractor showing all changes from the contract plan which are made in the work, or 
additional information which might be uncovered in the course of construction.  The 
Contractor shall record this information on the prints accurately and neatly by means of 
details and notes.  The As-Built Drawings shall show, but not be limited to, the following 
details: 

 
1. The location and description of any utility lines or other installations of any kind or 

description known to exist within the construction area.  The location includes 
dimensions of permanent features. 

 
2. The location and dimension of any changes within the building or structure, and the 

accurate location and dimension of all underground utilities and facilities. 

3. Correct grade or alignment of roads, structures, or utilities if any changes were made 
from contract plans. 

  4. Correct elevations if changes were made in site grading. 

5. Changes in details of design or additional information obtained from working 
drawing specified to be prepared or furnished by the Contractor, including but not 
limited to fabrication, erection, installation and placing details, pipe sizes, insulation 
material, and dimension of equipment foundations. 

6. The topography and grades of all drainage installed or affected as part of the project 
construction. 

7. All changes or modifications of the original design that result from final inspection. 

8. Where Contract Drawing or Specifications allow options, only the option actually 
used in the construction shall be shown on the as-built drawings.  The option not used 
shall be deleted. 

 
C. Submittals of As-Built Drawings:  The Contractor shall submit to COTR for review and 

approval all as-built drawings using the following procedure: 
 

1. Deliver two (2) copies of the preliminary as-built marked prints to the COTR at the time of 
final inspection of each facility for review and approval. 

 
2. If upon review of the preliminary as-built drawings, the COTR finds errors or omissions,  

the COTR will return the drawings to the Contractor for corrections.  The Contractor shall 
complete the corrections and return the drawings to the COTR within ten (10) calendar 
days. 
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3. After approval, the COTR will return one (1) copy of the as-built marked up print, along 
with the original contract Mylar to the Contractor for use in preparation of the final as-built 
drawings. 

 
4. The Contractor shall incorporate the information from the approved preliminary as-built 

drawings into the final as-built mylar in a neat, accurate and professional manner and 
deliver the same to the COTR. 

 
D. Draftsmanship: The Contractor shall employ only personnel proficient in the preparation of 

engineering drawings to standard, who are satisfactory and acceptable to the COTR to 
modify reproducible contract mylar or prepare new drawings.  All additions and corrections 
the Contractor makes to the contract mylar shall be neat, clean, and legible and shall match 
the adjacent existing line work or lettering annotated in type, density, size and style. The 
Contractor shall prepare all pencil work with plastic drawing lead suitable for use on mylar 
material, and shall use the grade of lead that will produce a sharp clear heavy black line 
similar to ink. 

 
E. Final As-Built Drawings: The Contractor shall letter or stamp the final revisions to the as-

built drawings with the words “RECORD DRAWING” in letters at least 3/8 inch high placed 
above the title block, if space permits;  if not, below the title block between the border and 
the trim line.  The date of completion and the words “REVISED AS-BUILT” shall be placed 
in the revision block above the latest existing revision notation.  The COTR will not permit 
markings on the reverse side of the drawings.  The Contractor shall use the following details 
for labeling, sizing and formatting the drawings: 

 
1. Title block to be used for any new as-built drawings shall be similar to that used on 

the original drawings. 
 
2. New or added drawings shall be full size to match the overall dimensions of the 

Government supplied mylar. 
 

3. The COTR will review any final as-built drawings for accuracy and conformance to 
the drafting standard and other requirement contained in this and other sections.  The 
Contractor shall make all corrections, changes, additions, and deletions required to 
meet these standards. 

 
4. The Contractor shall complete and return the final as-built record drawings (mylar) 

and return the same to the COTR within sixty (60) calendar days after the final 
inspection of the facility to which the drawings apply, unless additional time is 
granted by the COTR. 

 
5. If the District furnishes the original contract drawings in digital format the Contractor 

shall submit the as-built drawings on CD (3 copies) using the latest version of 
AutoCAD. 
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H.38 51% DISTRICT RESIDENTS NEW HIRES/FIRST SOURCE EMPLOYMENT 
AGREEMENT: 

 
H.38.1 The Contractor shall comply with the First Source Employment Agreement Act of 

1984, as amended, D.C. Official Code, sec. 2-219.01 et seq. (“First Source Act”). 
 
H.38.2 The Contractor shall enter into and maintain, during the term of the contract, a First 

Source Employment Agreement, Attachment J.2.3, in which the Contractor shall 
agree that: 

 
1. The first source for finding employees to fill all jobs created in order to 

perform this contract shall be the Department of Employment Services 
(“DOES”); and 

 
2. The first source for finding employees to fill any vacancy occurring in all jobs 

covered by the First Source Employment Agreement shall be the First Source 
Register. 

 
H.38.3  The Contractor shall submit to DOES, no later than the 10th each month following 

execution of the contract, a First Source Agreement Contract Compliance Report 
(“contract compliance report”) verifying its compliance with the First Source 
Agreement for the preceding month.  The contract compliance report for the contract 
shall include the: 

 
  1. Number of employees needed; 
 
  2. Number of current employees transferred; 

 
         3. Number of new job openings created; 

 
  4. Number of job openings listed with DOES; 

 
 5. Total number of all District residents hired for the reporting period and the 

cumulative total number of District residents hired; and  
 

6. Total number of all employees hired for the reporting period and the 
cumulative total number of employees hired, including; 

 
a. Name; 
b. Social Security number; 
c. Job title; 
d. Hire date; 
e. Residence; and 
f. Referral source for all new hires. 

 
H.38.4  If the contract amount is equal to or greater than $100,000.00, the Contractor agrees 

that 51% of the new employees hired for the contract shall be District residents. 
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H.38.5 With the submission of the Contractor’s final request for payment from the District, 
the Contractor shall: 

 
1. Document in a report to the CO its compliance with the section H.38.4 of this 

clause; or 
 

2. Submit a request to the CO for a waiver of compliance with section H.38.4 and 
include the following documentation:  

 
a. Material supporting a good faith effort to comply; 
 
b. Referrals provided by DOES and other referral sources; 

 
c. Advertisement of job openings listed with DOES and other referral 

sources; and 
 

d. Any documentation supporting the waiver request pursuant to section 
H.38.6. 

 
H.38.6 The CO may waive the provisions of section H.38.4 if the CO finds that: 

 
a. A good faith effort to comply is demonstrated by the Contractor; 
 
b. The Contractor is located outside the Washington Standard Metropolitan 

Statistical Area and none of the contract work is performed inside the 
Washington Standard Metropolitan Area which includes the District of 
Columbia; the Virginia Cities of Alexandria, Falls Church, Manassas, 
Manassas Park, Fairfax, and Fredericksburg, the Virginia Counties of Fairfax, 
Arlington, Prince William, Loudoun, Stafford, Clarke, Warren, Fauquier, 
Culpepper, Spotsylvania, and King George; the Maryland Counties of 
Montgomery, Prince Georges, Charles, Frederick, and Calvert; and the West 
Virginia Counties of Berkeley and Jefferson. 

 
c. The Contractor enters into a special workforce development training or 

placement arrangement with DOES; or 
 
d. DOES certifies that there are insufficient numbers of District residents in the 

labor market possessing the skills required by the positions created as a result 
of the contract.  

 
H.38.7 Upon receipt of the Contractor’s final payment request and related documentation 

pursuant to sections H.38.5 and H.38.6, the CO shall determine whether the 
Contractor is in compliance with section H.38.4 or whether a waiver of compliance 
pursuant to section H.38.6 is justified.  If the CO determines that the Contractor is in 
compliance, or that a waiver of compliance is justified, the CO shall, within two 
business days of making the determination forward a copy of the determination to the 
Agency Chief Financial Officer (CFO) and the COTR. 
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H.38.8 Willful breach of the First Source Employment Agreement, or failure to submit the 
report pursuant to section H.38.5, or deliberate submission of falsified data, may be 
enforced by the CO through imposition of penalties, including monetary fines of 5% 
of the total amount of the direct and indirect labor costs of the contract.  The 
Contractor shall make payment to DOES.  The Contractor may appeal to the D.C. 
Contract Appeals Board as provided in the contract any decision of the CO pursuant 
to this section H.38.8. 

 
H.38.9 The provisions of sections H.38.4 through H.38.8 do not apply to nonprofit 

organizations with 50 employees or less. 
 
H.40 AUDITS, RECORDS, AND RECORD RETENTION: 

 
H.40.1 At any time or times before final payment and three (3) years thereafter, the CO may 

have the Contractor’s invoices or vouchers and statements of cost audited.  Any 
payment may be reduced by amounts found by the CO not to constitute allowable 
costs as adjusted for prior overpayment or underpayment.  In the event that all 
payments have been made to the Contractor by the District Government and an 
overpayment is found, the Contractor shall reimburse the District for said 
overpayment within thirty (30) days after written notification.  

 
H.40.2 The Contractor shall establish and maintain books, records, and documents (including 

electronic storage media) in accordance with generally accepted accounting principles 
and practices which sufficiently and properly reflect all revenues and expenditures of 
funds provided by the District under the contract that results from this solicitation. 

 
H.40.3 The Contractor shall retain all records, financial records, supporting documents, 

statistical records, and any other documents (including electronic storage media) 
pertinent to the contract for a period of five (5) years after termination of the contract, 
or if an audit has been initiated and audit findings have not been resolved at the end 
of five (5) years, the records shall be retained until resolution of the audit findings or 
any litigation which may be based on the terms of the contract. 

 
H.40.4 The Contractor shall assure that these records shall be subject at all reasonable times 

to inspection, review, or audit by Federal, District, or other personnel duly authorized 
by the CO. 

 
H.40.5 Persons duly authorized by the CO shall have full access to and the right to examine 

any of the Contractor’s contract and related records and documents, regardless of the 
form in which kept, at all reasonable times for as long as records are retained. 

 
H.40.6 The Contractor shall include these aforementioned audit and record keeping 

requirements in all approved subcontracts and assignments. 
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H.41 PUBLICITY: 
 

The Contractor shall at all times obtain the prior written approval from the CO before the Contractor, 
any of its officers, agents, employees or subcontractor, either during or after expiration or 
termination of the contract, make any statement, or issue any material, for publication through any 
medium of communication, bearing on the work performed or data collected under this contract. 

   
H.42     FREEDOM OF INFORMATION ACT: 
 
 The District of Columbia Freedom of Information Act, at D.C. Official Code § 2-532 (a-3), requires 

the District to make available for inspection and copying any record produced or collected pursuant 
to a District contract with a private Contractor to perform a public function, to the same extent as if 
the record were maintained by the agency on whose behalf the contract is made.  If the Contractor 
receives a request for such information, the Contractor shall immediately send the request to the 
COTR designated in subsection G.8 who will provide the request to the FOIA Officer for the 
agency with programmatic responsibility in accordance with the D.C. Freedom of Information Act.  
If the agency with programmatic responsibility receives a request for a record maintained by the 
Contractor pursuant to the contract, the COTR will forward a copy to the Contractor.  In either 
event, the Contractor is required by law to provide all responsive records to the COTR within the 
timeframe designated by the COTR. The FOIA Officer for the agency with programmatic 
responsibility will determine the reliability of the records.    The District will reimburse the 
Contractor for the costs of searching and copying the records in accordance with D.C. Official Code 
§ 2-532 and Chapter 4 of Title 1 of the D.C. Municipal Regulations.  

 
H.43 AMERICANS WITH DISABILITIES ACT OF 1990 (ADA): 

  
During the performance of the contract, the Contractor and any of its subcontractors shall comply 
with the ADA.  The ADA makes it unlawful to discriminate in employment against a qualified 
individual with a disability.  See 42 U.S.C. 12101 et seq. 
 

H.44 SECTION 504 OF THE REHABILITATION ACT OF 1973, AS AMENDED: 
 

During the performance of the contract, the Contractor and any of its subcontractors shall comply 
with Section 504 of the Rehabilitation Act of l973, as amended.  This Act prohibits discrimination 
against disabled people in federally funded program and activities. See 29 U.S.C. 794 (l983) et seq. 
 

H.45 ENVIRONMENTALLY PREFERABLE PAINT PRODUCTS  
 

H.45.1 Environmentally Preferable Products Goals 
 

H.45.1.1 The District is seeking contractors to provide environmentally preferable and 
effective paint products that support the District’s environmentally preferable 
purchasing (EPP) contracting initiative.  

 
H.45.1.2  Environmentally preferable products are products and services that have a 

lesser or reduced effect on human health and the environment when compared 
with competing products or services that serve the same purpose.  This 
comparison considers the life cycle of the product from raw material 
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acquisition, production, manufacturing, packaging, distribution, re-use, 
operation, maintenance and disposal. 

 
 
H.45.2 Paint Environmental Requirements 

 
H.45.2.1 The requirements and restrictions contained in this clause shall apply to all 

architectural and anti-corrosive paints used during the course of this contract. 
 

H.45.2.2  Due to the documented health risks associated with high Volatile Organic 
Compound (VOCs) levels, the Contractor shall use only paint and paint 
products that do not exceed the maximum allowable VOC content in the table 
below for each type of paint: 

 
Product Type Type of Paint VOCs (grams/liter) VOCs (pounds/gallon) 

    
Category I           Interior   

 Architectural   
         a.   Flat 50 g/l 0.42 lb/gal 
  b.   Non-Flat 150 g/l 1.25 lb/gal 
    

Category II Exterior   
 Architectural   
         a.   Flat 100 g/l 0.83 lb/gal 
         b.   Non-Flat 200 g/l 1.66 lb/gal 
    

Category III Anticorrosive   
        a.    Flat 250 g/l 2.1 lb/gal 
    b.   Semi-Gloss 250 g/l 2.1 lb/gal 
        c.    Gloss 250 g/l 2.1 lb/gal 

  
H.45.3 Prohibited Paint Components 

 
H.45.3.1 Paints often contain inorganic and organo-metallic components used as 

preservatives, additives and pigments.  The following is a list of organic 
compounds and components prohibited under this contract: 

   
           1,1,1 Trichloroethane   Formaldehyde  

1,2 Dichlorobenzene   Hexavalent chromium   
Acrolein    Isophorone 
Acrylonitrile    Lead 
Antimony    Mercury 
Benzene    Methylene chloride 
Butyl benzyl phthalate  Methyl ethyl ketone 
Cadmium    Mehtyl isobutyl ketone  
Di (2-ethylhexyl) phthalate  Naphthalene 
Dimethyl phthalate   Toluene (Methylbenzene) 
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Di-n-butyl phthalate   Vinyl Chloride 
Ethylbenzene      

 
H.45.4 Packaging 
 
 H.45.4.1 Paint cans and their components shall not be fabricated with lead. 
 
H.45.5 Product Safety 
 
          H.45.5.1 A contractor shall be responsible for: 
 

(a) Any damage to personnel, buildings, furniture or equipment directly 
traceable to their use of prohibited paint. 

 

(b) Evacuating and warning individuals that might be affected by any 
spills or leakages directly traceable to their use of prohibited paint. 

 

(c) Any spills or leaks that occur during the use or transportation of their 
products.  

 
(d) Paying the clean up cost for any spills or leaks that occur while they 

are unloading, transporting or otherwise using their products. 
 

H.45.6 COORDINATION AND MEETINGS 
 

A. General:  Prepare and distribute to each entity performing work at the project site, a 
written memorandum of instructions on required coordination activities, including 
required notices, reports and attendance at meetings.  Prepare similar memorandum for 
separate contractors where interfacing of work is required. 

 
B. Bi-weekly Progress Meetings:  In addition to specific pre-installation and coordination 

meetings for each element of work, hold bi-weekly progress meetings at regularly 
scheduled times which are convenient for everyone involved.  Conduct meetings in a 
manner which will resolve any project problems, both present and anticipated.  Record 
the meeting minutes and distribute copies to all persons in attendance and to others 
affected by decisions or actions resulting from each meeting.  The meeting minutes shall 
be distributed in five (5) business days from the conclusion of the meeting and all 
corrections shall be made and the minutes re-distributed before the next meeting 
convenes. 
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H.46 ENVIRONMENTALLY PREFERABLE SOLVENT PRODUCTS  
 

H.46.1 Environmentally Preferable Products Goals 
 

H.46.1.1 The District is seeking contractors to provide environmentally preferable and 
effective solvent products that support the District’s environmentally 
preferable purchasing (EPP) contracting initiative. 

 
H.46.1.2 Environmentally preferable products are products and services that have a lesser or 

reduced effect on human health and the environment when compared with 
competing products or services that serve the same purpose.  This comparison 
considers the life cycle of the product from raw material acquisition, 
production, manufacturing, packaging, distribution, re-use, operation, 
maintenance and disposal. 

 
H.46.2 Environmentally Preferable Solvent Products 
 

H.46.2.1 Solvents are fluids or a mixture of fluids capable of dissolving substances to 
produce compositions for industrial value. 

    
H.46.2.2 Solvent products subject to the requirements of this clause include, but are not 

limited to, the following classes:    
 

(a) Alcohols.  Alcohols are solvents that dissolve substances such as 
shellacs, vinyls, acrylics, epoxies and silicones. 

   
(b) Aliphatic Hydrocarbons.  Aliphatic hydrocarbons are solvents often 

found in coatings and insecticides. Commonly used as degreasers and 
solvents for acrylics and epoxies.  Common aliphatics include mineral 
spirits, paint thinner, petroleum distillates, VM&P Naphtha, kerosene, 
gasoline and heptane (all of which are extremely flammable). 

 
(c) Aromatic Hydrocarbons.  Aromatic hydrocarbons are substances 

used in printing, fiberglass-reinforced products, glues and veneers.  
Common aromatics include toluene (toluol), xylene (xylol), coal-tar 
naphtha, styrene and benzene. 

 
(d) Chlorinated Hydrocarbons.  Chlorinated hydrocarbons are 

commonly used degreasers, dry cleaning agents, rubber solvents and 
paint strippers found in coatings, resins and tars.  Common chemicals 
in this class include perchloroethylene, methylene chloride, carbon 
tetrachloride, methyl chloroform and trichloroethylene. 

 
(e) Glycols.  Glycols, which are water-soluble solvents used as lubricants, 

are found in cosmetics, coatings, resins and dyes.  Glycol ethers 
include butyl cellusolve (2-butoxyethanol), cellusolve (2- 
ethoxyethanol), methyl cellusolve (2-methoxyethanol), and cellusolve 
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acetate (2-ethoxyethyl acetate).  Most common glycol ethers are 
combustible. 

 
(f) Esters.  Esters have differing chemical properties depending on their 

use including methyl formate, ethyl acetate, isopropyl acetate, methyl 
acetate, secamylacetate, and isoamyl acetate (banana oil). 

 
(g) Ethers.  Ethers are ingredients in dyes, resins, waxes, cellulose nitrate 

and fuels, including ethyl ether, tetrahydrofuran, dioxane and 
isopropyl ether. 

 
(h) Ketones.  Ketones are solvents for dyes, resin and waxes that are used 

to manufacture plastics, synthetic fibers, explosives, cosmetics and 
medicines.  Some examples of ketones include acetone, methyl ethyl 
ketone, cyclohexanone and isophorone. 

 
(i) Other Solvents.  Other types of solvents include freon, turpentine, 

dimethylformamide and carbon disulfide. 
 

H.46.3 Solvent Environmental Requirements - The Contractor shall avoid the following 
hazards when using solvent products during the performance of this contract:   

 
H.46.3.1 Health Hazards  
 

(a) Bodily Contact - The Contractor shall not use solvent products that 
irritate or harm the skin, eyes, nose and throat from direct contact with 
the solvents; 

 
(b) Inhalation – The Contractor shall not use solvent products that when 

inhaled causes headaches, nausea, vomiting and dizziness from contact 
with the solvents; and, 

 
(c) Ingestion – The Contractor shall not use solvent products that if 

ingested or exposed to for a period of time cause damage to the brain, 
liver, kidney, respiratory system and nervous systems. 

  
H.46.3.2 Physical Hazards 
 

(a) Flammable materials are substances that will easily ignite, burn and 
serve as fuel for a fire.  The flash point is the lowest temperature at 
which a liquid gives off enough vapors which, when mixed with air, 
can be easily ignited by a spark.  The lower the flash point, the greater 
the risk of fire or explosion. 

 
(b) The Contractor shall not use solvent products that are a potential fire 

hazard or have a low flash point.  A solvent is flammable and a serious 
fire hazard if its flash point is below 37.8C (100F).   
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  H.46.4 Prohibited Solvents  
 

H.46.4.1 The following solvent products are recognized by the National Institute for 
Occupational Safety and Health (NIOSH) as carcinogens, ozone-depleting 
solvents or as reproductive hazards in the workplace and shall not be used:  

   
      Benzene    Carbon tetrachloride   
        Trichloroethylene   1,1,2,2-tetrachloroethane 
       2-methoxyethanol   2-ethoxyethanol 
      Methyl chloride   Trichlorotrifluoroethane 
        Chlorinated Fluorocarbon Compounds   
  

H.46.5 Packaging Reduced/Recyclable 
 

H.46.5.1 If possible, the Contractor shall use products that are in reusable, refillable, or 
recyclable containers or are otherwise made from recycled content products. 

 
H.46.5.2 No products shall be delivered in aerosol cans.   

 
H.46.5.3 All products must be available in non-aerosol containers such as ready-to-use 

pump action sprays, air-charged refillable containers, or spray bottles. 
     

            H.46.6              Product Safety 
 

 H.46.6.1   The Contractor shall be responsible for: 
 

(a) Any damage to personnel, buildings, furniture or equipment directly 
traceable to their use or transportation of prohibited products. 

 
(b)  Any spills or leaks that occur during the use or transportation of their 

products. 
 

(c)  Evacuating and warning individuals that might be affected by any 
spills or leaks that occur when their products are being used or 
transported.   

 
(d)  Paying the clean up cost for any spills or leaks that occur while they 

are using or transporting their products. 
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H.47 LIVING WAGE ACT OF 2006: 

  
The Living Wage Act of 2006 is Title I of the “Way to Work Amendment Act of 2006”, DC Law 
16-118, effective June 8, 2006.  The Living Wage Act is codified at DC Official Code §§ 2-220.01 
through 11.  
 
H.47.1 WAY TO WORK AMENDMENT ACT OF 2006 
 

H.47.1.1 Except as described in H.47.1.8 below, the Contractor shall comply with Title 
I of the Way to Work Amendment Act of 2006, effective June 8, 2006 (D.C. 
Law 16-118, D.C. Official Code §2-220.01 et seq.) (“Living Wage Act of 
2006”), for contracts for services in the amount of $100,000 or more in a 12-
month period. 

 
H.47.1.2 The Contractor shall pay its employees and subcontractors who perform 

services under the contract no less than the current living wage published on 
the OCP website at www.ocp.dc.gov.  

 
H.47.1.3 The Contractor shall include in any subcontract for $15,000 or more a 

provision requiring the subcontractor to pay its employees who perform 
services under the contract no less than the current living wage rate. 

 
H.47.1.4 The Department of Employment Services may adjust the living wage annually 

and the OCP will publish the current living wage rate on its website at 
www.ocp.dc.gov. 

 
H.47.1.5 The Contractor shall provide a copy of the Fact Sheet attached as J.1.4 to each 

employee and subcontractor who performs services under the contract. The 
Contractor shall also post the Notice attached as J.1.4 in a conspicuous place 
in its place of business.  The Contractor shall include in any subcontract for 
$15,000 or more a provision requiring the subcontractor to post the Notice in a 
conspicuous place in its place of business. 

 
H.47.1.6 The Contractor shall maintain its payroll records under the contract in the 

regular course of business for a period of at least three (3) years from the 
payroll date, and shall include this requirement in its subcontracts for $15,000 
or more under the contract.  

 
H.47.1.7  The payment of wages required under the Living Wage Act of 2006 shall be 

consistent with and subject to the provisions of D.C. Official Code §32-1301 
et seq.  

 
H.47.1.8 The requirements of the Living Wage Act of 2006 do not apply to:  

 
(1)   Contracts or other agreements that are subject to higher wage level 

determinations required by federal law; 
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(2)   Existing and future collective bargaining agreements, provided, that 
the future collective bargaining agreement results in the employee 
being paid no less than the established living wage; 

(3)  Contracts for electricity, telephone, water, sewer or other services 
provided by a regulated utility; 

(4)  Contracts for services needed immediately to prevent or respond to a 
disaster or eminent threat to public health or safety declared by the 
Mayor; 

(5)   Contracts or other agreements that provide trainees with additional 
services including, but not limited to, case management and job 
readiness services; provided that the trainees do not replace employees 
subject to the Living Wage Act of 2006; 

(6)   An employee under 22 years of age employed during a school vacation 
period, or enrolled as a full-time student, as defined by the respective 
institution, who is in high school or at an accredited institution of 
higher education and who works less than 25 hours per week; provided 
that he or she does not replace employees subject to the Living Wage 
Act of 2006; 

(7)  Tenants or retail establishments that occupy property constructed or 
improved by receipt of government assistance from the District of 
Columbia; provided, that the tenant or retail establishment did not 
receive direct government assistance from the District; 

(8)  Employees of nonprofit organizations that employ not more than 50 
individuals and qualify for taxation exemption pursuant to section 
501(c)(3) of the Internal Revenue Code of 1954, approved August 16, 
1954 (68A Stat. 163; 26 U.S.C. § 501(c)(3); 

(9)   Medicaid provider agreements for direct care services to Medicaid 
recipients, provided, that the direct care service is not provided 
through a home care agency, a community residence facility, or a 
group home for mentally retarded persons as those terms are defined in 
section 2 of the Health-Care and Community Residence Facility, 
Hospice, and Home Care Licensure Act of 1983, effective February 
24, 1984 (D.C. Law 5-48; D.C. Official Code § 44-501); and 

(10)   Contracts or other agreements between managed care organizations 
and the Health Care Safety Net Administration or the Medicaid 
Assistance Administration to provide health services. 

 
H.47.1.9 The Mayor may exempt a contractor from the requirements of the Living 

Wage Act of 2006, subject to the approval of Council, in accordance with the 
provisions of Section 109 of the Living Wage Act of 2006. 
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PART II 

 
SECTION I: CONTRACT CLAUSES 

 
I.1  APPLICABILITY OF STANDARD CONTRACT PROVISIONS: 
 

The Standard Contract Provisions For Use With Specifications for District of Columbia Government 
Construction Projects, Revised  January 2007, is incorporated herein as Attachment J.1.5.  
 

I.2 DEPARTMENT OF LABOR WAGE DETERMINATIONS: 
 

A. Davis Bacon Wage Rates are applicable.  The current prevailing wage determination is 
General Decision DC070003 Modification 14, dated 12/21/07 incorporated herein as 
Attachment J.1.3.   

 
B. In accordance with the applicable provisions of 29 CFR, Part 1, Section 1.6 (c) (3) (IV), if the 

intent to award letter is not issued within ninety (90) days of bid opening, all intervening 
modifications (or new wage decision) are made a part of this contract.  The Contractor will be 
reimbursed this added labor cost.   

 
I.3 CONFLICT OF INTEREST: 

 
A. No official or employee of the District of Columbia or the Federal Government who 

exercises any functions or responsibilities in the review or approval of the undertaking or 
carrying out of this contract shall, prior to the completion of the project, voluntarily acquire 
any personal interest, direct or indirect, in the contract or proposed contract.  (DC 
Procurement Practices Act of l985, D.C. Law 6-85, D.C. Official Code Section 2-310.01, and 
Chapter 18 of the DC Personnel Regulations). 

 
B. The Contractor represents and covenants that it presently has no interest and shall not acquire 

any interest, direct or indirect, which would conflict in any manner or degree with the 
performance of its services hereunder.  The Contractor further covenants not to employ any 
person having such known interests in the performance of the contract. 

 
I.4 EQUAL EMPLOYMENT OPPORTUNITY:  
 

In accordance with the District of Columbia Administrative Issuance System, Mayor’s Order 85-85 
dated June 10, 1985, the forms for completion of the Equal Employment Opportunity Information 
Report shall be completed and incorporated with the bid.  The forms can be found at 
www.ocp.dc.gov under solicitation attachments.  An award cannot be made to any Bidder who has 
not satisfied the equal employment requirements as set forth by the Department of Small and Local 
Business Development. 
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I.5 INSURANCE: 
 

A. GENERAL REQUIREMENTS.  Prior to commencement of any work under this Contract, 
and in addition to other insurance bonds or securities required by law or under the Contract 
terms, the Contractor shall procure and maintain during the life of the Contract, the following 
types of insurance: 

 
1. Commercial General Liability Insurance, The Contractor shall furnish evidence 

satisfactory to the CO with respect to the operations performed by it, its employees 
and subcontractor, it carries in its own behalf, Owners’ and Contractors’ Protective 
Liability Insurance with minimum $1,000,000.00 per occurrence limit for bodily 
injury and property damage. If this Contract is for building construction, the 
Commercial General Liability policy must be endorsed to include coverage for 
Explosion, Collapse and Underground (XCU).  The policy must name the District as 
an additional insured, contain a waiver of subrogation, and state that coverage is 
primary and non-contributory.   

 
2. Umbrella/Excess Liability. Contracts valued at over $100,000.00 or determined to be 

high risk must carry Umbrella/ Excess Liability Insurance with $5,000,000.00 limits 
per occurrence. The policy must name the District as an additional insured, contain a 
waiver of subrogation, and state that coverage is primary and non-contributory.  If 
properties adjacent to the building site present unusual or hazardous conditions, 
higher Umbrella/ Excess Liability limits may be required.  

 
3. Workers’ Compensation.  The Contractor shall carry according to the statutes of the 

District of Columbia workers' compensation insurance covering all of its employees 
employed upon the premises and in connection with its other operations pertaining to 
this Contract, including Employer’s Liability, $100,000.00 per accident for injury, 
$100,000 per employee for disease, $500,000.00 policy limit disease.  The policy 
must contain a waiver of subrogation endorsement.  The Contractor agrees to comply, 
at all times, with the provisions of the workers' compensation laws of the District. 

 
4. Automobile Liability Insurance. The Contractor shall furnish automobile liability 

insurance to cover all owned, hired or non-owned motor vehicles used in conjunction 
with the project. The policy shall cover the operations performed in the District with a 
$1,000,000.00 per occurrence combined single limit for bodily injury and property 
damage.  The policy coverage shall be Primary and Non-Contributory. 

 
5. Builder’s Risk Insurance. Contractor shall provide a Builder’s Risk policy or 

Installation Floater with limits equal to the projected market value of the completed 
project to cover property damage to existing facilities at the site. This policy is not 
required for contracts involving demolition only. 

 
6. Professional E&O Liability.  All design and design/build contracts must procure 

Professional Errors and Omissions (Architect’s & Engineer’s) Liability Insurance to 
cover architectural, engineering, construction management, surveying, hazardous 
materials testing, and design services performed under this Contract. The policy must 
provide limits of $1,000,000.00 per claim and a $3,000,000.00 aggregate.  The 
Contractor shall maintain such insurance for five (5) years following the District’s 
final acceptance of the work.  The policy will cover the Design/Builder, its 
subcontractor and subcontractors of every tier, and shall identify the District as the 
Project Owner on the policy. 
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B. CERTIFICATE OF INSURANCE. The Contractor must submit verification of insurance on a 

standard Certificate of Insurance Associate for Cooperative Operations Research and 
Development (ACORD) form and receive approval from the CO prior to commencement of any 
work. The Contractor shall obtain the insurance from responsible companies licensed by the 
District of Columbia's Department of Banking, Insurance and Securities Regulation and shall 
deliver the certificate of insurance to the CO within fourteen (14) days of contract award. The 
policies of insurance shall provide for at least thirty (30) days written notice to the CO prior to 
their termination or material alteration. 

 
C. DURATION. The Contractor shall carry all insurance until all contract work is accepted by the 

District. Each insurance policy shall contain a binding endorsement that: The insurer hereby 
warrants and agrees that it shall not cancel this policy, except after thirty (30) days written 
notice, by certified mail, to the CO.   

 
D. CONTRACTOR’S PROPERTY.  Contractors and subcontractor are solely responsible for any 

loss or damage to their personal property, including owned and leased equipment, whether such 
equipment is located at a project site or “in transit”.  This includes Contractor tools and 
equipment, scaffolding and temporary structures, and rented machinery, storage sheds or trailers 
placed on the project site.  

 
E. MEASURE OF PAYMENT.  The District will not make any separate measure or payment for 

the cost of insurance and bonds.  The Contractor shall include all of the costs of insurance and 
bonds in the lump sum bid price. 

 
I.6 DISCRIMINATION CLAUSES: 
 

I.6.1 Anti-Discrimination Clause: 
 

The Contractor:  
 

I.6.1.1  Shall not discriminate in any manner against any employee or applicant for 
employment in violation of Section 211 of the District of Columbia Human Rights 
Act (DC Law 2-38; DC Official Code Section 2-1402.11); 

 
I.6.1.2 Shall include a similar clause in every subcontract, except subcontracts for standard 

commercial supplies or raw materials; 
 

I.6.1.3 Shall, along with all subcontractors, post in a conspicuous place available to 
employees and applicants for employment, a notice setting forth the provisions of the 
anti-discrimination clause set out in Section 251 of the District of Columbia Human 
Rights Act (DC Official Code Section 2-1402.51). 

 
I.6.2 Non-Discrimination Clause: 

 
I.6.2.1 The Contractor shall not discriminate in any manner against any employee or 

applicant for employment that would constitute a violation of the District of 
Columbia Human Rights Act, approved December 13, 1977, as amended (D. C. Law 
2-38; D. C. Official Code §2-1402.11) (2001 Ed.)(“Act” as used in this Section). The 
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Contractor shall include a similar clause in all subcontracts, except subcontracts for 
standard commercial supplies or raw materials. In addition, Contractor agrees and any 
subcontractor shall agree to post in conspicuous places, available to employees and 
applicants for employment, notice setting forth the provisions of this non-
discrimination clause as provided in Section 251 of the Act. 

 
I.6.2.2 Pursuant to rules of the Office of Human Rights, published on August 15, 1986 in the 

D. C. Register and Mayor’s Order 2002-175 (10/23/02), 49 DCR 9883, the following 
clauses apply to this contract: 

 
I.6.2.2.1 The Contractor shall not discriminate against any employee or 

applicant for employment because of actual or perceived: race, color, 
religion, national origin, sex, age, marital status, personal appearance, 
sexual orientation, familial status, family responsibilities, disability, 
matriculation, political affiliation, source of income, or place of 
residence or business. Sexual harassment is a form of sex 
discrimination which is prohibited by the Act. In addition, harassment 
based on any of the above protected categories is prohibited by the 
Act. 

 
I.6.2.2.2 The Contractor agrees to take affirmative action to ensure that 

applicants are employed, and that employees are treated during 
employment, without regard to their actual or perceived: race, color, 
religion, national origin, sex, age, marital status, personal appearance, 
sexual orientation, familial status, family responsibilities, disability, 
matriculation, political affiliation, source of income, or place of 
residence or business. 

 
The affirmative action shall include, but not be limited to the 
following: 

 
(a) employment, upgrading or transfer; 
(b) recruitment, or recruitment advertising; 
(c) demotion, layoff, or termination; 
(d) rates of pay, or other forms of compensation;    
      and 
(e) selection for training and apprenticeship. 

 
I.6.2.2.3 The Contractor agrees to post in conspicuous places, available to 

employees and applicants for employment, notices to be provided by 
the Contracting Agency, setting forth the provisions in subsections 
I.6.2.2.1 and I.6.2.2.2 concerning non-discrimination and affirmative 
action. 

 
I.6.2.2.4 The Contractor shall, in all solicitations or advertisements for 

employees placed by or on behalf of the Contractor, state that all 
qualified applicants will receive consideration for employment 
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pursuant to the non-discrimination requirements set forth in subsection 
I.6.2.2.2. 

 
I.6.22.5 The Contractor agrees to send to each labor union or representative of 

workers with which he has a collective bargaining agreement or other 
contract or understanding, a notice to be provided by the contracting 
agency, advising the said labor union or workers’ representative of that 
contractor’s commitments under this nondiscrimination clause and the 
Act, and shall post copies of the notice in conspicuous places available 
to employees and applicants for employment. 

 
I.6.2.2.6 The Contractor agrees to permit access to his books, records and 

accounts pertaining to its employment practices, by the Chief 
Procurement Officer or designee, or the Director of Human Rights or 
designee, for purposes of investigation to ascertain compliance with 
this chapter, and to require under terms of any subcontractor 
agreement each subcontractor to permit access of such subcontractors’ 
books, records, and accounts for such purposes. 

 
I.6.2.2.7 The Contractor agrees to comply with the provisions of this chapter 

and with all guidelines for equal employment opportunity applicable in 
the District of Columbia adopted by the Director of the Office of 
Human Rights, or any authorized official. 

 
I.6.2.2.8 The Contractor shall include in every subcontract the equal 

opportunity clauses, subsections I.6.2.2.1 through I.6.2.2.9 of this 
section, so that such provisions shall be binding upon each 
subcontractor or vendor. 

 
I.6.2.2.9 The Contractor shall take such action with respect to any subcontract 

as the CO may direct as a means of enforcing these provisions, 
including sanctions for noncompliance; provided, however, that in the 
event the Contractor becomes involved in, or is threatened with, 
litigation with a subcontractor or vendor as a result of such direction 
by the contracting agency, the Contractor may request the District to 
enter into such litigation to protect the interest of the District. 

 
I.7 CONTRACTS IN EXCESS OF $1 MILLION: 
 

Any contract in excess of $l,000,000.00 shall not be binding or give rise to any claim or demand 
against the District until approved by the Council of the District of Columbia, and signed by the CO. 
 

I.8 DISPUTES:  (This Disputes Clause is applicable to the contract and the Dispute Clause, Article 7, 
of the Standard Contract Provisions for use with Specifications for District of Columbia Government 
Construction Projects (Attachment J.1.5) is deleted. 

 
A. All disputes arising under or relating to this contract shall be resolved as provided herein. 
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B. Claims by a Contractor against the District. 

Claim, as used in Section B of this clause, means a written assertion by the Contractor 
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or 
interpretation of contract terms, or other relief arising under or relating to this contract. A 
claim arising under a contract, unlike a claim relating to that contract, is a claim that can be 
resolved under a contract clause that provides for the relief sought by the claimant. 

(a) All claims by a Contractor against the District arising under or relating to a contract 
shall be in writing and shall be submitted to the CO for a decision. The Contractor’s 
claim shall contain at least the following: 

 (1)  A description of the claim and the amount in dispute; 

 (2)  Any data or other information in support of the claim; 

(3)  A brief description of the Contractor’s efforts to resolve the dispute prior to filing 
the claim; and 

(4) The Contractor’s request for relief or other action by the CO. 

(b) The CO may meet with the Contractor in a further attempt to resolve the claim by 
agreement. 

(c) For any claim of $50,000.00 or less, the CO shall issue a decision within sixty (60) 
calendar days from receipt of a written request from a Contractor that a decision is 
rendered within that period. 

(d) For any claim over $50,000.00, the CO shall issue a decision within ninety (90) 
calendar days of receipt of the claim. Whenever possible, the CO shall take into 
account factors such as the size and complexity of the claim and the adequacy of the 
information in support of the claim provided by the Contractor. 

(e) The CO’s written decision shall do the following: 

(1)        Provide a description of the claim or dispute; 
(2)        Refer to the pertinent contract terms; 
(3)        State the factual areas of agreement and disagreement; 
(4)        State the reasons for the decision, including any specific findings of fact, 

although specific findings of fact are not required and, if made, shall not be 
binding in any subsequent proceeding; 

(5)        If all or any part of the claim is determined to be valid, determine the amount 
of monetary settlement, the contract adjustment to be made, or other relief to 
be granted; 

(6)        Indicate that the written document is the CO’s final decision; and 
(7)        Inform the Contractor of the right to seek further redress by appealing the 

decision to the Contract Appeals Board. 
 

(f) Any failure by the CO to issue a decision on a contract claim within the required time 
period will be deemed to be a denial of the claim, and will authorize the 
commencement of an appeal to the Contract Appeals Board as authorized by D.C. 
Official Code § 2-309.04.  
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(g)          (1)  If a Contractor is unable to support any part of his or her claim and it is 
determined that the inability is attributable to a material misrepresentation of 
fact or fraud on the part of the Contractor, the Contractor shall be liable to the 
District for an amount equal to the unsupported part of the claim in addition to 
all costs to the District attributable to the cost of reviewing that part of the 
Contractor’s claim. 

(2) Liability under paragraph (9)(1) shall be determined within six (6) years of the 
commission of the misrepresentation of fact or fraud. 

(h) The decision of the CO shall be final and not subject to review unless an 
administrative appeal or action for judicial review is timely commenced by the 
Contractor as authorized by D. C. Official Code § 2-309.04. 

(i) Pending final decision of an appeal, action, or final settlement, a Contractor shall 
proceed diligently with performance of the contract in accordance with the decision 
of the CO. 

C.  Claims by the District against a Contractor 

(a) Claim as used in Section C of this clause, means a written demand or written 
assertion by the District seeking, as a matter of right, the payment of money in a sum 
certain, the adjustment of contract terms, or other relief arising under or relating to 
this contract. A claim arising under a contract, unlike a claim relating to that contract, 
is a claim that can be resolved under a contract clause that provides for the relief 
sought by the claimant. 

 
(b) (1) The CO shall decide all claims by the District against a Contractor arising under or 

relating to a contract. 

 (2) The CO shall send written notice of the claim to the Contractor. The CO’s 
written decision shall do the following: 

(a) Provide a description of the claim or dispute; 

(b) Refer to the pertinent contract terms; 

(c) State the factual areas of agreement and disagreement; 

(d) State the reasons for the decision, including any specific findings of 
fact, although specific findings of fact are not required and, if made, 
shall not be binding in any subsequent proceeding; 

(e) If all or any part of the claim is determined to be valid, determine the 
amount of monetary settlement, the contract adjustment to be made, or 
other relief to be granted; 

(f) Indicate that the written document is the CO’s final decision; and 

(g) Inform the Contractor of the right to seek further redress by appealing 
the decision to the Contract Appeals Board. 
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(3) The decision shall be supported by reasons and shall inform the Contractor of 
his or her rights as provided herein. 

(4)   The authority contained in this clause shall not apply to a claim or dispute for 
penalties or forfeitures prescribed by statute or regulation which another 
District agency is specifically authorized to administer, settle, or determine.  

(5) This clause shall not authorize the CO to settle, compromise, pay, or 
otherwise adjust any claim involving fraud. 

 
(c) The decision of the CO shall be final and not subject to review unless an administrative 

appeal or action for judicial review is timely commenced by the District as authorized by 
D.C. Official Code §2-309.04. 

(d) Pending final decision of an appeal, action, or final settlement, the Contractor shall 
proceed diligently with performance of the contract in accordance with the decision of 
the CO.  

 
I.9 CONFIDENTIALITY OF INFORMATION: 

 
The Contractor shall keep all the information obtained relating to any employee or customer of the 
District in absolute confidence, and shall not use it in connection with any other matters, or disclose 
it to any other person, firm, or corporation, in accordance with the District and Federal laws 
governing the confidentiality of records. 

 
I.10 TIME: 
 

Time or performance period, if stated in number of days, shall mean calendar days which includes 
Saturdays, Sundays, and holidays, unless stated otherwise therein. 

 
I.11  OTHER CONTRACTORS: 
 

The Contractor shall not commit or permit any act that will interfere with the performance of work 
by another District Contractor or by any District employee.   

 
I.12 INCORPORATION AND ORDER OF PRECEDENCE: 

 
The following documents are incorporated herein by reference and in case of any discrepancy the 
following Order Of Precedence shall apply: (1) Schedule For Construction, Alteration , Repairs 
Prices (Section B), (2) Scope, Drawings  (Section C)  (3) Construction Documents Technical  
Specifications for Stead Park (Attachment J.1.1) , (4) Special Contract Requirements (Section H), 
(5) Contract Clauses (Section I ), (6) Standard Contract Provisions for use with Construction 
Projects Revised (Attachment J.1.5), (7) Certifications and Representations (Section K), (8) 
Contractor’s bid and First Source Employment Agreement (Attachment J.2.3).   
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.. 

PART III 
 

 ATTACHMENTS 
 
J.1.1 Construction Document Technical Specification Stead Park  (Separate)  
 
J.1.2 Drawings  (Separate)  
 
J.1.3 Department of Labor Current Wage Determination General Decision DC070003 Modification 14 

dated 12/21/07  
 
J.1.4  The Living Wage Act Notice and Fact Sheet 
 
J.1.5 Standard Contract Provisions For Use With Specifications for District of Columbia Government 

Construction Projects Revised January 2007       
 
J.2 INCORPORATED ATTACHMENTS  
 
(The following forms, located at www.ocp.dc.gov under solicitation attachments shall be completed and 
incorporated with the bid.) 

 
J.2.1 E.E.O. Information and Mayor’s Order 85-85 

 
J.2.2    Tax Certification Affidavit 
 
J.2.3    First Source Employment Agreement 
 
(Please contact the Department of Small and Local Business Development for the following package) 
 
J.2.4 LSDBE Certification Package 
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PART IV 
 

SECTION K:  CERTIFICATIONS, REPRESENTATIONS AND OTHER  
STATEMENTS OF BIDDERS 

 
K.1 Certification of Eligibility 
 
K.2 Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower 

Tier Covered Transaction 
 
K.3 Payment to Subcontractor and Suppliers Certification 
 
K.4 Subcontracting Plan 
 
K.5 Bid Bond 
 
K.6 Certification of Independent Price Determination  
 
K.7 Employment Agreement 
 
K.8 Certification under “Buy American Act” (applicable to purchase of material and equipment) 
 
K.9 Certification as to Type of Business Organization 
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K.1 

 
CERTIFICATION OF ELIGIBILITY 

 
  
          , being duly sworn (or 
 (President or Authorized Official of Bidder) 
under penalty of perjury under the laws of the United States), certifies that, except as noted below, (the 
Company) or any person associated therewith in the capacity of (owner, partner, director, officer, principal 
investigator, project director, manager, auditor, or any position involving the administration of federal funds): 
 
is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility under any 
Federal, District or State statutes; 
 
has not been suspended, debarred, voluntarily excluded or determined ineligible by an Federal, District or state 
agency within the past three (3) years; 
 
does not have a proposed debarment pending; and 
 
has not been indicted, convicted, or had a civil judgment rendered against (it) by a court of competent 
jurisdiction in any matter involving fraud or official misconduct within the past three (3) years. 
 
Exceptions will not necessarily result in denial of award, but will be considered in determining acceptability of 
offeror.  For any exception noted, indicate below to whom it applies, initiating agency, and dates of action.  
Providing false information may result in criminal prosecution or administrative sanctions. 
                                     

    
       ____________________________ 
   Contractor     President or Authorized Official 
 
           __ 

Date             Title 
 
The penalties for making false statements are prescribed in the Program Fraud Civil Remedies Act of 1986 
(Public Law 99-509, 31 U.S.C. 3801-3812). 
 
Subscribed and sworn before me this  _____day of        
 
At         
 City and State 
 
              
 Notary Seal        Notary Public 
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K.2 
 

CERTIFICATION REGARDING DEBARMENT 
SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION 

LOWER TIER COVERED TRANSACTION 
 
 

 
          , being duly sworn (or 
 (President or Authorized Official of Bidder) 
under penalty of perjury under the laws of the United States), certifies that, except as noted below, (the 
Company) or any person associated therewith in the capacity of (owner, partner, director, officer, principal 
investigator, project director, manager, auditor, or any position involving the administration of federal funds): 
 
is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility under any 
Federal, District or State statutes; 
 
has not been suspended, debarred, voluntarily excluded or determined ineligible by an Federal, District or state 
agency within the past three (3) years; 
 
does not have a proposed debarment pending; and 
 
has not been indicted, convicted, or had a civil judgment rendered against (it) by a court of competent 
jurisdiction in any matter involving fraud or official misconduct within the past three (3) years. 
 
Exceptions will not necessarily result in denial of award, but will be considered in determining acceptability of 
offeror.  For any exception noted, indicate below to whom it applies, initiating agency, and dates of action.  
Providing false information may result in criminal prosecution or administrative sanctions. 
             

       _______________________________ 
      Contractor     President or Authorized Official 
 
                 

        Date                 Title 
 
The penalties for making false statements are prescribed in the Program Fraud Civil Remedies Act of 1986 (Public Law 99-509, 31 
U.S.C. 3801-3812). 
 
Subscribed and sworn before me this  day          
 
At          
 City and State 
 
               
Notary Seal        Notary Public 
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K.3 
 

PAYMENT TO SUBCONTRACTOR AND SUPPLIERS CERTIFICATE 
 
The Contractor, prior to receiving a progress payment, shall submit to the CO, certification that the 
Contractor has made and will make timely payments to his subcontractor and suppliers per his contractual 
arrangements with them. 
 
The certification must be accompanied by a list of all subcontractor and suppliers who will receive payment 
from the invoice and the dollar amount.  Payment will not be made until the Prime Contractor submits this 
information. 
 
Certification shall be made on the following standard form. 
 
To:  
   Diane Wooden CO 

Office of Contracting and Procurement 
Construction, Design and Building Renovation Group 
441- 4th Street, N.W., Suite 700-South 
Washington, D.C.  20001 
Telephone:  (202) 724-2163 

 
 
I hereby certify: 
 
I have made and/or will make timely payments to all my subcontractor and suppliers per my contractual 
arrangements with them. 
 
  
             
       Contractor/Company Name 
 
              
          Signature of Official 
 
             
                  Date     Title 
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K.4                                       SUBCONTRACTING PLAN               Page 1 of 2 
     PRIME CONTRACTOR INFORMATION: 
 
Company:      

Street Address:       
City & Zip Code: :       
Phone Number:     Fax:    
Email Address:      
 
 
Project Name:       
 
Address:        
 
       
 
Project Descriptions:      
       

       
 

 
Solicitation Number:        
 
Contractor’s Tax ID Number:     

Caption of Plan:        

        
        

Duration of the Plan: From     to    

Total Prime Contract Value: $   .   

Amount of Contract (excluding the cost of  
materials, goods, supplies and equipment) $  .  

Amount of all Subcontracts:$      

LSDBE Total:$   .   equals    % 
            LSDBE Subcontract Value                           Percentage Set Aside 
 

 

 (List each subcontractor at any tier that will be awarded a subcontract to meet your total set aside goal.) 
 

CERTIFICATIONS 
 

The prime contractor shall attach a notarized statement including the following: 
 

a. A description of the efforts the prime contractor will make to ensure that LBEs, DBEs, ROBs, SBEs, LRBs, or DZEs will have an equitable opportunity to 
compete  for subcontracts; 

b. In all subcontracts that offer further subcontracting opportunities, assurances that the prime contractor will include a statement, approved by the 
contracting officer,   that the subcontractor will adopt a subcontracting plan similar to the subcontracting plan required by the contract; 

c. Assurances that the prime contractor will cooperate in any studies or surveys that may be required by the contracting officer, and submit periodic reports, as  
requested by the contracting officer, to allow the District to determine the extent of compliance by the prime contractor with the subcontracting plan; 

d. Listing of the type of records the prime contractor will maintain to demonstrate procedures adopted to comply with the requirements set forth in the 
subcontracting plan, and include assurances that the prime contractor will make such records available for review upon the District’s request; and 

e. A description of the prime contractor’s recent efforts to locate LBEs, DBEs, SBEs, DZEs, LRBs, and ROBs, and to award subcontracts to them.  

 
FOR CONTRACTING OFFICER USE ONLY 

SUBCONTRACTORS LIST CONTINUED)              Page 2 of 2 
 

 (List 
each 

subcontr
actor 

that will 

BCONTRACTOR INFORMATION: (use continuation sheet for additional subcontracts) 
Name Address & Telephone No. Type of Work NIGP Code(s) Description of Work  

     
 

 
Total Amount Set Aside: $         
Percentage of Total Set Aside Amount :  %       Tier: :   
                                                                                                       1st, 2nd, 3rd 
LSDBE Certification Number:       
 

Certification Status:  
(check all that apply) 

SBE: LBE: DBE:  DZE: ROB: LRB: 
 

 
Point of Contact:      
      Name (Print) 
Contact Telephone Number:     

Fax Number:      

Email Address:      
 

PERSON PREPARING THE SUBCONTRACTING PLAN:  
 
Name:         
                     (Print) 
Telephone Number: (        )     -     
 
Fax Number: (        )     -     

Email Address:        
 

 
 
Signature:        
 
Title:          
 
Date:          

 

Date Plan Received by Contracting Officer:        

Report:   Acceptable              Not Acceptable      Contract Number:        
 
                           
Name of Contracting Officer                            Signature   Date 
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be awarded a subcontract to meet your total set aside goal.) 
SUBCONTRACTOR INFORMATION: (use continuation sheet for additional subcontracts) 
Name Address & Telephone No. Type of Work NIGP Code(s) Description of Work  

     
 

 
Total Amount Set Aside: $         
Percentage of Total Set Aside Amount :  %       Tier: :   
                                                                                                       1st, 2nd, 3rd 
LSDBE Certification Number:       
 

Certification Status:  
(check all that apply) 

SBE: LBE: DBE:  DZE: ROB: LRB: 
 

 
Point of Contact:      
      Name (Print) 
Contact Telephone Number:     

Fax Number:      

Email Address:      
 

SUBCONTRACTOR INFORMATION:  
Name Address & Telephone No. Type of Work NIGP Code(s) Description of Work  

     
 

 
Total Amount Set Aside: $         
Percentage of Total Set Aside Amount :  %       Tier: :   
                                                                                                       1st, 2nd, 3rd 
LSDBE Certification Number:       
 

Certification Status:  
(check all that apply) 

SBE: LBE: DBE:  DZE: ROB: LRB: 
 

 
Point of Contact:      
      Name (Print) 
Contact Telephone Number:     

Fax Number:      

Email Address:      
 

SUBCONTRACTOR INFORMATION: 
Name Address & Telephone No. Type of Work NIGP Code(s) Description of Work  

     
 

 
Total Amount Set Aside: $         
Percentage of Total Set Aside Amount :  %       Tier: :   
                                                                                                       1st, 2nd, 3rd 
LSDBE Certification Number:       
 

Certification Status:  
(check all that apply) 

SBE: LBE: DBE:  DZE: ROB: LRB: 
 

 
Point of Contact:      
      Name (Print) 
Contact Telephone Number:     

Fax Number:      

Email Address:      
 

SUBCONTRACTOR INFORMATION:  
Name Address & Telephone No. Type of Work NIGP Code(s) Description of Work  

     
 

 
Total Amount Set Aside: $         
Percentage of Total Set Aside Amount :  %       Tier: :   
                                                                                                       1st, 2nd, 3rd 
LSDBE Certification Number:       
 

Certification Status:  
(check all that apply) 

SBE: LBE: DBE:  DZE: ROB: LRB: 
 

 
Point of Contact:      
      Name (Print) 
Contact Telephone Number:     

Fax Number:      

Email Address:      
 

SUBCONTRACTOR INFORMATION:  
Name Address & Telephone No. Type of Work NIGP Code(s) Description of Work  

     
 

 
Total Amount Set Aside: $         
Percentage of Total Set Aside Amount :  %       Tier: :   
                                                                                                       1st, 2nd, 3rd 
LSDBE Certification Number:       
 

Certification Status:  
(check all that apply) 

SBE: LBE: DBE:  DZE: ROB: LRB: 
 

 
Point of Contact:      
      Name (Print) 
Contact Telephone Number:     

Fax Number:      

Email Address:      
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K.5 
 

GOVERNMENT OF THE DISTRICT OF COLUMBIA 
 

BID BOND 
(See Instructions on 2nd page) 

Date Bond Executed: 
(Must Not be Later Than Bid Opening Date) 
TYPE OF ORGANIZATION ("X") 
[ ] INDIVIDUAL                        [ ] PARTNERSHIP 
[ ] JOINT VENTURE                [ ] CORPORATION 
STATE OF INCORPORATION 

PRINCIPAL (Legal Name and Address) 

PENAL SUM OF BOND 
AMOUNT NOT TO EXCEED 
MILLION(S) 
 

THOUSAND(S) HUNDRED(S) CENTS 

5% OF BID 
 

BID IDENTIFICATION 

SURETY(IES) (Name(s) and Address(es)) 

BID OPENING DATE 

 

INVITATION NO. 
  

 

KNOW ALL MEN BY THESE PRESENTS, that we, the Principal and Surety(ies) hereto are firmly bound to the District of Columbia Government, a 
municipal corporation, hereinafter called "the District", in the above penal sum for the payment of which we bind ourselves, our heirs, executors, and 
successors, jointly and severally; Provided that, where the Surety(ies) are corporations acting as co-sureties, we, the Sureties, bind ourselves in such sum 
"jointly" and "severally" only for the purpose of allowing a joint action against any or all of us, and for all other purposes each Surety bonds itself, jointly 
and severally with the Principal, for the payment of such sum only as is set forth opposite the name of such Surety, but if no limit of liability is indicated, 
the limit of liability shall be the full amount of the penal sum. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the bid identified above.  NOW THEREFORE, if the 
Principal shall not withdraw said bid within the period specified therein after the receipt of the same, or, no period be specified, within ninety (90) calendar 
days after said receipt, and shall within the period specified therefore, or, if no period be specified, within ten (10) calendar days after being called upon to 
do so, furnish Performance & Payment Bonds with good and sufficient surety, as may be required, for the faithful performance and proper fulfillment of 
the Contract, and for the protection of all persons supplying labor and material in the prosecution of the work provided for in such Contract or, in the 
event of withdrawal of said bid, within the period specified, or the failure to furnish such bond within the time specified, if the Principal shall pay the 
District the difference between the amount specified in said bid and the amount for which the District may procure the required work and/or supplies, if 
the latter amount be in excess of the former, then the above obligations shall be void and of no effect, otherwise to remain in full force and virtue.  Each 
Surety executing this bond hereby agrees that its obligation shall not be impaired by extension(s) of time for acceptance of the bid that the Principal may 
grant to the District, notice of which extension(s) to Surety (ies) being hereby waived: Provided that such waiver of notice shall apply only with respect to 
extensions aggregating not more than sixty (60) calendar days in addition to the period originally allowed for acceptance of the bid. 
 
IN WITNESS WHEREOF, the Principal and Surety (ies) have executed this bid bond and have affixed their seals on the date set forth above. 
 

PRINCIPAL 
1.  SIGNATURE 
 
                         Seal 

1.  ATTEST 

 Name & Title (typed) 
 
 

Name & Title (typed) 

Corporate 
Seal 

2.  SIGNATURE 
 
                         Seal 

2.  ATTEST 

 Name & Title (typed) 
 
 

Name & Title (typed) 

Corporate 
Seal 
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 CERTIFICATE AS TO CORPORATION 

 
 
 

 
 
 
I, ____________________________________________, certify that I am____________________________________________, 
Secretary of the Corporation, named as Principal herein, that _________________________________, who signed this bond, on 
behalf of the Principal, was then of said Corporation; that I know his signature, and his signature thereto is genuine; that said bond 
was duly signed and sealed for and in behalf of said Corporation by authority of its governing body, and is within the scope of its 
corporate powers.  
                             _______________________________                                                  
                                            Secretary of Corporation  
 
 SURETY(IES) 
1.  Name & Address (typed) 
 
 

State of Inc. Liability 
Limit 

 Signature of Attorney-in-Fact 
 
 

Attest (Signature) 

    Name & Address (typed) 
 

 Name & Address (typed) 
 
 

Corpor
ate 
Seal 

1.  Name & Address (typed) 
 

State of Inc. Liability 
Limit 

 
 Signature of Attorney-in-Fact 
 

Attest (Signature) 
 
 

 Name & Address (typed) 
 

 Name & Address (typed) 
 
 

 Corpora
te 

Seal 
 
 
 

INSTRUCTIONS 
 
1.  This form shall be used whenever a bid guaranty is required in connection with construction, alteration and repair work. 
2.  Corporations name should appear exactly as it does on Corporate Seal and inserted in the space designated “Principal” on the 

face of this form.  If practicable, bond should be signed by the President or Vice President; if signed by other official, evidence 
of authority must be furnished.  Such evidence should be in the form of an Extract or Minutes of a Meeting of the Board of 
Directors,  or Extract of Bylaws, certified by the Corporate Secretary, or Assistant Secretary and Corporate Seal affixed 
thereto.  CERTIFICATE AS TO CORPORATION must be executed by Corporate Secretary or Assistant Secretary.  

3.  Corporations executing the bond as sureties must be among those appearing on the U. S. Treasury Department’s List of 
approved sureties and must be acting within the limitations set forth therein, and shall be licensed by the Insurance 
Administration,  Department of Consumer and Regulatory Affairs, to do business in the District of Columbia.  The surety shall 
attach hereto an adequate Power-Of-Attorney for each representative signing the bond.  

4.  Corporations executing the bond shall affix their Corporate Seals.  Individuals shall sign full first name, middle initial and last 
      name opposite the word “seal”, two witnesses must be supplied, and their addresses, under the word “attest”.  If executed in 
      Maine or New Hampshire, an adhesive seal shall be affixed.  
5.   Names of all partners must be set out in body of bond form, with the recital that they are partners composing a firm, naming it, 

and all members of the firm shall execute the bond as individuals.  Each signature must be witnessed by two persons and 
addresses supplied. 
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K.6 
 

CERTIFICATION OF INDEPENDENT PRICE DETERMINATION 
 
A. Each signature of the Bidder is considered to be a certification by the signatory that: 
 

(a) The prices in this Bid have been arrived at independently, without, for the purpose of 
restricting competition, any consultation, communication, or agreement with any Bidder or 
competitor relating to: 
 
(i) those prices 
(ii) the intention to submit a Bid, or 
(iii) the methods or factors used to calculate the prices in the Bid; 

 
(b) The prices in this Contract have not been and will not be knowingly disclosed by the 

Bidder, directly, to any other Bidder or competitor before Contract opening unless 
otherwise required by law; and 

 
(c )  No attempt has been made or will be made by the Bidder to induce any other concern to 

submit or not to submit a Bid for the purpose of restricting competition. 
 

B.   Each signature on the bid is considered to be a certification by the signatory that the signatory; 
 

(a) Is the person in the Bidder’s organization responsible for determining the prices being 
offered in this Bid, and that the signatory has not participated and will not participate in any 
action contrary to subparagraphs A(a) through A(c) above; or 

 
(i)  Has been authorized, in writing, to act as agent for the following principals in 

certifying that those principals have not participated, and will not participate in any 
action contrary to subparagraphs A(a) through A(c) above: 

         _______________________________________________________________ 
 

(insert full name of person(s) in the organization responsible for determining the prices 
offered in this Contract and the title of his or her position in the Bidder’s organization); 
 
 (ii)  As an authorized agent, does certify that the principals named in subsection B(2)(i) 
above have not participated, and will not participate, in any action contrary to 
subparagraphs A(a) through A(c) above; and 

(iii)  As an agent, has not participated, and will not participate, in any action contrary to 
subparagraphs A(a) through A(c) above. 

C. If the Bidder deletes or modifies subparagraph A (b) above, the Bidder must furnish with its 
offer a signed statement setting forth in detail the circumstances of the disclosure. 
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K.7 

 
EMPLOYMENT AGREEMENT 

 
For all new employment resulting from this contract or subcontracts hereto, as defined in Mayor’s Order 83-
265 and implementing instructions, the Contractor shall use its best efforts to comply with the following 
basic goal and objectives for utilization of bona fide residents of the District of Columbia in each project’s 
labor force: 
 

at least fifty-one (51) percent of apprentices and trainees employed shall be residents of the District 
of Columbia registered in programs approved by the District of Columbia Apprenticeship Council. 

 
The Contractor shall negotiate an Employment Agreement with the DOES for jobs created as a result of this 
contract.  The DOES shall be the Contractor’s first source of referral for qualified apprentices and  trainees 
in the implementation of employment goals contained in this clause. 
 
 
              
 Date                  Authorized Signature
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K.8 
 

BUY AMERICAN CERTIFICATION 
 

The Bidder hereby certifies that each end product, except the end products listed below, is a domestic end 
product, and that components of unknown origin are considered to have been mined, produced, or 
manufactured outside the United States. 
 
___________________________________________________EXCLUDED END PRODUCTS 
 
______________________________________________________COUNTRY OF ORIGIN 
 

 
 

K.9 
 

TYPE OF BUSINESS ORGANIZATION 
 

The Bidder, by checking the applicable box, represents that  
 
(1)  It operates as: 
 

a corporation incorporated under the laws of the State of ____________________ 
an individual, 
a partnership, 
a nonprofit organization, or 
a joint venture; or 
 

(2)  If the Bidder is a foreign entity, it operates as: 
 

an individual, 
a joint venture, or 
a corporation registered for business in ______________________ 

(Country)
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PART V 

ON LINE - INSTRUCTIONS, CONDITIONS AND NOTICES TO BIDDERS 
 
L.1 SITE VISIT: 
 

Prospective bidders are strongly advised to visit the site of the proposed work to inspect and 
familiarize themselves with the extent of the work.  Failure to thoroughly investigate said job 
conditions will not be accepted as a proper basis for considering an alleged error in bid or for 
payment of extras under, or revision to, the contract or in any other way as grounds for asserting 
a claim against the District. The Project Manager will be on site at Stead Park  at 2:00 PM 
January 10, 2008. 
  

 
                      

L.2 PRE-BID CONFERENCE:  
 

A pre-bid conference to discuss the contents of this solicitation and other pertinent matters will 
be held at 2:00 PM January 14, 2008  
                                                    District of Columbia  
                                                    Department of Parks and Recreation  
                                                    1480 Girard St. NW 
                                                    Washington D. C. 20001 
                                                    202-671-0365 
Prospective bidders will be given an opportunity to ask questions regarding this solicitation at the 
conference.  The purpose of the conference is to provide a structured and formal opportunity for 
the District to accept questions from bidders on the solicitation document as well as to clarify the 
contents of the solicitation.  Attending bidders must complete the Pre-Bid Conference 
Attendance Roster at the conference so that bidder attendance can be properly recorded. 
 
Impromptu questions will be permitted and spontaneous answers will be provided at the 
District’s discretion.  Verbal answers given at the pre-bid conference are only intended for 
general discussion and do not represent the Department’s final position.  All oral questions must 
be submitted in writing following the close of the pre-bid conference but no later than five 
working days after the pre-bid conference in order to generate an official answer.  Official 
answers will be provided in writing to all prospective bidders who are listed on the official 
bidder’s list as having received a copy of the solicitation.  Answers will also be posted on the 
OCP website at www.ocp.dc.gov. 
 

L.3 POST AWARD CONFERENCE: 
 

A post award conference with the Contractor is required.  It will be scheduled within 10 calendar 
days after the date of contract award.  The Contractor will be notified of the exact date and time.  
The conference will be held at the following address:  

                             TBD 
 
 
L.4 CONTRACT AWARD: 
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A. The Contracting Officer may reject all bids or waive any minor informality or irregularity in 

bids received whenever it is determined that such action is in the best interest of the District.   
 
B. Evaluation of Bids - The District intends, but is not obligated, to award to the responsible 

and responsive small business enterprise, certified as small in the category of Building 
Construction (General Construction, etc.) which submits the lowest evaluated bid. 

  
L.5 PREPARATION AND SUBMISSION OF BIDS: 
 

Bidders shall submit one (1) signed original plus two (2) copies of the bid.  The District will not 
accept a facsimile copy of a bid as an original bid.  All items accepted by the District, all pages 
of the IFB, all attachments and all documents containing the Bidder's offer shall constitute the 
formal contract.   
 
Each bid shall be submitted in a sealed envelope conspicuously marked on the outside:  
 
 “Bid in Response to Solicitation No. DCHA-2008-B-0024” 

 
L.5.1 The original bid shall govern if there is a variance between the original bid and the copy 

submitted by the bidder.  Each bidder shall return the complete solicitation as its bid. 
 

L.5.2 The District may reject as non-responsive any bid that fails to conform in any material 
respect to the IFB. 

 
L.5.3 The District may also reject as non-responsive any bids submitted on forms not included 

in or required by the solicitation, or if the solicitation package is obtained from any 
source other than the District’s official source listed below.  Bidders shall make no 
changes to the requirements set forth in the solicitation.  

 
L.6 BID SUBMISSION DATE AND TIME – BID OPENING:  
 

Bids must be submitted no later than 10:00 a.m. local time on January 25, 2008. 
 
L.7 WITHDRAWAL OR MODIFICATION OF BIDS: 
 

A Bidder may modify or withdraw its bid upon written, telegraphic notice, or facsimile 
transmission if received at the location designated in the solicitation for submission of bids, but 
not later than the exact time set for opening of bids. 
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L.8 LATE SUBMISSIONS, LATE MODIFICATIONS, AND LATE WITHDRAWALS: 
 

 A. Bids, modifications to bids, or requests for withdrawals that are received in the 
designated District office after the exact local time specified above, are "late" and shall be 
considered only if they are received before the award is made and one (1) or more of the 
following circumstances apply: 

  
1.   The bid or modification was sent by registered or certified mail no later than the fifth 

(5th) calendar day before the date specified for receipt of bids; or 
 

2.   The bid or modification was sent by mail and it is determined by the CO that the late 
receipt at the location specified in the solicitation was caused by mishandling by the 
District after receipt. 

 
 B.         Postmarks 

 
The only acceptable evidence to establish the date of a late bid, late modification or late 
withdrawal sent either by registered or certified mail shall be a U.S. or Canadian Postal 
Service postmark on the wrapper or on the original receipt from the U.S. or Canadian 
Postal Service.  If neither postmark shows a legible date, the bid, modification or 
withdrawal shall be deemed to have been mailed late.  When the postmark shows the date 
but not the hour, the time is presumed to be the last minute of the date shown.  If no date 
is shown on the postmark, the bid shall be considered late unless the Bidder can furnish 
evidence from the postal authorities of timely mailing. 

 
 C.        Late Submissions 
 

 A late bid, late request for modification or late request for withdrawal shall not be 
considered, except as provided in this section. 

 
 D. Late Bids 
 

 A late bid, late modification or late withdrawal of a bid that is not considered shall be 
held unopened, unless opened for identification, until after award and then retained with 
unsuccessful bids resulting from this solicitation. 

 
 E. Late Modifications 

 
A late modification of a successful bid that makes its terms more favorable to the District 
shall be considered at any time it is received and may be accepted.  

 
L.9 HAND DELIVERY OR MAILING OF BIDS TO: 
 
  Bid Room 
  Office of Contracting and Procurement 
   441, 4th  Street  NW 7th Floor South  
                     Washington, DC 20001 
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L.10    SUBMISSION OF SUBCONTRACTING PLAN 
 

Any prime contractor responding to this solicitation shall submit, within 5 days of the CO’s request, 
a notarized statement detailing its subcontracting plan.  This plan shall meet the requirements 
described under Section M.1.10 of this solicitation.  A certified LSDBE prime who plans not to 
subcontract any portion of the contract work shall still submit such a plan stating so in writing.  
 
A Contractor cannot make any changes to its subcontracting plan without prior written approval by 
the CO. The approved plan will be incorporated into and become part of the contract.  

 
L.11 ERRORS IN BIDS 
 
 Bidders are expected to read and fully understand information and requirements in the 

solicitation; failure to do so will be at the Bidder’s risk.  In the event of a discrepancy between 
the unit price and the total price, the unit price will govern. 

 
L.12 QUESTIONS ABOUT THE SOLICITATION: 
 

If a prospective Bidder has any questions relative to this solicitation, the prospective Bidder shall 
submit the questions in writing to the CO. The prospective Bidder shall submit questions no later 
than ten (10) calendar days prior to the closing date and time indicated for this solicitation.  The 
District will not consider any questions received less than ten (10) calendar days before the date 
set for submission of bid. The District will furnish responses promptly to all other prospective 
Bidders. An amendment to the solicitation will be issued, if that information is necessary in 
submitting bids, or if the lack of it would be prejudicial to any other prospective Bidders.  Oral 
explanations or instructions given before the award of the contract will not be binding.   
 

L.13 FAILURE TO SUBMIT BIDS: 
 

Recipients of this solicitation not responding with a bid should not return this solicitation.  
Instead, they should advise the Office of Contracting and Procurement, CO, Construction, 
Design, Building & Renovation (CDBR) Group, 441- 4th Street, N.W., Suite 700 S, Washington, 
DC  20001, by letter or postcard whether they want to receive future solicitations for similar 
requirements.  It is also requested that such recipients advise the CO, of the reason for not 
submitting a bid in response to this solicitation.  If a recipient does not submit a bid and does not 
notify the CO that future solicitations are desired, the recipient's name may be removed from the 
applicable mailing list. 
 

L.14 BID PROTESTS: 
 

Any actual or prospective Bidder or Contractor who is aggrieved in connection with the 
solicitation or award of a contract, must file with the D.C. Contract Appeals Board (Board) a 
protest no later than 10 business days after the basis of protest is known or should have been 
known, whichever is earlier. A protest based on alleged improprieties in a solicitation which are 
apparent prior to bid opening or the time set for receipt of initial bids shall be filed with the 
Board prior to bid opening or the time set for receipt of initial bids.  In procurements in which 
bids are requested, alleged improprieties which do not exist in the initial solicitation, but which 
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are subsequently incorporated into this solicitation, must be protested no later than the next 
closing time for receipt of bids following the incorporation.  The protest shall be filed in writing, 
with the Contract Appeals Board, 717 - 14th Street, N.W., Suite 430, Washington, D.C. 20004.  
The aggrieved person shall also mail a copy of the protest to the CO for the solicitation.   

 
L.15 SIGNING OF BIDS: 
 

A.    The Contractor shall sign the bid and print or type its name on the bid form in the 
attached Bid Form Package. Each bid must show a full business address and telephone 
number of the Bidder and be signed by the person or persons legally authorized to sign 
contracts.  Erasures or other changes must be initialed by the person signing the bid.  Bids 
signed by an agent shall be accompanied by evidence of that agent's authority, unless that 
evidence has been previously furnished to the CO.   

 
B.    All correspondence concerning the bid or resulting contract will be mailed to the address 

shown on the bid in the absence of written instructions from the Bidder or Contractor to 
the contrary.  Any bid submitted by a partnership must be signed with the partnership 
name by a general partner with authority to bind the partnership.  Any bid submitted by a 
corporation must be signed with the name of the corporation followed by the signature 
and title of the person having authority to sign for the corporation.  Bidders shall 
complete and sign all Representations, Certifications and Acknowledgments as 
appropriate.  Failure to do so may result in a bid rejection. 

 
L.16 ACKNOWLEDGMENT OF AMENDMENTS: 
 

The Bidder shall acknowledge receipt of any amendment to this solicitation by (a) signing and 
returning the amendment; (b) by identifying the amendment number and date in the space 
provided for this purpose in item 20 of page 1 (Solicitation, Offer, Award Form) of the 
solicitation; or (c) by letter or telegram, including mailgrams. The District must receive the 
acknowledgment by the date and time specified for receipt of bids. Bidder’s failure to 
acknowledge an amendment may result in rejection of the bid. 

  
L.17 ACCEPTABLE BID GUARANTEES: 
 

A. A bid guarantee in the amount of 5% of the bid price is required with bids over 
$100,000.00.  If a bidder fails to provide the required bid guarantee, such failure will 
require rejection of the bid. 

 
 B. Types of guarantees acceptable to the District of Columbia: 
 

1. A bond provided by a surety in accordance with 27 DCMR Chapter 2708. 
 

2. A certified check or irrevocable letter of credit issued by an insured financial 
institution in the equivalent amount of the security; or 

 
3. United States government securities that are assigned to the District which pledge 

the full faith and credit of the United States.  
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L.18 ACCEPTANCE PERIOD:  
 

The bidder agrees that its bid remains valid for a period of 90 calendar days from the bid opening 
date. However, if for administrative reasons, the District is unable to make an award within this  
time period, the CO will request the Contractor and his/her surety to extend the bid bond for an 
additional 30 days. 

 
L.19 LEGAL STATUS OF BIDDER: 
 

A. Each bid must provide the following information: 
B. Name, Address, Telephone Number, Federal Tax Identification Number and DUNS 

Number of Bidder; 
C. District of Columbia license, registration or certification, if required by law to obtain 

such license, registration or certification.  If the bidder is a corporation or partnership and 
does not provide a copy of its license, registration or certification to transact business in 
the District of Columbia, the bid shall certify its intent to obtain the necessary license, 
registration or certification prior to contract award or its exemption from such 
requirements; 

D. If the Bidder is a partnership or joint venture, names of general partners or joint ventures 
and copies of any joint venture or teaming agreements; and 

E. The District reserves the right to request additional information regarding the Bidder’s 
organizational status. 

 
L.20    LOCAL OPERATING FACILITIES: 
 

The Contractor shall provide and maintain its own operating quarters.  Such quarters shall be of 
sufficient size and capacity and have the necessary facilities to adequately carry out the work to 
be performed under the contract. 

 
                    

         LOCAL ADDRESS                   LOCAL TELEPHONE NUMBER/FAX 
 
 __________________________________    ________________________________ 

           PAGER NUMBER                   EMERGENCY NUMBER 
 
  __________________________________                                                                
   EMERGENCY CONTACT PERSON 
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L.21   TECHNICAL INFORMATION: 
 

For technical information concerning this solicitation, please contact: 
          

             
              Sherry A. Frear  

                                     Project Manager  
                                     Office of Capital Construction 
                                     Department of parks and Recreations  

 1480 Girard St. NW 
 Washington, D. C.  20001 
 Tel: (202) 671-0365 
 

L.22   TITLE OF CORRESPONDENCE, HAND DELIVERY OR MAILING OF  
      SOLICITATION: 
 
   All contractual correspondence must be directed to: 
 
   Paul Robinson Contract Specialist  

Office of Contracting and Procurement 
Construction, Design and Building Renovation Group 
441- 4th  Street, N.W. Suite 700-South 
Washington, D.C.  20001 

 Telephone:  (202) 724-4065 
 
L.23 BID DOCUMENTS: 
 

A. Persons who obtain bidding materials from anyone other than the District’s official source 
which is located at the Bid Room, Office of Contracting and Procurement   441   4th Street   N 
W 7th Floor South, Washington, DC 20001, are hereby notified that any addenda/amendments 
issued under this solicitation, and not acknowledged by a bidder could affect the bid amount 
and/or responsiveness determinations. 

B. The District Government assumes no responsibility for furnishing any addenda/ 
amendments to anyone who obtains bidding materials through other than the official 
channels. 

C. Amendments/Addenda to bidding documents and bidding material are available from the 
issuing office. 

 
L.24 EXAMINATION OF BID DOCUMENTS AND SITE OF WORK: 
 
 Bidders will be held to have: 
 

A. Checked all measurements and visible features which would in any manner affect the work 
to be performed. 

 B. Verified conditions at the site.  
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L.25 PAYMENT AND PERFORMANCE BONDS: 
 

Article 12 Section C of the Instructions to Bidders of the Standard Contract Provisions for 
Construction Contracts Revised January 2007, is amended to incorporate the provisions of the 
District of Columbia Procurement Practices Act of 1985, D.C. Official Code § 2-305.04(b), and 27 
DCMR § 2703, which require payment bonds to be in an amount not less than 50% of the amount 
payable by the terms of the contract and performance bonds to be in an amount not less than 100% 
of the amount payable by the terms of the contract.  

 
L.26 STANDARDS OF RESPONSIBILITY 
 

Pursuant to 27 DCMR, 2200.4 (a) through (h), the prospective Contractor shall submit the 
following documentation, within ten (10) days of the request by the District, in order to be 
determined responsible:  
 
a. Evidence of financial resources adequate to perform the Contract, or ability to obtain them; 
b. Evidence of ability to comply with the required or proposed delivery or performance 

schedule, taking into consideration all existing commercial and governmental business 
commitments; 

c. A satisfactory performance record; 
d. A satisfactory record of integrity and business ethics; 
e. The necessary organization, experience, accounting and operational controls and 

technical skills, or the ability to obtain them; 
f. Compliance with the applicable District licensing and tax laws and regulations; 
g. The necessary production, construction and technical equipment and facilities or the 

ability to obtain them, and 
i. Other qualifications and eligibility criteria necessary to receive an award under the 

applicable laws and regulations.  
 

If the prospective Contractor fails to supply the information requested, the CO shall make the 
determination of responsibility or non-responsibility based upon available information.  If the 
available information is insufficient to make a determination of responsibility, the CO shall 
determine the prospective Contractor to be non-responsible.  
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PART V 

 
SECTION M - EVALUATION PREFERENCE POINTS 

 
M.1 Preferences for Local Businesses, Disadvantaged Businesses, Resident-owned  

Businesses, Small Businesses, Longtime Resident Businesses, or Local Businesses with 
Principal Offices Located in an Enterprise Zone 

 
Under the provisions of the “Small, Local, and Disadvantaged Business Enterprise Development 
and Assistance Act of 2005” (the Act), Title II, Subtitle N, of the “Fiscal Year 2006 Budget 
Support Act of 2005”, D.C. Law 16-33, effective October 20, 2005, as amended, the District shall 
apply preferences in evaluating bids from businesses that are small, local, disadvantaged, resident-
owned, longtime resident, or local with a principal office located in an enterprise zone of the 
District of Columbia. 

 
M.1.1 General Preferences 
 

For evaluation purposes, the allowable preferences under the Act for this procurement are as 
follows: 

 
M.1.1.1 Three percent (3%) reduction in the bid price or the addition of three (3) points on a 

100-point scale for a small business enterprise (SBE) certified by the Small and 
Local Business Opportunity Commission (SLBOC) or the Department of Small and 
Local Business Development (DSLBD), as applicable; 

 
M.1.1.2 Five percent (5%) reduction in the bid price or the addition of five (5) points on a 

100-point scale for a resident-owned business enterprise (ROB) certified by the 
SLBOC or the DSLBD, as applicable; 

 
M.1.1.3 Ten percent (10%) reduction in the bid price or the addition of ten (10) points on a 

100-point scale for a longtime resident business (LRB) certified by the SLBOC or 
the DSLBD, as applicable;  

 
M.1.1.4 Two percent (2%) reduction in the bid price or the addition of two (2) points on a 

100-point scale for a local business enterprise (LBE) certified by the SLBOC or the 
DSLBD, as applicable;  

 
M.1.1.5 Two percent (2%) reduction in the bid price or the addition of two (2) points on a 

100-point scale for a local business enterprise with its principal office located in an 
enterprise zone (DZE) and certified by the SLBOC or the DSLBD, as applicable; 
and 

 
M.1.1.6 Two percent (2%) reduction in the bid price or the addition of two (2) points on a 

100-point scale for a disadvantaged business enterprise (DBE) certified by the 
SLBOC or the DSLBD, as applicable.  
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M.1.2 Application of Preferences 
 

The preferences shall be applicable to prime contractors as follows: 
 

M.1.2.1 Any prime contractor that is an SBE certified by the SLBOC or the DSLBD, as 
applicable, will receive a three percent (3%) reduction in the bid price for a bid 
submitted by the SBE in response to an IFB or the addition of three (3) points on a 
100-point scale added to the overall score for proposals submitted by the SBE in 
response to a Request for Proposals (RFP). 

 
M.1.2.2 Any prime contractor that is an ROB certified by the SLBOC or the DSLBD, as 

applicable, will receive a five percent (5%) reduction in the bid price for a bid 
submitted by the ROB in response to an IFB or the addition of five (5) points on a 
100-point scale added to the overall score for proposals submitted by the ROB in 
response to an RFP. 

 
M.1.2.3 Any prime contractor that is an LRB certified by the SLBOC or the DSLBD, as 

applicable, will receive a ten percent (10%) reduction in the bid price for a bid 
submitted by the LRB in response to an IFB or the addition of ten (10) points on a 
100-point scale added to the overall score for proposals submitted by the LRB in 
response to an RFP. 

 
M.1.2.4 Any prime contractor that is an LBE certified by the SLBOC or the DSLBD, as 

applicable, will receive a two percent (2%) reduction in the bid price for a bid 
submitted by the LBE in response to an IFB or the addition of two (2) points on a 
100-point scale added to the overall score for proposals submitted by the LBE in 
response to an RFP. 

 
M.1.2.5 Any prime contractor that is a DZE certified by the SLBOC or the DSLBD, as 

applicable, will receive a two percent (2%) reduction in the bid price for a bid 
submitted by the DZE in response to an IFB or the addition of two (2) points on a 
100-point scale added to the overall score for proposals submitted by the DZE in 
response to an RFP. 

 
M.1.2.6 Any prime contractor that is a DBE certified by the SLBOC or the DSLBD, as 

applicable, will receive a two percent (2%) reduction in the bid price for a bid 
submitted by the DBE in response to an IFB or the addition of two (2) points on a 
100-point scale added to the overall score for proposals submitted by the DBE in 
response to an RFP. 

 
M.1.3 Maximum Preference Awarded 

 
Notwithstanding the availability of the preceding preferences, the maximum total preference to 
which a certified business enterprise is entitled under the Act for this procurement is twelve percent 
(12%) for bids submitted in response to an IFB or the equivalent of twelve (12) points on a 100-
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point scale for proposals submitted in response to an RFP.  There will be no preference awarded for 
subcontracting by the prime contractor with certified business enterprises. 

   
M.1.4 Preferences for Certified Joint Ventures 
 

When the SLBOC or the DSLBD, as applicable, certifies a joint venture, the certified joint venture 
will receive preferences as a prime contractor for categories in which the joint venture and the  
 
certified joint venture partner are certified, subject to the maximum preference limitation set forth 
in the preceding paragraph. 

 
M.1.5 Vendor Submission for Preferences 
 

M.1.5.1 Any vendor seeking to receive preferences on this solicitation must submit at the time 
of, and as part of its bid or proposal, the following documentation, as applicable to the 
preference being sought: 

  
M.1.5.1.1 Evidence of the vendor’s or joint venture’s certification by the SLBOC as an SBE, 

LBE, DBE, DZE, LRB, or RBO, to include a copy of all relevant letters of 
certification from the SLBOC; or 

 
M.1.5.1.2 Evidence of the vendor’s or joint venture’s provisional certification by the DSLBD as 

an SBE, LBE, DBE, DZE, LRB, or RBO, to include a copy of the provisional 
certification from the DSLBD. 

 
M.1.5.2 Any vendor seeking certification or provisional certification in order to receive 

preferences under this solicitation should contact the: 
 

 Department of Small and Local Business Development 
ATTN:  LSDBE Certification Program 

 441 Fourth Street, N.W., Suite 970N 
 Washington, DC  20001 

 
M.1.5.3 All vendors are encouraged to contact the DSLBD at (202) 727-3900 if additional 

information is required on certification procedures and requirements. 
 
M.1.6  Mandatory Subcontracting Requirement 
 

M.1.6.1 At least 35% of the dollar value of this construction contract, excluding the cost of 
materials, goods, and supplies, shall be subcontracted to SBEs. 

 
M.1.6.2 If there are insufficient qualified SBEs to fulfill the subcontracting requirement of the 

preceding paragraph, 35% of the dollar value, excluding the cost of materials, goods, 
and supplies, shall be subcontracted to local, small, or disadvantaged business 
enterprises. 

 
M.1.6.3 For the purposes of paragraph M.1.6.1, purchases from SBEs that provide materials, 

goods, and supplies may apply to the 35% requirement. 
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M.1.6.4 For the purposes of paragraph M.1.6.2, purchases from local, small, or disadvantaged 

business enterprises that provide materials, goods, and supplies may apply to the 35% 
requirement. 

 
M.1.7 LBE, SBE, or DBE Prime Contractor Performance Requirements 
 

M.1.7.1 If an LBE, SBE, or DBE is selected as a prime contractor and is granted points or 
price reduction pursuant to the Act or is selected through a set-aside program under 
the Act, that LBE, SBE, or DBE prime contractor shall perform at least 35% of the 
contracting effort, excluding the cost of materials, goods, and supplies, with its own 
organization and resources and, if it subcontracts, at least 35% of the subcontracted 
effort, excluding the cost of materials, goods, and supplies, shall be with LBEs, SBEs, 
or DBEs. 

 
M.1.7.2 If the total of the contracting effort, excluding the cost of materials, goods, and 

supplies, proposed to be performed by the LBE, SBE, or DBE is less than the amount 
required by the preceding paragraph, then the LBE, SBE, or DBE shall not be eligible 
to receive preference points or a price reduction for a period of not less than two 
years. 

 
M.1.8 Prime Contractor Performance Requirements Applicable to Joint Ventures 
 

M.1.8.1 If a certified joint venture is selected as a prime contractor and is granted points or 
price reduction pursuant to the Act or is selected through a set-aside program under 
the Act, the LBE, SBE, or DBE partner of the joint venture shall perform at least 50% 
of the contracting effort, excluding the cost of materials, goods, and supplies, with its 
own organization and resources and, if the joint venture subcontracts, at least 35% of 
the subcontracted effort, excluding the cost of materials, goods, and supplies, shall be 
with LBEs, SBEs, or DBEs.   

 
M.1.8.2 If the total of the contracting effort, excluding the cost of materials, good, and 

supplies, proposed to be performed by the LBE, SBE, or DBE is less than the amount 
required by the preceding paragraph, then the LBE, SBE, or DBE shall not be eligible 
to receive preference points or a price reduction for a period of not less than two 
years. 

 
M.1.9  Performance Requirement for Contracts of $1 Million or Less 
 

If this is a construction contract of $1 million or less for which an LBE, SBE, or DBE is selected as 
prime contractor and is granted points or price reduction pursuant to the Act or is selected through a 
set-aside program under the Act, the LBE, SBE, or DBE prime contractor shall perform at least 50% 
of the on-site work with its own work force. 
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M.1.10 Subcontracting Plan 
 

Any prime contractor responding to this solicitation shall submit, within 5 days of the CO’s request, 
a notarized statement detailing its subcontracting plan.  Each subcontracting plan shall include the 
following: 

 
M.1.10.1 A description of the goods and services to be provided by the SBEs, or if insufficient 

qualified SBEs, then by SBEs, LBEs, or DBEs; 
 

M.1.10.2 A statement of the dollar value, by type of business enterprise, of the bid or proposal 
that pertains to the subcontracts to be performed by the SBEs, or if insufficient 
qualified SBEs, then by the SBEs, LBEs, or DBEs; 

 
M.1.10.3 The names and addresses of all proposed subcontractors who are SBEs, or if 

insufficient qualified SBEs, then who are SBEs, LBEs, or DBEs; 
 

M.1.10.4 The name of the individual employed by the prime contractor who will administer the 
subcontracting plan, and a description of the duties of the individual; 

 
M.1.10.5 A description of the efforts the prime contractor will make to ensure that SBEs, or if 

insufficient SBEs, then SBEs, LBEs, or DBEs, will have an equitable opportunity to 
compete for subcontracts; 

 
M.1.10.6 In all subcontracts that offer further subcontracting opportunities, assurances that the 

prime contractor will include a statement, approved by the CO, that the subcontractor 
will adopt a subcontracting plan similar to the subcontracting plan required by the 
contract; 

 
M.1.10.7 Assurances that the prime contractor will cooperate in any studies or surveys that may 

be required by the CO, and submit periodic reports, as requested by the CO, to allow 
the District to determine the extent of compliance by the prime contractor with the 
subcontracting plan; 

 
M.1.10.8 List the type of records the prime contractor will maintain to demonstrate procedures 

adopted to comply with the requirements set forth in the subcontracting plan, and 
include assurances that the prime contractor will make such records available for 
review upon the District’s request; and 

 
M.1.10.9 A description of the prime contractor’s recent effort to locate SBEs, or if insufficient 

SBEs, then SBEs, LBEs, or DBEs and to award subcontracts to them. 
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M.1.11 Enforcement and Penalties for Willful Breach of Subcontracting Plan 

 
The willful breach by a contractor of a subcontracting plan for utilization of local, small, or 
disadvantaged businesses in the performance of a contract, the failure to submit any required 
subcontracting plan monitoring or compliance report, or the deliberate submission of falsified data 
may be enforced by the DSLBD through the imposition of penalties, including monetary fines of 
$15,000 or 5% of the total amount of the work that the contractor was to subcontract to local, small, 
or disadvantaged businesses, whichever is greater, for each such breach, failure, or falsified 
submissions  


