Amendment No. 2 DCKA-2012-B-0099
Infrastructure Improvement for the Closing of C Street SW
from 2" Street to Washington Avenue

REVISIONS TO SPECIFICATIONS

1. Add to Table of Contents —
a. 81. WATERPROOFING FOR UTILITY INSTALLATION
b. 82. PREPOURED CONCRETE BLQCKS, Item 324 991

2. SP 31, Remove Existing Utilities Above the 1-395 Tunnel Roof

a. Replace 2m paragraph under 31.B, Trench Excavation, with the following text. The
Contractor shall locate and determine the extent of existing utility systems that will
require disconnecting and sealing at the tunnel roof structure. The existing ulility
systems within the proposed NPS property shall be cleared and approved by the
Engineer.

b. Remove 3" to last paragraph under 31.B stating: “Waterproofing shall conform to
ASTM D6153".

3. 8P 33, Pipe Insulation
Replace SP #33 in Addendum #1 ( Pipe Insulation. Part C-Execution
A Revise the first sentence of the 7" paragraph to add the word “install’ after “Do
not..."
B. Delete the 8" paragraph (“ The thickness of ...jacket diameter”) with the following:

SP 33, Pipe Insulation
a. Replace 7" paragraph under 33.C, Execution, with the following text: Do not install
pipe insulation within concrete structures for piping, valving, air/drain, and prepoured
thrust blocks. Omit pipe insulation for mechanical joint pipe and fittings.
b. Remove 8th sentence under 33.C stating: “The thickness of the pipe insulation shall
be reduced around the ductile iron push-on joint bells in order to maintain a
continuous jacket diameter.”

4. SP 55, Maintenance of Highway Traffic

a. Under paragraph entitled “Construction Warning and Detour Signs”, change the unit
for item 616 080, Truck Mounted Attenuator, to Hours.

5. Insert the new Special Provisions 81 and 82:

81. WATERPROOFING FOR UTILITY INSTALLATION
A. GENERAL

Prior to placing any proposed utilities (ie. water main) directly on the existing tunnel
structure, the Contractor shall install waterproofing over the existing tunnel structure per
the details shown on the Contract Drawings. The waterproofing shall conform to ASTM
D6153.

B. BIDDING

For bidding purposes, the Contractor shall base the cost of waterproofing on the
following:

Waterproofing Membrane: 60-mil (1.5 mm) nominal thick thermoplastic membrane
reinforced with a 5.0 oz. weft inserted knit polyester fabric infegrally bonded to a
Bentonite based Active Polymer Core (APC) layer. All thermoplastic field seams shall be
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continuously welded and supported with all applicable accessory products installed.
Basis of Design is Coreflex 60, as manufactured by Colloid Environmental Technologies
Company (CETCO). Membrane shall be manufactured with the APC layer offset 6
inches (150 mm) along the long roll edges to allow heat-welded lap seams.

Accessory Waterproofing Products: All accessory waterproofing materials shall be
provided by the waterproofing manufacturer or shall have written approval by the
manufacturer for substitution. ‘

Termination Bar: Minimum 1/8” x 1” stainless steel or aluminum termination bar punched
8 inches (200 mm) on-center.

Bentonite Mastic:  Trowel-grade Bentonite based mastic to be used for detailing
terminations. Basis of Design: Bentoseal, as manufactured by CETCO.

Protection Course:  RAP 400 30-mil (0.75 mm) thick sheet or other manufacturer
approved protection course material

Where possible, the Contractor shall use products supplied by a single waterproofing
manufacturer, unless specified otherwise.

Any components to be used that are other than those supplied or manufactured by the
waterproofing membrane manufacturer shall be submitted for review and acceptance by
the waterproofing material manufacturer.

C. MEASURE AND PAYMENT

This Special Provision shall not be measured. The cost for the waterproofing shall be
incidental to the cost of the utility installation.

82. PREPOURED CONCRETE BLOCKS Item 324 991
This SP supplements and modifies 322

Prepoured Block B —Item 322 003
Prepoured block C-Item 322 004
Prepoured block D- Iltem 322 005
Prepoured block E- Item 322 006

Prepoured block F- Item 322 007

A. DESCRIPTION
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Work consists of excavation, backfill, and compaction, disposal of excess material and
constructing prepoured reinforced concrete thrust block(s) per details as indicated on the
Contract Drawings.

B. Related Work Specified Elsewhere May Include but Is Not Limited To:

1. Section 02220: Trench Excavation and Backfill
2. Section 02610: Pipe Water Main — Ductile Iron
3. Section 03100: Concrete Formwork

SUBMITTALS

A. GR-16 “Shop and Working Drawings” applies. Drawings shall be submitted for
reinforcing steel layout.

B. Contractor shall field verify and measure all existing structures, piping, fittings and
hardware prior to submitting shop drawings. All field reports and sketches shall be
submitted to the engineer for review. Prepoured concrete blocks may require
modification/redesign due to field conditions.

MATERIAL

Reinforcing Steel: Section 03200

Cast-In-Place Concrete: Section 03300

Structural Steel: ASTM A36, welding code per AWS D1-1.

Tie Rods: ASTM A 575, steel, galvanized

Tie Bolts: ASTM A 242, type 2, heat-treated, galvanized

Tie Washers: ASTM A 242, F436, galvanized

Tie Hex Nuts: ASTM A 563, Grade A, galvanized

Coal Tar Enamel: AWWA Specifications C203

Flowable Fill: Controlled Low Strength Material (CLSM), 50 psi minimum strength ASTM
C4003, NO FLY ASH, ASTM C172. If CLSM deteriorates in place it will continue to act
as a granular fill. Submit the test results to the Engineer for approval.

EXECUTION
Prepoured concrete units shall reach full strength prior to receiving second concrete pour.

Should the contractor excavate to a greater depth or width than shown on the Contract
Drawings, the extra depth on width to be backfilled shall be at the contractor’s expense
and with material approved by the engineer.

Provide shoring and shuttering to avoid sliding of soil and to protect adjacent structures
and utilities.

MEASUREMENT AND PAYMENT

Payment for prepoured concrete blocks will be made at the unit price per each type of
block installed, which payment will include excavation, backfill, flowable fill, inspection,
materials, dewatering, tools, equipment and incidental necessary to complete the work.
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10.
11.
12.
13.
14.
15.
16.
17.
18.

REVISIONS TO DRAWINGS

Dwg G-5, Sheet 5RR/73 — See attached sheet for revisions to address question from
potential bidder.

Dwg TD-3R, Sheet 10/73 — Granite paver thickness revised.

Dwg TD-4R, Sheet 11/73 — Temp. Asphalt Walk detail removed.

Dwg ES-1R, Sheet 12/73 — Sheet reference notes added. Modifications to Road Stabilization
notes made.

Dwg ES-2R, Sheet 13/73 — E&SC General Notes revised to clarify stabilized construction
entrance requirements.

Dwg EX-1R, Sheet 15/73 — References to temporary pedestrian route removed.

Dwg D-1R, Sheet 16/73 — General Notes modified to clarify extent of pavement removal,
clarify restoration of pavement removal areas, and clearing and grubbing limits.

Dwg PR-1R, Sheet 20/73 — Sheet reference notes added. Temp. Asphalt Walk removed.
Reference to MOT plans for temporary pedestrian routes added.

Dwg LS-1R, Sheet 23/73 — Tree species revised.

Dwg MT-2R, Sheet 25/73 — See attached sheet for revisions required to address comments.
Dwg MT-3R, Sheet 26/73 — See attached sheet for revisions required to address comments.
Dwg MT-4R, Sheet 27/73 — See attached sheet for revisions required to address comments.
Dwg MT-5R, Sheet 28/73 — See attached sheet for revisions required to address comments.
Dwg MT-6R, Sheet 29/73 — See attached sheet for revisions required to address comments.
Dwg MT-7R, Sheet 30/73 — See attached sheet for revisions required to address comments.
Dwg MT-8R, Sheet 31/73 — See attached sheet for revisions required to address comments.
Dwg SN-2R, Sheet 33/73 — See attached sheet for revisions required to address comments.
Dwg UT-1RR, Sheet 65/73 — General Note 7 modified.
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2 FOR TEST HOLE RESULTE, BEE TEST HOLE REPORTLY) IN PROSECT GPECIFICATIONS.
KEY TO TEST HOLER:

1487 = SURFACE ELEVATION
ﬁil DEFTH OF COVER
[XISTING HOLE LOCATION (COMPLETED MAY 2I17)

S =55 WL O

PROPOSED LEGEND
<-THa  TEST PIT (COMPLETED MAY 2007
4 TH@  TEST PIT PERFOAM FRST

& TR SECONDARY TEST PIT
-1 R
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REMOVE EXISTING
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3, ALL DOSTING PERVIOUS AREAS WITHIN THE LAMT OF DISTUNBANCE SHMALL BE CLEAREQ AND GRUBBEO PER THE CONTRACT SPECIICATIONS.
CONTRAC TO N 2 '

A.—ﬂ-s q e F ATION COVER MO/ OR REMOVE Lt

5. FOR LBITS OF ASNLLT MAUMG AND RESURFACNG ST PROPOSID ROADWAY PLil
€. SEE OWG UT-) FOR EXISTING UTRITY QISPOSITION.
T.SEC OWG SN-Z FOR EXISTING SIGN RELOCATION AND REMOVAL.
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Hubert H. Humphrey
Health & Human Services

Headquarters Building

JHbE T

LEGEND

* =
A WY
[

PAVEMENT TYPE ‘A"
SEE OETAL, OWG TOH

PAVEMENT TYPE ‘8’, MILL & OVERLAY
SEE OETAR, OWG TD-l

CONCRETE WALK
SEE DETAL, OWG T0-

GRANITE PAVER AT HHH PLAZA
SEE DETAIL. OWG TO-I

E£XPOSED AGCREGATE CONCRETE
WALK, SEE OETAL, OWG TD-
il

_J

I .‘o q"

uf

- .
MEET EXISTING

CONCRETE ‘SOEWALK i) *

1 oo=op

i -XLE
G e N

PROPOSED PCC ORIVEWAY PAVING
SEE 0OOT STD. 504.01

PROPOSED GRANITE CURB &
BRICX GUTTER SEE QETAIL, OWG TO-t

PROPOSEQ GRANITE CURB
(NC GUTTER) SEE DETALL, OWG TD-t

TYPE A PEOESTRIAN RAMP
SEE OETAL, OWG TD-3

TYPE B PEOESTRIAN RANP
SEE DETAL, OWG T0-3

TYPE C PEDESTRIAN RAMP
SEE OETAWL, OWG TO-3

TYPE_0 PEOESTRIAN RAMP

! SEE OETAL, OWG TO-4

TYPE E MEGIAN CROSSING/FLUSH
WALK, SEE DETAI, DWG T0-4

PROP, LIGHT FIXTURE,
SEE LT OWGS.

PROP. TRAFFIC SIGNAL EDUIPMENT,
SEE LT OWCS.

PROPDSEQ RELOCATEQ BOLLARO
EXIST. SIGNALIZED INTERSECTION

PROP. SIGNALIZED INTERSECTION

L m
PRl
ST w_m :
i i
t
2

PROPOSED CURS & GUTTER.
CONC., APRON, PLANTERS, LIGHTING
& HAROSCAPE WORK WITHIN

THS AREA (N..C.), BY OTHERS
FUTURE GRANITE

_.E.ox _.._zm mmm THIS ﬂ._mw\u PAVIG

L s "Nt
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i g .
PROPOSED PLC DAVEWAT
TR GRANTE APPR oF
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GENERAL NOTES CONSTRUCTION NOTES:

I. SEE PROPOSEQ MAINTENANCE OF TRAFFIC
PLANS FOR PROPDSEQ SEGUENCE OF WORK.

2. CONSTRUCT NEW PEDESTRIAN RAMPS
AT THE LOCATION SHOWN ON_ORAWINGS.
SEE OWG GE-2 & CE-3 FOR_THE RAMP
LOCATION CHART ANQ OWG T0-3 &
T0-4 FOR RAMP DETAWLS.

3 CONTRACTOR SHALL RESTORE HUBERT H.

I. ALL OIMENSIONS ARE IN FEET UNLESS NOTED OTHERWISE.

2. REFER TO MAINTENANCE OF TRAFFIC PLANS FOR
CONSTRUCTION SEQUENCE,

. SEE OWGS.PR-2.4 PR-3 FOR TOP OF CUREB PROFILES,

s W

. SEE OWGS. T0-3 & T0-4 FOR OETALS OF HANDICAP RAMPS.

. SEE OWG LS-! FOR PROPOSED STREET TREE PLANTING PLAN
. FOR EXISTING CONDITIONS, SEE DWG. EX-I.

. FOR EXISTING ANO TYPICAL ROAOWAY SECTIONS, SEE OWGS.
TS-1 & TS-2.

9. FOR PROPOSED UTRLITY COMPOSITE PLAN, SEE DWG. UT-2.

10, FOR STAKEOUT OF FROPOSEO PAVING,
SEE OWGS.GE-2 & GE-3,

® = a

CONSTRUCTION OPERATIONS. SEE
GRANITE PAVER DETAIL, OWG TO-I FOR
ADOITIONAL INFORMATION.
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DEPARTMENT OF TRANSPORTATION
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pracedence over thesa general notes

Mont barerte Stanoards
1. Flont gquomtities shoit be as Indloated on tha plans. Controotor ehall ver)fy the Plant Materla

0D0T STANDARD TREE PLANTING NOTES:

I. Tres spacies shall e planted betwean Dctober
Sor ARe sangnitas wrieg oo fat Nonting dotes
'or the : plon on -
orowl roa §J8 ond §1JY i

These genard notes ement the Project Manudl ond serve o reminder to the boslc iremente w

quantitise shown on the Schedule, and shall bring ony discreponcias 1o tha Projeot Reprezentotive,
2. 51ze ond stondards of pignt moterids sholl sonform fo lotest editfon of ‘American Stondoras ‘

for EE« Stock’, on pudllened by The Amerfcon Associoth Nursacymer. Inc, ANSIZ60-1J (991 | 2, Geos d shall not be plonted within 4 ft. of the root
1250 151 est, MW, SWite 500, ¥asnington, 0.C.2005.) tlore the tres In o continuous planting etrip, Finlah
+nie off with ¢ 2-3 Inches lovar af muich, but do

3, N1 pigrT MoTeriol mociies By o controctor, shall be frus to form, size, ond shope, ond shall verify nat up agolnet or mound ardund ract fiore.

ita Botenical ronencioturs, on per Hortus Third’, Dictioncry of Plonte Cultivoted in the United
Srotes ond uo..ﬂa. '!ﬁ by the Bofley Hortorkm. Cornell University. Mocmililon
Pugiishing Co. 1976 LY

4. A plont materiol suppiled by o confracror ehall be heoithy ond in vigorous growing candition,
fres from oll insecta, pests and disscens

3. 0btoin topsol from off-oite sow oes. Soll exieting on-site
shatl not ba used or omanded ae topsch. Dbtoln oll
n
obigin fros turd lond, boge. or morches.
4.Past mose le not olloved for Use o8 o sok amerdment.
S. Tre_Contraoctor shall contact the UFA Bard 2 Ardociet

at 202-6N1-5133 whan the strast treee ore ready to bse
plonted, providing ot fecet 48 hours notice,

5. Plant moteris inataied vw o controctor shall be guorontsed for o psriod of one Il yeor.
gixfn?naASOQQOﬂaﬁrx‘ooaau¢§v(4717‘5._-.0#).‘1.0‘:40‘_(0.

6. Cantroctor gnhall not substitute plont spacies or voristies without tha Project
Repreesntutive prior knowisdgs ond permizsion. Tha Projact Reprasentativs shalf
goprove dl plont moterid prier to plonting.

Planting hetallotion Guldelines

I, Eartrocior snall be rescomuitis Yor ranseives foniior =it off uhder griund Ltites,
plpss ohd afruciurss, by contocting WSS ITF T2 Naurs prioe fo dgoing. Confrocier
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I tons 408 FeapOrMBIy ary coet s To 10 #cia utiiiea
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PLANT MATERIAL SCHEDULE
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SCALE IN FEET DEPARTMENT OF TRANSPORTATION
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I.INSTALL WORK ZONE PROTECTION OEVICES, CONSTRUCTION SIGNING AND MARKINGS Cf

TO STAGE | PRIOR TO COMMENCING CONSTRUCTION ACTIVITY. PLACE ALL ‘'ROAO WORK AWEAD" SIGNS APPROPRIATELY

TO ACCOMMODATE ALL REOUIREC TEMPORARY TRAFFIC CONTROL OEVICES FOR THE PROJECT GURATION. INSTALL VARIASLE
MESSAGE SIGNS PRIOR TO “ROAD WORK AHEAD" SIGNS DN NDRTHBOUNO WASHINGTON AVENUE, EASTEOUND C STREET, AND
EASTBOUNQ INDEPENCENCE AVENUE FOR THE PROJECT OURATION.

LNSTALL SROSION SEDWMENT CONTROL AMD TREE PROTICTION PER THC EROSON AMO SCOMEWT COMTROL PLAN.

u.-«mmdﬂndm,:amma‘;ﬂ!nslwatﬁqoz»,\mi.ﬁ.gm.—nmﬂ.-bsnw«mmﬂ.ﬁialbmg._dz»(ﬂ!a
2ND ST., ANC 200’ WEST OF 2ND STREET).

&9
620-2A Py =1 620-24
Senige Wy 36°x18°
INDEPENDENCE AVE SW PHASE | STAGE | = SEQUENCE OF CONSTRUCTION

(e AOEn =i A MANTAM ACCESS TO GARAGES AND ALLEYS AT ALL TWES.
; 5. MANTAW EXISTRG PEDESTRIN ACCESS.

6. DEMOLISH EXISTING MEDIAN ON-WASHINGTOM STREET BETWEEN INDEPENDENCE AVENUE AND 24D STREET. WHILE
MAINTANING MEDIAN NOSE AT E AVENUE AND AVENUE TRAFFIC SIGNAL, AS SHOWN. NSTALL
TEMPORARY HOT MIX ASPHALT. TEMPORARILY CLDSE AQJACENT LANES PER DC TEMPORARY TRAFFIC CONTROL MANUAL
FIGURE 3-15. WHEN DEMOLITION 1S COMPLETE. REPLACE WEDWMN WITH TRAFFIC CONTROL BARRELS.

T, DEMOLISH EXISTING MEDIAN ON C STREET BETWEEN WASHINGTON AVENUE ANO 2ND STREET. INSTALL TEMPORARY HOT MIX
ASPHALT. TEMPORARLY CLOSE AQUACENT LANES PER DC TEMPORARY TRAFFIC CONTROL MANUAL FIGURE 8-15. WHEN
" DEMOCLITION IS COMPLETE, REPLACE MEOIAN WITH VRAFFIC CONTROL 8ARRELS.

- 8. DEMOUISH EXISTING PORKCHOP ISLAND ON C STREET AT THE MTERSECTION OF 2ND STREET. INSTALL TEMPORARY HOT ax
- i ASPHALT, WHEN OEMOLITION 5 COMPLETE, REPLACE MEDIAN WITH TRAFFIC CONTROL BARRELS.

P,ZMA:_.‘—nz_vs»x«az:w_nm_oz»_.»qgm«.\nm«.tmzdm—‘55<<xbﬂﬂﬁm_ozgvr)zw.ﬁmdn-ua
MANTAN INTERSECTION CONTROL.

EXIST. SERVICE ENTRANCE

o T MOT LEGEND

WORK AREA

- TEMPORARY SIGN POST
8 - TEMPORARY CONSTRUCTION SIGNS
A - C STREET SW

TYPE 3 BARRICAGE

j

 ®

&)

31 EXIST. TRAFFIC SIGNAL

e

TEMPORARY TRAFFIC SIGNAL

’ I TEMPORARY HOT MIX ASPHALT
/1 (SEE OETAIL, OWG MT-1)
L20-2a @v

.@. 36°xiE* .&«Mr

RN
o=

AFAR"
HORZ. DATUM: NAD B3/91 VERT. DATUM NAVD 83 MT-2 |
DISTRICT OF COLUMBIA
- DEPARTMENT OF TRANSPORTATION
b STREETSW uﬂ T TR INFRASTRUCTURE PROJECT MANAGEMENT >Dzl.ﬁ__wad.n.m>._._oz
B RIGK N CLOSNG OF & ey S (o Zom—

. o Sy s Wit T WASHINATON AVENUE |

1 PO TIRD00 AR s TS e v
o 50 0 50 100 =l i — — = MAINTENANCE OF TRAFFIC o
& ’ A e PHASE 1, STAGE 1 e
3. s
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WORK AREA WEST  EAST
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THRU THRUY
LAMES  LANES
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Ll
45 n # w
WORK AREA  SOUTH NORTH
BOUND BOLNO
LANE  LANE
S —
L
i il
WORK AREA
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LANE

CORRESPONONG TO STAGE 2 PRIOR TO COMMENCING CONSTRUCTION ACTIVITY. ALL °ROAO WORK AHEAQ®
SIGHS AND VARIABLE UESSACE SINS ARE TO BE MANWTANEO FROM THE PREVIOUS STAGE, COMPLETELY
_ ERADICATE EISTING PAVEMENT MARKMCS IM CONFLICT.

2. !W-_z._. EROSION SEDMENT CONTROL ANO TREE PROTECTION PER THE EROSION AMD SEDMENT CONTROL

3, ng._._z:m STREET PARKING RESTRICTIONS.
4, MAINTAIN ACCESS TO GARAGES ANO ALLEYS AT ALL TRES.

5. LANE CLOSURES LISTED SELOW ARE PERMANENT DURING THIS PHASE, 00 NOT HAVE TO BE OPENED TO
TRAFFIC DURING PEAK TRAVEL HOLRS.

6. CLOSE WORTHSOUND LAMZS ALOMC WASHINCTON AVEMUE BETWEEM INDEPEMOENCE AVEHUE AMO IST
STREET TO TRAFFIC, AS SHOWN, SHIFT FOUR-LANE, TWO-WAY TRAFFC TO THE WEST SIOE OF WASHMINGTON
AVENUE. MANTAN UM 1O W0E LANES, MANTAN EXSTING SIOEWALR ALOWG EAST SIE OF
WASHINGTON AVENUE. MAINTAIN EXISTING CROSSWALKS AT WASHNCTON AVE/MIEPENOENCE AVE.

T, WST) QRART TAAFFIC SICNAL AT WASHINGTON AVE. / C 57, PER TEMPORARY TRAFFIC SKMAL PLAM
SHEET/ TC-E Y70 MAMTAN WTERSECTIDN CONTROL.

B, ADJUST EXISTING TRAFFIC SICMAL AT 2NO ST./ C ST.PER TEMPORARY TRAFFIC SICNAL PLAN SHEET TC-10.
THE € ST, EAST-WEST WOVEMENT wal BE A FLASHING YELLOW UNCONTROLLEO THROUGH MOVEMENT.

9. CLOSE 2NO STREET BETWEEN WASHNGTON AVENUE ANQ C STREET TO TRAFFIC, AS SHOWN. MAINTAN
EXISTING SIOEWALK ALONG WEST SIOE OF 2NO STREET.

10. CLOSE PAVEMENT FOR THE TWQ EAST LANES ALONG 2NO STREET BETWEEN C STREET AND O STREET TO
TRAFFIC, 45 SHOWN. SHFT SOUTHBOUND THAFFIC TO A SINGLE LAME ON THE WEST STE OF 2M0 STREET.

L INSTALL WORE ZOME PROTECTION DEVCES, CONSTRUCTION SWGNING AKD TEMPORAAY PAVEMENT MARKINGS. w

|
ETE STAGE 2 WORK AREA ACTIVITIES, WCLUNG OEMOLITION, FLOWASLE FILL TRENCH WSTALLATION,

| MANTAN MNBALM 107 WIOE LANE, AINTAIN EXISTING SIDEWALK ALONG a.ﬂ_w.on OF ZM0 STREET.
) \_
i1, JLOSE PAVEMENT ON THE KORTH S0E OF C STREET BITWEEN WASHINGTOM AVEMUE ANO 2NO STREET.
T TWO-LANE, TNO-WAT TRAFFC TO THE S0UTH SI0E OF C STREET. MANTAN MMM 10° WIOE
LAMES. WAINTAIN EXISTING SHOEWALK ALONG SOUTH SIOE OF © STREET.
R LINE COMMECTIONS, WATER LIWE COMMECTIONS, ﬂ.ﬂﬁ“ DRAN COMRELTIONS, Qta ARG E.__._.m!‘-
ZOEN, I L A

TEMPORARY PAVEMENT MARKING LEGEND MOT LEGENG
4*WHITE SOLI0 LANE LINE ~ | WORK 4REA
sessessesess SWWITE MRSUP LME
- TEMPORARY SIGN POST
- — 4 WMITE SKP LME
— A WHTE ST0P BAR @ TEMPORARY CONSTRUCTION SIGN
4" QOUSLE YELLOW LWNE
A - TYPE 3 BARRICAE
4 P& ArrONS
. CHANNELIZING DEVICE
- TEMPORARY TRAFFIC FLOW
[
pe) EX(ST. TRAFFIC SIGNAL

E TEMPORARY TRAFFIC SIGNAL

[ I TEMPORARY HOT MEX ASPHALT

DETAIL, OWG MT-}
..
\_”.. M L
548
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AMECERT_ 11810 4z

1At

1308 ru

— = —— hv\i.bl_-.dgm PROECT w0, I_.lﬂl..ﬂm—ﬂ
TYPICAL SECTIONS PHASE 2 STAGE | SEQUENCE E] _ oc _ 0CKA-2012-8-0093 * uq— ]
NOT TO SCALE 1.NSTALL WORK ZONE PROTECTION DEVICES, CONSTRUCTION SIGNING AND TEMPORARY PAVEMENT MARKINGS

CORRESPONDRG TO STAGE | PRIOR TO COMMENCING CONSTRUCTION ACTIVITY, ALL ‘ROAC WORK AHEAO
SIGNS ANO VARIASLE MESSAGE SIGNS ARE TO BE MAINTAINEO FROM THE PREVIOUS STAGE.

WASHINGTON AVE 2,INSTALL EROSION SEOIMENT CONTROL ANO TREE PROTECTION PER THE EROSKIN AND SECWENT
CONTROL PLAN.
= S| 3.CONTINUE STREET PARKING RESTRICTIONS,
_ _ﬂ * __ ﬁ 1_ 4. MAINTAIN ACCESS TO GARAGES ANO ALLEYS AT ALL TINES.
- 1o e Tue e s5°
o 5. LANE CLOSURES LISTEO BELOW ARE PERMANENT OURING TMIS PHASE. 00 NOT HAVE TO BE CPENEO TO
Botanic Guw_‘mmjm umwuo mmm.«.o WORK AREA TRAFFIC OURING PEAK TRAVEL WOURS.
2 1 r THRU  THAU 6. CLOSE LANES ALONG W AVENUE BETWEEN INOEPENDENCE AVENUE AND IST
LANES  LANES STREET TO TRAFFIC, AS SHOWN. SHIFT FOUR-LANE. TWO-WAY TRAFFIC TO THE EAST SIE OF WASMINGTON
AVENUE. MAINTAIN MINIMUM 10" WIDE LANES. MAINTAIN EXISTIVG SIOEWALK ALONG EAST SIOE OF
WASHINGTON AVEMUE.
C STREET 7. CLOSE 1-295 SLIP RAMP FROM SOUTHBOUNO WASHINGTON AVENUE.
———— 6. MAINTAIN 2ND STREET CLOSURE BETWEEN WASHINGTON AVENUE ANO C STREET TO TRAFFIC, MAWNTAIN
T EXISTING SIOEVALK ALONG WEST SIOE OF 2NO STREET.
S MAINTAN TWO-UANE. TWO-WAY TRAFFC ALONG C STREET BETWEEN WASHINGTON AVENUE AND 2ND
. il e ] g STREET FRUM PHASE | STAGE 2, MAWTAM EXSTMC SICNAL AT 2NO ST./C ST.FROM PHASE ) STAGE 2.
WANTAR EXSTING SKEWALK ALONC SOUTH SIOE OF C STREET.

WORK AREA  SOUTH WORTH  WORK AREA | |0 CLOSE PAVEMENT FOR THE TWO EAST LANES ALONG 2NO STREET BETWEEN C STREET ANO [ STREET TO
BOUNO BOUNO TMAFFIC, A5 SHOWH. SHFT SOUTHMBOUND TRAFFIC TO A SINGLE LANE TO MAINTAWN GARMGE ACCESS.
~obert = =umphe LANE LANE MAMTAN MIMULM 10° WIOE LANE. MAMTAN EXISTING SOEWALE ALOWG WEST SIOf OF 2MD STREET,
LY MAMTAN & CROSSWALK ACROSS M0 STREET ON SOUTH SIOE OF T STREET WTERSECTION.

ealth & Human Seracas

ZND STREET m .w

a— 6 Ins ALy TRAFFIC SIGNAL AT WASHINGTON AVE./ C ST.PER TEMPORARY TRAFFIC SIGNAL
L0 1 = SHEE 0 MAINTAIN INTERSECTION CONTROL.

Y ﬁ STALL PORTABLE TRAFFIC SIGNAL POLE, BASE, HEAD AND CONDUT IN SOUTHEAST QUADRANT OF WTERSECTION
TR s5 SO mASHGTON AVE. 7 IST ST_FOR TRAFFIC CONTROL OF THE SOUTHBOUNO WASHINGTON AVE. MOVEMENT.
A ! 3ACOMPLETE STAGE | WORK AREA ACTHITIES, NCLUONG OEMOUITION, FLOWABLE FILL TRENCH STALLATION,
WORK SOUTH SMYWER LNE COMNECTIONS, WATER LI COMMECTIONS, STORM DA COMNECTIONS, CLRB AMD GUTTER, CLES
AREA BOUNO AAMF, SOEWALY., STREET LGHTING, SITE CLEARING AND PAVEMENT RITOMS TRUCTONL INSTALL WOSE 20%€
CANE FROTECTION GEVICES, COMSTRUCTION SGHNC ANO TEMPCRARY PAVEMENT,
MOT LEGENO
wurm_..? TEWPORARY PAVEMENT MARKING LEGEND
3 | WORK AREA
———————— 4" WHITE SOLID LANE LINE
ceeeesmries X WHTE WESKP LSE - TEMPORARY SIGN POST
C STREET SW .
- - SEFISTERSERALES @ TEMPORARY CONSTRUCTION SIGNS
) o, — 24" WHITE STOP BAR
2
@%MJ& YTTTTIIT CROSSWALK (@ M) . TYPE 3 BARRICAOE
N e 4 OOUBLE YELLOW L&E . CHANNELIZING OEVICE
- COVER UP EXISTNG J A.»v
SN
. gl & srrows - TENPORARY TRAFFC FLOW
i
n EXIST. TRAFFIC SIGNAL
m TEMPORARY TRAFFIC SIGNAL
A

“ocd & Drug Aéministratan
Building =
L]
ner
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DISTRICT OF COLUMBIA
DEPARTMENT OF TRANSPORTATION
= INFRASTRUCTURE PROJECT MANAGEMENT ADMINISTRATION
= =2 M | 23] INFRASTRUCTURE IMPROVEMENTS FOR [Tom o —
- x, F— THE CLOSING OF C_STREET SW. ;=
F—s 2 Rummel, & Kahi LLP/ FROM 2nd STREET ocamar __gm
L NS ?...F& u.sn!asi!qﬁ%hiaﬁ;sﬂwﬁ TO WASHINGTON AVENUE e |
4 . 50 0 50 104 | At C e —— T ke - pr— e Ton] MAINTENANCE OF TRAFFIC s
e e —
SCALE IN FEET REVISIONS PHASE 2, STAGE 1 ..“ﬁ.iﬁ
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T AT RS TN _sumeeRCADDPLANTO N | 1 1A A0

LR

AEELL U]

- —— = * TYPICAL SECTIONS
wmﬁwﬂ INDEPENDENCE AVE SW mm mmﬁw NOT TO SCALE

RII-2

4B'x30°

E3)

<<>mI_Zo.ﬂOZ AVE 1, INSTALL WORK ZONE PROTECTION DEVICES. CONSTRUCTION SIGMING AND TEMPORARY PAVEMENT
MARKINGS CORRESPONDING TO STAGE 2 PRIOR TO COMMENCING CONSTRUCTION ACTIVITY. ALL
"ROAD WORK AHEAD® SIGNS AND VARIABLE NESSAGE SIGNS ARE TO BE MAINTAINEO FROM THE PREVIOUS STAGE.

—— —
2.INSTALL EROSION SEQIMENT CONTROL AND TREE PROTECTION PER THE ERQOSION ANO SEDWENT
_ _ _ _ _ _ — CONTROL PLAN,
- _I_DI_I__I—I__I_\_OI:OW— £ _ 3. CONTINUE STREET PARKING RESTRICTIONS.
) WEST  EAST  WORK AREA
Botanic Gardens g BOUNO  BOLND 4 MAMTAN ACCESS T0 GARACES AMO ALLEYS AT ALL TMES. GARAGE ACCESS AT WEALTH & HUMAM
1 = THRU THRY SERVICES FOD0 & OFUG ADWMISTRATION BULDING (CRIVEWAY OM 2WD STREET SOUTM OF C STREETH
LANES  LANES WL BE RESTRICTED OVER ONE WEEXEND (FRIGAY 59U TO MONOAY SAM)FOR PAVEMENT RECONSTRUCTION

OPERATIONS ISEE PLAN SIEFT MT-GL. CONTRACTOR 70 COORDANATE WEEKEMD DF CLOSLRE WITH ONMER.
et e A A A

C STREET
-_— AR Y E R
| S R ) I | “THAFFIC DURING PEAK TRAVEL HOURS.
_ ¥ TR (Rt 6. CONTHUE SOUTHBOUMD LAMES CLOSURE ALONG WASHINGTOM AVENUE SETWEEN WOZPENDENCE
HELWELAE it | WORK AREA AVENUE ANO ST STREET TO TRAFFIC, AS SHOWN. SHET TWO-LAME. TWO-WAY TRAFFIC T0 THE EAST SDE OF
= | WASHNGTON AVESUS. MANTAN MMMUM 100 WIDE LAMES, MANTAN EXSTING SOEWALK ALOWG EAST
" «® SOF OF WASHINGTON AVENUE. MAWTAIN EXISTOG CROSSWALKS AT WASHINGTOM AVE/WOEFENDEMCE AVE
atert b HLnphy 2 SOUTH  NORTH : - 3
At 3 Surraan Secms Mw‘eo. Wmﬁ o TPL0SE C STREET BETWEEN, WASMNGTON AVENUE AND 2ND STREET TO TRAFFIC, AS SHOWN.
Ll L 6. AEWOVE EXISTING SIGHAL AT WASHINGTOM AVE./ C 5T.. PER TEMPORARY TRAFFIC SIGNAL PLAN SHEET Te-
o
~ 5. INSTALL TEMPORARY TRAFFIC SIGNAL AT WASWIGTON AVE./ ZND ST.FPER TEMPORARY TRAFFIC
EMIST. SERVICE ENTRANCE 0.0/ - MZD Vﬂmmm.ﬁ SHEET TC~I TO MANTAM MNTERSECTION CONTROL.
ACCESS TO BE MANTAINED ¥ = 8 — s sty

(SEE CENTRAL NOTE ™12

SHEET 24) 1 1 10 SNSTALL PORTABLE TRAFFIC SIGNAL HEAD ANO CONDUIT IN SOUTHEAST OUADRANT OF INTERSECTION OF

TOM AVE. / IST ST.FOR TRAFFIC CONTROL OF THE SOUTHBOUNO WASHINGTON AVE. MOVEMENT.

. L A O FOUR-LANE, THO-FA
iqgﬁﬁﬁggﬂrbﬂgmﬂ.\nmﬂgsmﬁgEnlbrnpglmh.—ﬂg

OF ZND STREET.

T2, MANTAIN PAVEMENT CLOSURE FOR THE TwD EAST LANES ALOMG 2N0 STREET BETWEEM C STRIET AMO D
STREET TO TRAFFIC, AS SHOWN. SHFT TWO-LANE SOUTHBOUNO TRAFFIC T0 THE WEST SIE OF IND STREET,
MANTAN Mda (0" WIDE LAMES. MAINTAN EXISTING @Fﬂ ALOKG WEST SIOE OF 2WD STREET.

13 ETE STAGE 2 WORK AREA ACTIVITIES, HCLUDING DEMOLITION, FLOWABLE FILL TRENCH INSTALLATION,
R LINE COMMECTIONS, WATER LIME COMNECTIONS, STORM DRAN CONMECTIONS. CURS AND GUTTER,
CURE RaMP, SIDEWALK, STREET LIGHTIMG, SITE CLEARMG AND PAVEMENT RECONSTRUCTION,

MOT LEGENO

TEMPORARY PAVEMENT MARKING LEGEND 13 WORK AREA
4 WHTE S0L0 LANE LPE
............ 4" WHITE. MINSKIP LINE
-_ —_— 4 WHITE SKIP LINE

TEMPORARY SIGN POST

TEMPORARY CONSTRUCTION SIGN
24° WHITE STOF BAR

PoLE TYPE 3 BARRICADE
“Z  (SEE_GENERAL NOTE 4 DOUBLE YELLOW LINE
ER48" w2 SHEET 24) . g - - - A V CHANNELIZING OEVICE
2 - oy 2 ARRONWS
b Lo — I ] i\ ; 4 ol TEMPORARY TRAFFIC FLOW
: / i
68 EXIST. TRAFFIC SIGNAL

Health 4Human services TEMPORARY TRAFFL SIGHAL

h;z;l-:@r

Food & Drug Administrabion ﬂ .
Building 3
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MECRN 118100 s

LY
3]
- T G20-24
G0 INDEPENDENCE AVE SW E G0
3
¥ 20 . -
bl -2 dﬁ-ww.a\ / (, COMPLETE PAVEMENT RECONSTRUCTION AND FLOWABLE FILL TRENCH INSTALLATION |
ﬂﬂ“ \ E N THE 2ND ST./ C ST.INTERSECTION AND THE I1-295 RAMP 1S RESTRICTEO TO ONE WEEKEND
OURING PHASE 2 STAGE 2 CONSTRUCTION, NHEN CLOSURE OF GARAGE ACCESS WHL OCCLR.
SOUTHBOUND ZND STREET TRAFFIC WILL BE DETQURED TO 3RD STREET USING |

CHANNELIZING DEVICES AND CONSTRUCTION SIGNS FOR THAT OURATION. I-295 RAMP
TRAFFIC WILL BE DETOURED TO WASHINGTON AVENUE FOR THAT OURATION.

- _ 2, MAINTAIN TEWMPORARY PEDESTRIAN ACCESS ACROSS THE SITE. CONTRACTOR SHALL MAKE 8I-WEEKLY
moﬂm_u__h mmqﬁmﬁ_w INSPECTIONS OF THE TEMPORARY PATH THROUGHOUT CONSTRUCTION AND REPAIR ANY DAMAGE FOUND
| TO THE SATISFACTION OF THE ENGRNEER/OWNER.

£%,8F
a-9l

TEMPORARY PAVEMENT MARKING LEGENO

4 WHITE SOLID LANE LBE
....... = 4' WHITE MONISKIP LINE

ruber H Humghssy
bozath & Hunarn Seences
Headputers Ruirig

—_ -_— 4' WHITE SKIP LINE
24" WHITE STOP BAR
4' DOUBLE YELLOW LINE

,..u.m. mm T mm 'S A V A aweoms

TEMPORARY SIGN POST

TEMPORARY CONSTRUCTION SIGN

TYPE 3 BARRICACE
CHANNELIZING DEVICE
TEMPORARY TRAFFIC FLOW

.
:
3

EXIST. ENTR
& GARAGE
ACCESS T0 BE
M.m.m:ﬂ._na : ! = Y
AL NOTE 4 - y f

*2 SHEET 24) ! . - ."m EXIST. TRAFFIC SIGNAL
FUTLRE Fona
CURE LheE

EE Y -
m TEMPORARY TRAFFIC SIGNAL

Health 8Human services
Food & Drug Administration
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(SEE_GENERAL NOTE
*12 SHEET 241

50 L] 50 1O

e e —
SCALE IN FEET

I. COMPLETE PAVEMENT RECONSTRUCTION AND WEOLAN NOSE IMPROVEMENT AT THE 1-235 RAMP AT
WASHINGTON AVE, / IST ST.WILL OCCUR AFTER THE 2ND ST./ C ST.INTERSECTION RECONSTRUCTION IS
COMPLETE. PAVEMENT RECONSTRUCTION IS RESTRICTED TO ONE WEEKEND. H295 RAMP TRAFFIC WILL BE
DETOURED TO 2ND STREET FOR THAT OURATION.

2. MAWNTAIN TEMPORARY PEOESTRIAN ACCESS ACROSS THE SITE. CONTRACTOR SHALL MAKE BI-WEEKLY
INSPECTIONS OF THE TEMPORARY PATH THROUGHOUT CONSTRUCTION AND REPAR ANY DAMAGE FOUND
TO THE SATISFACTION OF THE ENGINEER/OWNER.

TEMPORARY PAVEMENT MARKING LEGEND

4° WHITE SOLIO LANE LINE
4 WHITE MINISKIP LINE
- _— 4" WHITE SKIP LINE
24' WHTE STOP BAR

4° DOUBLE YELLOW LINE

ARROWS

>
E
S

MOT LEGEND

WORK AREA
L TEWPORARY SIGN POST
@ TEMPORARY CONSTRUCTION SIGN

- TYPE 3 BARRICADE
. CHANNELIZING OEVICE
- TEMPORARY TRAFFIC FLOW

o EXIST. TRAFFIC SIGNAL

W_ TEMPORARY TRAFFIC SIGNAL
NP

I INTERSECTION PAVEMENT RECONSTRUCTION
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1anmaie

C20-24

e INDEPENDENCE AVE SW

009,
V&J

Vi

¢ STREETSW = 1C

n 20-1
AR xaf”
EXIST. ENTRANCE o

D STREET SW

}— EXIST. SERVICE ENTRANCE

(SEE GENERAL NOTE ®I12
SHEET 24)

T
5>

.

ACCESS TO BE MANTAWNED

50 a 50 100

SCALE IN FEET

G20-24

36°d8*

C STREET SW

PHASE 3 STAGE | SEQUENCE OF CONSTRUCTION

1. INSTALL WORK ZONE PROTECTION DEVICES, CONSTRUCTION SIGMING AND TEMPORARY PAVEMENT
MARKINGS CORRESPCNDING TO STAGE | PRIOR TO COMMENCING CONSTRUCTION ACTIVITY, ALL °ROAD
WORK AHEAD' SIGNS AND VARIABLE MESSAGE SIGNS ARE TO BE MAINTAINED FROM THE PREVIOUS STAGE.

2.INSTALL TEMPORARY PAVEMENT MARKINGS ACCORDING TO FINAL PAVEMENT MARKING LAYOUT,
REPLACE MEDIAN AREAS WITH TRAFFIC CONTROL BARRELS.

3. INSTALL EROSION SEDIMENT CONTROL AND TREE PROTECTION PER THE ERDSION AND SEDRMENT
CONTROL PLAN.

4, MAINTAIN ALL SIDEWALKS FOR PEDESTRIAN ACCESS. v

S.CONTWUE STREET PARXNG RESTRCTIONS.
6. MAINTAIN ACCESS TO GARAGES AND ALLEYS AT ALL TIMES.

.TEMAZ._.«v.;m,x‘_.z»ﬂﬂnﬂga.»._.«;mx_zoduz><m.\Nzomq.1m»._.m§§»w<du»ﬂﬂ_nm_ozb..
PLAN SHEET{TC-2.~3

B.INSTALL TEMPORARY TRAFFIC SIGNAL AT 2NO ST./C ST.PER TEMPORARY TRAFFIC SIGNAL PLAN E‘a
9. INSTALL MEDIANS ALONG WASHINGTON AVENLE.

_0._zm~>r_-qwbﬂﬂ_nm_ozz'vormm_zzm!!mQ»zmb,—:»mx_842><mzﬁ\mZOm...xmm.—meﬂ_z!.
TRAFFIC SIGNAL PLAN SKEET TC-3.

I1.INSTALL PDRKCHOP ISLAND ON C STREET AT THE INTERSECTION OF 2ND STREET.

RESTORE ORIGINAL

;V\ PAVEMENT MARKINGS
/ IN THIS BLOCK

12, ISSTALL TRAFFIC SIGNAL POLES IN NEW MEDIAN AT C STREET / 2ND STREET PER FINAL TRAFFIC SIGNAL
PLAN SHEET TC-12

PHASE 3 STAGE 2
I. COMPLETE PAVEMENT RESURFACING UNDER TRAFFIC, UTILIZING SINGLE LANE CLOSURES.
2.NSTALL PERMANENT PAVEMENT MARKINGS AS SHOWN ON THE SIGNING AND PAVEMENT MARKING PLAN.

MOT LEGEND

WORK AREA
- TEMPORARY SIGN POST
@ TEMPORARY CONSTRUCTION SIGNS
. CHANNELIZING DEVICE
- TEMPORARY TRAFFIC FLOW
i
37 EXIST. TRAFFIC SIGNAL

W_ TEMP. TRAFFIC SIGNAL
M

oan
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Hubert H. Humphrey
ealth & Human Services
Headquarters Building
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MATCH LINE SEE TH!
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IS SHEET

EENTER LB OF CROSSWALK
TO 3E AT CEWTERLME OF
PECCSTRIAN RAMPS UMLESS
MOTED OTHERWSE.

333333

DIRECTION

THEL  [STATC FRELT .
Ly
3 _ OC | DCKA-2012-8-0099

MATCH LINE SEE THIS SHEET

ARE TO BE THERMOPLASTIC MATERIAL.

3 SO OMENTIORS ARE W NOES,

" DIRECTION OF THE ENGMNEER.

1. THERWOPLASTIC MARKINGS SWALL BE LISE(
ROADWAY m.ﬂmﬁm. ALL CROSSWALKS AND STOPBARS

0 ON ASPHALT

2. SEE OWG SN FOR EXISTING SIGH INVENTORY.

4. CONTRACTOR 15 TO_ RELOCATE EXISTING SIGNS AT THE

1ST STREET

I Heaith & Human Services
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eSO T IH B
—
|

\

1
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LOMG CAF (TYP)

TRAFFIC FLOW
EMSTMC STRELT LGHT POLT ORCLOCATEO TWn-204
EXSTING SN POST WITH SiCw

>80

BOSTING STREET LIGHT POLE
=, EXISTI¢G TRAFFIC SIGNAL POLE

v
D EXISTHNG SiGN (TO BE RELOCATED)

o DOSTMG SCHILTED WTERSECTON

EXISTRG SIGN (TO REMAN IN PLACE)

30 0 3p 60

e —
SCALE IN FEET
I

- FROPOSIO STREET LEHT POLE . 16

o
8 PROFESED TRAFFIC SENAL POLE O#7
Is) PROPGSED TRAFAC SICMAL POLE @01

PROPOSED STREET LEWT/TRAFFC SN POLT Q80

f b) PROPOSED WHITE PREFORMEQ THERMOPLASTIC
& PAVEMENT MARKNG BKE LANE SYMBOLS

PAVEMENT MARKNG ARROWS

z PAYEMENT MARXMNG LETTER!

[ reooses san

- PROPOSED SIGN POST WITH SN

E FROPOSID SCMALITEO INTERSICTION

PROPOSED WHITE PREFORMED THERMOPLASTIC

ngwmw WHTE l«mvj THERMOPLASTIC

N2 g
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22 | INFRASTRUCTURE IMPROVEMENTS FOR

THE CLOSING OF C _STREET SW.
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TO WASHINGTON AVENUE
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PROPOSED SIGNAGE AND
PAVEMENT MARKING PLAN
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SEE NOTE 1

Hubert H. Humphrey
Health & Human Services
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HORZ, DATUMa NAD 83/1 VERT. DATUM: NAVD 88 INFRASTRUCTURE PROJECT MANAGEMENT ADMINISTRATION

1 WHERE NOTED, AL EXISTING UTIUTIES WITHIN THE DOUNDARY OF 2KD. 5T. WASHINGTON AVE,
MND THE HIGHWAT ENTRANCE RAMMPS ARE 70 BE DUKHEEDED AT THE CURBUNE MWD
ABANOONED I PLACE. AL EXISTING UTIUTIES WITHIN THE GURBLINE OF THE PROPOSED
MEMORIN, 1U5 NATIONAL PARK SERVICE} PROPERTY SHALL BE REMOVED N THEIR ENTIRETY
ISEE RIRISOICTION INDEX ON G,

2. CONTRACTOR SHALL EXPOSE MID TRACE ALL EXISTIHG CONDUIT RUNS TG THE TUWKEL
STRUCTURE WALL/ROOF THAI WILL BE ADANDOWED ABANOOW COWDUIT RUNS SHAL SE
CUT FLUSH WITH TNE STRUCTURE EXTLROR FACE MND CLOSED-OFF WITH UECHANICAL PLUSS.
EACH PLA SHALL BE RECESSED W THE CONOUTS BY 3-INCHES AND SEALED WITH NOM-SHRINK
GROUT. WATERPROODF SEAL CONDUTTS ©ER SPECIFICATIONS.

3. FOR_NODIFICATAINS TD EXISTING SITE UGHMTING/TRAFFIC SYSTEMS, SEE CONTRACT PLAN
DHGS LT+ THAU T2 AND TCH4 THAL TCH5.

4. THE EXISTING FIRE UNE TD THE 4-395 TUNNEL STRUCTURE SHALL RE PRUTECTLO MWD
MANTNNED W SERVICE.

5 M&MWMW% WITHIN THE CURBUNE OF THE PROPOSED WEMORIAL PROPERTY SHALL BE

6 REMNE EXISTING WATER VALVE AND VAVE CASING. BN FHEAD PIPE OPEN ENDS, DELNER ﬁ

VAVE MWD CASING FRAWE AWD COVER TO OC WATER WANTENANCE YARC.
7. CONTRACTOR TO EXCAATE TG MINWRIM DEFTHS NECESSARY FGR mm.\g\l. OF EXITTING

UTIITIES. _ PE| RACT SPECIFICATIONS, THE CONTRACTOR SHAL SACKFNL AND
wﬂ-\cﬂn‘\.ﬂkﬂﬁm (ECESSARY T( BRING SITE TG FROPUSED UNE AND GRADES |
N THE 2

U R @ _
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AQUEROUN : ¥ Ve 112433 INFRASTRUCTURE IMPROVEMENTS FOR |5 o725~
MATCH LINE SEE THIS SHEET 2 ovw | 2031 THE CLOSING OF C STREET SW.  |ocws _a
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