District Department of Transportation PAGE: 1R
DATE :
SCHEDULE OF ITEMS REVISED:

ONTRACT ID: KAZ014B0GS8 PROJECT (S) : NH-1405 {020Q)
INTRACTOR
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY fmmmmmmm e e e

] | AND UNITS { DOLLARS | CTS | DOLLARS |CTS

[000003 Employee Training | i |
J010| | 2000.000 | |

[000504 Unassigned | |
3020 | 5pecial Ttem -CY - TITEM | 790.0001 |
[610 019 STRUCTURAL S0IL |CY ] .
| 000506 Unassigned | i |
J030 | Special Item —~EACH - | 86.0001 |
|FURNISH & INSTALL 100 | BACH |
|WATT LED ITEM 618 804 | |
|000506 Unassigned | |
2040 8pecial Item -BACH - | 26.000] |
|
|

| FURNISH & INSTALL 150 | EACH |

JWATT LED ITEM 618 779 | |

1000506 Unassigned | | |
3050 | Special Item ~EACH - ] 20.000] |

JITEM 316 002 CLEAN SEWER |EACH | |

| STRUCTURE | | |

j 000506 Unassigned | | |
J060 | Special Ttem -FACH - | 51.000} |

|ITEM 611 003 4"-5H™ |EACH | |

| CALIPER TREES I [

| 000506 Unassigned | | |
30'70{Special Item -EACH - | 76.000] |

|ZTEM 611 011 TREE |EACH | |

| PLANTER FENCE I |

| 300506 Unassigned | | |
3080|8pecial Item -EACH - i 7.000] |

|ITEM 611 049 TREE IBACH |

| TRIMMING f I i




District Department of Transportation PAGE: 2R

DATE :
SCHEDULE OF TTEMS REVTSED:
ONTRACT TD: KA2014R0058 PROJECT (S) : WH-1405 (020)
ONTRACTCR :
LINE | ITEM | APPROX. | UNTT PRTICE |  BID AMCUNT
NO | DESCRIPTTON | QUANTITY | oo | = e
[ | AND UNITS | DOLLARS | CTS | DOLLARS ICTS

[000506 Unassigned ; |

I

1030 |Special Item -EACH - i 27.000] |
| TTEM 611 051 ROCT [EACH |
| PRUNING \ |

| 000506 Unassigned [ i I
2100 | Special Item —~EACH - | 33.000] i
JITEM 611 101 BIKE RACK |EACH J R

| 000506 Unassigned | |

f

3110 [ Special Ttem -EACH - | 14,000} [
|ITEM 611 103 TRASH |EACH [
|RECEPTACLE \ |

|00C506 Unassigned ] |
J120 | Special Item —-EACH - | 28.000] |
|ITEM 616 $55 {EACH |
| THERMOPLASTIC PAVEMENT I |
|[BTKE SYMBOL i |
1000506 Unassigned | |
3130 | Special Item -EACH - | 1.000]|
|ITEM 617 045 FURNISH & | EACH |
|[TNSTALL TS SIGNAL COMM | I
|CABLE TERM CABINET | |
| FOUNDATION [
| 000506 Unassigned | |
31401 Special Ttem -EACH - | 67,000
{ITEM 620 037 REMOVE AND |RACH |
|RELOCATE EXISTING SIGN | |
| 000506 Unassigned [ ! [
2150 Special Item —-EACH - | 37.0001% |
|
|

|TTEM 620 039 REMOVE |EACH f

|EXISTING PARKING METERS | !

[ 000506 Unassigned | | |
1160 | Special Item -EACH - | 5.000] |

|ITEM 620 047 MULTI SPACE |EACH | ]

| PAY AND DISPLAY PARKING | ]

|METER I I I




District Department of Transportation PAGE: 3R

DATE:
SCHEDULE OF ITEMS REVISED:
INTRACT ID: KAZ014B00SS PROJECT (S) : NH-1405 (020}
ONTRACTOR
LINE | ITEM [ APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTICN | QUANTITY e e C e | ———m o
| |  AND UNITS | DOLLARS | CTS | DOLLARS [CTS

|00050% Unassigned | |

3170 Special Item -LF — ITEM | 200.000] |
|316 011 CLEAN PCC PIPE |LE | .
| 000509 Unassigned | | |

J180|Special Ttem -LF - TITEM | 100.000] |
1609 501 REPAIR-REPLACE |LE | |
|BRICK GUTTER f [
|000509 Unassigned | [

3190 | Special Ttem -LF - ITEM | 4790.000] |
|6le G51 THERMCPLASTIC |LF | ]
| PAVEMENT MARKING, 24 | |
| INCE f [ I
|000508% Unassigned | |

3200 | Special Ttem -LF - ITEM | 7.000] |
|618 161 FURNISH AND | LF | |
| INSTALL 10-4" DIA. RIGID | |
| PVC CONDUITS | |
1000508 Unassigned | |

1210 | Special Ttem -LF - TITEM | 300.000] |
1620 011 METAL TRAFFIC | L.F |
|SIGN U-POST | | |

| 000511 Unassigned | |

i
)220 8pecial Item -LS - ITEM |LUMP | LUMP | 15000.00
1108 003 - WMATA ] |
|MONITORING AND | ]
| CCORDINATION EXPENSES | |
|]000511 Unassigned | |
1230 Special Item -LS - ITEM |LUMP | LUMP ;
|611 083 TREE PROTECTION | ]
I & REPLACEMENT | |
{000511 Unassigned | |
1240 | Special Item -L§ - ITEM |LUMP | LUMP 30000.00

|
|
1618 999 FMT TO PEPCO FOR | I

|CONN & DISCONN OF SL & ! I |
TS f [ !
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District Department of Transportation PAGE:
DATE:
SCHEDULE OF ITEMS REVISED:

ONTRACT ID: KAZ2014B0O05L8 PROJECT (8): NH-1405 (020}

JNTRACTOR :

LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT

NO | DESCRIPTION | QUANTITY e | —mmmmmm o
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 000515 Unasslgned | |

J250|8pecial Item -SY - TITEM | 1250.000 f
1608 029 GRANITE COBRBLE | SY !
| SIDEWALEK | f t
1000515 Unassigned | ;

J260 | Special Ttem -SY - ITEM | 330.000] |
{611 005 GROUND COVER | 8Y |
| 108002 Progress | |

1270 | Photographs | LUMP | LUMP |
I f I I
{108004 As-Built Drawings | |

32801 | LUMP | LUMP |
\ i I |
[202002 Common Excavation | |

3260} ! 2050.000| |
\ |CY ! !
|202004 Hard Surface | |

1300 Pavement Excavation | 2450.000| |
\ | CY | !
|204004 Borrow Embankment | |

J310(FLLL | 110.000] |
\ | CY ! !
[207002 Trench Excavation | |

3320}tand Backfill | 30.000] |
\ |CY | I
|207004 Trench Undercut | |

1330 {Excavation | 60.000] |
\ |CY | |
[207006 Gravel for Trench | |

1340 [Undercut \ 10.000] |
| |CY | |
| 207008 Borrow Trench | |

1350 [Backfill | 60.000] |




District Department of Transportation PAGE: 5R

DATE :
SCHEDULE OF ITEMS REVISED:
ONTRACT ID: KA2014B3058 PROJECT {S): NH-1405 (020}
ODNTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e |~
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|209002 Aggregate Base | | |
1360 [Course | 720.000] |
! |CY | !
1302002 Valve Casing | | |
1370 | \ 3.000| I
] | EACH ! !
{305002 Ductile Iron Pipe, | | |
138014 - 8 Inch | 70.0001 |
! |LF i I
1305018 Extra Fittingd - | i |
1390 [Contractor Furnished | 500.000] |
I {LBS f |
1306002 Gate Butterfly | | |
2400 (Valve, 2 - 12 Inch i 3.000] |
I | EACH ] I
|307002 Set Fire Hydrant | | |
2410 | \ 1.000] ]
! | EACH I I
1307004 Relocate Fire | ] |
0420 |Hydrant | 2.000| |
I |EECH ! i .

| 307006 Adjust Fire | ] |
3430 |Hydrant | 4,000 |

|307008 Furnish Fire | |
J440 ] Hydrant | 2.000]

|307010 Convert Fire I |
1450 {Hydrant | 4.000]|

[310008 Basin Connect PCC | I |
3469 |Pipe, Class ITI, 15 Inch | 50.0001 I




District Department of Transportation PAGE: ER

DATE:
SCHEDULE. OF ITEMS REVISED:
INTRACT ID: KAZ014BO058 PROJECT (8) : NH-1405 (G20)
ONTRACTOR
LINE | ITEM | APPRCX, | UNIT PRICE | BID AMOUNT
NO DESCRIPTION |  QUANTITY [ mmmmmmm e [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
311002 Adiust f i
2470 | 8ewer-Water-Utility | 5,000/ |
IManhole Frame |EACH ] . |
{311004 Reset | |
1480 | Sewer-Water-Utility | 80.000] |
|Manhcle Frame {BACH | . |
[311026 Replace Existing | |
J490|Basin with Double Basin | 3.000] |
| |EACH | |
|315002 Pipe Sewer TV | |
1500 | Inspection - LS - FLUMP | LUMP |
| t | !
| 323002 PCC Collar for i |
3510 | Sewers | 5.000] \
| |CY | \
[402002 Superpave Base | |
3520 | Course, 1% mm | 25,000] |
f | TON [ \
| 402010 Superpave Surface | | f
3530 Course, 2.5 mm | 2065.0001 |
I | TON I i :

| 403002 Tack Coat | I I
1540 | 18330.000] |

1407002 Temporary AC, | I

3550 {Superpave Surface Course, | 295.000| |
|12.5 mm | TON | . |
[408002 Asphalt Patching, | |

J560 i Superpave Surface Course, | 100.000¢ |
[12.5 mm | TON \ . |
|501022 Additional | |

1570 | Standard Portland Cement ] 70.000| |




District Department of Transportation PAGE: TR

DATE:
SCHEDULE OF ITEMS REVISED:
ONTRACT ID: KA2014B0058 PROJECT {S) : NH-1405 (020)
ONTRACTOR
LINE | TTEM [ APPROX. |  UNIT PRICE |  BID AMOUNT
NO | DESCRTPTION i QUANTITY | e [ mm o m mmm
| {  BND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 502004 PCC Rase for I |
J580|{Utility Cuts | 800.000] |

| 505024 Replace | |
1590 | Driveway-Alley Entrance, | 155.000]| |
|7 Inch |8y [ . \
[505026 Welded Wire | | ;
3600 | Fabric for Repair, Style | 140.000] |
| 66-46 |18Y | . f
[506002 Repair PCC | | i
J61011Pavement | 50.000] |

| 506004 Repair PCC Base | | |
16201 | 120,000 |

| 601002 PCC Bus Stop Pad | !
26301 | 106.000] |

| 606002 Pavement | ]
26401 Profiling (Milling} | 18330.000] |

1608004 PCC Sidewalk, 4 f \
2650 | Inch | 5820.000| |

1609050 Repair-Replace I \
J660 | PCC Curb and/or Gutter | 75,0001 |

{09068 Furnish and Set | \
J670|8"x12" Granite Straight | 1000.0001| |
{Curb |LF \ - I




Distriet Department of Transportation PAGE: 8R

DATE:
SCHEDULE OF ITEMS REVISED:
ODNTRACT ID: KAZ2014B0O0DE8 PROJECT (S): NH-1405 (020)
ODNTRACTOR
LINE | ITEM | APPROX, | UNIT PRICE | BID AMOUNT
NO | DESCRIPTICON | QUANTITY e e e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|602070 Furnish and Set | |
J680|8"x12" Granite Circular | 30.000] |
|Curb, Radius Under 1 0 |LF | |
| Ft. i I |
1609072 Furnish and Set | |
J69018"x12" Granite Circular | 100.000] |
|Curb, Radius 10-100 Ft. |LF ! |
| | ! |
| 609086 Reset Stone Curb | |
2700 | 500.000] |
I |LF | |
1609088 Adjust Stone Curb | i
3710 \ 500.000| |
i | LF i |
[609204 PCC [ I |
1720 |Wheelchalr/Bicyele Ramp | 580.000| |
| | SY I |
| 609500 Brick Gutter | |
2730 | 500.000| |
\ | LF I |
| 610018 Sod with 3 Inch | | | ;
740 | Topsoil i 500.000] | :
\ [SY | I

| 610054 Topsoil | |
1750 | | 110.000] |

] 610060 Mulch f !
1760} I 330.0004 |

1611002 Remove Tree and | |
3770 Stump up to ¢ Inch Dia. | 40.000] |




District Department of Transportation PAGE: 9R

DATE :
SCHEDULE OF TTEMS REVISED:
ONTRACT ID: KA2014B0058 PROJECT (S): NH-1405 (020)
ONTRACTOR
LINE | TTEM r APPROX. | UNTT PRICE | BTID AMOUNT
NO | PESCRIPTION | QUANTITY e e T
1 { DND UNITS | DOLLARS | CTS | DOLLARS {CTS

|611004 Remove Tree and | |
1780 | Stump & to 12 Inch Dia. | 5.000] |

| 611006 Remove Tree and ] |
1790 |Stump 12 to 18 Inch Dia. | 5.000] ]

|611008 Remove Tree and ] ]
2800 |8Stump 18 to 24 Inch Dia. | 2.000] |

1616001 Maintenance of i | |
1820 |Highway Traffic | LUMP | LUMP |

| 616040 Thermoplastic | | |
3830 | Pavement Marking, 4 Inch | 8310,000] |

|616042 Thermoplastic | | |
1840t Pavement Marking, 4 Inch | 1075.000] | _
{Dash |LE | . | . -
1616044 Thermoplastic | i
D850 | Pavement Marking, 6 Inch | 4860,000] |

| 616048 Thermoplastic | f
J860{Pavement Marking, 8 Inch | 660.000| |

] 616050 Thermcplastic | |
3870 Pavement Marking, 12 | 310.000} |
| Inch |LFE ! . I
| 616054 Thermoplastic | ] |
J880 | Pavement Arrow | 28.000] |




District

ONTRACT ID: KAZ014BC058

INTRACTOR :

Department of Transportation
SCHEDULE OF ITEMS3
PROJECT {8) :

NH-1405 (020)

PAGE::
DATE:
REVISED:

10R

ITEM

\ APPROX. |

{  QUANTITY | —— e

| AND UNITS |

DOLLARS

|CTS

{617024 Furnish And
1890 | Install Galvanized Stee
|Transformer Base

1|

1617030 Purnish And
J800 | Install One 2 Inch And

|Twe 4 Inch Pve Encased

|[El ectrical Conduits

{617032 Purnish ZAnd
3810 |Install Cne 2 Inch And

{One 4 Inch Pvc Encased

{El ectrical Conduits

16170324 Furnish And

1820 |Install Four 4 Inch Pvc
|Encased Electrical Cond
lits

u |LF |

1617038 Furnish And
930 f{Install Pcc Feundation
|For Contreller Cabinet

| EACH |

1617040 Furnish Temporar
J940 | Portable, Concrete Base
{For Model 336-5 A nd
|{Model 336-8s Traffic
|8ignal Controllerx

jCabinet

Yol |
| 5. I
| EACH |
\ t

|
{

1617042 Furnish Temporar

1850 Portable, Concrete BRase
{For 20 Foct Steel
|Traffic Signal Pole
{Mounted Cn A Transforme
{Base

¥r
| 39.

l
I
| EACH [
| [
l
I

r |

1617046 PFurnish And

J260 | Install 20 Foot Tall
{Steel Traffic Signal
|Pole

|EACH |




District Department of Transportation PAGE: 1IR

DATE:
SCHEDULE OF TTEMS REVISED:
JNTRACT ID: KA2014B00SS PROJECT (S) : NH-1405 (020)
ONTRACTOR :
LINE| ITEM \ APDROX. |  UNIT PRICE | BID AMOUNT
NG | DESCRIPTION | QUANTITY e | mmmm e
| {  AND UNITS | DOLLARS | CTS | DOLLARS |[CTS

| 617048 Furnish And ! |

1970 Install 8 Foot Long Mast | 22,0001 |
|Arm With Clamp And Remc |EACH | |
|veable End Cap ! | |
|617050 Furnish And i |

2880 | Install 7 Conductor 14 | 17000.000] |
|Awg Stranded Electrical |LF |
|T raffic Signal Cable ] | |
|617052 Furnish And |

J9%0 | Install 4 Conductor 18 |
|Awg Shielded, Stranded |LF |
|ELl ectrical Traffic | |
|Signal Cable ] j
1617058 Furnish And | |

1000 | Install 25 Pair 19 Awg | 4300.000] 1
| Underground |LF | |
|Communication s Cable | | |
| 617066 Furnish And ! |

1010 ]Install 100 Pair 1% Awg | 1900.000] |
|Underground Communicatioc JLF | |
Ins Cable ! | f
1617068 Furnish Red Ball | |

1020 | Led Module | 116.000]| |

1617070 Furnish Yellow | |
1030 |Ball Led Mcdule \ 116.000} |

1617072 Furnish Green | |
1040 |Ball Led Module | 116.000{ |

[617078 Furnish Green | |
1050 |Arrow Led Module | 1.000] |




District Department of Transportation PAGE: 12R
DATE:
SCHEDULE OF ITEMS REVISED:

ONTRACT ID: KAZ014B0OOLSS8 PROJECT (S) : NH-1405 (020)
ONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTICH | QUANTITY e ettt [

| | AND UNITS | DOLLARS | CTS | DOLLARS |[CTS

[617084 Furnish 12 Inch | | |
1060 |Cverlay Lunar White | 88.000]| |

|[Walking Person And Portl |EACH | |

Jand Orange Ralised Hand | | |

| Led Module | |

|617086 Furnish 12 Inch | |

1070 | Portland Orange | 88.000] i
|Countdown Led Module | EACH | . |
1617090 Furnish and I ]

1080 |Install 3 Section | 89.000} |
|Conventional Traffic {EACH | |
|8ignal He ad On A Pole | ]
| (A1l Lenses 127) |
| 617096 Furnish And \ \

1090 | Install 3 Section I 20.000] i

\
\
\

|Conventional Traffic |EACH |
|Signal He ad On A Mast \
[Arm {(All Lenses 127) |
[617102 Furnish And |
1100 |Install 3 Section |
tOptically Programmable | RACH | [
ITraffic Signal Head On A |
iPole (All Lenses 127) l
| 617104 Furnish And I |
1110 |Install 4 Section | 1.000] |
|Optically Programmable | EACH | |
|
|

|Traffic Signal Head On A | |
|Pole (All Lenses 127) | ]
617108 Furnish And | |

1120 |Install 3 Section | 2.0001
|Optically Programmable | EACH |
|Traffic Signal Head On A | |
|Mast Arm {All Lenses | |
{1272} I




District Department of Transportation PAGE: 13R

DATE:
SCEEDULE CF ITEMS REVISED:
SNTRACT ID: KA2014B005E PROJECT (S) : NH-1405 (020}
SNTRACTOR
LINE | TTEM 3 APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTICN | QUANTITY e [—=mmmmmmmmmm -
L |  AND UNTTS | DOLLARS | CTS | DOLLARS |CTS

{617114 Furnish And | |
1130 | Install 2 Section | 88.000]| |
IConventional Pedestrian |EACH | |
iSignal Head On A Pole | | |
1 {127} I [ |
]617124 Furnish And i I
1140 | Install Traffic Signal | 5.000] |
|Controller And Cabinet |BEACH ; |
|

| 617126 Remove Abandoned | |

L1150 | Traffic Signal i 5,000 |
|Controller Cabinet |EACH | |
| Foundatic n | |
|617130 REMOVE TRAFFIC | |

1160 | SIGNAL POLE AND TRAFFIC | 5.000] |
| SIGNAL EQUIPMENT |EACH | . |
|617132 Remove Traffic | |

1170 |Signal Controller And | 5.000] |
|Cabinet | EACH | . |
1618016 Furnish and | |

1180 | Install 36" x 36" x 36" | 22.000| |
|Manhole |EACH | . |
1618020 Remove Manhole | |

1190 |over 24" x 24" | 1.000] |

| 618022 Furnish and [ |

1200 | Install 48" x 48™ x 48" | 33.000] |
|{Manhole {EACH | . |
1618072 Furnish and I |

1210 Install 1-2" Schedule 40 | 1247.000] |
|Rigid PVC Conduit [LE | . |
| 618100 Furnish and \ |

1220 |Install 1-4" Schedule 40 | 22.000| |
|Rigld PVC Conduit |LF | . |




District Department of Transportation PAGE: 14R
DATE:
SCHEDULE OF ITEMS REVISED:

ONTRACT ID: KA2014B0O058B PROJECT (S) : NH-1405 (020}
ONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY J e |-

\ | AND UNITS | DOLLARS | CT'S | DOLLARS {CTS

1618148 Furnish and | |

]

1230 fInstall 6-~4" Schedule 40 | 2335.000| |
|IRigid PVC Conduits {(duc |LF |

It bank) I | I

| 618150 Furnish and | \
1240 | Install 6-4" and 1-2" | 558.000] |
|
|

|Schedule 40 Rigid PVC |LF |
[Cond uits {(duct bank) | \
618152 Furnish and | ;
L250 | Install 6-4" and 2-2" | 520.000¢ |
| Schedule 40 Rigid PVC | LE ;
[Cond uits {duct bank) | ;

1618160 Furnish and | ;

|

1260 |Install 2-4" Schedule 40 | 112.000] |
[Rigid PVC Conduit (duct |LF f

| bank) [ f |

[618190 Furnish and | {

1270 Install #10 Stranded | 12586.000] |
|Wire | LE [ . |
| 618202 Furnish and | I

12B01Install #6 Stranded Wire | 4491 .000] |

1618250 Furnish and | ;

12901 Install #0000 Stranded | 7887.000] |
|Wire [LE [ . |
1618292 Furnish and | !

1300 |Install #8 Stranded | 7805.000] |
{Ground Wire | LE ! . |
1618310 Furnish and | [

1310 Install #2 Stranded | 2649.000| |
|Ground Wire |LF \ . |
1618394 Furnish and | |

1320 | Install 15" B.C. Street | 94.000] |
|Light Foundation |EACH | . |




District Department of Transportation

PAGE: 15R

DATE :
SCHEDULE COF ITEMS REVISED:
ONTRACT ID: KA2014B0058 PROJECT({3): NH-1405 (020)
ONTRACTOR
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY [ [—=m e
| | AND UNITS | DOLLARS CTS | DOLLARS | CTS
1618400 Remove Street | | |
1330{Light Pcle Foundation | 58.000] |
| | EACH | |
1618436 FTurnish and | | |
1340{Install 15" B.C Steel | 26.000] |
|Transformer Base | EACH | |
|618454 Remcove Steel | | |
1350 iTransformer Base | 35.000] |
| [EACH | |
1618526 Furnish and | | |
1360{Install Twin 20 | 43,0001 |
|Steel/Cast Iron Pole | EACH | |
| 618542 Furnish and | | |
1370iInstall 28'-6" Steel | 26.000] |
|Pendant Pole with up te |EACH | |
[8' Arm | | |
[618566 Remove FPendant | I |
1380 |Pole 30 ff. Height or | 35.000] |
|Less | EACH [ I
| 618722 Remove Luminaire | | |
1390 | from Steel Pole | 35.000) |
[ | EACH | I
| 618860 Furnish and | | |
1400 | Install 118 Plastic | 86.000| |
| Glokbe |EACH | I
| 618992 WLECTRICAL WORK | |
1410|SPECIAL ITEM —-EACH- | 1.000]
|ITEM 617 039 FURNISH & |EACH |

|[INSTALL T5 COMM CABLE
| TERM CABINET




District Department of Transpoertation PAGE: 16R

DATE :
SCHEDULE OF TTEMS REVISED:
ONTRACT ID: KA2014B0058 PROJECT (S} : NH-1405 (020}
ONTRACTOR :
LINE | TTEM \ APPROX. [ UNTT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [—mmm e R
| ] IND UNITS | DOLLARS | CTS | DOLLARS |CTS

|618992 ELECTRICAL WORK i {
1420 | SPECIAL ITEM -EACH- ! 5,000}
|ITEM 617 041 RELOCATE |EACH |
|EXX TS CONT TO TEMP I |
| PORTARLE CONC BASE ] i
|618992 ELECTRICAL WORK ! i
1430 | SPECIAL ITEM -EACH- ! 5,000] [
|ITEM 617 059 FURNISH AND |EACH |
| INSTALL BOLT ON UPS i |
| SYSTEM ! I
| 618992 ELECTRICAL WORK | |
1440 | SPECIAL ITEM -EACH- I 44.000] !
|ITEM 617 11% FURNISH AND |EACH |
| INSTALL APS PUSH BUTTCN | I t
| 618992 BLECTRICAL WORK J |
1450 | SPECIAL ITEM -EACH- I 12.000} f
|ITEM 617 121 FURNISH AND |EACH i
| INSTALL PEDESTR IAN | !
|DETECTION CAMERA SYSTEM | | |
| COMPLETE ] | f
1618992 ELECTRICAL WORK ! f f
1460 | SPECIAL ITEM -EACH- i 1.000}
[ITEM 617 129 REMOVE |EACH [
[TRAFFIC SIGNAL ! I
[ COMMUNICATION CABRLE ! [
| TERMINATION CARINET i [
| 618992 ELECTRICAL WORK | |
1470 | SPECIAL ITEM -EACH- | 1.000]
|TTEM 617 131 FURNTSH AND |EACH |
| INSTALL CCTV CAMERA |
| COMPLERE |
| 618592 ELECTRICAL WORK | |
1480 [SPECIAL ITEM -EACH- | 1.000]
JITEM 617 133 RELOCATE | EACH |
|EXISTING CCTV CAMERA TO | |
| TEMPORARY TRAFFIC SIGNAL | |
| POLE i




District Department of Transportation PAGE: 17R

DATE :
SCHEDULE OF ITEMS REVTSED:
ONTRACT ID: KA2014B0058 PROJECT ($) : NH-1405 (020)
ONTRACTOR
LINE | ITEM \ APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [ e e — [
] |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|618992 ELECTRICAL WORK ! i |
1490 | SPECIAL ITEM -EACH- | 1.000} |
JITEM 617 135 FURNISH & (EACH | |
] INSTALL WIRELESS BATT i i |
| FOWERED MAGNETOMETER VEH | i
|DETEC SYS ! ! |
1618992 ELECTRTICAT, WORK ! i |
1500 | SPECIAL ITEM -EACH- i 4,000 |
|ITEM 617 141 LOCATE, {EACH i |
|REMOVE END REINSTALL i ! |
|VEHICLE DETECTION SENSOR | ! |
{6189%2 ELECTRICAL WORK I !
1510 | SPECIAL ITEM -EACH- | 43,0001 |
{ITEM 618 333 FURNISH AND |EACH | |
| INSTALL BANNER ARM CN I | |
| STREETLIGHT POLE [ I |
| 618992 ELECTRICAL WORK I I
1520 | SPECIAL ITEM -EACH- | 1.000]
| TTEM 618 395 FURNISH & | EACH
| INSTALL SPECIAL SPREAD I |
| FOOTER FOUND FOR TS & SL | |
| POLE ! |
| 620014 Traffic 3ign f ! !
1530 Panels i 100.0001 |

| 620032 Remove Existing | | |
1540 | Ground Mounted Sign | 100.000] |

| 620040 Federal Aid | | |
1550 | Project Sign | 1.000] |

| 624002 Engineer's Field | | ;
1560 |Facilities | LUMP | LUMP |

|625002 Field Layout I |
157¢] | LUMP | LUMP \
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NO | DESCRIPTION | CUANTITY | o | mmm e
| ] AND UNITS | DOLLARS | CTS | DOLLARS [CTS
| 628002 Erosion and | | \

1580 | Sediment Control | LUMP | LUMP |




