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SOLICITATION, OFFER AND 
AWARD 
 

1. Solicitation No.: 
 

GF-2010-B-0019 
 
 

2.Type:  
 
[ X } Sealed Bid (IFB) 
 
[  ] Negotiated (RFP) 
 

3. Date Issued: 
  
   
September 8, 2010 

 Page 1 of 103        
 

4. Contract Number 
 

 

5. Requisition/Purchase Request No. 6.               
    [   ]   Open Market with set aside for 
               SBE subcontracting  (see Section 
               M.1.6) 
                      
   [ x ]    CBE Set-Aside (see Sec-B.2 & Sec-M) 
              Mandatory 35%  SBE subcontracting 
              requirement in accordance with   
              Section M.1.5 & M.1.6 

7. Issued By:      
                                          
University of the District of Columbia 
Capital Procurements Division 
4200  Connecticut Avenue, NW 
Building 38, Room C01 
Washington, DC 20008 

8. Address Offer To: 
 
University of the District of Columbia 
Capital Procurements Division 
4200  Connecticut Avenue, NW 
Building 38, Room C01 
Washington, DC 20008 

9. For        
information  
    contact:  

A. Name: 
 

Sherry Jones-Quashie 

B. Telephone (No collect calls) C. E-mail Address 
 

Sjones-quashie@udc.edu (Area Code) 
202 

     (Number) 
274-5752         

(Ext) 

IMPORTANT - The "offer" section of this form, must be fully completed by offeror. 
SOLICITATION 

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and  "bidder" 
10. Sealed offers in “original” plus _2__ copies to perform the work required will be received at the place specified in item 8, or  if hand  
carried, to the bid counter located at address shown in item 8 until 2:00 PM local time  on October 12, 2010.                   
                                                                                                                                
                                                                                                                         (Hour)                                (Date) 
 

11.   The University requires performance of the work described in strict accordance with the following: 
    

• Solicitation/Offer/Award Form              ---                 Section –A,   pages:    2-3              
• Schedule for Construction, Alterations, Repair, Price      ---                 Section - B,   pages:    4-5 
• Scope/University Specifications/Drawings             ---                 Section – C,   page:     6-8 
• Packaging and Markings              ---                 Section -  D,  page:      9     
• Inspection and Acceptance              ---                 Section – E,   page:      10 
• Deliveries and Performances             ---                 Section -  F,   page:      11 
• Contract Administration Data              ---                 Section- -G,   pages:    12-53 
• Special Contract Requirements             ---                 Section – H,   pages:    54-61 
• Contract Clauses                              ---                 Section -  I,    pages:    62-79 
• List of Attachments                       ---                 Section – J,    page:      80 
• Representations, Certifications and other statements    

Of Bidders                                                                         ---                    Section – K,   pages:  81-92 
Instructions, Conditions and other Notices to Bidders     ---                Section – L,    pages:  93-100 

• Evaluation Factors for Award                      ---                Section – M,   pages:  101-105 
• The Standard Contract Provisions For Use With Specifications 
         for University Government Construction Projects, 

                          dated January 2007. 
12. The Contractor shall begin performance and complete all the work within _180   calendar days from the date specified in the written         
 
      [   ] Award   [X]  NTP  This performance period is [ X ]  Mandatory [    ]  Negotiable 
13. The Contractor must furnish the required performance and payment bonds.  
      [ X ] yes, within  ten (10)  calendar days after receiving  the Notice of Intent to Award                                            [   ] no 

14. Additional Solicitation Considerations 
A. All bids are subject to the work requirements, provisions and clauses incorporated in this solicitation in full text or by reference 
B. A  BID GUARANTEE [ X ]  is  required  [   ]  is not required 

 
University of the District of Columbia                                                                                                                                             Capital Procurement Division  

                  STANDARD FORM A - Dated May 2001 
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OFFER ( Must be fully completed by offeror)

15. Name, Company Name and Address of Offeror  (with zip code) 
 

 
 
 

16. Telephone No. 
(        ) 

18. Remittance Address (if different than item 15). 
 

17. E-mail address  

19. The offeror agrees to perform the work required at the prices specified herein and according to the BID SCHEDULE (Section B) and in strict accordance with the 
terms of this solicitation, if this offer is accepted by the University in writing within 90 calendar days after the date offers are due. 
 
20. The offeror agrees to furnish any required performance and payment bonds. 

21. ACKNOWLEDGEMENT OF AMENDMENTS
The offeror acknowledges receipt of amendments to the solicitation (number and date each) See Section L.11 
Amendment 
Number 

          

Date 
 

          

22. Name and Title of person authorized to sign offer  
(Type or Print) 

 
 

22A. Signature 22B. Offer  

AWARD (To be completed by the University) 
23. Amount 
 
 
 

24. Accounting and Appropriation data 
 

25. PAYMENT WILL BE  MADE BY: 
 

Office of the Chief Financial Officer 
4200 Connecticut Avenue, NW 

Washington, D.C.  20008 
 
 

26. Submit invoices as instructed in Section G of this solicitation (Contract Administration Data) 

CO WILL COMPLETE ITEM  27 OR 28 AS APPLICABLE 
27. [    ]  NEGOTIATED AGREEMENT (The Contractor is required to 
sign this document and return__ copies to the issuing office). The 
Contractor agrees to furnish and deliver all items or perform all work 
requirements for the consideration stated in this contract. The rights and 
obligations of the parties of this contract shall be governed by ( a) this 
contract award, (b) the solicitation, and (c) the clauses, representations, 
certifications and specifications incorporated by reference in or attached 
to this contract. 
 

28. [    ]  AWARD (The Contractor is not required to sign this document). Your offer on 
this solicitation is hereby accepted. This award consummates the contract which consists 
of (a) the solicitation and your offer, and (b) this contract award. No further contractual 
document is necessary. 
 
 
 

29. Name and Title of Contractor or Person Authorized to Sign  (Type or 
Print) 
 
 

30. Name of CO (Type or Print) 
 
        Sherry Jones-Quashie, Contracting Officer 

29A. Signature 
 

29B. Date 
 

30A. Signature  30B. Date 

                                 STANDARD FORM A - Dated May 2001 
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PART I 

 
SECTION B: SCHEDULE FOR CONSTRUCTION, ALTERATIONS, REPAIRS PRICE 
 

B.1 The University of the District of Columbia is seeking a contractor to provide all labor, 
materials, equipment and supervision necessary to renovate the Campus Natatorium in 
Building no. 47 on the Van Ness Campus in accordance with the terms and conditions herein.   

 
B.2 Designation of Solicitation for the Certified Business Enterprise Aside Market Only 
 

This Invitation for Bids is designated for Certified Business Enterprise (CBE) bidders only under 
the provisions of the “Small, Local, and Disadvantaged Business Enterprise and Assistance Act 
of 2005”, as amended, D.C. Official Code § 2-218.01 et seq. (the Act).                      
 
A CBE must be certified in the procurement category of Building Construction (General 
Construction etc.) in order to be eligible to submit a bid in response to this solicitation. 

 
B.3 Subcontracting Plan 
 

Within ten calendar days of notification by the CO, any prime contractor responding to this 
solicitation shall submit a notarized statement detailing its subcontracting plan for approval by 
the Contracting Officer. This plan shall meet the requirements described under Section M.1.9 of 
this solicitation. A Contractor cannot make any changes to its subcontracting plan without prior 
written approval by the Contracting Officer. The approved plan will be incorporated into and 
become part of the contract.  

           
B.4 The University contemplates award of a firm fixed-price contract. The estimated price range for 

this requirement is between $2,000,000 and $3,000,000.00. 
  
B.5 The Contractor must bid lump sum firm fixed price for the following Contract Line Item 

Number (CLIN) as described below.  
 CLIN  DESCRIPTION     LUMP SUM PRICE  
             

01 Renovation of Campus Natatorium    $__________________ 
          at Building no. 47 
   

                 
  

LUMP SUM PRICE IN WORDS 
 

______________________________________________________________ 
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B.6    PRICE BREAKDOWN FORM 
 

The bidder must complete this breakdown of prices and submit it with its bid. In case of any 
discrepancy in the total bid price entered here and the lump sum price in B.5, Section-B.5 shall 
govern.   

 
DIVISION 

NO. * 
DESCRIPTION TOTAL 

PRICE 
BREAKDOWN    

Div. 01 General Requirements  ………………………. 
Div. 02 Existing Conditions 

………………………. 
Div. 03 Concrete 

………………………. 
Div. 04 Masonry 

………………………. 
Div. 05 Metals 

………………………. 
Div. 06 Wood, Plastic, & Composites 

………………………. 
Div. 07 Thermal and Moisture Protection 

………………………. 
Div. 08 Openings 

………………………. 
Div. 09 Finishes 

………………………. 
Div. 10 Specialties 

………………………. 
Div. 11 Equipment 

………………………. 
Div. 12 Furnishings  

……………………… 
Div. 13 Special Construction 

………………………. 
Div. 14 Conveying Systems 

………………………. 
Div. 21 Fire Suppression 

……………………….. 
Div. 22 Plumbing 

……………………….. 
   Div.23 Heating, Ventilating & Air Conditioning ………………………..

Div. 26 Electrical ………………………..
      Div.31 Earthwork ………………………..
     Div.32 Exterior Improvements ………………………..
    Div.33 Utilities ………………………..
Lump 

Sum 
Bid 

Price 

Lump Sum Bid Price (copy from CLIN 0001, 
Section-B.5, Part-I of IFB)  

 
……….........................

* DIVISION means a discrete component of the work for which a separate price is requested.  The 
“Total Price Breakdown” is the sum total of all components, and must equal the Lump Sum Bid Price.                       
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PART I 
 

SECTION C – SCOPE/UNIVERSITY SPECIFICATIONS/DRAWINGS 
 
C.1 SCOPE:   
 
 The University of the District of Columbia (University) is seeking a contractor to provide all 

labor, materials, equipment and supervision necessary to renovation and modernize the 
natatorium deck, locker rooms and shower facilities.  The renovation and modernization of the 
natatorium shall include new finish materials for the deck at the lap pool and dive well, new 
)lighting and HVAC systems, new finishes and fixtures, new lockers in the men’s and 
woman’s locker rooms.  Repair and renovate the basin of the lap pool and dive well within the 
natatorium space.  Replace all striping (floor and target markings)  and other marking in the lap 
7ool and dive well in accordance with the University’s Specifications and Drawings titled 
“Building no. 47 Natatorium Renovation ” Van Ness Campus located at 4200 Connecticut 
Avenue, NW Washington, DC 20008, and the Government of the District Standard Contract 
Provisions For Use With Specifications for District Construction Projects dated January 2007, 
and any amendments thereto incorporated herein as Attachment J.1.4.   
 

C.2 UNIVERSITY SPECIFICATIONS: 
 

University Specifications titled Building no. 47 Natatorium Renovation are incorporated herein 
as Attachment J.1.1. 
 

C.3 DRAWINGS: 
 

The Contractor shall perform the work in accordance with the drawings listed below and 
included herein as Attachment J.1.2 that are stamped, initialed and dated: 

  
DRAWING 

NO. 
TYPE DRAWING TITLE 

1 A0.00 Cover Sheet   
2 A0.01 Code Analysis, Lower and 1st Flr Plans 
3 A0.02  Code Analysis, Upper Plan 
  Architectural 
4 A2.01 Lower and 1st Floor Demolition Plans 
5 A2.02 Upper Level Demolition Plans 
6 A3.01 Lower and First Floor Plans 
7 A3.02 Upper Floor Plan and Wall Types 
8 A3.03 Not Used 
9 A3.04 Lower and 1st Floor Reflec’d Ceiling Plans 
10 A3.05 Upper Level Reflected Ceiling Plan 
11 A4.01 Section - Elevations 
12 A5.01 Enlarged Plans & Interior Elevations 
13 A7.01 Enlarged Finish Plans 
14 A9.01 Schedules 
  Structural 
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15 S1 Framing Plans 
16 S2 Details & Sections 
  Mechanical 
17 M0.01 Mechanical Cover Sheet 
18 M0.02 Mechanical Schedules 
19 M1.01 Mechanical Lower Level Floor Plan – Demo 
20 M1.02 Mechanical Main Floor Plan – Demo 
21 M1.03 Mechanical Upper Floor Level Floor Plan – Demo 
22 M3.01 Mechanical Lower Level Floor Plan 
23 M3.01 Mechanical Main Level Floor Plan 
24 M3.03 Mechanical Upper Level Floor Plan 
25 M6.01 Mechanical Details 
  Plumbing 
26 P0.01 Plumbing Cover Sheet 
27 P0.02 Plumbing Details Schedule 
28 P1.01 Plumbing Main Floor Plan Demo 
29 P3.01 Plumbing Lower Level Floor Pool Plan 
30 P3.02A Plumbing Main Level Floor Plan New Work 
31 P3.002B Plumbing Main Level Floor Plan 
32 P3.03 Plumbing Upper Level Floor Plan 
33 P4.01 Plumbing Sanitary Riser Diagram 
34 P4.02 Plumbing Water Riser Diagram 
  Electrical 
35 E0.01 Electrical Cover Sheet 
36 E0.02 Electrical Partial Riser Diagram & Schedule 
37 E0.03 Electrical Panel Schedules 
38 E1.01 Electrical Main Floor Demolition Plan 
39 E2.02 Electrical Main Floor Lighting Plan 
40 E3.01 Electrical Lower Level Floor Plan 
41 E3.02 Electrical Maim Floor Power & Alarm Plan 
42 E3.03 Electrical Upper Level Floor Plan 
  Aquatic 
43 SP0.0 Pool Site Plan 
44 SP0.1 Pool Demolition Plan 
45 SP0.0 Competition Pool Plan 
46 SP0.1 Competition Pool Sections 
47 SP0.2 Competition Pool Timing Layout 
48 SP0.3 Competition Pool Details 
49 SP2.0 Dive Pool Plan and Sections 
50 SP2.1 Dive Pool Details 
51 SP3.0 Pool Piping Plan 
52 SP4.0 Mechanical Room Plan and Sections 
53 SP4.1 Surge Tank Plan and Sections 
54 SP4.2 Mechanical Room Details 
55 SP4.3 Mechanical Room Details 
56 SP5.0 Pool System Schematics 



Renovation of Campus Natatorium at Building no. 47                  Solicitation Number: GF-2010-B-0019 
 

 8

57 SP6.0 Structural Pool Plan 
58 SP6.1 General Notes, Sections & Details 
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      PART I 
 

SECTION D: PACKAGING AND MARKING 
 
D.1 MATERIAL DELIVERY, HANDLING AND STORAGE:  
 

D.1.1 The Contractor shall deliver materials and equipment in the original, properly labeled, 
unbroken packages, containers, cartridges or bundles and in such quantities and such 
ample time that progress of work will not be delayed. 

 
D.1.2 The Contractor shall protect materials and products against any damage or deterioration 

during transit to the site, unloading, delivering and storing at site, installation or erection, 
and during period between installation or erection and final acceptance by the University, 
that shall include, but not limited to: 

 
D.1.2.1 Minimum exposure to weather during delivery. 

 
D.1.2.2 Storage off ground in dry, well-ventilated spaces. 
 
D.1.2.3    Covering, as necessary, for adequate protection from soiling and wetting. 

 
D.1.3 The Contractor shall provide storage methods that will facilitate inspection and testing 

before and during the use as follows: 
 

D.1.3.1  Space for storage of materials and equipment will be approved by the     
District’s Inspector (see Paragraph G.22). 

 
D.1.3.2 The Contractor shall not occupy more space at the site than is absolutely 
 necessary for proper execution of the work. 
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PART I 

 
SECTION E: INSPECTION AND ACCEPTANCE 

 
E.1 INSPECTION: 
 

The inspection and acceptance requirements for the resultant contract will be governed by 
Article 11 of the General Provisions of the Standard Contract Provisions For Use With 
Specifications for District Government Construction Projects, January 2007, incorporated 
herein as Attachment J.1.4. 

 
 In addition, the acceptance criteria for different parts of the work, described in other 

sections of the IFB and the University’s Specifications (Attachment J.1.1) shall apply. 
  

E.2 PARTIAL ACCEPTANCE: 
 

E.2.1 The Contracting Officer’s Technical Representative (COTR) may, at his/her option, 
 accept part of the work under the contract in writing prior to the COTR’s final 
 acceptance of all the work under the contract, when the COTR considers it beneficial 
 to the University. 
 
E.2.2 Partial acceptance shall not preclude liquidated damages for failure to complete the   
 contract within the required time limits established under TIME FOR COMPLETION  
 in Section F.1. 

 
E.3 FINAL INSPECTION: 
 

E.3.1 The Contractor shall give the COTR written notice at least fourteen (14) days in 
advance of date on which project will be 100% complete and ready for final 
inspection.  Prior to final inspection date, the Contractor shall verify in writing that in 
the Contractor’s best judgment no deficiencies exist.   

 
E.3.2 The Contractor, COTR and District Inspector shall jointly prepare a Punch List of 
 deficiencies found on final inspection that does not prevent the building or area(s) 
 within the building from being occupied. The Contractor shall correct the deficiencies 
 within (14) days after the building or area(s) within the building has been occupied 
 and submit to the COTR a report of the corrections as a condition of final acceptance.  
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PART I 

 
SECTION F - DELIVERIES OR PERFORMANCE 

 
 
F.1 TIME OF COMPLETION: 
 

The Contractor shall commence work on the date specified in the written Notice to Proceed 
(NTP) signed and issued by the Contracting Officer (CO) and shall start and complete all the 
work within one hundred and eighty(180) calendar days from the Notice to Proceed. 

 
F.2 DELIVERABLES: 
 
 F.2.1 The Contractor shall prepare and submit to the COTR, as a deliverable, the Summary of 

 Progress Payment Breakdown Form, Progress Payment Request Form and Schedule of 
 Values Form. (Refer to G.4.2). 

 
 F.2.2 The Contractor shall submit to the COTR a complete list of all samples, catalogue cuts 

 and shop drawings within 10 days of Notice to Proceed (NTP). (Refer to H.5). 
 
 F.2.3 The Contractor shall submit all the schedules and reports for approval to the COTR. 

 (Refer to G.15). 
 
 F.2.4 Prior to final acceptance of the project, the Contractor shall submit to the COTR three (3) 

 copies of operation manuals or instruction manuals for each piece of equipment, 
 mechanical or electrical system. (Refer to G.20). 

 
 F.2.5 The Contractor shall submit to the University, as a deliverable, the report described in 

 section G.37.5 of this contract that is required by the 51% District Residents New Hires 
 Requirement and First Source Employment Agreement. If the Contractor does not submit 
 the report as part of the deliverables, final payment to the Contractor may not be paid.  
 (Refer to G.38).  

 
 F.2.6 After final inspection, the Contractor shall provide a punch list and report of corrections 

 as specified in Section E.3.2.  
 



Renovation of Campus Natatorium at Building no. 47                  Solicitation Number: GF-2010-B-0019 
 

 12

 
PART I 

 
SECTION G - CONTRACT ADMINISTRATION DATA 

 
G.1  INVOICE PAYMENT: 
 

G.1.1   The University will make progress payments (refer to G.4) to the Contractor, upon the 
submission of proper invoices, based on the approved Critical Path Method (CPM) 
schedule as described in Section G.4.1.2 of this document, only for the percentage of 
work or services actually performed or completed during the subject period and 
accepted by the University, less any discounts, allowances or adjustments provided for 
in this contract. 

 
     G.1.2 The University will pay the Contractor on or before the 30th day after receiving a proper 

invoice from the Contractor. 
  
G.2  INVOICE SUBMITTAL: 
 
 G.2.1 The Contractor shall submit proper invoices on a monthly basis or as otherwise specified 

in this contract. Invoices shall be prepared in triplicate and submitted to the COTR 
specified in Section G.9 below.  

    
G.2.2 To constitute a proper invoice, the Contractor shall submit the following information: 

 
G.2.2.1  Contractor’s name and invoice date (Contractors are encouraged to date 

 invoices as close to the date of mailing or transmittal as possible); 
 

G.2.2.2  Contract number, section two (2) and encumbrance number, section 
 twenty-four (24) of the Solicitation Cover sheet.  Assignment of an invoice 
 number by the Contractor is also recommended; 

 
G.2.2.3  Description, amount of payment requested, quantity, and the dates of the  
  work performed based on the approved CPM schedule; 

 
G.2.2.4  Other supporting documentation or information, as required by the CO; 
 
G.2.2.5  Name, title, telephone number and complete mailing address of the   
  responsible official to whom payment is to be sent; 
 
G.2.2.6  Name, title, phone number of person preparing the invoice;  

 
G.2.2.7  Name, title, phone number and mailing address of person, if different from 

 the person identified above to be notified in the event of a defective 
 invoice, and 

 
 G.2.2.8 Authorized signature. 

 
G.3 This selection is intentionally left blank: 
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G.4 METHOD OF PAYMENT: 
 

G.4.1 The University will utilize the progress payment method under this contract, and will 
make progress payments when all of the following conditions are satisfied: 
 
G.4.1.1 The portion of the service provided by the Contractor is accepted by the 
 University; 
 
G.4.1.2 The work on the specific contract activity as identified in the approved CPM 
 Schedule, for which the progress payment is requested, is 100 % complete; 
 
G.4.1.3 The Contractor submits the invoice as describe in G.2 for the progress 
 payment. 

 
G.4.2 The COTR will furnish to the Contractor, the following forms: 
 

G.4.2.1 Capital Construction Payment Request for Work Performed 
 Summary Sheet; 
G.4.2.2 Capital Construction Progress Payment Request Form for work  
 perfomed; 

 
G.4.3 The Contractor shall prepare and deliver to the COTR for approval: 
 

G.4.3.1     Original and a copy of completed Payment Request for Work Performed 
Summary Sheet along with Schedule of Values (to be a summary of all cost 
loaded  DCS activities plus detailed General Condition costs [see Section 
G.15]) within fourteen (14) days after issuance of written NTP and prior to 
submission of first progress payment request. This detailed estimate of costs 
shall include a breakdown of costs for all items of work that will be performed 
under the contract with total amount equal to the lump sum bid price under 
Section B.4. 

 
a. General Conditions to include but not limited to: 

 
i. scheduled value for Project Manager, Superintendent, Foremen and other 

project personnel 
ii. scheduled value for Site Protection (Watchperson) per Contract Administration 

Data G.17.4.1 for contract duration 
iii. scheduled value for the Inspector’s Office per Special Contract Requirement 

H.11 for contract duration 
iv. scheduled value for Contractor’s project site trailer 
v. scheduled value for As-Built drawings per Special Contract Requirement G.36 

vi. scheduled value for all required Photographs per Special Contract Requirement 
G.31 

vii. scheduled value for all DCRA trade permits, WASA, DDOT, Certificate of 
Occupancy and project related  

viii. Mobilization scheduled value shall be set at $23,000 plus ½% of contract total 
which equals $55,180. Payment for mobilization will be paid in two (2) 
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installments.  The first payment of $27,590 will be made following mobilization 
and initiation of construction work.  The second and final payment will be made 
after twenty percent (20%) of contract work is complete. 

ix. scheduled value for Demobilization, specifically: 
1. site clean-up 
2. trailer removal 
3. disconnection of temporary utilities 
4. Building construction clean-up 

 
x. scheduled value for CPM Baseline Schedule payment in lump sum and required 

monthly updates 
xi. scheduled value for all temporary utility services. 

 
G.4.3.2   Original and a copy of the signed (by the authorized representative of the 

Contractor) Progress Payment Request Form on or before the twenty-fifth 
(25th) day of each month during progress of the work. The COTR will direct the 
progress payment to be made based on the actual work performed based on the 
COTR’s approval of the Schedule of Values. This approval will include only 
those fractions of work which have been completed and duly accepted by 
COTR. COTR’s acceptance signature on the form is mandatory. 

 
G.4.3.3     Copy of the Schedule of Values pre-approved by the COTR with invoice. 

 
G.4.4 Materials and equipment payments: 

 
G.4.4.1   The Contractor may receive progress payment for the materials, equipment and  
    associated components delivered to the jobsite or stored on the site, until they 

   are satisfactorily incorporated into the completed work, at 100% of their  
   invoiced value from the manufacturer or supplier as approved by the COTR. 
   The Contractor shall properly store and protect all the materials and equipment 
   and ensure that all materials and equipment are in compliance with the 
   submittals approved by the COTR. 

 
G.4.4.2  The Contractor may receive progress payment for 75% of the invoiced value for 

  materials, equipment and associated components stored off-site in a bonded 
  warehouse within a twenty-five (25) mile radius of the jobsite. Payment will be 
  subject to the following documentation accompanying the payment request:  

 
G.4.4.2.1 A certified statement giving the exact location of the materials  
  or equipment, that such material or equipment is properly  
  stored and protected meeting the approval of COTR and is  
  consigned to the District Government; that the    
  materials and equipment will not be diverted for use or   
  installation at a different project, and that they are subject to  
  inventory and inspection by the COTR. (Refer to G.4.4.2) 

 
 
 
G.4.4.2.2  A valid invoice or bill of sale indicating the unit quantity, 
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     description of the material or equipment and its costs as defined 
     in Section G.4.D.1 and 2. 

 
G.4.4.2.3  A certificate of insurance of a bonded warehouse, in the event  
      the materials/equipment is stored off-site. 

        
G.4.5 Before approval of the CPM schedule, the University may make two (2) initial monthly 
 payments under this contract for the work performed during the first sixty (60) days 
 following the NTP, following the COTR’s partial acceptance of the work in writing in 
 accordance with Paragraph E.2. In the event that the University elects to proceed in this 
 manner, the following shall apply: 

 
G.4.5.1 The University will not make any additional payments until the final CPM 
 schedule is approved by COTR. 
 
G.4.5.2  The University will not make progress payments for all other activities until 

the final CPM schedule is approved and distributed by the COTR.   
 
G.4.6 The COTR will use the CPM Schedule approved and updated as provided in subsection 

G.15 as the basis upon which to estimate successive progress payments to be made. 
 

G.5      ASSIGNMENTS:   
 

G.5.1 Tthe Contractor may assign funds due or to become due as a result of the performance of 
this contract to a bank, trust company, or other financing institution.  

 
G.5.2. Any assignment shall cover all unpaid amounts payable under this contract, and shall not 

be made to more than one party. 
 

G.5.3 Notwithstanding an assignment of money claims pursuant to authority contained in the 
 contract, the Contractor, not the assignee, is required to prepare invoices. Where such an 
 assignment has been made, the original copy of the invoice must refer to the assignment 
 and must show that payment of the invoice is to be made directly to the assignee as 
 follows: 

 
Pursuant to the instrument of assignment dated ___________, 

 make payment of this invoice to _______________________ 
(name and address of assignee). 
 

G.6      THE QUICK PAYMENT CLAUSE: 
 
 G.6.1 Interest Penalties to Contractors 
 
  G.6.1.1   The University will pay interest penalties on amounts due to the Contractor  
   under the Quick Payment Act, D.C. Official Code §2-221.01 et seq., for the  

  period beginning on the day after the required payment date and ending on 
   the date on which payment of the amount is made.   Interest shall be  
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   calculated at the rate of 1% per month.   No interest penalty shall be paid if  
  payment for the completed delivery of the item of property or service is made  
  on or before: 

 
 G.6.1.1 the 3rd day after the required payment date for meat or a meat product; 
 G.6.1.2 the 5th day after the required payment date for an agricultural 
  commodity; or 
 G.6.1.3 the 15th day after the required payment date for any other item. 

 
  G.6.1.2 Any amount of an interest penalty which remains unpaid at the end of any  
   30-day period shall be added to the principal amount of the debt and thereafter 
   interest penalties shall accrue on the added amount. 
 
 G.6.2 Payments to Subcontractors 
 

  G.6.2.1 The Contractor must take one of the following actions within 7 
days of receipt of any amount paid to the Contractor by the 
University for work performed by any subcontractor under a 
contract: 

 
 G.6.2.1.1 Pay the subcontractor for the proportionate share of  
  the total payment received from the University that is   
  attributable to the subcontractor for work performed 
  under the contract; or 
 
 G.6.2.1.2 Notify the University and the subcontractor, in writing, of the  
  Contractor’s intention to withhold all or part of the    
  subcontractor’s payment and state the reason for the nonpayment. 

 
 G.6.2.2 The Contractor must pay any subcontractor or supplier interest penalties on  

  amounts due to the subcontractor or supplier beginning on the day after the  
  payment is due and ending on the date on which the payment is made.  Interest  
  shall be calculated at the rate of 1% per month.   No interest penalty shall be paid  
  on the following if payment for the completed delivery of the item of property or  
  service is made on or before: 

 
  G.6.2.2.1   the 3rd day after the required payment date for meat or  
 a meat product; 
  G.6.2.2.2   the 5th day after the required payment date for an  
 agricultural commodity; or 
 G.6.2.2.3 the 15th day after the required payment date for any other item. 

 
 G.6.2.3 Any amount of an interest penalty which remains unpaid by the Contractor at   
  the end of any 30-day period shall be added to the principal amount of the debt   
  to the subcontractor and thereafter interest penalties shall accrue on the added   
  amount. 

 
 G.6.2.4 A dispute between the Contractor and subcontractor relating to the amounts or  
  entitlement of a subcontractor to a payment or a late payment interest penalty   
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  under the Quick Payment Act does not constitute a dispute to which the 
University    

of Columbia is a party.  The University may not be interpleaded in any judicial 
or administrative proceeding involving such a dispute. 

 
 G.6.3 Flow Down Requirement for Subcontracts 

 
 “Contractor shall include in each subcontract a provision that requires the subcontractor 

to include in its contracts with any subcontractor or suppliers the payment and interest 
clauses required under paragraphs (1) and (2) of DC Official Code  §2-221.02(d).” 

 
G.7 CONTRACTING OFFICER (CO): 
 
 In accordance with 8 DCMR 3001 contracts may be entered into and signed on behalf of the 

University only by CO.  The address and telephone number of the CO is: 
 
     Sherry Jones-Quashie 

Contracting Officer and Manager of Capital Procurement 
Capital Procurement Division 
4200 Connecticut Avenue, NW 
Washington, DC  20008 

   202-274-5752 
   Email: sjones-quashie@udc.edu   

 
G.8 AUTHORIZED CHANGES BY THE CO: 
 

G.8.1 In accordance with Article 3 of the Standard Contract Provisions For Use With 
Specifications for District Government Construction Projects, January 2007, the CO is 
the only person authorized to approve changes to any of the requirements of the 
contract. 

 
G.8.2 The Contractor shall not comply with any order, directive or request that changes or 
 modifies the requirements of this contract, unless issued in writing and signed by the CO. 

 
G.9 CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE (COTR): 
 

G..9.1 The COTR is responsible for the technical administration of the contract and advising the 
CO as to the Contractor’s compliance or noncompliance with the contract.  In addition, 
the COTR is responsible for the day-to-day monitoring and supervision of the contract, of 
ensuring that the work conforms to the requirements of this contract and such other 
responsibilities and authorities as specified in writing by the CO.  The COTR for this 
contract is: 

 
  Steve McKenzie 
  Facilities and Real Estate Division 
  4200 Connecticut Avenue, NW 

Washington, DC  20008     
     202-274-5624 

  Email: smckenzie@udc.edu    
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G.9.2 It is fully understood and agreed by the Contractor that the COTR shall not have any 
authority to make changes in the University specifications/scope of work, price or terms 
and conditions of the contract. 

 
G..9.3 Contractor shall be held fully responsible for any changes not authorized in advance, in 

writing, by the CO, and may be denied compensation or other relief for any additional 
work performed that is not authorized by the CO in writing.  In addition, Contractor may 
also be required at no additional cost to the University, to take all corrective action 
necessitated by reason of the unauthorized changes. 

 
G.10 STOPPAGE OF WORK:   
 

If the Contractor fails to abide by any, or all, of the provisions of the contract, the CO reserves 
the right, by written notification to the Contractor, to stop all the work, or any portion thereof, 
affected by the Contractor’s failure to comply with the contract requirements. This stoppage will 
remain in effect until the Contractor has taken action to meet the contract requirements, or any 
separable part thereof, and the CO notifies the Contractor in writing that work may resume. 
Stoppage of all part of the work by the CO pursuant to this Section G.10 notwithstanding, the 
University may terminate the right of the Contractor to proceed as provided in Article 5 of the 
General Provisions, TERMINATION-DELAYS, of Standard Contract Provisions for 
Construction Projects, (January 2007).  
 

G.11 SUBCONTRACTS: 

G.11.1 Nothing contained in the contract shall be construed as creating any contractual 
relationship between any subcontractor and the Government of the District of 
Columbia. 

 
G.11.1.1 The divisions or sections of the University Specifications are not 

intended to control the Contractor in dividing the work among the 
subcontractors or to limit the work performed by any trade. 

 
G.11.1.2 The Contractor shall be as fully responsible to the University for the acts 

and omissions of subcontractor and of persons employed by them as he 
is for the acts and omissions of persons directly employed by him. 

  
G.11.1.3   The Contractor shall coordinate the trades, subcontractor and material 

persons engaged upon his work.  
 

G.11.1.4 The Contractor shall, without additional expense to the University, 
utilize the services of specialty subcontractor for those parts of the work 
which the Contract specifies are to be performed by specialty 
subcontractors. 

 
G.11.1.5 The University will not undertake to settle any differences between the 

Contractor and his subcontractors or between subcontractors. 
 

G.11.2 The Contractor shall not subcontract any portion of the contract except with the prior 
written consent of the CO, or his authorized representatives, and such consent, when 
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given, shall not be construed to relieve the Contractor of any responsibility for the 
fulfillment of the contract.  Request(s) for permission to subcontract any portion of the 
contract shall be in writing and accompanied by: (a) a showing that the organization 
which will perform the work is particularly experienced and equipped for such work, 
and (b) an assurance by the Contractor that the Labor Standards Provisions set forth in  

 this contract shall apply to labor performed on all work encompassed by the request(s).  
The request(s) also shall provide the following information:  

 
 G.11.2.1 Subcontractors name, address, telephone number, and Federal Social 

Security Number used on the Employers Quarterly Federal Tax Return, 
U.S. Treasury Department Form 941. 

 
      G.11.2.2 Estimated dollar amount of the subcontract. 
 

G.11.2.3 Estimated starting and completion dates of the subcontract. 
 

G.11.2.4   The subcontractor approval request form included herein should be used to 
request approval of subcontractor on this project.  The form should be 
completed for each subcontractor requested for approval and submitted to 
the CO. Copies of these forms are available upon request from the COTR. 

 
G.11.3 Any work or service so subcontracted shall be performed pursuant to a subcontract 

agreement, which the University will have the right to review and approve prior to 
its execution by the Contractor.  Any such subcontract shall specify that the 
Contractor and the subcontractor shall be subject to every provision of this contract.  
Notwithstanding any such subcontract approved by the University, the Contractor 
shall remain liable to the University for all Contractor’s work and services required 
hereunder.  

 
G.12 USE OF PREMISES: 
 

G.12.1 If the Contractor considers it necessary to perform any work after the regular working 
hours on Saturdays, Sundays or legal holidays, the Contractor shall perform this work 
without any additional expense to the University.  

 
G.12.2 The Contractor shall use only such entrances to the work area as designated by the 

COTR.  
 

G.12.3 Once the installation work is started, the Contractor shall complete the work as 
rapidly as possible and without unnecessary delay.  

 
G.12.4 The Contractor shall occupy only such portions of the premises as required for proper 

execution of the contract. 
 
G.12.5 The Contractor shall perform all the work in such a manner as to cause minimum 

annoyance or noises and disturbances to occupants of adjacent premises and 
interference with normal traffic. 
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G.12.6 The Contractor shall keep gates locked to maintain security into work area dictated by 
the existing job conditions of such nature as to prevent:   

 
G.12.6.1     Entry of work areas by unauthorized persons;  

 
G.12.6.2     Removal of Government property and supplies.  
 

G.12.7      The Contractor shall not load or permit the loading of any part of any structure to 
such an extent as to endanger its safety. 

 
G.13    PATENTS: 
 

The Contractor shall hold and save the Government, its officers, agents, servants and employees, 
harmless for liability of, any nature or kind, including cost and expenses for, or on account of 
any patented or unpatented invention, article or appliance manufactured or used in the 
performance of this contract, including their use by the District. 

G.14 SAFETY PRECAUTIONS: 
 
G.14.1 The Contractor shall perform all site, plant and construction work in strict accordance 

with the Safety Standards of the District and the U.S. Occupational Safety and Health 
Act of 1970 and the D.C. Occupational Safety and Health Act of 1988, D.C. Official 
Code § 32-1101 et seq. and 1-620.01 et seq. 

 
 G.14.1.1 The Contractor or his representative shall be thoroughly familiar with these 

standards and have copies of same available at the project site at all times.  
 

 G.14.1.2 Operators of explosive-actuated tools shall have a training certificate, as 
required by the Safety Code, in their possession. 

 
 G.14.1.3 The Contractor shall be responsible for providing and installing adequate 

temporary shoring or bracing for all walls, slabs and like constructions until 
such items attain their design, strength, and stability. 

 
G.14.2 The Government, its officers, agents, servants, and employees shall not be held liable 

for any property damages or physical harm resulting from inadequate protection. 
 
             G.14.3 Prior to execution of shoring and/or bracing, the Contractor shall submit details and 
  calculations for shoring and/or bracing designs for the COTR’s review and 

concurrence. 
 

G.14.4 The Contractor shall exercise special precautions to prevent use of or access to the 
Contractor’s materials, equipment or tools and entry into the Contractor’s work areas 
by non-authorized personnel. 

 
G.14.4.1 A Contractor’s attendant shall be present at all times when bituminous 

kettles are in operation to prevent the public from coming in contact with the 
kettles. 
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G.14.4.2 The Contractor shall remove each kettle as soon as its use is complete. 
 

G.14.5 The Contractor shall chute or hoist to the ground any and all the materials being 
removed from the roof areas or any upper floor. 

 
G.14.6 The Contractor shall not permit any live wires to be left exposed and unguarded, 

including open panel boards. 
 

G.14.7 The Contractor shall cover all open trenches during hours when work is not being 
executed, as required for protection of the public. 

 
G.15 PROGRESS SCHEDULE: 

  G.15.1 PART I GENERAL 
 

  G.15.1.1  SECTION INCLUDES 
 

      G.15.1.1.2 Administrative and procedural requirements for schedules 
and reports required for proper  performance of Work. 

G.15.2 Summary of Work: 
 

   G.15.2.1  Ensure timely execution of Work using critical path method schedule,  
      because timely Contractor performance is essential to this contract. 

 
   G.15.2.2   Allow University to monitor Contractor's Contract Schedule 

continuously and cooperate so that University may audit Contractor's 
management of Contract Schedule via comparison by University to copy 
of approved Contract Schedule under University's control. 

 
   G.15.2.3  Use approved Contract Schedule for management of entire Work and  
      make no change, modification, or updating of logic and/or durations in  
      Contract Schedule without prior written concurrence from University. 

 
G.15.3 Purpose of this Specification: 
 

G.15.3.1 Assure adequate planning, scheduling, and reporting during execution of 
Work so it may be executed in orderly and expeditious manner within 
specified time constraints. 

 
G.15.3.2 Assure coordination of Contractor's self-performed work with work of: 
 

G.15.3.2.1 All of elements of Contractor's organization, including 
subcontractors, 

 
G.15.3.2.2 Between subcontractors and vendors at all tiers, 
G.15.3.2.3 University personnel and University consultants and 
 
G.15.3.2.4 Separate contractors. 
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G.15.3.2.5 Assist in processing of payments to Contractor. 
 
G.15.3.2.6 Assist Contractor and University in monitoring progress of 

Work. 
 
G.15.3.2.7 Assist Contractor and University in evaluating impact of 

proposed changes to Work, if any. Coordinate such 
evaluation with applicable requirements of any change 
order Section that is part of this Contract. 

 
G.15.3.2.8 Assist in detecting problems for purpose of taking timely 

and effective corrective actions, to provide mechanism for 
monitoring effect of such corrective actions and to make 
adjustments in such corrective actions as necessary to 
ensure timely execution of Work. 

 
G.15.3.2.9 Assure approved Contract Schedule is used to manage 

entire Work. 
G.15.4 Standard Software: 
 

G.15.4.1 Utilize Primavera Project Planner (P3), or approved equivalent.  
Equivalent scheduling software must be approved before project schedule 
is developed and submitted. 

 
G.15.4.2 Set adjustable settings, including those pertaining to float calculation and 

progress/logic override, in accordance with University’s instructions, 
which shall require most conservative available settings.  Settings will be 
given in writing by the University seven (7) days after Notice to Proceed. 

 
G.15.5  RELATED SECTIONS: 
 

   G.15.5.1 Other Section H Specification Sections including, but not limited to, 
following: 

 
     G.15.5.1.2 Payment Procedures: Submittal of Schedule of Values. 
 
     G.15.5.1.3 Specification Section 01330 - Submittal Procedures: 

Submittal of Submittal Schedule. 
 
G.15.6 DEFINITIONS: 
 

   G.15.6.1  Milestones:  Milestones listed in Contract Documents represent only 
major items of work or interface dates.  Milestones:  Considered essential 
to satisfactory performance of this Contract and to coordination of work 
on Project.  Indicate Milestones in Contract Schedule as zero duration 
activities with "Finish-No-Later-Than" dates.  Milestones represent latest 
allowable completion durations, measured from Contract’s initial 
University-issued Notice to Proceed (NTP).  Unless specifically excepted 
by Change Order, alternates, or options if any and if exercised by 
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University, shall be performed by Contractor within durations set out 
below.  Coordinate application of following Milestones with contents of 
this specification and Work. 

 
  G.15.6.2  Contract Schedule:  Document that controls Contractor's timely execution 

of Work.  It is initially defined by number of Work Days listed in Contract 
Documents for completion of each Milestone and for completion (in 
calendar days) of Work, until University approves Detailed CPM Schedule 
(DCS).  Upon acceptance by University of DCS, DCS becomes Contract 
Schedule.  Upon approval by University of mutually agreed change orders 
that amend DCS, most current such approved amended version of DCS 
becomes Contract Schedule. 

 
  G.15.6.3  Work Days:  Defined as days in calendar during period of Work 

performance, excluding Saturdays, Sundays and legally-mandated federal 
employee holidays (which apply to area in which Work is performed).  
Federal Holidays:  New Years Day, Martin Luther King’s Birthday, 
President's Day, Emancipation Day, Memorial Day, Independence Day, 
Labor Day, Columbus Day, Veterans Day, Thanksgiving Day and 
Christmas Day.  If holiday falls on Saturday, preceding Friday is taken as 
holiday, and if holiday falls on Sunday, following Monday is taken as 
holiday.  Work Days:  Considered fully available for Contractor to 
perform work indicated in pertinent activities in Contract Schedule, 
unless, upon Contractor request, authorized University’s representative: 

 
    G.15.6.3.1 Contemporaneously annotates Contractor’s daily report 

with acknowledgement that day reported upon was 
unavailable to Contractor for excusable causes, such as 
unusual severe weather or immitigable effects thereof, 

      
     G.15.6.3.2 Identifies specific activities by number so 

     affected, and Identifies extent of such 
 impact for each affected activity (i.e. percentage reduction 

of crew or equipment effectiveness and/or progress). 
 

  G.15.6.4 Data Date:  Last Work Day of each month, for months between NTP and 
Acceptance, in accordance with schedule update requirements of this 
specification. 

 
  G.15.6.5 Extended Overhead Cost:  Cost incurred by Contractor in event Contract 

Time is extended beyond completion date set for entire Work, and District 
caused time extension is sole-and-controlling cause of such extension.  Only 
costs incurred by Contractor on project work site are eligible to be classified 
as Extended Overhead Costs, and only if Contractor satisfies pertinent 
requirements set out in this specification.  Such Costs:  Limited to direct daily 
costs associated with temporary facilities on project site and supervision 
assigned full-time to Project site.  Actual or alleged off-site costs associated 
with time extensions shall be deemed fully compensated by percentage mark-



Renovation of Campus Natatorium at Building no. 47                  Solicitation Number: GF-2010-B-0019 
 

 24

ups in Change Order Section that is part of this Contract, if any, or as 
negotiated between parties. 

 
  G.15.6.6  Work:  Entirety of work to be performed by Contractor under this Contract. 

G.15.6.7 Activity:  A discrete part of a project that can be identified for planning, 
scheduling, monitoring, and controlling the construction project.  Activities 
included in a construction schedule consume time and resources. 

 
G.15.6.7.1 Critical activities are activities on the critical path.  They 

must start and finish on the planned early start and finish 
times. 

 
G.15.6.7.2 Predecessor Activity:  An activity that precedes another 

activity in the network. 
 
G.15.6.7.3 Successor Activity:  An activity that follows another 

activity in the network. 

G.15.6.8 Cost Loading:  The allocation of the Schedule of Values for the completion of 
an activity as scheduled.  The sum of costs for all activities must equal the 
total Contract Sum, unless otherwise approved by Architect. 

G.15.6.9 CPM:  Critical path method, which is a method of planning and scheduling a 
construction project where activities are arranged based on activity 
relationships.  Network calculations determine when activities can be 
performed and the critical path of Project. 

G.15.6.10 Critical Path:  The longest connected chain of interdependent activities 
through the network schedule that establishes the minimum overall Project 
duration and contains no float. 

G.15.6.11 Event:  The starting or ending point of an activity. 
 
G.15.6.12 Float:  The measure of leeway in starting and completing an activity. 

 
G.15.6.12.1 Float time is not for the exclusive use or benefit of either 

Owner or Contractor, but is a jointly owned, expiring 
Project resource available to both parties as needed to meet 
schedule milestones and Contract completion date. 

 
G.15.6.12.2 Free float is the amount of time an activity can be delayed 

without adversely affecting the early start of the successor 
activity. 

 
G.15.6.12.3 Total float is the measure of leeway in starting or 

completing an activity without adversely affecting the 
planned Project completion date. 
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G.15.6.13 Fragment:  A partial or fragmentary network that breaks down activities into 
smaller activities for greater detail. 

G.15.6.14 Major Area:  A story of construction, a separate building, or a similar 
significant construction element. 

G.15.6.15 Network Diagram:  A graphic diagram of a network schedule, showing 
activities and activity relationships. 

G.15.6.16 Resource Loading:  The allocation of manpower and equipment necessary for 
the completion of an activity as scheduled. 
 

G.15.6.17 GC Evaluation form:  The GC evaluations will be conducted by the COTR at 
each indicated construction completion stage.  The evaluation forms will be 
utilized by the COTR to determine the performance of the contractor 
including, but not limited to, any decision to release partial retention.  The GC 
evaluation forms will also serve as "Past Performance" reference material on 
the contractor for future work sought by the contractor with District and the 
University. 

 
 G.15.7  SUBMITTAL PROCEDURES: 
 

G.15.7.1  Coordination:  Coordinate preparation and processing of schedules and 
reports with performance of other construction activities.  Coordinate 
(Contractor to coordinate) within seven (7) calendar days of NTP, a 
scheduling meeting between the University, general contractor, and all 
scheduling consultant(s)/responsible parties to review all baseline 
schedule requirements and/or University’s clarifications prior to start of 
scheduling. 

 
 G.15.8 SUBMITTALS: 
 

G.15.8.1  Detailed CPM Schedule (DCS):  Submit to University within 21 calendar 
days following NTP five (5) hard copies and CD-ROMs including 
scheduling file of detailed time-scaled precedence format network 
graphics and reports of proposed DCS containing following: 

 
                        G.15.8.1.1  Narrative of Contractor's proposed methodology, including 

proposed general sequencing plan. 
  

G.15.8.1.2  Activity number, description, duration, cost loading, 
resource loading, coding structure and total float for each 
activity. 

 
G.15.8.1.3 Sequence of operations for Work and order and 

interdependencies of Work activities.  Indicate major points 
of interface or interrelation of such activities with activities 
of University and/or other contractors. 
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G.15.8.1.4 Conformance with and identification of Milestone 
durations and/or dates specified. 

 
G.15.8.1.5 Delivery of University-furnished material and/or 

equipment, if applicable. 
 

 G.15.8.1.6 Critical path (or paths). 
 

G.15.8.2 Special Constraints: Minimize special constraints and add none during 
execution of Work without University’s express approval. Clearly identify 
and explain proposed special constraints including: 

 
G.15.8.2.1 Finish-to-finish, start-to-start, start-to-finish, and finish-to-start leads and 

lags. 
 
G.15.8.2.2 Starts-on, starts-no-earlier, finishes-on and finishes-no-earlier date 

constraints. 
 
G.15.8.2.3 Special calendars, beyond approved standard five day and seven day 

calendars. 
 
G.15.8.2.4 Resource caps. 
 

G.15.8.3 Duration and Cost Limits:  The Contractor is to ensure that level of detail 
of Contractor's DCS is function of complexity of work involved.  Ensure 
that activities have duration of not more than fifteen (15) Work Days and 
have value less than $10,000.00, unless University expressly authorizes 
exception.  In assessing proposed exceptions, University will take into 
account special attributes of Work, such as long-lead equipment with 
extended engineering, fabrication and delivery schedules. 

 
G.15.8.4 Key Items Procurement Report required during construction phase for 

"key" (major equipment and materials and long-lead (over eight weeks, 
from order placement to delivery)) items fabricated or supplied for Work.  
Include in DCS activities for submittal, submittals review, fabrication, in-
plant testing, shipment and delivery, field installation, field testing, 
functional performance testing, acceptance and O&M manuals for key 
items. 

 
G.15.8.5 Schedule reports indicating activity numbers, description, estimated 

duration in Work Days, early start and finish dates, late start and finish 
dates, total and free float available for each and every activity and 
responsibility code for each activity. 

 
G.15.8.6  Cost reports including following activity information, sorted by labor 

category: 
 

G.15.8.6.1 Activity number and appropriate description. 
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G.15.8.6.2 Total cost proposed for each activity. 
 

G.15.8.6.3 Computer-produced cash-flow analysis and graphics 
  generated by both early start and late start activity dates. 
 

G.15.8.6.4 Details of Each Calendar.  Base schedule on standard workweek 
consisting of five - 8-hour days (Monday through Friday), subject to 
Government holidays described above.  Contractor may propose working 
outside of normal work hours, including multiple shifts, working holidays 
and weekends, and other non-standard calendars, provided Contractor 
obtains University approval minimum of five work days in advance of 
proposed occurrence of work outside of normal hours.  Contractor’s 
Schedule Calendars:  Indicate Government holidays as non-working days, 
unless University expressly approves otherwise. 

 
G.15.8.8 Activity Details: Incorporate following elements and requirements in proposed 

DCS: 
 

G.15.8.8.1 Use clear and concise activity descriptions, designed to ensure that 
beginning and end of each activity shall be readily observable and 
verifiable during execution of Work. 

 
G.15.8.8.2 Restrict each activity to single performing organization including 

Contractor self-performing work organization(s), subcontractors, 
manufacturers, fabricators, and time- sensitive suppliers.  Involve such 
performing organizations in development of Contract Schedule and secure 
their individual and collective express commitment to satisfy requirements 
of Contract Schedule proposed by Contractor to the University.  Cause 
said commitment from said performing organizations to be represented in 
form of signed acceptance by such parties, included with DCS submittal. 

 
G.15.8.8.3 Code activities in DCS that are University responsibility to execute as 

University responsibility activities.  Include such activities as review and 
acceptance of documentation (including DCS schedule), submittals, 
issuance of NTP’s and other University activities.  Allow adequate 
duration for University review activities and as noted in other sections of 
Contract, but never less than seven working days unless University 
expressly approves otherwise. 

 
G.15.8.8.4 In addition to identification of responsible organization, each activity shall 

have codes identifying areas of work.  Ensure that areas of work are 
planned and scheduled in DCS in manageable increments.  Code such 
increments and assign code to each activity. 

 
G.15.8.8.5 Distribute Contract Price over activities (cost loading) - Mobilization, 

bond and insurance costs may be indicated separately on individual 
activities; however, prorate other general requirement costs, such as 
overhead and profit, throughout activities.  Divide each activity's cost 
loading into each of labor, material, and equipment where Contractor 
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desires to receive payment for uninstalled material delivered to project site 
separate from labor and/or equipment expenditure on activities concerned. 
 

G.15.8.8.6 Activities for each of permits, notices, tests and inspections for pertinent 
activities and phases.  Include review and approval activities that are the 
responsibility of the University. 

 
G.15.8.8.7 Build schedule to reflect incremental completion of project (by floor/by 

area/by systems/equipment).  Include appropriate time for Contractor and 
University for inspection and development of incomplete and/or deficient 
work (IDW) lists, as well as correction and verification of IDW.  Include 
time for re-inspection and re-correction where appropriate. 

 
G.15.8.8.8 Submittals, in coordination with level of detail indicated in key items 

procurement report. 
 

G.15.8.9 SUBMITTALS SCHEDULE: 
 

G.15.8.9.1 Submit schedule of submittals, arranged in chronological order by dates 
required by construction schedule.  Include time required for review, re-
submittal, ordering, manufacturing, fabrication, and delivery when 
establishing dates. 

 
G.15.8.9.2 Coordinate Submittals Schedule with list of subcontracts, Schedule of 

Values, and Contractor's Construction Schedule. 
 
G.15.8.9.3 Submittal:  Submit concurrently with CPM schedule.  At Contractor's 

option, show submittals on CPM Schedule, instead of tabulating them 
separately. 

 
G.15.8.9.4 Submittals Schedule:  Submit three (3) copies of schedule.  Arrange the 

following information in a tabular format: 
 

G.15.8.9.4.1 Scheduled date for first submittal. 
 
G.15.8.9.4.2 Specification Section number and title. 
 
G.15.8.9.4.3 Submittal category (action or informational). 
 
G.15.8.9.4.4 Name of subcontractor. 
 
G.15.8.9.4.5 Description of the Work covered. 
 
G.15.8.9.4.6 Scheduled date for Architect's and Construction Manager's 

final release or approval. 
 

 G.15.8.10 Acceptance of DCS: 
 

      G.15.8.10.1 University's acceptance of Contractor's DCS is condition precedent 
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to progress payments to Contractor. 
 
     G.15.8.10.2 Upon University's acceptance of cost-loaded values, use such 

values as sole basis for determining progress payments. 
 
 G.15.8.10.3 University's acceptance of proposed DCS signifies only that 

 University's summary review of DCS leads University to believe 
that Contractor has met general requirements of this specification 
pertaining to DCS format and content.  Acceptance by University 
of DCS does not relieve Contractor of any of its responsibility 
whatsoever for accuracy or feasibility of Contractor's plan for 
execution of Work, or to perform Work within specified time 
constraints.  Such acceptance does not expressly or impliedly 
warrant, acknowledge or admit reasonableness of activities, logic, 
durations, manpower, cost or equipment loading of Contractor's 
proposed or accepted Contract Schedule. 

 
 G.15.8.10.4 University's acceptance in no way makes University or its  

 representatives insurers of success of Contractor's time 
performance or liable for time or cost overruns flowing from 
shortcomings of Contractor-authored Contract Schedule.  
University disclaims and Contractor waives any University 
obligation or liability by reason of University's active or passive 
acceptance of or acquiescence to Contractor's schedule 
submissions. 

 
      G.15.8.10.5 Should Contractor fail to properly define any element of work, 

activity or logic and University review does not detect this 
omission or error, such omission or error, when discovered by 
Contractor or University, shall be corrected by Contractor before 
next monthly schedule update and shall not be cause for delay of 
completion of Work within specified time constraints. Contractor 
acknowledges that University is not required or otherwise 
obligated to discover errors or omissions in Contractor's proposed 
Contract Schedule. 

 
G.15.9 QUALITY ASSURANCE 
 

        G.15.9.1 Scheduling Consultant Qualifications:  Experienced specialist in 
CPM scheduling and reporting, with capability of producing CPM 
reports and diagrams within 24 hours of University's request. 

 
G.15.10 COORDINATION 
  

G.15.10.1 Coordinate preparation and processing of schedules and reports with 
performance of construction activities and with scheduling and reporting 
of separate contractors. 
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 G.15.10.2 Coordinate Contractor's Construction Schedule with the Schedule of 
Values, list of subcontracts, Submittals Schedule, progress reports, 
payment requests, and other required schedules and reports. 
 

 G.15.10.3 Secure time commitments for performing critical elements of the Work 
from parties involved. 

 
 G.15.10.4 Coordinate each construction activity in the network with 
    other activities and schedule them in proper sequence. 

 
G.15.11 FLOAT TIME 
 

G.15.11.1 Float Time:  Not for exclusive benefit of either Contractor or University.  
Manage work according to early start dates, by commencing activities on 
early start date (calculated by latest approved Contract Schedule) or earlier 
if possible, unless constrained by bona fide resource limitation.  University 
may reserve and apportion float time according to needs of Project.  
Actual or projected University-caused delays that do not exceed available 
float time shall not have any effect upon Contractor's adherence to 
specified time constraints and shall not be basis for time extension or 
additional compensation. 
 

G.15.11.2 Contractor Acknowledges that: 
 
                            G.15.11.2.1 Activity delays shall not automatically result in adjustment 

of specified time constraints, 
                            G.15.11.2.2 Change Order (modification or amendment of contract) or 

other University action or inaction may not affect existing 
critical activities or cause non-critical activities to become 
critical, 

                             G.15.11.2.3 Change Order or delay may result in only consuming part 
of available total float that may exist within activity chain 
of network, thereby not causing any effect on specified 
time constraints. 
 

G.15.11.3 Pursuant to above float sharing requirements, use of float released by 
elimination of float suppression techniques such as preferential 
sequencing, special lead/lag logic restraints, unreasonably extended 
activity durations, or imposed dates shall be distributed by University to 
benefit of University and Contractor. 

 
G.15.11.4 In event Contractor wishes to complete Work earlier than time specified 

therefore: 
 

                         G.15.11.4.1 Continue to calculate float based on Work completion date 
specified as of Contract execution, by maintaining specified 
Work completion date as "finish-no-later-than" constraint. 

 
                          G.15.11.4.2 Completion Time for Work:  Not amended by University's 
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approval of, acceptance of or  acquiescence to Contractor's 
proposed earlier completion date. 

 
                           G.15.11.4.3 Contractor:  Not receive additional compensation for 

indirect, general, administrative or other forms of overhead 
costs, for period between time of earlier completion 
proposed by Contractor and completion time for Work 
specified as of  NTP. 

 
G.15.12 UPDATES: 
 

G.15.12.1 Update Contract Schedule every two weeks and in coordination with 
Contractor’s requests for progress payments. 

 
G.15.12.2 On working day (designated data date) approximately five working days 

preceding time designated for monthly payment, meet with University for 
purpose of reviewing Contractor's report of actual progress.  Submit 
Contractor's up-to-date and accurate progress data as of Data Date. 

 
G.15.12.3 Submit monthly computer reports, CD-ROM of DCS software file, and 

network graphics that reflect progress of Work with respect to both cost 
and time, in accordance with requirements of initial Contractor-proposed 
DCS.  Adjust selection and sort sequence, format and content of reports as 
directed by University. 

 
G.15.12.4 Contractor acknowledges that updating Contract Schedule to reflect actual 

progress made as of date of update is not modification to Contract 
Schedule’s Milestone requirements. 

 
G.15.12.5 Submit progress report indicating activities (and portions of activities by 

percentage) completed during reporting period, actual start dates for those 
activities currently in progress, actual finish dates for those activities 
which were completed since last update, and progress along and 
deviations from critical path in terms of days ahead or days behind each 
individual Milestone date. 

 
G.15.12.6 Submit narrative report which includes description of status of schedule, 

problem areas if any, current and anticipated delaying factors and their 
known and/or forecast impact, and explanation of corrective actions taken 
and planned. 

 
G.15.12.7 Submit list of actual number of personnel (or man-hours) by discipline by 

working day by activity actually engaged on Work during reporting 
period, with such total stated separately as to on-site office (project work 
location), administrative management personnel and on-site supervisory 
personnel. 

 
G.15.12.8 Submit two updated copies of network.  First Copy:  Updated version of 

Contract Schedule, excluding Contractor-proposed changes.  Second 
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Copy:  Updated version of Contract Schedule, including Contractor-
proposed changes.  Submit with second copy list of proposed 
modifications, additions, deletions and changes in activity logic and/or 
durations to approved Contract Schedule, including time-recovery steps 
and actions required by "Responsibility for Completion" provisions of this 
specification.  Include written justification for each such proposal. 

 
G.15.12.9 If, as result of monthly update, it appears Contract Schedule no longer 

represents actual prosecution and progress of Work, submit revision to 
Contract Schedule.  Include proposed adjustments in activity durations, 
logic changes, and resource usage or cost loading.  Any negative float 
indicated in Contractor’s proposed updates must be presented to 
University by Contractor with bona fide Contractor-authored plan for 
elimination of such negative float. 

 
G.15.12.10 University will respond in writing to each schedule update.  University's 

response may include questions and/or requests for revisions.  Respond in 
writing within seven calendar days, answering questions, and either 
agreeing with University's proposed revisions and submitting modified 
update, or setting forth justification why such revisions should not be 
implemented.  If Contractor's justification for not implementing revision is 
acceptable, in University's sole judgment, such revision will be waived.  If 
University does not accept Contractor’s justification, incorporate 
University-directed revisions into Contract Schedule, and execute Work 
accordingly. 

 
G.15.13 PROGRESS PAYMENTS: 
 

G.15.13.1 Contractor's submission and acceptance by University of monthly progress 
updates and reports calculating value of work done for any given pay 
period for each activity based on percentage complete for that activity less 
amount previously paid for past percentages complete and percent of 
retainage (if applicable) shall precede University's processing of payment 
to Contractor.  Contractor:  Entitled to progress payments only as set out 
in cost reports directly derived from Contractor's updated Contract 
Schedule, approved by University in form and content.  If, in judgment of 
University, Contractor fails to provide full and complete Contract 
Schedule update as specified herein, Contractor shall be deemed to have 
not provided required information upon which progress payments may be 
made. 

 
G.15.13.2 Monthly Progress Payments:  Based upon information provided in 

Contractor’s monthly schedule update.  Computer-produced cost report, 
derived from updated DCS, will be utilized by University for calculation 
of amounts due Contractor.  DCS resources pertaining to payment for 
materials shall govern payment of materials fully incorporated into Work.  
In event Contractor wishes to be paid for items stored on project work site 
but not incorporated in Work, or for items stored offsite, comply with 
procedures for such payment established by University. 
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G.15.14 REQUESTED TIME ADJUSTMENT SCHEDULE (RTAS) 
 

G.15.14.1 Updated Contract Schedule submitted by Contractor shall not indicate 
completion date later than specified time constraints, subject to time 
extensions approved by University.  If Contractor believes it is entitled to 
time extension, submit to University, within deadlines set out herein and 
with each contemporaneous monthly update, separate schedule analysis 
entitled Requested Time Adjustment Schedule (RTAS).  Indicate, in said 
analysis, in addition to requirements of General Conditions, proposed 
adjustments in Contract Schedule which, in opinion of Contractor, should 
be made due to changes, delays or conditions occurring during past month 
or previously, or which are expected or contended by Contractor.  Time-
scale said analysis utilizing computer generated and computer drawn 
network. This paragraph shall not relieve Contractor of its obligation to 
provide proper and timely separate written notice of impacts to schedule.  
Contractor acknowledges that its preparation of RTASs is not extra work 
to Contract and preparation by Contractor of RTASs shall not be cause for 
Contractor to receive any additional time for performance of Work or 
additional compensation. 

 
G.15.14.2 Subject to float sharing requirements defined herein, time extensions will 

be granted only to extent of equitable and mutually acceptable time 
adjustments to activity or activities affected by Change Order(s), or where 
delay consumes total (positive or zero) float of critical activity (or path) 
and extends Milestone dates, using approved update of Contract Schedule 
that is current as of issue of University's written request for Contractor 
proposal connected with potential Change Order or other University-
accountability potential schedule effect. 

 
   G.15.14.3 Submit RTAS within 20 calendar days after initiation of thing(s) or 

event(s) which Contractor contends may lead to potential University-
accountability delay in performance of Work, or from time of University's 
issuance of written request for Contractor proposal connected with 
potential change order (or documents of like effect), even if such issuance 
precedes notice to proceed for change order(s) concerned, whichever is 
later.  Other University-caused potential impacts of any category shall be 
considered to have been initiated upon written initial University direction 
connected therewith, including direction provided through duly minuted 
meetings. 

 
G.15.14.4 Within 14 calendar days following submittal by Contractor to University 

of RTAS, in proper format and including specified content, District will 
meet with Contractor to review submittal.  Revise and resubmit RTAS 
within three working days of such meeting, adjusting RTAS to consider 
issues raised by University in above meeting.  University will respond 
with written decision within seven calendar days following Contractor re-
submittal of RTAS.  Upon approval, copy of RTAS signed by University 
will be returned to Contractor and thereafter incorporated into Contract via 
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Change Order.  Incorporate results of each approved RTAS in update of 
Contract Schedule that immediately follows such approval. 

 
G.15.14.5 Contractor waives its right to submit requests for time extension and to 

receive time extension unless it meets above requirements for RTASs.  
Contractor waives any claim for acceleration due to refusal by University 
to grant time extensions should Contractor fail to comply with submission 
and justification requirements described herein for RTASs.  Contractor's 
submission of RTASs shall not constitute basis for adjustment in specified 
time constraints unless approved by University.  Actively pursue timely 
completion of activities pending such approval. 

 
G.15.15 RESPONSIBILITY FOR COMPLETION 
 

G.15.15.1 Provide sufficient forces, offices, materials, facilities, plant and 
equipment, to ensure prosecution of Work in accordance with most current 
approved Contract Schedule update.  Upon University's written advice that 
Contractor is behind schedule, as result of inexcusable causes, 
immediately remediate such time loss by increasing hours of work, 
number of shifts, overtime operations and/or amount of plant and 
equipment, without additional cost to University.  Contractor 
acknowledges that such remedial action by Contractor is not compensable 
acceleration of performance of Work.  Provisions of this paragraph shall 
not be construed as prohibiting work on Saturdays, Sundays, and holidays, 
if Contractor so elects and gives written notice to University two (2) 
working days in advance of it. 

 
G.15.16 REPORTS 
 

G.15.16.1 Daily Construction Reports:  Prepare daily construction report and submit 
on internet-based Contract Project Management software.  Submit daily 
construction report by noon of following workday.  Required information 
concerning events at site includes, but is not limited to, following:   

 
  G.15.16.1.2 List of subcontractors at site. 
 
  G.15.16.1.3 Approximate count of personnel at site. 
 
  G.15.16.1.4 High and low temperatures, general weather conditions. 
 
  G.15.16.1.5 Accidents. 
 
  G.15.16.1.6 Meetings and significant decisions. 
 
  G.15.16.1.7 Unusual events (refer to special reports). 
 
  G.15.16.1.8 Stoppages, delays, shortages, and losses. 
 
  G.15.16.1.9 Meter readings and similar recordings. 
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  G.15.16.1.10 Emergency procedures. 
 
  G.15.16.1.11 Orders and requests of governing authorities. 
 
  G.15.16.1.12 Change Orders received, implemented. 
 
  G.15.16.1.13 Minor changes received and implemented. 
  
  G.15.16.1.14 Services connected, disconnected. 
 
  G.15.16.1.15 Equipment or system tests and startups. 
 
  G.15.16.1.16 Partial Completions, occupancies. 
 
     G.15.16.1.17 All non-construction (those that are not general contractor or 

subcontractor employees) visitors at the site 
 
  G.15.16.1.18 Completions authorized. 
 

G.15.16.2 Field Correction Reports:  When need to take corrective action that requires departure 
from Contract Documents arises, prepare detailed report.  Include statement describing 
problem and recommended changes.  Indicate reasons Contract Documents cannot be 
followed.  Submit copy to COTR immediately.  Proposed changes will be reviewed and 
accepted or rejected by COTR prior to implementation. If rejected, propose alternate 
change following same procedure. 

 
G.15.16.3 Special Reports: 
 

 G.15.16.3.1 General:  Submit special reports directly to COTR within one (1) day of 
reported occurrence.  Submit copies to other parties affected by occurrence. 
 

 G.15.16.3.2 Reporting Unusual Events:  When event of unusual and significant nature 
occurs at site, prepare and submit special report.  List chain of events, 
persons participating, response by Contractor's personnel, evaluation of 
results or effects and similar pertinent information.  Advise COTR in 
advance when such events are known or predictable. 

 
 G.15.16.3.3 Submittal of reports is condition precedent to issuance and  
  payment of subsequent Applications for Payment. 
 
G.16 GUARANTEE OF WORK: 
 

G.16.1 The Contractor guarantees, for a period of one (1) year after date of acceptance for 
occupancy as established in the University’s written notification, to repair or replace 
any work in which any defects in material or workmanship appear within said period 
and to repair or replace any and all work damaged by reasons thereof, to the satisfaction 
of the COTR and without cost to the University. 
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G.16.2 In any case where in fulfilling the requirements of the contract or any guarantee, 
embraced in or required thereby, the Contractor disturbs any work guaranteed under 
another contract, he shall restore such disturbed work to a condition comparable to its 
original condition and guarantee such restored work to the same extent as it was 
guaranteed under such other contracts. 

 
G.16.3 Upon the Contractor’s failure to proceed promptly to comply with the terms of any 

guarantee under the contract or still running upon work originally executed by other 
Contractors, the University may (1) either have such work performed as the CO deems 
necessary to fulfill such guarantee, or (2) allow all such damaged or defective work to 
remain in such unsatisfactory condition; provided that the Contractor shall promptly 
pay the University the sum estimated by the CO under the provision of paragraph B 
above to represent the amount which would have been necessary to expend to fulfill 
such guarantee.  Everything done in the fulfillment of any guarantee shall be without 
additional expense to the Government of the District of Columbia. 

 
G.16.4 Special guarantee:  The Contractor shall provide written guarantees for work performed 

under the resultant contract from installation and receipt.  
 

G.16.4.1 Guarantee buried tanks for five (5) years against deterioration to the point of 
failure and against structural failure due to improper installation procedures. 

 
G.16.4.2 Guarantee heating and air conditioning equipment, except expendable 

components such as filters, for two (2) full operating seasons or the 
equivalent thereof against all conditions except vandalism or improper 
maintenance. 

 
G.16.4.3 Secure guarantee of built-up roof and flashing systems for ten (10) years by 

the manufacturer of the roofing material. 
 

G.16.5  All special guarantees that are stipulated in the specifications or other paper forming a 
 part of the contract shall be subject to the terms of this paragraph insofar as they do not 
 conflict with the provisions containing references to guarantees in the specifications or 
 such other papers. In case of any conflict, the special guarantee shall take precedence. 

 
G.17 PROTECTION: 

 
G.17.1 The Contractor shall protect existing public and private property including but not 

limited to sidewalks, pavements, landscaping, from damage using methods approved by 
COTR such as planking, covering, temporary cement curbs, and shall be responsible for 
replacement of items that are damaged by work under this contract.  The Contractor 
shall repair or replace damages to sidewalks, curbs, streets, public property and public 
utilities as directed by the COTR in accordance with standards of the agency having 
jurisdiction over the damaged property.  The COTR will not permit grouting of cracks 
in sidewalks and driveways. The Contractor shall replace cracked slabs.  

 
G.17.2  The Contractor shall be responsible for personal injury to workmen and the public and 

 shall indemnify and hold the University harmless for any such injuries that are incurred 
 during the performance of this contract.  
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G.17.3 Nothing contained in the drawings and UNIVERSITY Specifications for installation of 

fences, barricades or site protection shall be interpreted as making the University a 
party to, liable for, or relieving the Contractor of: 

 
G.17.3.1 The Contractor’s responsibility for materials delivered and work performed 

until completion and final acceptance; 
 
G.17.3.2 The Contractor’s responsibility to sustain all costs, losses or damages arising 

out of the nature of the work to be done, or due to any unforeseen or usual 
obstructions or difficulties which may be encountered in the 
accomplishment of the work, or resulting from the work, or resulting from 
the action of the elements; and 

 
G.17.3.3 The Contractor’s responsibility to protect existing public and private 

property. 
 

G.17.4 Site Protection: 
 

 G.17.4.1 Watchperson: 
 
  G.17.4.1.1  The Contractor shall employ watchpersons to safeguard the 

site.   
 
 G.17.4.1.2 The watchpersons shall be employed and on site during all 

periods in which the Contractor’s employees are not 
performing actual site work. 

G.17.5 Lights: 
 

G.17.5.1  Illumination of the worksite during non-daylight hours is required of the 
  Contractor at the Contractor’s expense. 

 
G.18 UNDERGROUND SERVICES:  
 

G.18.1 ACTIVE:  The University has made its best efforts to show all active services on the 
contract drawings and specifications.  However, the University gives no assurance that 
there are no other active services in areas in which work is to be performed.  If during 
execution of work, other active services are encountered that necessitate changes in 
drawings or specifications, the Contractor shall make the required adjustments.  The 
costs for these adjustments shall be at the University’s expense. 

 
G.18.2  INACTIVE OR ABANDONED:  If, during execution of work, the Contractor 

 encounters inactive or abandoned services not shown or specified, the Contractor shall 
 notify the CO as set forth in Article 4 of the Standard Contract Provisions. 

 
G.19 EXISTING CONDITIONS:  
 

G.19.1  The Contractor shall verify by actual measurement existing work required to connect 
 with work now in place before the Contractor commences actual work at the site.  The 
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 Contractor shall ensure that new work in extension of existing work shall correspond in 
 all respects with that to which it connects unless otherwise indicated or specified. 

 
G.19.2  The Contractor shall cut, alter, remove or temporarily remove and replace existing 

 work as necessary for the performance of the work to be done.  The Contractor shall 
 restore work remaining in place that is damaged or defaced by reason of work done 
 under this contract to a condition satisfactory to the COTR. 

 
G.20 OPERATION AND MAINTENANCE INSTRUCTIONS:   
 

G.20.1 Prior to final acceptance of the project, the Contractor shall submit to the COTR three 
(3) copies of operation manuals or instruction manuals for each piece of equipment, 
mechanical or electrical system. 

 
G.20.2 Manuals shall show all controls (switches and valves) and give instructions on 

functions of each. 
 

G.20.3 Manuals shall give proper operating, reading or tolerances for all gauges and other 
control indicating devices. 

 
G.20.4 Manuals shall show the location of all items requiring periodic maintenance operations 

and specify recommended intervals of maintenance and recommended lubricants, and a 
listing of spare parts. 

 
G.20.5 Manuals shall include diagrammatic sketches or actual layouts of mechanical and 

electrical system showing location of all control items such as fuses, circuit breakers, 
indicator lights, dials, gauges, valves, thermostats, aquatints, cleanouts, and switches. 

 
G.20.6 The Contractor shall submit manuals which shall be bound separately into appropriate 

sets, i.e., air conditioning system, heating system, ventilating system, lighting system, 
ship equipment, plumbing system, incinerator, sprinkler system, sound system, clock 
and bell system, power operated door system and special equipment. 

 
G.21 EROSION AND POLLUTION CONTROL: 
 

G.21.1  The Contractor shall provide erosion control facilities as approved and as required for 
 fulfilling the requirements of Health Regulations of the University. 

 
G.21.2  The Contractor shall take such measures, as determined to be adequate in the opinion  
  of the CO, which will prevent soil erosion from the site in question. 

 
G.21.3  The Contractor shall conduct all operations in such a manner as to prevent when 

 possible and otherwise minimize the contamination of watercourses by sediment 
 bearing materials or other pollutants. 

 
G.21.4  The Contractor shall maintain effective erosion control for the duration of any 

 suspension of all or a portion of the construction operation. 
 

G.22 GOVERNMENT INSPECTORS: 
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G.22.1  The Contractor shall perform work under the general direction of the COTR and is 

 subject to inspection by his/her appointed Inspector to ensure strict compliance with the 
 terms of the contract.  Neither the COTR nor an Inspector is authorized to change any 
 provision of the contract documents without written authorization of the CO. 

 
G.22.2  The Contractor shall not be relieved from compliance with material and workmanship 

 requirements of the contract by the presence of or absence of an Inspector.  
 

G.23 DRAWINGS AND UNIVERSITY SPECIFICATIONS: 
 

G.23.1 Pursuant to Article 2 of the Standard Contract Provisions for Construct ion Projects, the 
general character and scope of the work are illustrated by  the specifications and 
drawings listed in Section C, Paragraph C.3, included herein as Attachments J.1.1 and 
J.1.2.  Any additional detail drawings and other information deemed necessary by the 
CO will be furnished to the Contractor when and as required by the work. 

 
G.23.2  In case of differences between small and large-scale drawings, the large-scale drawings 

 shall govern. 
 
G.23.3  Where on any of the drawings, a portion of the work is drawn out and the remainder is 

 indicated in outline, the parts drawn out shall apply also to those portions indicated in 
 the outline. 

 
G.23.4  Where similar work occurs in the drawings, the Contractor shall interpret the same in 

 its general sense and not as meaning identical. The Contractor shall work out all the 
 details in relation to their location and their connection with other parts of the work. 

  
G.23.5 In case of differences between the schedules and small or large scale drawings, the 
 schedules shall govern. 

 
G.23.6  In cases of differences between the specifications and standards, and in cases of 

 differences between drawings and the specifications, the specifications shall govern. 
 

G.24 REFERENCE TO CODES AND REGULATIONS: 
 

G.24.1 Where the University codes and regulations and other codes and regulations are 
referred to in these specifications, they are minimum requirements. 

 
G.24.2  Where the requirements of these specifications exceed the referred requirements of the 

 codes and regulations, these specifications shall govern. 
 

G.24.3  Requirements of codes and regulations shall include revisions, amendments and 
 supplements thereto in effect on the closing date of the Invitation For Bids (IFB). The 
 IFB will be amended to conform it to such code and regulation changes that occur after 
 the closing date.  
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G.25 SINGULAR OR PLURAL NUMBERS: 

 
Where any device or part of equipment is herein referred to in the specifications or on the 
drawings in the singular or plural number, such reference shall be deemed to apply to as many 
such devices as are required to complete the installation as shown on the drawings. 
 

G.26 ENGINEERING AND LAYOUT SERVICES: 
 

G.26.1  The Contractor shall provide competent engineering services to execute the work in 
 accordance with the contract requirements.  The Contractor shall verify the figures 
 shown on the drawings before undertaking any construction work and shall be 
 responsible for the accuracy of the finished work. 

 
G.26.2 The University has made its best efforts to establish such general reference points as 

will enable the Contractor to proceed with the work.  It is the Contractor’s 
responsibility to visit the site and familiarize themselves with the site conditions before 
submitting his bid.  

 
G.26.3 The Contractor shall make no change in locations without the written approval of the 
 CO.   
 

G.27 BUILDING LINES AND BATTER BOARDS: 
 
G.27.1  Prior to commencing construction, the Contractor shall obtain a plat of computations 

 from the D.C. Surveyor’s Office to ascertain official reference points from which the 
 property survey can be made. 

 
 G.27.1.1 The Contractor shall establish and have platted on site, all building lines, 

building restriction lines and property lines shown on drawings, utilizing the 
service of a registered professional surveyor regularly engaged in such 
practice. 

 
 G.27.1.2 The Contractor shall also establish critical grade and boundaries for 

construction of facilities where distance measurements are important, 
utilizing the service of a registered professional surveyor. 

 
 G.27.1.3 Within 10 working days of receiving the plat of computations, the 

Contractor shall submit to the COTR two (2) copies of plat showing such 
lines and grades with a registered professional surveyor’s certification of 
their correctness. 

 
G.28 WALL CHECK: 

 
G.28.1  After foundations are in place and walls have been defined, but before additional 

 construction and work is effected, the Contractor shall cause a wall check to be made  
 by the same registered professional surveyor who established the building lines and 
 property lines. 
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G.28.2  The Contractor shall obtain certification by the D.C. Surveyor’s Office of the location 
 of the foundation walls by submitting his registered professional surveyor’s 
 certification prior to proceeding with construction. 

 
G.29 INTERFERENCE:  

(Mechanical Equipment, Piping, Ducts and Electric Conduits) 
 

G.29.1  The Contractor shall coordinate all mechanical and electrical work associated with the 
 separate sections of the specifications with work of all other trades so as to avoid any 
 interference with installation of pipes, ducts and conduits. 
 
 G.29.1.1 The sizes and locations of the pipes, ducts, electrical conduits and the 

method of running them are shown on the drawings, but it is not intended to 
show every offset and fittings or every architectural or structural obstacle 
that will be encountered during the installation of the work.  The Contractor 
shall modify alignment of pipes, ducts and conduits from that shown on the 
contract drawings, where necessary, without any additional costs to the 
University. 

 
 G.29.1.2 The Contractor shall furnish such materials and labor, as necessary, to make 

the piping, ducts and conduit modifications as required, due to building 
obstructions and to complete the installation in accordance with best 
practice of the trades and to the satisfaction of the COTR. 

 
G.30 CONTRACT DOCUMENTS FURNISHED: 

 
G.30.1 The University will furnish to the Contractor, at no additional cost, two (2) sets of  
 drawings and specifications. The Contractor shall reproduce or otherwise obtain all  
 contract documents in excess of the numbers stated above, which may be required by 
 him.  The Contractor shall use these reproducibles as the basis of the as-built drawings  
 required under G.36. 
 
G.30.2  Contract documents to be furnished by the University may be obtained, upon twenty-

four (24) hours advance notice, from: 
                                                       

  Steve McKenzie 
  Facilities and Real Estate Division 
  4200 Connecticut Avenue, NW 

Washington, DC  20008     
     202-274-5624 
    Email: smckenzie@udc.edu      
  

G.31 PHOTOGRAPHS: 
 

G.31.1 Site Condition Photographs:  Prior to start of construction work, the Contractor shall 
provide a minimum of five (5) site condition photographs for exterior pre-construction  
work site.  The location of photographs shall be as directed by the COTR.  Photographs 
shall conform to requirements specified below. 
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G.31.2  Progress Photographs:    The Contractor by the 15th day of each month shall submit 
 progress photographs of the site at each work area.  The requirements for such 
 photographs are as follows: 

 
 G.31.2.1  Size approximately 8 x 10 ½ inches. 

 
 G.31.2.2   Taken as directed by the COTR. 

 
 G.31.2.3 All photographs shall have an extension (title margin) of approximately ¾ 

inch clear paper at bottom of the 10 ½ inch side, with the following 
information printed or typed thereon: 

 
 G.31.2.3.1 Name of project and Contractor; 
 G.31.2.3.2 Location of photographs in relation to project; 
                 G.31.2.3.3 Subject matter shown on photographs identified; 
                 G.31.2.3.4 Dates taken; and  
      G.31.2.3.5 Serial numbers. 
 

 G.31.2.4 Glossy finish, mounted on linen.  Provide a 1 inch wide binding margin on 
the left side. 

 
 G.31.2.5 Number of photographs in each submission: 

 
G.31.2.5.1 Prior to starting work, three (3) (in addition to site condition 

photographs). 
G.31.2.5.2   All other submissions shall be a minimum of four (4). 

 
 G.31.2.6  Submitted to the COTR each month.   
 

G.31.3  Finished Project Photographs:     After building has been constructed, site cleaned up 
 and project is ready for acceptance by the University, the Contractor shall furnish to the 
 COTR two (2) prints each of four (4) photographs, plus the negatives, as follows: 

 
G.31.3.1  One perspective view of project. 

 
G.31.3.2 Three (3) photographs of areas designated by representatives of the COTR. 

 
G.31.3.3  Photographs shall be 8 x 10 ½ inch size, with the following information 

 printed in back: 
 

G.31.3.3.1   Name of project; and 
 G.31.3.3.2  View shown on photograph.  
  

G.31.4  Should the number of photographs provided be other than that specified above, the CO 
 shall issue a change order adjusting the contract amount in accordance with Article 3 of 
 the Standard Contract Provisions. 

 
G.31.5  All photographs shall be taken by a professional photographer on a minimum 4 x 5 inch  
  negative size and all enlargements shall be clear and with the proper contrast. 
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G.31.6  The Contractor may submit photographs by taking photos using digital cameras that 

 provide the same degree of clarity and proper contrast.  However, all the submittals 
 shall be in the same aforementioned format, except in lieu of submitting the negatives, 
 the Contractor shall submit the photos on the disks. 

 
G.32 ADD TO ARTICLE 3, CHANGES, OF THE STANDARD CONTRACT PROVISIONS, 

GENERAL PROVISIONS SECTION, THE FOLLOWING SECTION E,  
 EQUITABLE ADJUSTMENTS: 

 
G.32.1  The purpose of this section is to define a standard procedure for determining reasonable 

 costs and times for purpose of making equitable adjustments under Article 3, 
 CHANGES, of the Standard Contract Provisions, General Provisions section. 
 

G.32.2  Unless provided in the contract, the following procedure shall be  used: 
 

G.32.2.1 Where the nature of the change is known sufficiently in advance of 
 construction to permit negotiation, the parties shall attempt to agree on a 
 fully justifiable price adjustment or adjustment of time for completion. 

 
G.32.2.2 If the parties fail to agree upon an equitable adjustment prior to the time  
  the proposed change affects the contract work, or if the CO determines it is 

 not feasible to reach an agreement regarding an equitable adjustment, either 
 due to lack of time or other reasons, the CO will order the change in 
 accordance with Article 3 of the General Provisions and the Contractor shall 
 proceed with the execution of the work so changed. 

 
G.32.3 Equitable adjustments shall be determined in the following manner, unless stated in the 

contract. 
 

 G.32.3.1    Whenever a change is proposed or directed, the Contractor shall submit a  
  proposal or breakdown within thirty (30) days of its receipt of the change,  
  and the proposal will be acted upon promptly by the CO. 

 
 G.32.3.2  Price Adjustments 

 
  G.32.3.2.1 If agreement on costs cannot be reached prior to execution

 of changed work, payment will be made for the actual costs 
 provided records of such costs are made available and that 
 such costs are reasonable and predicated on construction 
 procedures normally utilized for the work in question.  If not, 
 then payment shall be based on standard trade estimating 
 practice. 

 
 G.32.3.2.2 Where basis of equitable adjustments is the actual cost 

 incurred in performing changed work, the Contractor shall 
 furnish the University with a complete breakdown of costs, 
 covering the subcontractor work, as well as his own, 
 individually itemizing the following: 
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 i. Material quantities and unit prices 
 ii. Labor hours and basic hourly rate for each labor   
  classification 
 iii. Fringe benefits rate for each classification 
 iv. Construction equipment 
 v. Overhead 
 vi. Profit 
 vii. Commission 
 viii. FICA, FUTA and DUTA (applied in basic hourly wage  
  costs).  

 
  G.32.3.2.3 The Contractor shall furnish substantiation of fringe benefits, 

 workmen compensation, FICA, DUTA, FUTA and State 
 unemployment taxes at the request of the University. 

 
  G.32.3.2.4 The percentage for overhead, profit and commission to be 

 allowed shall in no case exceed the following and shall be 
 considered to include, but not limited to, insurance, other than 
 mentioned herein, field and office supervisor and assistants 
 above the level of foreman, incidental job burdens and general 
 office expense, including field and home office.  No 
 percentage for overhead and profit will be allowed on FICA 
 (Social Security), FUTA (Federal Unemployment and DUTA 
 (University Unemployment) taxes: 

                  
    Overhead    Profit        Commission 

 
1.  To Contractor on work            -                 -         10% of value of work performed 

         performed by other than       
         his/her own forces. 
    

2. To Contractor and/or          10%           10%                - 
Subcontractor for that 
portion of work performed 
by their respective forces. 

  
    3.  From Contractor on             -              -            5% of value of deleted work 
         deleted work to have been                    
         performed by other than 
         his/her own forces. 
 
    4.  From Contractor or            -            -           5% of value of deleted work 
         Subcontractor on deleted     
         work to have been performed by  
                                                               his/her own forces. 
 

  G.32.3.2.5    When a change consists of both added work and deleted 
    work, the applicable percentage shall be applied to the net cost 

 or credit. 
 



Renovation of Campus Natatorium at Building no. 47                  Solicitation Number: GF-2010-B-0019 
 

 45

 G.32.3.2.6 Where more than one tier of subcontractors exists, they shall 
 be treated as one subcontractor for purposes of markups.  That 
 is, only one overhead and one profit percentage for the 
 subcontractors and one commission percentage for the prime 
 Contractor shall be applied to actual cost of work performed 
 regardless of the number of tiers of subcontractors. 

 
 G.32.3.3 Changes in the period of performance: Where a change affects the time 

 required for the performance of the contract, the Contractor shall describe in 
 detail “cause and effect relationship” and how such change affects the 
 specific contract work activities, current critical path, overall performance or  

   work, concurrency with other delays, and the final net impact on the 
 contract milestone(s), specifically stating the proposed decrease or increase 
 in the period of contract performance in calendar days. 

 
 G.32.3.4 The changes in the contract period of performance, if any, resulting from 

 change order work will be calculated in the following manner: 
 

 G.32.3.4.1 New durations for work activities effected by the change order 
 will be incorporated into the next computer printout.  Time 
 extensions will be directly based on the extent to which the 
 contract completion date is hereby extended. 

 
 G.32.3.4.2 Should new work activities be required to supplement existing 

 activities, they will be incorporated into the computer printout 
 to verify total effect, if any, on the contract completion date. 

 
 G.32.3.4.3 Every attempt will be made to reach an agreement between 

 the Contractor and the COTR on the number of days by which 
 activity duration will be extended.  Should an agreement not 
 be reached within fifteen (15) days after Contractor receives 
 the directive, the COTR will assign a reasonable duration to 
 be used in determination of job progress. 

 
G.32.4  If performance of the work is delayed by any of the causes specified in Article 5 of the 

 General Provisions, TERMINATION-DELAYS, of Standard Contract Provisions for 
 Construction Projects, January 2007, a contract time extension may be justified.  

  
 G.32.4.1 The Contractor, when requesting an extension to the contract period of 

performance, must submit the same in writing with supporting facts and 
backup documentation plus a detailed explanation that must include, but be 
not limited to, the following: 

 
G.32.4.1.1 Reasons/cause and responsibility of each delay 

 
G.32.4.1.2 Inclusive dates of each delay 

 
G.32.4.1.3 Specific trades affected 

 



Renovation of Campus Natatorium at Building no. 47                  Solicitation Number: GF-2010-B-0019 
 

 46

G.32.4.1.4 Portion (s) of each work contract activity affected and the 
duration thereof 

 
G.32.4.1.5 Status of work activity affected before delay commenced 

 
G.32.4.1.6 Concurrency of any other delays, including Contractor’s own 

 
G.32.4.1.7 Net effect of each delay under this request, on the overall 
 contract completion 

 
G.32.4.1.8 In the case of late delivery of materials and/or equipment, back 

up date, correspondence and documentation should include but 
not be limited to the following: establishment that prior to 
ordering there was a reasonable assurance of timely supply; 
copies of each purchase order establishing the dates of 
procurement, invoices, delivery receipts and the like showing 
shipping or delivery dates; and copy of correspondence 
showing diligent attempts to follow ups to obtain materials 
when critically needed from other sources. 

 
G.32.4.2  All documentation should demonstrate that any delay was unforeseeable and 

without the fault or negligence of the Contractor, subcontractor or supplier 
involved.  The Contractor will be entitled only to the additional number of 
days the project is delayed which is not concurrent with another delay for 
which a time extension has been granted or for which a valid request has 
been submitted. 

 
G.32.4.3 In case of delays due to strikes, documentation shall include evidence of 

when and what trades struck, with reasons for the strike, prompt submittal of 
notice when the strike was ended and the date thereof, analysis of the effect 
of the strike on the completion of the contract work. 

 
G.32.4.4 In case of delays due to unusually severe weather, documentation shall 

include daily temperature and precipitation records for each period of delay 
involved and explanation of delaying effect, including number of days that 
the construction activities on the current critical path at the time were 
actually delayed, including any extended impact, beyond the normal 
anticipated days of delay due to the weather conditions.  

 
G.32.5 COST AND PRICING DATA (applicable to a Change Order or Modification) : 
 

G.32.5.1 Unless otherwise provided in the solicitation, the Contractor shall, before 
negotiating any price adjustments pursuant to a change order or modification, 
submit cost or pricing data and certification that, to the best of the Contractor’s 
knowledge and belief, the cost or pricing data submitted was accurate, 
complete, and current as of the date of negotiation of the change order or 
modification. 
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G.32.5.2 If any price, including profit or fee, negotiated in connection with any change 
order or contract modification, was increased by any significant amount because 
(1) the Contractor or a subcontractor furnished cost or pricing data that were not 
complete, accurate, and current as certified by the Contractor, (2) a 
subcontractor or prospective subcontractor furnished the Contractor cost or 
pricing data that were not complete, accurate, and current as certified by the 
Contractor, or (3) any of these parties furnished data of any description that 
were not accurate, the price or cost shall be reduced accordingly and the 
contract shall be modified to reflect the reduction. 

G.32.5.3 Cost or pricing data includes all facts as of the time of price agreement that 
prudent buyers and sellers would reasonably expect to affect price negotiations 
significantly. Cost or pricing data are factual, not judgmental, and are therefore 
verifiable. While they do not indicate the accuracy of the prospective 
Contractor’s judgment about estimated future costs or projections, cost or 
pricing data do include the data forming the basis for that judgment. Cost or 
pricing data are more than historical accounting data; they are all the facts that 
can be reasonably expected to contribute to the soundness of estimates of future 
costs and to the validity of determinations of costs already incurred. 

G.32.5.4 The following specific information should be included as cost or pricing data, as 
applicable: 

G.32.5.4.1 Vendor quotations;  

G.32.5.4.2 Nonrecurring costs;  

G.32.5.4.3 Information on changes in production methods or purchasing  
 volume;  

  G.32.5.4.4 Data supporting projections of business prospects and objectives  
 and related operations costs;  
 

G.32.5.4.5 Unit cost trends such as those associated with labor efficiency;  

G.32.5.4.6 Make or buy decisions;  

G.32.5.4.7 Estimated resources to attain business goals;  

 G.32.5.4.8 Information on management decisions that could have a significant 
 bearing on costs. 

G.32.5.5 If the Contractor is required to submit cost or pricing data in connection with 
pricing any change order or modification of this contract, the CO or representatives 
of the CO shall have the right to examine all books, records, documents and other 
data of the Contractor (including computations and projections) related to 
negotiating, pricing, or performing the change order or modification, in order to 
evaluate the accuracy, completeness, and currency of the cost or pricing data. The 
right of examination shall extend to all documents necessary to permit adequate 
evaluation of the cost or pricing data submitted, along with the computations and 
projections used. Contractor shall make available at its office at all reasonable times 
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the materials described above for examination, audit, or reproduction until three 
years after the later of: 

G.32.5.5.1 final payment under the contract; 

G.32.5.5.2  final termination settlement; or 

G.32.5.5.3 the final disposition of any appeals under the disputes clause or of 
litigation or the settlement of claims arising under or relating to 
the contract.  

G.33 SCAFFOLDING: 
 

G.33.1 The Contractor shall erect adequate scaffolds as required to perform the work in 
accordance with the Safety Code of the DC Minimum Wage and Industrial Safety 
Board and so that the work may be inspected by COTR. 

 
G.33.2 The Contractor shall not erect scaffolds until required to be ready for use. 
 
G.33.3  The COTR will inspect the work upon the Contractor’s advising of completion of 

 contract requirements, and the Contractor shall promptly remove the scaffolding upon 
 acceptance of the work. 

 
G.33.4  Wherever possible, the Contractor shall use swinging scaffolds for exterior work 

 under this contract. 
 

G.33.5  Where swinging scaffolds are not practicable, the Contractor will be permitted to use 
 other types of scaffolds provided: 

 
 G.33.5.1  The Contractor shall prepare a list of areas and give the types of 

 scaffold(s) he will use for each area. 
 
 G.33.5.2  The list shall be submitted not later than ten (10) calendar days after the 

 contract is awarded. 
 

G.34 EXISTING EQUIPMENT REMAINING IN USE:  
 

G.34.1 During the contract term, University personnel will maintain any existing equipment 
that remains temporarily operational. 

 
G.34.2 The Contractor shall coordinate with the COTR the time for removal of equipment in 

order to permit the University to salvage components for use on equipment remaining 
in use. 

 
G.35 [NOT USED]: 
 
G.36 AS-BUILT DRAWINGS: 
 

G.36.1  General:  The Contractor shall, upon completion of all work under this contract, 
 prepare and furnish to the COTR, as specified herein, as-built drawings.  The as-built 
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 drawings shall be a record of the construction as installed and completed by the 
 Contractor.  They shall include all the information shown on the contract set of 
 drawings, and all deviations, modifications, or changes from those drawings, however 
 minor, which were incorporated in the work, including all additional work not 
 appearing on the contract drawings, and all changes which are made after any final 
 inspection of the contract work.  In the event the Contractor accomplished additional 
 work which changes the as-built conditions of the facility after submission of the final 
 as-built drawings, the Contractor shall furnish revised or additional drawings as 
 required to depict final as-built conditions.  The requirements for these additional 
 drawings will be the same as for the as-built drawings specified in this paragraph. 

 
G.36.2  Preliminary As-Built Drawings:  The Contractor shall maintain at the work site a full 

 size set of contract drawings for depicting a daily record of as-built conditions.  The 
 drawings shall be maintained in a current condition at all times during the entire 
 contract period and shall be readily available for review by the COTR at all times.  
 These drawing shall be updated daily by the Contractor showing all changes from 
 the contract plan which are made in the work, or additional information which might 
 be uncovered in the course of construction.  The Contractor shall record this 
 information on the prints accurately and neatly by means of details and notes.  The 
 As-Built Drawings shall show, but not be limited to, the following details: 

 
 G.36.2.1   The location and description of any utility lines or other installations of  
  any kind or description known to exist within the construction area.  The  
  location includes dimensions of permanent features. 
 
 G.36.2.2   The location and dimension of any changes within the building or   
  structure, and the accurate location and dimension of all underground  
  utilities and facilities. 
 
 G.36.2.3 Correct grade or alignment of roads, structures, or utilities if any changes  
  were made from contract plans. 
 
 G.36.2.4 Correct elevations if changes were made in site grading. 
 
 G.36.2.5 Changes in details of design or additional information obtained from   
  working drawing specified to be prepared or furnished by the Contractor,  
  including but not limited to fabrication, erection, installation and placing  
  details, pipe sizes, insulation material, and dimension of equipment   
  foundations. 
 
 G.36.2.6 The topography and grades of all drainage installed or affected as part of  
  the project construction. 
 
 G.36.2.7 All changes or modifications of the original design that result from final  
  inspection. 
 
 G.36.2.8 Where Contract Drawing or Specifications allow options, only the option  
  actually used in the construction shall be shown on the as-built drawings.   
  The option not used shall be deleted. 
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G.36.3    Submittals of As-Built Drawings:  The Contractor shall submit to COTR for review and 

 approval all as-built drawings using the following procedure: 
 
 G.36.3.1  Deliver two (2) copies of the preliminary as-built marked prints to the 

 COTR at the time of final inspection of each facility for review and 
 approval. 

 
 G.36.3.2  If upon review of the preliminary as-built drawings, the COTR finds errors 

 or omissions, the COTR will return the drawings to the Contractor for 
 corrections.  The Contractor shall complete the corrections and return the 
 drawings to the COTR within ten (10) calendar days. 

 
   G.36.3.3  After approval, the COTR will return one (1) copy of the as-built marked up 

 print, along with the original contract Mylar to the Contractor for use in 
 preparation of the final as-built drawings. 

 
   G.36.3.4  The Contractor shall incorporate the information from the approved 

 preliminary as-built drawings into the final as-built mylar in a neat, accurate 
 and professional manner and deliver the same to the COTR. 

 
G.36.4  Draftsmanship: The Contractor shall employ only personnel proficient in the 

 preparation of engineering drawings to standard, who are satisfactory and acceptable to 
 the COTR to modify reproducible contract mylar or prepare new drawings.  All 
 additions and corrections the Contractor makes to the contract mylar shall be neat,  

  clean, and legible and shall match the adjacent existing line work or lettering annotated 
 in type, density, size and style. The Contractor shall prepare all pencil work with plastic 
 drawing lead suitable for use on mylar material, and shall use the grade of lead that will 
 produce a sharp clear heavy black line similar to ink. 

 
G.36.5  Final As-Built Drawings: The Contractor shall letter or stamp the final revisions to the 

 as-built drawings with the words “RECORD DRAWING” in letters at least 3/8 inch 
 high placed above the title block, if space permits;  if not, below the title block between 
 the border and the trim line.  The date of completion and the words “REVISED AS-
 BUILT” shall be placed in the revision block above the latest existing revision notation.  
 The COTR will not permit markings on the reverse side of the drawings.  The 
 Contractor shall use the following details for labeling, sizing and formatting the 
 drawings: 

 
G.36.5.1 Title block to be used for any new as-built drawings shall be similar to that 

used on the original drawings. 
 

G.36.5.2  New or added drawings shall be full size to match the overall dimensions of 
 the Government supplied mylar. 

 
G.36.5.3  The COTR will review any final as-built drawings for accuracy and 

 conformance to the drafting standard and other requirement contained in this 
 and other sections.  The Contractor shall make all corrections, changes, 
 additions, and deletions required to meet these standards. 
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G.36.5.4  The Contractor shall complete and return the final as-built record drawings 

 (mylar) and return the same to the COTR within sixty (60) calendar days 
 after the final inspection of the facility to which the drawings apply, unless 
 additional time is granted by the COTR. 

 
G.36.5.5  If the University furnishes the original contract drawings in digital format 

the  Contractor shall submit the as-built drawings on CD (3 copies) using the 
 latest version of AutoCAD. 

 
G.37 51% DISTRICT RESIDENTS NEW HIRES/FIRST SOURCE EMPLOYMENT 

AGREEMENT: 
 

G.37.1 The Contractor shall comply with the First Source Employment Agreement Act of  
 1984, as amended, D.C. Official Code, sec. 2-219.01 et seq. (“First Source Act”). 

 
G.37.2 The Contractor shall enter into and maintain, during the term of the contract, a First 

Source Employment Agreement, Attachment J.2.3, in which the Contractor shall agree 
that: 

 
G.37.2.1 The first source for finding employees to fill all jobs created in order to 

perform this contract shall be the Department of Employment Services 
(“DOES”); and 

 
G.37.2.2 The first source for finding employees to fill any vacancy occurring in all 

jobs covered by the First Source Employment Agreement shall be the First 
Source Register. 

 
G.37.3  The Contractor shall submit to DOES, no later than the 10th each month following 

execution of the contract, a First Source Agreement Contract Compliance Report 
(“contract compliance report”), verifying its compliance with the First Source 
Agreement for the preceding month.  The contract compliance report for the contract 
shall include the: 

 
  G.37.3.1 Number of employees needed; 
 
  G.37.3.2 Number of current employees transferred; 

 
      G.37.3.3 Number of new job openings created; 

 
 G.37.3.4 Number of job openings listed with DOES; 
 

G.37.3.5 Total number of all District residents hired for the reporting period and the  
  cumulative total number of District residents hired; and  

 
G.37.3.6 Total number of all employees hired for the reporting period and the 

cumulative total number of employees hired, including; 
 

a. Name; 
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b. Social Security number; 
c. Job title; 
d. Hire date; 
e. Residence; and 
f. Referral source for all new hires. 

 
G.37.4  If the contract amount is equal to or greater than $100,000.00, the Contractor agrees 

that 51% of the new employees hired for the contract shall be District residents. 
 
G.37.5 With the submission of the Contractor’s final request for payment from the University, 

the Contractor shall: 
 

G.37.5.1    Document in a report to the CO its compliance with the section G.37.4  
 of this clause; or 

 
G.37.5.2 Submit a request to the CO for a waiver of compliance with section G.37.4 

and include the following documentation:  
 

G.37.5.2.1 Material supporting a good faith effort to comply; 
 
G.37.5.2.2 Referrals provided by DOES and other referral sources; 

 
G.37.5.2.3 Advertisement of job openings listed with DOES and other 

referral sources; and 
 

G.37.5.2.4 Any documentation supporting the waiver request pursuant to 
section G.37.6. 

 
G.37.6 The CO may waive the provisions of section G.37.4 if the CO finds that: 

 
G.37.6.1 A good faith effort to comply is demonstrated by the Contractor; 

 
G.37.6.2 The Contractor is located outside the Washington Standard Metropolitan 

Statistical Area and none of the contract work is performed inside the 
Washington Standard Metropolitan Area which includes the University; 
the Virginia Cities of Alexandria, Falls Church, Manassas, Manassas Park, 
Fairfax, and Fredericksburg, the Virginia Counties of Fairfax, Arlington, 
Prince William, Loudoun, Stafford, Clarke, Warren, Fauquier, Culpepper, 
Spotsylvania, and King George; the Maryland Counties of Montgomery, 
Prince Georges, Charles, Frederick, and Calvert; and the West Virginia 
Counties of Berkeley and Jefferson. 

 
G.37.6.3 The Contractor enters into a special workforce development training or 

placement arrangement with DOES; or 
 

G.37.6.4 DOES certifies that there are insufficient numbers of District residents in 
the labor market possessing the skills required by the positions created as a 
result of the contract.  
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G.37.7 Upon receipt of the Contractor’s final payment request and related documentation 
pursuant to sections G.37.5 and G.37.6, the CO shall determine whether the Contractor 
is in compliance with section G.37.4 or whether a waiver of compliance pursuant to 
section G.37.6 is justified.  If the CO determines that the Contractor is in compliance, 
or that a waiver of compliance is justified, the CO shall, within two business days of 
making the determination forward a copy of the determination to the CFO and the 
COTR. 

 
G.37.8 Willful breach of the First Source Employment Agreement, or failure to submit the 

report pursuant to section G.37.5, or deliberate submission of falsified data, may be 
enforced by the CO through imposition of penalties, including monetary fines of 5% 
of the total amount of the direct and indirect labor costs of the contract.  The 
Contractor shall make payment to DOES.  The Contractor may appeal to the D.C. 
Contract Appeals Board as provided in the contract any decision of the CO pursuant to 
this section G.37.8. 

 
G.37.9 The provisions of sections G.37.4 through G.37.8 do not apply to nonprofit 

organizations with 50 employees or less. 
 

G.38 FIRST SOURCE AGREEMENT REQUEST FOR FINAL PAYMENT: 
 

G.38.1  For contracts subject to the 51% District Residents New Hires Requirement and First 
 Source Employment Agreement, final request for payment must be accompanied by 
 the report or a waiver of compliance discussed in G.37.  

 
G.38.2 The CFO shall not make final payment to the Contractor until the CFO has received 

the CO’s final determination or approval of waiver of the Contractor’s compliance 
with 51% District Residents New Hires Requirement and First Source Employment 
Agreement 
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PART I 

 
SECTION H - SPECIAL CONTRACT REQUIREMENTS 

 
H.1 LIQUIDATED DAMAGES:  
 

H.1.1   The Contractor shall pay to the University the sum of three thousand one hundred 
($3,100.00) as agreed liquidated damages for each calendar day of delay in completion of 
the work for this project, within the time limits set forth, subject to provisions of Article 
5, DELAYS, of the General Provisions of the Standard Contract Provisions for 
Construction Projects, January 2007.  

 
H.1.2 If the University terminates for default the Contractor’s right to proceed in accordance 

with Article 5, liquidated damages will continue to accrue until the work is completed.  
These liquidated damages are in addition to excess costs of re-procurement. 

 
H.2 GOVERNMENT’S RESPONSIBILITY: 

 
University will provide to the Contractor all necessary passes for Contractor’s employees 
required to enter into the facility. 

 
H.3 PERMITS, LICENSES AND CERTIFICATES: 
 

H.3.1 The University will obtain the building permit issued by the Department of Consumer 
and Regulatory Affairs (DCRA), Building and Land Regulation Administration, located 
at  941 North Capitol Street, N.E., Washington, D.C.  The Contractor shall apply for and 
obtain all other permits required for this project including but not limited to Raze  Permit, 
certificates and licenses from the Office of Licenses and Permits, Permit  Processing 
Division, Department of Consumer and Regulatory Affairs. 
 
 H.3.1.1 The Contractor shall apply and pay for all required permits well in advance  
  of the time that they are needed.   

 
 H.3.1.2 If the Contractor experiences any difficulty in obtaining a permit, the  

  Contractor shall request assistance immediately from the COTR. 
 
H.3.2  The Contractor shall ascertain and obtain the required permits, licenses and certificates 

 for this project.  Permits, Licenses and Certificates may include, but are not limited to: 
 
 Permits and Certificates    Licenses  
 1. Plumbing      1. Master Plumbers 
 2. Electrical      2. Electrical 
 3. Refrigeration     3. Refrigeration 
 4. Elevator      4. Boiler 
 5. Boiler and Pressure Tank    5. Pressure Tank 
 6. Public Space - To work in, excavate  6. Elevator  
   in or occupy 
 7. Signs and Temporary Fences 
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 8. Work on Sunday and after 6:00 p.m. weekdays. 
 9. Razing 

 
H.3.3  The University will not allow work requiring permits and licenses to proceed until the 

 Contractor produces evidence showing that such permits and licenses have been 
 procured from the DCRA. Permits will be issued only to persons duly licensed for  

  work in the University, except as follows: 
 

H.3.3.1   Where electrical, plumbing and refrigeration Contractors and their 
craft persons perform work under contract with the University and the work is 
physically located in areas outside the University, it shall be sufficient if any 
such Contractor and the Contractor’s craft persons are licensed either by the 
University or by any governmental agency having jurisdiction over the area 
adjoining the site on which the work is performed. 

 
H.3.4   The Contractor shall prominently display all permits within the confines of the 

 construction site. 
 
H.4 UTILITY CONNECTIONS AND SERVICES:  
 

The Contractor shall locate all existing utilities and performing the required modifications to all 
utilities for the completion of construction.  All utility costs, costs to modify and connection fees 
shall be incorporated into the fixed price bid.  

 
 H.4.1 TEMPORARY ELECTRICITY: 

 
H.4.1.1 The Contractor shall arrange for and pay all expenses associated with 

 procurement and use of the following: 
 

 H.4.1.1.1   Install a temporary meter on existing power lines and pay for all  
  electric power used; 
 

 H.4.1.1.2 Install temporary lines to conform with the requirements of the  
   D.C. Electrical Code for such work; 

 
 H.4.1.1.3 Furnish and install all necessary safety devices required; 
 

 H.4.1.1.4 Maintain temporary line and equipment in proper condition until 
 lines are no longer required and disconnected; 

 
 H.4.1.1.5 Make connections to existing electric services in accordance with  

  D.C. Electrical Code requirements and standard procedures  
  developed by the electric company; 

 
H.4.1.1.6 Upon completion of the work, remove temporary lines, poles and 

 other accessories, make disconnections and restore services to an 
 approved condition. 
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H.4.2  TEMPORARY WATER:  For construction purposes, temporary connection to the 
 existing water mains is permitted, at the Contractor’s expense, contingent upon the 
 Contractor performing the following: 

 
H.4.2.1 That no connections to water mains be made without first acquiring approval 

 from the University Water and Sewer Authority (WASA); 
 

H.4.2.2  That the Contractor shall furnish all necessary temporary lines, fittings,  
  valves, and make all temporary connections to bring the water to the job site; 

 
H.4.2.3  That all pipe, fittings, and hose used shall be leak proof and that hook-ups  
  and connections be made in a manner comparable to new work to prevent  
  unnecessary waste of water; 

 
H.4.2.4 That all branches from temporary main feed be equipped with tight cut- off 
 valves; and 

 
 H.4.2.5 That upon completion of the work, temporary lines, fittings, valves and other 

 accessories are removed, disconnections made, and services restored to an 
 approved condition. 

 
H.4.3 PERMANENT CONNECTIONS TO MAINS:    
 

The Contractor shall make and pay for all the required permanent connections for water, 
sewer, gas, electrical, telephone and fire alarm systems at its own expense.  The 
Contractor shall pay fees and associated costs and make all arrangements with utility 
companies and appropriate agencies as may be required for proper and expeditious 
completion of the project. 

 
H.5 SHOP DRAWINGS AND CATALOGUE CUTS:  

 
H.5.1 Within thirty (30) calendar days from the date of the NTP, the Contractor shall prepare 

a complete list of all samples, catalogue cuts and shop drawings required to be 
submitted as follows: 

 
H.5.1.1  The Contractor shall submit the list to the COTR or his designee in   
  quadruplicate for approval.  The COTR will return one (1) copy of the  
  approved list to the Contractor. 
  

 H.5.1.2  The University will not make progress payments until the required list  
  has been submitted by the Contractor. The University will not make   
  payments for any materials installed by the Contractor without   
  approval by the COTR where submittal of the same is required.   

 
H.5.2 The Contractor shall not install or use materials in the work until the COTR has given 
 written approval of required samples, shop drawings or catalogue cuts, to be submitted 
 as stated above. 
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 H.5.2.1 Normally, 30 calendar days will be required for checking submitted 
 materials.  However, more time will be required for more complex 
 submittals.  The Contractor is advised that submittals that are kept simple 
 (i.e. related to one section of the specifications or to one system) will be 
 processed more expeditiously than more complex submittals. Approval of 
 materials, shop drawings, catalogue cuts shall be only for the characteristics 
 or uses named in the submission and shall not be construed as: 

 
 H.5.2.1.1   Permitting any departure from contract requirements except as 

 specifically stated in the approval. 
 
 H.5.2.1.2 Relieving the Contractor of the responsibility of complying with 

 the contract requirements because of errors which may exist. 
 

 H.5.2.1.3 Constituting a complete check, but will indicate only that the 
 general method of construction and detailing is satisfactory and 
 the Contractor shall be responsible for the dimensions and design 
 of adequate connections, details and satisfactory construction of 
 all work. 

 
H.5.3 The Contractor shall submit all the shop drawings, samples and catalogue cuts in 

accordance with the following requirements:  
 

H.5.3.1 Letter of transmittal, each transmittal shall be submitted in triplicate and 
contain the following information: 

  
 H.5.3.1.1 Project name and contract number; 
    

 H.5.3.1.2 Work for which material is intended; 
   

H.5.2.1.3 Identification of material in accordance with Federal  
   Specifications or A.S.T.M. number, manufacturer, model, 
   type, class, brand name, specifications reference, and local  

  distributor; and 
 
H.5.2.1.4 General Contractor’s stamp of approval as evidence that 

 drawings, samples, and catalogue cuts included in the submittal 
 have been checked for conformity with contract requirements 
 including dimensions, quality, grade, type, quantity coordination 
 with other work and that the Contractor assumes all 
 responsibility for errors or discrepancies. 

 
H.5.4 SHOP DRAWINGS: 
 
 H.5.4.1   The Contractor shall submit shop drawings as described below: 
 

 H.5.4.1.1   Submit six (6) sets of each drawing. 
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 H.5.4.1.2 Identified as to project name and number, general Contractor,  
   fabricator, manufacturer, model, type, class, brand name,   
   specifications reference, local distributor, and date drawn to   
   which drawing applies. 
 
 H.5.4.1.3 Drawings shall be complete in every respect and assembled into  
   sets. 

 
 H.5.4.1.3.1   Each submission shall show complete system to  
   which it applies and shall include catalog cuts,   
   samples and other applicable data pertinent to the  
   system. 

 
  H.5.4.1.3.2 The COTR will review and approve the shop   
    drawing submittals, and if approved, will return   
    three (3) sets of the same to the Contractor. 

 
 H.5.4.1.3.3 When corrections to shop drawing prints are   
  necessary, two (2) prints of each shop drawing will  
  be returned to the Contractor for corrections and  
  resubmission in six (6) sets. 

 
H.5.4.2   The Contractor shall submit one (1) reproducible print of each approved shop  

 drawing after final approval of submitted shop drawings has been made. 
 
H.5.4.3 If drawings show variations from contract requirements because of standard  

 shop practices or for any other reasons, the Contractor shall make specific  
 mention of such variation and the cause therefore in the letter of transmittal. 

 
 
 H.5.4.3.1 If the variations in the drawings are acceptable to the COTR,  

  he/she may initiate any changes to the contract under Article 3,  
  Changes, of the Standard Contract Provisions, which will be  
  subject to the CO’s approval.   

 
 H.5.4.3.2 If drawings submitted indicate a departure from the contract  

  requirements, which the CO finds to be in the best interest of the  
  University and to be so minor as not to involve a change   
  in contract price or time for completion, he may approve the  
  drawings. 

 
 H.5.5 COMPOSITE SHOP DRAWINGS: 
  

In addition to shop drawings specified in the various sections of the specifications, the 
Contractor shall submit composite shop drawing details of constricted spaces, pipe and 
duct spaces, mechanical, equipment rooms and ceiling spaces where pipes, ducts, 
conduit, crossover and where items such as light fixture housing project into the space, to 
ensure that equipment approved for use or proposed for use fits into the space provided. 
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H.5.5.1 In the event of a conflict, the Contractor may offer his suggestions for solution 
of the problem on the shop drawing submittal or by letter submitted therewith; 

 
H.5.5.2 Submittal of composite shop drawings shall be provided within 14 days after 

 NTP to prevent a delay in construction. 
 

H.5.6 The Contractor shall submit, with a letter of transmittal, samples, catalogue cuts, test 
reports, and certifications, as required.  The Contractor shall not submit any samples and 
catalogues with bids.  The Contractor must refer to the specification sections for samples, 
catalogue cuts, test reports and certifications required under the contract. 

 
H.5.6.1   The Contractor shall submit the required samples prepaid in duplicate, unless  
  otherwise specified in the applicable specification section. 

 
H.5.6.2   The Contractor shall submit the required catalogue cuts in six (6) sets. 

 
H.5.6.3 The Contractor shall submit each item and label it with the following 

 information: 
 

H.5.6.3.1   Project name and contract number; 
H.5.6.3.2 Work for which material is intended; 
H.5.6.3.3 General Contractor, manufacturer and fabricator; 
H.5.6.3.4 Applicable Federal Specifications, A.S.T.M. specification 
   or other standard; 
H.5.6.3.5 Contract specification reference; and 
H.5.6.3.6 Manufacturer's brand name, class or grade and type. 

 
NOTE:  The COTR shall hold for 30 days and then destroy samples 
submitted without the above labels. 

 
H.5.6.4 The Contractor shall submit samples of materials that are required to match 

 work in place and shall also submit representative samples of present materials 
 which they are to match.  The Contractor may take a sample of present 
 materials from the work in place, but if this is not possible, the Contractor will 
 take a sample to the site of the work for inspection and verification. 

 
H.5.6.5 The COTR will approve a sample submitted only for the characteristics or for 

 the uses named in such approval and no other purpose. 
 

H.5.6.5.1   No approval of a sample shall be taken in itself to change or modify 
 any contract requirement unless specifically stated in the approval. 

 
H.5.6.5.2 The Contractor shall send the approved samples not destroyed in 

 testing back to the COTR. 
 

H.5.6.5.3 The Contractor shall mark for identification and use in the work the 
 approved samples of hardware, miscellaneous accessories and signs 
 in good condition. 
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H.5.6.5.4 The COTR may retain for 30 days any samples not destroyed in 
 testing and that are not approved, and then dispose of them or return 
 them to the Contractor at his expense if requested within thirty 30 
 days from the date of rejection. 

 
H.5.6.6 The COTR will request the Contractor to deliver test samples as specified in 

the various UNIVERSITY Specifications sections and other test samples 
deemed necessary, or the COTR will take the same from various material or 
equipment delivered by the Contractor for use in the work.  The COTR has the 
right to request any additional tests from an accredited testing facility on any 
materials delivered to the site of the work, at the University’s expense. 

 
H.5.6.7 If any of these test samples fail to meet the specification requirements, any 

 previous approvals will be withdrawn and such materials or equipment shall be 
 subject to removal and replacement by the Contractor with materials or 
 equipment meeting the specification requirements at no additional cost to the 
 University. 

 
H.5.6.8 The University may refuse to consider under this contract any further samples 

of the same brand or make of material that fails to pass specified tests.  
 
H.5.6.9 The COTR reserves the right to disapprove any material, which is presently, or 

 previously has been, unsatisfactory in service. 
 
H.5.6.10 The Contractor shall submit material lists, schedules and diagrams for material, 

 equipment, fixtures, fittings, hardware required under specifications sections in 
 six (6) sets and labeled as set forth for catalogue cuts. 

 
H.5.6.11 The Contractor shall identify individual items included in brochures and 
 catalogs that are submitted for approval in the transmittal letter and in its 
 submittal material. 

 
H.6 PROPRIETARY RESTRICTIONS:        

  
H.6.1   Proprietary names or brands are mentioned for descriptive, not restrictive, purposes and 

are intended to establish minimum standards of quality for materials, fabrication and 
finishes. 

 
H.6.1.1   Such references shall not be construed as limiting competition or controlling 

 selection of manufacturers, and the Contractor in such cases may submit for 
 approval by the CO any item or type of construction which, is equal to that 
 specified. 

 
H.6.1.2 The COTR will judge the submissions on the basis of durability, strength, 

 appearance, serviceability of parts, output, coordination with related work and 
 the ability to fulfill the requirements of the specified item.  The CO may 
 approve any item or type of construction submitted by the contractor which, in 
 her sole discretion, is equal to that specified. 
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H.7 DEBRIS AND CLEANING:  
 

 H.7.1    The Contractor shall, during the progress of the work, remove and properly dispose of 
 the resultant dirt and debris daily and keep the premises clean and free from safety 
 hazards. 

 
           H.7.2   Upon completion of the work, the Contractor shall remove all equipment, salvaged 

 materials provided for the work (except any materials that are to remain the property of 
 the Government of the University as provided in the UNIVERSITY Specifications) 
 and leave the premises in a neat and clean condition satisfactory to the COTR at 
 the site. 

 
H.8 MATERIALS AND WORKMANSHIP:   

 
H.8.1    Unless otherwise specified, all materials and equipments incorporated in the work  
  under the contract shall be new.  All workmanship shall be first class and by persons  
  qualified in the respective areas.  

 
H.8.2  In the absence of specific requirements for installation of a material or product, the 

 Contractor will be held responsible for installation of said material or product in strict 
 accordance with the manufacturer's printed instructions and recommendations.  

 
H.9 STANDARDS: 

H.9.1  Any material specified by reference to the number, symbol or title of a specific standard 
 such as a Commercial Standard, a Federal Specifications, ASTM certification or other 
 similar standard, shall comply with the requirements in the latest revision thereof in 
 effect on the bid submission date specified in Section L.6.  

 
H.9.2  The University will not furnish any copies of the applicable Federal Specifications, 

 Commercial Standards and other standard specifications to the bidders.  However, the 
 CO will furnish upon request, information as to how copies of the standards referred to 
 may be obtained, and it will be responsibility of the requestor to obtain the necessary 
 documents from respective sources. 

 
H.9.3  Where a standard is referred to in the various sections of these specifications, it shall 

 include the installation requirements specified therein unless specifically modified in 
 the contract specifications. 

 
H.10 EQUIPMENT COORDINATION: 
 

The Contractor shall ascertain that the make and model of all shop or factory fabricated 
equipment furnished not only meets all requirements of the contract document, but it shall be of 
the proper physical size and dimension to fit the space or area, ductwork, conduit, panel boxes, 
disconnect switches and related accessory equipment. Where the physical size of any equipment 
is dependent upon other equipment, coordination shall be done by the Contractor to assure that 
they are compatible and will fit within the limitations of the space where they are to be located, 
including coordinating of utility connections and coordination of space for servicing the 
equipment, changing filters, cleaning tubes and similar operations. 
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PART II 

 
SECTION I: CONTRACT CLAUSES 

 
I.1  APPLICABILITY OF STANDARD CONTRACT PROVISIONS: 
 

The Standard Contract Provisions for use with Specifications for University Government 
Construction Projects, January 2007 are incorporated herein as Attachment J.1.4, with the same 
force and effect as if given in full text. 

 
I.2 DEPARTMENT OF LABOR WAGE DETERMINATIONS: 
 

I.2.1    Davis Bacon Wage Rates are applicable.  The current prevailing wage determination is  
 General Decision Number DC100004, dated 08/20/2010, incorporated herein as 

Attachment J.1.3.   
 
I.2.2 In accordance with the applicable provisions of 29 CFR, Part 1, Section 1.6 (c) (3) (IV), if 

the intent to award letter is not issued within ninety (90) days of bid opening, all 
intervening modifications (or new wage decision) are made a part of this contract.  The 
Contractor will be reimbursed this added labor cost.   

 
I.3 CONFLICT OF INTEREST: 

 
I.3.1 No official or employee of the University or the Federal Government who exercises any 

functions or responsibilities in the review or approval of the undertaking or carrying out 
of this contract shall, prior to the completion of the project, voluntarily acquire any 
personal interest, direct or indirect, in the contract or proposed contract.  (DC 
Procurement Practices Act of l985, D.C. Law 6-85, D.C. Official Code Section 2-310.01, 
and Chapter 18 of the DC Personnel Regulations). 

 
I.3.2 The Contractor represents and covenants that it presently has no interest and shall not 

acquire any interest, direct or indirect, which would conflict in any manner or degree with 
the performance of its services hereunder.  The Contractor further covenants not to 
employ any person having such known interests in the performance of the contract. 

 
I.4 EQUAL EMPLOYMENT OPPORTUNITY:  
 

In accordance with the University Administrative Issuance System, Mayor’s Order 85-85 dated 
June 10, 1985 the forms for completion of the Equal Employment Opportunity Information 
Report shall be completed and incorporated with the bid.  The forms can be found at 
www.ocp.dc.gov under solicitation attachments.  An award cannot be made to any Bidder who 
has not satisfied the equal employment requirements as set forth by the Office of Human Rights. 
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I.5 INSURANCE REQUIREMENTS 
 

A. GENERAL REQUIREMENTS.  The Contractor shall procure and maintain, during the entire 
period of performance under this contract, the types of insurance specified below.  The 
Contractor shall have its insurance broker or insurance company submit a Certificate of 
Insurance to the Contracting Officer giving evidence of the required coverage prior to 
commencing performance under this contract.  In no event shall any work be performed until 
the required Certificates of Insurance signed by an authorized representative of the insurer(s) 
have been provided to, and accepted by, the Contracting Officer. All insurance shall be 
written with financially responsible companies authorized to do business in the University or 
in the jurisdiction where the work is to be performed and have an A.M. Best Company rating 
of A-VIII or higher.  The Contractor shall require all of its subcontractors to carry the same 
insurance required herein. The Contractor shall ensure that all policies provide that the 
Contracting Officer shall be given thirty (30) days prior written notice in the event the stated 
limit in the declarations page of the policy is reduced via endorsement or the policy is 
canceled prior to the expiration date shown on the certificate. The Contractor/Insurance 
Company shall provide the Contracting Officer with ten (10) days prior written notice in the 
event of non-payment of premium. 

 
1. Commercial General Liability Insurance.  The Contractor shall provide evidence 

satisfactory to the Contracting Officer with respect to the services performed that it 
carries $1,000,000 per occurrence limits; $2,000,000 aggregate; Bodily Injury and 
Property Damage including, but not limited to:  premises-operations; broad form 
property damage; Products and Completed Operations; Personal and Advertising 
Injury; contractual liability and independent contractors. The policy coverage shall 
include the University as an additional insured, shall be primary and non-contributory 
with any other insurance maintained by the University, and shall contain a waiver of 
subrogation. The Contractor shall maintain Completed Operations coverage for five 
(5) years following final acceptance of the work performed under this contract.   

 
2.   Automobile Liability Insurance.  The Contractor shall provide automobile liability 

insurance to cover all owned, hired or non-owned motor vehicles used in conjunction 
with the performance of this contract.  The policy shall provide a $1,000,000 per 
occurrence combined single limit for bodily injury and property damage.   

 
3. Workers’ Compensation Insurance. The Contractor shall provide Workers’ 

Compensation insurance in accordance with the statutory mandates of the University 
or the jurisdiction in which the contract is performed. 
 
Employer’s Liability Insurance.  The Contractor shall provide employer’s liability 
insurance as follows:  $500,000 per accident for injury; $500,000 per employee for 
disease; and $500,000 for policy disease limit.  
If projects hereunder include water operations, the U.S. Longshoremen and 
Harbor Workers' Compensation Act and Maritime endorsements must be 
purchased and attached to the policies required above.  

 
4. Builder’s Risk Insurance.  The Contractor shall provide a Builder’s Risk policy equal 

to the replacement cost value of the completed building or other structure including 
the building supplies and materials to cover damage to existing facilities at the site.  
The policy shall cover property while located at the project site, at temporary 
locations, or in transit; deductibles will be the sole responsibility of the contractor; 
and shall name the University as loss payee/mortgagee, as their interests may appear.  
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The policy shall not exclude equipment breakdown, windstorm, flood, water damage 
other than flood, or damage due to drain/sewage backup.  A waiver of subrogation in 
favor of the University will be included (This policy is not required for contracts 
involving demolition only.) 

 
Installation-Floater Insurance.  For projects not involving structures, the contractor 
shall provide an installation floater policy with a limit equal to the full contract value. 
The policy shall cover property while located at the project site, at temporary 
locations, or in transit; deductibles will be the sole responsibility of the contractor; 
and name The University as the loss payee on the policy, as their interests may 
appear.  A waiver of subrogation in favor of the University will be included. 

 
4. Umbrella or Excess Liability Insurance. The Contractor shall provide umbrella or 

excess liability (which is excess over employer’s liability, general liability, and 
automobile liability) insurance as follows:  $2,000,000 per occurrence, including the 
University as additional insured. 

 
5. Professional Liability Insurance (Errors & Omissions).  The Contractor shall provide 

Professional Liability Insurance (Errors and Omissions) to cover liability resulting 
from any error or omission in the performance of professional services under this 
Contract. The policy shall provide limits of $1,000,000 per occurrence for each 
wrongful act and $3,000,000 annual aggregate. 
 
The Contractor shall maintain this insurance for five (5) years following the 
University’s final acceptance of the work performed under this contract.   

 
6. Environmental Liability Insurance.  The Contractor shall provide a policy to cover 

costs associated with bodily injury, property damage and remediation expenses 
associated with pollution incidents including, but not limited to, mold, asbestos or 
lead removal. The policy shall provide a minimum of $1,000,000 in coverage per 
incident and $2,000,000 aggregate.   

 
B. DURATION.  The Contractor shall carry all required insurance until all contract work is 

accepted by the University, and shall carry the required General Liability; and any required 
Professional Liability for five (5) years following final acceptance of the work performed 
under this contract. 

 
C. LIABILITY.  These are the required minimum insurance requirements established by the 

University. HOWEVER, THE REQUIRED MINIMUM INSURANCE REQUIREMENTS 
PROVIDED ABOVE, WILL NOT IN ANY WAY LIMIT THE CONTRACTOR’S 
LIABILITY UNDER THIS CONTRACT.  

 
D. CONTRACTOR’S PROPERTY.  Contractor and subcontractors are solely responsible for 

any loss or damage to their personal property, including but not limited to tools and 
equipment, scaffolding and temporary structures, rented machinery, or owned and leased 
equipment.  A waiver of subrogation shall apply in favor of the University.  

 
E. MEASURE OF PAYMENT.  The University shall not make any separate measure or 

payment for the cost of insurance and bonds.  The Contractor shall include all of the costs of 
insurance and bonds in the contract price. 
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F. NOTIFICATION.  The Contractor shall immediately provide the Contracting Officer with 
written notice in the event that its insurance coverage has or will be substantially changed, 
canceled or not renewed, and provide an updated certificate of insurance to the Contracting 
Officer.  

 
G. CERTIFICATES OF INSURANCE.  The Contractor shall submit certificates of insurance 

giving evidence of the required coverage as specified in the Insurance Section prior to 
commencing work.  Evidence of insurance shall be submitted to: 

 
Name of Contracting Officer  
Address of Contracting Officer 
Phone Number/E-mail Address 

 
I.6 DISCRIMINATION CLAUSES: 
 

I.6.1 Anti-Discrimination Clause: 
 

The Contractor:  
 

I.6.1.1   Shall not discriminate in any manner against any employee or applicant for 
 employment in violation of Section 211 of the University Human  

  Rights Act (DC Law 2-38; DC Official Code Section 2-1402.11); 
 

I.6.1.2  Shall include a similar clause in every subcontract, except subcontracts for 
 standard commercial supplies or raw materials; 

 
I.6.1.3  Shall, along with all subcontractors, post in a conspicuous place available to 

 employees and applicants for employment, a notice setting forth the provisions  
  of the anti-discrimination clause set out in Section 251 of the University of  
  Columbia Human Rights Act (DC Official Code Section 2-1402.51). 

 
 I.6.2   Non-Discrimination Clause: 

 
 I.6.2.1   The Contractor shall not discriminate in any manner against any   

  employee or applicant for employment that would constitute a violation  
  of the University Human Rights Act, approved December 13,   
  1977, as amended (D. C. Law 2-38; D. C. Official Code §2-1402.11)  
  (2001 Ed.)(“Act” as used in this Section). The Contractor shall include a  
  similar clause in all subcontracts, except subcontracts for standard   
  commercial supplies or raw materials. In addition, Contractor agrees and  
  any subcontractor shall agree to post in conspicuous places, available to  
  employees and applicants for employment, notice setting forth the   
  provisions of this non-discrimination clause as provided in Section  

  251 of the Act. 
 

I.6.2.2 Pursuant to rules of the Office of Human Rights, published on August 15,  
  1986 in the D. C. Register and Mayor’s Order 2002-175 (10/23/02), 49  
  DCR 9883, the following clauses apply to this contract: 
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  I.6.2.2.1   The Contractor shall not discriminate against any employee or  
 applicant for employment because of actual or perceived: race, 
 color, religion, national origin, sex, age, marital status, personal 
 appearance, sexual orientation, familial status, family 
 responsibilities, disability, matriculation, political affiliation, 
 source of income, or place of residence or business. Sexual 
 harassment is a form of sex discrimination which is prohibited 
 by the Act. In addition, harassment based on any of the above 
 protected categories is prohibited by the Act. 

 
I.6.2.2.2 The Contractor agrees to take affirmative action to ensure that 

 applicants are employed, and that employees are treated during 
 employment, without regard to their actual or perceived: race, 
 color, religion, national origin, sex, age, marital status, personal 
 appearance, sexual orientation, familial status, family 
 responsibilities, disability, matriculation, political affiliation, 
 source of income, or place of residence or business. 

 
 The affirmative action shall include, but not be limited to the 
 following: 
 

(a) employment, upgrading or transfer; 
 (b) recruitment, or recruitment advertising; 
 (c) demotion, layoff, or termination; 
 (d) rates of pay, or other forms of compensation; and 
 (e) selection for training and apprenticeship. 
 

 I.6.2.2.3 The Contractor agrees to post in conspicuous places, available 
 to employees and applicants for employment, notices to be 
 provided by the Contracting Agency, setting forth the provisions 
 in subsections I.6.2.2.1 and I.6.2.2.2 concerning non-
 discrimination and affirmative action. 

 
 I.6.2.2.4 The Contractor shall, in all solicitations or advertisements for 

 employees placed by or on behalf of the Contractor, state that 
 all qualified applicants will receive consideration for 
 employment pursuant to the non-discrimination requirements 
 set forth in subsection I.6.2.2.2. 

 
 I.6.2.2.5   The Contractor agrees to send to each labor union or 

 representative of workers with which he has a collective 
 bargaining agreement or other contract or understanding, a 
 notice to be provided by the contracting agency, advising the 
 said labor union or workers’ representative of that contractor’s 
 commitments under this nondiscrimination clause and the Act, 
 and shall post copies of the notice in conspicuous places 
 available to employees and applicants for employment. 
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 I.6.2.2.6 The Contractor agrees to permit access to his books, records and 
 accounts pertaining to its employment practices, by the Chief 
 Procurement Officer or designee, or the Director of Human 
 Rights or designee, for purposes of investigation to ascertain 
 compliance with this chapter, and to require under terms of any 
 subcontractor agreement each subcontractor to permit access of 
 such subcontractors’ books, records, and accounts for such 
 purposes. 

 
 I.6.2.2.7 The Contractor agrees to comply with the provisions of this 

chapter and with all guidelines for equal employment 
opportunity applicable in the University adopted by the Director 
of the Office of Human Rights, or any authorized official. 

 
 I.6.2.2.8 The Contractor shall include in every subcontract the equal 

 opportunity clauses, subsections I.6.2.2.1 through I.6.2.2.9 of 
 this section, so that such provisions shall be binding upon each 
 subcontractor or vendor. 

 
 I.6.2.2.9 The Contractor shall take such action with respect to any 

subcontract as the CO may direct as a means of enforcing these 
provisions, including sanctions for noncompliance; provided, 
however, that in the event the Contractor becomes involved in, 
or is threatened with, litigation with a subcontractor or vendor 
as a result of such direction by the contracting agency, the 
Contractor may request the University to enter into such 
litigation to protect the interest of the University. 

 
I.7  CONTRACTS IN EXCESS OF $1 MILLION: 
 

Any contract in excess of $1,000,000.00 shall not be binding or give rise or any claim or demand 
against the University until approved by the Council of the District of Columbia, and signed by 
the CO. 
 

I.8 DISPUTES:  (Delete Article 7, Disputes, of the General Provisions, of the Standard Contract 
Provisions for use with Specifications for University Government Construction Contracts, 
January 2007 and substitute the following Article 7. Disputes): 

 
I.8.1      All disputes arising under or relating to this contract shall be resolved as provided herein. 

I.8.2 Claims by a Contractor against the University. 

Claim, as used in this clause, means a written assertion by the Contractor seeking, as a 
matter of right, the payment of money in a sum certain, the adjustment or interpretation 
of contract terms, or other relief arising under or relating to this contract. A claim arising 
under a contract, unlike a claim relating to that contract, is a claim that can be resolved 
under a contract clause that provides for the relief sought by the claimant. 
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I.8.2.1 All claims by a Contractor against the University arising under or relating to a 
contract shall be in writing and shall be submitted to the CO for a decision. The 
Contractor’s claim shall contain at least the following: 

I.8.2.1.1 A description of the claim and the amount in dispute; 

I.8.2.1.2 Any data or other information in support of the claim; 

I.8.2.1.3 A brief description of the Contractor’s efforts to resolve the dispute 
prior to filing the claim; and 

I.8.2.1.4 The Contractor’s request for relief or other action by the CO. 

I.8.2.2 The CO may meet with the Contractor in a further attempt to resolve the claim by 
agreement. 

I.8.2.3 For any claim of $50,000.00 or less, the CO shall issue a decision within sixty 
(60) calendar days from receipt of a written request from a Contractor that a 
decision is rendered within that period. 

I.8.2.4 For any claim over $50,000.00, the CO shall issue a decision within ninety (90) 
calendar days of receipt of the claim. Whenever possible, the CO shall take into 
account factors such as the size and complexity of the claim and the adequacy of 
the information in support of the claim provided by the Contractor. 

I.8.2.5 The CO’s written decision shall do the following: 

I.8.2.5.1      Provide a description of the claim or dispute; 
 
I.8.2.5.2 Refer to the pertinent contract terms; 
 
I.8.2.5.3 State the factual areas of agreement and disagreement; 
 
I.8.2.5.4  State the reasons for the decision, including any specific findings of 

 fact, although specific findings of fact are not required and, if made, 
 shall not be binding in any subsequent proceeding; 

 
I.8.2.5.5 If all or any part of the claim is determined to be valid, determine the 

amount of monetary settlement, the contract adjustment to be made, or 
other relief to be granted; 

 
I.8.2.5.6 Indicate that the written document is the CO’s final decision; and 
 
I.8.2.5.7 Inform the Contractor of the right to seek further redress by appealing 

the decision to the Contract Appeals Board. 
 

I.8.2.6 Any failure by the CO to issue a decision on a contract claim within the required 
time period will be deemed to be a denial of the claim, and will authorize the 
commencement of an appeal to the Contract Appeals Board as authorized by D.C. 
Official Code § 2-309.04.  
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I.8.2.6.1  If a Contractor is unable to support any part of his or her claim and it is 
determined that the inability is attributable to a material 
misrepresentation of fact or fraud on the part of the Contractor, the 
Contractor shall be liable to the University for an amount equal to the 
unsupported part of the claim in addition to all costs to the University 
attributable to the cost of reviewing that part of the Contractor’s claim. 

I.8.2.6.2 Liability under Paragraph I.8.2.6.1 shall be determined within six (6) 
years of the commission of the misrepresentation of fact or fraud. 

I.8.2.7 The decision of the CO shall be final and not subject to review unless an 
administrative appeal or action for judicial review is timely commenced by the 
Contractor as authorized by D. C. Official Code § 2-309.04. 

I.8.2.8 Pending final decision of an appeal, action, or final settlement, a Contractor shall 
proceed diligently with performance of the contract in accordance with the 
decision of the CO. 

I.8.3   Claims by the University against a Contractor 

 I.8.3.1   Claim as used in Paragraph I.8.3 of this clause, means a written 
demand or written assertion by the University seeking, as a matter of right, the 
payment of money in a sum certain, the adjustment of contract terms, or other 
relief arising under or relating to this contract. A claim arising under a contract, 
unlike a claim relating to that contract, is a claim that can be resolved under a 
contract clause that provides for the relief sought by the claimant. 

 
 I.8.3.2   The CO shall decide all claims by the University against a Contractor arising  
  under or relating to a contract. 
 
 I.8.3.2.1    The CO shall send written notice of the claim to the Contractor.   
   The CO’s written decision shall do the following: 
 

  I.8.3.2.1.1   Provide a description of the claim or dispute; 

 I.8.3.2.1.2 Refer to the pertinent contract terms; 

 I.8.3.2.1.3 State the factual areas of agreement and disagreement; 

 I.8.3.2.1.4  State the reasons for the decision, including any 
 specific findings of fact, although specific findings of 
 fact are not required and, if made, shall not be binding 
 in any subsequent proceeding; 

 I.8.3.2.1.5 If all or any part of the claim is determined to be valid, 
determine the amount of monetary settlement, the 
contract adjustment to be made, or other relief to be 
granted; 

 I.8.3.2.1.6  Indicate that the written document is the CO’s final 
 decision; and 
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 I.8.3.2.1.7 Inform the Contractor of the right to seek further 
redress by appealing the decision to the Contract 
Appeals Board. 

I.8.3.3   The decision shall be supported by reasons and shall inform the 
 Contractor of his or her rights as provided herein. 

I.8.3.4  The authority contained in this clause shall not apply to a claim or dispute 
 for penalties or forfeitures prescribed by statute or regulation which 
 another University agency is specifically authorized to administer, settle,       
or determine.  

I.8.3.5  This clause shall not authorize the CO to settle, compromise, pay, or 
 otherwise adjust any claim involving fraud. 

I.8.4 The decision of the CO shall be final and not subject to review unless an 
administrative appeal or action for judicial review is timely commenced by the 
University as authorized by D.C. Official Code §2-309.04. 

I.8.5 Pending final decision of an appeal, action, or final settlement, the Contractor 
shall proceed diligently with performance of the contract in accordance with the 
decision of the CO.  

 
I.9 CONFIDENTIALITY OF INFORMATION: 

 
The Contractor shall keep all the information obtained relating to any employee or customer of 
the University in absolute confidence, and shall not use it in connection with any other matters, 
or disclose it to any other person, firm, or corporation, in accordance with the University and 
Federal laws governing the confidentiality of records. 

 
I.10 TIME: 
 

Time or performance period, if stated in number of days, shall mean calendar days which  
includes Saturdays, Sundays, and holidays, unless stated otherwise therein. 
 

I.11  OTHER CONTRACTORS: 
 

The Contractor shall not commit or permit any act that will interfere with the performance of 
work by another University Contractor or by any University employee.   

 
I.12 INCORPORATION AND ORDER OF PRECEDENCE: 

 
The following documents are incorporated herein by reference and in case of any discrepancy the 
following Order Of Precedence shall apply: (1) Schedule For Construction, Alteration, Repairs 
Prices (Section-B), (2) Scope of Work, University Specifications (Attachment J.1.2), Drawings 
(Section C) and (Attachment J.1.2), (3) Special Contract Requirements (Section H), (4) Contract 
Clauses (Section I), and (5) Standard Contract Provisions for use with Construction Projects, 
January 2007 (Attachment J.1.4), (6) General Decision Number: DC100004, dated 08/20/2010 
(Attachment J.1.3), (7) The Living Wage Act Notice and Fact Sheet (Attachment J.1.5), (8) 
Certifications and Representation (Section K), (9) Contractor’s bid, and (10) First Source 
Employment Agreement (Attachment J.2.3), Sections D, E, F, G, L and M.   
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I.13 AUDITS, RECORDS, AND RECORD RETENTION: 

 
 I.13.1   At any time or times before final payment and three (3) years thereafter, the CO may 

 have the Contractor’s invoices or vouchers and statements of cost audited.  Any payment 
 may be reduced by amounts found by the CO not to constitute allowable costs as 
 adjusted for prior overpayment or underpayment.  In the event that all payments have 
 been made to the Contractor by the University Government and an overpayment is 

   found, the Contractor shall reimburse the University for said overpayment within thirty  
  (30) days after written notification.  

 
I.13.2 The Contractor shall establish and maintain books, records, and documents (including 

electronic storage media) in accordance with generally accepted accounting principles 
and practices which sufficiently and properly reflect all revenues and expenditures of 
funds provided by the University under the contract that results from this solicitation. 

 
I.13.3 The Contractor shall retain all records, financial records, supporting documents, 

statistical records, and any other documents (including electronic storage media) 
pertinent to the contract for a period of five (5) years after termination of the contract, or 
if an audit has been initiated and audit findings have not been resolved at the end of five 
(5) years, the records shall be retained until resolution of the audit findings or any 
litigation which may be based on the terms of the contract. 

 
I.13.4 The Contractor shall assure that these records shall be subject at all reasonable times to 

inspection, review, or audit by Federal, University, or other personnel duly authorized 
by the CO. 

 
I.13.5 Persons duly authorized by the CO shall have full access to and the right to examine any 

of the Contractor’s contract and related records and documents, regardless of the form in 
which kept, at all reasonable times for as long as records are retained. 

 
I.13.6 The Contractor shall include these aforementioned audit and record keeping 

requirements in all approved subcontracts and assignments. 
 
I.13.7 In the event of a conflict between Article 28 of the General Provisions of the Standard 

Contract Provisions for Construction Projects, January 2007, and the provisions of this 
clause, the Standard Contract Provisions shall prevail. 

 
I.14 PUBLICITY: 
 

The Contractor shall at all times obtain the prior written approval from the CO before the 
Contractor, any of its officers, agents, employees or subcontractor, either during or after 
expiration or termination of the contract, make any statement, or issue any material, for 
publication through any medium of communication, bearing on the work performed or data 
collected under this contract. 
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I.15     FREEDOM OF INFORMATION ACT: 
 
 The District’s Freedom of Information Act, at D.C. Official Code § 2-532 (a-3), requires the 

University to make available for inspection and copying any record produced or collected 
pursuant to a University contract with a private Contractor to perform a public function, to the 
same extent as if the record were maintained by the agency on whose behalf the contract is 
made.  If the Contractor receives a request for such information, the Contractor shall 
immediately send the request to the COTR designated in subsection G.8 who will provide the 
request to the FOIA Officer for the agency with programmatic responsibility in accordance with  

 the D.C. Freedom of Information Act.  If the agency with programmatic responsibility receives 
a request for a record maintained by the Contractor pursuant to the contract, the COTR will 
forward a copy to the Contractor.  In either event, the Contractor is required by law to provide 
all responsive records to the COTR within the timeframe designated by the COTR. The FOIA 
Officer for the agency with programmatic responsibility will determine the reliability of the  

 records.   The District will reimburse the Contractor for the costs of searching and copying the 
records in accordance with D.C. Official Code § 2-532 and Chapter 4 of Title 1 of the D.C. 
Municipal Regulations.  

 
I.16 AMERICANS WITH DISABILITIES ACT OF 1990 (ADA): 

  
During the performance of the contract, the Contractor and any of its subcontractors shall 
comply with the ADA.  The ADA makes it unlawful to discriminate in employment against a 
qualified individual with a disability. See 42 U.S.C. 12101 et seq. 
 

I.17 SECTION 504 OF THE REHABILITATION ACT OF 1973, AS AMENDED: 
 

During the performance of the contract, the Contractor and any of its subcontractors shall 
comply with Section 504 of the Rehabilitation Act of l973, as amended.  This Act prohibits 
discrimination against disabled people in federally funded program and activities. See 29 U.S.C. 
794 (l983) et seq. 
 

I.18 ENVIRONMENTALLY PREFERABLE PAINT PRODUCTS: 
 

I.18.1   Environmentally Preferable Products Goals 
 

I.18.1.1   The University is seeking contractors to provide environmentally preferable 
and effective paint products that support the University’s environmentally 
preferable purchasing (EPP) contracting initiative.  

 
  I.18.1.2 Environmentally preferable products are products and services that have a  
   lesser or reduced effect on human health and the environment when   
   compared with competing products or services that serve the same   
   purpose.  This comparison considers the life cycle of the product from raw  
   material acquisition, production, manufacturing, packaging, distribution,  
   re-use, operation, maintenance and disposal. 
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I.18.2 Paint Environmental Requirements 

 
I.18.2.1   The requirements and restrictions contained in this clause shall apply to all 

architectural and anti-corrosive paints used during the course of this contract. 
 

I.18.2.2  Due to the documented health risks associated with high Volatile Organic 
Compound (VOCs) levels, the Contractor shall use only paint and paint 
products that do not exceed the maximum allowable VOC content in the table 
below for each type of paint: 

 
Product Type Type of Paint VOCs (grams/liter) VOCs (pounds/gallon) 

    
Category I Interior   

 Architectural   
         a.   Flat 50 g/l 0.42 lb/gal 
  b.   Non-Flat 150 g/l 1.25 lb/gal 
    

Category II Exterior   
 Architectural   
         a.   Flat 100 g/l 0.83 lb/gal 
         b.   Non-Flat 200 g/l 1.66 lb/gal 
    

Category III Anticorrosive   
        a.    Flat 250 g/l 2.1 lb/gal 
    b.   Semi-Gloss 250 g/l 2.1 lb/gal 
        c.    Gloss 250 g/l 2.1 lb/gal 

  
I.18.3 Prohibited Paint Components 

 
I.18.3.1 Paints often contain inorganic and organo-metallic components used as 

preservatives, additives and pigments.  The following is a list of organic 
compounds and components prohibited under this contract: 

   
           1,1,1 Trichloroethane   Formaldehyde  

1,2 Dichlorobenzene   Hexavalent chromium   
Acrolein    Isophorone 
Acrylonitrile    Lead 
Antimony    Mercury 
Benzene    Methylene chloride 
Butyl benzyl phthalate  Methyl ethyl ketone 
Cadmium    Mehtyl isobutyl ketone  
Di (2-ethylhexyl) phthalate  Naphthalene 
Dimethyl phthalate   Toluene (Methylbenzene) 
Di-n-butyl phthalate   Vinyl Chloride 
Ethylbenzene      
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I.18.4    Packaging 
 
 I.18.4.1   Paint cans and their components shall not be fabricated with lead. 
 
I.18.5  Product Safety 
 
          I.18.5.1   A contractor shall be responsible for: 

 
 (a)   Any damage to personnel, buildings, furniture or equipment directly  
  traceable to their use of prohibited paint. 
 
 
 (b)   Evacuating and warning individuals that might be affected by any spills  
  or leakages directly traceable to their use of prohibited paint. 
 
 (c) Any spills or leaks that occur during the use or transportation of their  
  products.  
 
 (d) Paying the clean up cost for any spills or leaks that occur while they are  
  unloading, transporting or otherwise using their products. 

 
I.19 ENVIRONMENTALLY PREFERABLE SOLVENT PRODUCTS: 
 

I.19.1 Environmentally Preferable Products Goals 
 

I.19.1.1 The University is seeking contractors to provide environmentally preferable 
and effective solvent products that support the District’s environmentally 
preferable purchasing (EPP) contracting initiative. 

 
 I.19.1.2 Environmentally preferable products are products and services that have a  
  lesser or reduced effect on human health and the environment when  

  compared with competing products or services that serve the same purpose.   
  This comparison considers the life cycle of the product from raw material  
  acquisition, production, manufacturing, packaging, distribution, re-use,   
  operation, maintenance and disposal. 
 

I.19.2 Environmentally Preferable Solvent Products 
 

I.19.2.1 Solvents are fluids or a mixture of fluids capable of dissolving substances to 
produce compositions for industrial value. 

    
I.19.2.2 Solvent products subject to the requirements of this clause include, but are  
  not limited to, the following classes:    

 
 (a) Alcohols.  Alcohols are solvents that dissolve substances such as shellacs,  
  vinyls, acrylics, epoxies and silicones. 
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 (b) Aliphatic Hydrocarbons.  Aliphatic hydrocarbons are solvents often  
  found in coatings and insecticides. Commonly used as degreasers and  
  solvents for acrylics and epoxies.  Common aliphatics include mineral  
  spirits, paint thinner, petroleum distillates, VM&P Naphtha, kerosene,  
  gasoline and heptane (all of which are extremely flammable). 
 
 (c) Aromatic Hydrocarbons.  Aromatic hydrocarbons are substances used in 
  printing, fiberglass-reinforced products, glues and veneers.  Common  
  aromatics include toluene (toluol), xylene (xylol), coal-tar naphtha,  
  styrene and benzene. 
 
   (d) Chlorinated Hydrocarbons. Chlorinated hydrocarbons are commonly used  
    degreasers, dry cleaning agents, rubber solvents and paint strippers found in  
    coatings, resins and tars.  Common chemicals in this class include    
    perchloroethylene, methylene chloride, carbon tetrachloride, methyl 
    chloroform and trichloroethylene. 
 
   (e) Glycols.  Glycols, which are water-soluble solvents used as lubricants, are found 
     incosmetics, coatings, resins and dyes.  Glycol ethers include butyl cellusolve 
    (2-butoxyethanol), cellusolve (2- ethoxyethanol), methyl cellusolve  
     (2-methoxyethanol), and cellusolve acetate (2-ethoxyethyl acetate).  Most  
    common glycol ethers are combustible. 

 
  (f) Esters.  Esters have differing chemical properties depending on their use  
   including methyl formate, ethyl acetate, isopropyl acetate, methyl acetate,   
   secamylacetate, and isoamyl acetate (banana oil). 

 
   (g) Ethers.  Ethers are ingredients in dyes, resins, waxes, cellulose nitrate and fuels,   
    including ethyl ether, tetrahydrofuran, dioxane and isopropyl ether. 
 
   (h) Ketones.  Ketones are solvents for dyes, resin and waxes that are used to 
    manufacture plastics, synthetic fibers, explosives, cosmetics and medicines.   
    Some examples of ketones include acetone, methyl ethyl ketone, cyclohexanon 
    and isophorone. 
  
   (i) Other Solvents.  Other types of solvents include freon, turpentine,    
    dimethylformamide and carbon disulfide. 
 

I.19.3 Solvent Environmental Requirements - The Contractor shall avoid the following 
hazards when using solvent products during the performance of this contract:   

 
I.19.3.1   Health Hazards  

 
(a)   Bodily Contact - The Contractor shall not use solvent products that irritate 
 or harm the skin, eyes, nose and throat from direct contact with the 
 solvents; 
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 (b) Inhalation – The Contractor shall not use solvent products that when  
  inhaled causes headaches, nausea, vomiting and dizziness from contact  
  with the solvents; and, 
 
 (c) Ingestion – The Contractor shall not use solvent products that if ingested  
  or exposed to for a period of time cause damage to the brain, liver, kidney, 
  respiratory system and nervous systems.  

 
 I.19.3.2   Physical Hazards 
 
   (a)   Flammable materials are substances that will easily ignite, burn and serve   
    as fuel for a fire.  The flash point is the lowest temperature at which a  
    liquid gives off enough vapors which, when mixed with air, can be easily  
    ignited by a spark.  The lower the flash point, the greater the risk of fire  
    or explosion. 
 

 (b) The Contractor shall not use solvent products that are a potential fire  
  hazard or have a low flash point.  A solvent is flammable and a serious  
  fire hazard if its flash point is below 37.8C (100F).   

 
  I.19.4   Prohibited Solvents  
 

I.19.4.1   The following solvent products are recognized by the National Institute for 
 Occupational Safety and Health (NIOSH) as carcinogens, ozone-depleting 

solvents or as reproductive hazards in the workplace and shall not be used:  
   

      Benzene    Carbon tetrachloride   
        Trichloroethylene   1,1,2,2-tetrachloroethane 
       2-methoxyethanol   2-ethoxyethanol 
      Methyl chloride   Trichlorotrifluoroethane 
        Chlorinated Fluorocarbon Compounds   
  

I.19.5 Packaging Reduced/Recyclable 
 

 I.19.5.1   If possible, the Contractor shall use products that are in reusable, refillable, or 
recyclable containers or are otherwise made from recycled content products. 

 
I.19.5.2 No products shall be delivered in aerosol cans.   

 
I.19.5.3   All products must be available in non-aerosol containers such as ready-to-use  
 pump action sprays, air-charged refillable containers, or spray bottles. 

 
I.19.6   Product Safety 

 
I.19.6.1   The Contractor shall be responsible for: 

 
(a)   Any damage to personnel, buildings, furniture or equipment directly 

traceable to their use or transportation of prohibited products. 
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(b)   Any spills or leaks that occur during the use or transportation of their 
products. 

 
(c)   Evacuating and warning individuals that might be affected by any spills or 

leaks that occur when their products are being used or transported.   
 

(d)  Paying the clean up cost for any spills or leaks that occur while they are 
using or transporting their products. 

 
I.20 PROJECT PROGRESS/COORDINATION MEETINGS: 
 
 The contractor is required to perform the following activities: 
 

A.   General:  Prepare and distribute to each subcontracting entity performing work at the 
 project site, a written memorandum of instructions on required coordination 
 activities, including required notices, reports and attendance at meetings.  Prepare 
 similar memorandum for contractors performing work where interfacing of work is 
 required. 
 
B.  Bi-weekly Progress Meetings:  In addition to specific pre-installation and   
  coordination meetings for each element of work, hold bi-weekly progress meetings  
  at regularly scheduled times which are convenient for everyone involved.  Conduct  
  meetings in a manner which will resolve any project problems, both present and  
  anticipated.  Record the meeting minutes and distribute copies to all persons in  
  attendance and to others affected by decisions or actions resulting from each   
  meeting. The meeting minutes shall be distributed in five (5) business days from the  
  conclusion of the meeting and all corrections shall be made and the minutes re- 
  distributed before the next meeting convenes. 

 
I.21 LIVING WAGE ACT OF 2006: 
 
 The Living Wage Act of 2006 is Title I of the "Way To Work Amendment Act of 2006", DC 

Law 16-118, effective June 8, 2006. The Living Wage Act is codified at DC Official Code 
§§2-220.01 through 11. Living wage act can be found at: www.ocp.dc.gov.  

 
  I.21.1   WAY TO WORK AMENDMENT ACT OF 2006 
  
  I.21.1.1   Except as described in I.21.1.8 below, the Contractor shall comply with  
   Title I of the Way to Work Amendment Act of 2006, effective June 9,  
   2006 (D.C. Law 16-118, D.C. official Code §2-220.01 et seq.) (“Living 
   Wage Act of 2006”), for contracts for services in the amount of $100,000 
   or more in a 12-month period. 
  
   I.21.1.2 The Contractor shall pay its employees and subcontractors who perform  
     services under the contract no less than the current living wage published on  
     the OCP website at www.ocp.dc.gov.  
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 I.21.1.3 The Contractor shall include in any subcontract for $15,000 or more a   
   provision requiring the subcontractor to pay its employees who perform  
   services under the contract no less than the current living wage rate. 
 
   I.21.1.4 The Department of Employment Services may adjust the living wage annually 
    and the OCP will publish the current living wage rate on its website at   
    www.ocp.dc.gov. 
 
   I.21.1.5 The Contractor shall provide a copy of the Fact Sheet attached as  
    J.1.5 to each employee and subcontractor who performs services 
    under the contract. The Contractor shall also post the Notice attached   
    as J.1.6 in a conspicuous place in its place of business.  The Contractor  
    all include in any subcontract for $15,000 or more a provision requiring  
    the subcontractor to post the Notice in a conspicuous place in its place of  
    business. 
 
   I.21.1.6 The Contractor shall maintain its payroll records under the contract in the  
    regular course of business for a period of at least three (3) years from the  
    payroll date, and shall include this requirement in its subcontracts for   
    $15,000 or more under the contract.  
 
   I.21.1.7 The payment of wages required under the Living Wage Act of 2006 shall  
    be consistent with and subject to the provisions of D.C. Official Code  
    §32-1301 et seq. 
 
   I.21.1.8 The requirements of the Living Wage Act of 2006 do not apply to:  
 
   (1)   Contracts or other agreements that are subject to higher wage level  
    determinations required by federal law; 
   (2)   Existing and future collective bargaining agreements, provided, that  
     the future collective bargaining agreement results in the employee  
     being paid no less than the established living wage;  
   (3)   Contracts for electricity, telephone, water, sewer or other services   
    provided by a regulated utility; 
   (4)   Contracts for services needed immediately to prevent or respond to a  
    disaster or eminent threat to public health or safety declared by the  
    Mayor;  
   (5)  Contracts or other agreements that provide trainees with additional  
    services including, but not limited to, case management and job   
    readiness services; provided that the trainees do not replace employees  
    subject to the Living Wage Act of 2006; 
   (6)   An employee under 22 years of age employed during a school vacation  
     period, or enrolled as a full-time student, as defined by the respective  
     institution, who is in high school or at an accredited institution of   
     higher education and who works less than 25 hours per week; provided  
     that he or she does not replace employees subject to the Living Wage  
     Act of 2006; 
   (7)  Tenants or retail establishments that occupy property constructed or  
    improved by receipt of government assistance from the University of  
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    Columbia; provided, that the tenant or retail establishment did not  
    receive direct government assistance from the University; 
   (8)  Employees of nonprofit organizations that employ not more than 50  
    individuals and qualify for taxation exemption pursuant to section  
    501(c)(3) of the Internal Revenue Code of 1954, approved August 16,  
    1954 (68A Stat. 163; 26 U.S.C. § 501(c)(3); 
    (9)   Medicaid provider agreements for direct care services to Medicaid  
     recipients, provided, that the direct care service is not provided   
     through a home care agency, a community residence facility, or a   
     group home for mentally retarded persons as those terms are defined in  
     section 2 of the Health-Care and Community Residence Facility,   
     Hospice, and Home Care Licensure Act of 1983, effective February  
     24, 1984 (D.C. Law 5-48; D.C. Official Code § 44-501); and 
      (10) Contracts or other agreements between managed care organizations  
      and the Health Care Safety Net Administration or the Medicaid   
      Assistance Administration to provide health services. 
 
  I.21.1.9 The Mayor may exempt a contractor from the requirements of the Living  
   Wage Act of 2006, subject to the approval of Council, in accordance with the  
   provisions of Section 109 of the Living Wage Act of 2006. 
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PART III 

 
SECTION J:  LIST OF ATTACHMENTS 

 
 
J.1  LIST OF ATTACHMENTS  
 
J.1.1    Scope and Specifications for University of the District of Columbia, Building 47 Natatorium  
  Renovation 
     
J.1.2  Drawings for Building 47 Natatorium Renovation 
 
J.1.3  General Decision Number: DC100004, dated 8/20/2010 
 
J.1.4 Standard Contract Provisions For Use With Specifications for University Government 

Construction Projects, January 2007 
 
J.1.5  The Living Wage Act Notice and Fact Sheet 
 
J.2 INCORPORATED ATTACHMENT  
 
 (Bidders shall complete and incorporate with their bid packages, the following forms located 
 at www.ocp.dc.gov under solicitation attachments.) 
 

J.2.1 E.E.O. Information and Mayor’s Order 85-85 
 

J.2.2    Tax Certification Affidavit 
 
J.2.3    First Source Employment Agreement 
 

(Bidder’s shall contact the Department of Small and Local Business Development (dslbd) for 
the following package) 

 
J.2.4 LSDBE Certification Package 
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PART IV 

 
SECTION K:  CERTIFICATIONS, REPRESENTATIONS AND OTHER  

STATEMENTS OF BIDDERS 
 

K.1 Certification of Eligibility 
 
K.2 Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-

Lower Tier Covered Transaction 
 
K.3 Payment to Subcontractor and Suppliers Certification 
 
K.4 Subcontracting Plan 
 
K.5 Bid Bond 
 
K.6 Certification of Independent Price Determination  
 
K.7 Employment Agreement 
 
K.8 Certification under “Buy American Act” (applicable to purchase of material and 

equipment) 
 
K.9 Certification as to Type of Business Organization 
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K.1 
 

CERTIFICATION OF ELIGIBILITY 
 

  
          , being duly sworn (or 
 (President or Authorized Official of Bidder) 
under penalty of perjury under the laws of the United States), certifies that, except as noted below, (the 
Company) or any person associated therewith in the capacity of (owner, partner, director, officer, principal 
investigator, project director, manager, auditor, or any position involving the administration of federal 
funds): 
 
is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility under 
any Federal, University or State statutes; 
 
has not been suspended, debarred, voluntarily excluded or determined ineligible by an Federal, University or 
state agency within the past three (3) years; 
 
does not have a proposed debarment pending; and 
 
has not been indicted, convicted, or had a civil judgment rendered against (it) by a court of competent 
jurisdiction in any matter involving fraud or official misconduct within the past three (3) years. 
 
Exceptions will not necessarily result in denial of award, but will be considered in determining acceptability 
of offeror.  For any exception noted, indicate below to whom it applies, initiating agency, and dates of 
action.  Providing false information may result in criminal prosecution or administrative sanctions. 
                                     

    
       ____________________________ 
   Contractor     President or Authorized Official 
 
           __ 

Date             Title 
 
The penalties for making false statements are prescribed in the Program Fraud Civil Remedies Act of 1986 
(Public Law 99-509, 31 U.S.C. 3801-3812). 
 
Subscribed and sworn before me this  _____day of        
 
At         
 City and State 
 
              
 Notary Seal        Notary Public 
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K.2 
 

CERTIFICATION REGARDING DEBARMENT 
SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION 

LOWER TIER COVERED TRANSACTION 
 
 

 
          , being duly sworn (or 
 (President or Authorized Official of Bidder) 
under penalty of perjury under the laws of the United States), certifies that, except as noted below, (the 
Company) or any person associated therewith in the capacity of (owner, partner, director, officer, principal 
investigator, project director, manager, auditor, or any position involving the administration of federal 
funds): 
 
is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility under 
any Federal, University or State statutes; 
 
has not been suspended, debarred, voluntarily excluded or determined ineligible by an Federal, University or 
state agency within the past three (3) years; 
 
does not have a proposed debarment pending; and 
 
has not been indicted, convicted, or had a civil judgment rendered against (it) by a court of competent 
jurisdiction in any matter involving fraud or official misconduct within the past three (3) years. 
 
Exceptions will not necessarily result in denial of award, but will be considered in determining acceptability 
of offeror.  For any exception noted, indicate below to whom it applies, initiating agency, and dates of 
action.  Providing false information may result in criminal prosecution or administrative sanctions. 
             

       _______________________________ 
      Contractor     President or Authorized Official 
 
                 

        Date                 Title 
 
The penalties for making false statements are prescribed in the Program Fraud Civil Remedies Act of 1986 
(Public Law 99-509, 31 U.S.C. 3801-3812). 
 
Subscribed and sworn before me this  day          
 
At          
 City and State 
 
               
Notary Seal        Notary Public 
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K.3 
 

PAYMENT TO SUBCONTRACTOR AND SUPPLIERS CERTIFICATE 
 
The Contractor, prior to receiving a progress payment, shall submit to the COTR, certification that  
the Contractor has made and will make timely payments to his/her subcontractor and suppliers per  
his/her contractual arrangements with them. 
 
The certification must be accompanied by a list of all subcontractor and suppliers who will receive 
payment from the invoice and the dollar amount.  Payment will not be made until the Prime Contractor 
submits this information. 
 
Certification shall be made on the following standard form. 
 
To:  

Sherry Jones-Quashie 
Contracting Officer and Manager of Capital Procurements 
Capital Procurement Division 
4200 Connecticut Avenue, NW 
Washington, D. C.  20008 
Tel: 202-274-5752 

 
I hereby certify: 
 
I have made and/or will make timely payments to all my subcontractor and suppliers per my contractual 
arrangements with them. 
 
  
             
       Contractor/Company Name 
 
              
          Signature of Official 
 
             
                  Date     Title 
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K.4                                       SUBCONTRACTING PLAN               Page 1 of 2 

     PRIME CONTRACTOR INFORMATION:
 
Company:      

Street Address:       
City & Zip Code: :       
Phone Number:     Fax:    
Email Address:      
 

 
Solicitation Number:        
 
Contractor’s Tax ID Number:     

Caption of Plan:        

        
        

Duration of the Plan: From     to    

Total Prime Contract Value: $   .   

Amount of Contract (excluding the cost of  
materials, goods, supplies and equipment) $  .  

Amount of all Subcontracts:$      

LSDBE Total:$   .   equals    % 
            LSDBE Subcontract Value                           Percentage Set Aside 
 

 
Project Name:       
 
Address:        
 
       
 
Project Descriptions:      
       

       
 

 

 (List each subcontractor at any tier that will be awarded a subcontract to meet your total set aside goal.) 
 

CERTIFICATIONS 
 

The prime contractor shall attach a notarized statement including the following: 
 

a. A description of the efforts the prime contractor will make to ensure that LBEs, DBEs, ROBs, SBEs, LRBs, or DZEs will have an equitable 
opportunity to compete  for subcontracts; 

b. In all subcontracts that offer further subcontracting opportunities, assurances that the prime contractor will include a statement, approved by the 
CO,   that the subcontractor will adopt a subcontracting plan similar to the subcontracting plan required by the contract; 

c. Assurances that the prime contractor will cooperate in any studies or surveys that may be required by the CO, and submit periodic reports, as  
requested by the CO, to allow the University to determine the extent of compliance by the prime contractor with the subcontracting plan; 

d. Listing of the type of records the prime contractor will maintain to demonstrate procedures adopted to comply with the requirements set forth in the 
subcontracting plan, and include assurances that the prime contractor will make such records available for review upon the University’s request; and 

e. A description of the prime contractor’s recent efforts to locate LBEs, DBEs, SBEs, DZEs, LRBs, and ROBs, and to award subcontracts to them.
  

 
FOR CO USE ONLY 

BCONTRACTOR INFORMATION: (use continuation sheet for additional subcontracts)
Name Address & Telephone No. Type of Work NIGP Code(s) Description of Work  

     
 

 
Total Amount Set Aside: $         
Percentage of Total Set Aside Amount :  %       Tier: :   
                                                                                                       1st, 2nd, 3rd 
LSDBE Certification Number:       
 

Certification Status:  
(check all that apply) 

SBE: LBE: DBE:  DZE: ROB: LRB: 
 

 
Point of Contact:      
      Name (Print) 
Contact Telephone Number:     

Fax Number:      

Email Address:      
 

PERSON PREPARING THE SUBCONTRACTING PLAN:
 
Name:         
                     (Print) 
Telephone Number: (        )     -     
 
Fax Number: (        )     -     

Email Address:        
 

 
Signature:        
 
Title:          
 
Date:          

 

Date Plan Received by CO:        

Report:   Acceptable              Not Acceptable      Contract Number:        
 
                           
Name of CO                            Signature   Date 
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(SUBCONTRACTORS LIST CONTINUED)              Page 2 of 2 
 (List each subcontractor that will be awarded a subcontract to meet your total set aside goal.) 

SUBCONTRACTOR INFORMATION: (use continuation sheet for additional subcontracts)
Name Address & Telephone No. Type of Work NIGP Code(s) Description of Work  

     
 

 
Total Amount Set Aside: $         
Percentage of Total Set Aside Amount :  %       Tier: :   
                                                                                                       1st, 2nd, 3rd 
LSDBE Certification Number:       
 

Certification Status:  
(check all that apply) 

SBE: LBE: DBE:  DZE: ROB: LRB: 
 

 
Point of Contact:      
      Name (Print) 
Contact Telephone Number:     

Fax Number:      

Email Address:      
 

SUBCONTRACTOR INFORMATION: 
Name Address & Telephone No. Type of Work NIGP Code(s) Description of Work  

     
 

 
Total Amount Set Aside: $         
Percentage of Total Set Aside Amount :  %       Tier: :   
                                                                                                       1st, 2nd, 3rd 
LSDBE Certification Number:       
 

Certification Status:  
(check all that apply) 

SBE: LBE: DBE:  DZE: ROB: LRB: 
 

 
Point of Contact:      
      Name (Print) 
Contact Telephone Number:     

Fax Number:      

Email Address:      
 

SUBCONTRACTOR INFORMATION: 
Name Address & Telephone No. Type of Work NIGP Code(s) Description of Work  

     
 

 
Total Amount Set Aside: $         
Percentage of Total Set Aside Amount :  %       Tier: :   
                                                                                                       1st, 2nd, 3rd 
LSDBE Certification Number:       
 

Certification Status:  
(check all that apply) 

SBE: LBE: DBE:  DZE: ROB: LRB: 
 

 
Point of Contact:      
      Name (Print) 
Contact Telephone Number:     

Fax Number:      

Email Address:      
 

SUBCONTRACTOR INFORMATION: 
Name Address & Telephone No. Type of Work NIGP Code(s) Description of Work  

     
 

 
Total Amount Set Aside: $         
Percentage of Total Set Aside Amount :  %       Tier: :   
                                                                                                       1st, 2nd, 3rd 
LSDBE Certification Number:       
 

Certification Status:  
(check all that apply) 

SBE: LBE: DBE:  DZE: ROB: LRB: 
 

 
Point of Contact:      
      Name (Print) 
Contact Telephone Number:     

Fax Number:      

Email Address:      
 

SUBCONTRACTOR INFORMATION: 
Name Address & Telephone No. Type of Work NIGP Code(s) Description of Work  

     
 

 
Total Amount Set Aside: $         
Percentage of Total Set Aside Amount :  %       Tier: :   
                                                                                                       1st, 2nd, 3rd 
LSDBE Certification Number:       
 

Certification Status:  
(check all that apply) 

SBE: LBE: DBE:  DZE: ROB: LRB: 
 

 
Point of Contact:      
      Name (Print) 
Contact Telephone Number:     

Fax Number:      

Email Address:      
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K.5 

 
GOVERNMENT OF THE DISTRICT OF COLUMBIA 

 
BID BOND 

(See Instructions on 2nd page) 
Date Bond Executed: 
(Must Not be Later Than Bid Opening Date) 

PRINCIPAL (Legal Name and Address) TYPE OF ORGANIZATION ("X") 
[ ] INDIVIDUAL                        [ ] PARTNERSHIP 
[ ] JOINT VENTURE                [ ] CORPORATION 
STATE OF INCORPORATION 
PENAL SUM OF BOND 

SURETY(IES) (Name(s) and Address(es)) AMOUNT NOT TO EXCEED 5% OF BID

 MILLION(S)
 

THOUSAND(S) HUNDRED(S) CENTS 

BID IDENTIFICATION
BID OPENING DATE 

 

INVITATION NO. 
  

 

KNOW ALL MEN BY THESE PRESENTS, that we, the Principal and Surety(ies) hereto are firmly bound to the University Government, a municipal 
corporation, hereinafter called "the University", in the above penal sum for the payment of which we bind ourselves, our heirs, executors, and successors, 
jointly and severally; Provided that, where the Surety(ies) are corporations acting as co-sureties, we, the Sureties, bind ourselves in such sum "jointly" and 
"severally" only for the purpose of allowing a joint action against any or all of us, and for all other purposes each Surety bonds itself, jointly and severally 
with the Principal, for the payment of such sum only as is set forth opposite the name of such Surety, but if no limit of liability is indicated, the limit of 
liability shall be the full amount of the penal sum. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the bid identified above.  NOW THEREFORE, if the 
Principal shall not withdraw said bid within the period specified therein after the receipt of the same, or, no period be specified, within ninety (90) calendar 
days after said receipt, and shall within the period specified therefore, or, if no period be specified, within ten (10) calendar days after being called upon to 
do so, furnish Performance & Payment Bonds with good and sufficient surety, as may be required, for the faithful performance and proper fulfillment of 
the Contract, and for the protection of all persons supplying labor and material in the prosecution of the work provided for in such Contract or, in the 
event of withdrawal of said bid, within the period specified, or the failure to furnish such bond within the time specified, if the Principal shall pay the 
University the difference between the amount specified in said bid and the amount for which the University may procure the required work and/or 
supplies, if the latter amount be in excess of the former, then the above obligations shall be void and of no effect, otherwise to remain in full force and 
virtue.  Each Surety executing this bond hereby agrees that its obligation shall not be impaired by extension(s) of time for acceptance of the bid that the 
Principal may grant to the University, notice of which extension(s) to Surety (ies) being hereby waived: Provided that such waiver of notice shall apply only 
with respect to extensions aggregating not more than sixty (60) calendar days in addition to the period originally allowed for acceptance of the bid. 
 
IN WITNESS WHEREOF, the Principal and Surety (ies) have executed this bid bond and have affixed their seals on the date set forth above.
 

PRINCIPAL
1.  SIGNATURE 
 
                         Seal 

1.  ATTEST Corporate 
Seal 

 Name & Title (typed) 
 
 

Name & Title (typed) 

2.  SIGNATURE 
 
                         Seal 

2.  ATTEST Corporate 
Seal 

 Name & Title (typed) 
 
 

Name & Title (typed) 
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 CERTIFICATE AS TO CORPORATION 

 
 

 
 
 

 
 
 
I, ____________________________________________, certify that I am____________________________________________, 
Secretary of the Corporation, named as Principal herein, that _________________________________, who signed this bond, on 
behalf of the Principal, was then of said Corporation; that I know his signature, and his signature thereto is genuine; that said bond 
was duly signed and sealed for and in behalf of said Corporation by authority of its governing body, and is within the scope of its 
corporate powers.  
                             _______________________________                                                  
                                            Secretary of Corporation
 
 SURETY(IES) 
1.  Name & Address (typed) 
 
 

State of Inc. Liability 
Limit 

Corpor
ate 
Seal 

 Signature of Attorney-in-Fact 
 
 

Attest (Signature) 

    Name & Address (typed) 
 

Name & Address (typed) 
 
 

1.  Name & Address (typed) 
 

State of Inc. Liability 
Limit 

 

Corpora
te 

Seal 
 
 
 

 Signature of Attorney-in-Fact 
 

Attest (Signature) 
 
 

 Name & Address (typed) 
 

Name & Address (typed) 
 
 

INSTRUCTIONS
 
1.  This form shall be used whenever a bid guaranty is required in connection with construction, alteration and repair work. 
2.  Corporations name should appear exactly as it does on Corporate Seal and inserted in the space designated “Principal” on the 

face of this form.  If practicable, bond should be signed by the President or Vice President; if signed by other official, evidence 
of authority must be furnished.  Such evidence should be in the form of an Extract or Minutes of a Meeting of the Board of 
Directors,  or Extract of Bylaws, certified by the Corporate Secretary, or Assistant Secretary and Corporate Seal affixed 
thereto.  CERTIFICATE AS TO CORPORATION must be executed by Corporate Secretary or Assistant Secretary.  

3.  Corporations executing the bond as sureties must be among those appearing on the U. S. Treasury Department’s List of 
approved sureties and must be acting within the limitations set forth therein, and shall be licensed by the Insurance 
Administration,  Department of Consumer and Regulatory Affairs, to do business in the University.  The surety shall attach 
hereto an adequate Power-Of-Attorney for each representative signing the bond.  

4.  Corporations executing the bond shall affix their Corporate Seals.  Individuals shall sign full first name, middle initial and last 
      name opposite the word “seal”, two witnesses must be supplied, and their addresses, under the word “attest”.  If executed in 
      Maine or New Hampshire, an adhesive seal shall be affixed.  
5.   Names of all partners must be set out in body of bond form, with the recital that they are partners composing a firm, naming it, 

and all members of the firm shall execute the bond as individuals.  Each signature must be witnessed by two persons and 
addresses supplied. 
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K.6 
 

CERTIFICATION OF INDEPENDENT PRICE DETERMINATION 
 
A. Each signature of the Bidder is considered to be a certification by the signatory that: 
 

(a) The prices in this Bid have been arrived at independently, without, for the purpose of 
restricting competition, any consultation, communication, or agreement with any Bidder 
or competitor relating to: 
 
(i) those prices 
(ii) the intention to submit a Bid, or 
(iii) the methods or factors used to calculate the prices in the Bid; 

 
(b) The prices in this Contract have not been and will not be knowingly disclosed by the 

Bidder, directly, to any other Bidder or competitor before Contract opening unless 
otherwise required by law; and 

 
(c )  No attempt has been made or will be made by the Bidder to induce any other concern 

to submit or not to submit a Bid for the purpose of restricting competition. 
 

B.   Each signature on the bid is considered to be a certification by the signatory that the 
signatory; 

 
(a) Is the person in the Bidder’s organization responsible for determining the prices being 

offered in this Bid, and that the signatory has not participated and will not participate in 
any action contrary to subparagraphs A(a) through A(c) above; or 

 
(i)  Has been authorized, in writing, to act as agent for the following principals in 

certifying that those principals have not participated, and will not participate in 
any action contrary to subparagraphs A(a) through A(c) above: 

         _______________________________________________________________ 
 

(insert full name of person(s) in the organization responsible for determining the prices 
offered in this Contract and the title of his or her position in the Bidder’s 
organization); 
 
 (ii)  As an authorized agent, does certify that the principals named in subsection 
B(2)(i) above have not participated, and will not participate, in any action contrary to 
subparagraphs A(a) through A(c) above; and 

(iii)  As an agent, has not participated, and will not participate, in any action contrary 
to subparagraphs A(a) through A(c) above. 

C. If the Bidder deletes or modifies subparagraph A (b) above, the Bidder must furnish with its 
offer a signed statement setting forth in detail the circumstances of the disclosure. 
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K.7 

 
EMPLOYMENT AGREEMENT 

 
For all new employment resulting from this contract or subcontracts hereto, as defined in Mayor’s Order 
83-265 and implementing instructions, the Contractor shall use its best efforts to comply with the 
following basic goal and objectives for utilization of bona fide residents of the University in each 
project’s labor force: 
 

at least fifty-one (51) percent of apprentices and trainees employed shall be residents of the 
University registered in programs approved by the University Apprenticeship Council. 

 
The Contractor shall negotiate an Employment Agreement with the DOES for jobs created as a result of 
this contract.  The DOES shall be the Contractor’s first source of referral for qualified apprentices and  
trainees in the implementation of employment goals contained in this clause. 
 
 
              
 Date        Authorized Signature
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K.8 

 
BUY AMERICAN CERTIFICATION 

 
The Bidder hereby certifies that each end product, except the end products listed below, is a domestic 
end product, and that components of unknown origin are considered to have been mined, produced, or 
manufactured outside the United States. 
 
  ___________________________________________________ 
    EXCLUDED END PRODUCTS 
 
  ____________________________________________________ 
    COUNTRY OF ORIGIN 
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K.9 

 
TYPE OF BUSINESS ORGANIZATION 

 
The Bidder, by checking the applicable box, represents that  
 
(1)  It operates as: 
 

a corporation incorporated under the laws of the State of ____________________ 
an individual, 
a partnership, 
a nonprofit organization, or 
a joint venture; or 
 

(2)  If the Bidder is a foreign entity, it operates as: 
 

an individual, 
a joint venture, or 
a corporation registered for business in ______________________ 

(Country)
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PART V 

 
SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO BIDDERS 

 
L.1 SITE VISIT AND PRE-BID CONFERENCE:  
 

Prospective bidders are strongly advised to visit the site of the proposed work to inspect and 
familiarize themselves with the extent of the work.  Failure to thoroughly investigate said job 
conditions will not be accepted as a proper basis for considering an alleged error in bid or for 
payment of extras under, or revision to, the contract or in any other way as grounds for 
asserting a claim against the University.   
 
L.1.1 A pre-bid conference to discuss the contents of this solicitation and other pertinent 

matters will be held at 1:00 p.m. on Wednesday, September 22, 2010, at the 
following address:    

         University of the District of Columbia 
                4200 Connecticut Avenue, NW 
 Learning Resources Center Auditorium 
 Building 41, Level A, Room A03 
                Washington D.C. 20008 

  
L.1.2 A project site visit is scheduled for same day, Wednesday, September 22, 2010, 

immediately after the pre-bid conference but no later than 2:00 PM.   
                      
 L.1.3 Prospective bidders will be given an opportunity to ask questions regarding this  

 solicitation at the conference.  The purpose of the conference is to provide a  
 structured and formal  opportunity for the University to accept questions from bidders 

on the solicitation document as well as to clarify the contents of the solicitation.   
 Attending bidders must complete the Pre-Bid Conference Attendance Roster at the 
 conference so that bidder attendance can be  properly recorded.  
 

 L.1.4  Impromptu questions will be permitted and spontaneous answers will be provided at 
  the University’s discretion.  Verbal answers given at the pre-bid conference are only 
  intended for general discussion and do not represent the Department’s final position.  
  All oral questions must be submitted in writing following the close of the pre-bid  
  conference but no later than five working days after the pre-bid conference in order to 
  generate an official answer. Official answers will be provided in writing to all  
  prospective bidders who are listed on the official bidder’s list as having received a 
  copy of the solicitation.  Answers will also be posted on the OCP website at  
  www.ocp.dc.gov. and the University’s website at www.udc.edu   

 
               

L.2 POST AWARD CONFERENCE: 
 

A post award conference with the Contractor is required.  It will be scheduled within 10 
calendar days after the date of contract award.  The Contractor will be notified of the exact 
date and time.  The conference will be held at the following address:  
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 University of the District of Columbia 
 Capital Procurement Division 
 Building #38, Room C01A 

4200 Connecticut Avenue, NW 
 Washington, D. C.  20008 

                         
L.3 CONTRACT AWARD: 
 

L.3.1  The University reserves the right to accept/reject Contract Line Items (CLIN 0001) in the 
 bids resulting from this solicitation.  The CO may reject all bids or waive any minor 
 informality or irregularity in bids received whenever it is determined that such action is in 
 the best interest of the University.   

 
 L.3.2  Evaluation of Bids:  The University intends but is not obligated to make an award to the 

lowest evaluated bidder, which will be determined by applying, to the lump sum prices 
offered by each bidder in response to Section B.4, the appropriate preferences for each 
bidder according to Section M.1. 

 
L.4 PREPARATION AND SUBMISSION OF BIDS: 
 

L.4.1   Bidders shall submit one (1) signed original plus two (2) copies of the bid.  The 
 University will not accept a facsimile copy of a bid as an original bid.  CLIN 0001   

accepted by the University, all pages of the Invitation for Bids (IFB), all attachments 
and all documents containing the Bidder's offer shall constitute the formal contract.   

 
 Each bid shall be submitted in a sealed envelope conspicuously marked  
 on the outside:  
 

"Bid in Response to Solicitation No. “GF-2010-B-0019” 
 
L.4.1.1   The original bid shall govern if there is a variance between the original bid and the 

 copy submitted by the bidder.  Each bidder shall return the complete solicitation as 
 its bid. 

 
L.4.1.2  The University may reject as non-responsive any bid that fails to conform in any 

 material respect to the IFB. 
 
L.4.1.3 The University may also reject as non-responsive any bids submitted on forms not 

included in or required by the solicitation, or if the solicitation package is obtained 
from any source other than the University’s official source listed below.  Bidders 
shall  make no changes to the requirements set forth in the solicitation.  

 
 

L.5 BID SUBMISSIONS  DATE AND TIME-BID OPENING:  
 

Bids must be submitted no later than 2:00 P.M. local time on Tuesday, October 12, 2010.  
  
 L.5.     Bids will be publicly opened by the Capital Procurement Division (CPD)  
  4200 Connecticut Avenue, Building 38, Room C01, NW, Washington, D.C., 20008. 
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L.6 WITHDRAWAL OR MODIFICATION OF BIDS: 
 

A Bidder may modify or withdraw its bid upon written, telegraphic notice, or facsimile 
transmission if received at the location designated in the solicitation for submission of bids, 
but not later than the exact opening date/time set for opening of bids. 
 

L.7 LATE SUBMISSIONS, LATE MODIFICATIONS, AND LATE WITHDRAWALS: 
 

 L.7.1   Bids, modifications to bids, or requests for withdrawals that are received in the  
 designated University office after the exact local time specified above, are "late" and 

shall be considered only if they are received before the award is made and one (1) or 
more of the following circumstances apply: 

  
L.7.1   The bid or modification was sent by registered or certified mail no later than 

 the fifth (5th) calendar day before the date specified for receipt of bids; or 
 

L.7.2   The bid or modification was sent by mail and it is determined by the CO that  
  the late receipt at the location specified in the solicitation was caused by  

 mishandling by the University after receipt. 
 

 L.7.2   Postmarks 
 

The only acceptable evidence to establish the date of a late bid, late modification or 
late withdrawal sent either by registered or certified mail shall be a U.S. or Canadian 
Postal Service postmark on the wrapper or on the original receipt from the U.S. or 
Canadian Postal Service.  If neither postmark shows a legible date, the bid, 
modification or withdrawal shall be deemed to have been mailed late.  When the 
postmark shows the date but not the hour, the time is presumed to be the last minute 
of the date shown.  If no date is shown on the postmark, the bid shall be considered 
late unless the Bidder can furnish evidence from the postal authorities of timely 
mailing. 

 
 L.7.3    Late Submissions 
 

 A late bid, late request for modification or late request for withdrawal shall not be 
considered, except as provided in this section. 

 
 L.7.4 Late Bids 
 

 A late bid, late modification or late withdrawal of a bid that is not considered shall be 
held unopened, unless opened for identification, until after award and then retained 
with unsuccessful bids resulting from this solicitation. 

 
 L.7.5 Late Modifications 

 
A late modification of a successful bid that makes its terms more favorable to the 
University shall be considered at any time it is received and may be accepted.  
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L.8  HAND DELIVERY OR MAILING OF BIDS TO: 
 
  University of the District of Columbia 
  Building 38, Room C01 
  4200 Connecticut Avenue, NW   
  Washington, DC 20008 
                               
 

L.9   SUBMISSION OF SUBCONTRACTING PLAN: 
 
 L.9.1    Any prime contractor responding to this solicitation shall submit, within 10 days of the   
 CO’s request, a notarized statement detailing it subcontracting plan. This plan shall 
 meet the requirements described under Section M.1.10 of this solicitation.  

 
L.9.2 A Contractor cannot make any changes to its subcontracting plan without prior written  
 approval by the CO. The approved plan will be incorporated into and become part of 
 the contract. 

 
L.10 ERRORS IN BIDS: 
 
 Bidders are expected to read and fully understand information and requirements in the 

solicitation; failure to do so will be at the Bidder’s risk.  In the event of a discrepancy 
between the unit price and the total price, the unit price will govern. 

 
L.11 QUESTIONS ABOUT THE SOLICITATION: 
 

If a prospective Bidder has any questions relative to this solicitation, the prospective Bidder 
shall submit the questions in writing to the CO. The prospective Bidder shall submit 
questions no later than Monday, September 27, 2010, Eleven (11) calendar days prior to the 
closing date and time indicated for this solicitation.  The University will not consider any 
questions received less than eleven (11) calendar days before the date set for submission of 
bid. The University will furnish responses promptly to all other prospective Bidders. An 
amendment to the solicitation will be issued, if that information is necessary in submitting 
bids, or if the lack of it would be prejudicial to any other prospective Bidders.  Oral 
explanations or instructions given before the award of the contract will not be binding. 
 

L.12 FAILURE TO SUBMIT BIDS: 
 

Recipients of this solicitation not responding with a bid should not return this solicitation.  
Instead, they should advise the CPD, CO, Capital Procurement Division, 4200 Connecticut 
Avenue, NW, Washington, DC 20008, by letter or postcard whether they want to receive 
future solicitations for similar requirements.  It is also requested that such recipients advise 
the CO, of the reason for not submitting a bid in response to this solicitation.  If a recipient 
does not submit a bid and does not notify the CO that future solicitations are desired, the 
recipient's name may be removed from the applicable mailing list. 
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L.13 PROTESTS: 
 

In accordance with 8 DCMR Section 3066, all protests by interested parties including any 
actual or prospective Bidder or Contractor who is aggrieved in connection with the 
solicitation or award of a contract shall be filed in writing to the Contracting Officer (CO) 
within seven (7) working days after the protestor knew or should have known, whichever is 
earlier, of the facts and circumstances upon which the protest is based.  The University will 
not consider protests filed after seven (7) working days.  The CO will issue a written decision 
on the protest within ten (10) working days after receipt of the protest.   The protestor may 
appeal the written decision of the CO within ten (10) working days after receipt of the written 
decision to the University’s Contracts Review Committee (CRC).   The CRC shall issue a 
written decision within thirty (30) calendar days after receipt of the appeal.   Any failure by 
the CRC to issue a written decision within the thirty (30) calendar days shall constitute a 
denial of the protest and shall authorize the contractor to appeal the protest to the D.C. 
Contract Appeals Board (Board).   In order for the Board to consider the appeal, the protestor 
shall file the appeal within ten (10) working days after the protestor receives a written 
decision from the CRC.   The contractor shall exhaust all administrative review procedures 
provided herewith fully and properly before appealing to the Board.   The Board shall have 
exclusive jurisdiction to hear and decide protests and appeals from written decisions of the 
CRC.   The Board is located at 717 - 14th Street, N.W., Suite 430, Washington, D.C. 20004.   
 

L.14 SIGNING OF BIDS: 
 

L.14.1   The Contractor shall sign the bid and print or type its name on the bid form in the 
 attached Bid Form Package. Each bid must show a full business address and 
 telephone number of the Bidder and be signed by the person or persons legally 
 authorized to sign contracts.  Erasures or other changes must be initialed by the 
 person signing the bid.  Bids signed by an agent shall be accompanied by evidence  

  of that agent's authority, unless that evidence has been previously furnished to the 
 CO.   

 
L.14.2   All correspondence concerning the bid or resulting contract will be mailed to the 

 address shown on the bid in the absence of written instructions from the Bidder or 
 Contractor to the contrary.  Any bid submitted by a partnership must be signed with 
 the partnership name by a general partner with authority to bind the partnership.  
 Any bid submitted by a corporation must be signed with the name of the corporation 
 followed by the signature and title of the person having authority to sign for the 
 corporation.  Bidders shall complete and sign all Representations, Certifications and 
 Acknowledgments as appropriate.  Failure to do so may result in a bid rejection. 

 
L.15 ACKNOWLEDGMENT OF AMENDMENTS: 
 

The Bidder shall acknowledge receipt of any amendment to this solicitation by (a) signing 
and returning the amendment; (b) by identifying the amendment number and date in the 
space provided for this purpose in item 20 of page 1 (Solicitation, Offer, Award Form) of the 
solicitation; or (c) by letter or telegram, including mailgrams. The University must receive 
the acknowledgment by the date and time specified for receipt of bids. Bidder’s failure to 
acknowledge an amendment may result in rejection of the bid. 
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L.16 ACCEPTABLE BID GUARANTEES: 
 

L.16.1   A bid guarantee in the amount of 5% of the bid price is required with bids over 
 $100,000.00.  If a bidder fails to provide the required bid guarantee, such failure will 
 require rejection of the bid. 

 
 L.16.2 Types of guarantees acceptable to the University: 
 
  L.16.2.1 A bond provided by a surety in accordance with 8 DCMR Chapter 3046. 

 
L.16.2.2 A certified check or irrevocable letter of credit issued by an insured 

 financial institution in the equivalent amount of the security; or 
 

L.16.2.3 United States government securities that are assigned to the University 
which pledge the full faith and credit of the United States.  

 
L.17 ACCEPTANCE PERIOD:  

 
The bidder agrees that its bid remains valid for a period of 90 calendar days from the opening 
date/time of the bid opening. However, if for administrative reasons, the University is unable 
to make an award within this time period, the CO will request the Contractor and his/her 
surety to extend the bid bond for an additional 30 days. 
 

L.18 LEGAL STATUS OF BIDDER: 
 

L.18.1   Each bid must provide the following information: 
L.18.2  Name, Address, Telephone Number, Federal Tax Identification Number and DUNS 

 Number of Bidder; 
L.18.3 District license, registration or certification, if required by law to obtain such license, 

registration or certification.  If the bidder is a corporation or partnership and does not 
provide a copy of its license, registration or certification to transact business in the 
University, the bid shall certify its intent to obtain the necessary license, registration 
or certification prior to contract award or its exemption from such requirements; 

L.18.4 If the Bidder is a partnership or joint venture, names of general partners or joint 
ventures and copies of any joint venture or teaming agreements; and 

L.18.5  The University reserves the right to request additional information regarding the 
 Bidder’s organizational status. 

 
L.19    LOCAL OPERATING FACILITIES: 
 

The Contractor shall provide and maintain its own operating quarters.  Such quarters shall be 
of sufficient size and capacity and have the necessary facilities to adequately carry out the 
work to be performed under the contract. 
 

                    
         LOCAL ADDRESS                   LOCAL TELEPHONE NUMBER/FAX 

 
 __________________________________    ________________________________ 
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CELLULAR NUMBER                   EMERGENCY NUMBER 
 
  __________________________________                                                                
 EMERGENCY CONTACT PERSON 
 
L.20   TECHNICAL INFORMATION: 
 

For technical information concerning this solicitation, please contact: 
 

Steve McKenzie 
  Facilities and Real Estate Division 
  4200 Connecticut Avenue, NW 

Washington, DC  20008     
     202-274-5624 
    Email: smckenzie@udc.edu     
  

   
 

L.21   TITLE OF CORRESPONDENCE, HAND DELIVERY OR MAILING OF  
      SOLICITATION: 
 
   All contractual correspondence must be directed to: 
 
     Sherry Jones-Quashier 

Contracting Officer and Manager of Capital Procurement  
4200 Connecticut Avenue, NW 
Washington, DC  20008 
202-274-5752 
Sjones-quashie@udc.edu     

 
L.22 BID DOCUMENTS: 
 

L.22.1   Persons who obtain bidding materials from anyone other than the University’s official 
 source located at the Capital Procurement Division, 4200 Connecticut Avenue, NW 

   Washington, D.C.  20008, are hereby notified that any addenda/amendments issued 
   under this solicitation, and not acknowledged  by a bidder could affect the bid amount  
   and/or responsiveness determinations. 
 
L.22.2  The University Government assumes no responsibility for furnishing any addenda/ 

 amendments to anyone who obtains bidding materials through other than the official 
 channels. 

 
 L.22.3 Amendments/Addenda to bidding documents and bidding material are available 

from the issuing office. In the unlikely event that the Univeristy’s or the Office of 
Contracting and Procurement (OCP)'s website is not functioning correctly or in the 
event that amendments to a solicitation are made, it is the responsibility of the 
supplier to check the print media for solicitation information, call OCP at (202) 727-
0252, or stop by the CPD located at , 4200 Connecticut Avenue, NW Washington, 
D.C.  20008. Print media may include The Washington Post, The Washington Times, 
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The Informer, The Afro-American, The Commerce Business Daily, The Washington 
Examiner, or El Pregonero. 

 
L.23 EXAMINATION OF BID DOCUMENTS AND SITE OF WORK: 
 
 Bidders will be held to have: 
 

L.23.1    Checked all measurements and visible features which would in any manner affect the 
 work to be performed. 

 L.23.2 Verified conditions at the site.  
 
L.24 PAYMENT AND PERFORMANCE BONDS: 
 

Article 12, Sections B and C of the Standard Contract Provisions for Construction Contracts, 
January 2007, is amended to incorporate the provisions of the University Procurement 
Practices Act of 1985, D.C. Official Code § 2-305.04(b), and 8 DCMR § 3049, which require 
payment bonds to be in an amount not less than 50% of the amount payable by the terms of the 
contract and performance bonds to be in an amount not less than 100% of the amount payable 
by the terms of the contract.  

 
L.25 STANDARDS OF RESPONSIBILITY: 
 

L.25.1   Pursuant to 8 DCMR, 3057 (a) through (g), the prospective Contractor shall submit 
 the following documentation, within ten (10) days of the request by the University, in 
 order to be determined responsible:  

 
L.25.1.1   Have adequate financial resources to perform the contract or the ability to 

    obtain them; 
L.25.1.2  Be able to comply with the required delivery or performance schedule; 
L.25.1.3   Have a satisfactory performance record; 
L.25.1.4   Have a satisfactory record of integrity and ethics; 
L.25.1.5   Have the necessary organizational experience, accounting, operational controls, 

     technical skills, or the ability to obtain them; 
L.25.1.6  Have the required production, construction and technical equipment and 

    facilities, or the ability to obtain them; and 
L.25.1.7   Be otherwise qualified and eligible to receive a contract award pursuant to 

    applicable laws and regulations. 
   
L.26.2   If the prospective Contractor fails to supply the information requested, the CO 
 shall make the determination of responsibility or non-responsibility based upon 
 available information.  If the available information is insufficient to make a 
 determination of responsibility, the CO shall determine the prospective Contractor 
 to be non-responsible.  
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PART V 
 

SECTION M - EVALUATION PREFERENCE POINTS 
 

M.1 Preferences for Certified Business Enterprises 
 

  Under the provisions of the “Small, Local, and Disadvantaged Business Enterprise 
Development and Assistance Act of 2005”, as amended, D.C. Official Code § 2-218.01 et seq. 
(the Act), the University shall apply preferences in evaluating bids from businesses that are 
small, local, disadvantaged, resident-owned, longtime resident, or local with a principal office 
located in an enterprise zone of the University. 

 
M.1.1 Application of Preferences 
 

  For evaluation purposes, the allowable preferences under the Act for this procurement are as 
follows: 

 
M.1.1.1 Any prime contractor that is a small business enterprise (SBE) certified by the Small 

and Local Business Opportunity Commission (SLBOC) or the Department of Small and 
Local Business Development (DSLBD), as applicable, will receive a three percent (3%) 
reduction in the bid price for a bid submitted by the SBE in response to this Invitation 
for Bids (IFB). 

 
M.1.1.2 Any prime contractor that is a resident-owned business (ROB) certified by the SLBOC 

or the DSLBD, as applicable, will receive a three percent (5%) reduction in the bid 
price for a bid submitted by the ROB in response to this IFB. 

 
M.1.1.3 Any prime contractor that is a longtime resident business (LRB) certified by the 

SLBOC or the DSLBD, as applicable, will receive a ten percent (10%) reduction in the 
bid price for a bid submitted by the LRB in response to this IFB.   

 
M.1.1.4 Any prime contractor that is a local business enterprise (LBE) certified by the SLBOC 

or the DSLBD, as applicable, will receive a two percent (2%) reduction in the bid price 
for a bid submitted by the LBE in response to this IFB. 

 
M.1.1.5 Any prime contractor that is a local business enterprise with its principal office located 

in an enterprise zone (DZE) certified by the SLBOC or the DSLBD, as applicable, will 
receive a two percent (2%) reduction in the bid price for a bid submitted by the DZE in 
response to this IFB. 

 
M.1.1.6 Any prime contractor that is a disadvantaged business enterprise (DBE) certified by the 

SLBOC or the DSLBD, as applicable, will receive a two percent (2%) reduction in the 
bid price for a bid submitted by the DBE in response to this IFB. 
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M.1.2 Maximum Preference Awarded 
 

  Notwithstanding the availability of the preceding preferences, the maximum total preference to 
which a certified business enterprise is entitled under the Act for this procurement is twelve 
percent (12%) for bids submitted in response to this IFB.  There will be no preference awarded 
for subcontracting by the prime contractor with certified business enterprises. 

 
M.1.3 Preferences for Certified Joint Ventures 
 

  When the SLBOC or the DSLBD, as applicable, certifies a joint venture, the certified joint 
venture will receive preferences as a prime contractor for categories in which the joint venture 
and the certified joint venture partner are certified, subject to the maximum preference 
limitation set forth in the preceding paragraph. 

 
M.1.4 Vendor Submission for Preferences 
 
M.1.4.1 Any vendor seeking to receive preferences on this solicitation must submit at the time of, 

and as part of its bid, the following documentation, as applicable to the preference being 
sought: 

  
M.1.4.1.1 Evidence of the vendor’s or joint venture’s certification by the SLBOC as an 

SBE, LBE, DBE, DZE, LRB or ROB, to include a copy of all relevant letters of 
certification from the SLBOC; or 

 
M.1.4.1.2 Evidence of the vendor’s or joint venture’s provisional certification by the 

DSLBD as an SBE, LBE, DBE, DZE, LRB or ROB, to include a copy of the 
provisional certification from the DSLBD. 

 
M.1.4.2 Any vendor seeking certification or provisional certification in order to receive 

preferences under this solicitation should contact the: 
 

 Department of Small and Local Business Development  
ATTN:  CBE Certification Program 

 441 Fourth Street, NW, Suite 970N 
 Washington DC  20001 

 
M.1.4.3 All vendors are encouraged to contact the DSLBD at (202) 727-3900 if additional 

information is required on certification procedures and requirements. 
 
M.1.5  Mandatory Subcontracting Requirement 
 
M.1.5.1 For construction contracts in excess of $250,000, at least 35% of the dollar volume of the 

construction contract shall be subcontracted to certified small business enterprises; 
provided, however, that the costs of materials, goods and supplies shall not be counted 
towards this 35% subcontracting requirement unless such materials, goods and supplies 
are purchased from SBEs. 

 
M.1.5.2 If there are insufficient qualified SBEs to completely fulfill the subcontracting 

requirement of the preceding paragraph, then the subcontracting requirement may be 
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satisfied by subcontracting 35% of the dollar volume to any certified business enterprises; 
provided, however, that all reasonable efforts shall be made to ensure that qualified SBEs 
are significant participants in the overall subcontracting work. 

 
M.1.6  Certified Business Enterprises Prime Contractor Performance Requirements 
 
M.1.6.1 If a certified business enterprise is selected as a prime contractor and is granted a price 

reduction pursuant to the Act or is selected through a set-aside program under the Act, 
that certified business enterprise prime contractor shall perform at least 35% of the 
contracting effort, excluding the cost of materials, goods and supplies, with its own 
organization and resources and, if it subcontracts, at least 35% of the subcontracted 
effort, excluding the cost of materials, goods and supplies, shall be with certified business 
enterprises. 

 
M.1.6.2 If the total of the contracting effort, excluding the cost of materials, goods and supplies, 

proposed to be performed by the certified business enterprise is less than the amount 
required by the preceding paragraph, then the certified business enterprise shall not be 
eligible to receive preference points or a price reduction for a period of not less than two 
years. 

 
M.1.7  Prime Contractor Performance Requirements Applicable to Joint Ventures 
 
M.1.7.1 If a certified joint venture is selected as a prime contractor and is granted a price 

reduction pursuant to the Act or is selected through a set-aside program under the Act, the 
certified business enterprise partner of the joint venture shall perform at least 50% of the 
contracting effort, excluding the cost of materials, goods and supplies, with its own 
organization and resources and, if the joint venture subcontracts, at least 35% of the 
subcontracted effort, excluding the cost of materials, goods and supplies, shall be with 
certified business enterprises.   

 
M.1.7.2 If the total of the contracting effort, excluding the cost of materials, goods and supplies, 

proposed to be performed by the certified business enterprise is less than the amount 
required by the preceding paragraph, then the certified business enterprise shall not be 
eligible to receive preference points or a price reduction for a period of not less than two 
years. 

 
M.1.8  Performance Requirement for Contracts of $1 Million or Less 
 

If this is a construction contract of $1 million or less for which a certified business enterprise is 
selected as prime contractor and is granted a price reduction pursuant to the Act or is selected 
through a set-aside program under the Act, the certified business enterprise prime contractor 
shall perform at least 50% of the on-site work with its own work force. 

 
M.1.9  Subcontracting Plan 
 

Within ten calendar days of notification by the CO, any prime contractor responding to this 
solicitation shall submit a notarized statement detailing its subcontracting plan. Once the plan is 
approved by the contracting officer, changes will only occur with the prior written approval of the 
contracting officer.  Each subcontracting plan shall include the following: 
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M.1.9.1 A description of the goods and services to be provided by SBEs or, if insufficient 

qualified SBEs are available, by any certified business enterprises; 
 

M.1.9.2 A statement of the dollar value of the bid that pertains to the subcontracts to be performed 
by the SBEs or, if insufficient qualified SBEs are available, by any certified business 
enterprises; 
 

M.1.9.3 The names and addresses of all proposed subcontractors who are SBEs or, if insufficient 
SBEs are available, who are certified business enterprises; 
 

M.1.9.4 The name of the individual employed by the prime contractor who will administer the 
subcontracting plan, and a description of the duties of the individual; 
 

M.1.9.5 A description of the efforts the prime contractor will make to ensure that SBEs, or, if 
insufficient SBEs are available, that certified business enterprises will have an equitable 
opportunity to compete for subcontracts; 

 
M.1.9.6 In all subcontracts that offer further subcontracting opportunities, assurances that the 

prime contractor will include a statement, approved by the contracting officer, that the 
subcontractor will adopt a subcontracting plan similar to the subcontracting plan required 
by the contract; 

 
M.1.9.7 Assurances that the prime contractor will cooperate in any studies or surveys that may be 

required by the contracting officer, and submit periodic reports, as requested by the 
contracting officer, to allow the University to determine the extent of compliance by the 
prime contractor with the subcontracting plan; 

 
M.1.9.8 A list of the type of records the prime contractor will maintain to demonstrate procedures 

adopted to comply with the requirements set forth in the subcontracting plan, and 
assurances that the prime contractor will make such records available for review upon the 
University’s request; and 

 
M.1.9.9 A description of the prime contractor’s recent effort to locate SBEs or, if insufficient 

SBEs are available, certified business enterprises and to award subcontracts to them. 
 
M.1.10  Compliance Reports 
 

By the 21st of every month following the execution of the contract, the prime contractor 
shall submit to the contracting officer and the Director of DSLBD a compliance report 
detailing the contractor’s compliance, for the preceding month, with the subcontracting 
requirements of the contract.  The monthly compliance report shall include the following 
information: 

 
M.1.10.1 The dollar amount of the contract or procurement; 
 
M.1.10.2 A brief description of the goods procured or the services contracted for; 
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M.1.10.3 The name and address of the business enterprise from which the goods were procured or 
services contracted; 

 
M.1.10.4 Whether the subcontractors to the contract are currently certified business enterprises; 
 
M.1.10.5 The dollar percentage of the contract or procurement awarded to SBEs, or if insufficient 

SBEs, to other certified business enterprises; 
 
M.1.10.6 A description of the activities the contractor engaged in, in order to achieve the 

subcontracting requirements set forth in section M.1.5; and  
 
M.1.10.7 A description of any changes to the activities the contractor intends to make by the next 

month to achieve the requirements set forth in section M.1.5.  
 
M.1.11  Enforcement and Penalties for Breach of Subcontracting Plan 

 
M.1.11.1 If during the performance of this contract, the contractor fails to comply with the 

subcontracting plan submitted in accordance with the requirements of this contract, and 
as approved by the contracting officer and the Director of DSLBD, and the contracting 
officer determines the contractor’s failure to be a material breach of the contract, the 
contracting officer shall have cause to terminate the contract under the default clause of 
the Standard Contract Provisions.   

M.1.11.2 In addition, the willful breach by a contractor of a subcontracting plan for utilization of 
certified business enterprises in the performance of a contract, the failure to submit any 
required subcontracting plan monitoring or compliance report, or the deliberate 
submission of falsified data may be enforced by the DSLBD through the imposition of 
penalties, including monetary fines of $15,000 or 5% of the total amount of the work 
that the contractor was to subcontract to certified business enterprises, whichever is 
greater, for each such breach, failure, or falsified submission. 

 
 


