
 

SOLICITATION, OFFER AND 

AWARD 

 

1. Solicitation No.: 

 

DCAM-2011-B-0169 
Roof Replacement at DC General 

Hospital Building Nos. 2 & 3 

2.Type:  

 

[ X } Sealed Bid (IFB) 

 

[  ] Negotiated (RFP) 

 

3. Date Issued: 

  
  

July 12, 2011 

 Page 1 of 80       

 

4. Contract Number 

 
 

DCFB-2011-C-0169 
 

5. Requisition/Purchase Request No. 

 
 

RQ738326 

6.               

    [ X ]  Open Market with set aside for 
             LSDBE subcontracting  (see Sec-H) 

                      

    [   ]    SBE Set-Aside (see Sec-B.2 & Sec- H) 
              Mandatory 35%  SBE subcontracting 

              requirement in accordance with   

              Section H 

7. Issued By:           

                                       
             District of Columbia Department of Real Estate Services 
             Contracting and Procurement  
             2000 14th Street, NW, 5th Floor 
             Washington , DC 20009 

 

8. Address Offer To: 

 
             District of Columbia Department of Real Estate Services 

             Bid Room 
             2000 14th Street NW, 3rd Floor 

             Washington, DC 20009 

 

9. For        

information  

    contact:  

A. Name: 

 

Helena Barbour 

B. Telephone (No collect calls) C. E-mail Address 

 

Helena.barbour2@dc.gov 
(Area Code) 

202 

     (Number) 

671-2397    

(Ext) 

IMPORTANT - The "offer" section of this form, must be fully completed by offeror. 

SOLICITATION 

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and  "bidder" 

 

10. Sealed offers in “original” plus _1__ copies to perform the work required will be received at the place specified in item 8, or  if hand  

carried, to the bid counter located at address shown in item 8 until 2pm. local time  on  08/01/2011.  There will be no hard copies of this solicitation available for 

pick from the bid counter.  The solicitation will be electronically posted and can only be accessed from www.ocp.dc.gov under Business Opportunities, click on 

List all Opportunities. The cost of Drawings and Specifications is $20.00 for CD and are available for pick up at Blue Boy Imaging located at 214 L Street, NE 

Washington, DC 20002.                                                                                                                      
                                                                                                                          

11.   The District requires performance of the work described in strict accordance with the following: 
    

DESCRIPTION SECTION PAGES 

Solicitation/Offer/Award Form A 1-2 
Schedules for Construction, Alterations, Repair, Price B 3-4 

Scope/DRES/Specifications/Drawings C 5 

Packaging and Markings D 6 
Inspection and Acceptance E 7 

Deliveries and Performances F 8-9 
Contract Administration Data G 10-33 

Special Contract Administration Requirements H 34-41 

Contract Clauses I 42-57 
List of Attachments J 58 

Representations, Certifications and other statements of Bidders K 59-69 

Instructions, Conditions and other Notices to Bidders L 70-78 
Evaluation Factors for Award M 79-80 

Government of the District of Columbia Standard Contract Provisions For Use 

With Specifications for District of Columbia Government Construction Projects, 
Revised March 2011 

  

 

12. The Contractor shall commence performance on the date specified in the written Notice to Proceed (NTP) and shall complete all the work within 90 

calendar days after the commencement date set forth in the NTP. (see section F.1) 

 
13. The Contractor must furnish the required performance and payment bonds.  
      [ X ] yes, within five  (5)  calendar days after receiving  the Notice of Intent to Award Letter                    [   ] no 

14. Additional Solicitation Considerations 

A. All bids are subject to the work requirements, provisions and clauses incorporated in this solicitation as specified in Section K.4.   
B. A  BID GUARANTEE [ X ]  is  required as specified in Section K.4 and Section L.16   [   ]  is not required;  

 
Government of the District of Columbia                                                           Department of Real Estate Services 

                  STANDARD FORM A - Dated May 2001 

http://www.ocp.dc.gov/
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OFFER  ( Must be fully completed by offeror) 

15. Name, Company Name and Address of Offeror  (with zip code) 
 

 

 
 

16. Telephone No. 
(        ) 

18. Remittance Address (if different than item 15). 
 

17. E-mail address  

19. The offeror agrees to perform the work required at the prices specified herein and according to the BID SCHEDULE (Section B) and in strict accordance with the 

terms of this solicitation, if this offer is accepted by the District in writing within 90 calendar days after the date offers are due. 
 

20. The offeror agrees to furnish any required performance and payment bonds. 

21. ACKNOWLEDGEMENT OF AMENDMENTS 

The offeror acknowledges receipt of amendments to the solicitation (number and date each) 

Amendment 
Number 

          

Date 

 

          

22. Contractor Name and Title of person authorized to sign offer  

(Type or Print) 

 
 

22A. Signature 22B. Date  

AWARD (To be completed by the District) 

23. Amount 

 
 

 

24. Accounting and Appropriation data 

 

25. PAYMENT WILL BE  MADE BY: 

 
Office of the Chief Financial Officer 

 441 4th Street N.W., Suite 850 North 

                       Washington, D.C.  20001 
 

 

26. Submit invoices as instructed in Section G of this solicitation (Contract Administration Data) 

CO WILL COMPLETE ITEM  27 OR 28 AS APPLICABLE 

27. [    ]  NEGOTIATED AGREEMENT (The Contractor is required to 

sign this Document and return__ copies to the issuing office). The 

Contractor agrees to furnish and deliver all items or perform all work 

requirements for the consideration stated in this contract. The rights and 
obligations of the parties of this contract shall be governed by (a) this 

contract award, (b) the solicitation, and (c) the clauses, representations, 
certifications and specifications incorporated by reference in or attached 

to this contract. 

 

28. [    ]  AWARD (The Contractor is not required to sign this Document). Your offer on 

this solicitation is hereby accepted. This award consummates the contract which consists 

of (a) the solicitation and your offer, and (b) this contract award. No further contractual 

Document is necessary. 
 

 
 

29. Name and Title of Contractor or Person Authorized to Sign  (Type or 
Print) 

30. Name of CO (Type or Print) 
 

      Diane Wooden 

29A. Signature 
 

29B. Date 
 

30A. Signature  30B. Date 

                                 STANDARD FORM A - Dated May 2001 
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SECTION B: SCHEDULE FOR CONSTRUCTION, ALTERATIONS, PRICE 

 

B.1 The District of Columbia Department of Real Estate Services (DRES), Contracting and 

Procurement Division, on behalf of the District of Columbia Department of Human Services 

(DHS) is seeking a contractor to provide all labor, materials and equipment for the Full Roof 

Replacement at DC General Buildings No. 2 & 3 located at 1900 Massachusetts Avenue, SE, 

Washington, DC. 

 

B.2 DESIGNATION OF SOLICITATION FOR THE OPEN MARKET (CONSTRUCTION) 

WITH A 35% SBE SUBCONTRACTING SET ASIDE FOR CONTRACTS OVER 

$250,000.00 

 

This Invitation for Bids (IFB) is designated for the Open Market (GENERAL 

CONSTRUCTION) with a 35% SBE SUBCONTRACTING SET-ASIDE FOR CONTRACTS 

OVER $250,000.   A bidder responding to this solicitation, unless exempted by Section H.13, 

must submit with its bid, a notarized statement detailing its subcontracting plan. Bidders 

responding to this IFB shall be deemed nonresponsive and shall be rejected if the bidder fails to 

submit a subcontracting plan that is required by law. For construction contracts in excess of 

$250,000, at least 35% of the dollar volume of the contract shall be subcontracted in accordance 

with Section H.13.  The Subcontracting Plan shall meet the requirements described under Section 

H.17 of this Solicitation. 

 

B.3 The District contemplates award of a firm fixed-price contract. The estimated price range for this 

requirement is between $250,000.00 – $500,000.00. 

 

B.4 The Bidder must bid lump sum firm fixed price for the following Contract Line Item 

Numbers (CLINS) as described below.  

  

CLIN DESCRIPTION PRICE 

 

0001 All work associated with Full Roof Replacement at DC General Building Nos. 

2 & 3 
 

$ 

LUMP SUM PRICE IN WORDS 

 

 

 *In case of any discrepancy between the numerical “TOTAL LUMP SUM PRICE” and the 

“TOTAL LUMP SUM PRICE IN WORDS”, the TOTAL LUMP SUM IN WORDS PRICE shall 

govern.   
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B.5    PRICE BREAKDOWN FORM  

The Bidder must submit for each of the below listed discrete components of work (Divisions) the 

Price of each Division Component for CLIN 0001, set forth in Section B.4.  The sum of all the 

“Prices of Each Division Component” must equal the “Lump Sum Price” that the Bidder enters in 

the table set forth in Section B.4, CLIN 0001. 
 

Breakdown into Divisions of lump sum price under CLIN 0001, Section B.4 

DIVISION 

NO. * 

DESCRIPTION PRICE OF EACH 

DIVISION COMPONENT 

Div. 01 General Requirements   

………………………. 
Div. 02 

 

Existing Conditions 

 

 

………………………. Div. 07 

 

Material  

………………………. 
Div. 07 

 

Labor  

………………………. 
Div. 07 

 

Equipment  

………………………. 
Div. 07 

 

Closeout/Punch Items/Warranties   

………………………. 
Div. 07 

 

Thermal and Moisture Protection  

………………………. Div. 08 

 

Openings  

Div. 09 

 

Finishes  

………………………. 
Div. 10 

 

Specialties  

………………………. 
Div. 12 

 

Furnishings          

……………………… 
Div. 13 

 

Special Construction  

………………………. 
Div. 14 

 

Conveying Equipment  

………………………. 
Div. 21 

 

Fire Protection   

……………………….. 
Div. 22 

 

Plumbing  

……………………….. 
Div. 23 

 

Heating Ventilation and Air Conditioning  

……………………….. 
Div. 26 Electrical  

……………………….. 
Div. 27 

 

Communication  

……………………….. 
Div. 28 

 

Electric Safety and Security  

……………………….. 
     Div.  31 Earthwork  

……………………….. 
Div. 32 Exterior Improvements  

……………………….. 
Div. 33 Utilities  

……………………….. 
         Div. 34 Transportation  

……………………….. 
Lump Sum 

Price 

Lump Sum Price (copy from CLIN 0001, Section-B.4, 

Part-I of IFB)  

 

 

 DIVISION means a discrete component of the work for which a Price of Each Division Component is 

requested.   
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SECTION C – SCOPE/DRES SPECIFICATIONS/DRAWINGS 

 

C.1 SCOPE:   

 

C.1.1  The District of Columbia Department of Real Estate Services (DRES), Contracting and 

Procurement Division, on behalf of the District of Columbia Department of Human 

Services (DHS) is seeking a contractor to provide all labor, materials and equipment for 

the Full Roof Replacement at DC General Building Nos. 2 & 3 located in Washington, 

DC as depicted in Section B.1. The Contractor shall provide all services required for 

complete execution of the work to be performed including but not limited to hazardous 

materials abatement, removal and replacement of roof portions on the existing building. 

The Contractor shall also remove and replace all site furnishings and appurtenances, 

temporary cut or abandon site utilities to perform work and complete all requirements in 

accordance with contract documents and Scope of Work (SOW) incorporated herein as 

(Attachment J.1) 

  

C.2 SPECIFICATIONS AND DRAWINGS: 

DRES Specifications and DRES Drawings (Attachment J.1) titled Specifications for the Roof 

Replacement Building DC General-Building Nos. 2 & 3. 

 

 The Contractor shall perform the work in accordance with the DRES drawings and listed below. 

 

 LIST OF DRAWINGS  

DRAWING NO. DRAWING TITLE 

A0.1 COVER SHEET BUILDING S 2 & 3 MAIN ROOFS 

A2.1 ROOF PLAN BUILDINGS 2 & 3 MAIN ROOFS 

A5.1 ROOFING DETAILS BUILDINGS 2 & 3 MAIN ROOFS 

A5.2 ROOFING DETAILS BUILDINGS 2 & 3 MAIN ROOFS 

A5.3 ROOFING DETAILS BUILDINGS 2 & 3 MAIN ROOFS 

A7.1 SPECIFICATIONS BUILDINGS 2 & 3 MAIN ROOFS 
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SECTION D: PACKAGING AND MARKING 

 

D.1 MATERIAL DELIVERY, HANDLING AND STORAGE:  

 

D.1.1 The Contractor shall deliver materials and equipment in the original, properly labeled, 

unbroken packages, containers, cartridges or bundles and in such quantities and such 

ample time that progress of work will not be delayed. 

 

D.1.2 The Contractor shall protect materials and products against any damage or deterioration 

during transit to the site, unloading, delivering and storing at site, installation or erection 

and during period between installation or erection and final acceptance by the District, that 

shall include, but not limited to: 

 

D.1.2.1 Minimum exposure to weather during delivery. 

 

D.1.2.2 Storage off ground in dry, well-ventilated spaces. 

 

D.1.2.3     Covering, as necessary, for adequate protection from soiling and wetting. 

 

 D.1.3  The Contractor shall provide storage methods that will facilitate inspection and testing 

before and during the use as follows: 

 

D.1.3.1  Space for storage of materials and equipment will be approved by the  

 District’s Inspector (see Paragraph G.22). 

 

D.1.3.2 The Contractor shall not occupy more space at the site than is absolutely 

necessary for proper execution of the work. 
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SECTION E: INSPECTION AND ACCEPTANCE 

 

E.1 INSPECTION: 
 

The inspection and acceptance requirements for the resultant contract will be governed by 

Article 11 of the General Provisions of the Standard Contract Provisions For Use With 

Specifications for District of Columbia Government Construction Projects, Revised March 

2011, incorporated herein as Attachment J.3. 

 

E.2 PARTIAL ACCEPTANCE: 

 

E.2.1 The Contract Administrator (CA) may, at his/her option, accept part of the work under 

the contract in writing prior to the CA’s final acceptance of all the work under the 

contract, when the CA considers it beneficial to the District of Columbia. 

 

E.2.2 Partial acceptance shall not preclude liquidated damages, as specified in Section H.1, 

for failure to complete the contract within the required time limits established under 

TIME FOR COMPLETION in Section F.1. 

 

E.3 FINAL INSPECTION: 

 

E.3.1 The Contractor shall give the CA written notice at least seventy-two (72) hours in 

advance of date on which the project will be 100% complete and ready for final 

inspection.  Prior to final inspection date, the Contractor shall verify in writing that in 

the Contractor’s best judgment no deficiencies exist. 

 

E.3.2 The Contractor and the CA shall jointly prepare a Punch List, for each building, of 

deficiencies found on final inspection that does not prevent the building area(s) within 

the building from being occupied.  The Contractor shall correct the deficiencies within 

fourteen (14) days after the building area(s) within each building have been occupied 

and submit to the CA a report of the corrections, for each building, as a condition of 

final inspection. 
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SECTION F - DELIVERIES OR PERFORMANCE 

 

F.1 TIME OF COMPLETION: 

 

The Contractor shall commence work on the date specified in the written Notice to Proceed 

(NTP) signed and issued by the Contracting Officer (CO) and shall complete all the work within 

Ninety (90) calendar days, including holidays, from the date specified in the NTP.  

 

F.2 DELIVERABLES: 

 

The Contractor shall submit the items listed below to CA for review and approval, and provide a 

copy the CO. The CA shall review and comment on the submittals within seven (7) calendar days 

of their receipt from the Contractor, and return the revised submittals to the Contractor to make 

the Government recommended revisions. The Contractor shall incorporate the Government’s 

review and comments within two (2) calendar days of their receipt from the CA and send 

submittals back to the CA for approval and provide a copy of the revised submittals to the CO. 

 

F.2.1 Prior to commencement of work, the Contractor shall submit to the CA a submittal 

schedule for work.  This schedule is a list of all samples, cut-sheets, shop drawings and/or 

product data required for completion of work.  This schedule shall be submitted within 

seven (7) calendar days of receipt of NTP and shall include any long lead items that 

require expedited submittal in order for the Contractor to meet the work schedule.    

 

F.2.2   The Contractor shall submit all cost loaded CPM schedules and reports for approval to the 

CA on a biweekly basis via email. 

 

F.2.3 The Contractor shall submit specification for all equipment to the CA within ten (10) 

calendar days of the issuance of NTP for written approval prior to ordering.  

 

F.2.4 The Contractor shall create and update all schedules utilizing Primavera software and 

uploaded into PROLOG. 

 

F.2.5 The Contractor shall be responsible for utilizing PROLOG Web Based Project 

Management System for any and all documentation, daily reports, RFI’s, schedules, 

submittals as well as any other project related items.  

 

F.2.6 The Contractor shall submit all daily reports by COB the following day and upload into 

PROLOG along with Daily Photos documenting work. 

 

F.2.7 The Contractor shall be responsible for modifying two (2) existing construction signs 

identifying the Contractors, clients, and Districts contact information, the project title and 

address and any other information desired and supplied by the District.  The Contractor 

shall submit a draft of the information to the CA for approval. 

 

F.2.8 The Contractor shall submit one (1) draft of the Operation and Maintenance Manual (O & 

M) within forty five (45) days of the NTP for CA review. 



Roof Replacement at DC General Hospital Building 2 & 3 Solicitation Number: DCAM-2011-B-0169  

 

 
 

 9 

F.2.9 The Contractor shall submit one (1) draft of the as-built drawings with all changes/RFI’s 

posted to date for review by the CA within forty five (45) days of the NTP. 

 

F.2.10 The Contractor shall supply three (3) O & M’s white cover slip in binders broken down by 

the 36 division Master spec and according to the format provided by DRES and on three 

(3) CD-Roms.  Binders shall be large enough to support all close out documents provided 

in this project to include but not limited to progress photos, product data, shop drawings, 

samples, index, warranties, CD’s.   

 

F.2.11 The Contractor shall provide Schedule of Values broken down by task and/or 36 Division 

Specs to be approved by the CA. 

 

F.2.12 The Contractor shall be responsible for CPM-Schedule.  The Contractor shall be 

responsible for supply weekly updates to CPM Schedule to the CA.  

 

F.2.13 Contractor shall submit all RFI’s within ten (10) days of Notice to Proceed (NTP). 

 

F.2.14 The Contractor shall submit all submittals, CPM cost loaded schedules, key personnel 

names, schedule of values, reports, site plan and all other required submission within 

timeframe identified in the milestones below: 

 

F.2.14.1     Milestones:  The Contractor shall submit milestones 1-11 to the CA for review 

prior to commencement of work: 

 

1. Staff and Subcontractor List with Contact info.        3 days of NTP 

2. Submittal Log                 3 days of NTP  

3. Installation of  temporary 8’ Chain Linked   5 days of NTP 

Construction Fencing around Parking Lay down 

Area    

4. Schedule of Values     5 days of NTP 

5. Site Specific Safety Plan    5 days of NTP  

6. Temporary Signage Submittal for approval  5 days of NTP 

7. CPM-Cost Loaded Schedule               5 days of NTP 

8. All Submittals submitted     7 days of NTP 

9. Installation of Project Signage   10 days of NTP 

10. All Project Required Permits               10 days of NTP  

11. Request for Information (RFI’s)   10 days of NTP 

12. Pre construction water test (all)   15 days of NTP 

13. 50% Draft of O & M Manual               45  days of NTP 

14. 50% Draft of As-built for review   45 days of NTP 

15. 100% Submission of O&M Manuals   90 days of NTP 

16. 100% Submission of As-builts   90 days of NTP 

Project Complete     90 days of NTP 
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SECTION G - CONTRACT ADMINISTRATION DATA 

 

G.1  INVOICE PAYMENT: 

 

G.1.1   The District will make progress payments (refer to G.4) to the Contractor, upon the 

submission of proper invoices, based on the approved Critical Path Method (CPM) 

schedule as described in Section G.4.1.2 of this document, only for the percentage of 

work or services actually performed or completed during the subject period and 

accepted by the District, less any discounts, allowances or adjustments provided for in 

this contract. 

 

     G.1.2 The District will pay the Contractor on or before the 30
th

 day after receiving a proper 

invoice from the Contractor. 

  

G.2  INVOICE SUBMITTAL: 

 

 G.2.1 The Contractor shall submit proper invoices on a monthly basis or as otherwise specified 

in this contract. Invoices shall be prepared in triplicate and submitted to the CA specified 

in Section G.9 below.  

    

G.2.2 To constitute a proper invoice, the Contractor shall submit the following information: 

 

G.2.2.1 Contractor’s name and invoice date (Contractors are encouraged to date   

invoices as close to the date of mailing or transmittal as possible); 

 

G.2.2.2  Contract number, page 1, block 4 and purchase order number, page 1, block 5 of 

the Solicitation Cover sheet.  In submitting an invoice, the Contractor must 

include an assigned invoice number; 

 

G.2.2.3    Description, amount of payment requested, quantity, and the dates of the     

work performed based on the approved CPM schedule; 

 

G.2.2.4   Other supporting documentation or information, as required by the CO; 

 

G.2.2.5   Name, title, telephone number and complete mailing address of the     

responsible official to whom payment is to be sent; 

 

G.2.2.6   Name, title, phone number of person preparing the invoice;  

 

G.2.2.7   Name, title, phone number and mailing address of person, if different  from the 

person identified above to be notified in the event of a defective invoice, and 

 

G.2.2.8  Authorized signature. 

 

G.2.2.9 Catalogue cuts, manufacturer’s specifications and nomenclature data will be 

required. 
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G.2.2.10 Manufacturer’s specifications and nomenclature dates will be required for all 

material and equipment to be used.  

G.2.2.11  Shop drawings (working drawings) showing details of all work to be performed 

shall be submitted before work commences. 

 

G.2.2.12 Complete material list of all items proposed to be furnished and installed  must 

be submitted before work commences. 

 

G.2.2.13 Manufacturer’s recommended method of installation(s). 

 

G.3 FIRST SOURCE AGREEMENT REQUEST FOR FINAL PAYMENT: 

 

G.3.1 For contracts subject to the 51% District Residents New Hires Requirements and First 

Source Employment Agreement requirements, final request for payment must be 

accompanied by the report or a waiver of compliance discussed in section G.36.2. 

 

G.3.2 The District shall not make final payment to the Contractor until the agency CFO has 

received the Contracting Officer’s final determination or approval of waiver of the 

Contractor’s compliance with 51% District Residents New Hires Requirements and First 

Source Employment Agreement requirements. 

 

G.4 METHOD OF PAYMENT: 

 

G.4.1 The District will utilize the progress payment method under this contract, and will make 

progress payments when all of the following conditions are satisfied: 

 

G.4.1.1 The portion of the service provided by the Contractor is accepted by the 

District; 

G.4.1.2 The work on the specific contract activity as identified in the approved CPM 

Schedule, for which the progress payment is requested, is 100 % complete; 

and 

G.4.1.3 The Contractor submits the invoice as describe in G.2 for the progress 

payment. 

 

G.4.2 The Contractor shall prepare and deliver to the CA for approval: 

 

G.4.2.1 Original and a copy of completed Payment Request of Work Performed 

Summary Sheet along with Schedule of Values,  and detailed General 

Condition Costs (see Section G.15), within five (5) days after issuance of 

written NTP and prior to submission of first progress payment request. This 

detailed estimate of costs shall include a breakdown of costs for all items of 

work that will be performed under the contract with total amount equal to the 

lump sum bid price under Section B.4. 

 

 G.4.2.1.1 General Conditions to include but not limited to: 
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a. Scheduled value for Project Manager, Superintendent, Foreman 

and other project personnel; 

b. Scheduled value for Site Protection per Contract 

Administration Data in accordance with Section G.17 for 

contract duration; 

c. Scheduled value for Contractor’s project site trailer; 

d. Scheduled value for as-build drawings per Special Contract 

Requirement in accordance with Section G.36; 

e. Scheduled value for all DCRA trade permits, certificates of 

occupancy and other project related permits in accordance with 

Section H.3; 

f. Scheduled value for all temporary utility services in accordance 

with Section H.4; and  

g. Scheduled value for office supplies and office equipment. 

G.4.2.2 Original and a copy of the signed (by the authorized representative of the 

Contractor) Progress Payment Request Form on or before the twenty-fifth 

(25th) day of each month during progress of the work. The CA will direct the 

progress payment to be made based on the actual work performed based on 

the CA’s approval of the Schedule of Values. This approval will include only 

those fractions of work which have been completed and duly accepted by 

CA. CA’s acceptance signature on the form is mandatory. 

 

G.4.2.3 Copy of the Schedule of Values pre-approved by the CA with invoice. 

 

G.4.3 Materials and equipment payments: 

 

G.4.3.1 The District will pay for the materials, equipment and associated components 

delivered to the jobsite or stored on the site, until they are satisfactorily 

incorporated into the completed work, at 100% of their invoiced value from 

the manufacturer or supplier as approved by the CA. The Contractor shall 

properly store and protect all the materials and equipment and ensure that all 

materials and equipment are in compliance with the submittals approved by 

the CA. 

 

G.4.3.2 The District will not pay the Contractor 75% of the invoiced value for 

materials, equipment and associated components stored off-site in a bonded 

warehouse within a twenty-five (25) mile radius of the jobsite. Payment will 

be subject to the following documentation accompanying the payment 

request:  

 

 G.4.3.2.1 A certified statement giving the exact location of the materials 

or equipment, that such material or equipment is properly stored 

and protected meeting the approval of CA and is consigned to 

the District of Columbia Government; that the materials and 

equipment will not be diverted for use or installation at a 

different project, and that they are subject to inventory and 

inspection by the CA. 
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 G.4.3.2.2 A valid invoice or bill of sale indicating the unit quantity, 

description of the material or equipment and its costs as defined 

in Section G.4.4.1 and G.4.4.2. 

 

 G.4.3.2.3 A certificate of insurance of a bonded warehouse, in the event 

the materials/equipment is stored off-site. 

 

 G.4.3.2.4 Photo documentation. 

 

G.4.4 Before approval of the CPM schedule, the District may make one (1) initial monthly 

payments under this contract for the work performed during the first thirty (30) days 

following the NTP, following the CA’s partial acceptance of the work in writing in 

accordance with Paragraph E.2. In the event that the District elects to proceed in this 

manner, the following shall apply: 

 

G.4.4.1 The District will not make any additional payments until the final CPM schedule 

is approved by CA. 

 

G.4.4.2 The District will not make progress payments for all other activities until the 

final CPM schedule is approved and distributed by the CA.   

 

G.4.5 The CA will use the CPM Schedule approved and updated as provided in subsection G.15 

as the basis upon which to estimate successive progress payments to be made. 

 

G.5      ASSIGNMENTS:   

 

G.5.1 In accordance with 27 DCMR 3250, the Contractor may assign funds due or to become 

due as a result of the performance of this contract to a bank, trust company, or other 

financing institution.  

 

G.5.2. Any assignment shall cover all unpaid amounts payable under this contract, and shall not 

be made to more than one party. 
 

G.5.3 Notwithstanding an assignment of money claims pursuant to authority contained in the 

contract, the Contractor, not the assignee, is required to prepare invoices. Where such an 

assignment has been made, the original copy of the invoice must refer to the assignment 

and must show that payment of the invoice is to be made directly to the assignee as 

follows: 
 

Pursuant to the instrument of assignment dated ___________, 

 make payment of this invoice to _______________________ 

(name and address of assignee). 

 

G.6      THE QUICK PAYMENT CLAUSE: 
 

 G.6.1 Interest Penalties to Contractors 
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  G.6.1.1   The District will pay interest penalties on amounts due to the Contractor  

  under the Quick Payment Act, D.C. Official Code §2-221.01 et seq., for the 

period beginning on the day after the required payment date and ending on the 

date on which payment of the amount is made.   Interest shall be calculated at the 

rate of 1% per month.  No interest penalty shall be paid if payment for the 

completed delivery of the item of property or service is made on or before: 

 

G.6.1.1 the 3
rd

 day after the required payment date for meat or a meat product; 

 

 G.6.1.2 the 5
th

 day after the required payment date for an agricultural 

  commodity; or 

 

 G.6.1.3 the 15
th

 day after the required payment date for any other item. 

 

  G.6.1.2 Any amount of an interest penalty which remains unpaid at the end of any 30-

day period shall be added to the principal amount of the debt and thereafter 

interest penalties shall accrue on the added amount. 

 

 G.6.2 Payments to Subcontractors 
 

 G.6.2.1 The Contractor must take one of the following actions within 7 days of receipt of 

any amount paid to the Contractor by the District for work performed by any 

subcontractor under a contract: 

 

 G.6.2.1.1 Pay the subcontractor for the proportionate share of  

  the total payment received from the District that is attributable to 

the subcontractor for work performed under the contract; or 

G.6.2.1.2 Notify the District and the subcontractor, in writing, of the 

Contractor’s intention to withhold all or part of the subcontractor’s 

payment and state the reason for the nonpayment. 

 

 G.6.2.2 The Contractor must pay any subcontractor or supplier interest penalties  on 

amounts due to the subcontractor or supplier beginning on the day after the 

payment is due and ending on the date on which the payment is made.  Interest 

shall be calculated at the rate of 1% per month.   No interest penalty shall be paid 

on the following if payment for the completed delivery of the item of property or 

service is made on or before: 

 

  G.6.2.2.1   the 3
rd

 day after the required payment date for meat or  

 a meat product; 

  G.6.2.2.2   the 5
th

 day after the required payment date for an  

 agricultural commodity; or 

 

 G.6.2.2.3 the 15
th

 day after the required payment date for any other item. 

 

 G.6.2.3 Any amount of an interest penalty which remains unpaid by the Contractor at the 

end of any 30-day period shall be added to the principal amount of the debt to the 

subcontractor and thereafter interest penalties shall accrue on the added amount. 



Roof Replacement at DC General Hospital Building 2 & 3 Solicitation Number: DCAM-2011-B-0169  

 

 
 

 15 

 

 G.6.2.4 A dispute between the Contractor and subcontractor relating to the amounts or 

entitlement of a subcontractor to a payment or a late payment interest penalty 

under the Quick Payment Act does not constitute a dispute to which the District 

of Columbia is a party.  The District of Columbia may not be interpleaded in any 

judicial or administrative proceeding involving such a dispute. 

 

G.6.3 Flow Down Requirement for Subcontracts 

 

Contractor shall include in each subcontract a provision that requires the subcontractor to 

include in its contracts with any subcontractor or suppliers the payment and interest clauses 

required under paragraphs (1) and (2) of DC Official Code  §2-221.02(d). 

 

G.7 CONTRACTING OFFICER (CO): 
 

 In accordance with 27 DCMR 1200.1 contracts may be entered into and signed on behalf of the 

District Government only by CO.  The address and telephone number of the CO is: 

 

           Diane Wooden, CO  

Department of Real Estate Services (DRES) 

  Contracting and Procurement Division 

2000 14
th

 Street, N.W. - 5
th

 Floor   

Washington, D.C.  20009 

Tel: 202-671-2405 

diane.wooden@dc.gov 

 

G.8 AUTHORIZED CHANGES BY THE CO: 
 

G.8.1 In accordance with Article 3 of the Standard Contract Provisions For Use With 

Specifications for District of Columbia Government Construction Projects, March 2011, 

the CO is the only person authorized to approve changes to any of the requirements of 

the contract. 
 

G.8.2 The Contractor shall not comply with any order, directive or request that changes or 

modifies the requirements of this contract, unless issued in writing and signed by the CO. 
 

G.9 CONTRACT ADMINISTRATOR (CA): 
 

G.9.1 The CA is responsible for the technical administration of the contract and advising the CO 

as to the Contractor’s compliance or noncompliance with the contract.  In addition, the CA 

is responsible for the day-to-day monitoring and supervision of the contract, of ensuring 

that the work conforms to the requirements of this contract and such other responsibilities 

and authorities as specified in writing by the CO.  The CA for this contract is: 

 

Maurice Dunn, Project Manager 

 Department of Real Estate Services 

 2000 14
th

 Street, NW, Eighth Floor 

 Washington, D. C.  20009 

 Tel: 202-671-2322 

mailto:diane.wooden@dc.gov
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 Maurice.Dunn@dc.gov 

 

G.9.2 It is fully understood and agreed by the Contractor that the CA shall not have any 

authority to make changes in the DRES Specifications, SOW, price or terms and 

conditions of the contract. 

 

G.9.3 Contractor shall be held fully responsible for any changes not authorized in advance, in 

writing, by the CO, and may be denied compensation or other relief for any additional 

work performed that is not authorized by the CO in writing.  In addition, Contractor may 

also be required at no additional cost to the District, to take all corrective action 

necessitated by reason of the unauthorized changes. 

 

G.10 STOPPAGE OF WORK:   

 

If the Contractor fails to abide by any, or all, of the provisions of the contract, the CO reserves the 

right, by written notification to the Contractor, to stop all the work, or any portion thereof, 

affected by the Contractor’s failure to comply with the contract requirements. This stoppage will 

remain in effect until the Contractor has taken action to meet the contract requirements, or any 

separable part thereof, and the CO notifies the Contractor in writing that work may resume. 

Stoppage of all part of the work by the CO pursuant to this Section G.10 notwithstanding, the 

District may terminate the right of the Contractor to proceed as provided in Article 5 of the 

General Provisions, TERMINATION-DELAYS, of Standard Contract Provisions for 

Construction Projects, (March 2011).  

 

G.11 SUBCONTRACTS: 

 

G.11.1 Nothing contained in the contract shall be construed as creating any contractual 

relationship between any subcontractor and the Government of the District of 

Columbia. 

 

G.11.1.1 The divisions or sections of the DRES Specifications are not intended to 

control the Contractor in dividing the work among the subcontractors or 

to limit the work performed by any trade. 

G.11.1.2 The Contractor shall be as fully responsible to the Government of the 

District of Columbia for the acts and omissions of subcontractor and of 

persons employed by them as he is for the acts and omissions of persons 

directly employed by him. 

  

G.11.1.3   The Contractor shall coordinate the trades, subcontractor and material 

persons engaged upon his work.  

 

G.11.1.4 The Contractor shall, without additional expense to the Government of 

the District of Columbia, utilize the services of specialty subcontractor 

for those parts of the work which the Contract specifies are to be 

performed by specialty subcontractors. 

 

mailto:Maurice.Dunn@dc.gov
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G.11.1.5 The Government of the District of Columbia will not undertake to settle 

any differences between the Contractor and his subcontractors or between 

subcontractors. 

 

G.11.2 The Contractor shall not subcontract any portion of the contract except with the prior 

written consent of the CO, or his authorized representatives, and such consent, when 

given, shall not be construed to relieve the Contractor of any responsibility for the 

fulfillment of the contract.  Request(s) for permission to subcontract any portion of the 

contract shall be in writing, as incorporated in Section K.3, and accompanied by: (a) a 

showing that the organization which will perform the work is particularly experienced 

and equipped for such work, and (b) an assurance by the Contractor that the Labor 

Standards Provisions set forth in this contract shall apply to labor performed on all 

work encompassed by the request(s).  The request(s) also shall provide the following 

information:  

 

 G.11.2.1 Subcontractors name, address, telephone number, and Federal Social 

Security Number used on the Employers Quarterly Federal Tax Return, U.S. 

Treasury Department Form 941. 

 

      G.11.2.2 Estimated dollar amount of the subcontract. 

 

G.11.2.3 Estimated starting and completion dates of the subcontract. 

 

G.11.2.4   The subcontractor approval request form included herein should be used to 

request approval of subcontractor on this project.  The form should be 

completed for each subcontractor requested for approval and submitted to the 

CO. Copies of these forms are available upon request from the CA. 

 

G.11.3 Any work or service so subcontracted shall be performed pursuant to a subcontract 

agreement, which the District will have the right to review and approve prior to its 

execution by the Contractor.  Any such subcontract shall specify that the Contractor 

and the subcontractor shall be subject to every provision of this contract.  

Notwithstanding any such subcontract approved by the District, the Contractor shall 

remain liable to the District for all Contractor’s work and services required hereunder.  

 

G.12 PATENTS: 

 

The Contractor shall hold and save the Government, its officers, agents, servants and employees, 

harmless for liability of, any nature or kind, including cost and expenses for, or on account of any 

patented or unpatented invention, article or appliance manufactured or used in the performance of 

this contract, including their use by the Government of the District of Columbia. 

 

G.13 SAFETY PRECAUTIONS: 

 

G.13.1 The Contractor shall perform all site, plant and construction work in strict accordance 

with the Safety Standards of the District of Columbia and the U.S. Occupational Safety 

and Health Act of 1970 and the D.C. Occupational Safety and Health Act of 1988, D.C. 

Official Code § 32-1101 et seq. and 1-620.01 et seq. 
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 G.13.1.1 The Contractor or his representative shall be thoroughly familiar with these 

standards and have copies of same available at the project site at all times.  

 G.13.1.2 Operators of explosive-actuated tools shall have a training certificate, as 

required by the Safety Code, in their possession. 

 

 G.13.1.3 The Contractor shall be responsible for providing and installing adequate 

temporary shoring or bracing for all walls, slabs and like constructions until 

such items attain their design, strength, and stability. 

 

G.13.2 The Government, its officers, agents, servants, and employees shall not be held liable for 

any property damages or physical harm resulting from inadequate protection. 

 

             G.13.3 Prior to execution of shoring and/or bracing, the Contractor shall submit details and 

calculations for shoring and/or bracing designs for the CA’s review and concurrence. 

 

G.13.4 The Contractor shall exercise special precautions to prevent use of or access to the 

Contractor’s materials, equipment or tools and entry into the Contractor’s work areas by 

non-authorized personnel. 

 

G.13.4.1 A Contractor’s attendant shall be present at all times when bituminous kettles 

are in operation to prevent the public from coming in contact with the kettles. 

 

G.13.4.2 The Contractor shall remove each kettle as soon as its use is complete. 

 

G.13.5 The Contractor shall chute or hoist to the ground any and all the materials being 

removed from the roof areas or any upper floor. 

 

G.13.6 The Contractor shall not permit any live wires to be left exposed and unguarded, 

including open panel boards. 

 

G.13.7 The Contractor shall cover all open trenches during hours when work is not being 

executed, as required for protection of the public. 

 

G.14     GUARANTEE OF WORK: 

 

G.14.1 The Contractor guarantees, for a period of one (1) year after date of acceptance for 

occupancy as established in the District’s written notification, to repair or replace any 

work in which any defects in material or workmanship appear within said period and to 

repair or replace any and all work damaged by reasons thereof, to the satisfaction of the 

CA and without expense to the District of Columbia. 

 

G.14.2 In any case where in fulfilling the requirements of the contract or any guarantee, 

embraced in or required thereby, the Contractor disturbs any work guaranteed under 

another contract, he shall restore such disturbed work to a condition comparable to its 

original condition and guarantee such restored work to the same extent as it was 

guaranteed under such other contracts. 
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G.14.3 Upon the Contractor’s failure to proceed promptly to comply with the terms of  any 

guarantee under the contract or still running upon work originally executed by other 

Contractors, the District of Columbia may (1) either have such work performed as the 

CO deems necessary to fulfill such guarantee, or (2) allow all such damaged or defective 

work to remain in such unsatisfactory condition; provided that the Contractor shall 

promptly pay the District of Columbia the sum estimated by the CO under the provision 

of Section G.14.2 above to represent the amount which would have been necessary to 

expend to fulfill such guarantee.  Everything done in the fulfillment of any guarantee 

shall be without additional expense to the Government of the District of Columbia. 

 

G.14.4 All special guarantees that are stipulated in the specifications or other documents 

forming a part of the contract shall be subject to the terms of this paragraph insofar as 

they do not conflict with the provisions containing references to guarantees in the 

specifications or such other documents. In case of any conflict, the special guarantee 

shall take precedence. 

 

G.15 PROTECTION: 

 

G.15.1 The Contractor shall protect existing public and private property including but not 

limited to sidewalks, pavements, landscaping, from damage using methods approved by 

CA such as planking, covering, temporary cement curbs, and shall be responsible for 

replacement of items that are damaged by work under this contract.  The Contractor 

shall repair or replace damages to sidewalks, curbs, streets, public property and public 

utilities as directed by the CA in accordance with standards of the agency having 

jurisdiction over the damaged property.  The CA will not permit grouting of cracks in 

sidewalks and driveways. The Contractor shall replace cracked slabs.  

 

G.15.2  Lights: 

 

G.15.2.1  Illumination of the worksite during non-daylight hours is required of the 

Contractor at the Contractor’s expense. 

 

G.16 ELECTRICAL SERVICE WIRES AND CONDUITS:  
 

G.16.1 LIVE:  The District has made its best efforts to show all electrical service wires and 

conduits on the contract drawings and specifications.  However, the District gives no 

assurance that there are no other active services in areas in which work is to be 

performed.  If during execution of work, other active services are encountered that 

necessitate changes in drawings or specifications, the Contractor shall make the required 

adjustments.  The costs for these adjustments shall be at the District’s expense. 

 

G.16.2 INACTIVE OR ABANDONED:  If, during execution of work, the Contractor 

encounters inactive or abandoned electrical service wires and conduits not shown or 

specified, the Contractor shall notify the CO as set forth in Article 4 of the Standard 

Contract Provisions. 
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G.17 EXISTING CONDITIONS:  

 

G.17.1 The Contractor shall verify by actual measurement existing work required to connect 

with work now in place before the Contractor commences actual work at the site.  The 

Contractor shall ensure that new work in extension of existing work shall correspond in 

all respects with that to which it connects unless otherwise indicated or specified. 

 

G.17.2 The Contractor shall protect existing trees and shrubs from damage during 

construction/renovation to exterior of the facility.  Protection extends to the root systems 

of existing vegetation.  Contractor shall not store materials or equipment, or drive 

machinery within drip line of existing trees and shrubs.   

 

 

G.18 OPERATION AND MAINTENANCE MANUALS 

 

G.18.1    The Contractor shall, prior to final acceptance of the project, submit to the CA, three (3) 

copies of operations and maintenance manuals for all newly installed equipment under 

this contract.   

 

G.19 EROSION AND POLLUTION CONTROL: 

 

G.19.1 The Contractor shall provide erosion control facilities as approved and as required for 

fulfilling the requirements of Health Regulations of the District of Columbia. 

 

G.19.2 The Contractor shall take such measures, as determined to be adequate in the opinion of 

the CO, which will prevent soil erosion from the site in question. 

 

G.19.3  The Contractor shall conduct all operations in such a manner as to prevent when 

 possible and otherwise minimize the contamination of watercourses by sediment 

 bearing materials or other pollutants. 

 

G.19.4  The Contractor shall maintain effective erosion control for the duration of any 

 suspension of all or a portion of the construction operation. 

 

G.20 GOVERNMENT INSPECTORS: 

 

G.20.1 The Contractor shall perform work under the general direction of the CA and is subject 

to inspection by his/her appointed Inspector to ensure strict compliance with the terms of 

the contract.  Neither the CA nor an Inspector is authorized to change any provision of 

the contract documents without written authorization of the CO. 

 

G.20.2 The Contractor shall not be relieved from compliance with material and workmanship 

requirements of the contract by the presence of or absence of an Inspector.  

 

G.21 DRES SPECIFICATIONS AND DRAWINGS: 

 

G.21.1 Pursuant to Article 2 of the General Provisions, Standard Contract Provisions for 

Construct ion Projects, the general character and scope of the work are illustrated by the 
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specifications listed in Section C, Paragraph C.3, included herein as Attachment  J.1.  

Any additional detail information deemed necessary by the CO will be furnished to the 

Contractor when and as required by the work. 

 

G.21.2 In case of differences between small and large-scale drawings, the large-scale drawings 

shall govern. 

 

G.21.3 Where on any of the drawings, a portion of the work is drawn out and the remainder is 

indicated in outline, the parts drawn out shall apply also to those portions indicated in 

the outline. 

 

G.21.4 Where similar work occurs in the drawings, the Contractor shall interpret the same in its 

general sense and not as meaning identical. The Contractor shall work out all the details 

in relation to their location and their connection with other parts of the work. 

 

G.21.5 In case of differences between the schedules and small or large scale drawings, the 

schedules shall govern. 

 

G.21.6 In cases of differences between the specifications and standards, and in cases of 

differences between drawings and the specifications, the specifications shall govern. 

 

G.22 REFERENCE TO CODES AND REGULATIONS: 

 

G.22.1 Where the District of Columbia codes and regulations and other codes and regulations 

are referred to in these specifications, they are minimum requirements. 

 

G.22.2 Where the requirements of these specifications exceed the referred requirements of the 

codes and regulations, these specifications shall govern. 

 

G.22.3 Requirements of codes and regulations shall include revisions, amendments and 

supplements thereto in effect on the closing date of the Invitation For Bids (IFB). The 

IFB will be amended to conform it to such code and regulation changes that occur after 

the closing date.  

 

G.23 SINGULAR OR PLURAL NUMBERS 

 

Where any device or part of equipment is herein referred to in the specifications or on the drawings in the 

singular or plural number, such reference shall be deemed to apply to as many such devices as are required 

to complete the installation as shown on the drawings. 

 

G.24 ENGINEERING AND LAYOUT SERVICES: 

 

G.25.1 The Contractor shall provide competent engineering services to execute the work in 

accordance with the contract requirements.  The Contractor shall verify the figures shown 

on the drawings before undertaking any construction work and shall be responsible for the 

accuracy of the finished work. 
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G.25.2 The District has made its best efforts to establish such general reference points as will 

enable the Contractor to proceed with the work.  It is the Contractor’s responsibility to 

visit the site and familiarize themselves with the site conditions before submitting his bid.  

 

G.25.3 The Contractor shall make no change in locations without the written approval of the CO.   

 

G.26 BUILDING LINES AND BATTER BOARDS: 

 

G.26.1 Prior to commencing construction, the Contractor shall obtain a plat of computations from 

the D.C. Surveyor’s Office to ascertain official reference points from which the property 

survey can be made. 

 

 G.26.1.1 The Contractor shall establish and have platted on site, all building lines, 

building restriction lines and property lines shown on drawings, utilizing the 

service of a registered professional surveyor regularly engaged in such 

practice. 

 

 G.26.1.2 The Contractor shall also establish critical grade and boundaries for 

construction of facilities where distance measurements are important, 

utilizing the service of a registered professional surveyor. 

 

 G.26.1.3 Within 10 working days of receiving the plat of computations, the Contractor 

shall submit to the CA two (2) copies of plat showing such lines and grades 

with a registered professional surveyor’s certification of their correctness. 

 

G.27 WALL CHECK: 

 

G.27.1 After foundations are in place and walls have been defined, but before additional 

construction and work is effected, the Contractor shall cause a wall check to be made by 

the same registered professional surveyor who established the building lines and 

property lines. 

 

G.27.2 The Contractor shall obtain certification by the D.C. Surveyor’s Office of the location of 

the foundation walls by submitting his registered professional surveyor’s certification 

prior to proceeding with construction. 

 

G.28 INTERFERENCE:  

(Mechanical Equipment, Piping, Ducts and Electric Conduits) 

 

G.28.1 The Contractor shall coordinate all mechanical and electrical work associated with the 

separate sections of the specifications with work of all other trades so as to avoid any 

interference with installation of pipes, ducts and conduits. 

 

 G.28.1.1 The sizes and locations of the pipes, ducts, electrical conduits and the method 

of running them are shown on the drawings, but it is not intended to show 

every offset and fittings or every architectural or structural obstacle that will 

be encountered during the installation of the work.  The Contractor shall 

modify alignment of pipes, ducts and conduits from that shown on the 
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contract drawings, where necessary, without any additional costs to the 

District. 

 

 G.28.1.2 The Contractor shall furnish such materials and labor, as necessary, to make 

the piping, ducts and conduit modifications as required, due to building 

obstructions and to complete the installation in accordance with best practice 

of the trades and to the satisfaction of the CA. 

 

G.28.1.3 Prior to disconnection of any existing mechanical units, units must be tested 

with the CA present.  The Contractor shall prepare a written report stating the 

operating conditions of the units and the condition of the lines/elements. 

 

G.29 ADD TO ARTICLE 3, CHANGES, OF THE STANDARD CONTRACT PROVISIONS, 

GENERAL PROVISIONS SECTION, THE FOLLOWING SECTION E, EQUITABLE 

ADJUSTMENTS: 
 

G.29.1 The purpose of this section is to define a standard procedure for determining reasonable 

costs and times for purpose of making equitable adjustments under Article 3, CHANGES, 

of the Standard Contract Provisions, General Provisions section. 

 

G.29.2 Unless provided in the contract, the following procedure shall be used: 

 

G.29.2.1 Where the nature of the change is known sufficiently in advance of 

construction to permit negotiation, the parties shall attempt to agree on a fully 

justifiable price adjustment or adjustment of time for completion. 

 

G.29.2.2 If the parties fail to agree upon an equitable adjustment prior to the time the 

proposed change affects the contract work, or if the CO determines it is not 

feasible to reach an agreement regarding an equitable adjustment, either due to 

lack of time or other reasons, the CO will order the change in accordance with 

Article 3 of the General Provisions and the Contractor shall proceed with the 

execution of the work so changed. 
 

G.29.3 Equitable adjustments shall be determined in the following manner, unless stated in the 

contract. 

 

G.29.3.1    Whenever a change is proposed or directed, the Contractor shall  submit a 

proposal or breakdown within thirty (30) days of its receipt of the change, and 

the proposal will be acted upon promptly by the CO. 

 

G.29.3.2    Price Adjustments 

 

G.29.3.2.1 If agreement on costs cannot be reached prior to execution of 

changed work, payment will be made for the actual costs provided 

records of such costs are made available and that such costs are 

reasonable and predicated on construction procedures normally 

utilized for the work in question.  If not, then payment shall be 

based on standard trade estimating practice. 
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G.29.3.2.2 Where basis of equitable adjustments is the actual cost incurred in 

performing changed work, the Contractor shall furnish the District 

with a complete breakdown of costs, covering the subcontractor 

work, as well as his own, individually itemizing the following: 
 

i. Material quantities and unit prices 

ii. Labor hours and basic hourly rate for each labor 

classification 

 iii. Fringe benefits rate for each classification 

 iv. Construction equipment 

 v. Overhead 

 vi. Profit 

 vii. Commission 

 viii. FICA, FUTA and DUTA (applied in basic hourly wage 

costs).  

 

G.29.3.2.3 The Contractor shall furnish substantiation of fringe benefits, 

workmen compensation, FICA, DUTA, FUTA and State 

unemployment taxes at the request of the District. 

 

G.29.3.2.4 The percentage for overhead, profit and commission to be allowed 

shall in no case exceed the following and shall be considered to 

include, but not limited to, insurance, other than mentioned herein, 

field and office supervisor and assistants above the level of 

foreman, incidental job burdens and general office expense, 

including field and home office. No percentage for overhead and 

profit will be allowed on FICA (Social Security), FUTA (Federal 

Unemployment and DUTA (District Unemployment) taxes: 

 
                  Overhead Profit Commission 

1.  To Contractor on work 

performed by other than 

his/her own forces. 

- - 10% of value of work 

performed 

2. To Contractor and/or 

Subcontractor for that 

portion of work performed 

by their respective forces. 

10% 

 

10% - 

3. From Contractor on 

deleted work to have been 

performed by other than 

his/her own forces. 

- - 5% of value of deleted 

work 

4. From Contractor or 

Subcontractor on deleted 

work to have been 

performed by his/her own 

forces. 

- - 5% of value of deleted 

work 
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G.29.3.2.5 When a change consists of both added work and deleted work, the 

applicable percentage shall be applied to the net cost or credit. 

 

G.29.3.2.6 Where more than one tier of subcontractors exists, they shall be 

treated as one subcontractor for purposes of markups.  That is, only 

one overhead and one profit percentage for the subcontractors and 

one commission percentage for the prime Contractor shall be 

applied to actual cost of work performed regardless of the number 

of tiers of subcontractors. 

 

G.29.3.3 Changes in the period of performance: Where a change affects the time 

required for the performance of the contract, the Contractor shall describe in 

detail “cause and effect relationship” and how such change affects the specific 

contract work activities, current critical path, overall performance or work, 

concurrency with other delays, and the final net impact on the contract 

milestone(s), specifically stating the proposed decrease or increase in the 

period of contract performance in calendar days. 

 

G.29.3.4 The changes in the contract period of performance, if any, resulting from 

change order work will be calculated in the following manner: 

 

G.29.3.4.1 New durations for work activities affected by the change order will 

be incorporated into the next computer printout.  Time extensions 

will be directly based on the extent to which the contract 

completion date is hereby extended. 

 

G.29.3.4.2 Should new work activities be required to supplement existing 

activities, they will be incorporated into the computer printout to 

verify total effect, if any, on the contract completion date. 

 

G.29.3.4.3 Every attempt will be made to reach an agreement between the 

Contractor and the CA on the number of days by which activity 

duration will be extended.  Should an agreement not be reached 

within fifteen (15) days after Contractor receives the directive, the 

CA will assign a reasonable duration to be used in determination of 

job progress. 

 

G.29.4  If performance of the work is delayed by any of the causes specified in Article 5 of the 

General Provisions, TERMINATION-DELAYS, of Standard Contract Provisions For Use 

With Specifications for District of Columbia Government Construction Projects, Revised 

March 2011, a contract time extension may be justified. 

   

 G. 29.4.1 The Contractor, when requesting an extension to the contract period of 

performance, must submit the same in writing with supporting facts and 

backup documentation plus a detailed explanation that must include, but be 

not limited to, the following: 

 

G. 29.4.1.1 Reasons/cause and responsibility of each delay 
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G. 29.4.1.2 Inclusive dates of each delay 

 

G. 29.4.1.3 Specific trades affected 

 

G. 29.4.1.4 Portion (s) of each work contract activity affected and the 

duration thereof 

 

G. 29.4.1.5 Status of work activity affected before delay commenced 

 

G. 29.4.1.6 Concurrency of any other delays, including Contractor’s own 

 

G. 29.4.1.7 Net effect of each delay under this request, on the overall 

contract completion 

 

G. 29.4.1.8 In the case of late delivery of materials and/or equipment, back 

up date, correspondence and documentation should include but 

not be limited to the following: establishment that prior to 

ordering there was a reasonable assurance of timely supply; 

copies of each purchase order establishing the dates of 

procurement, invoices, delivery receipts and the like showing 

shipping or delivery dates; and copy of correspondence showing 

diligent attempts to follow ups to obtain materials when 

critically needed from other sources. 

 

G. 29.4.2  All documentation should demonstrate that any delay was unforeseeable and 

without the fault or negligence of the Contractor, subcontractor or supplier 

involved.  The Contractor will be entitled only to the additional number of days 

the project is delayed which is not concurrent with another delay for which a time 

extension has been granted or for which a valid request has been submitted. 

 

G. 29.4.3 In case of delays due to strikes, documentation shall include evidence of when 

and what trades struck, with reasons for the strike, prompt submittal of notice 

when the strike was ended and the date thereof, analysis of the effect of the strike 

on the completion of the contract work. 

 

G. 29.4.4 In case of delays due to unusually severe weather, documentation shall include 

daily temperature and precipitation records for each period of delay involved and 

explanation of delaying effect, including number of days that the construction 

activities on the current critical path at the time were actually delayed, including 

any extended impact, beyond the normal anticipated days of delay due to the 

weather conditions.  

 

G.30.5 COST AND PRICING DATA (applicable to a Change Order or Modification) : 

 

G. 30.5.1 Unless otherwise provided in the solicitation, the Contractor shall, before 

negotiating any price adjustments pursuant to a change order or modification, 

submit cost or pricing data and certification that, to the best of the Contractor’s 
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knowledge and belief, the cost or pricing data submitted was accurate, complete, 

and current as of the date of negotiation of the change order or modification. 

G. 30.5.2 If any price, including profit or fee, negotiated in connection with any change 

order or contract modification, was increased by any significant amount because 

(1) the Contractor or a subcontractor furnished cost or pricing data that were not 

complete, accurate, and current as certified by the Contractor, (2) a subcontractor 

or prospective subcontractor furnished the Contractor cost or pricing data that 

were not complete, accurate, and current as certified by the Contractor, or (3) any 

of these parties furnished data of any description that were not accurate, the price 

or cost shall be reduced accordingly and the contract shall be modified to reflect 

the reduction. 

G. 30.5.3 Cost or pricing data includes all facts as of the time of price agreement that 

prudent buyers and sellers would reasonably expect to affect price negotiations 

significantly. Cost or pricing data are factual, not judgmental, and are therefore 

verifiable. While they do not indicate the accuracy of the prospective 

Contractor’s judgment about estimated future costs or projections, cost or pricing 

data do include the data forming the basis for that judgment. Cost or pricing data 

are more than historical accounting data; they are all the facts that can be 

reasonably expected to contribute to the soundness of estimates of future costs 

and to the validity of determinations of costs already incurred. 

 

G. 30.5.4 The following specific information should be included as cost or pricing data, as 

applicable: 

G. 30.5.4.1 Vendor quotations;  

G. 30.5.4.2 Nonrecurring costs;  

G. 30.5.4.3 Information on changes in production methods or purchasing 

volume;  

  G. 30.5.4.4 Data supporting projections of business prospects and objectives 

and related operations costs;  

 

 G. 30.5.4.5 Unit cost trends such as those associated with labor efficiency;  

G. 30.5.4.6 Make or buy decisions;  

G. 30.5.4.7     Estimated resources to attain business goals;  

                      G. 30.5.4.8 Information on management decisions that could have a significant 

bearing on costs. 

G. 30.5.5 If the Contractor is required to submit cost or pricing data in connection with pricing 

any change order or modification of this contract, the CO or representatives of the 

CO shall have the right to examine all books, records, documents and other data of 

the Contractor (including computations and projections) related to negotiating, 

pricing, or performing the change order or modification, in order to evaluate the 

accuracy, completeness, and currency of the cost or pricing data. The right of 
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examination shall extend to all documents necessary to permit adequate evaluation 

of the cost or pricing data submitted, along with the computations and projections 

used. Contractor shall make available at its office at all reasonable times the 

materials described above for examination, audit, or reproduction until three years 

after the later of: 

G. 30.5.5.1 final payment under the contract; 

G. 30.5.5.2  final termination settlement; or 

G. 30.5.5.3 the final disposition of any appeals under the disputes clause or of 

litigation or the settlement of claims arising under or relating to the 

contract.  

 

G.31 SCAFFOLDING: 

 

G. 31.1 The Contractor shall erect adequate scaffolds as required to perform the work in 

accordance with the Safety Code of the DC Minimum Wage and Industrial Safety 

Board and so that the work may be inspected by CA. 

G. 31.2 The Contractor shall not erect scaffolds until required to be ready for use. 

 

G. 31.3 The CA will inspect the work upon the Contractor’s advising of completion of contract 

requirements, and the Contractor shall promptly remove the scaffolding upon 

acceptance of the work. 

 

G. 31.4 Wherever possible, the Contractor shall use swinging scaffolds for exterior work under 

this contract. 

 

G. 31.5 Where swinging scaffolds are not practicable, the Contractor will be permitted  to use 

other types of scaffolds provided: 

 

 G. 31.5.1 The Contractor shall prepare a list of areas and give the types of 

 scaffold(s) he will use for each area. 

 

 G. 31.5.2 The list shall be submitted not later than ten (10) calendar days  after the 

contract is awarded. 

 

G.32 EXISTING EQUIPMENT REMAINING IN USE:  
 

G.32.1 During the contract term, District personnel will maintain any existing equipment that 

remains temporarily operational. 

 

G.32.2 The Contractor shall coordinate with the CA the time for removal of equipment in order 

to permit the District to salvage components for use on equipment remaining in use. 

 

G.33 AS-BUILT DRAWINGS: 

 

G.33.1 General:  The Contractor shall, upon completion of all work under this contract, prepare 

and furnish to the CA, as specified herein, as-built drawings.  The as-built drawings shall 
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be a record of the construction as installed and completed by the Contractor.  They shall 

include all the information shown on the contract set of drawings, and all deviations, 

modifications, or changes from those drawings, however minor, which were incorporated 

in the work, including all additional work not appearing on the contract drawings, and all 

changes which are made after any final inspection of the contract work.  In the event the 

Contractor accomplished additional work which changes the as-built conditions of the 

facility after submission of the final as-built drawings, the Contractor shall furnish revised 

or additional drawings as required to depict final as-built conditions.  The requirements for 

these additional drawings will be the same as for the as-built drawings specified in this 

paragraph. 

 

G.33.2  Preliminary As-Built Drawings:  The Contractor shall maintain at the work site a full size 

set of contract drawings for depicting a daily record of as-built conditions.  The drawings 

shall be maintained in a current condition at all times during the entire contract period and 

shall be readily available for review by the CA at all times. These drawing shall be 

updated daily by the Contractor showing all changes from the contract plan which are 

made in the work, or additional information which might be uncovered in the course of 

construction.  The Contractor shall record this information on the prints accurately and 

neatly by means of details and notes.  The As-Built Drawings shall show, but not be 

limited to, the following details: 

 

G.33.2.1   The location and description of any utility lines or other installations of any 

kind or description known to exist within the construction area.  The location 

includes dimensions of permanent features. 

 

 G.33.2.2  The location and dimension of any changes within the building or structure, 

and the accurate location and dimension of all underground utilities and 

facilities. 

 

 G.33.2.3 Correct grade or alignment of roads, structures, or utilities if any changes 

were made from contract plans. 

 

 G.33.2.4 Correct elevations if changes were made in site grading. 

 

 G.33.2.5 Changes in details of design or additional information obtained from working 

drawing specified to be prepared or furnished by the Contractor, including 

but not limited to fabrication, erection, installation and placing details, pipe 

sizes, insulation material, and dimension of equipment foundations. 

 

 G.33.2.6 The topography and grades of all drainage installed or affected as part of the 

project construction. 

 

 G.33.2.7 All changes or modifications of the original design that result from final 

inspection. 

 

 G.33.2.8 Where Contract Drawing or Specifications allow options, only the option 

actually used in the construction shall be shown on the as-built drawings. The 

option not used shall be deleted. 
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G.33.3 Submittals of As-Built Drawings:  The Contractor shall submit to CA for review and 

approval all as-built drawings using the following procedure: 

 

G.33.3.1 Deliver two (2) copies of the preliminary as-built marked prints to the CA at 

the time of final inspection of each facility for review and approval. 

 

 G.33.3.2 If upon review of the preliminary as-built drawings, the CA finds errors or 

omissions, the CA will return the drawings to the Contractor for corrections.  

The Contractor shall complete the corrections and return the drawings to the 

CA within ten (10) calendar days. 

 

   G.33.3.3 After approval, the CA will return one (1) copy of the as-built marked up 

print, along with the original contract Mylar to the Contractor for use in 

preparation of the final as-built drawings. 

 

   G.33.3.4 The Contractor shall incorporate the information from the approved 

preliminary as-built drawings into the final as-built mylar in a neat, accurate 

and professional manner and deliver the same to the CA. 

 

G.33.4 Draftsmanship: The Contractor shall employ only personnel proficient in the preparation 

of engineering drawings to standard, who are satisfactory and acceptable to the CA to 

modify reproducible contract mylar or prepare new drawings.  All additions and 

corrections the Contractor makes to the contract mylar shall be neat, clean, and legible 

and shall match the adjacent existing line work or lettering annotated in type, density, 

size and style. The Contractor shall prepare all pencil work with plastic drawing lead 

suitable for use on mylar material, and shall use the grade of lead that will produce a 

sharp clear heavy black line similar to ink. 

 

G.33.5 Final As-Built Drawings: The Contractor shall letter or stamp the final revisions to the 

as-built drawings with the words “RECORD DRAWING” in letters at least 3/8 inch 

high placed above the title block, if space permits;  if not, below the title block between 

the border and the trim line.  The date of completion and the words “REVISED AS-

BUILT” shall be placed in the revision block above the latest existing revision notation.  

The CA will not permit markings on the reverse side of the drawings.  The Contractor 

shall use the following details for labeling, sizing and formatting the drawings: 

 

G.33.5.1 Title block to be used for any new as-built drawings shall be similar to that 

used on the original drawings. 

 

G.33.5.2 New or added drawings shall be full size to match the overall dimensions of 

the Government supplied mylar. 

 

G.33.5.3 The CA will review any final as-built drawings for accuracy and 

conformance to the drafting standard and other requirement contained in this 

and other sections.  The Contractor shall make all corrections, changes, 

additions, and deletions required to meet these standards. 
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G.33.5.4 The Contractor shall complete and return the final as-built record drawings 

(mylar) and return the same to the CA within sixty (60) calendar days after 

the final inspection of the facility to which the drawings apply, unless 

additional time is granted by the CA. 

 

G.33.5.5 If the District furnishes the original contract drawings in digital format the 

Contractor shall submit the as-built drawings on CD (3 copies) using the 

latest version of AutoCAD. 

 

G.34 51% DISTRICT RESIDENTS NEW HIRES/FIRST SOURCE EMPLOYMENT 

AGREEMENT: 

 

G.34.1 The Contractor shall comply with the First Source Employment Agreement Act of 

1984, as amended, D.C. Official Code, sec. 2-219.01 et seq. (“First Source Act”). 

 

G. 34.2 The Contractor shall enter into and maintain, during the term of the contract, a First 

Source Employment Agreement, Attachment J.8, in which the Contractor shall agree 

that: 

 

G. 34.2.1 The first source for finding employees to fill all jobs created in order to 

perform this contract shall be the Department of Employment Services 

(“DOES”); and 

G. 34.2.2 The first source for finding employees to fill any vacancy occurring in all 

jobs covered by the First Source Employment Agreement shall be the First 

Source Register. 

 

G.34.3     The Contractor shall submit to DOES, no later than the 10
th

 each month following 

execution of the contract, a First Source Agreement Contract Compliance Report 

(“contract compliance report”), verifying its compliance with the First Source 

Agreement for the preceding month.  The contract compliance report for the contract 

shall include the: 

 

  G.34.3.1 Number of employees needed; 

 

  G. 34.3.2 Number of current employees transferred; 

 

      G.34.3.3 Number of new job openings created; 

 G. 34.3.4 Number of job openings listed with DOES; 

 

G. 34.3.5 Total number of all District residents hired for the reporting period and the 

cumulative total number of District residents hired; and  

G. 34.3.6 Total number of all employees hired for the reporting period and the 

cumulative total number of employees hired, including; 

a. Name; 

b. Social Security number; 

c. Job title; 

d. Hire date; 

e. Residence; and 



Roof Replacement at DC General Hospital Building 2 & 3 Solicitation Number: DCAM-2011-B-0169  

 

 
 

 32 

f. Referral source for all new hires. 

 

G. 34.4 If the contract amount is equal to or greater than $100,000.00, the Contractor agrees 

that 51% of the new employees hired for the contract shall be District residents. 

 

G. 34.5 With the submission of the Contractor’s final request for payment from the District, the 

Contractor shall: 

 

G. 34.5.1    Document in a report to the CO its compliance with the section G.35.4 of 

this clause; or 

 

G. 34.5.2 Submit a request to the CO for a waiver of compliance with section G.35.4 

and include the following documentation: 

 

 G. 34.5.2.1   Material supporting a good faith effort to comply; 

 

G. 34.5.2.2 Referrals provided by DOES and other referral sources; 

 

G. 34.5.2.3 Advertisement of job openings listed with DOES and other 

referral sources; and 

G.34.5.2.4 Any documentation supporting the waiver request pursuant to 

section G.34.6. 

 

G. 34.6 The CO may waive the provisions of section G.34.4 if the CO finds that: 

 

G. 34.6.1 A good faith effort to comply is demonstrated by the Contractor; 

 

G. 34.6.2 The Contractor is located outside the Washington Standard Metropolitan 

Statistical Area and none of the contract work is performed inside the 

Washington Standard Metropolitan Area which includes the District of 

Columbia; the Virginia Cities of Alexandria, Falls Church, Manassas, 

Manassas Park, Fairfax, and Fredericksburg, the Virginia Counties of 

Fairfax, Arlington, Prince William, Loudoun, Stafford, Clarke, Warren, 

Fauquier, Culpepper, Spotsylvania, and King George; the Maryland 

Counties of Montgomery, Prince Georges, Charles, Frederick, and Calvert; 

and the West Virginia Counties of Berkeley and Jefferson. 

 

G. 34.6.3 The Contractor enters into a special workforce development training or 

placement arrangement with DOES; or 

 

G. 34.6.4 DOES certifies that there are insufficient numbers of District residents in 

the labor market possessing the skills required by the positions created as a 

result of the contract.  

 

G. 34.7 Upon receipt of the Contractor’s final payment request and related documentation 

pursuant to sections G.34.5 and G.34.6, the CO shall determine whether the Contractor 

is in compliance with section G.34.4 or whether a waiver of compliance pursuant to 

section G.34.6 is justified.  If the CO determines that the Contractor is in compliance, 
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or that a waiver of compliance is justified, the CO shall, within two business days of 

making the determination forward a copy of the determination to the CFO and the CA. 

 

G. 34.8 Willful breach of the First Source Employment Agreement, or failure to submit the 

report pursuant to section G.34.5, or deliberate submission of falsified data, may be 

enforced by the CO through imposition of penalties, including monetary fines of 5% of 

the total amount of the direct and indirect labor costs of the contract.  The Contractor 

shall make payment to DOES.  The Contractor may appeal to the D.C. Contract 

Appeals Board as provided in the contract any decision of the CO pursuant to this 

section G.34.8. 

 

G. 34.9 The provisions of sections G.34.4 through G.34.8 do not apply to nonprofit 

organizations with 50 employees or less. 

 

 

G.35 FIRST SOURCE AGREEMENT REQUEST FOR FINAL PAYMENT: 

 

G.35.1 For contracts subject to the 51% District Residents New Hires Requirement and First 

Source Employment Agreement, final request for payment must be accompanied by the 

report or a waiver of compliance discussed in G.34. 

 

G.35.2 The CFO shall not make final payment to the Contractor until the CFO has received the 

CO’s final determination or approval of waiver of the Contractor’s compliance with 

51% District Residents New Hires Requirement and First Source Employment 

Agreement 
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SECTION H - SPECIAL CONTRACT REQUIREMENTS 

 

H.1 LIQUIDATED DAMAGES:  

 

H.1.1   The Contractor shall pay to the District of Columbia the sum of One Thousand Eight 

hundred Dollars ($1800.00) as agreed liquidated damages for each calendar day of delay 

in completion of the work for this project, within the time limits set forth, subject to 

provisions of Article 5, DELAYS, of the General Provisions of the Standard Contract 

Provisions For Use With Specifications for District of Columbia Government 

Construction Projects, March 2011.  

 

H.1.2 If the District terminates for default the Contractor’s right to proceed in accordance with 

Article 5, liquidated damages will continue to accrue until the work is completed.  These 

liquidated damages are in addition to excess costs of re-procurement. 

 

H.2 GOVERNMENT’S RESPONSIBILITY: 

 

District will provide to the Contractor all necessary passes for Contractor’s employees required to 

enter into the facility. 

 

H.3 PERMITS, LICENSES AND CERTIFICATES: 
 

H.3.1 The District will obtain the building permit issued by the Department of Consumer and 

Regulatory Affairs (DCRA), Building and Land Regulation Administration, located at 941 

North Capitol Street, N.E., Washington, D.C.  The Contractor shall apply for and obtain 

all other permits required for this project including but not limited to Raze Permit, 

certificates and licenses from the Office of Licenses and Permits, Permit Processing 

Division, Department of Consumer and Regulatory Affairs. 

 

 H.3.1.1 The Contractor shall apply and pay for all required permits well in advance 

of the time that they are needed.   

 

 H.3.1.2 If the Contractor experiences any difficulty in obtaining a permit, the  

 Contractor shall request assistance immediately from the CA. 

 

H.3.2 The Contractor shall ascertain and obtain the required permits, licenses and certificates for 

this project.  Permits, Licenses and Certificates may include, but are not limited to: 
 

 Permits and Certificates    Licenses  
 1. Plumbing      1. Master Plumbers 

 2. Electrical      2. Electrical 

 3. Refrigeration     3. Refrigeration 

 4. Elevator      4. Boiler 

 5. Boiler and Pressure Tank    5. Pressure Tank 

 6. Public Space - To work in, excavate  6. Elevator  

   in or occupy 

 7. Signs and Temporary Fences 

 8. Work on Sunday and after 6:00 p.m. weekdays. 
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 9. Razing 

 

H.3.3 The District will not allow work requiring permits and licenses to proceed until the 

Contractor produces evidence showing that such permits and licenses have been procured 

from the DCRA. Permits will be issued only to persons duly licensed for work in the 

District of Columbia, except as follows: 

 

H.3.3.1   Where electrical, plumbing and refrigeration Contractors and their craft persons 

perform work under contract with the District of Columbia and  

the work is physically located in areas outside the District of Columbia,  

            it shall be sufficient if any such Contractor and the Contractor’s craft 

            persons are licensed either by the District of Columbia or by any         

governmental agency having jurisdiction over the area adjoining the site on 

which the work is performed. 

 

H.3.4   The Contractor shall prominently display all permits within the confines of the 

 construction site. 

 

H.4 UTILITY CONNECTIONS AND SERVICES:  

 

The Contractor shall locate all existing utilities and performing the required modifications to all 

utilities for the completion of construction.  All utility costs, costs to modify and connection fees 

shall be incorporated into the fixed price bid.  

 

 H.4.1 TEMPORARY ELECTRICITY: 

 

H.4.1.1 The Contractor shall arrange for and pay all expenses associated with 

 procurement and use of the following: 

 

H.4.1.1.1   Install a temporary meter on existing power lines and pay for all 

electric power used; 

 

 H.4.1.1.2 Install temporary lines to conform with the requirements of the D.C. 

Electrical Code for such work; 

 

 H.4.1.1.3 Furnish and install all necessary safety devices required; 

 

 H.4.1.1.4 Maintain temporary line and equipment in proper condition until 

lines are no longer required and disconnected; 

 

            H.4.1.1.5 Make connections to existing electric services in accordance with 

D.C. Electrical Code requirements and standard procedures 

developed by the electric company; 

 

H.4.1.1.6 Upon completion of the work, remove temporary lines, poles and 

other accessories, make disconnections and restore services to an 

approved condition. 
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H.4.2 TEMPORARY WATER:  For construction purposes, temporary connection to the 

existing water mains is permitted, at the Contractor’s expense, contingent upon the 

Contractor performing the following: 

 

H.4.2.1 That no connections to water mains be made without first acquiring approval 

from the District of Columbia Water and Sewer Authority (WASA); 

 

H.4.2.2  That the Contractor shall furnish all necessary temporary lines, fittings, 

valves, and make all temporary connections to bring the water to the job site; 

 

H.4.2.3  That all pipe, fittings, and hose used shall be leak proof and that hook-ups and 

connections be made in a manner comparable to new work to prevent 

unnecessary waste of water; 

 

H.4.2.4 That all branches from temporary main feed be equipped with tight cut- off 

valves; and 

 

   H.4.2.5 That upon completion of the work, temporary lines, fittings, valves and other 

accessories are removed, disconnections made, and services restored to an 

approved condition. 

 

H.4.3 PERMANENT CONNECTIONS TO MAINS:    

 

The Contractor shall make and pay for all the required permanent connections for water, 

sewer, gas, electrical, telephone and fire alarm systems at its own expense.  The 

Contractor shall pay fees and associated costs and make all arrangements with utility 

companies and appropriate agencies as may be required for proper and expeditious 

completion of the project. 

 

H.5 PROPRIETARY RESTRICTIONS:        

  

H.5.1   Proprietary names or brands are mentioned for descriptive, not restrictive, purposes and 

are intended to establish minimum standards of quality for materials, fabrication and 

finishes. 

 

H.5.1.1   Such references shall not be construed as limiting competition or controlling 

selection of manufacturers, and the Contractor in such cases may submit for 

approval by the CO any item or type of construction which, is equal to that 

specified. 

 

H.5.1.2 The CA will judge the submissions on the basis of durability, strength, 

appearance, serviceability of parts, output, coordination with related work and 

the ability to fulfill the requirements of the specified item.  The CO may approve 

any item or type of construction submitted by the contractor which, in her sole 

discretion, is equal to that specified. 
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H.6 DEBRIS AND CLEANING:  
 

             H.6.1    The Contractor shall, during the progress of the work, remove and properly dispose of 

the resultant dirt and debris daily and keep the premises clean and free from safety 

hazards. 

 

            H.6.2  Upon completion of the work, the Contractor shall remove all equipment, salvaged 

materials provided for the work and leave the premises in a neat and clean condition   

satisfactory to the CA at the site. 

 

H.7 MATERIALS AND WORKMANSHIP:   

 

H.7.1    Unless otherwise specified, all materials and equipments incorporated in the work under 

the contract shall be new.  All workmanship shall be first class and by persons qualified 

in the respective areas.  The Contractor shall not substitute materials without written 

approval. 

 

H.7.2 In the absence of specific requirements for installation of a material or product the 

Contractor will be held responsible for installation of said material or product in strict 

accordance with the manufacturer's printed instructions and recommendations.  

 

H.7.3 The Contractor shall be responsible for all materials stored or installed until completion 

of the project and /or approved by CA. 

 

H.8 STANDARDS: 

 

H.8.1 Any material specified by reference to the number, symbol or title of a specific standard 

such as a Commercial Standard, a Federal Specifications, ASTM certification or other 

similar standard, shall comply with the requirements in the latest revision thereof in 

effect on the bid submission date specified in Section L.5.  

 

H.8.2 The District will not furnish any copies of the applicable Federal Specifications, 

Commercial Standards and other standard specifications to the bidders.  However, the 

CO will furnish upon request, information as to how copies of the standards referred to 

may be obtained, and it will be responsibility of the requestor to obtain the necessary 

documents from respective sources. 

 

H.8.3 Where a standard is referred to in the various sections of these specifications, it shall 

 include the installation requirements specified therein unless specifically modified 

in the contract specifications. 

 

H.9 EQUIPMENT COORDINATION: 

 

The Contractor is responsible for any and all work, equipment, tools, accessibility, moving and 

replacing equipment, filling penetrations and any other requirements to replace the roofing areas 

identified in the construction documents at no additional cost to the District. 
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H.10 CONTRACTOR WORKING HOURS: 

 

 The Contractor may work from 7:00 AM to 7:00 PM.  Request to work outside of the 

aforementioned hours must be approved by the CA. 

 

H.11  MANDATORY SUBCONTRACTING REQUIREMENT 

 

H.11.1 For contracts in excess of $250,000.00, at least 35% of the dollar volume shall be 

subcontracted to certified small business enterprises; provided, however, that the costs 

of materials, goods, and supplies shall not be counted towards the 35% subcontracting 

requirement unless such materials, goods, and supplies are purchased from certified 

small business enterprises. 

 

H.11.2 If there are insufficient qualified small business enterprises to completely fulfill the 

requirement of paragraph H.11.1, then the subcontracting may be satisfied by 

subcontracting 35% of the dollar volume to any certified business enterprises; 

provided, however, that all reasonable efforts shall be made to ensure that qualified 

small business enterprises are significant participants in the overall subcontracting 

work. 

 

H.11.3 A prime contractor which is certified as a small, local, or disadvantaged business 

enterprise shall not be required to comply with the provisions of sections H.11 and 

H.12. 

 

H.12 CERTIFIED BUSINESS ENTERPRISES PRIME CONTRACTOR PERFORMANCE 

REQUIREMENTS 

 

H.12.1   If a certified business enterprise is selected as a prime contractor and is granted a price 

reduction pursuant to the Act or is selected through a set-aside program under the Act, 

that certified business enterprise prime contractor shall perform at least 35% of the 

contracting effort, excluding the cost of materials, goods and supplies, with its own 

organization and resources and, if it subcontracts, at least 35% of the subcontracted 

effort, excluding the cost of materials, goods and supplies, shall be with certified 

business enterprises. 

 

H.12.2   If the total of the contracting effort, excluding the cost of materials, goods and 

supplies, proposed to be performed by the certified business enterprise is less than the 

amount required by the preceding paragraph, then the certified business enterprise 

shall not be eligible to receive preference points or a price reduction for a period of not 

less than two years. 

 

H.13 PRIME CONTRACTOR PERFORMANCE REQUIREMENTS APPICABLE TO JOINT 

VENTURES 

 

H.13.1  If a certified joint venture is selected as a prime contractor and is granted a price 

reduction pursuant to the Act or is selected through a set-aside program under the Act, 

the certified business enterprise partner of the joint venture shall perform at least 50% 
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of the contracting effort, excluding the cost of materials, goods, and supplies, with its 

own organization and resources and, if the joint venture subcontracts, at least 35% of 

the subcontracted effort, excluding the cost of materials, goods and supplies, shall be 

with certified business enterprises.  

  

H.13.2  If the total of the contracting effort, excluding the cost of materials, goods, and 

supplies, proposed to be performed by the certified business enterprise is less than the 

amount required by the preceding paragraph, then the certified business enterprise 

shall not be eligible to receive preference points or a price reduction for a period of not 

less than two years. 

 

H.14 PERFORMANCE REQUIREMENT FOR CONTRACTS OF $1 MILLION OR LESS 
 

If this is a construction contract of $1 million or less for which a certified business enterprise is 

selected as prime contractor and is granted a price reduction pursuant to the Act or is selected 

through a set-aside program under the Act, the certified business enterprise prime contractor shall 

perform at least 50% of the on-site work with its own work force. 

 

H.15 SUBCONTRACTING PLAN 

 

If the prime contractor is required by law to subcontract under this contract, it must subcontract at 

least 35% of the dollar volume of this contract in accordance with the provisions of Section H.11, 

H.12 or H.13. The prime contractor responding to this solicitation which is required to 

subcontract shall be required to submit with its bid, a notarized statement detailing its 

subcontracting plan. Bids responding to this IFB shall be deemed nonresponsive and shall be 

rejected if the bidder is required to subcontract in accordance with the provisions of Section H.11, 

H.12 or H.13, but fails to submit a subcontracting plan with its bid.  Once the plan is approved by 

the CO, changes to the plan will only occur with the prior written approval of the CO and the 

Director of DSLBD.   

A Contractor cannot make any changes to its subcontracting plan without the prior written 

approvals specified above. The approved plan will be incorporated into and become part of the 

contract. 

 

Each subcontracting plan shall include the following: 

H.15.1 A description of the goods and services to be provided by SBEs or, if insufficient qualified 

SBEs are available, by any certified business enterprises; 

H.15.2 A statement of the dollar value of the bid that pertains to the subcontracts to be performed 

by the SBEs or, if insufficient qualified SBEs are available, by any certified business 

enterprises; 

H.15.3 The names and addresses of all proposed subcontractors who are SBEs or, if insufficient 

SBEs are available, who are certified business enterprises; 

H.15.4 The name of the individual employed by the prime contractor who will administer the 

subcontracting plan, and a description of the duties of the individual; 
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H.15.5 A description of the efforts the prime contractor will make to ensure that SBEs, or, if 

insufficient SBEs are available, that certified business enterprises will have an equitable 

opportunity to compete for subcontracts; 

H.15.6 In all subcontracts that offer further subcontracting opportunities, assurances that the 

prime contractor will include a statement, approved by the contracting officer, that the 

subcontractor will adopt a subcontracting plan similar to the subcontracting plan required 

by the contract; 

H.15.7 Assurances that the prime contractor will cooperate in any studies or surveys that may be 

required by the contracting officer, and submit periodic reports, as requested by the 

contracting officer, to allow the District to determine the extent of compliance by the 

prime contractor with the subcontracting plan; 

H.15.8 A list of the type of records the prime contractor will maintain to demonstrate procedures 

adopted to comply with the requirements set forth in the subcontracting plan, and 

assurances that the prime contractor will make such records available for review upon the 

District’s request; and 

H.15.9 A description of the prime contractor’s recent effort to locate SBEs or, if insufficient SBEs 

are available, certified business enterprises and to award subcontracts to them. 

 

H.16 COMPLIANCE REPORTS 
 

By the 21
st
 of every month following the execution of the contract, the prime contractor shall 

submit to the contracting officer and the Director of DSLBD a compliance report detailing the 

contractor’s compliance, for the preceding month, with the subcontracting requirements of the 

contract.  The monthly compliance report shall include the following information: 

H.16.1 The dollar amount of the contract or procurement; 

H.16.2 A brief description of the goods procured or the services contracted for; 

H.16.3 The name and address of the business enterprise from which the goods were procured or 

services contracted; 

H.16.4 Whether the subcontractors to the contract are currently certified business enterprises; 

H.16.5 The dollar percentage of the contract or procurement awarded to SBEs, or if insufficient 

SBEs, to other certified business enterprises; 

H.16.6 A description of the activities the contractor engaged in, in order to achieve the 

subcontracting requirements set forth in its approved Subcontracting Plan; and  

H.16.7 A description of any changes to the activities the contractor intends to make by the next 

month to achieve the requirements set forth in its approved Subcontracting Plan.  

 

H.17 ENFORCEMENT AND PENALTIES FOR BREACH OF SUBCONTRACTING PLAN 

 

H.17.1 If during the performance of this contract, the contractor fails to comply with its approved 

subcontracting plan and the contracting officer determines the contractor’s failure to be a 

material breach of the contract, the contracting officer shall have cause to terminate the 

contract under the default clause of the Standard Contract Provisions.   
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H.17.2 There shall be a rebuttable presumption that a contractor willfully breached its approved 

subcontracting plan if the contractor (i) fails to submit any required monitoring or 

compliance report; or (ii) submits a monitoring or compliance report with the intent to 

defraud. 

 

H.17.3 For the willful breach by a contractor of a subcontracting plan for utilization of certified 

business enterprises in the performance of a contract, the contractor shall be subject to 

the imposition of penalties, including monetary fines of $15,000 or 5% of the total 

amount of the work that the contractor was to subcontract to certified business 

enterprises, whichever is greater, for each such breach. 

 

H.18 PROJECT PROGRESS/COORDINATION MEETINGS:  

 The contractor is required to perform the following activities: 

H.18.1 General:  Prepare and distribute to each subcontracting entity performing work at the 

project site, a written memorandum of instructions on required coordination activities, 

including required notices, reports and attendance at meetings.  Prepare similar 

memorandum for contractors performing work where interfacing of work is required. 

 

H.18.2 Weekly Coordination and Progress Meetings:  In addition to specific pre-installation and 

coordination meetings for each element of work, hold weekly coordination/progress 

meetings at regularly scheduled times which are convenient for everyone involved.  The 

Contractor shall conduct meetings in a manner which will resolve any project problems, 

both present and anticipated.  Record the meeting minutes and distribute copies in Adobe 

PDF format, via email to CA, all persons in attendance and to others affected by decisions 

or actions resulting from each meeting the report via email no more than two (2) business 

days following the progress meeting. The meeting minutes and correspondence must be 

approved by the CA prior to their distribution.  All corrections shall be made and the 

minutes re-distributed before the next meeting convenes.  The CA shall be invited to all 

meetings. 
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SECTION I: CONTRACT CLAUSES 

 

I.1  APPLICABILITY OF STANDARD CONTRACT PROVISIONS: 

 

The Standard Contract Provisions For Use With Specifications for District of Columbia 

Government Construction Projects, March 2011, is incorporated herein as Attachment J.3, with 

the same force and effect as if given in full text. 

 

I.2 DEPARTMENT OF LABOR WAGE DETERMINATION: 

 

I.2.1    Davis Bacon Wage Rates are applicable.  The current prevailing wage determination is 

General Decision Number DC100004, Dated 7/1/2011 incorporated herein as Attachment 

J.4.   

 

I.2.2 In accordance with the applicable provisions of 29 CFR, Part 1, Section 1.6 (c) (3) (IV), if 

the intent to award letter is not issued within ninety (90) days of bid opening, all intervening 

modifications (or new wage decision) are made a part of this contract.  The Contractor will 

be reimbursed this added labor cost.   

 

I.3 CONFLICT OF INTEREST: 

 

I.3.1 No official or employee of the District of Columbia or the Federal Government who 

exercises any functions or responsibilities in the review or approval of the undertaking or 

carrying out of this contract shall, prior to the completion of the project, voluntarily 

acquire any personal interest, direct or indirect, in the contract or proposed contract.  (DC 

Procurement Practices Act of l985, D.C. Law 6-85, D.C. Official Code Section 2-310.01, 

and Chapter 18 of the DC Personnel Regulations). 

 

I.30.2 The Contractor represents and covenants that it presently has no interest and shall not 

acquire any interest, direct or indirect, which would conflict in any manner or degree with 

the performance of its services hereunder.  The Contractor further covenants not to 

employ any person having such known interests in the performance of the contract. 

 

I.4 EQUAL EMPLOYMENT OPPORTUNITY:  

 

In accordance with the District of Columbia Administrative Issuance System, Mayor’s Order 85-

85 dated June 10, 1985 the forms for completion of the Equal Employment Opportunity 

Information Report shall be completed and incorporated with the bid.  The forms can be found at 

www.ocp.dc.gov under solicitation attachments.  An award cannot be made to any Bidder who 

has not satisfied the equal employment requirements as set forth by the Department of Small and 

Local Business Development. 

 

I.4     INSURANCE: 

 
I.4.1   GENERAL REQUIREMENTS.  The Contractor shall procure and maintain, during the entire 

period of performance under this contract, the types of insurance specified below.  The Contractor 
shall submit a Certificate of Insurance giving evidence of the required coverage prior to beginning 
work. All insurance shall be written with financially responsible companies authorized to do 
business in the District of Columbia or in the jurisdiction where the work is to be performed; have 

http://www.ocp.dc.gov/
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either an A.M. Best Company rating of A-VIII or higher, a Standard & Poor's rating of AA or 
higher, or a Moody's rating of Aa2 or higher.  The Contractor shall require all subcontractors to 
carry the insurance required herein, or the Contractor may, at its option, provide the coverage for 
any or all subcontractors, and if so, the evidence of insurance submitted shall so stipulate.  All 
policies (excluding Workers’ Compensation and Professional Liability, if applicable) shall name 
the District as an additional insured with respect to work or services performed under the 
Contract.  All policies shall provide that the insurance coverage provided hereunder will be 
primary and noncontributory with any other applicable insurance.  All policies shall contain a 
waiver of subrogation in favor of the District of Columbia.  In no event shall work be performed 
until the required Certificates of Insurance signed by an authorized representative of the insurer(s) 
has been furnished.  All policies shall provide that the Contracting Officer shall be given thirty 
(30) days prior written notice via certified mail in the event coverage is substantially changed, 
canceled or not renewed. 

 
I.4.2   Certificate of Insurance Requirement.  The policy description on the Certificate of Insurance form 

shall include the contract number, the contract award date (if available), the contract expiration 
date (if available), the name of the requesting agency, the name of the contracting officer, a brief 
description of the work to be performed, the job location, the District as an additional insured, and 
a waiver of subrogation. 

 

I.4.3  Commercial General Liability Insurance.  The Contractor shall provide evidence satisfactory to the 
Contracting Officer with respect to the operations performed that it carries $1,000,000 per 
occurrence limits; $2,000,000 per aggregate limits; and includes coverage for products and 
completed operations and personal and advertising injury. The policy coverage shall be primary 
and non-contributory, shall contain the CGL 2503 per project endorsement, and shall include the 
District of Columbia as an additional insured. 

 
I.4.4  Automobile Liability Insurance.  The Contractor shall provide automobile liability insurance to 

cover all owned, hired or non-owned motor vehicles used in conjunction with the performance of 
the contract.  The policy shall cover the operations performed under the contract with a 
$2,000,000 per occurrence combined single limit for bodily injury and property damage.  The 
policy coverage shall be primary and non-contributory and shall include the District of Columbia 
as an additional insured. 

 
I.4.5   Workers’ Compensation Insurance. 

 

Workers’ Compensation Insurance.  The Contractor shall provide Workers’ Compensation 

insurance in accordance with the statutory mandates of the District of Columbia or the jurisdiction 

in which the contract is performed. 

 

            Employer’s Liability Insurance.  The Contractor shall provide employer’s liability insurance as 

follows:  $1,000,000 per accident for injury; $1,000,000 per employee for disease; and 

$1,000,000 for policy disease limit. 

 
I.4.6   Umbrella or Excess Liability Insurance.  The Contractor shall provide umbrella or excess liability 

insurance as follows:  $2,000,000 per occurrence with the District added as an additional insured. 
 

I.4.7    Builder’s Risk Insurance.  The Contractor shall provide a Builder’s Risk policy equal to the 
replacement cost value of the completed building or other structure, including the building 
supplies and materials to cover damage to existing facilities at the site, with the District of 
Columbia named as loss payee.  (This policy is not required for contracts involving demolition 
only.) 
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I.4.8    Installation Floater Insurance.  The Contractor shall provide an Installation Floater policy equal to 
the replacement cost value of all property being installed under the Contract. 

 
I.4.9    Pollution Liability Insurance.  The Contractor shall provide a policy to cover costs associated with 

pollution incidents including, but not limited to, mold, asbestos or lead removal. The policy shall 

provide a minimum of $2,000,000 in coverage per occurrence. 

 

I.4.10  Crime Insurance.  The Contractor shall provide a policy to cover costs associated with the 

criminal activities of its employees including, but not limited to, robbery, burglary, larceny, 

forgery, or embezzlement.  The policy shall provide a limit of $1,000,000 per occurrence for each 

wrongful act and $2,000,000 per aggregate for each wrongful act. 

 
I.4.11  Railroad Protective Liability Insurance. [ If any services provided under or pursuant to this 

contract involve contractor doing work near any railroad right-of-way (within 50 feet of 
railroad)(Metro, Amtrak, MARC, CSX)] Contractor shall provide Railroad Protective Liability 
insurance which shall name the applicable railroad (s) as first Insured and the District as an 
Additional Insured with limits of not less than $2,000,000 per occurrence and $6,000,000 annual 
aggregate or such other limits as may be required by the railroad (s), whichever are higher, and 
written on a combined bodily injury/ property damage basis including coverage for physical 
damage to the railroad’s property.] 

 
I.4.12  LIABILITY. These are the required minimum insurance requirements established by the District 

of Columbia. HOWEVER, THE REQUIRED MINIMUM INSURANCE REQUIREMENTS 
PROVIDED ABOVE, WILL NOT IN ANY WAY LIMIT THE CONTRACTOR’S LIABILITY 
UNDWER THIS CONTRACT. 

 
I.4.13  DURATION.  Except as proved in I.12.8, the Contractor shall carry all insurance until all contract 

work is accepted by the District.  Each insurance policy shall contain a binding endorsement that:  
The insurer agrees that the Contracting Officer shall be given thirty (30) days prior written notice 
via certified mail in the event coverage is substantially changed, canceled or not renewed. 

 

I.4.14  CONTRACTOR’S PROPERTY.  Contractors and subcontractor are solely responsible for any 
loss or damage to their personal property, including owned and leased equipment, whether such 
equipment is located at a project site or “in transit”.  This includes Contractor tools and 
equipment, scaffolding and temporary structures, and rented machinery, storage sheds or trailers 
placed on the project site.  
 

I.4.15  MEASURE OF PAYMENT.  The District shall not make any separate measure or payment for 
the cost of insurance and bonds.  The Contractor shall include all of the costs of insurance and 
bonds in the contract price. 

 
I.4.16  NOTIFICATION. The Contractor shall immediately provide the Contracting Officer with written 

notice in the event that its insurance coverage has or will be substaintally changed, canceled or 
not renewed, and provide an updated certificate of insurance to the Contracting Officer. 

 
I.4.17  CERTIFICATES OF INSURANCE. The Contractor shall submit certificates of insurance giving 

evidence of the required coverage as specified in this Insurance Section prior to commencing 
work. Evidence of insurance shall be submitted to: 

 
                                         Department of Real Estate Services 
   Diane Wooden, Contracting Officer 
                                         2000 14

th
 Street, NW, 5

th
 Floor  

                                         Washington, DC 20009 
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                                         202-671-2405 - Diane.Wooden@dc.gov 
 

I.5 NON-DISCRIMINATION CLAUSE: 

 

I.5.1   Non-Discrimination Clause: 

 

I.5.1.1  The Contractor shall not discriminate in any manner against any employee or 

applicant for employment that would constitute a violation of the District of 

Columbia Human Rights Act, approved December 13, 1977, as amended (D. C. 

Law 2-38; D. C. Official Code §2-1402.11) (2001 Ed.)(“Act” as used in this 

Section). The Contractor shall include a similar clause in all subcontracts, except 

subcontracts for standard commercial supplies or raw materials. In addition, 

Contractor agrees and any subcontractor shall agree to post in conspicuous places, 

available to employees and applicants for employment, notice setting forth the 

provisions of this non-discrimination clause as provided in Section 251 of the Act. 

 

I.5.1.2 Pursuant to rules of the Office of Human Rights, published on August 15, 1986 in 

the D. C. Register and Mayor’s Order 2002-175 (10/23/02), 49DCR 9883, the 

following clauses apply to this contract: 

 

I.5.1.2.1  The Contractor shall not discriminate against any employee or applicant 

for employment because of actual or perceived: race, color, religion, 

national origin, sex, age, marital status, personal appearance, sexual 

orientation, gender identity or expression, familial status, family 

responsibilities, disability, matriculation, political affiliation, genetic 

information, source of income, or place of residence, business, sexual 

harassment is a form of sex discrimination which is prohibited by the 

Act.  In addition, harassment based on any of the above protected 

categories is prohibited by the Act. 

 

I.5.1.2.2 The Contractor agrees to take affirmative action to ensure that applicants 

are employed, and that employees are treated during employment, 

without regard to their actual or perceived: race, color, religion, 

national origin, sex, age, marital status, personal appearance, sexual 

orientation, gender identity or expression familial status, family 

responsibilities, disability, matriculation, political affiliation, genetic 

information, source of income, or place of residence or business. 

The affirmative action shall include, but not be limited to the following: 

 

(a) employment, upgrading or transfer; 

 (b) recruitment, or recruitment advertising; 

 (c) demotion, layoff, or termination; 

 (d) rates of pay, or other forms of compensation; and 

 (e) selection for training and apprenticeship. 

 

I.5.1.2.3 The Contractor agrees to post in conspicuous places, available to 

employees and applicants for employment, notices to be provided by the 

mailto:Diane.Wooden@dc.gov


Roof Replacement at DC General Hospital Building 2 & 3 Solicitation Number: DCAM-2011-B-0169  

 

 
 

 46 

Contracting Agency, setting forth the provisions in subsections I.5.1.2.1 

and I.5.1.2.2 concerning non-discrimination and affirmative action. 

 

I.5.2.2.4 The Contractor shall, in all solicitations or advertisements for employees 

placed by or on behalf of the Contractor, state that all qualified applicants 

will receive consideration for employment pursuant to the non-

discrimination requirements set forth in subsection I.5.1.2.2. 

 

I.5.1.2.5   The Contractor agrees to send to each labor union or representative of 

workers with which he has a collective bargaining agreement or other 

contract or understanding, a notice to be provided by the contracting 

agency, advising the said labor union or workers’ representative of that 

contractor’s commitments under this nondiscrimination clause and the 

Act, and shall post copies of the notice in conspicuous places available to 

employees and applicants for employment. 

 

I.5.1.2.6 The Contractor agrees to permit access to his books, records and accounts 

pertaining to its employment practices, by the Chief Procurement Officer 

or designee, or the Director of Human Rights or designee, for purposes of 

investigation to ascertain compliance with this chapter, and to require 

under terms of any subcontractor agreement each subcontractor to permit 

access of such subcontractors’ books, records, and accounts for such 

purposes. 

 

I.5.1.2.7 The Contractor agrees to comply with the provisions of this chapter and 

with all guidelines for equal employment opportunity applicable in the 

District of Columbia adopted by the Director of the Office of Human 

Rights, or any authorized official. 

 

I.5.1.2.8 The Contractor shall include in every subcontract the equal opportunity 

clauses, subsections I.5.1.2.1 through I.6.1.2.9 of  this section, so that 

such provisions shall be binding upon each subcontractor or vendor. 

 

I.5.1.2.9 The Contractor shall take such action with respect to any subcontract as 

the CO may direct as a means of enforcing these provisions, including 

sanctions for noncompliance; provided, however, that in the event the 

Contractor becomes involved in, or is threatened with, litigation with a 

subcontractor or vendor as a result of such direction by the contracting 

agency, the Contractor may request the District to enter into such 

litigation to protect the interest of the District. 

 

I.6  CONTRACTS IN EXCESS OF $1 MILLION: 

 

Any contract in excess of $1,000,000.00 shall not be binding or give rise or any claim or demand 

against the District until approved by the Council of the District of Columbia, and signed by the 

CO. 
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I.7 DISPUTES:  (Delete Article 7, Disputes, of the General Provisions, of the Standard Contract 

Provisions For Use With Specifications for District of Columbia Government Construction 

Projects, March 2011 and substitute the following Article 7. Disputes): 

 

I.7.1   All disputes arising under or relating to this contract shall be resolved as provided herein. 

I.7.2 Claims by a Contractor against the District. 

Claim, as used in this clause, means a written assertion by the Contractor seeking, as a 

matter of right, the payment of money in a sum certain, the adjustment or interpretation of 

contract terms, or other relief arising under or relating to this contract. A claim arising 

under a contract, unlike a claim relating to that contract, is a claim that can be resolved 

under a contract clause that provides for the relief sought by the claimant. 

I.7.2.1 All claims by a Contractor against the District arising under or relating to a 

contract shall be in writing and shall be submitted to the CO for a decision. The 

Contractor’s claim shall contain at least the following: 

I.7.2.1.1 A description of the claim and the amount in dispute; 

I.7.2.1.2 Any data or other information in support of the claim; 

I.7.2.1.3 A brief description of the Contractor’s efforts to resolve the dispute 

prior to filing the claim; and 

I.7.2.1.4 The Contractor’s request for relief or other action by the CO. 

 

I.7.2.2 The CO may meet with the Contractor in a further attempt to resolve the claim by 

agreement. 

I.7.2.3 For any claim of $50,000.00 or less, the CO shall issue a decision within sixty (60) 

calendar days from receipt of a written request from a Contractor that a decision is 

rendered within that period. 

I.7.2.4 For any claim over $50,000.00, the CO shall issue a decision within ninety (90) 

calendar days of receipt of the claim. Whenever possible, the CO shall take into 

account factors such as the size and complexity of the claim and the adequacy of 

the information in support of the claim provided by the Contractor. 

I.7.2.5 The CO’s written decision shall do the following: 

I.7.2.5.1      Provide a description of the claim or dispute; 

 

I.7.2.5.2 Refer to the pertinent contract terms; 

 

I.7.2.5.3 State the factual areas of agreement and disagreement; 

 

I.7.2.5.4 State the reasons for the decision, including any specific findings of 

fact, although specific findings of fact are not required and, if made, 

shall not be binding in any subsequent proceeding; 
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I.7.2.5.5 If all or any part of the claim is determined to be valid, determine the 

amount of monetary settlement, the contract adjustment to be made, or 

other relief to be granted; 

 

I.7.2.5.6 Indicate that the written document is the CO’s final decision; and 

 

I.7.2.5.7 Inform the Contractor of the right to seek further redress by appealing 

the decision to the Contract Appeals Board. 

 

I.7.2.6 Any failure by the CO to issue a decision on a contract claim within the required 

time period will be deemed to be a denial of the claim, and will authorize the 

commencement of an appeal to the Contract Appeals Board as authorized by D.C. 

Official Code § 2-309.04.  

I.7.2.6.1  If a Contractor is unable to support any part of his or her claim and it is 

determined that the inability is attributable to a material 

misrepresentation of fact or fraud on the part of the Contractor, the 

Contractor shall be liable to the District for an amount equal to the 

unsupported part of the claim in addition to all costs to the District 

attributable to the cost of reviewing that part of the Contractor’s claim. 

 

I.7.2.6.2 Liability under Paragraph I.8.2.6.1 shall be determined within six (6) 

years of the commission of the misrepresentation of fact or fraud. 

I.7.2.7 The decision of the CO shall be final and not subject to review unless an 

administrative appeal or action for judicial review is timely commenced by the 

Contractor as authorized by D. C. Official Code § 2-309.04. 

 

I.7.2.8 Pending final decision of an appeal, action, or final settlement, a Contractor shall 

proceed diligently with performance of the contract in accordance with the 

decision of the CO. 

 

I.7.3   Claims by the District against a Contractor 

I.7.3.1  Claim as used in Paragraph I.8.3 of this clause, means a written demand or  

written assertion by the District seeking, as a matter of right, the payment 

of money in a sum certain, the adjustment of contract terms, or other relief 

arising under or relating to this contract. A claim arising under a contract, 

unlike a claim relating to that contract, is a claim that can be resolved under 

a contract clause that provides for the relief sought by the claimant. 

 

       I.7.3.2  The CO shall decide all claims by the District against a Contractor  arising 

under or relating to a contract. 

 

       I.7.3.2.1    The CO shall send written notice of the claim to the Contractor. 

The CO’s written decision shall do the following: 

 

  I.7.3.2.1.1  Provide a description of the claim or dispute; 
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 I.7.3.2.1.2 Refer to the pertinent contract terms; 

I.7.3.2.1.3 State the factual areas of agreement and disagreement; 

 I.7.3.2.1.4 State the reasons for the decision, including any 

specific findings of fact, although specific findings of 

fact are not required and, if made, shall not be binding 

in any subsequent proceeding; 

 I.7.3.2.1.5 If all or any part of the claim is determined to be valid, 

determine the amount of monetary settlement, the 

contract adjustment to be made, or other relief to be 

granted; 

 I.7.3.2.1.6 Indicate that the written document is the CO’s   final 

decision; and 

 I.7.3.2.1.7 Inform the Contractor of the right to seek further 

redress by appealing the decision to the Contract 

Appeals Board. 

I.7.3.3  The decision shall be supported by reasons and shall inform the   

 Contractor of his or her rights as provided herein. 

 

I.7.3.4 The authority contained in this clause shall not apply to a claim or  dispute 

for penalties or forfeitures prescribed by statute or regulation which 

another District agency is specifically authorized to administer, settle, or 

determine.  

I.7.3.5 This clause shall not authorize the CO to settle, compromise, pay, or 

otherwise adjust any claim involving fraud. 

 

I.7.4 The decision of the CO shall be final and not subject to review unless an 

administrative appeal or action for judicial review is timely commenced by the 

District as authorized by D.C. Official Code §2-309.04. 

I.7.5 Pending final decision of an appeal, action, or final settlement, the Contractor shall 

proceed diligently with performance of the contract in accordance with the 

decision of the CO.  

 

I.8 CONFIDENTIALITY OF INFORMATION: 

 

The Contractor shall keep all the information obtained relating to any employee or customer of 

the District in absolute confidence, and shall not use it in connection with any other matters, or 

disclose it to any other person, firm, or corporation, in accordance with the District and Federal 

laws governing the confidentiality of records. 

 

I.9 TIME: 

 

Time or performance period, if stated in number of days, shall mean calendar days which includes 

Saturdays, Sundays, and holidays, unless stated otherwise therein. 
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I.10  OTHER CONTRACTORS: 

 

The Contractor shall not commit or permit any act that will interfere with the performance of 

work by another District Contractor or by any District employee.   

 

I.11 INCORPORATION AND ORDER OF PRECEDENCE: 

 

The following documents are incorporated by reference and in case of any discrepancy among 

and between the following documents, the following Order Of Precedence shall apply: (1) 

Standard Contract Provisions for use with Construction Projects, March 2011 (Attachment J.3), 

(2) General Decision Number: DC100004, Dated 6/03/2011 (Attachment J.4), (3) Contractor’s 

price bid, Total Lump Sum Price (Section B.4), (4) Provisions of the IFB, as amended, (5) DRES 

Specifications (Attachment J.1), (6) Construction Contractor’s Performance Evaluation 

Guidelines (Attachment J.6). 

 

I.12 AUDITS, RECORDS, AND RECORD RETENTION: 

 

I.12.1 At any time or times before final payment and three (3) years thereafter, the CO may have 

the Contractor’s invoices or vouchers and statements of cost audited.  Any payment 

 may be reduced by amounts found by the CO not to constitute allowable costs as adjusted 

for prior overpayment or underpayment.  In the event that all payments have been made to 

the Contractor by the District Government and an overpayment is found, the Contractor 

shall reimburse the District for said overpayment within thirty (30) days after written 

notification.  

 

I.12.2 The Contractor shall establish and maintain books, records, and documents (including 

electronic storage media) in accordance with generally accepted accounting principles and 

practices which sufficiently and properly reflect all revenues and expenditures of funds 

provided by the District under the contract that results from this solicitation. 

 

I.12.3 The Contractor shall retain all records, financial records, supporting documents, statistical 

records, and any other documents (including electronic storage media) pertinent to the 

contract for a period of five (5) years after termination of the contract, or if an audit has 

been initiated and audit findings have not been resolved at the end of five (5) years, the 

records shall be retained until resolution of the audit findings or any litigation which may 

be based on the terms of the contract. 

 

 I.12.4 The Contractor shall assure that these records shall be subject at all reasonable times to 

inspection, review, or audit by Federal, District, or other personnel duly authorized by the 

CO. 

 

I.12.5 Persons duly authorized by the CO shall have full access to and the right to examine any 

of the Contractor’s contract and related records and documents, regardless of the form in 

which kept, at all reasonable times for as long as records are retained. 

 

 I.12.6 The Contractor shall include these aforementioned audit and record keeping requirements 

in all approved subcontracts and assignments. 
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I.12.7 In the event of a conflict between Article 28 of the General Provisions of the Standard 

Contract Provisions For Use With Specifications for District of Columbia Government 

Construction Projects, March 2011, and the provisions of this clause, the Standard 

Contract Provisions shall prevail. 

 

 

I.13 PUBLICITY: 

 

The Contractor shall at all times obtain the prior written approval from the CO before the 

Contractor, any of its officers, agents, employees or subcontractor, either during or after 

expiration or termination of the contract, make any statement, or issue any material, for 

publication through any medium of communication, bearing on the work performed or data 

collected under this contract. 

   

I.14     FREEDOM OF INFORMATION ACT: 

 

 The District of Columbia Freedom of Information Act, at D.C. Official Code § 2-532 (a-3), 

requires the District to make available for inspection and copying any record produced or 

collected pursuant to a District contract with a private Contractor to perform a public function, to 

the same extent as if the record were maintained by the agency on whose behalf the contract is 

made.  If the Contractor receives a request for such information, the Contractor shall immediately 

send the request to the CA designated in subsection G.8 who will provide the request to the FOIA 

Officer for the agency with programmatic responsibility in accordance with the D.C. Freedom of 

Information Act.  If the agency with programmatic responsibility receives a request for a record 

maintained by the Contractor pursuant to the contract, the CA will forward a copy to the 

Contractor.  In either event, the Contractor is required by law to provide all responsive records to 

the CA within the timeframe designated by the CA. The FOIA Officer for the agency with 

programmatic responsibility will determine the reliability of the records. The District will 

reimburse the Contractor for the costs of searching and copying the records in accordance with 

D.C. Official Code § 2-532 and Chapter 4 of Title 1 of the D.C. Municipal Regulations.  

 

I.15 AMERICANS WITH DISABILITIES ACT OF 1990 (ADA): 

  

During the performance of the contract, the Contractor and any of its subcontractors shall comply 

with the ADA.  The ADA makes it unlawful to discriminate in employment against a qualified 

individual with a disability. See 42 U.S.C. 12101 et seq. 

 

I.16 SECTION 504 OF THE REHABILITATION ACT OF 1973, AS AMENDED: 

 

During the performance of the contract, the Contractor and any of its subcontractors shall comply 

with Section 504 of the Rehabilitation Act of l973, as amended.  This Act prohibits discrimination 

against disabled people in federally funded program and activities. See 29 U.S.C. 794 (l983) et 

seq. 

 

I.17 ENVIRONMENTALLY PREFERABLE PAINT PRODUCTS: 
 

I.17.1   Environmentally Preferable Products Goals 
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I.17.1.1   The District is seeking contractors to provide environmentally preferable and 

effective paint products that support the District’s environmentally preferable 

purchasing (EPP) contracting initiative.  
 

 I.17.1.2 Environmentally preferable products are products and services that have a lesser 

or reduced effect on human health and the environment when compared with 

competing products or services that serve the same purpose.  This comparison 

considers the life cycle of the product from raw material acquisition, production, 

manufacturing, packaging, distribution, re-use, operation, maintenance and 

disposal. 

 

I.17.2 Paint Environmental Requirements 

 

I.17.2.1   The requirements and restrictions contained in this clause shall apply to all 

architectural and anti-corrosive paints used during the course of this contract. 

 

I.17.2.2  Due to the documented health risks associated with high Volatile Organic 

Compound (VOCs) levels, the Contractor shall use only paint and paint 

products that do not exceed the maximum allowable VOC content in the table 

below for each type of paint: 

Product Type Type of Paint VOCs (grams/liter) VOCs (pounds/gallon) 

    

Category I        Interior   

 Architectural   

         a.   Flat 50 g/l 0.42 lb/gal 

  b.   Non-Flat 150 g/l 1.25 lb/gal 

Category II        Exterior   

 Architectural   

         a.   Flat 100 g/l 0.83 lb/gal 

         b.   Non-Flat 200 g/l 1.66 lb/gal 

Category III Anticorrosive   

        a.    Flat 250 g/l 2.1 lb/gal 

    b.   Semi-Gloss 250 g/l 2.1 lb/gal 

        c.    Gloss 250 g/l 2.1 lb/gal 

  

I.17.3 Prohibited Paint Components 
 

I.17.3.1 Paints often contain inorganic and organo-metallic components used as 

preservatives, additives and pigments.  The following is a list of organic 

compounds and components prohibited under this contract: 

   

           1,1,1 Trichloroethane   Formaldehyde  

1,2 Dichlorobenzene   Hexavalent chromium   

Acrolein    Isophorone 

Acrylonitrile    Lead 

Antimony    Mercury 

Benzene    Methylene chloride 

Butyl benzyl phthalate  Methyl ethyl ketone 
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Cadmium    Mehtyl isobutyl ketone  

Di (2-ethylhexyl) phthalate  Naphthalene 

Dimethyl phthalate   Toluene (Methylbenzene) 

Di-n-butyl phthalate   Vinyl Chloride 

Ethylbenzene      

 

 

I.17.4    Packaging 
 

 I.17.4.1   Paint cans and their components shall not be fabricated with lead. 

 

I.17.5  Product Safety 

 

          I.17.5.1   A contractor shall be responsible for: 

 

 (a)   Any damage to personnel, buildings, furniture or equipment directly 

traceable to their use of prohibited paint. 

 

(b)   Evacuating and warning individuals that might be affected by any spills or 

leakages directly traceable to their use of prohibited paint. 

 

(c) Any spills or leaks that occur during the use or transportation of their 

products.  

 

(d) Paying the clean up cost for any spills or leaks that occur while they are 

unloading, transporting or otherwise using their products. 

 

I.18 ENVIRONMENTALLY PREFERABLE SOLVENT PRODUCTS: 

 

I.18.1 Environmentally Preferable Products Goals 

 

I.18.1.1 The District is seeking contractors to provide environmentally preferable and 

effective solvent products that support the District’s environmentally preferable 

purchasing (EPP) contracting initiative. 

 

 I.18.1.2 Environmentally preferable products are products and services that have a lesser 

or reduced effect on human health and the environment when compared with 

competing products or services that serve the same purpose. This comparison 

considers the life cycle of the product from raw material acquisition, production, 

manufacturing, packaging, distribution, re-use, operation, maintenance and 

disposal. 

 

I.18.2 Environmentally Preferable Solvent Products 

 

I.18.2.1 Solvents are fluids or a mixture of fluids capable of dissolving substances to 

produce compositions for industrial value. 
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I.18.2.2 Solvent products subject to the requirements of this clause include, but are not 

limited to, the following classes:    

 

(a) Alcohols.  Alcohols are solvents that dissolve substances such as shellacs, 

vinyls, acrylics, epoxies and silicones. 

 

(b) Aliphatic Hydrocarbons.  Aliphatic hydrocarbons are solvents often 

found in coatings and insecticides. Commonly used as degreasers and 

solvents for acrylics and epoxies.  Common aliphatics include mineral 

spirits, paint thinner, petroleum distillates, VM&P Naphtha, kerosene, 

gasoline and heptane (all of which are extremely flammable). 

 

 (c) Aromatic Hydrocarbons.  Aromatic hydrocarbons are substances used in 

printing, fiberglass-reinforced products, glues and veneers.  Common 

aromatics include toluene (toluol), xylene (xylol), coal-tar naphtha, styrene 

and benzene. 

 

   (d) Chlorinated Hydrocarbons. Chlorinated hydrocarbons are commonly used 

degreasers, dry cleaning agents, rubber solvents and paint strippers found in 

coatings, resins and tars.  Common chemicals in this class include 

perchloroethylene, methylene chloride, carbon tetrachloride, methyl 

chloroform and trichloroethylene. 

 

 (e) Glycols.  Glycols, which are water-soluble solvents used as lubricants, are 

found incosmetics, coatings, resins and dyes.  Glycol ethers include butyl 

cellusolve (2-butoxyethanol), cellusolve (2- ethoxyethanol), methyl 

cellusolve (2-methoxyethanol), and cellusolve acetate (2-ethoxyethyl 

acetate).  Most common glycol ethers are combustible. 

 

  (f) Esters.  Esters have differing chemical properties depending on their use 

including methyl formate, ethyl acetate, isopropyl acetate, methyl acetate, 

secamylacetate, and isoamyl acetate (banana oil). 

 

   (g) Ethers. Ethers are ingredients in dyes, resins, waxes, cellulose nitrate and 

fuels, including ethyl ether, tetrahydrofuran, dioxane and isopropyl ether. 

 

   (h) Ketones.  Ketones are solvents for dyes, resin and waxes that are used to 

manufacture plastics, synthetic fibers, explosives, cosmetics and medicines.  

Some examples of ketones include acetone, methyl ethyl ketone, 

cyclohexanon and isophorone. 

  

(i) Other Solvents.  Other types of solvents include freon, turpentine, 

dimethylformamide and carbon disulfide. 

 

I.18.3 Solvent Environmental Requirements - The Contractor shall avoid the following 

hazards when using solvent products during the performance of this contract:   

 

I.18.3.1   Health Hazards  
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(a)   Bodily Contact - The Contractor shall not use solvent products that irritate 

or harm the skin, eyes, nose and throat from direct contact with the solvents; 

 

(b) Inhalation – The Contractor shall not use solvent products that when inhaled 

causes headaches, nausea, vomiting and dizziness from contact with the 

solvents; and, 

 

(c) Ingestion – The Contractor shall not use solvent products that if ingested or 

exposed to for a period of time cause damage to the brain, liver, kidney, 

respiratory system and nervous systems.  

 

 I.18.3.2   Physical Hazards 

 

(a) Flammable materials are substances that will easily ignite, burn and serve 

as fuel for a fire.  The flash point is the lowest temperature at which a 

liquid gives off enough vapors which, when mixed with air, can be easily 

ignited by a spark.  The lower the flash point, the greater the risk of fire or 

explosion. 

 

(b)  The Contractor shall not use solvent products that are a potential fire 

hazard or have a low flash point.  A solvent is flammable and a serious fire 

hazard if its flash point is below 37.8C (100F).   

 

  I.18.4   Prohibited Solvents  

 

I.18.4.1  The following solvent products are recognized by the National Institute for 

Occupational Safety and Health (NIOSH) as carcinogens, ozone-depleting 

solvents or as reproductive hazards in the workplace and shall not be used:  

 

   Benzene    Carbon tetrachloride   

        Trichloroethylene   1,1,2,2-tetrachloroethane 

       2-methoxyethanol   2-ethoxyethanol 

      Methyl chloride   Trichlorotrifluoroethane 

        Chlorinated Fluorocarbon Compounds  

  

I.18.5 Packaging Reduced/Recyclable 

 

 I.18.5.1   If possible, the Contractor shall use products that are in reusable, refillable, or 

recyclable containers or are otherwise made from recycled content products. 

 

I.18.5.2 No products shall be delivered in aerosol cans.   

 

I.18.5.3   All products must be available in non-aerosol containers such as ready-to-use 

pump action sprays, air-charged refillable containers, or spray bottles. 

     

I.18.6   Product Safety 
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I.18.6.1   The Contractor shall be responsible for: 

 

(a) Any damage to personnel, buildings, furniture or equipment directly 

traceable to their use or transportation of prohibited products. 

 

(b)   Any spills or leaks that occur during the use or transportation of their 

products. 

 

(c)   Evacuating and warning individuals that might be affected by any spills or 

leaks that occur when their products are being used or transported.   

 

(d)  Paying the cleanup cost for any spills or leaks that occur while they are 

using or transporting their products. 

 

I.19 WAY TO WORK AMENDMENT ACT OF 2006 

  

I.19.1 Except as described in I.21.1.8 below, the Contractor shall comply with Title I of the 

Way to Work Amendment Act of 2006, effective June 9, 2006 (D.C. Law 16-118, 

D.C. official Code §2-220.01 et seq.) (“Living Wage Act of 2006”), for contracts for 

services in the amount of $100,000 or more in a 12-month period. 

  

I.19.2 The Contractor shall pay its employees and subcontractors who perform services under the 

contract no less than the current living wage published on the OCP website at 

www.ocp.dc.gov. 

 

I.19.3 The Contractor shall include in any subcontract for $15,000 or more a provision requiring 

the subcontractor to pay its employees who perform services under the contract no less 

than the current living wage rate. 

 

I.19.4 The Department of Employment Services may adjust the living wage annually and the 

OCP will publish the current living wage rate on its website at www.ocp.dc.gov. 

 

I.19.5 The Contractor shall provide a copy of the Fact Sheet attached as J.5 to each employee 

and subcontractor who performs services under the contract. The Contractor shall also 

post the Notice attached as J.5 in a conspicuous place in its place of business. The 

Contractor shall include in any subcontract for $15,000 or more a provision requiring the 

subcontractor to post the Notice in a conspicuous place in its place of business. 

 

I.19.6 The Contractor shall maintain its payroll records under the contract in the  regular course 

of business for a period of at least three (3) years from the payroll date, and shall include 

this requirement in its subcontracts for $15,000 or more under the contract.  

 

I.19.7 The payment of wages required under the Living Wage Act of 2006 shall  be consistent 

with and subject to the provisions of D.C. Official Code §32-1301 et seq. 

 

I.19.8 The requirements of the Living Wage Act of 2006 do not apply to:  

 

http://www.ocp.dc.gov/
http://www.ocp.dc.gov/
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(1)   Contracts or other agreements that are subject to higher wage level determinations 

required by federal law; 

(2)   Existing and future collective bargaining agreements, provided, that the future 

collective bargaining agreement results in the employee  being paid no less than 

the established living wage;  

(3)   Contracts for electricity, telephone, water, sewer or other services provided by a 

regulated utility; 

(4)   Contracts for services needed immediately to prevent or respond to a disaster or 

eminent threat to public health or safety declared by the Mayor;  

(5)  Contracts or other agreements that provide trainees with additional services 

including, but not limited to, case management and job readiness services; 

provided that the trainees do not replace employees subject to the Living Wage Act 

of 2006; 

(6)   An employee under 22 years of age employed during a school vacation period, or 

enrolled as a full-time student, as defined by the respective institution, who is in 

high school or at an accredited institution of  higher education and who works less 

than 25 hours per week; provided that he or she does not replace employees 

subject to the Living Wage Act of 2006; 

(7)  Tenants or retail establishments that occupy property constructed or improved by 

receipt of government assistance from the District of Columbia; provided, that the 

tenant or retail establishment did not receive direct government assistance from the 

District; 

(8)  Employees of nonprofit organizations that employ not more than 50 individuals 

and qualify for taxation exemption pursuant to section 501(c)(3) of the Internal 

Revenue Code of 1954, approved August 16, 1954 (68A Stat. 163; 26 U.S.C. § 

501(c)(3); 

(9)    Medicaid provider agreements for direct care services to Medicaid recipients, 

provided, that the direct care service is not provided through a home care agency, a 

community residence facility, or a group home for mentally retarded persons as 

those terms are defined in section 2 of the Health-Care and Community Residence 

Facility, Hospice, and Home Care Licensure Act of 1983, effective February 24, 

1984 (D.C. Law 5-48; D.C. Official Code § 44-501); and (10) Contracts or other 

agreements between managed care organizations and the Health Care Safety Net 

Administration or the Medicaid Assistance Administration to provide health 

services. 

 

I.19.9 The Mayor may exempt a contractor from the requirements of the Living Wage Act of 

2006, subject to the approval of Council, in accordance with the provisions of Section 109 

of the Living Wage Act of 2006. 
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SECTION J:  LIST OF ATTACHMENTS 

 

 
SECTION J:  ATTACHMENTS 

Attachment J.1 may be obtained from Blue Boy Printing Attachments J.2 through J.6 can be found along 

with this Solicitation in the OCP website. Attachments J.7 through J.9 are not physically attached to this 

Solicitation but are incorporated by reference and are listed with a link to the location where they may be 

found. Fill out all required forms in their entirety. 
 

Attachment 

Number 
Document 

J.1 

DRES Drawings and Specifications, titled “Roof Replacement Building – DC General 

Building Nos. 2 & 3”, may be obtained from Blue Boy Printing, 214 L Street, NE 

Washington, DC 20002, Tel: (202) 265-0272, Fax: (202) 986-0172 

J.2 
Report by Froehling & Robertson, Inc. titled “Asbestos-Containing Material and Lead-

Based Paint Survey” 

J.3 

Government of the District of Columbia “Standard Contract Provisions For Use With 

Specifications for District of Columbia Government Construction Projects, Revised 

March 2011” 

J.4 
U.S. Department of Labor Wage Determination DC100004 dated 7/01/2011, Revision 

No. 17. 

J.5 
Way to Work Amendment Act of 2006 - Living Wage Notice  

Way to Work Amendment Act of 2006  - Living Wage Fact Sheet 

J.6 Construction Contractor’s Performance Evaluation Guidelines* 

J.7 
E.E.O. Information and Mayor’s Order 85-85 

(http://ocp.dc.gov/DC/OCP/Vendor+Support+Center/Solicitation+Attachments) 

J.8 

First Source Employment Agreement 

(http://ocp.dc.gov/DC/OCP/Vendor+Support+Center/Solicitation+Attachments/First+S

ource+Agreement+-+Department+of+Employment+Services+(DOES) 

J.9 
Tax Certification Affidavit  

(http://ocp.dc.gov/DC/OCP/Vendor+Support+Center/Solicitation+Attachments) 

J.10 LSDBE Certification Package (www.dslbd.dc.gov) 

* Documents to be incorporated as part of the contract. 

 

 

 

 

http://ocp.dc.gov/DC/OCP/Vendor+Support+Center/Solicitation+Attachments
http://ocp.dc.gov/DC/OCP/Vendor+Support+Center/Solicitation+Attachments/First+Source+Agreement+-+Department+of+Employment+Services+(DOES)
http://ocp.dc.gov/DC/OCP/Vendor+Support+Center/Solicitation+Attachments/First+Source+Agreement+-+Department+of+Employment+Services+(DOES)
http://ocp.dc.gov/DC/OCP/Vendor+Support+Center/Solicitation+Attachments
http://www.dslbd.dc.gov/
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SECTION K:  CERTIFICATIONS, REPRESENTATIONS AND OTHER  

STATEMENTS OF BIDDERS 

 

(Bidders shall complete and submit with their bid packages the following forms): 

 

K.1 Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion- 

Lower Tier Covered Transaction 

 

K.2 Payment to Subcontractor and Suppliers Certification 

 

K.3 Subcontracting Plan 

 

K.4 Bid Bond 

 

K.5 Certification of Independent Price Determination  

 

K.6 Employment Agreement 

 

K.7 Certification under “Buy American Act” (applicable to purchase of material and 

equipment) 

 

K.8 Certification as to Type of Business Organization 
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K.1 

 

CERTIFICATION REGARDING DEBARMENT 

SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION 

LOWER TIER COVERED TRANSACTION 
 

          , being duly sworn (or 
 (President or Authorized Official of Bidder) 
under penalty of perjury under the laws of the United States), certifies that, except as noted below, (the 
Company) or any person associated therewith in the capacity of (owner, partner, director, officer, principal 
investigator, project director, manager, auditor, or any position involving the administration of federal funds): 
 
is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility under any 
Federal, District or State statutes; 
 
has not been suspended, debarred, voluntarily excluded or determined ineligible by an Federal, District or 
state agency within the past three (3) years; 
 
does not have a proposed debarment pending; and 
 
has not been indicted, convicted, or had a civil judgment rendered against (it) by a court of competent 
jurisdiction in any matter involving fraud or official misconduct within the past three (3) years. 
 
Exceptions will not necessarily result in denial of award, but will be considered in determining acceptability 
of offeror.  For any exception noted, indicate below to whom it applies, initiating agency, and dates of action.  
Providing false information may result in criminal prosecution or administrative sanctions. 
 
             

       _______________________________ 
      Contractor     President or Authorized Official 
 
                 

        Date                 Title 
 
The penalties for making false statements are prescribed in the Program Fraud Civil Remedies Act of 1986 
(Public Law 99-509, 31 U.S.C. 3801-3812). 
 
Subscribed and sworn before me this  day          
 
At          
 City and State 
 
               
Notary Seal        Notary Public 
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K.2 

 

PAYMENT TO SUBCONTRACTOR AND SUPPLIERS CERTIFICATE 

 

The Contractor, prior to receiving a progress payment, shall submit to the CA, certification that  

the Contractor has made and will make timely payments to his/her subcontractor and suppliers per his/her 

contractual arrangements with them. 

 

The certification must be accompanied by a list of all subcontractor and suppliers who will receive 

payment from the invoice and the dollar amount.  Payment will not be made until the Prime Contractor 

submits this information. 

 

Certification shall be made on the following standard form. 

 

To:  
Diane Wooden, CO 

Department of Real Estate Services 

Contracting and Procurement Division 

2000 14
th

 Street, N. W. - 5
th

Floor 

Washington, D. C.  20009 

Tel: 202-671-2405 

 

I hereby certify: 

 

I have made and/or will make timely payments to all my subcontractor and suppliers per my contractual 

arrangements with them. 

 

  

             

       Contractor/Company Name 

 

              

          Signature of Official 

 

             

                  Date     Title 
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K.3                                       SUBCONTRACTING PLAN                                      Page 1 of 2 
     PRIME CONTRACTOR INFORMATION: 
 
Company:      

Street Address:       

City & Zip Code: :       

Phone Number:     Fax:    

Email Address:      
 

 
Solicitation Number:        
 
Contractor’s Tax ID Number:     

Caption of Plan:        

        

        

Duration of the Plan: From     to    

Total Prime Contract Value: $   .   

Amount of Contract (excluding the cost of  

materials, goods, supplies and equipment) $  .  

Amount of all Subcontracts:$      

LSDBE Total:$   .   equals    % 
            LSDBE Subcontract Value                           Percentage Set Aside 

 

 
Project Name:       
 
Address:        
 
       
 
Project Descriptions:      

       

       

 

 (List each subcontractor at any tier that will be awarded a subcontract to meet your total set aside goal.) 

 
CERTIFICATIONS 

 
The prime contractor shall attach a notarized statement including the following: 
 

a. A description of the efforts the prime contractor will make to ensure that LBEs, DBEs, ROBs, SBEs, LRBs, or DZEs will have an equitable opportunity 
to compete  for subcontracts; 

b. In all subcontracts that offer further subcontracting opportunities, assurances that the prime contractor will include a statement, approved by the CO,   
that the subcontractor will adopt a subcontracting plan similar to the subcontracting plan required by the contract; 

c. Assurances that the prime contractor will cooperate in any studies or surveys that may be required by the CO, and submit periodic reports, as  
requested by the CO, to allow the District to determine the extent of compliance by the prime contractor with the subcontracting plan; 

d. Listing of the type of records the prime contractor will maintain to demonstrate procedures adopted to comply with the requirements set forth in the 

subcontracting plan, and include assurances that the prime contractor will make such records available for review upon the District’s request; and 
e. A description of the prime contractor’s recent efforts to locate LBEs, DBEs, SBEs, DZEs, LRBs, and ROBs, and to award subcontracts to them.

  

 
 

FOR CO USE ONLY 
 
 
 
 
 
 

SUBCONTRACTOR INFORMATION: (use continuation sheet for additional subcontracts) 
Name Address & Telephone No. Type of Work NIGP Code(s) Description of Work  

     

 
 
Total Amount Set Aside: $        
 
Percentage of Total Set Aside Amount :  %       Tier: :   
                                                                                                       1st

, 2
nd

, 3rd 

LSDBE Certification Number:       
 

Certification Status:  

(check all that apply) 
SBE: LBE: DBE:  DZE: ROB: LRB: 

 

 
Point of Contact:      
      Name (Print) 
Contact Telephone Number:     

Fax Number:      

Email Address:      

 

PERSON PREPARING THE SUBCONTRACTING PLAN:  
 
Name:         
                     (Print) 
Telephone Number: (        )     -     
 
Fax Number: (        )     -     

Email Address:        

 

 
 
Signature:        
 
Title:          
 
Date:          

 

Date Plan Received by CO:        

Report:   Acceptable              Not Acceptable      Contract Number:  DCAM-2011-C-0169   
 
Diane Wooden                          
Name of CO                                            Signature   Date 
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(SUBCONTRACTORS LIST CONTINUED)        Page 2 of 2 

 (List each subcontractor that will be awarded a subcontract to meet your total set aside goal.) 

SUBCONTRACTOR INFORMATION: (use continuation sheet for additional subcontracts) 
Name Address & Telephone No. Type of Work NIGP Code(s) Description of Work  

     

 
 
Total Amount Set Aside: $        
 
Percentage of Total Set Aside Amount :  %       Tier: :   
                                                                                                       1st

, 2
nd

, 3rd 

LSDBE Certification Number:       
 

Certification Status:  

(check all that apply) 
SBE: LBE: DBE:  DZE: ROB: LRB: 

 

 
Point of Contact:      
      Name (Print) 
Contact Telephone Number:     

Fax Number:      

Email Address:      

 

SUBCONTRACTOR INFORMATION:  
Name Address & Telephone No. Type of Work NIGP Code(s) Description of Work  

     

 
 
Total Amount Set Aside: $        
 
Percentage of Total Set Aside Amount :  %       Tier: :   
                                                                                                       1st

, 2
nd

, 3rd 

LSDBE Certification Number:       
 

Certification Status:  

(check all that apply) 
SBE: LBE: DBE:  DZE: ROB: LRB: 

 

 
Point of Contact:      
      Name (Print) 
Contact Telephone Number:     

Fax Number:      

Email Address:      

 

SUBCONTRACTOR INFORMATION: 
Name Address & Telephone No. Type of Work NIGP Code(s) Description of Work  

     

 
 
Total Amount Set Aside: $        
 
Percentage of Total Set Aside Amount :  %       Tier: :   
                                                                                                       1st

, 2
nd

, 3rd 

LSDBE Certification Number:       
 

Certification Status:  

(check all that apply) 
SBE: LBE: DBE:  DZE: ROB: LRB: 

 

 
Point of Contact:      
      Name (Print) 
Contact Telephone Number:     

Fax Number:      

Email Address:      

 

SUBCONTRACTOR INFORMATION:  
Name Address & Telephone No. Type of Work NIGP Code(s) Description of Work  

     

 
 
Total Amount Set Aside: $        
 
Percentage of Total Set Aside Amount :  %       Tier: :   
                                                                                                       1st

, 2
nd

, 3rd 

LSDBE Certification Number:       
 

Certification Status:  

(check all that apply) 
SBE: LBE: DBE:  DZE: ROB: LRB: 

 

 
Point of Contact:      
      Name (Print) 
Contact Telephone Number:     

Fax Number:      

Email Address:      

 

SUBCONTRACTOR INFORMATION:  
Name Address & Telephone No. Type of Work NIGP Code(s) Description of Work  

     

 
 
Total Amount Set Aside: $        
 
Percentage of Total Set Aside Amount :  %       Tier: :   
                                                                                                       1st

, 2
nd

, 3rd 

LSDBE Certification Number:       
 

Certification Status:  

(check all that apply) 
SBE: LBE: DBE:  DZE: ROB: LRB: 

 

 
Point of Contact:      
      Name (Print) 
Contact Telephone Number:     

Fax Number:      

Email Address:      
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K.4 

 

GOVERNMENT OF THE DISTRICT OF COLUMBIA 

 
BID BOND 

(See Instructions on 2
nd

 page) 

Date Bond Executed: 

(Must Not be Later Than Bid Opening Date) 

PRINCIPAL (Legal Name and Address) TYPE OF ORGANIZATION ("X") 

[ ] INDIVIDUAL                        [ ] PARTNERSHIP 

[ ] JOINT VENTURE                [ ] CORPORATION 

STATE OF INCORPORATION 

PENAL SUM OF BOND 

SURETY(IES) (Name(s) and Address(es)) AMOUNT NOT TO EXCEED 5% OF 

BID 

 
MILLION(S) 
 

THOUSAND(S) HUNDRED(S) CENTS 

BID IDENTIFICATION 

BID OPENING DATE 

 

INVITATION NO. 

  

 

KNOW ALL MEN BY THESE PRESENTS, that we, the Principal and Surety(ies) hereto are firmly bound to the District of Columbia Government, 

a municipal corporation, hereinafter called "the District", in the above penal sum for the payment of which we bind ourselves, our heirs, executors, 

and successors, jointly and severally; Provided that, where the Surety(ies) are corporations acting as co-sureties, we, the Sureties, bind ourselves in 

such sum "jointly" and "severally" only for the purpose of allowing a joint action against any or all of us, and for all other purposes each Surety 

bonds itself, jointly and severally with the Principal, for the payment of such sum only as is set forth opposite the name of such Surety, but if no limit 

of liability is indicated, the limit of liability shall be the full amount of the penal sum. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the bid identified above.  NOW THEREFORE, if 

the Principal shall not withdraw said bid within the period specified therein after the receipt of the same, or, no period be specified, within ninety 

(90) calendar days after said receipt, and shall within the period specified therefore, or, if no period be specified, within ten (10) calendar days after 

being called upon to do so, furnish Performance & Payment Bonds with good and sufficient surety, as may be required, for the faithful performance 

and proper fulfillment of the Contract, and for the protection of all persons supplying labor and material in the prosecution of the work provided for 

in such Contract or, in the event of withdrawal of said bid, within the period specified, or the failure to furnish such bond within the time specified, if 

the Principal shall pay the District the difference between the amount specified in said bid and the amount for which the District may procure the 

required work and/or supplies, if the latter amount be in excess of the former, then the above obligations shall be void and of no effect, otherwise to 

remain in full force and virtue.  Each Surety executing this bond hereby agrees that its obligation shall not be impaired by extension(s) of time for 

acceptance of the bid that the Principal may grant to the District, notice of which extension(s) to Surety (ies) being hereby waived: Provided that 

such waiver of notice shall apply only with respect to extensions aggregating not more than sixty (60) calendar days in addition to the period 

originally allowed for acceptance of the bid. 

 

IN WITNESS WHEREOF, the Principal and Surety (ies) have executed this bid bond and have affixed their seals on the date set forth above. 
 

PRINCIPAL 

1.  SIGNATURE 
 

                         Seal 

1.  ATTEST Corporate 

Seal 

 Name & Title (typed) 

 

 

Name & Title (typed) 

2.  SIGNATURE 

 

                         Seal 

2.  ATTEST Corporate 

Seal 

 Name & Title (typed) 

 

 

Name & Title (typed) 
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 CERTIFICATE AS TO CORPORATION 

 

 

 

 
 

 

 

 

I, ____________________________________________, certify that I am____________________________________________, 

Secretary of the Corporation, named as Principal herein, that _________________________________, who signed this bond, on 

behalf of the Principal, was then of said Corporation; that I know his signature, and his signature thereto is genuine; that said bond 

was duly signed and sealed for and in behalf of said Corporation by authority of its governing body, and is within the scope of its 

corporate powers.  
                             _______________________________                                                  
                                            Secretary of Corporation  
 
 SURETY(IES) 

1.  Name & Address (typed) 
 

 

State of Inc. Liability 

Limit 
Corpor

ate 

Seal 

 Signature of Attorney-in-Fact 
 

 

Attest (Signature) 

    Name & Address (typed) 
 

 Name & Address (typed) 

 

 
1.  Name & Address (typed) 
 

State of Inc. Liability 

Limit 

 

 Corpora

te 

Seal 
 

 

 

 Signature of Attorney-in-Fact 
 

Attest (Signature) 

 

 
 Name & Address (typed) 
 

 Name & Address (typed) 

 

 
INSTRUCTIONS 

 
1.  This form shall be used whenever a bid guaranty is required in connection with construction, alteration and repair work. 

2.  Corporations name should appear exactly as it does on Corporate Seal and inserted in the space designated “Principal” on the 

face of this form.  If practicable, bond should be signed by the President or Vice President; if signed by other official, evidence 

of authority must be furnished.  Such evidence should be in the form of an Extract or Minutes of a Meeting of the Board of 

Directors,  or Extract of Bylaws, certified by the Corporate Secretary, or Assistant Secretary and Corporate Seal affixed 

thereto.  CERTIFICATE AS TO CORPORATION must be executed by Corporate Secretary or Assistant Secretary.  

3.  Corporations executing the bond as sureties must be among those appearing on the U. S. Treasury Department’s List of 

approved sureties and must be acting within the limitations set forth therein, and shall be licensed by the Insurance 

Administration,  Department of Consumer and Regulatory Affairs, to do business in the District of Columbia.  The surety shall 

attach hereto an adequate Power-Of-Attorney for each representative signing the bond.  

4.  Corporations executing the bond shall affix their Corporate Seals.  Individuals shall sign full first name, middle initial and last 

      name opposite the word “seal”, two witnesses must be supplied, and their addresses, under the word “attest”.  If executed in 

      Maine or New Hampshire, an adhesive seal shall be affixed.  

5.   Names of all partners must be set out in body of bond form, with the recital that they are partners composing a firm, naming it, 

and all members of the firm shall execute the bond as individuals.  Each signature must be witnessed by two persons and 

addresses supplied. 
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K.5 

CERTIFICATION OF INDEPENDENT PRICE DETERMINATION 
 

A. Each signature of the Bidder is considered to be a certification by the signatory that: 
 

(a) The prices in this Bid have been arrived at independently, without, for the purpose of 

restricting competition, any consultation, communication, or agreement with any Bidder 

or competitor relating to: 
 

(i) those prices 

(ii) the intention to submit a Bid, or 

(iii) the methods or factors used to calculate the prices in the Bid; 
 

(b) The prices in this Contract have not been and will not be knowingly disclosed by the 

Bidder, directly, to any other Bidder or competitor before Contract opening unless 

otherwise required by law; and 
 

(c )  No attempt has been made or will be made by the Bidder to induce any other concern 

to submit or not to submit a Bid for the purpose of restricting competition. 
 

B.   Each signature on the bid is considered to be a certification by the signatory that the signatory; 

 

(a) Is the person in the Bidder’s organization responsible for determining the prices being 

offered in this Bid, and that the signatory has not participated and will not participate in 

any action contrary to subparagraphs A(a) through A(c) above; or 

 

(i)  Has been authorized, in writing, to act as agent for the following principals in 

certifying that those principals have not participated, and will not participate in 

any action contrary to subparagraphs A(a) through A(c) above: 

         _______________________________________________________________ 

 

(insert full name of person(s) in the organization responsible for determining the prices 

offered in this Contract and the title of his or her position in the Bidder’s organization); 

 

 (ii)  As an authorized agent, does certify that the principals named in subsection B(2)(i) 

above have not participated, and will not participate, in any action contrary to 

subparagraphs A(a) through A(c) above; and (iii As an agent, has not participated, and 

will not participate, in any action contrary to subparagraphs A(a) through A(c) above. 

C. If the Bidder deletes or modifies subparagraph A (b) above, the Bidder must furnish with its 

offer a signed statement setting forth in detail the circumstances of the disclosure. 
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K.6 

 

EMPLOYMENT AGREEMENT 
 
 

For all new employment resulting from this contract or subcontracts hereto, as defined in Mayor’s Order 

83-265 and implementing instructions, the Contractor shall use its best efforts to comply with the 

following basic goal and objectives for utilization of bona fide residents of the District of Columbia in 

each project’s labor force: 

 

At least fifty-one (51) percent of apprentices and trainees employed shall be residents of the 

District of Columbia registered in programs approved by the District of Columbia Apprenticeship 

Council. 

 

The Contractor shall negotiate an Employment Agreement with the DOES for jobs created as a result of 

this contract.  The DOES shall be the Contractor’s first source of referral for qualified apprentices and 

trainees in the implementation of employment goals contained in this clause. 

 

 

              

Date        Authorized Signature
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K.7 

 

BUY AMERICAN CERTIFICATION 

 

The Bidder hereby certifies that each end product, except the end products listed below, is a domestic end 

product, and that components of unknown origin are considered to have been mined, produced, or 

manufactured outside the United States. 

 

  ___________________________________________________ 

    EXCLUDED END PRODUCTS 

 

  ____________________________________________________ 

    COUNTRY OF ORIGIN 
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K.8 

 

TYPE OF BUSINESS ORGANIZATION 

 

The Bidder, by checking the applicable box, represents that  

 

(1)  It operates as: 

 

_____  a corporation incorporated under the laws of the State of ____________________ 

      _____  an individual, 

_____  a partnership, 

_____  a nonprofit organization, or 

_____  a joint venture; or 

 

(2)  If the Bidder is a foreign entity, it operates as: 

 

_____ an individual, 

_____ a joint venture, or 

_____ a corporation registered for business in ______________________ 

(Country) 
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SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO BIDDERS 

 

L.1 SITE VISIT AND PRE-BID CONFERENCE:  

 

Prospective bidders are strongly advised to visit the site of the proposed work to inspect and 

familiarize themselves with the extent of the work.  Failure to thoroughly investigate said job 

conditions will not be accepted as a proper basis for considering an alleged error in bid or for 

payment of extras under, or revision to, the contract or in any other way as grounds for 

asserting a claim against the District.   

 

L.1.1 A pre-bid conference is scheduled for 1:00 pm, Thursday, July 21, 2011 at the project 

site. The site visit will be conducted after the pre-bid conference. For further 

information regarding the site visits the prospective bidders are encouraged to contact 

the CA at (202) 431-1195.    

 

L.1.2 Prospective bidders will be given an opportunity to ask questions regarding this 

solicitation at the conference.  The purpose of the conference is to provide a structured 

and formal opportunity for the District to accept questions from bidders on the 

solicitation document as well as to clarify the contents of the solicitation. Attending 

bidders must complete the Pre-Bid Conference Attendance Roster at the conference so 

that bidder attendance can be properly recorded.  

 

L.1.3 Impromptu questions will be permitted and spontaneous answers will be provided at 

the District’s discretion.  Verbal answers given at the pre-bid conference are only 

intended for general discussion and do not represent the Department’s final position. 

All oral questions must be submitted in writing following the close of the pre-bid 

conference but no later than five working days after the pre-bid conference in order to 

generate an official answer. Official answers will be provided in writing to all 

prospective bidders who are listed on the official bidder’s list as having received a 

copy of the solicitation.  Answers will also be posted on the OCP website at 

www.ocp.dc.gov.  

                   

L.2 POST AWARD CONFERENCE: 

 

A post award conference with the Contractor is required.  It will be scheduled within 10 

calendar days after the date of contract award.  The Contractor will be notified of the exact 

date and time.  The conference will be held at the following address:  

  

 Department of Real Estate Services 

 2000 14
th

 Street, NW, Fifth Floor 

 Washington, D. C.  20009 

    

 L.3 CONTRACT AWARD: 

 

L.3.1  The District reserves the right to accept/reject Contract Line Items (CLIN 0001) in the bids 

resulting from this solicitation.  The CO may reject all bids or waive any minor informality 

or irregularity in bids received whenever it is determined that such action is in the best 

interest of the District.   

http://www.ocp.dc.gov/
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 L.3.2  Evaluation of Bids:  The District intends but is not obligated to make an award to the 

lowest evaluated bidder, which will be determined by applying, to the lump sum prices 

offered by each bidder in response to Section B.4, the appropriate preferences for each 

bidder according to Section M.1. 

 

L.4 PREPARATION AND SUBMISSION OF BIDS: 

 

L.4.1   Bidders shall submit one (1) signed original plus one (1) copy of the bid. The District 

will not accept a facsimile copy of a bid as an original bid. Bids for CLIN 0001 

accepted by the District, all pages of the Invitation for Bids (IFB), all attachments and 

all documents containing the Bidder's offer shall constitute the formal contract.   

 

 Each bid shall be submitted in a sealed envelope conspicuously marked  

 on the outside:  

 

"Bid in Response to Solicitation No. DCAM-2011-B-0169” 

 

L.4.1.1   The original bid shall govern if there is a variance between the original bid and the 

copy submitted by the bidder.  Each bidder shall return the complete solicitation as 

its bid. 

 

L.4.1.2 The District may reject as non-responsive any bid that fails to conform in any 

material respect to the IFB. 

 

L.4.1.3 The District may also reject as non-responsive any bids submitted on forms not 

included in or required by the solicitation, or if the solicitation package is obtained 

from any source other than the District’s official source listed below.  Bidders shall 

make no changes to the requirements set forth in the solicitation.  

 

L.5 BID SUBMISSIONS  DATE AND TIME-BID OPENING:  

 

Bids must be submitted no later than 2:00 P.M. local time on Monday, August 1, 2011.  

  

L.5. 1  Bids will be publicly opened at 2:00P.M. local time on Monday, August 1, 2011 by the 

Department of Public Works (DPW) 2000 14
th

 Street, NW, 3
rd

 Floor Bid Room, 

Washington DC 20009. 

 

L.6 WITHDRAWAL OR MODIFICATION OF BIDS: 

 

A Bidder may modify or withdraw its bid upon written, telegraphic notice, or facsimile 

transmission if received at the location designated in the solicitation for submission of bids, 

but not later than the exact opening date/time set for opening of bids. 

 

L.7 LATE SUBMISSIONS, LATE MODIFICATIONS, AND LATE WITHDRAWALS: 

 

 L.7.1   Bids, modifications to bids, or requests for withdrawals that are received in the 

designated District office after the exact local time specified above, are "late" and shall 
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be considered only if they are received before the award is made and one (1) or more 

of the following circumstances apply: 

  

L.7.1   The bid or modification was sent by registered or certified mail no later than 

the fifth (5th) calendar day before the date specified for receipt of bids; or 

 

L.7.2   The bid or modification was sent by mail and it is determined by the CO that 

the late receipt at the location specified in the solicitation was caused by 

mishandling by the District after receipt. 
 

 L.7.2   Postmarks 
 

The only acceptable evidence to establish the date of a late bid, late modification or 

late withdrawal sent either by registered or certified mail shall be a U.S. or Canadian 

Postal Service postmark on the wrapper or on the original receipt from the U.S. or 

Canadian Postal Service.  If neither postmark shows a legible date, the bid, 

modification or withdrawal shall be deemed to have been mailed late.  When the 

postmark shows the date but not the hour, the time is presumed to be the last minute of 

the date shown.  If no date is shown on the postmark, the bid shall be considered late 

unless the Bidder can furnish evidence from the postal authorities of timely mailing. 

 

 L.7.3    Late Submissions 

 

 A late bid, late request for modification or late request for withdrawal shall not be 

considered, except as provided in this section. 

 

 L.7.4 Late Bids 

 

 A late bid, late modification or late withdrawal of a bid that is not considered shall be 

held unopened, unless opened for identification, until after award and then retained 

with unsuccessful bids resulting from this solicitation. 

 

 L.7.5 Late Modifications 

 

A late modification of a successful bid that makes its terms more favorable to the 

District shall be considered at any time it is received and may be accepted. 

 

L.8  HAND DELIVERY OR MAILING OF BIDS TO: 

 

  Department of Real Estate Services 

  Contracting and Procurement Division 

  2000 14
th

 Street, N.W. 

  3
rd

 Floor Bid Room   

  Washington, DC  20009 

 

L.9 ERRORS IN BIDS 
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 Bidders are expected to read and fully understand information and requirements in the 

solicitation; failure to do so will be at the Bidder’s risk.  In the event of a discrepancy between 

the unit price and the total price, the unit price will govern. 

 

L.10 QUESTIONS ABOUT THE SOLICITATION: 

 

If a prospective Bidder has any questions relative to this solicitation, the prospective Bidder 

shall submit the questions via email to the Contract Specialist, Helena Barbour at 

helena.barbour2@dc.gov. The prospective Bidder shall submit questions no later than July 28, 

2011.  The District will not consider any questions received after July 28, 2011. The District 

will furnish responses promptly to all other prospective Bidders.  An amendment to the 

solicitation will be issued, if that information is necessary in submitting bids, or if the lack of 

it would be prejudicial to any other prospective Bidders.  Oral explanations or instructions 

given before the award of the contract will not be binding. 

 

Amendments, if any, will be posted on the OCP website. Vendors are responsible for 

checking the OCP website daily in the event that amendments are made to a solicitation. 

(www.ocp.dc.gov) 

 

L.11 FAILURE TO SUBMIT BIDS: 

 

Recipients of this solicitation not responding with a bid should not return this solicitation.  

Instead, they should advise the DRES, CO, Contracting & Procurement Division 2000 14th 

Street, N.W., 5
th

 Floor, Washington, DC 20009, by letter or postcard whether they want to 

receive future solicitations for similar requirements.  It is also requested that such recipients 

advise the CO, of the reason for not submitting a bid in response to this solicitation.  If a 

recipient does not submit a bid and does not notify the CO that future solicitations are desired, 

the recipient's name may be removed from the applicable mailing list. 

 

L.12 BID PROTESTS: 

 

Any actual or prospective Bidder or Contractor who is aggrieved in connection with the 

solicitation or award of a contract, must file with the D.C. Contract Appeals Board (Board) a 

protest no later than 10 business days after the basis of protest is known or should have been 

known, whichever is earlier. A protest based on alleged improprieties in a solicitation which 

are apparent prior to bid opening or the time set for receipt of initial bids shall be filed with 

the Board prior to bid opening or the time set for receipt of initial bids.  In procurements in 

which bids are requested, alleged improprieties which do not exist in the initial solicitation, 

but which are subsequently incorporated into this solicitation, must be protested no later than 

the next closing time for receipt of bids following the incorporation.  The protest shall be filed 

in writing, with the Contract Appeals Board, 441 4th Street, NW, Suite 350N, Washington, 

DC 20001.  The aggrieved person shall also mail a copy of the protest to the CO for the 

solicitation.   

 

L.13 SIGNING OF BIDS: 

 

L.13.1 The Contractor shall sign the bid and print or type its name on the bid form in the 

attached Bid Form Package. Each bid must show a full business address and telephone 

http://www.ocp.dc.gov/
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number of the Bidder and be signed by the person or persons legally authorized to sign 

contracts.  Erasures or other changes must be initialed by the person signing the bid.  

Bids signed by an agent shall be accompanied by evidence of that agent's authority, 

unless that evidence has been previously furnished to the CO.   

 

L.13.2 All correspondence concerning the bid or resulting contract will be mailed to the 

address shown on the bid in the absence of written instructions from the Bidder or 

Contractor to the contrary.  Any bid submitted by a partnership must be signed with the 

partnership name by a general partner with authority to bind the partnership. Any bid 

submitted by a corporation must be signed with the name of the corporation followed 

by the signature and title of the person having authority to sign for the corporation.  

Bidders shall complete and sign all Representations, Certifications and 

Acknowledgments as appropriate.  Failure to do so may result in a bid rejection. 

 

L.14 ACKNOWLEDGMENT OF AMENDMENTS: 
 

The Bidder shall acknowledge receipt of any amendment to this solicitation by (a) signing and 

returning the amendment; (b) by identifying the amendment number and date in the space 

provided for this purpose in item 20 of page 1 (Solicitation, Offer, Award Form) of the 

solicitation; or (c) by letter or telegram, including mailgrams. The District must receive the 

acknowledgment by the date and time specified for receipt of bids. Bidder’s failure to 

acknowledge an amendment may result in rejection of the bid. 

 

L.15 ACCEPTABLE BID GUARANTEES: 

 

L.15.1  A bid guarantee in the amount of 5% of the bid price is required with bids over 

$100,000.00.  If a bidder fails to provide the required bid guarantee, such failure will 

require rejection of the bid. 

 

L.15.2 Types of guarantees acceptable to the District of Columbia: 

 

 L.15.2.1 A bond provided by a surety in accordance with 27 DCMR Chapter 2708. 

L.15.2.2 A certified check or irrevocable letter of credit issued by an insured 

financial institution in the equivalent amount of the security; or 

L.15.2.3 United States government securities that are assigned to the District which 

pledge the full faith and credit of the United States.  

 

L.16 ACCEPTANCE PERIOD:  
 

The bidder agrees that its bid remains valid for a period of 90 calendar days from the opening 

date/time of the bid opening. However, if for administrative reasons, the District is unable to 

make an award within this time period, the CO will request the Contractor and his/her surety 

to extend the bid bond for an additional 60 days. 

 

L.17 LEGAL STATUS OF BIDDER: 

 

L.17.1   Each bid must provide the following information: 
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L.17.2 Name, Address, Telephone Number, Federal Tax Identification Number and   DUNS 

Number of Bidder; 

 

L.17.3 District of Columbia license, registration or certification, if required by law to obtain 

such license, registration or certification.  If the bidder is a corporation or partnership 

and does not provide a copy of its license, registration or certification to transact 

business in the District of Columbia, the bid shall certify its intent to obtain the 

necessary license, registration or certification prior to contract award or its exemption 

from such requirements; 

 

L.17.4 If the Bidder is a partnership or joint venture, names of general partners or joint 

ventures and copies of any joint venture or teaming agreements; and 

 

L.17.5  The District reserves the right to request additional information regarding the 

 Bidder’s organizational status. 

 

L.18    LOCAL OPERATING FACILITIES: 

 

The Contractor shall provide and maintain its own operating quarters.  Such quarters shall be 

of sufficient size and capacity and have the necessary facilities to adequately carry out the 

work to be performed under the contract. 

 

                   

 LOCAL ADDRESS                        LOCAL TELEPHONE NUMBER/FAX 

 

 __________________________________    ___________________________ 

 CELLULAR NUMBER        EMERGENCY NUMBER 
 

  __________________________________                                                                

 EMERGENCY CONTACT PERSON 

 

L.19   TECHNICAL INFORMATION: 

 

For technical information concerning this solicitation, please contact: 

 

Maurice Dunn 

    Project Manager 

 Department of Real Estate Services 

 2000 14
th

 Street, NW, Eighth Floor 

 Washington, D. C.  20009 

 Tel: 202-671-2322 

 Maurice.Dunn@dc.gov 

 

  

L.20   TITLE OF CORRESPONDENCE, HAND DELIVERY OR MAILING OF  

      SOLICITATION: 
 

 All contractual correspondence must be directed to: 

mailto:Maurice.Dunn@dc.gov
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     Diane Wooden, CO  

            Department of Real Estate Services 

            Contracting and Procurement Division 

            2000 14
th

 Street, N.W. - 5
th

 Floor 

            Washington, D.C.  20009 

            diane.wooden@dc.gov 

    

L.21 BID DOCUMENTS: 

 

L.21.1   Persons who obtain bidding materials from anyone other than the District’s official 

website:  www.ocp.gov , are hereby notified that any addenda/amendments issued 

under this solicitation, and not acknowledged by a bidder could affect the bid amount 

and/or responsiveness determinations. 

 

L.21.2 The District Government assumes no responsibility for furnishing any addenda/ 

amendments to anyone who obtains bidding materials through other than the official 

channels. 

 

 L.21.3 This solicitation, and any amendments/addenda to bidding documents and bidding 

material are only available electronically from www.ocp.dc.gov , click Solicitation then 

click on List of All Opportunities.  In the unlikely event that the Office of Contracting 

and Procurement (OCP)’s website is not functioning correctly or in the event that 

amendments to a solicitation are made, it is the responsibility of the supplier to check 

the print media for solicitation information or call OCP at (202) 671-1563.  Print media 

may include The Washington Post, The Washington Times, The Informer, The Afro-

American, The Commerce Business Daily, The Washington Examiner, or El 

Pregonero.  

 

L.22 EXAMINATION OF BID DOCUMENTS AND SITE OF WORK: 

 

 Bidders will be held to have: 

 

L.22.1  Checked all measurements and visible features which would in any manner  affect the 

work to be performed. 

 L.22.2 Verified conditions at the site.  

 

L.23 PAYMENT AND PERFORMANCE BONDS: 

 

Upon receipt of the written Notice of Intent to Award, the Contractor shall provide payment 

bonds in an amount not less than 50% of the amount payable by the terms of the contract and a 

performance bond in an amount not less than 100% of the amount payable by the terms of the 

contract.  

 

L.24 STANDARDS OF RESPONSIBILITY: 

 

mailto:diane.wooden@dc.gov
http://www.ocp.gov/
http://www.ocp.dc.gov/
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L.24.1 Pursuant to 27 DCMR, 2200.4 (a) through (h), the prospective Contractor shall submit 

 the following documentation, within five (5) days of the request by the District, in order 

to be determined responsible:  

 

 L.24.1.1   Evidence of financial resources adequate to perform the Contract,   or ability 

to obtain them; 

 

 L.24.1.2 Evidence of ability to comply with the required or proposed delivery or 

performance schedule, taking into consideration all existing commercial 

and governmental business commitments; 

 

  L.24.1.3 A satisfactory performance record; 

 

  L.24.1.4 A satisfactory record of integrity and business ethics; 

 

L.24.1.5 The necessary organization, experience, accounting and operational 

controls and technical skills, or the ability to obtain them; 

 L.24.1.6 Evidence of compliance with the applicable District licensing and tax laws 

and regulations; 

 

 L.24.1.7 Evidence of the necessary production, construction and technical 

equipment and facilities or the ability to obtain them, and 

 

 L.24.1.8 Evidence of other qualifications and eligibility criteria necessary to receive 

an award under the applicable laws and regulations. 

 

L.24.2   If the prospective Contractor fails to supply the information requested, the CO shall 

make the determination of responsibility or non-responsibility based upon available 

information.  If the available information is insufficient to make a determination of 

responsibility, the CO shall determine the prospective Contractor to be non-

responsible.  

 

L.25   SPECIAL STANDARD OF RESPONSIBILITY: 

 

L.25    As evidence of qualifications for this project, at a minimum, bidder shall submit the 

following information with the bid: 

 

L.25.1 The bidder or its proposed contractor shall submit verifiable references for three 

(3) completed roofing projects within the last five (5) years similar in size and 

scope to the solicitation project.  References shall include the following 

information: 

 

 Name, location and description of the roof project; 

 Bidder’s role on the project; 

 Name, telephone number of client contact person; 

 Total contract amount; and  

 Contract period of performance. 
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L.25.2  The bidder shall submit with the bid a copy of its or proposed subcontractors 

roofing license and evidence that the bidder or its roofing subcontractor is a 

certified roofing company (such as GAF, Firestone, etc). 

 

L.25.3  Bids submitted in response to the IFB shall be deemed non-responsible and shall 

be rejected if the bidder fails to submit with its bid the above information required 

by Paragraph L.25. 
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SECTION M - EVALUATION PREFERENCE POINTS 

 

M.1. Preferences for Certified Business Enterprises 

 

 Under the provisions of the “Small, Local, and Disadvantaged Business Enterprise Development 

and Assistance Act of 2005”, as amended, D.C. Official Code § 2-218.01 et seq. (the Act), the 

District shall apply preferences in evaluating bids from businesses that are small, local, 

disadvantaged, resident-owned, longtime resident, veteran-owned, local manufacturing, or local 

with a principal office located in an enterprise zone of the District of Columbia. 

 

M.1.1. Application of Preferences 

 

 For evaluation purposes, the allowable preferences under the Act shall be applicable to 

prime contractors as follows: 

 

M.1.1.1 Any prime contractor that is a small business enterprise (SBE) certified by the 

Department of Small and Local Business Development (DSLBD) will receive 

a three percent (3%) reduction in the bid price for a bid submitted by the SBE 

in response to this Invitation for Bids (IFB). 

M.1.1.2 Any prime contractor that is a resident-owned business (ROB) certified by 

DSLBD will receive a five percent (5%) reduction in the bid price for a bid 

submitted by the ROB in response to this IFB. 

M.1.1.3 Any prime contractor that is a longtime resident business (LRB) certified by 

DSLBD will receive a five percent (5%) reduction in the bid price for a bid 

submitted by the LRB in response to this IFB. 

M.1.1.4 Any prime contractor that is a local business enterprise (LBE) certified by 

DSLBD will receive a two percent (2%) reduction in the bid price for a bid 

submitted by the LBE in response to this IFB. 

M.1.1.5 Any prime contractor that is a local business enterprise with its principal 

offices located in an enterprise zone (DZE) certified by DSLBD will receive 

a two percent (2%) reduction in the bid price for a bid submitted by the DZE 

in response to this IFB. 

M.1.1.6 Any prime contractor that is a disadvantaged business enterprise (DBE) 

certified by DSLBD will receive a two percent (2%) reduction in the bid 

price for a bid submitted by the DBE in response to this IFB. 

M.1.1.7 Any prime contractor that is a veteran-owned business (VOB) certified by 

DSLBD will receive a two percent (2%) reduction in the bid price for a bid 

submitted by the VOB in response to this IFB. 

M.1.1.8 Any prime contractor that is a local manufacturing business enterprise 

(LMBE) certified by DSLBD will receive a two percent (2%) reduction in the 

bid price for a bid submitted by the LMBE in response to this IFB. 
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M.1.2 Maximum Preference Awarded 

 

Notwithstanding the availability of the preceding preferences, the maximum total preference to 

which a certified business enterprise is entitled under the Act is twelve per cent (12%) for bids 

submitted in response to this IFB.  There will be no preference awarded for subcontracting by 

the prime contractor with certified business enterprises. 

 

M.1.3 Preferences for Certified Joint Ventures 

 

When DSLBD certifies a joint venture, the certified joint venture will receive preferences as a 

prime contractor for categories in which the joint venture and the certified joint venture partner 

are certified, subject to the maximum preference limitation set forth in the preceding paragraph. 

 

M.1.4 Vendor Submission for Preferences 

 

M.1.4.1 Any vendor seeking to receive preferences on this solicitation must be certified at the 

time of submission of its bid.  The CO will verify the bidder’s certification with 

DSLBD or SLBOC, as appropriate, and the bidder should not submit with its bid any 

documentation regarding its certification as a certified business enterprise. 

  

M.1.4.2 Any vendor seeking certification or provisional certification in order to receive 

preferences under this solicitation should contact the: 

 

 Department of Small and Local Business Development 

ATTN:  CBE Certification Program 

 441 Fourth Street, NW, Suite 970N 

 Washington DC  20001 

 

M.1.4.3 All vendors are encouraged to contact the DSLBD at (202) 727-3900 if additional 

information is required on certification procedures and requirements. 

 

 


