

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. Contract Number	Page of Pages 1 6
2. Amendment/Modification Number DCAM-2007-R-0078-003		3. Effective Date 25-Apr-07	4. Requisition/Purchase Request No.	5. Solicitation Caption See Below
6. Issued By: Office of Contracting and Procurement Construction, Design and Building Renovation Commodity Group 441 4th Street N.W., Suite 700 South Washington, D.C. 20001		Code 03B	7. Administered By (If other than line 6) Office of Contracting and Procurement 2000 14th Street, N.W., 3rd Floor Washington, D.C. 20009	
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)			(X) 9A. Amendment of Solicitation No. DCAM-2007-R-0078	9B. Dated (See Item 11) 27-Mar-07
Code			10A. Modification of Contract/Order No.	
Facility			10B. Dated (See Item 13)	
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended. <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>2</u> copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. Accounting and Appropriation Data (If Required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14				
(X)	A. This change order is issued pursuant to: (Specify Authority) The changes set forth in Item 14 are made in the contract/order no. in item 10A.			
	B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation data, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.			
	C. This supplemental agreement is entered into pursuant to authority of:			
	D. Other (Specify type of modification and authority)			
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <u>2</u> copy to the issuing office.				
14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)				
Caption: Indefinite Delivery/Indefinite Quantity for Construction Services Attachment #1 - Questions and Answers Attachment #2 - Attendance List from Pre-proposal Conference The closing date for receipt of proposals, time and place remains the same - May 11, 2007 by 2:00 p.m. local time.				
Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect				
15A. Name and Title of Signer (Type or print)			16A. Name of Contracting Officer Diane Wooden	
15B. Name of Contractor		15C. Date Signed	16B. District of Columbia <i>Diane Wooden</i>	16C. Date Signed 4/25/07
(Signature of person authorized to sign)			(Signature of Contracting Officer)	

Questions and Answers
Solicitation No. DCAM-2007-R-0078

Q: Will the multiplier apply to the base year and option years?

A: Yes, refer to Section B.4 of the solicitation.

Q: What goes into the multiplier?

A: This information is explained in Section G.11.4.7

Q: Does the solicitation require a bid bond?

A: No, however, performance and payment bonds are required with each task order. See Section G.9.7

Q: Will a Task Order (TO) be issued to every firm who holds a contract in each category?

A: See Section G.10 "Task Order Competition"

Q: Does a Small Business Enterprise (SBE) have to subcontract 35% of the work to a SBE?

A: Yes, see Section M.4.7.

Q: Is it required that a Contractor or a Joint Venture (JV) be certified as an SBE at submission?

A: Yes

Q: Will a subcontracting plan be required upon submission?

A: No, however, a subcontracting plan is required with each task order.

Q: Will work be performed outside of regular hours and in occupied spaces?

A: Some work may be performed outside regular hours and in occupied space. See Section C.3.1 and C.3.2

Q: How long is the evaluation process?

A: OCP anticipates awards within 120 days from receipt of proposals.

Q: Is this new work or are there Contractors already in place?

A: Yes, this is new work and there are no Contractors in place.

Q: Is there a mechanism in place that can be used to connect General Contractors to subcontractors?

A: Contact the Department of Small and Local Business Development at (202) 727-3900.

MEETING SIGN-IN SHEET

Project: Request for Proposal (RFP) No. DCAM-2007-R-0078 Indefinite Delivery/Indefinite Quantity (ID/IQ) Contracts	Meeting Date: 04/19/07
Facilitator: Diane Wooden, Geoffrey Mack, Helena Barbour	Place/Room: 1117

Name	Company	Phone	E-Mail
ASSEFA MEDHIN	RELIANCE CONST.	202-797-7250	a medium @ reliance-construction.net or info@reliance-construction.net
Fritz Jones	JONES Electric Co	2/635-1766	JONES@electric.co.verizon.net
Tony SINGH	SCM INC	2/832 7250	TONY@SPECIALTY CONSTRUCTION.net
Sean Frazier	Winmar, Inc.	2/464-8750	sean@winmar.net
Geoff Mack	D.C. Gov't	224-5217	geoffrey.mack@dc.gov
EAR HARRINGTON	HARRINGTON CONTRACTORS INC	202 232-2488	HARRINGTON@AOL.com
ISAM BROWN	ALPHA TECH MUSAC BP GROUP	540 834 3307	ibrownize@verizon.net
George Strong	CAPITOL HILL FLOOR CO.	202-397- 3860	WWW.CAPITOLHILLFLOOR.CO FAX 202-726-6599
Neerja Jacob	ARJ GROUP INC	703-956-6818	arjgroupinc@ myway.com
ABEY KASSA	4 Seasons Construction	703 989 7015	ABEY Kassa @ hotmail.com
ANGEL RODRIGUEZ	MICON CONSTRUCTION	202-636-3920	info@miconconstructions.com
Ebenezer Adewunmi	Dynamic Corporation	202 269-3142	EA@dynamiccorp.us
GEORGE KNIGHT	EEC of DC	202.508.3351	george@eecofdc.com
Don Gustaf	HLCG	(202) 486 0247	don@hlcg.biz
A.K. Dillard	ACT	(202) 341-6373	byron.dillard@2-c-tec.com
R. BUTANI	HR Group	2/889 8400	BUTANI@HRGM.GA
Tim Fitzgerald	FCG	2/834-7264	TFitzgerald@Futur.com
Dave Crowe	MCC	2/388-6540	dcrowe@monumentcorp.com
KGarbis	ENV	202 468 6860	kgarbis@envdes.com

MEETING SIGN-IN SHEET

Project: Request for Proposal (RFP) No. DCAM-2007-R-0078 Indefinite Delivery/Indefinite Quantity (ID/IQ) Contracts	Meeting Date: 04/19/07
Facilitator: Diane Wooden, Geoffrey Mack, Helena Barbour	Place/Room: 1117

Name	Company	Phone	E-Mail
PEDRO G. REDMAN	R & R	202/723-4864	JREDMAN321@YAHOO.COM
QUINTON COOPER	CCG, LLC	2/526-3420	qcooper@ccg-wdc.com
Reginald Herndon	CCG, LLC	2/526 3420	rherndon@ccg-wdc.com
JASON WILT	Winmar	2/464.8750	swilt@winmar.net
Tracey Harrington	HARRINGTON CONTRACTORS	202-398-4258	Tharrington@yahoo.com
KENNETH PASTER	THE LINK GROUP	202.399.3085	THELINKGROUP@COMCAST.NET
ASHLEY PARIKH	Specialty Const MONTGOMERY	202-832-7230	ash.k@specialtyconst.com
VINCENT ABNEY	VEW CONST & ELECTRICAL	202 4372319	Abney9AOL.COM
APRIL LOVE	Dynamic Corporation	202 269-3142	ea@dynamiccorp.us
Thomas Johnson	JEPIT PARTNERS LLC	202-399 1750	Jepit5@yahoo.com
Raj Gupta	Garçete Construction Co. Inc.	202-726-2815	Gupta@JGGarçete.com
Monique Russell	FutureCare	202-904-2499	mrussell@future-care.com
CURTIS ROSS	"	"	CROSS@FUTURE-CARE.COM
Pedro Alfonso	DYNAMIC CONCEPTS, INC	202- 944-8787	PALFONSO@DCIHQ.COM
PAULA WEAVER	AMUNLIMITED	202 726-8819	PFWEAVER@earthlink.net
CARLOS PERDOMO	KEYSTONE PLUS	2 857 7903	cperdomo@keystone.dc.com
Diane Wooden	OCP, CDBR	202 724-2163	dianc.wooden@dc.gov
HELENA BARBOUR	OCP, CDBR	202 727-2354	helena.barbour@dc.gov

MEETING SIGN-IN SHEET

Project: Request for Proposal (RFP) No. DCAM-2007-R-0078 Indefinite Delivery/Indefinite Quantity (ID/IQ) Contracts	Meeting Date: 04/19/07
Facilitator: Diane Wooden, Geoffrey Mack, Helena Barbour	Place/Room: 1117

Name	Company	Phone	E-Mail
NORMA CAMPOS	EEC of DC INC	202-882-2189	Norma@eecofdc.com
MUHAMMAD JALUOH	EEC of DC	202-882-2189	muhammed@eecofdc.com
Ronaldo Cordon	EEC OF DC	202-882-2189	ronaldo@eecinc.com
DONNA PROPST	Dimensions, Intl	703 418-1612	dmpropst@dimen-intl.com
RONALD PRICE	11U CONSULTING, Inc.	202-783-8113	rprice@11UCL.com
ANTHONY EKWENYE	PRINCE CONSTRUCTION CO.	202-889-5050	Anthony.ekwenye@PrinceConstruction.com
Christina Gomez	Arrow Construction Co., LLC	240-462-5820	aelwenye@aol.com
V. R. Kasimsetty	Consys, Inc.	(202) 545 1333	vijay@Consys-inc.net
Nate Lewis	United General ^{Cont.}	202-526-2101	UNitedFlash@aol.com
Darrell Hardie	Hardie Indust	202-347-5005	DHardie@Hardieindustries.com
AMMKA, Inc. Inc MOSES KASSA	AMMKA, Inc	(202) 528-1046	ammka@aol.com
Darryl Dent	O A I	301-313-0023	ddent@odoi.com
Ablade Odoi-Atsem	O A I	301-313-0023	ablade@odoi.com
Debra Seals	Hardie Industries	2/347-5005	dseals@hardieindustries.com
Darrell Hardie	"	"2/347-5005	dhardie@hardieindustries.com
Kim Comstock	KCHIC	202-390-7500 202-213-5090	KCHIC KCHOMEIMPROVE@HOTMAIL.COM
Peter Nakashian	CCR Construction	202-635-3195	peternak@yahoo.com
TERRENCE M'GRANE	CBTS63, JV	202-716 5140	TLMCGRANE@BELLSDOH.NET