AMENDMENT OF SOLICITATION / MODIFICATION OF CONTRACT

1. Contract Number	Page of Pages
	1 of 7

2. Amendment/Modification Number	3. Effective Date	4. Requisition/Purchase Request No.	5. Solicitation Caption
DCAM-2008-B-0105-002	September 15, 2008		ADA Compliance Construction at the Emery Shelter

6. Issued by: Code BJ	7. Administered by (If other than line 6)
Office of Contracting and Procurement Construction, Design and Building Renovation Group 441 4th Street, NW Suite 700 South Washington, DC 20001	Office of Property Management Capital Construction Services Administration 2000 14th Street N.W. Fifth Floor Washington, D.C. 20009

8. Name and Address of Contractor (No. street, city, county, state and zip code) Code ____ Facility ____		
	X	9A. Amendment of Solicitation DCAM-2008-B-0105
		9B. Dated (See Item 11) August 20, 2008
		10A. Modification of Contractor/Order No.
		10B. Dated (See Item 13)

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers ☐ is extended. ☒ is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning 2 copies of the amendment: (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) BY separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. Accounting and Appropriation Data (If Required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTORS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14

	A. This change order is issued pursuant to (Specify Authority): The changes set forth in Item 14 are made in the contract/order no. in item 10A.
	B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation data etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.
	C. This supplemental agreement is entered into pursuant to authority of:
	D. Other (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not ☒ is required to sign this document and return ____ copies to the issuing office.

14. Description of Amendment/Modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)

Invitation for Bid# DCAM-2008-B- 0105 is hereby amended as described in the following pages:

Except as provided herein, all terms and conditions of the document referenced in item (9A or 10A) remain unchanged and in full force and effect.

15A. Name and Title of Signer (Type or print)		16A. Name of Contracting Officer Diane Wooden Contracting Officer	
15B. Name of Contractor (Signature)	15C. Date Signed	16B. District of Columbia Diane Wooden (Signature of Contracting Officer)	16C. Date Signed 9/15/08

J.3 Sign –in sheet from Pre-proposal Conference

DCAM-2008-B-0105
Project No. PL104C
ADA Compliance Construction at Emery Shelter

SIGN IN SHEET

Pre-Bid Conference

Meeting location: 1725 Lincoln Road, NE **Meeting Date:** 9/4/08
Time: 14:00

Contract No.: DCAM-2008-B-0105 **Contract Name:** ADA Compliance Construction at Emery Shelter

	Name	Organization	Phone No.	e-mail	Signature
	Kim Comstock	KCHIC	202-213-5098	KC HOME IMPROVE @ HOTMAIL. COM	Kim Comstock
	DENNIS THOMAS	EMERY	(202)635-1041		Dennis Thomas
	Frank Chiaramonte	Chiaramonte	202 562-0027	frank@cc-builder.com	
	BARRY JORDAN	OCP	2/724-5717	barry.jordan@dc.gov	
	VIK Singh	SCM INC.	301-779-9335	TONY@SPECIALTYCONSTRUCTION.NET	
	MIKE CLARKSON	OCP	2-724-5215	Michael.Clarkson@dc.gov	
	Elliot Dickson	Kady Group Inc	301-429-5970	elliotd@kadygroup.com	
	MICHAEL PIERCE	CENTURY GENERAL CONTRACTORS	(2) 636-6633	MIKE@CENTURYGC.NET	
	Gene Kilby	BDC Construction	(202)628-1932	gkilby@bandydevelopment.com	
	Russ Wodiska	Sympora Construction	(703)463-4814	RUSSELL.WODISKA@SYMPORA.COM	
	OMAR PARDO.	KEYSTONE PLUS C.	2028577903	opardo@keystonedc.com	
	Sung Jun	Eastern Plumbing Supply	2023990999	easternsupply@gmail.com	
	TEQUILA SULLIVAN	CFH	2/635-1041	tsullivan@dccfh.org	
	BARRETT JOHNSON	NIYYAH ELECTRIC	2/535-6553	barrett@niyyahElectric.com	
	Name	**Organization**	**Phone No.**	**e-mail**	**Signature**
	GREGORY LEDBETTER	MADINAH ELECTRIC	301-960-4215	GREG@MADINAH-ELECTRIC.COM	
	Jimmy Canales	JSP Companies	2/528-8546	JSP_Company@yahoo.com	

DCAM-2008-B-0105

Project No. PL104C

ADA Compliance Construction at Emery Shelter

	Joanna Morales	Swann Constr.	202-259-1107	swannsconstruction@comcast.net	
	Moon S Kim	MJK Electric Co	703 655 6893	MJK ELECTRIC 01@AOL.COM	
	K. Postell	THE LEXX GROUP INC	202.395.3085	KPOSTELL@THELEXXGROUP.COM	
	F. Alugaily	R&R	703-328-3738	F.Alugaily@Aol.com	

J.4 List of companies who picked up IFB, Specifications and Drawings (Bidders List)

(1)

PROSPECTIVE BIDDER'S LIST #7

GOVERNMENT OF THE DISTRICT OF COLUMBIA
DEPARTMENT OF PUBLIC WORKS
2000 14TH STREET, N.W.
WASHINGTON, DC 20009

PRE-BID CONFERENCE AND SITE Visit will be held on 9/04/08 @ 2:00 p.m. 1725 Lincoln Rd. N.E. Wash., D.C. 20002

PROSPECTIVE BIDDER'S LIST FOR CONSTRUCTION AND SUPPLIES AND SERVICES

***** CONTRACT SUPPORT BRANCH *****

Plans on #2

INVITATION NO.	ADVERTISED DATE	NON-REFUNDABLE FEE REQUIRED	BIDS TO BE OPENED 2:00
DCAM-2008-B-0105	08/21/08	$50.00	09/22/08

PROJECT MANAGER: BARRY JORDAN TELEPHONE NUMBER: 202-724-5217

MARKET: SBE

PROJECT TITLE: ADA COMPLIANCE CONSTRUCTION AT EMERY SHELTER

ADDENDUM NO.	DATE REC'D.	DATE MAILED	ADDENDUM NO.	DATE REC'D.	DATE MAILED

BIDDING MATERIALS OBTAINED BY THE FOLLOWING COMPANIES

Chiaramonte Construction Co.
605 Raleigh Place, SE
Washington, DC 20032
(202) 562-0027/370-6480
Frank Chiaramonte (4 sets) 8/25
frank@cc-builder.com JI

636-6633 fax 636-4587
CENTRAL GENERAL CONTRACTORS
1017 Brentwood Rd. N.E.
Wash., DC 20018
8/27/08

fax 393-3089 p 393-3085
THE LEXX GROUP, INC.
400 5th St., NW STE. 400
WASH., DC 20001
8/27/08

723-4864
R&R JANITORIAL SERVICES
1931 15th ST., NW
WASH., DC 20009
8/28/08

Swann's Construction, Inc.
1300 First Street N.E.
Washington, D.C. 20002
ph 202 289-1107
fax 301 934-0823 DG 8/28

529-2140 fax 529-2377
FORNEY ENTERPISES
1818 NEW YORK AVE., N.E. Ste. 201
WASH., DC 20002
8/28/08

857-7903 fax 857-7908
KEYSTONE PLUS CONSTRUCTION
1600 K ST., NW STE. 350
WASH., DC 20006
9/3/08

255-9601 fax 291-9548
CITY CONSTRUCTION
1312 DECATUR ST., NW
WASH., DC 20011
Steven Goodrich 9/3/08

JSP Companies Inc.
1532 U Street N.W.
Washington, D.C. 20009
ph 202 328-8546
fax 202 299-9791 DG 9/3/08

Madinah Electric, LLC
12716 Dunkirk Dr.
Upper Marlboro, MD 20772
ph 301 960-4215
fax 301 560-8730 DG 9/4

fax703-356-2567 202-396-7500
KC HOME IMPROVEMENT
& CONSTRUCTION
732 RIDGE DR.
MCLEAN, VA. 22101 9/4/08

Nastos General Contractors
construction company
1421 Kenilworth Ave. N.E.
Washington, D.C. 20019
ph 202 398-5500 fax - 5501
Attn: Gabriel Santos DG/BA 9/4/08

Specialty Construction Inc.
1818 New York Ave. N.E. Suite 229
Washington, D.C. 20002
ph 202 832-7250 fax 301 779-9337
DG 9/4

669-3694 fax 669-3696
MELVIN MITCHELL
413 VAN BUREN ST., NW
WASH., DC 20012 9/5/08

O'Donnell Construction Company
3329 8th St. N.E.
Washington, D.C. 20017
ph 202 529-7227 fax - 3350
Attn: Arnold J. O'Donnell DG 9/8

832-4346 fax 832-4349
IIU CONSULTING INC.
1818 NEW YORK AVE., NE
ste. 107 WASH., DC 20002
9/8/08

Leone Tech LLC (Manif Jaffa)
1928 1st St., NW
Washington, DC 20001
202-368-4637/538-4300 (Phone)
202-265-6936 Fax JI
ousmane.ba@leonetech.net 9/11

428-1930 fax
BUNDY DEVELOPMENT CORP.
1015 1/2 Seventh ST., NW STE. 300
WASHINGTON, DC 20001
9/12/08

Signet Construction Company
3060 Williams Drive Suite 315
Fairfax, VA 22031
ph 703 876-8900 DG 9/12
fax 703 876-0168

TF Development LLC
2819 12th St. N.E.
Washington, D.C. 20017
ph 202 269-6774 DG 9/12
fax 202 635-6571

202-683-1780 fax 683-1798
BISCAYNE CONTRACTORS
1220 12th St., S.E. Ste. 130
WASH., DC 20003
9/15/08