

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. Contract Number	Page of Pages 1 2	
2. Amendment/Modification Number DCAM-2009-B-0015-002		3. Effective Date 10-Mar-09	4. Requisition/Purchase Request No.	5. Solicitation Caption See Below	
6. Issued By: Office of Contracting and Procurement Construction, Design and Building Renovation Commodity Group 441 4th Street N.W., Suite 700 South Washington, D.C. 20001			7. Administered By (If other than line 6) Office of Contracting and Procurement 2000 14th Street, N.W., 3rd Floor Washington, D.C. 20009		
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)			(X)	9A. Amendment of Solicitation No. DCAM-2009-B-0015-002	
				9B. Dated (See Item 11) 12-Feb-09	
				10A. Modification of Contract/Order No.	
				10B. Dated (See Item 13)	
Code	Facility				
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<p>The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>2</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.</p>					
12. Accounting and Appropriation Data (If Required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14					
(X)	A. This change order is issued pursuant to: (Specify Authority) The changes set forth in Item 14 are made in the contract/order no. in item 10A.				
	B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation data, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.				
	C. This supplemental agreement is entered into pursuant to authority of:				
	D. Other (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copy to the issuing office.					
14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)					
<p>Caption: Reeves Center Security Modifications</p> <p>1. The subject solicitation is hereby extended from Thursday, March 12, 2009 by 2:00 p.m. local time to Thursday, March 19, 2009 by 2:00 p.m. local time.</p> <p>2. See attached response to bidder questions.</p> <p>3. Attachment J.1.7 -Drawing Number A-12 -- B-1 Basement Floor Plan Southeast is included</p>					
Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect					
15A. Name and Title of Signer (Type or print)			16A. Name of Contracting Officer Diane Wooden		
15B. Name of Contractor		15C. Date Signed	16B. District of Columbia <i>Diane Wooden</i>		16C. Date Signed 3/11/09
(Signature of person authorized to sign)			(Signature of Contracting Officer)		

Date: March 10, 2009

RE: SOLICITATION NUMBER: DCAM-2009-B-0015
REEVES CENTER SECURITY MODIFICATIONS

Subject: RESPONSES TO BIDDER QUESTIONS AND DRAWING CLARIFICATION

Attached are responses to questions received by OPM about Solicitation # DCAM-2009-B-0015 as well as one drawing clarification.

Bidder Questions and Responses:

1. Question : Can an alternate security company be used aside from ADT for this project?

Response: No, we will not allow substitution on this as it is an addition to an existing security control panel which ADT is responsible for maintaining. Contact for ADT is Tom Mahoney 571-338-4480.

2. Question : Is ADT Security Systems, Inc. the Citywide ESS vendor, to provide and install the security equipment (eg. optical turnstiles, cameras, card readers, locks, etc.)?


Response: ADT must install the electronic security components as they must be connected to the existing security head-end that is maintained by ADT. All other work, including, but not limited to, turnstiles, gates, and doors, can be installed by others.

Drawing Clarification

Detail 3/E-2 references electrical room "8224" in the basement. This room number is incorrect. The attached plan from the original drawings illustrates the location of the electrical closet where the new panel is to be installed. This room, originally B224, is located on level B-1 directly south of the elevator core.

Attachment
J.1.1.7

DC Am-2009-0015-002



GENERAL NOTES:
1. ALL PARTITIONS ON THIS FLOOR ARE TO BE 1/2" Gypsum Board on 2x4 Studs.
2. LOCATED ON SHEET A-08.

DATE: 2-1-1-1722

B-1 BASEMENT FLOOR PLAN SOUTHEAST MUNICIPAL OFFICE BUILDING 1000 A. D. STREET WYOMING, WYOMING WYOMING / DWP / PWC / LOFT VENTURE ARCHITECTS 1000 A. D. STREET, SUITE 100 WYOMING, WYOMING 82002-2000 PHONE: 307-333-2000 FAX: 307-333-2001 WWW: WWW.DWPARCHITECTS.COM		PROJECT NO. 2009-0015-002 SHEET NO. A-12 DATE: 02/01/17
DESIGNER: [Signature] CHECKED BY: [Signature] DATE: 02/01/17	ARCHITECT: [Signature] DATE: 02/01/17	APPROVED BY: [Signature] DATE: 02/01/17

B-1 BASEMENT FLOOR PLAN
SOUTHEAST

NO.	DESCRIPTION	DATE
1	ISSUED FOR PERMIT	02/01/17
2	ISSUED FOR PERMIT	02/01/17
3	ISSUED FOR PERMIT	02/01/17
4	ISSUED FOR PERMIT	02/01/17
5	ISSUED FOR PERMIT	02/01/17
6	ISSUED FOR PERMIT	02/01/17
7	ISSUED FOR PERMIT	02/01/17
8	ISSUED FOR PERMIT	02/01/17
9	ISSUED FOR PERMIT	02/01/17
10	ISSUED FOR PERMIT	02/01/17
11	ISSUED FOR PERMIT	02/01/17
12	ISSUED FOR PERMIT	02/01/17
13	ISSUED FOR PERMIT	02/01/17
14	ISSUED FOR PERMIT	02/01/17
15	ISSUED FOR PERMIT	02/01/17
16	ISSUED FOR PERMIT	02/01/17
17	ISSUED FOR PERMIT	02/01/17
18	ISSUED FOR PERMIT	02/01/17
19	ISSUED FOR PERMIT	02/01/17
20	ISSUED FOR PERMIT	02/01/17
21	ISSUED FOR PERMIT	02/01/17
22	ISSUED FOR PERMIT	02/01/17
23	ISSUED FOR PERMIT	02/01/17
24	ISSUED FOR PERMIT	02/01/17
25	ISSUED FOR PERMIT	02/01/17
26	ISSUED FOR PERMIT	02/01/17
27	ISSUED FOR PERMIT	02/01/17
28	ISSUED FOR PERMIT	02/01/17
29	ISSUED FOR PERMIT	02/01/17
30	ISSUED FOR PERMIT	02/01/17
31	ISSUED FOR PERMIT	02/01/17
32	ISSUED FOR PERMIT	02/01/17
33	ISSUED FOR PERMIT	02/01/17
34	ISSUED FOR PERMIT	02/01/17
35	ISSUED FOR PERMIT	02/01/17
36	ISSUED FOR PERMIT	02/01/17
37	ISSUED FOR PERMIT	02/01/17
38	ISSUED FOR PERMIT	02/01/17
39	ISSUED FOR PERMIT	02/01/17
40	ISSUED FOR PERMIT	02/01/17
41	ISSUED FOR PERMIT	02/01/17
42	ISSUED FOR PERMIT	02/01/17
43	ISSUED FOR PERMIT	02/01/17
44	ISSUED FOR PERMIT	02/01/17
45	ISSUED FOR PERMIT	02/01/17
46	ISSUED FOR PERMIT	02/01/17
47	ISSUED FOR PERMIT	02/01/17
48	ISSUED FOR PERMIT	02/01/17
49	ISSUED FOR PERMIT	02/01/17
50	ISSUED FOR PERMIT	02/01/17

key plan