# AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

| | | | |
|---|---|---|---|
| 1. Contract Number | | | Page of Pages 1 \| 1 |
| 2. Amendment/Modification Number **DCAM-2010-B-0133-002** | 3. Effective Date 8-Jun-10 | 4. Requisition/Purchase Request No. | 5. Solicitation Caption Construction of Girard Street Family Shelter |

6. Issued By: Code
DC Department of Real Estate Services (DRES)
Contracting and Procurement Division
2001 14th Street N.W. 5th Floor
Washington, DC 20009

7. Administered By (If other than line 6)

8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)

Code | Facility

(X) 9A. Amendment of Solicitation No. **DCAM-2010-B-0133**

9B. Dated (See Item 11) **5/24/2010**

10A. Modification of Contract/Order No.

10B. Dated (See Item 13)

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[ ] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [ ] is extended. [X] is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning 1 copy of the amendment: (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. Accounting and Appropriation Data (If Required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14

(X) A. This change order is issued pursuant to: (Specify Authority)
The changes set forth in Item 14 are made in the contract/order no. in item 10A.

[ ] B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.

[ ] C. This supplemental agreement is entered into pursuant to authority of:

[ ] D. Other (Specify type of modification and authority)

**E. IMPORTANT**: Contractor [ ] is not, [X] is required to sign this document and return 1 copy to the issuing office.

14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)

(1) Page 89, Paragraph L.9, SUBMISSION OF SUBCONTRACTING PLAN, is hereby deleted in its entirety.

(2) Insert the following revised Paragraph L.9.

L.9 SUBMISSION OF SUBCONTRACTNG PLAN:

L.9.1 Any prime contractor responding to this solicitation shall submit, with the bid, a notarized statement detailing its subcontracting plan. This plan shall meet requirements described under Section M.1.10 of this solicitation.

L.9.2 A Contractor cannot make changes to its subcontracting plan without prior written approval by the CO. The approval plan will be incorporated into and become part of the contract.

(3) All other terms and conditions remain unchanged.

Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect

| | | | |
|---|---|---|---|
| 15A. Name and Title of Signer (Type or print) | | 16A. Name of Contracting Officer **Diane Wooden** | |
| 15B. Name of Contractor (Signature of person authorized to sign) | 15C. Date Signed | 16B. District of Columbia Diane Wooden (Signature of Contracting Officer) | 16C. Date Signed 6/8/10 |