

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. Contract Number	Page of Pages 1 5	
2. Amendment/Modification Number <b>DCAM-2011-B-0087-004</b>		3. Effective Date 28-Feb-11	4. Requisition/Purchase Request No.	5. Solicitation Caption <b>See Below</b>	
6. Issued By: Department of Real Estate Services Contracting and Procurement Division 2000 14th Street N.W., Suite 500 Washington, D.C. 20009		Code 03B	7. Administered By (If other than line 6) Department of Real Estate Services Contracting and Procurement Division 2000 14th Street N.W., Suite 500 Washington, D.C. 20009		
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)			(X)	9A. Amendment of Solicitation No. <b>DCAM-2011-B-0087</b>	
				9B. Dated (See Item 11) 4-Feb-11	
				10A. Modification of Contract/Order No.	
				10B. Dated (See Item 13)	
Code	Facility				
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<p>The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.</p>					
12. Accounting and Appropriation Data (If Required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14					
(X)	A. This change order is issued pursuant to: (Specify Authority)				
	The changes set forth in Item 14 are made in the contract/order no. in item 10A.				
	B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation data, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.				
	C. This supplemental agreement is entered into pursuant to authority of:				
	D. Other (Specify type of modification and authority)				
<b>E. IMPORTANT:</b> Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <u>1</u> copy to the issuing office.					
14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)					
<p>The subject solicitation is hereby amended as follows: Caption: Expansion of the Emergency Operations Center at the Unified Communications Center (UCC)</p> <ol style="list-style-type: none"> <li>1. Sign in sheet from 2nd site visit held on Friday, February 4, 2011 (Attachment A)</li> <li>2. Notes from site visit held on Friday, February 4, 2011 (Attachment B)</li> </ol>					
Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect					
15A. Name and Title of Signer (Type or print)			16A. Name of Contracting Officer <b>Diane Wodoen</b>		
15B. Name of Contractor		15C. Date Signed	16B. District of Columbia		16C. Date Signed
			<i>Diane Wodoen</i>		2/28/11
(Signature of person authorized to sign)			(Signature of Contracting Officer)		

# ATTACHMENT A

**GOVERNMENT OF THE DISTRICT OF COLUMBIA  
DEPARTMENT OF REAL ESTATE SERVICES**



**PROJECT:** Expansion of the Emergency Operations Center ( EOC ) at the Unified Communications Center ( UCC )  
Solicitation No. DCAM-2011-B-0087

**RE:** DRES Comments During Second Pre-Bid Walk-through of Project Site, 25 February 2011.

**DATE:** 28 February, 2011 ( 01 page, including this cover page )

1. Accessible path for additional IT cabling to connect Annex with UCC is existing conduit running from Annex Rm #C106 to UCC Rm #B238

2. Additional T-1 lines run on UCC second floor. Please see specification "Phone & Drop Counts for UCC Project, November 11, 2010 - FINAL" page 2 of 3 ( rear of spec volume #02 ).

# ATTACHMENT B

## EOC Expansion Site Visit 25 Feb 2011

---

Mokhless Al-Hariri, Sr. Project Manager  
GDG Construction  
P: (202) 857-0060  
E: [malhariri@gdgcorp.com](mailto:malhariri@gdgcorp.com)

Maria Midani, Project Manager  
GDG Construction  
P: (202) 857-0060  
E: [mmidani@gdgcorp.com](mailto:mmidani@gdgcorp.com)

Christine Varela, Asst. Project Manager  
GDG Construction  
P: (202) 857-0060  
E: [cvarela@gdgcorp.com](mailto:cvarela@gdgcorp.com)

Luis Alvis, Superintendent  
GDG Construction  
P: (202) 857-0060  
E: [lalvis@gdgconstruction.com](mailto:lalvis@gdgconstruction.com)

Tom Hackshaw, President  
Dynatemp, Inc. (HVAC)  
P: (301) 625-6500  
E: [tom@dynatemphvac.com](mailto:tom@dynatemphvac.com)

Tim Mahoney, President  
Metro Electrical Services  
P: (540) 788-9853  
E: [jtyenoham@aol.com](mailto:jtyenoham@aol.com)

Rebecca Price, Account Representative  
Engineered Services, Inc. (HVAC Controls)  
P: (703) 679-1148  
E: [RPrice@engineeredservices.com](mailto:RPrice@engineeredservices.com)

B. Norm Strickland, Project Manager  
Specified Electrical Systems (Elec. Eqpt.)  
P: (410) 451-6888  
E: [norm@specifieded.com](mailto:norm@specifieded.com)

Mauricio Castro, President  
Castro Plumbing  
P: (703) 587-8747  
E: [mauricc7@aol.com](mailto:mauricc7@aol.com)

Stanley Manuel, Superintendent  
P&D Drywall Contractor  
P: (202) 772-6800  
E: [Smanuel@panddcontractor.com](mailto:Smanuel@panddcontractor.com)

Peter Agbro, President  
P.J. Services (Demo)  
P: (301) 218-5889  
E: [pagbro@pjservicesinc.net](mailto:pagbro@pjservicesinc.net)

Jeff Hubert  
Costal Cranes  
P: (410) 285-4444  
E: [coastal@coastalcranes.com](mailto:coastal@coastalcranes.com)

Andy Chicas, Project Manager  
ARM Construction  
P: (703) 575-4422  
E: [andyc@armconstructionlc.com](mailto:andyc@armconstructionlc.com)