

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. Contract Number	Page of Pages 1 1
2. Amendment/Modification Number DCAM-2011-B-0163-001	3. Effective Date 7-Jul-11	4. Requisition/Purchase Request No.		5. Solicitation Caption Office of Attorney General (OAG) 10th Floor Renovation Phase II
6. Issued By: Department of Real Estate Services Contracting and Procurement Division 2000 14th Street N.W., Suite 500 Washington, D.C. 20009		Code 03B	7. Administered By (If other than line 6) Department of Real Estate Services Contracting and Procurement Division 2000 14th Street N.W., Suite 500 Washington, D.C. 20009	
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)			(X)	9A. Amendment of Solicitation No. DCAM-2011-B-0163
				9B. Dated (See Item 11) 28-Jun-11
				10A. Modification of Contract/Order No.
				10B. Dated (See Item 13)
Code	Facility			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. Accounting and Appropriation Data (If Required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14				
(X)	A. This change order is issued pursuant to: (Specify Authority) The changes set forth in Item 14 are made in the contract/order no. in item 10A.			
	B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation data, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.			
	C. This supplemental agreement is entered into pursuant to authority of:			
	D. Other (Specify type of modification and authority)			
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <u>1</u> copy to the issuing office.				
14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)				
1. Delete Section L.1.3 (site visit) in it entirety and substitute the revised Section L.1.3 (attached).				
2. Delete Section L.10 (questions due date) in it entirety and substitute the revised Section L.10 (attached).				
3. Pre-Bid Conference Sign-In Sheets are attached.				
4. The opening date for receipt of bids is July 20, 2011, time and place remain the same.				
5. All other terms and conditions remain the same.				
Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect				
15A. Name and Title of Signer (Type or print)			16A. Name of Contracting Officer Diane Wooden	
15B. Name of Contractor (Signature of person authorized to sign)			16B. District of Columbia  (Signature of Contracting Officer)	
15C. Date Signed			16C. Date Signed 7/7/2011	

Revised

L.1.3 A site visit is scheduled immediately following the pre-bid conference on 7/8/2011 at the project site. For further information regarding the site visit the prospective bidders are encouraged to contact the CS at (202) 671-2629.

L.10 QUESTIONS ABOUT THE SOLICITATION:

If a prospective Bidder has any questions relative to this solicitation, the prospective Bidder shall submit the questions in writing to the CO. The prospective Bidder shall submit questions no later than 7/13/2011 seven (7) calendar days prior to the closing date and time indicated for this solicitation. The District will not consider any questions received less than seven (7) calendar days before the date set for submission of bid. The District will furnish responses promptly to all other prospective Bidders. An amendment to the solicitation will be issued, if that information is necessary in submitting bids, or if the lack of it would be prejudicial to any other prospective Bidders. Oral explanations or instructions given before the award of the contract will not be binding.

Amendments, if any, will be posted on the OCP website. Vendors are responsible for checking the OCP website daily in the event that amendments are made to a solicitation. (www.ocp.dc.gov)

Office of Attorney General (OAG) 10th Floor Renovation Phase II
 DCAM-2011-B-0163
 Pre-Bid Conference
 Sign-in Sheet

PLEASE PRINT CLEARLY

Name	Company	Phone #	E-Mail Address
Max Larez	MAGNA Construction	202-388-3880	maxlarez@magnacdc.com
Herber Beltran	Prince Construction	202-889-5050	herber.beltran@princeconstruction.com
Amy Choi	Harris, Inc	703-810-7844	harris3935@gmail.com
Cheep Mukawan	Nastos Construction	202-398-5500	cheep.mukawan@nastos.com
Angel Rodriguez	Maen Construction, Inc	202-636-3330	info@maenconstruction.com
Robert Ehardt	E Construction Group	202-214-0077	REHARDT@ECONSTRUCTIONGROUP.COM
ASIF SYED	CIV CONSTRUCTION ASSOCIATES	202-269-0655	asif@cvconstructionassociates.com
Jack Dwyer	A.C. Dwyer & Inc	202-773-0676	jack@dwyerinc.com
Kim Camstock	Kc Construction Co	202-213-5094	kc@homeimprove.com
James Tillman	Freeway Construction	202-658-4851	Freeway@construction@hotmail.com
Matt Colander	Allstate Floors DC	202-291-5960	matt.colander@allstatefloorsdc.com
Joshua Lopez	Allstate Floors DC	(2) 631-9072	Joshua.Lopez@allstatefloorsdc.com
PATRICIA PERRY	PEL Construction	(202) 678-5788	potenole@fandlconstructioninc.com

Office of Attorney General (OAG) 10th Floor Renovation Phase II
 DCAM-2011-B-0163
 Pre-Bid Conference
 Sign-in Sheet

PLEASE PRINT CLEARLY

Name	Company	Phone #	E-Mail Address
William MERVINUS	UNITED CONTRACTORS GENERAL CONTRACTORS	802-526-2101	Wmervinus@unitedcc.net
Michael PIERRE	CENTURY GENERAL CONTRACTORS	202-636-6633	MPierre@centurycc.net
VIJAY KASIMSETTY	CONSYS, INC.	(212) 545-1333	vijay@consys-inc.net
Tin KEEGIN	Gael Services	202-457-6111	Tin.Keegin@gsa.com
R. Greene	DRES	2-727-3133	reg.mald.greene@e.gsr
LARRY D PACTOR	MICRON CONSTRUCTION	(202) 636-3930	larrypactor69@yahoo.com
KRIS PANCHAL	J.M. SCHLOSSER INC	(301) 773-1300	kpanchal@jmschlosser.com
Mark Appala	Simon Development & Construction Corp.	202-825-3316	simonc@evn.com.net
Eric T. Sohn	J. Roberts, Inc.	202-394-1447	eric.sohn@jrobertsinc.net
Wanda Jackson	Mars Construction LLC	202-396-6404	wjackson@marsconstructionllc.com
Jeff Dawson	District Contracting	202-349-3811	jdawson@districtcontracting.com
Ahed Gendol	Protec Inc.	202-232-0080	ahed@specialtyconstruction.net
Vik Singh	Protec Inc.	202-232-0080	vik@protecconstructioninc.net

