AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT " ©onract Number R all

2. Amendment/Modification Number 3. Effective Date 4. Requisition/Purchase Request No. 5. Solicitation Caption

DCAM-2011-B-0168-003 11-Aug-11 Renovation of 611 N Street Women's

Shelter
6. Issued By: Code| 03B 7. Administered By (If other than line 6)
Department of Real Estate Services Department of Real Estate Services
Contracting and Procurement Division Contracting and Procurement Division
2000 14th Street N.W., Suite 500 2000 14th Street N.W., Suite 500
Washington, D.C. 20009 Washington, D.C. 20009
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code) (X) |9A. Amendment of Solicitation No.
[ |DCAM-2011-B-0168
9B. Dated (See Item 11)
26-Jul-11
10A. Modification of Contract/Order No.
10B. Dated (See Item 13)
Code| | Facility|

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

_IThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers |_|is extended. |><_|is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the

following methods: (a) By completing Items 8 and 15, and returning 1 copy of the amendment: (b) By acknowledging receipt of this
amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and

amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS
PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change
an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the

solicitation and this amendment, and is received prior o the opening hour and date specified.

12. Accounting and Appropriation Data (If Required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14

(X) |A. This change order is issued pursuant to: (Specify Authority)
The changes set forth in Item 14 are made in the contract/order no. in item 10A.

B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation
data, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.

C. This supplemental agreement is entered info pursuant to authority of:

D. Other (Specify type of modification and authority)

E. IMPORTANT: Contractor | 1is not, X |is required to sign this document and return 1  copy to the issuing office.

14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)

1. Attachment A: Pre-Bid Conference Sign-In Sheets, Pre-Bid Agenda, and Meeting Minutes memo.

2. Section B.3 is hereby amended to read The District contemplates award of a firm fixed-price contract. The estimated price
range for this requirement is between $ 4,000,000.00 and $7,000,000.00.

3. All other terms and conditions remain the same.

Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect

15A. Name and Title of Signer (Type or print) 16A. Name of Contracting Officer

Diane Wooden

15B. Name of Contractor 15C. Date Signed |16B. District.of Columbia 16C. Date Signed

A ..5 ﬂ; ,/ szﬂ@ 8/11/2011

(Signature of Contracting Officer)

(Signature of person authorized to sign)




Attachment A:;

Pre-Bid Conference Sign-In Sheets, Pre-Bid Agenda,
and Meeting Minutes memo
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PRE-BID CONFERENCE
Date: August 10,2011
Time: 10:30 am.

Caption: Renovation of 611 N Street Women’s Permanent and
Transitional Housing

AGENDA

Introductions:

Monica Cobbs, DRES Contract Specialist, (202) 671-2629, email: Monica.cobbs@dc.gov

Stephen Campbell, DRES, CA, Technical Representative
Rebecca Hill, Construction Manager
Dean Hutchison — CORE Group Project Architect

David Cheny — CORE Group Project Manager

Bidder Registrations

Please enter your information on the sign-in sheet.

DISCUSSION:

IFB No.: DCAM-2011-B-0168 — Renovation of 611 N Street Women’s Permanent and
Transitional Housing

QUESTIONS & ANSWERS
Closing Remarks: Contract Specialist, DRES

Thanks for Your Cooperation and Attendance



Meeting Minutes ltem History

Summary, Grouped by Meeting Name, Topic, and Item

Number
611 N Street, NW - Women's Transitional and Permanent SProject # DRES-000032-RENO Department of Human Services - DHS
611 N Street NW Tel:  Fax:
Washington, DC 20001
Mtg# Date Due Date Last Mod Meeting Item Description Responsible
Pre-Bid Conference

05 - General

ltem:  002-001
Monica Cobbs

2 8/10/2011 8/11/2011 Monica Cobbs welcomed the attendees and made the
Owner's team introductions. She encouraged all
bidders to read the entire Solicitation and check the
OPC website for solicitation updates. All questions are
to be emailed to Ms. Cobbs and no other party.
Amendment 2 will be uploaded to the OCP site shortly,
and in the mean time, a list of modular manufacturers
was handed out. It is the GC's responsibility to print out
and acknowledge all amendments.

10 - Project Overview

Item:  002-002
Stephen Campbell

2 8/10/2011 8/11/2011 Stephen Campbell welcomed and thanked the bidders
for their participation in this important project for DRES.
Clarifications have been incorporated into the Bid
Documents since the first round of bids, including the
deletion of the option to use conventional "stick built"
construction or modular.

The documents now show modular as the basis of
design. Bidders are encouraged to investigate other
modular manufacturers beyond those listed in the Bid
Documents. Those providied in the documents are not
necessisarily approved, and it will be the GC's
responsibility to submit a complete plan for approval.

New Endeavors for Women is the provider for the
project.

CORE Architects have already won an AIA Unbuilt
Architecture award and the project is targeting LEED
Gold.

Bidders are cautioned to understand the tight proximity
of the site when developing their staging plans and
provide for this in their bid.

Item: 002-003
David Cheny

Prolog Converge Printed on: 8/11/2011 PMDISCOL Page 1



Meeting Minutes Item History
Summary, Grouped by Meeting Name, Topic, and ltem

Number
Mtg# Date Due Date Last Mod Meeting Item Description Responsible
2 8/10/2011 8/11/2011 CORE Architects have been involved in the project for

several years. All questions are to go through Monica
Cobbs, not the Architect. CORE has designed the
building to re-use and reinforce certain existing
structural elements. It is the GC's responsibility to
investigate the existing elements and submit a package
to meet the design intent of the Documents.

Item: 002-004
Monica Cobbs
2 8/10/2011 8/11/2011 Q&A

1. Q: What are the LEED requirements?
A: Refer to the Special Requirements in the Bid
Documents.

2. Q: What are the modular manufacturers:

A: The manufacturers distributed by DRES are not
necessarily approved. Although Kullman is the basis of
design, GC's are encouraged to contact other
manufacturers. Both wood and steel units are
acceptable, as long as the submitted engineered design
meets the design intent of the Bid Documents. The
existing structure shall be evaluated by the GC's
through various means such as test pits and an
engineered package shall be submitted for approval.
The footing capacity assumptions are included on the
structural drawings and they are to verified by the GC.

3. Q: When are the last questions due pre-bid?
A August 18, 2011.

Item: 002-005
Becky Hill
2 8/10/2011 8/11/2011 Site Visit
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