

| | | | | |
|--|---|-------------------------------------|---|---|
| AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | | | 1. Contract Number | Page of Pages 1 1 |
| 2. Amendment/Modification Number DCAM-2011-B-0169-001 | 3. Effective Date 25-Jul-11 | 4. Requisition/Purchase Request No. | | 5. Solicitation Caption Roof Replacement at DC General Hospital Building Nos. 2 & 3 |
| 6. Issued By: Department of Real Estate Services Contracting and Procurement Division 2000 14th Street N.W., Suite 500 Washington, D.C. 20009 | | Code 03B | 7. Administered By (If other than line 6) Department of Real Estate Services Contracting and Procurement Division 2000 14th Street N.W., Suite 500 Washington, D.C. 20009 | |
| 8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code) | | | (X) | 9A. Amendment of Solicitation No. DCAM-2011-B-0169 |
| | | | | 9B. Dated (See Item 11) 12-Jul-11 |
| | | | | 10A. Modification of Contract/Order No. |
| | | | | 10B. Dated (See Item 13) |
| Code | Facility | | | |
| 11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS | | | | |
| <input type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended. <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. | | | | |
| 12. Accounting and Appropriation Data (If Required) | | | | |
| 13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14 | | | | |
| (X) | A. This change order is issued pursuant to: (Specify Authority) The changes set forth in Item 14 are made in the contract/order no. in item 10A. | | | |
| | B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation data, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2. | | | |
| | C. This supplemental agreement is entered into pursuant to authority of: | | | |
| | D. Other (Specify type of modification and authority) | | | |
| E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <u>1</u> copy to the issuing office. | | | | |
| 14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.) | | | | |
| 1. Question and Answer - Attachment A | | | | |
| 2. Pre-Bid Conference Sign-In Sheet - Attachment B. | | | | |
| All other terms and conditions remain the same. | | | | |
| Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect | | | | |
| 15A. Name and Title of Signer (Type or print) | | | 16A. Name of Contracting Officer Diane Wooden | |
| 15B. Name of Contractor | | 15C. Date Signed | 16B. District of Columbia <i>Diane Wooden</i> | 16C. Date Signed 7/25/2011 |
| (Signature of person authorized to sign) | | | (Signature of Contracting Officer) | |

Question and Answer

- Q:** The information in Attachment J.2 is for roofs numbered 1,2 and 29. None of those roofs are the ones that this solicitation is for. Will there be an Asbestos Containing Material and Lead Based Paint Survey on the roofs for this project? Please Advise.
- A:** The report was provided as a reference for the contractor to understand the existing Hazardous Conditions in the area. These roofs were installed during the same time frame as the previous existing roof #1. The contractor should assume the same conditions that were in roof #1 Hazardous Material Report for Roofs on Bldg 2&3 because the roof type is the same.

Roof Replacement At DCCH

| Organized | Name | Phone # |
|---------------------|---------------------|--------------------|
| Global World Tech | Lorenzo Brown | 202-306-1723 |
| Protec Construction | Vik Singh | 202-232-6080 |
| Protec Construction | James Haggerty | 240-372-6568 |
| Goel Services | Timi Keejic | Timi.keejic@82.com |
| ANGEL RODRIGUEZ | MILAN CONSTRUCTIONS | 202-636-3930 |
| CARRY PROCTOR | | |
| ZARAH TAMMIZIAN | HLAM CORPORATION | (202) 889-8400 |
| NATIONAL WRC | JOSEPH CRISPINO | 410 235-5827 |
| ROOFING CO. | | |