


<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. Contract Number	Page of Pages 1   1	
2. Amendment/Modification Number DCFB-2010-B-0137-001	3. Effective Date 28-Jun-10	4. Requisition/Purchase Request No.		5. Solicitation Caption Construction of Girard Street Family Shelter	
6. Issued By: DC Department of Real Estate Services (DRES) Contracting and Procurement Division 2001 14th Street N.W. 5th Floor Washington, DC 20009		7. Administered By (If other than line 6)			
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)			(X)	9A. Amendment of Solicitation No. DCFB-2010-B-0137	
				9B. Dated (See Item 11) 5/24/2010	
				10A. Modification of Contract/Order No.	
				10B. Dated (See Item 13)	
Code	Facility				
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended. <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. Accounting and Appropriation Data (If Required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14					
(X)	A. This change order is issued pursuant to: (Specify Authority) The changes set forth in Item 14 are made in the contract/order no. in item 10A.				
	B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.				
	C. This supplemental agreement is entered into pursuant to authority of:				
	D. Other (Specify type of modification and authority)				
<b>E. IMPORTANT:</b> Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <u>1</u> copy to the issuing office.					
14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)					
1. The subject solicitation is hereby extended from 2:00 pm local time on June 30, 2010 to 2:00 pm local time on July 12, 2010					
2. List of Pre-Bid/Site Visit attendees is hereby incorporated as Attachment A.					
3. All other terms and conditions remain the same.					
Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect					
15A. Name and Title of Signer (Type or print)			16A. Name of Contracting Officer Diane Wooden		
15B. Name of Contractor	15C. Date Signed	16B. District of Columbia		16C. Date Signed	
(Signature of person authorized to sign)				6/29/10	
		(Signature of Contracting Officer)			

Attachment A

**ENGINE COMPANY #11 PRE-BID ATTENDEES  
SOLICITATION DCFB-2010-B-0137**

Name/Company	Telephone	Email
George Konstantopoulos Advanced Consulting	202 965-0800	gtk@acelimited.net
Richard Cassagnol Brandes&Cassagnol	202 393-1360	RCassagnol@Bcepc.com
Kim Comstock KC Home Impro & Comstock	202 213-5094	kchomeimprove@hotmail.com
Jacob Abraham	202 544-0268	arjgroupine@myway.com
Bob Mazzuea Kadcon	202 944-9400	bmazuca@kadcon.com
Rick Roubin Keystone Plus	202 587-7903	rroubine@keystonedc.com
Ralph W. Cyrus	202 673-2278	Ralph.cyrus@dc.gov
Hilchil Sheth Apex Services	202 236-4197	hsheth@apexsves.com
Quiton Cooper Capital Construction Group	202 526-3420	qcooper@ccg.com
Larry Gross District Veterans Contracting	410 707-4131	lgross@dcvetcon.com
CRWP EAGLE SYSTEMS	202 254-1175	EAGLESYSTEMS@VERIZON.NET
N.V. Satish	202 216-9883	NVSCONST@Verizon.Net
Max Larez /MAGNA	202 388-3880	maxLarez@magnadc.com
Moses Kassa Lammka	202 386-6101	ammka@aol.com
Garry Jacques JCMCS	202 487-8326	GJaques@JCMCS.COM
Dean Mitchell	202 556-5548	dmitchell@jcmcs