
























Attachment 27 (Supplies List) 

   ID# Description  QOH 
1  Pressure Switch For Refrigeration @1 ea.  12 
2  Rigid Kollmann Cables 1500 1.25X15.01325mm @1ea  37 
3  Half‐inch Threaded 8 ft. Long Conduit @5 ea.  4 
4  Electric Light Switches Home Style @100 ea.  3 
5  Fiber Glass Cable Feeder With Metal Dispenser on Wheels  1 
6  Battery Operated Smoke Detector @1 ea.  6 
7  Standing Floor Fan @1 ea.  5 
8  Standing Floor Fan @1 ea.  5 
9  Standing Floor Fan @1 ea.  5 

10  Armstrong Tile Adhesive @4 ‐ 1 Gal ea.  2 
11  5ft.Lamps@ 1ea.  2 
12  Gojo Rich Pink Liquid Hand Soap @4 ea.  3 
13  ZEP Liquid Hand Soap Antimicro @4‐1 gal ea.  31 
14  Zep Reach @4 ‐ 1gal ea.  70 
15  Aerosol cans@12 per case  10 
16  Oasis Pro23 TB disinfectant@14 gal ea  2 
17  Double Bulb Fluorescent Light Fixture @ 1ea  12 
18  Standard Safety Goggles @1ea.  20 
19  SARCO Pilot/Op Pressure Reg. Valve 6in. 25p Cast Iron @1 ea.  1 
20  8ft Plexiglass 3.75 Thick @1 ea  3 
21  Rough Brass Vacuum Breaker Assembly @1 ea.  50 
22  Sloan Bend 1‐1/2" x 8‐1/2" x 5  420 
23  J‐bend 1‐1/2 20gal  1 
24  J‐bend 1‐1/2 20gal  880 
25  Sarco 2" FTB‐175 high cap. FT steam trap  2 
26  Sarco 1‐1/2" model FT‐15 steam trap 57059  1 
27  Watson McDaniel 1‐1/4 F&T steam trap series FT36 30psi  2 
28  Watson McDaniel 3/4" F&T steam trap series FT33 30psi  2 
29  Air conditioner 1.5 ton MiniMate2  new  3 
30  Bell &Gossett bearing seal asy@1ea  1 
31  Trap p/n401878 ft075c‐10@1ea  1 
32  FILTER, AIR  7 X 30?  X ?  ‐ 10%  2 
33  BELTS B123  3 
34  New 20X24X2 Air Filters @1 ea.  1058
35  24x24X12 Filter @1 ea.  229 
36  Maintenance 12X24X12 Air Filter @1 ea.  166 
37  Filtrate @1 ea.  88 
38  New 24x24x2 Air Filters @1 ea.  580 
39  New 15x26x1 Air Filters @1 ea.  56 
40  New 15x39x1 Air Filters @1 ea.  106 
41  New 16x20x1 Air Filters @1 ea  64 



42  New 12x24x2 Air Filters @1 ea.  756 
43  New 20x25x2 Air Filters @1 ea.  444 
44  EQ Belt sz. 5L430 @1 ea.  6 
45  EQ Belt sz. 5VX1000 @1 ea.  6 
46  EQ Belt sz. 5VX1000 @1 ea.  9 
47  EQ Belt sz. 5VX1030 @1 ea.  4 
48  EQ Belt sz. 5VX4500 @1 ea.  8 
49  EQ Belt sz. 5VX780 @1 ea.  56 
50  EQ Belt sz. A30 @1 ea.  6 
51  EQ Belt sz. A33 @1 ea.  44 
52  EQ Belt sz. A35 @1 ea.  4 
53  EQ Belt sz. A41 @1 ea.  34 
54  EQ Belt sz. A49 @1 ea.  153 
55  EQ Belt sz. A63 @1 ea.  19 
56  EQ Belt sz. AP25 @1 ea.  5 
57  EQ Belt sz. B133 @1 ea.  81 
58  EQ Belt sz. B96 @1 ea.  18 
59  EQ Belt sz. BX105 @1 ea.  53 
60  EQ Belt sz. C128 @1 ea.  60 
61  EQ Belt sz. C136 @1 ea.  15 
62  EQ Belt sz 4L230 @1 ea.  5 
63  EQ Belt sz A23 @1 ea.  16 
64  New 12x24x4 Air Filters @1 ea.  128 
65  New 24x24x4 Air Filters @1 ea.  260 
66  Water Sys Filter Model CLR30‐40‐M3HS @ 1 ea  512 
67  Sloan A‐156‐A Diaphragms  2512 
68  Acorn 5014 3/4in OD Plug Gasket  200 
69  Sloan 0323014 V500A Vacuum Breaker  429 
70  Sloan 1in Stop Bonnet 3308791  90 
71  Sloan Closets for A‐19‐AC Relief Valve  1440 
72  American Standard 125 PSI max Vacuum Breaker 7837032  10 
73  Acorn Flow Restrictors .5 GPM flow control OEM No 0469025000  370 
74  Watts 288 A 1/2in Chrome Vacuum Breaker  10 
75  Sloan Royal Flushometer Molded Disc A‐15‐A  390 
76  F34CW/RS/WM @30 ea.  203 
77  FB40/CW/6/SS @12 ea.  10 
78  MVR400/U/ED28 Metal Halide Lamp @12ea.  19 
79  FO32/741/ECO RS Octron Fluor Lamp @ 30ea.  1 
80  FO32/741/ECO RS Octron Fluor Lamp @ 30ea.  9 
81  FO32/741/ECO RS Octron Fluor Lamp @ 30ea.  60 
82  FBo32/741/ECO u‐Bent T8 Fluor Lamp @16ea  19 
83  FBo32/741/ECO u‐Bent T8 Fluor Lamp @16ea  20 
84  FBo32/741/ECO u‐Bent T8 Fluor Lamp @16ea  20 
85  FBo32/741/ECO u‐Bent T8 Fluor Lamp @16ea  20 
86  FBo32/741/ECO u‐Bent T8 Fluor Lamp @16ea  20 
87  FBo32/741/ECO u‐Bent T8 Fluor Lamp @16ea  20 



 88  Vinyl Composition Tile Adhesive @4 gal ea.  39 
89  5 Gallon White S/G Paint  67 
90  Cherry Switches  1 
91  Flexicor Closet Auger 3ft @5ea  2 
92  1 gal Gloss White Paint  24 
93  BLOWER ASSEMBLY‐SZ6  4 
94  BLOWER ASSEMBLY SIZE 7  5 
95  FAN MOTOR‐ 1HORSE POWER 277V  5 
96  Blower Bracket P/N70514001  8 
97  Sloan 1" adjustable stop repair kit#3308853  46 
98  4" closet bowl cushion ring(wax ring)  44 
99  Sloan vacuum breaker repair kit V‐551 #3323192  540 

100  Sloan F‐109 Outlet repair part OEM 0396293  50 
101  232 MAX‐N/ULTRA FLOURESCENT BALLAST  85 
102  Acorn Bubbler/filler with mouth guard #4025‐000‐001  240 
103  Acorn Bubbler adapter #4025‐100‐199  196 
104  T&S Lav Faucet less pop‐up Part#B0871  1 
105  Acorn Stainless Steel inlet Hose 1.5" 2195‐010‐000  125 
106  16X20X2 AIR FILTER@1EA  360 
107  20X20X2 AIR FILTER@1 EA  444 
108  Sylvania 100A21 Standard 100W @ 24ea  13 
109  4X32 T8/277V flour ballast@1ea  31 
110  Selector switch@1ea  20 
111  Contact block 1NC/1NC@10 per pk  5 
112  3/8 x 6 stainless steel hose w1/2NPS@1ea  100 
113  T&S Atmospheric vacuum breaker 1/2 repair kit  12 
114  Belt size 5L430 or BP 40@1ea  36 
115  Cockroach killer 55 gallon drum.  1 
116  O‐ring for water filtration@1ea  2 
117  H&C penal air control assembly 2590‐051‐001@1ea  8 
118  SPUD, URINAL 1 ?  2 
119  RECORDING CHARTS (BAILY)  #40  1 
120  DRIVER BITS PHILIPS. HEAVY DUTY #1  1 
121  LADDER. FIBERGLASS EXTENSION 28?  1 
122  SQUARE, FRAMING 24?  2 





































Attachment 29 – Priority 1 Work orders 

 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 Doors 
 <No Subshop Assigned> 
 11 10/13/2007 Completed DOC/S3 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 1842 10/21/2007 Completed DOC/NE3 Chase Closet 32-33 LL 
 Cell Door Broken 
 Description:  <none> 
 16 10/26/2007 Completed DOC/SW2 Cell 64 LR 
 Cell Door Broken 
 Description:  <none> 
 40 11/2/2007 Completed DOC/SE2 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 17 11/5/2007 Completed DOC/SW2 Cell 44 UR 
 Cell Door Broken 
 Description:  <none> 
 83 11/6/2007 Completed DOC/SE3 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 98 11/7/2007 Completed DOC/SW2 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 100 11/7/2007 Completed DOC/NW2 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 147 11/8/2007 Completed DOC/NW3 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 156 11/8/2007 Completed DOC/S3 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 157 11/8/2007 Completed DOC/S3 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 232 11/10/2007 Completed DOC/SW3 Cell 07 UL 
 Cell Door Broken 
 Description:  <none> 
 254 11/11/2007 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 255 11/11/2007 Completed DOC/NW3 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 261 11/11/2007 Completed DOC/SE2 Cell 77 LR 
 Cell Door Broken 
 Description:  Repaired by Inmate labor 
 Cell Door Broken 

 282 11/13/2007 Completed DOC/SE3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 283 11/13/2007 Completed DOC/SW3 Cell 07 UL 
 Cell Door Broken 
 Description:  <none> 
 287 11/13/2007 Completed DOC/NW3 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 348 11/15/2007 Completed DOC/SE3 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 349 11/15/2007 Completed DOC/SE3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 350 11/15/2007 Completed DOC/SE3 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 354 11/15/2007 Completed DOC/S3 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 355 11/15/2007 Completed DOC/S3 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 351 11/15/2007 Completed DOC/N2 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 353 11/15/2007 Completed DOC/NW2 Cell 73 LR 
 Cell Door Broken 
 Description:  <none> 
 458 11/15/2007 Completed DOC/NW2 Cell 73 LR 
 Cell Door Broken 
 Description:  <none> 
 459 11/15/2007 Completed DOC/SW2 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 460 11/15/2007 Completed DOC/SE3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 430 11/16/2007 Completed DOC/NW2 Cell 73 LR 
 Cell Door Broken 
 Description:  <none> 
 470 11/17/2007 Completed DOC/NW3 Cell 43 UR 
 Cell Door Broken 
 Description:  <none> 
 471 11/17/2007 Completed DOC/SE3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 481 11/18/2007 Completed DOC/S1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 498 11/19/2007 Completed DOC/SW2 Cell 04 UL 
 Cell Door Broken 
 Description:  <none> 
 521 11/19/2007 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 525 11/19/2007 Completed DOC/SW1 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 556 11/20/2007 Completed DOC/SW2 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 557 11/20/2007 Completed DOC/SW2 Cell 43 UR 
 Cell Door Broken 
 Description:  <none> 
 559 11/20/2007 Completed DOC/SW2 Cell 64 LR 
 Cell Door Broken 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 584 11/21/2007 Completed DOC/SW2 Cell 04 UL 
 Cell Door Broken 
 Description:  <none> 
 594 11/21/2007 Completed DOC/NW1 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 595 11/21/2007 Completed DOC/NW1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 574 11/21/2007 Completed DOC/SE3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 575 11/21/2007 Completed DOC/SE3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 576 11/21/2007 Completed DOC/SE3 Cell 05 UL 
 Cell Door Broken 
 Description:  <none> 
 599 11/22/2007 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 603 11/22/2007 Completed DOC/SW1 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 640 11/23/2007 Completed DOC/NW2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 648 11/23/2007 Completed DOC/SW1 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 649 11/23/2007 Completed DOC/SW1 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 667 11/24/2007 Completed DOC/NW2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 668 11/24/2007 Completed DOC/NE2 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 698 11/24/2007 Completed DOC/SW1 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 676 11/24/2007 Completed DOC/NW3 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 679 11/25/2007 Completed DOC/S2 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 703 11/25/2007 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 708 11/25/2007 Completed DOC/SW1 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 709 11/25/2007 Completed DOC/NW3 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 735 11/27/2007 Completed DOC/SW3 Cell 07 UL 
 Cell Door Broken 
 Description:  <none> 
 736 11/27/2007 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 738 11/27/2007 Completed DOC/SE3 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 739 11/27/2007 Completed DOC/SE3 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 740 11/27/2007 Completed DOC/SE3 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 741 11/27/2007 Completed DOC/SE3 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 769 11/27/2007 Completed DOC/SE1 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 770 11/27/2007 Completed DOC/SE1 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 747 11/27/2007 Completed DOC/NW2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 748 11/27/2007 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 750 11/27/2007 Completed DOC/N2 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 753 11/27/2007 Completed DOC/SW2 Cell 19 UL 
 Cell Door Broken 
 Description:  <none> 
 756 11/28/2007 Completed DOC/SW3 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 775 11/28/2007 Completed DOC/SE1 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 758 11/28/2007 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  <none> 
 809 11/28/2007 Completed DOC/NW2 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 810 11/28/2007 Completed DOC/NW2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 815 11/28/2007 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 851 11/30/2007 Completed DOC/SE1 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 910 12/1/2007 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  <none> 
 907 12/3/2007 Completed DOC/SW2 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 992 12/4/2007 Completed DOC/SE1 Cell 14 UL 
 Cell Door Broken 
 Description:  Doors 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 998 12/5/2007 Completed DOC/S1 Cell 43 UR 
 Cell Door Broken 
 Description:  <none> 
 1005 12/6/2007 Completed DOC/NW2 Cell 03 UL 
 Cell Door Broken 
 Description:  Doors 
  

 1032 12/6/2007 Completed DOC/SE3 Cell 05 UL 
 Cell Door Broken 
 Description:  <none> 
 1033 12/6/2007 Completed DOC/SE3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 1014 12/6/2007 Completed DOC/NW2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 1132 12/7/2007 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 1133 12/7/2007 Completed DOC/SW3 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 1077 12/7/2007 Completed DOC/NE2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 1136 12/7/2007 Completed DOC/SE3 Mop Closet LR 
 Cell Door Broken 
 Description:  <none> 
 1081 12/7/2007 Completed DOC/S2 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 1091 12/7/2007 Completed DOC/SW2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 1098 12/7/2007 Completed DOC/S3 Control Bubble 
 Cell Door Broken 
 Description:  Doors 
  

 1099 12/7/2007 Completed DOC/NE2 Cell 54 UR 
 Cell Door Broken 
 Description:  Doors 
  

 Printed 4/20/2009 3:06:23 PM Page 7 of  348 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 1142 12/8/2007 Completed DOC/NW3 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 1377 12/8/2007 Completed DOC/NW3 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 1164 12/10/2007 Completed DOC/S2 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 1215 12/11/2007 Completed DOC/SE3 Cell 16 UL 
 Cell Door Broken 
 Description:  Doors 
  

 1216 12/11/2007 Completed DOC/SE3 Cell 17 UL 
 Cell Door Broken 
 Description:  Doors 
  

 1217 12/11/2007 Completed DOC/SE3 Cell 24 LL 
 Cell Door Broken 
 Description:  Doors 
  

 1218 12/11/2007 Completed DOC/SE3 Cell 29 LL 
 Cell Door Broken 
 Description:  Doors 
  

 1219 12/11/2007 Completed DOC/SE3 Cell 35 LL 
 Cell Door Broken 
 Description:  Doors 
  

 1225 12/11/2007 Completed DOC/N1 Cell 40 UR 
 Cell Door Broken 
 Description:  Doors 
  

 1226 12/11/2007 Completed DOC/N1 Cell 37 UR 
 Cell Door Broken 
 Description:  Doors 
  

 1227 12/11/2007 Completed DOC/S2 Cell 15 UL 
 Cell Door Broken 
 Description:  Doors 
  

 1228 12/11/2007 Completed DOC/S1 Cell 30 LL 
 Cell Door Broken 
 Description:  Doors 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 1265 12/12/2007 Completed DOC/SW3 Block 
 Cell Door Broken 
 Description:  <none> 
 1274 12/12/2007 Completed DOC/SE2 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 1258 12/13/2007 Completed DOC/SE1 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 1288 12/13/2007 Completed DOC/SE1 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 1304 12/14/2007 Completed DOC/SE3 Cell 09 UL 
 easy to snatch open 
 Description:  <none> 
 1334 12/14/2007 Completed DOC/NW1 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 1357 12/16/2007 Completed DOC/NE1 Cell 79 LR 
 Cell Door Broken 
 Description:  <none> 
 1348 12/16/2007 Completed DOC/SE3 Mop Closet UL 
 lock stuck open 
 Description:  <none> 
 1350 12/16/2007 Completed DOC/SE3 Block 
 cells 5-9-15 drs brkn 
 Description:  <none> 
 1351 12/16/2007 Completed DOC/SE3 Block 
 cells 62-72-77-79 drs brkn 
 Description:  <none> 
 1368 12/17/2007 Completed DOC/NE2 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 1394 12/17/2007 Completed DOC/N3 Block 
 Cell Door Broken 
 Description:  <none> 
 1398 12/17/2007 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  <none> 
 1478 12/17/2007 Completed DOC/S1 Cell 01 UL 
 Cell Door Broken 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 1640 12/18/2007 Completed DOC/S3 Block 
 Cell Door Jammed. 
 Description:  <none> 
 1642 12/18/2007 Completed DOC/SE3 Block 
 Cell Door Won't Close 
 Description:  <none> 
 1460 12/18/2007 Completed DOC/SE1 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 1497 12/18/2007 Completed DOC/NE2 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 1501 12/18/2007 Completed DOC/NE2 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 1502 12/18/2007 Completed DOC/NE2 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 1503 12/18/2007 Completed DOC/NE2 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 1517 12/19/2007 Completed DOC/NE1 Block 
 Cell Door Broken 
 Description:  <none> 
 1520 12/19/2007 Completed DOC/S1 Block 
 Cell  motor running 
 Description:  <none> 
 1578 12/19/2007 Completed DOC/S2 Cell 44 UR 
 Cell Door Broken 
 Description:  <none> 
 1569 12/19/2007 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 1570 12/19/2007 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 1563 12/19/2007 Completed DOC/NW3 Cell 12 UL 
 Cell Door Broken 
 Description:  Doors 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 1600 12/19/2007 Completed DOC/SE3 Cell 29 LL 
 Cell Door Broken 
 Description:  Doors 
  

 1607 12/20/2007 Completed DOC/N3 Block 
 Cell Door Broken 
 Description:  Doors 
  

 1659 12/20/2007 Completed DOC/SE3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 1623 12/20/2007 Completed DOC/NE1 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 1625 12/20/2007 Completed DOC/S1 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 1626 12/20/2007 Completed DOC/S1 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 1664 12/20/2007 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 1669 12/20/2007 Completed DOC/NE3 Cell 79 LR 
 Cell Door Broken 
 Description:  <none> 
 1649 12/20/2007 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 1651 12/20/2007 Completed DOC/NE2 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 1653 12/20/2007 Completed DOC/NW2 Cell 74 LR 
 Cell Door Broken 
 Description:  <none> 
 1656 12/20/2007 Completed DOC/S2 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 1674 12/20/2007 Completed DOC/143 
 Cell Door Broken 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 1680 12/21/2007 Completed DOC/NE3 Cell 79 LR 
 Cell Door Broken 
 Description:  <none> 
 1682 12/21/2007 Completed DOC/NW3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 1701 12/21/2007 Completed DOC/N3 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 1726 12/21/2007 Completed DOC/SE1 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 1740 12/21/2007 Completed DOC/SE1 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 1725 12/21/2007 Completed DOC/NE2 Mop Closet UL 
 Cell Door Broken 
 Description:  <none> 
 1746 12/21/2007 Completed DOC/SE2 Cell 77 LR 
 Cell Door Broken 
 Description:  Doors 
  

 1748 12/22/2007 Completed DOC/SE3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 1832 12/25/2007 Completed DOC/NE2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 1833 12/25/2007 Completed DOC/NE2 Cell 55 UR 
 Cell Door Broken 
 Description:  Doors 
  

 1792 12/26/2007 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  <none> 
 1848 12/26/2007 Completed DOC/SW2 Cell 74 LR 
 Cell Door Broken 
 Description:  <none> 
 1849 12/26/2007 Completed DOC/SW2 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 1850 12/26/2007 Completed DOC/SW2 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 1851 12/26/2007 Completed DOC/SW2 Cell 44 UR 
 Cell Door Broken 
 Description:  <none> 
 1895 12/26/2007 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 1853 12/26/2007 Completed DOC/SW2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 1854 12/26/2007 Completed DOC/SW2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 1855 12/26/2007 Completed DOC/SW2 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 1803 12/26/2007 Completed DOC/NW2 Block 
 Cell Door Broken 
 Description:  Doors 
  

 1864 12/26/2007 Completed DOC/SE3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 1884 12/26/2007 Completed DOC/N3 Block 
 Cell Door Broken 
 Description:  Doors Key Broke off in lock in cage 
 1904 12/26/2007 Completed DOC/S3 Cell 03 UL 
 Cell Door Brokenhhhhhnn 
 Description:  <none> 
 1915 12/26/2007 Completed DOC/SE1 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
 1931 12/26/2007 Completed DOC/NW2 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 1918 12/26/2007 Completed DOC/NW1 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 1945 12/27/2007 Completed DOC/N2 Cell 57 LR 
 Cell Door Broken 
 Description:  <none> 
 1946 12/27/2007 Completed DOC/S2 Cell 37 LL 
 DOORS 
 Description:  <none> 
 1947 12/27/2007 Completed DOC/NW1 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 1948 12/27/2007 Completed DOC/NW1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 1965 12/27/2007 Completed DOC/S2 Cell 37 LL 
 Cell Door Broken 
 Description:  Doors 
  

 1982 12/27/2007 Completed DOC/S2 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 1984 12/27/2007 Completed DOC/S3 Cell 01 UL 
 Cell Door Broken 
 Description:  <none> 
 1988 12/27/2007 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 2010 12/28/2007 Completed DOC/S2 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 2035 12/28/2007 Completed DOC/SE3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 2041 12/28/2007 Completed DOC/SW1 Cell 63 LR 
 Cell Door Broken 
 Description:  Doors 
  
 Doors 
  

 2045 12/28/2007 Completed DOC/SW2 Cell 43 UR 
 Cell Door Broken 
 Description:  Doors 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2046 12/28/2007 Completed DOC/MALE R&D G43 
 Cell Door Broken 
 Description:  Doors 
  

 2061 12/29/2007 Completed DOC/S1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 2137 12/29/2007 Completed DOC/10 Gallon Juice Containers 001 
 Cell Door Broken 
 Description:  <none> 
 2138 12/29/2007 Completed DOC/SE2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 2066 12/29/2007 Completed DOC/S3 Cell 01 UL 
 Cell Door Broken 
 Description:  <none> 
 2067 12/29/2007 Completed DOC/S3 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 2070 12/29/2007 Completed DOC/SW3 Cell 63 LR 
 Cell Door Broken 
 Description:  <none> 
 2079 12/29/2007 Completed DOC/NE3 Cell 19 UL 
 Cell Door Broken 
 Description:  <none> 
 2105 12/30/2007 Completed DOC/SW2 Cell 44 UR 
 Cell Door Broken 
 Description:  <none> 
 2109 12/30/2007 Completed DOC/S2 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 2112 12/31/2007 Completed DOC/SE2 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 2114 12/31/2007 Completed DOC/NE2 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 2115 12/31/2007 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2147 12/31/2007 Completed DOC/S3 Cell 01 UL 
 Cell Door Broken 
 Description:  <none> 
 2150 12/31/2007 Completed DOC/S3 Cell 01 UL 
 Cell Door Broken 
 Description:  <none> 
 2153 12/31/2007 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 2157 12/31/2007 Completed DOC/SE2 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 2158 12/31/2007 Completed DOC/SE3 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 2159 12/31/2007 Completed DOC/N2 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 2161 12/31/2007 Completed DOC/NE2 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 2162 12/31/2007 Completed DOC/SE2 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
 2164 12/31/2007 Completed DOC/S1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 2165 12/31/2007 Completed DOC/S1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 2166 12/31/2007 Completed DOC/S3 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 2173 12/31/2007 Completed DOC/NE3 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 2175 12/31/2007 Completed DOC/SW3 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 2176 12/31/2007 Completed DOC/SW2 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2177 12/31/2007 Completed DOC/SW3 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 2185 12/31/2007 Completed DOC/SW2 Cell 44 UR 
 Cell Door Broken 
 Description:  <none> 
 2193 1/1/2008 Completed DOC/N3 Cell 14 UL 
 Cell Door Broken 
 Description:  door jumps track 
 2200 1/1/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 2201 1/1/2008 Completed DOC/SE2 Cell 63 LR 
 Cell Door Broken 
 Description:  <none> 
 2203 1/1/2008 Completed DOC/SW2 Cell 44 UR 
 Cell Door Broken 
 Description:  <none> 
 2239 1/1/2008 Completed DOC/NE2 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 2242 1/1/2008 Completed DOC/N2 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 2234 1/1/2008 Completed DOC/N2 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 2243 1/1/2008 Completed DOC/N2 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 2248 1/1/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 2252 1/1/2008 Completed DOC/S3 Cell 01 UL 
 Cell Door Broken 
 Description:  <none> 
 2253 1/1/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 2277 1/2/2008 Completed DOC/NE3 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2281 1/2/2008 Completed DOC/N2 Cell 50 UR 
 Cell Door Broken 
 Description:  Doors 
  

 2398 1/2/2008 Completed DOC/NW1 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 2447 1/2/2008 Completed DOC/SE3 Cell 54 UR 
 cell stick  
 Description:  <none> 
 2450 1/2/2008 Completed DOC/SE3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 2452 1/2/2008 Completed DOC/SW3 Cell 63 LR 
 Cell Door Broken 
 Description:  <none> 
 2454 1/2/2008 Completed DOC/SW3 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 2285 1/2/2008 Completed DOC/NW2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 2286 1/2/2008 Completed DOC/NW2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 2289 1/2/2008 Completed DOC/SW2 Cell 44 UR 
 Cell Door Broken 
 Description:  <none> 
 2314 1/2/2008 Completed DOC/S3 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 2315 1/2/2008 Completed DOC/S3 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 2299 1/2/2008 Completed DOC/N2 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 2316 1/2/2008 Completed DOC/S3 Cell 07 UL 
 Cell Door Broken 
 Description:  <none> 
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 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2317 1/2/2008 Completed DOC/S3 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 2328 1/2/2008 Completed DOC/SW2 Cell 69 LR 
 Cell Door Broken 
 Description:  Doors 
  

 2341 1/2/2008 Completed DOC/NW1 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 2363 1/2/2008 Completed DOC/NW2 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 2370 1/2/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 2371 1/2/2008 Completed DOC/SE2 Cell 63 LR 
 Cell Door Broken 
 Description:  <none> 
 2372 1/2/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 2373 1/2/2008 Completed DOC/SE2 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 2379 1/2/2008 Completed DOC/NE3 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 2380 1/2/2008 Completed DOC/NE3 Cell 64 LR 
 Cell Door Broken 
 Description:  <none> 
 2382 1/2/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 2384 1/2/2008 Completed DOC/SW3 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 2389 1/2/2008 Completed DOC/SE3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2408 1/3/2008 Completed DOC/NE2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 2409 1/3/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 2421 1/3/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 2457 1/3/2008 Completed DOC/NE3 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 2422 1/3/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 2425 1/3/2008 Completed DOC/SW2 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 2432 1/3/2008 Completed DOC/N3 Cell 14 UL 
 Cell Door Broken 
 Description:  Doors 
  

 2438 1/3/2008 Completed DOC/SW3 Cell 55 UR 
 Cell Door Broken 
 Description:  Doors 
  

 2462 1/3/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 2473 1/3/2008 Completed DOC/NE1 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 2474 1/3/2008 Completed DOC/NE1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 2475 1/3/2008 Completed DOC/NE1 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 2489 1/3/2008 Completed DOC/NE3 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2498 1/4/2008 Completed DOC/SW3 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 2516 1/4/2008 Completed DOC/S1 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 2520 1/4/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 2522 1/4/2008 Completed DOC/NE2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 2537 1/4/2008 Completed DOC/S1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 2595 1/4/2008 Completed DOC/NE3 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 2598 1/4/2008 Completed DOC/NW3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 2549 1/4/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 2557 1/4/2008 Completed DOC/N2 Cell 50 UR 
 Cell Door Broken 
 Description:  Doors 
  

 2562 1/4/2008 Completed DOC/SW3 Cell 21 LL 
 Cell Door Broken 
 Description:  Doors 
  

 2566 1/4/2008 Completed DOC/SE1 Cell 73 LR 
 Cell Door Broken 
 Description:  Doors 
  
 Doors 
  

 2567 1/4/2008 Completed DOC/SE3 Cell 15 UL 
 Cell Door Broken 
 Description:  Doors 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2569 1/4/2008 Completed DOC/NE2 Cell 54 UR 
 Cell Door Broken 
 Description:  Doors 
  

 2606 1/5/2008 Completed DOC/S2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 2580 1/5/2008 Completed DOC/NE3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 2607 1/5/2008 Completed DOC/N3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 2576 1/5/2008 Completed DOC/SW1 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 2605 1/5/2008 Completed DOC/SW3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 2578 1/5/2008 Completed DOC/S1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 2608 1/5/2008 Completed DOC/N3 Cell 18 UL 
 Cell Door Broke. 
 Description:  <none> 
 2615 1/5/2008 Completed DOC/NE3 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 2622 1/6/2008 Completed DOC/NE3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 2624 1/6/2008 Completed DOC/NW3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 2625 1/6/2008 Completed DOC/S3 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 2627 1/6/2008 Completed DOC/SW3 Cell 55 UR 
 Cell Will Not Open 
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2638 1/7/2008 Completed DOC/SW1 Block 
 Cell Door Broken 
 Description:  <none> 
 2644 1/7/2008 Completed DOC/SW3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 2645 1/7/2008 Completed DOC/N3 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 2648 1/7/2008 Completed DOC/NE3 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 2649 1/7/2008 Completed DOC/NW3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 2659 1/7/2008 Completed DOC/SW3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 2662 1/7/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 2664 1/7/2008 Completed DOC/SE2 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 2692 1/7/2008 Completed DOC/NW3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 2700 1/7/2008 Completed DOC/N3 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 2673 1/7/2008 Completed DOC/SW2 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 2707 1/7/2008 Completed DOC/S1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 2712 1/7/2008 Completed DOC/N2 Cell 45 UR 
 Cell Door Broken 
 Description:  Doors 
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 Shop/Subshop 
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 Service/Description 
 2713 1/7/2008 Completed DOC/N2 Cell 50 UR 
 Cell Door Broken 
 Description:  Doors 
  

 2731 1/7/2008 Completed DOC/NW2 Cell 31 LL 
 Cell Door Broken 
 Description:  Doors 
  

 2743 1/8/2008 Completed DOC/NE3 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 2744 1/8/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  <none> 
 2746 1/8/2008 Completed DOC/SW3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 2748 1/8/2008 Completed DOC/SW2 Cell 15 UL 
 Cell Door Broken 
 Description:  Doors 
  

 2755 1/8/2008 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  Doors 
  

 2757 1/8/2008 Completed DOC/SE2 Cell 21 LL 
 Cell Door Broken 
 Description:  Doors 
  

 2758 1/8/2008 Completed DOC/SE1 Cell 77 LR 
 Cell Door Broken 
 Description:  Doors 
  

 2759 1/8/2008 Completed DOC/SW2 Cell 19 UL 
 Cell Door Broken 
 Description:  Doors 
  

 2763 1/8/2008 Completed DOC/SE3 Cell 30 LL 
 Cell Door Broken 
 Description:  Doors 
  

 2765 1/8/2008 Completed DOC/SW2 Cell 21 LL 
 Cell Door Broken 
 Description:  Doors 
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 2766 1/8/2008 Completed DOC/SW2 Cell 15 UL 
 Cell Door Broken 
 Description:  Doors 
  

 2767 1/8/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  Doors 
  

 2768 1/8/2008 Completed DOC/NE3 Cell 28 LL 
 Cell Door Broken 
 Description:  Doors 
  

 2786 1/8/2008 Completed DOC/NW2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 2790 1/8/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 2797 1/8/2008 Completed DOC/S2 Cell 39 LL 
 Cell Door Broken 
 Description:  <none> 
 2815 1/8/2008 Completed DOC/S2 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 2823 1/9/2008 Completed DOC/SE3 Cell 59 UR 
 Cell Door Broken 
 Description:  Doors 
  

 2859 1/9/2008 Completed DOC/SE3 Cell 06 UL 
 Cell Door Broken 
 Description:  Doors 
  

 2862 1/9/2008 Completed DOC/SW2 Cell 34 LL 
 Cell Door Broken 
 Description:  Doors 
  

 2869 1/9/2008 Completed DOC/NE3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 2874 1/9/2008 Completed DOC/NW3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
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 Service/Description 
 2906 1/9/2008 Completed DOC/S1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 2907 1/9/2008 Completed DOC/S1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 2908 1/9/2008 Completed DOC/S1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 2914 1/9/2008 Completed DOC/S3 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 2915 1/9/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 2916 1/9/2008 Completed DOC/S3 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 2922 1/9/2008 Completed DOC/SE1 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
 2899 1/9/2008 Completed DOC/NE3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 2928 1/9/2008 Completed DOC/SW1 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
 2929 1/9/2008 Completed DOC/SW1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 2930 1/9/2008 Completed DOC/SW1 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 2934 1/9/2008 Completed DOC/SW1 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 2935 1/9/2008 Completed DOC/SW1 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
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 2938 1/10/2008 Completed DOC/NW3 Cell 48 UR 
 Cell Door Broken 
 Description:  Doors 
  

 2954 1/10/2008 Completed DOC/S1 Cell 23 LL 
 Cell Door Broken 
 Description:  Doors 
  

 2956 1/10/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Broken 
 Description:  Doors 
  
 Electrical 
  

 2972 1/10/2008 Completed DOC/NE3 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 3007 1/10/2008 Completed DOC/S1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 3008 1/10/2008 Completed DOC/S1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 3009 1/10/2008 Completed DOC/S1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 3036 1/10/2008 Completed DOC/SE2 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 3037 1/10/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 3038 1/10/2008 Completed DOC/SE2 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 3080 1/11/2008 Completed DOC/NW2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 3054 1/11/2008 Completed DOC/SE2 Cell 40 LL 
 Cell Door Broken 
 Description:  Doors 
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 3058 1/11/2008 Completed DOC/SE2 Cell 48 UR 
 Cell Door Broken 
 Description:  Doors 
  

 3060 1/11/2008 Completed DOC/SW1 Cell 06 UL 
 Cell Door Broken 
 Description:  Doors 
  

 3061 1/11/2008 Completed DOC/SW1 Cell 26 LL 
 Cell Door Broken 
 Description:  Doors 
  

 3093 1/13/2008 Completed DOC/N3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 3095 1/13/2008 Completed DOC/NE3 Block 
 Cell Door Broken 
 Description:  <none> 
 3096 1/13/2008 Completed DOC/S3 Cell 01 UL 
 Cell Door Broken 
 Description:  <none> 
 3104 1/13/2008 Completed DOC/S3 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 3110 1/14/2008 Completed DOC/NE3 Block 
 Cell Door Broken 
 Description:  <none> 
 3112 1/14/2008 Completed DOC/N3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 3125 1/14/2008 Completed DOC/SW1 Block 
 Cell Door Broken 
 Description:  <none> 
 3129 1/14/2008 Completed DOC/SE3 Cell 21 LL 
 Cell Door Broken 
 Description:  Doors 
  

 3137 1/14/2008 Completed DOC/SE2 Cell 19 UL 
 Cell Door Broken 
 Description:  Doors 
  

 3159 1/15/2008 Completed DOC/N3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
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 3161 1/15/2008 Completed DOC/NE3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 3163 1/15/2008 Completed DOC/S3 Cell 01 UL 
 Cell Door Broken 
 Description:  <none> 
 3165 1/15/2008 Completed DOC/SE3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 3176 1/15/2008 Completed DOC/NE1 Cell 34 LL 
 Cell Door Broken 
 Description:  Doors 
  

 3177 1/15/2008 Completed DOC/NE1 Cell 40 LL 
 Cell Door Broken 
 Description:  Doors 
  

 3178 1/15/2008 Completed DOC/SE2 Cell 29 LL 
 Cell Door Broken 
 Description:  Doors 
  

 3179 1/15/2008 Completed DOC/SE2 Cell 15 UL 
 Cell Door Broken 
 Description:  Doors 
  

 3182 1/15/2008 Completed DOC/SE3 Cell 28 LL 
 Cell Door Broken 
 Description:  Doors 
  

 3185 1/15/2008 Completed DOC/SW2 Cell 11 UL 
 Cell Door Broken 
 Description:  Doors 
  

 3194 1/15/2008 Completed DOC/SE3 Cell 37 LL 
 Cell Door Broken 
 Description:  Doors 
  

 3218 1/15/2008 Completed DOC/S3 Cell 01 UL 
 Cell Door Broken 
 Description:  <none> 
 3219 1/15/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
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 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 3221 1/15/2008 Completed DOC/S3 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 3205 1/15/2008 Completed DOC/SW2 Cell 45 UR 
 Cell Door Broken 
 Description:  Doors 
  

 3206 1/15/2008 Completed DOC/SW2 Cell 44 UR 
 Cell Door Broken 
 Description:  Doors 
  
 Doors 
  

 3245 1/15/2008 Completed DOC/NE1 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 3255 1/15/2008 Completed DOC/S1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 3256 1/15/2008 Completed DOC/S1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 3272 1/16/2008 Completed DOC/NE3 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 3273 1/16/2008 Completed DOC/SE2 Cell 16 UL 
 Cell Door Broken 
 Description:  Doors 
  

 3286 1/16/2008 Completed DOC/SE2 Cell 07 UL 
 Cell Door Broken 
 Description:  Doors 
  

 3287 1/16/2008 Completed DOC/SE2 Cell 08 UL 
 Cell Door Broken 
 Description:  Doors 
  

 3288 1/16/2008 Completed DOC/SE2 Cell 09 UL 
 Cell Door Broken 
 Description:  Doors 
  

 3289 1/16/2008 Completed DOC/SW2 Cell 16 UL 
 Cell Door Broken 
 Description:  Doors 
  

 Printed 4/20/2009 3:06:26 PM Page 30 of  348 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
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 3358 1/16/2008 Completed DOC/NE1 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 3305 1/16/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 3323 1/16/2008 Completed DOC/S2 Cell 05 UL 
 Cell Door Broken 
 Description:  <none> 
 3328 1/16/2008 Completed DOC/SE2 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 3331 1/16/2008 Completed DOC/SE2 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 3339 1/16/2008 Completed DOC/SE1 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 3342 1/16/2008 Completed DOC/S1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 3346 1/16/2008 Completed DOC/SW2 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 3364 1/17/2008 Completed DOC/N2 Cell 49 UR 
 Cell Door Broken 
 Description:  Doors 
  

 3378 1/17/2008 Completed DOC/SE3 Cell 09 UL 
 Cell Door Broken 
 Description:  Doors 
  

 3387 1/18/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  Doors 
  

 3396 1/19/2008 Completed DOC/SE1 Block 
 Cell Door Broken 
 Description:  <none> 
 4112 1/19/2008 Completed DOC/NE3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
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 Service/Description 
 3403 1/20/2008 Completed DOC/SE1 Block 
 Cell Door Broken 
 Description:  <none> 
 3405 1/20/2008 Completed DOC/NE1 Block 
 Cell Door Broken 
 Description:  <none> 
 4155 1/21/2008 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  <none> 
 3465 1/21/2008 Completed DOC/NW2 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 3466 1/21/2008 Completed DOC/NW2 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 3436 1/21/2008 Completed DOC/NW3 Cell 72 LR 
 Cell Door Broken 
 Description:  Doors 
  

 3492 1/21/2008 Completed DOC/NW2 Cell 52 UR 
 Cell Door Broken 
 Description:  Doors 
  

 3507 1/21/2008 Completed DOC/SE3 Cell 70 LR 
 Cell Door Broken 
 Description:  Doors 
  

 3514 1/21/2008 Completed DOC/SE1 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 3540 1/21/2008 Completed DOC/NE2 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 3541 1/21/2008 Completed DOC/NE2 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 4133 1/22/2008 Completed DOC/S3 Block 
 Cell Door Broken 
 Description:  <none> 
 3551 1/22/2008 Completed DOC/SW1 Block 
 Cell Door Broken 
 Description:  <none> 
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 Service/Description 
 3578 1/22/2008 Completed DOC/S1 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 3553 1/22/2008 Completed DOC/SE1 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 3554 1/22/2008 Completed DOC/SE1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 3556 1/22/2008 Completed DOC/SE1 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 3558 1/22/2008 Completed DOC/SW1 Block 
 Cell Door Broken 
 Description:  <none> 
 3559 1/22/2008 Completed DOC/SW1 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 3593 1/22/2008 Completed DOC/SE3 Block 
 cells 3 9 28 59 need T key to open 
 Description:  <none> 
 3598 1/22/2008 Completed DOC/SE1 Block 
 Cell Door Broken 
 Description:  Doors 
  

 3701 1/23/2008 Completed DOC/SW1 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
 3615 1/23/2008 Completed DOC/SW1 Block 
 Cell Door Broken 
 Description:  Doors 
  

 3626 1/23/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  Doors 
  

 3639 1/23/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  Doors 
  

 3659 1/24/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  Doors 
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 3663 1/25/2008 Completed DOC/NW3 Cell 45 UR 
 Cell Door Broken 
 Description:  Doors 
  

 3670 1/25/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  Doors 
  

 3675 1/25/2008 Completed DOC/SW1 Block 
 Cell Door Broken 
 Description:  Doors 
  

 4167 1/26/2008 Completed DOC/SE3 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 3689 1/27/2008 Completed DOC/SE1 Cell 55 UR 
 Cell Door Broken 
 Description:  Doors 
  

 3690 1/27/2008 Completed DOC/SW3 Cell 20 UL 
 Cell Door Broken 
 Description:  Doors 
  

 3732 1/29/2008 Completed DOC/SE1 Block 
 Cell Door Broken 
 Description:  <none> 
 3733 1/29/2008 Completed DOC/SW1 Block 
 Cell Door Broken 
 Description:  <none> 
 3734 1/29/2008 Completed DOC/NE1 Block 
 Cell Door Broken 
 Description:  <none> 
 4191 1/29/2008 Completed DOC/NE3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 4194 1/29/2008 Completed DOC/NE3 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 3738 1/29/2008 Completed DOC/SE1 Cell 64 LR 
 Cell Door Broken 
 Description:  <none> 
 3741 1/29/2008 Completed DOC/SW1 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
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 3751 1/29/2008 Completed DOC/NE1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 3755 1/29/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 3759 1/29/2008 Completed DOC/SW3 Cell 55 UR 
 Cell Door Broken 
 Description:  Doors 
  

 3763 1/29/2008 Completed DOC/SE3 Cell 77 LR 
 Cell Door Broken 
 Description:  Doors 
  

 3765 1/29/2008 Completed DOC/SW3 Block 
 Cell Door Broken 
 Description:  Doors 
  

 3766 1/29/2008 Completed DOC/SE1 Block 
 Cell Door Broken 
 Description:  Doors 
  

 3770 1/29/2008 Completed DOC/SW1 Cell 08 UL 
 Cell Door Broken 
 Description:  Doors 
  

 3788 1/29/2008 Completed DOC/NW3 Cell 60 UR 
 Cell Door Broken 
 Description:  Doors 
  

 3796 1/29/2008 Completed DOC/S1 Cell 22 LL 
 Cell Door Broken 
 Description:  Doors 
  

 3808 1/30/2008 Completed DOC/NE1 Block 
 Cell Door Broken 
 Description:  <none> 
 3811 1/30/2008 Completed DOC/SE3 Cell 28 LL 
 Cell Door Broken 
 Description:  Doors 
  

 3812 1/30/2008 Completed DOC/NE1 Cell 77 LR 
 Cell Door Broken 
 Description:  Doors 
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 3813 1/30/2008 Completed DOC/SE3 Cell 09 UL 
 Cell Door Broken 
 Description:  Doors 
  

 3814 1/30/2008 Completed DOC/SE3 Cell 75 LR 
 Cell Door Broken 
 Description:  Doors 
  

 3817 1/30/2008 Completed DOC/NE3 Cell 37 LL 
 Cell Door Broken 
 Description:  Doors 
  

 3818 1/30/2008 Completed DOC/NE3 Cell 66 LR 
 Cell Door Broken 
 Description:  Doors 
  

 3828 1/30/2008 Completed DOC/NW2 Block 
 Cell Door Broken 
 Description:  Doors 
  

 3834 1/31/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  Doors 
  

 3839 1/31/2008 Completed DOC/SE1 Cell 07 UL 
 Cell Door Broken 
 Description:  Doors 
  

 3840 1/31/2008 Completed DOC/SE1 Cell 31 LL 
 Cell Door Broken 
 Description:  Doors 
  

 3850 2/1/2008 Completed DOC/SE1 Cell 32 LL 
 Cell Door Broken 
 Description:  Doors 
  

 3853 2/1/2008 Completed DOC/SW1 Cell 08 UL 
 Cell Door Broken 
 Description:  Doors 
  

 3854 2/1/2008 Completed DOC/SW1 Cell 29 LL 
 Cell Door Broken 
 Description:  Doors 
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 3855 2/1/2008 Completed DOC/SE1 Cell 70 LR 
 Cell Door Broken 
 Description:  Doors 
  

 3860 2/1/2008 Completed DOC/NE2 Cell 54 UR 
 Cell Door Broken 
 Description:  Doors 
  

 3984 2/4/2008 Completed DOC/SE3 Cell 71 LR 
 Cell Door Broken Door is off the hinges  
 Description:  <none> 
 3947 2/4/2008 Completed DOC/SW1 Block 
 Cell Door Broken 
 Description:  <none> 
 3967 2/4/2008 Completed DOC/N2 Cell 44 UR 
 Cell Door Broken 
 Description:  Doors 
  

 4019 2/4/2008 Completed DOC/NE3 Cell 73 LR 
 Cell Door Broken 
 Description:  Doors 
  

 4085 2/5/2008 Completed DOC/S3 Block 
 Cell Door Broken 
 Description:  <none> 
 4090 2/5/2008 Completed DOC/SE3 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 4038 2/5/2008 Completed DOC/NW1 Cell 57 UR 
 Cell Door Broken 
 Description:  Doors 
  
 (Fill In)… 
  INMATE STUCK IN CELL 

 4051 2/5/2008 Completed DOC/NE2 Cell 54 UR 
 Cell Door Broken 
 Description:  Doors 
  

 4067 2/6/2008 Completed DOC/SW1 Block 
 Cell Door Broken 
 Description:  Doors 
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 4108 2/6/2008 Completed DOC/NE1 Cell 26 LL 
 Cell Door Broken 
 Description:  Doors 
  

 4315 2/6/2008 Completed DOC/NW1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 4342 2/7/2008 Completed DOC/NE2 Cell 77 LR 
 Cell Door Broken 73 77 
 Description:  <none> 
 4323 2/7/2008 Completed DOC/NW2 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 4385 2/7/2008 Completed DOC/SW3 Mop Closet UR 
 Cell Door Broken 
 Description:  <none> 
 4386 2/7/2008 Completed DOC/NW3 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
 4388 2/7/2008 Completed DOC/NE3 Block 
 Cell Door Broken 
 Description:  <none> 
 4339 2/7/2008 Completed DOC/S2 Cell 61 LR 
 Cell Door Broken 
 Description:  Doors 
  

 4344 2/7/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 4345 2/7/2008 Completed DOC/SE2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 4351 2/7/2008 Completed DOC/SW1 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 4353 2/7/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 4366 2/7/2008 Completed DOC/SW2 Cell 73 LR 
 Cell Door Broken 
 Description:  <none> 
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 4371 2/8/2008 Completed DOC/SE1 Cell 66 LR 
 Cell Door Broken 
 Description:  Doors 
  

 4372 2/8/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  Doors 
  

 4373 2/8/2008 Completed DOC/NW3 Cell 70 LR 
 Cell Door Broken 
 Description:  Doors 
  

 4376 2/8/2008 Completed DOC/SE1 Cell 73 LR 
 Cell Door Broken 
 Description:  Doors 
  

 4397 2/8/2008 Completed DOC/SE2 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 4444 2/9/2008 Completed DOC/NE3 Block 
 Cell Door Broken 
 Description:  <none> 
 4445 2/9/2008 Completed DOC/S3 Block 
 Cell Door Broken 
 Description:  <none> 
 4610 2/9/2008 Completed DOC/NW3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 4428 2/9/2008 Completed DOC/NW3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 4429 2/9/2008 Completed DOC/NW3 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 4433 2/9/2008 Completed DOC/NW3 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 4435 2/9/2008 Completed DOC/NW3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 4458 2/10/2008 Completed DOC/NE3 Block 
 Cell Door Broken 
 Description:  <none> 
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 4459 2/10/2008 Completed DOC/NE3 Block 
 Cell knob broken  
 Description:  <none> 
 4461 2/10/2008 Completed DOC/S3 Block 
 Cell Door Broken 
 Description:  <none> 
 4472 2/10/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 4475 2/10/2008 Completed DOC/SW2 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 4476 2/10/2008 Completed DOC/SW2 Cell 39 LL 
 Cell Door Broken 
 Description:  <none> 
 4477 2/10/2008 Completed DOC/SW2 Cell 73 LR 
 Cell Door Broken 
 Description:  <none> 
 4505 2/11/2008 Completed DOC/NW3 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 4513 2/11/2008 Completed DOC/S2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 4493 2/11/2008 Completed DOC/NE1 Block 
 Cell Door Broken 
 Description:  <none> 
 4516 2/11/2008 Completed DOC/SW1 Block 
 Cell Door Broken 
 Description:  <none> 
 4520 2/11/2008 Completed DOC/NW2 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 4521 2/11/2008 Completed DOC/NW2 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 
 4526 2/11/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 4529 2/11/2008 Completed DOC/S2 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
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 4530 2/11/2008 Completed DOC/S2 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 4549 2/11/2008 Completed DOC/NW3 Cell 52 UR 
 broken door 
 Description:  <none> 
 4550 2/11/2008 Completed DOC/NW3 Cell 72 LR 
 broken door 
 Description:  <none> 
 4560 2/11/2008 Completed DOC/SW3 Cell 65 LR 
 broken door 
 Description:  <none> 
 4562 2/11/2008 Completed DOC/SE3 Cell 15 UL 
 door sticks open 
 Description:  <none> 
 4563 2/11/2008 Completed DOC/SE3 Cell 24 LL 
 door sticks open 
 Description:  <none> 
 4564 2/11/2008 Completed DOC/SE3 Cell 54 UR 
 door off track 
 Description:  <none> 
 4573 2/11/2008 Completed DOC/NE1 Cell 22 LL 
 Cell Door Broken 
 Description:  Doors 
  
 Doors 
  

 4584 2/11/2008 Completed DOC/SW1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 4590 2/11/2008 Completed DOC/SW2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 4617 2/12/2008 Completed DOC/NE3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 4620 2/12/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  <none> 
 4622 2/12/2008 Completed DOC/S3 Cell 01 UL 
 Cell Door Broken 
 Description:  <none> 
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 4628 2/12/2008 Completed DOC/SE3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 4629 2/12/2008 Completed DOC/SW3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 4631 2/12/2008 Completed DOC/S1 Block 
 Cell Door Broken 
 Description:  <none> 
 4636 2/12/2008 Completed DOC/SE1 Block 
 Cell Door Broken 
 Description:  <none> 
 4644 2/12/2008 Completed DOC/SW1 Block 
 Cell Door Broken 
 Description:  <none> 
 4645 2/12/2008 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  <none> 
 4646 2/12/2008 Completed DOC/SE3 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 4663 2/12/2008 Completed DOC/SW1 Cell 31 LL 
 Cell Door Broken 
 Description:  Doors 
  

 4669 2/12/2008 Completed DOC/SE3 Cell 16 UL 
 Cell Door Broken 
 Description:  Doors 
  

 4693 2/12/2008 Completed DOC/SW1 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 4738 2/12/2008 Completed DOC/NW3 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 4740 2/12/2008 Completed DOC/NW3 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 4771 2/13/2008 Completed DOC/S3 Cell 01 UL 
 Cell Door Broken 
 Description:  <none> 
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 4774 2/13/2008 Completed DOC/SW3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 4776 2/13/2008 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  <none> 
 4788 2/13/2008 Completed DOC/NE3 Cell 73 LR 
 door broken 
 Description:  <none> 
 4789 2/13/2008 Completed DOC/NE3 Cell 21 LL 
 door broken 
 Description:  <none> 
 4796 2/13/2008 Completed DOC/SE3 Cell 54 UR 
 door off track 
 Description:  <none> 
 4885 2/13/2008 Completed DOC/SW1 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 4797 2/13/2008 Completed DOC/SE3 Cell 11 UL 
 door sticks open 
 Description:  <none> 
 4887 2/13/2008 Completed DOC/SE1 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 4926 2/13/2008 Completed DOC/NE1 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 4843 2/13/2008 Completed DOC/SW2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 4871 2/14/2008 Completed DOC/S2 Cell 78 LR 
 Cell Door Broken 
 Description:  Doors 
  

 4882 2/14/2008 Completed DOC/N2 Cell 35 LL 
 Cell Door Broken 
 Description:  Doors 
  

 4941 2/14/2008 Completed DOC/NE3 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
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 4943 2/14/2008 Completed DOC/SE3 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 4944 2/14/2008 Completed DOC/SE3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 5007 2/14/2008 Completed DOC/NW2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 5022 2/15/2008 Completed DOC/NW2 Cell 74 LR 
 Cell Door Broken 
 Description:  Doors 
  

 5023 2/15/2008 Completed DOC/S3 Block 
 Cell Door Broken 
 Description:  Doors 
  

 5027 2/15/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  Doors 
  

 5054 2/15/2008 Completed DOC/S2 Cell 24 LL 
 Cell Door Broken 
 Description:  Doors 
  

 5055 2/15/2008 Completed DOC/N2 Block 
 Cell Door Broken 
 Description:  Doors 
  

 5059 2/15/2008 Completed DOC/SW1 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 5096 2/16/2008 Completed DOC/S1 Block 
 Cell Door Broken 
 Description:  <none> 
 5089 2/16/2008 Completed DOC/S3 Block 
 Cell Door Broken 
 Description:  <none> 
 5091 2/16/2008 Completed DOC/SE3 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 5092 2/16/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
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 5102 2/16/2008 Completed DOC/SE1 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 5108 2/16/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  <none> 
 5110 2/16/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 5123 2/16/2008 Completed DOC/NW3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 5124 2/16/2008 Completed DOC/NW3 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 5125 2/16/2008 Completed DOC/NE3 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 5126 2/16/2008 Completed DOC/NW2 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 5127 2/16/2008 Completed DOC/SE3 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 5128 2/16/2008 Completed DOC/SE3 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 5129 2/16/2008 Completed DOC/SE3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 5130 2/16/2008 Completed DOC/SW3 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 5135 2/16/2008 Completed DOC/NW2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 5136 2/16/2008 Completed DOC/NW2 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 
 5151 2/17/2008 Completed DOC/NE3 Block 
 Cell Door Broken 
 Description:  <none> 
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 5155 2/17/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 5160 2/17/2008 Completed DOC/S3 Block 
 Cell Door Broken 
 Description:  <none> 
 5163 2/17/2008 Completed DOC/SE3 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 5164 2/17/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 5140 2/17/2008 Completed DOC/S1 Block 
 motor iinoperable  
 Description:  <none> 
 5172 2/17/2008 Completed DOC/NW2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 5177 2/17/2008 Completed DOC/S2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 5178 2/17/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 5179 2/17/2008 Completed DOC/SE2 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 5188 2/18/2008 Completed DOC/NW3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 5189 2/18/2008 Completed DOC/NW3 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 5191 2/18/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 5197 2/18/2008 Completed DOC/S3 Block 
 Cell Door Broken 
 Description:  <none> 
 5200 2/18/2008 Completed DOC/SE3 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
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 5204 2/18/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 5209 2/18/2008 Completed DOC/NW3 Cell 41 UR 
 Cell Door Broken 
 Description:  <none> 
 5217 2/18/2008 Completed DOC/S1 Cell 43 UR 
 Cell inoperable 
 Description:  <none> 
 5225 2/18/2008 Completed DOC/NE1 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 5323 2/18/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 5230 2/18/2008 Completed DOC/S1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 5232 2/18/2008 Completed DOC/S1 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 5242 2/18/2008 Completed DOC/SW1 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 5243 2/18/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 5244 2/18/2008 Completed DOC/SW1 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 5245 2/18/2008 Completed DOC/SW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 5246 2/18/2008 Completed DOC/SW1 Cell 39 LL 
 Cell Door Broken 
 Description:  <none> 
 5247 2/18/2008 Completed DOC/SW1 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 5252 2/18/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
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 5253 2/18/2008 Completed DOC/SE2 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 5256 2/18/2008 Completed DOC/S2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 5259 2/18/2008 Completed DOC/NW2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 5335 2/18/2008 Completed DOC/SE3 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 5260 2/18/2008 Completed DOC/NW2 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 5337 2/18/2008 Completed DOC/SE3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 5340 2/18/2008 Completed DOC/SW3 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 5365 2/18/2008 Completed DOC/NW3 Cell 41 UR 
 Cell Door Broken 
 Description:  <none> 
 5366 2/18/2008 Completed DOC/NW3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 5367 2/18/2008 Completed DOC/NW3 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 5368 2/18/2008 Completed DOC/NW3 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 5369 2/18/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 5370 2/18/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 5371 2/18/2008 Completed DOC/NE3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
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 5372 2/18/2008 Completed DOC/NE3 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 5273 2/18/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 5274 2/18/2008 Completed DOC/NW3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 5275 2/18/2008 Completed DOC/NW3 Cell 41 UR 
 Cell Door Broken 
 Description:  <none> 
 5276 2/18/2008 Completed DOC/NW3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 5277 2/18/2008 Completed DOC/NW3 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 5281 2/18/2008 Completed DOC/S1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 5298 2/18/2008 Completed DOC/SE2 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 5303 2/18/2008 Completed DOC/SE2 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 5382 2/19/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 5383 2/19/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  <none> 
 5389 2/19/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 5391 2/19/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 5479 2/19/2008 Completed DOC/NW3 Cell 41 UR 
 Cell Door Broken 
 Description:  <none> 
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 5480 2/19/2008 Completed DOC/NE3 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 5481 2/19/2008 Completed DOC/NE3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 5412 2/19/2008 Completed DOC/SW2 Cell 34 LL 
 Cell Door Broken 
 Description:  Doors 
  

 5413 2/19/2008 Completed DOC/SW2 Cell 08 UL 
 Cell Door Broken 
 Description:  Doors 
  

 5414 2/19/2008 Completed DOC/SW2 Cell 54 UR 
 Cell Door Broken 
 Description:  Doors 
  

 5415 2/19/2008 Completed DOC/SE2 Block 
 Cell Door Broken 
 Description:  Doors 
  

 5493 2/20/2008 Completed DOC/NW2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 5494 2/20/2008 Completed DOC/NW2 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 5495 2/20/2008 Completed DOC/NW2 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 
 5498 2/20/2008 Completed DOC/NW3 Cell 41 UR 
 Cell Door Broken 
 Description:  <none> 
 5499 2/20/2008 Completed DOC/NW3 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 5500 2/20/2008 Completed DOC/NW3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 5501 2/20/2008 Completed DOC/NW3 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
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 5502 2/20/2008 Completed DOC/NW3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 5503 2/20/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 5516 2/20/2008 Completed DOC/SE3 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 5517 2/20/2008 Completed DOC/SE3 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 5518 2/20/2008 Completed DOC/SE3 Cell 20 UL 
 Cell Door Broken 
 Description:  <none> 
 5519 2/20/2008 Completed DOC/SE3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 5520 2/20/2008 Completed DOC/SE3 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 5521 2/20/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 5522 2/20/2008 Completed DOC/NW3 Cell 41 UR 
 Cell Door Broken 
 Description:  <none> 
 5523 2/20/2008 Completed DOC/NW3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 5524 2/20/2008 Completed DOC/NW3 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 5525 2/20/2008 Completed DOC/NW3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 5526 2/20/2008 Completed DOC/NW3 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 5527 2/20/2008 Completed DOC/S2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
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 5528 2/20/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 5529 2/20/2008 Completed DOC/SE2 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 5530 2/20/2008 Completed DOC/S1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 5531 2/20/2008 Completed DOC/S1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 5532 2/20/2008 Completed DOC/S1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 5533 2/20/2008 Completed DOC/S1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 5536 2/20/2008 Completed DOC/SE3 Cell 10 UL 
 Cell Door Broken 
 Description:  Doors 
  

 5555 2/20/2008 Completed DOC/N3 Cell 35 LL 
 Cell Door Broken 
 Description:  Doors 
  

 5575 2/20/2008 Completed DOC/NE3 Cell 07 UL 
 Cell Door Broken 
 Description:  <none> 
 5582 2/20/2008 Completed DOC/SE1 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 5588 2/20/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 5589 2/20/2008 Completed DOC/SE2 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 5593 2/20/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
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 5606 2/20/2008 Completed DOC/S1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 5607 2/20/2008 Completed DOC/S1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 5610 2/20/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 5614 2/20/2008 Completed DOC/NE2 Cell 41 UR 
 Cell Door Broken and fix cell 54 
 Description:  <none> 
 5618 2/20/2008 Completed DOC/NW3 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 5619 2/20/2008 Completed DOC/NW3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 5620 2/20/2008 Completed DOC/NW3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 5632 2/21/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 5639 2/21/2008 Completed DOC/N3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 5856 2/21/2008 Completed DOC/SW1 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 5821 2/21/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 5652 2/21/2008 Completed DOC/NE3 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 5660 2/21/2008 Completed DOC/SE2 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 5661 2/21/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
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 5659 2/21/2008 Completed DOC/NW3 Cell 53 UR 
 Cell Door Broken 
 Description:  Doors 
  

 5670 2/21/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  Doors 
  

 5673 2/21/2008 Completed DOC/SW2 Cell 34 LL 
 Cell Door Broken 
 Description:  Doors 
  

 5676 2/21/2008 Completed DOC/S1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 5677 2/21/2008 Completed DOC/S1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 5678 2/21/2008 Completed DOC/S1 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 5683 2/21/2008 Completed DOC/NE2 Cell 71 LR 
 Cell Door Broken 
 Description:  Doors 
  

 5684 2/21/2008 Completed DOC/SE1 Cell 55 UR 
 Cell Door Broken 
 Description:  Doors 
  

 5706 2/21/2008 Completed DOC/S1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 5707 2/21/2008 Completed DOC/S1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 5709 2/21/2008 Completed DOC/S1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 5724 2/21/2008 Completed DOC/NW3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 5740 2/22/2008 Completed DOC/SE1 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
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 5750 2/22/2008 Completed DOC/N2 Cell 35 LL 
 Cell Door Broken 
 Description:  Doors 
  
 Doors 
  

 5771 2/22/2008 Completed DOC/SE3 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 5773 2/22/2008 Completed DOC/S1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 5774 2/22/2008 Completed DOC/S1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 5776 2/22/2008 Completed DOC/S3 Cell 01 UL 
 Cell Door Broken 
 Description:  <none> 
 5794 2/22/2008 Completed DOC/NE3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 5795 2/22/2008 Completed DOC/NW2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 5801 2/22/2008 Completed DOC/NW2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 5810 2/23/2008 Completed DOC/NE3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 5811 2/23/2008 Completed DOC/NE3 Cell 53 UR 
 Cell  Broken 
 Description:  <none> 
 5813 2/23/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  <none> 
 5816 2/23/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 5818 2/23/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
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 5824 2/23/2008 Completed DOC/S1 Block 
 Cell Door Broken 
 Description:  <none> 
 5828 2/23/2008 Completed DOC/SE1 Block 
 Cell Door Broken 
 Description:  <none> 
 5857 2/23/2008 Completed DOC/SE1 Cell 39 LL 
 Cell Door Broken 
 Description:  <none> 
 5864 2/23/2008 Completed DOC/S1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 5865 2/23/2008 Completed DOC/S1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 5866 2/23/2008 Completed DOC/S1 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 5871 2/23/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 5841 2/23/2008 Completed DOC/SW2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 5874 2/23/2008 Completed DOC/SW1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 5849 2/23/2008 Completed DOC/NE2 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 5850 2/23/2008 Completed DOC/NE2 Cell 74 LR 
 Cell Door Broken 
 Description:  <none> 
 5851 2/23/2008 Completed DOC/NE2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 5886 2/24/2008 Completed DOC/NE3 Block 
 Cell Door Broken 
 Description:  <none> 
 5889 2/24/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  <none> 
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 5892 2/24/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 5895 2/24/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 5899 2/24/2008 Completed DOC/S1 Block 
 Cell Door Broken 
 Description:  <none> 
 5951 2/24/2008 Completed DOC/SE1 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 5954 2/24/2008 Completed DOC/S1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 5955 2/24/2008 Completed DOC/S1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 5956 2/24/2008 Completed DOC/S1 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 5915 2/24/2008 Completed DOC/NW3 Cell 41 UR 
 Cell Door Broken 
 Description:  <none> 
 5916 2/24/2008 Completed DOC/NW3 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 5917 2/24/2008 Completed DOC/NW3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 5918 2/24/2008 Completed DOC/NW3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 5919 2/24/2008 Completed DOC/NW3 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 5920 2/24/2008 Completed DOC/SE3 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 5921 2/24/2008 Completed DOC/SE3 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
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 5922 2/24/2008 Completed DOC/SE3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 5923 2/24/2008 Completed DOC/SE3 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 5924 2/24/2008 Completed DOC/SE3 Cell 20 UL 
 Cell Door Broken 
 Description:  <none> 
 5930 2/25/2008 Completed DOC/NE2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 5931 2/25/2008 Completed DOC/N3 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 5933 2/25/2008 Completed DOC/NE3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 5937 2/25/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  <none> 
 5940 2/25/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 5944 2/25/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 5965 2/25/2008 Completed DOC/SE1 Block 
 Cell Door Broken 
 Description:  <none> 
 5966 2/25/2008 Completed DOC/SW1 Block 
 Cell Door Broken 
 Description:  <none> 
 6004 2/25/2008 Completed DOC/SW2 Cell 11 UL 
 Cell Door Broken 
 Description:  Doors 
  

 6005 2/26/2008 Completed DOC/N3 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
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 6006 2/26/2008 Completed DOC/NE3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 6009 2/26/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  <none> 
 6012 2/26/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 6016 2/26/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 6073 2/26/2008 Completed DOC/NW3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 6074 2/26/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 6075 2/26/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 6079 2/26/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 6048 2/26/2008 Completed DOC/SW1 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 6049 2/26/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 6055 2/26/2008 Completed DOC/S1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 6056 2/26/2008 Completed DOC/S1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 6057 2/26/2008 Completed DOC/S1 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 6082 2/27/2008 Completed DOC/NE3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
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 6087 2/27/2008 Completed DOC/NW3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 6090 2/27/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 6094 2/27/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 6105 2/27/2008 Completed DOC/NE2 Cell 38 LL 
 Cell Door Broken 
 Description:  Doors 
  

 6130 2/28/2008 Completed DOC/S1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 6131 2/28/2008 Completed DOC/S1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 6132 2/28/2008 Completed DOC/S1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 6133 2/28/2008 Completed DOC/S1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 6134 2/28/2008 Completed DOC/S1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 6135 2/28/2008 Completed DOC/S1 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 6139 2/28/2008 Completed DOC/NW3 Cell 41 UR 
 Cell Door Broken 
 Description:  <none> 
 6140 2/28/2008 Completed DOC/NW3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 6141 2/28/2008 Completed DOC/NW3 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
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 6142 2/28/2008 Completed DOC/NW3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 6143 2/28/2008 Completed DOC/NW3 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 6144 2/28/2008 Completed DOC/SE3 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 6145 2/28/2008 Completed DOC/SE3 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 6146 2/28/2008 Completed DOC/SE3 Cell 20 UL 
 Cell Door Broken 
 Description:  <none> 
 6147 2/28/2008 Completed DOC/SE3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 6148 2/28/2008 Completed DOC/SE3 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 6150 2/28/2008 Completed DOC/S2 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 6151 2/28/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 6152 2/28/2008 Completed DOC/SE2 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 6159 2/28/2008 Completed DOC/NE3 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 6170 2/28/2008 Completed DOC/N2 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 6172 2/28/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 6277 2/29/2008 Completed DOC/SE1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 

 Printed 4/20/2009 3:06:31 PM Page 61 of  348 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 6222 2/29/2008 Completed DOC/N2 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 6221 2/29/2008 Completed DOC/SE3 Cell 71 LR 
 Cell Door Broken 
 Description:  Doors 
  

 6251 3/1/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 6252 3/1/2008 Completed DOC/S3 Block 
 Cell Door Broken 
 Description:  <none> 
 6256 3/1/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 6290 3/1/2008 Completed DOC/SE1 Control Bubble 
 Cell Door Broken 
 Description:  <none> 
 6260 3/1/2008 Completed DOC/NE2 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 6262 3/1/2008 Completed DOC/SW2 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 6268 3/1/2008 Completed DOC/N2 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 6272 3/2/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 6312 3/2/2008 Completed DOC/SW2 Cell 79 LR 
 Cell Door Broken 
 Description:  <none> 
 6313 3/2/2008 Completed DOC/SW2 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 6314 3/2/2008 Completed DOC/NE2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
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 6315 3/2/2008 Completed DOC/NE2 Cell 44 UR 
 Cell Door Broken 
 Description:  <none> 
 6322 3/2/2008 Completed DOC/NW2 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 6334 3/2/2008 Completed DOC/NE2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 6335 3/2/2008 Completed DOC/NE2 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 6339 3/3/2008 Completed DOC/N3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 6345 3/3/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 6347 3/3/2008 Completed DOC/S3 Block 
 Cell Door Broken 
 Description:  <none> 
 6349 3/3/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 6366 3/3/2008 Completed DOC/SE3 Cell 76 LR 
 Cell Door Broken  
 Description:  <none> 
 6397 3/3/2008 Completed DOC/N3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 6398 3/3/2008 Completed DOC/N3 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 6403 3/3/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 6405 3/3/2008 Completed DOC/SE3 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 6406 3/3/2008 Completed DOC/SE3 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 
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 6408 3/3/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 6409 3/3/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 6410 3/3/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 6381 3/3/2008 Completed DOC/S1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 6384 3/3/2008 Completed DOC/SE1 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 6385 3/3/2008 Completed DOC/SE1 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 6420 3/4/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 6423 3/4/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 6430 3/4/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 6443 3/4/2008 Completed DOC/NE1 Cell 79 LR 
 Cell Door Broken 
 Description:  <none> 
 6450 3/4/2008 Completed DOC/SE2 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 6463 3/4/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 6465 3/4/2008 Completed DOC/SE3 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 6468 3/4/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
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 6473 3/4/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 6479 3/4/2008 Completed DOC/SW2 Cell 44 UR 
 Cell Door Broken 
 Description:  <none> 
 6480 3/4/2008 Completed DOC/SW2 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 6505 3/4/2008 Completed DOC/SE1 Cell 16 UL 
 Cell Door Broken 
 Description:  Doors 
  
 Doors 
  

 6516 3/4/2008 Completed DOC/NW3 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 6538 3/4/2008 Completed DOC/SE3 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 6544 3/4/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 6548 3/4/2008 Completed DOC/S3 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 6570 3/5/2008 Completed DOC/SW2 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 6575 3/5/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 6613 3/6/2008 Completed DOC/SE1 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 6614 3/6/2008 Completed DOC/SE1 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 6621 3/6/2008 Completed DOC/NE1 Cell 79 LR 
 Cell Door Broken 
 Description:  <none> 
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 6624 3/6/2008 Completed DOC/SW1 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 6637 3/6/2008 Completed DOC/SE2 Cell 07 UL 
 Cell Door Broken 
 Description:  <none> 
 6653 3/6/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 6680 3/6/2008 Completed DOC/S1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 6684 3/7/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 6694 3/7/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 6738 3/8/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 6739 3/8/2008 Completed DOC/S3 Block 
 Cell Door Broken 
 Description:  <none> 
 6743 3/8/2008 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  <none> 
 6745 3/8/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 6746 3/8/2008 Completed DOC/SW1 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 6754 3/8/2008 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  <none> 
 7236 3/8/2008 Completed DOC/SW2 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 6755 3/8/2008 Completed DOC/SW2 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
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 6765 3/8/2008 Completed DOC/N2 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 6812 3/9/2008 Completed DOC/SE1 Block 
 Cell Door Broken 
 Description:  <none> 
 6815 3/9/2008 Completed DOC/SW1 Block 
 Cell Door Broken 
 Description:  <none> 
 6768 3/9/2008 Completed DOC/NE3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 6770 3/9/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 6771 3/9/2008 Completed DOC/S3 Block 
 Cell Door Broken 
 Description:  <none> 
 6775 3/9/2008 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  <none> 
 6776 3/9/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 6780 3/9/2008 Completed DOC/SE3 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 6781 3/9/2008 Completed DOC/SE3 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 6803 3/10/2008 Completed DOC/N3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 6805 3/10/2008 Completed DOC/S3 Block 
 Cell Door Broken 
 Description:  <none> 
 6809 3/10/2008 Completed DOC/SE3 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 6810 3/10/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
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 6831 3/10/2008 Completed DOC/SE3 Cell 63 LR 
 Cell Door Broken 
 Description:  Doors 
  

 6833 3/10/2008 Completed DOC/NW3 Cell 55 UR 
 Cell Door Broken 
 Description:  Doors 
  

 6834 3/10/2008 Completed DOC/NE3 Cell 16 UL 
 Cell Door Broken 
 Description:  Doors 
  

 6835 3/10/2008 Completed DOC/SW1 Cell 51 UR 
 Cell Door Broken 
 Description:  Doors 
  

 6836 3/10/2008 Completed DOC/SE2 Cell 67 LR 
 Cell Door Broken 
 Description:  Doors 
  

 6838 3/10/2008 Completed DOC/SE3 Cell 39 LL 
 Cell Door Broken 
 Description:  Doors 
  

 6864 3/10/2008 Completed DOC/SE1 Block 
 Cell Door Broken 
 Description:  Doors 
  

 6865 3/10/2008 Completed DOC/SE3 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 6866 3/10/2008 Completed DOC/SE3 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 6867 3/10/2008 Completed DOC/SE3 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 6868 3/10/2008 Completed DOC/SE3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 6869 3/10/2008 Completed DOC/SE3 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
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 6870 3/10/2008 Completed DOC/SE3 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 6871 3/10/2008 Completed DOC/SE3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 6872 3/10/2008 Completed DOC/N2 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 6877 3/10/2008 Completed DOC/NW1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 6878 3/10/2008 Completed DOC/NW1 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 6884 3/10/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 6893 3/10/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 6928 3/10/2008 Completed DOC/SW2 Cell 04 UL 
 Cell Door Broken 
 Description:  <none> 
 6929 3/10/2008 Completed DOC/SW2 Cell 05 UL 
 Cell Door Broken 
 Description:  <none> 
 6930 3/10/2008 Completed DOC/SW2 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 6950 3/10/2008 Completed DOC/SW2 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 6968 3/10/2008 Completed DOC/SE1 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 6969 3/10/2008 Completed DOC/SE1 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 6970 3/10/2008 Completed DOC/SE1 Cell 19 UL 
 Cell Door Broken 
 Description:  <none> 
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 6971 3/10/2008 Completed DOC/SE1 Cell 20 UL 
 Cell Door Broken 
 Description:  <none> 
 6990 3/10/2008 Completed DOC/SW1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 6993 3/10/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 7018 3/11/2008 Completed DOC/N3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 7021 3/11/2008 Completed DOC/S3 Block 
 Cell Door Broken 
 Description:  <none> 
 7026 3/11/2008 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  <none> 
 7028 3/11/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 7037 3/11/2008 Completed DOC/SW2 Cell 04 UL 
 Cell Door Broken 
 Description:  <none> 
 7038 3/11/2008 Completed DOC/SW2 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 7041 3/11/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 7240 3/11/2008 Completed DOC/SE1 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 7049 3/11/2008 Completed DOC/NW3 Cell 29 LL 
 Cell Door Broken 
 Description:  Doors 
  

 7053 3/11/2008 Completed DOC/NW3 Cell 18 UL 
 Cell Door Broken 
 Description:  Doors 
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 7078 3/11/2008 Completed DOC/SW2 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 7082 3/11/2008 Completed DOC/SE1 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 7083 3/11/2008 Completed DOC/SE1 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 7084 3/11/2008 Completed DOC/SE1 Cell 04 UL 
 Cell Door Broken 
 Description:  <none> 
 7085 3/11/2008 Completed DOC/SE1 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
 7086 3/11/2008 Completed DOC/SE1 Cell 05 UL 
 Cell Door Broken 
 Description:  <none> 
 7087 3/11/2008 Completed DOC/SE1 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 7088 3/11/2008 Completed DOC/SE1 Cell 07 UL 
 Cell Door Broken 
 Description:  <none> 
 7089 3/11/2008 Completed DOC/SE1 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 7090 3/11/2008 Completed DOC/SE1 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 7091 3/11/2008 Completed DOC/SE1 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 7092 3/11/2008 Completed DOC/SE1 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 7094 3/11/2008 Completed DOC/SW1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 7098 3/11/2008 Completed DOC/N2 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
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 7113 3/12/2008 Completed DOC/N2 Cell 54 UR 
 Cell Door Broken 
 Description:  Doors 
  

 7116 3/12/2008 Completed DOC/SE2 Cell 05 UL 
 Cell Door Broken 
 Description:  Doors 
  

 7117 3/12/2008 Completed DOC/NW3 Cell 36 LL 
 Cell Door Broken 
 Description:  Doors 
  

 7118 3/12/2008 Completed DOC/SE3 Cell 40 LL 
 Cell Door Broken 
 Description:  Doors 
  

 7157 3/12/2008 Completed DOC/N2 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 7198 3/12/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 7204 3/12/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 7261 3/13/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 7227 3/13/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 7228 3/13/2008 Completed DOC/NE3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 7264 3/13/2008 Completed DOC/S1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 7309 3/13/2008 Completed DOC/SW2 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 7310 3/13/2008 Completed DOC/SW2 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
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 7316 3/13/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 7319 3/13/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 7345 3/14/2008 Completed DOC/SW1 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 7347 3/14/2008 Completed DOC/SW1 Cell 69 LR 
 Cell Door Broken 
 Description:  <none> 
 7399 3/14/2008 Completed DOC/S1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 7403 3/14/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 7404 3/14/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 7416 3/14/2008 Completed DOC/NE3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 7502 3/16/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 7503 3/16/2008 Completed DOC/S3 Block 
 Cell Door Broken 
 Description:  <none> 
 7506 3/16/2008 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  <none> 
 7507 3/16/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 7471 3/16/2008 Completed DOC/NW3 Cell 47 UR 
 door broken 
 Description:  <none> 
 7472 3/16/2008 Completed DOC/S3 Cell 06 UL 
 door broken 
 Description:  <none> 
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 7556 3/16/2008 Completed DOC/NW2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 7557 3/16/2008 Completed DOC/NW2 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 7559 3/16/2008 Completed DOC/N2 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 7477 3/16/2008 Completed DOC/SW3 Cell 65 LR 
 door broken 
 Description:  <none> 
 7480 3/16/2008 Completed DOC/SE3 Cell 54 UR 
 door broken 
 Description:  <none> 
 7568 3/16/2008 Completed DOC/SW2 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 7482 3/16/2008 Completed DOC/NW3 Cell 57 UR 
 door broken 
 Description:  <none> 
 7513 3/17/2008 Completed DOC/N3 Block 
 Cell Door Broken 
 Description:  <none> 
 7484 3/17/2008 Completed DOC/NE2 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 7536 3/17/2008 Completed DOC/NE2 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 7541 3/17/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 7545 3/17/2008 Completed DOC/SE3 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 7546 3/17/2008 Completed DOC/SE3 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 7554 3/17/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
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 7577 3/17/2008 Completed DOC/S1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 7581 3/17/2008 Completed DOC/NE3 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 7582 3/17/2008 Completed DOC/NE3 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 7603 3/17/2008 Completed DOC/NW2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 7604 3/17/2008 Completed DOC/NW2 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 7608 3/17/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 7609 3/17/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 7616 3/17/2008 Completed DOC/SW2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 7617 3/17/2008 Completed DOC/SW2 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 7618 3/17/2008 Completed DOC/SW2 Cell 79 LR 
 Cell Door Broken 
 Description:  <none> 
 7620 3/17/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 7621 3/17/2008 Completed DOC/NW3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 7633 3/18/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 7634 3/18/2008 Completed DOC/SE3 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
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 7635 3/18/2008 Completed DOC/SE3 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 7636 3/18/2008 Completed DOC/SE3 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 7638 3/18/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 7639 3/18/2008 Completed DOC/NW1 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 7640 3/18/2008 Completed DOC/NW3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 7642 3/18/2008 Completed DOC/NW3 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 7643 3/18/2008 Completed DOC/NW3 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 7644 3/18/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 7645 3/18/2008 Completed DOC/NW3 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 7646 3/18/2008 Completed DOC/SW2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 7648 3/18/2008 Completed DOC/SW2 Cell 04 UL 
 Cell Door Broken 
 Description:  <none> 
 7659 3/18/2008 Completed DOC/NW2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 7660 3/18/2008 Completed DOC/NW2 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 7661 3/18/2008 Completed DOC/NE2 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
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 7750 3/18/2008 Completed DOC/NE3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 7751 3/18/2008 Completed DOC/NE3 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 7752 3/18/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 7753 3/18/2008 Completed DOC/SW1 Cell 69 LR 
 Cell Door Broken 
 Description:  <none> 
 7755 3/18/2008 Completed DOC/SE3 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 7756 3/18/2008 Completed DOC/SE3 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 7757 3/18/2008 Completed DOC/SE3 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 7759 3/18/2008 Completed DOC/SW3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 7761 3/18/2008 Completed DOC/SW3 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 7762 3/18/2008 Completed DOC/SW3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 7763 3/18/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 7764 3/18/2008 Completed DOC/NW3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 7672 3/18/2008 Completed DOC/SE2 Cell 07 UL 
 Cell Door Broken 
 Description:  Doors 
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 7673 3/18/2008 Completed DOC/NW2 Cell 21 LL 
 Cell Door Broken 
 Description:  Doors 
  

 7681 3/18/2008 Completed DOC/SE1 Block 
 Cell Door Broken 
 Description:  Doors 
  

 7682 3/18/2008 Completed DOC/SE2 Cell 07 UL 
 Cell Door Broken 
 Description:  Doors 
  

 7692 3/19/2008 Completed DOC/S3 Block 
 Cell Door Broken 
 Description:  <none> 
 7695 3/19/2008 Completed DOC/SE3 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 7696 3/19/2008 Completed DOC/SE3 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 7698 3/19/2008 Completed DOC/SE3 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 7699 3/19/2008 Completed DOC/SE3 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 7701 3/19/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 7702 3/19/2008 Completed DOC/NW2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 7710 3/19/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 7711 3/19/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 7712 3/19/2008 Completed DOC/NW3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
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 7714 3/19/2008 Completed DOC/NE3 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 7715 3/19/2008 Completed DOC/NE3 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 7716 3/19/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 7722 3/19/2008 Completed DOC/SE3 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 7723 3/19/2008 Completed DOC/SE3 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 7728 3/19/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 7742 3/19/2008 Completed DOC/NW3 Cell 05 UL 
 Cell Door Broken 
 Description:  Doors 
  

 7744 3/19/2008 Completed DOC/NE2 Block 
 Cell Door Broken 
 Description:  Doors 
  

 7773 3/19/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 7780 3/19/2008 Completed DOC/SW1 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 7781 3/19/2008 Completed DOC/SW1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 7782 3/19/2008 Completed DOC/SW2 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 7783 3/19/2008 Completed DOC/SW1 Cell 42 UR 
 Cell Door Broken 
 Description:  <none> 
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 7785 3/19/2008 Completed DOC/SW1 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 7786 3/19/2008 Completed DOC/N3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 7787 3/19/2008 Completed DOC/N3 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 7790 3/19/2008 Completed DOC/NE3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 7791 3/19/2008 Completed DOC/NE3 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 7792 3/19/2008 Completed DOC/NE3 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 7804 3/19/2008 Completed DOC/NW2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 7805 3/19/2008 Completed DOC/NW2 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 7813 3/19/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 7817 3/19/2008 Completed DOC/SE3 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 7861 3/20/2008 Completed DOC/SW1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 7865 3/20/2008 Completed DOC/SE1 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 7869 3/20/2008 Completed DOC/SW1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 7837 3/20/2008 Completed DOC/S1 Cell 30 LL 
 Cell Door Broken 
 Description:  broken plexiglass  
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 7841 3/20/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 7842 3/20/2008 Completed DOC/SW1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 7844 3/20/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 7859 3/20/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 7892 3/21/2008 Completed DOC/N3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 7895 3/21/2008 Completed DOC/SW1 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 7896 3/21/2008 Completed DOC/SW1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 7898 3/21/2008 Completed DOC/SW1 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 7899 3/21/2008 Completed DOC/SW1 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 7900 3/21/2008 Completed DOC/SW1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 7901 3/21/2008 Completed DOC/SW1 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 7903 3/21/2008 Completed DOC/SW1 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 7904 3/21/2008 Completed DOC/SW1 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 7910 3/21/2008 Completed DOC/NE3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
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 7911 3/21/2008 Completed DOC/NE3 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 7912 3/21/2008 Completed DOC/NE3 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 7913 3/21/2008 Completed DOC/102 
 southside gate jamming/culinary gate 
 Description:  the southside gate is jamming a definite evacuation issue and the culinary gate leading to the elevators is sticking and  
 jamming a definite security concern 

 7919 3/21/2008 Completed DOC/NE1 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
 7920 3/21/2008 Completed DOC/NE1 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 7921 3/21/2008 Completed DOC/NW3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 7923 3/21/2008 Completed DOC/SE2 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 7924 3/21/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 7927 3/22/2008 Completed DOC/N3 Block 
 Cell Door Broken 
 Description:  <none> 
 7929 3/22/2008 Completed DOC/NE3 Block 
 Cell Door Broken 
 Description:  <none> 
 7930 3/22/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  <none> 
 7933 3/22/2008 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  <none> 
 7934 3/22/2008 Completed DOC/SW3 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
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 7938 3/22/2008 Completed DOC/SW2 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 7941 3/22/2008 Completed DOC/NW2 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 7998 3/22/2008 Completed DOC/SW2 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 8001 3/22/2008 Completed DOC/S2 Control Bubble 
 Cell Door Broken 
 Description:  <none> 
 7945 3/23/2008 Completed DOC/N3 Block 
 Cell Door Broken 
 Description:  <none> 
 7948 3/23/2008 Completed DOC/NE3 Block 
 Cell Door Broken 
 Description:  <none> 
 7950 3/23/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 7953 3/23/2008 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  <none> 
 7954 3/23/2008 Completed DOC/SW3 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
 7955 3/23/2008 Completed DOC/SW3 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 7957 3/23/2008 Completed DOC/NW3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 7959 3/23/2008 Completed DOC/NE2 Sally Port 
 broken gate 2 
 Description:  <none> 
 7961 3/23/2008 Completed DOC/NE2 Cell 34 LL 
 broken door 
 Description:  <none> 
 7962 3/23/2008 Completed DOC/NE2 Sally Port 
 gate one swings vertically by hand when opened 
 Description:  <none> 
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 7963 3/23/2008 Completed DOC/NE2 Cell 58 UR 
 door broken 
 Description:  <none> 
 7964 3/23/2008 Completed DOC/NW2 Cell 80 LR 
 door broken 
 Description:  <none> 
 7975 3/23/2008 Completed DOC/SW2 Cell 79 LR 
 door broken 
 Description:  <none> 
 7978 3/23/2008 Completed DOC/S2 Cell 58 UR 
 door must be pushed closed 
 Description:  <none> 
 7981 3/24/2008 Completed DOC/N3 Block 
 Cell Door Broken 
 Description:  <none> 
 7984 3/24/2008 Completed DOC/NE3 Block 
 Cell Door Broken 
 Description:  <none> 
 7986 3/24/2008 Completed DOC/NW3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 7989 3/24/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 7992 3/24/2008 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  <none> 
 7994 3/24/2008 Completed DOC/SW3 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
 7995 3/24/2008 Completed DOC/SW3 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 7996 3/24/2008 Completed DOC/NW3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 8009 3/24/2008 Completed DOC/SW2 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 8010 3/24/2008 Completed DOC/SW2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
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 8011 3/24/2008 Completed DOC/SW2 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 8012 3/24/2008 Completed DOC/SW2 Cell 79 LR 
 Cell Door Broken 
 Description:  <none> 
 8013 3/24/2008 Completed DOC/SW2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 8015 3/24/2008 Completed DOC/NE2 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 8016 3/24/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 8017 3/24/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 8033 3/24/2008 Completed DOC/N3 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 8038 3/24/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 8039 3/24/2008 Completed DOC/NW3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 8040 3/24/2008 Completed DOC/NW3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 8041 3/24/2008 Completed DOC/S2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 8042 3/24/2008 Completed DOC/SW3 Cell 48 UR 
 Cell Door Broken 
 Description:  Doors 
  

 8043 3/24/2008 Completed DOC/SW2 Cell 74 LR 
 Cell Door Broken 
 Description:  Doors 
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 8046 3/24/2008 Completed DOC/SW1 Cell 48 UR 
 Cell Door Broken 
 Description:  Doors 
  

 8048 3/24/2008 Completed DOC/SW1 Cell 43 UR 
 Cell Door Broken 
 Description:  Doors 
  

 8062 3/24/2008 Completed DOC/NE1 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
 8064 3/24/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 8065 3/24/2008 Completed DOC/NW3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 8066 3/24/2008 Completed DOC/NW3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 8068 3/24/2008 Completed DOC/SW3 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 8072 3/24/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 8083 3/24/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 8098 3/24/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  gates 2 and 3 are malfunctioning 
 8099 3/24/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 8074 3/24/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 8079 3/24/2008 Completed DOC/NE2 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
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 8082 3/24/2008 Completed DOC/NW2 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 8102 3/25/2008 Completed DOC/S3 Block 
 Cell Door Broken 
 Description:  <none> 
 8105 3/25/2008 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  <none> 
 8106 3/25/2008 Completed DOC/SW3 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 8107 3/25/2008 Completed DOC/N3 Block 
 Cell Door Broken 
 Description:  <none> 
 8110 3/25/2008 Completed DOC/NE3 Block 
 Cell Door Broken 
 Description:  <none> 
 8112 3/25/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  <none> 
 8316 3/25/2008 Completed DOC/S2 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 8328 3/25/2008 Completed DOC/NE2 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 8335 3/25/2008 Completed DOC/SW2 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 8365 3/25/2008 Completed DOC/SW2 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 8366 3/25/2008 Completed DOC/SW2 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 8124 3/25/2008 Completed DOC/SW2 Cell 78 LR 
 Cell Door Broken 
 Description:  Doors 
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 8137 3/25/2008 Completed DOC/SW3 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 8160 3/25/2008 Completed DOC/SW1 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 8161 3/25/2008 Completed DOC/SW1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 8162 3/25/2008 Completed DOC/SW1 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 8163 3/25/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 8164 3/25/2008 Completed DOC/SW1 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 8165 3/25/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 8168 3/25/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 8173 3/25/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 8174 3/25/2008 Completed DOC/NW3 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 8175 3/25/2008 Completed DOC/NW3 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 8176 3/25/2008 Completed DOC/NW3 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 8177 3/25/2008 Completed DOC/NW3 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 8190 3/25/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
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 8202 3/25/2008 Completed DOC/SW2 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 8203 3/25/2008 Completed DOC/SW2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 8210 3/25/2008 Completed DOC/SW2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 8211 3/25/2008 Completed DOC/SW2 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 8212 3/25/2008 Completed DOC/SW2 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 8215 3/25/2008 Completed DOC/SW2 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 8252 3/25/2008 Completed DOC/NE1 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 8253 3/25/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 8230 3/26/2008 Completed DOC/NE3 Block 
 Cell Door Broken 
 Description:  <none> 
 8234 3/26/2008 Completed DOC/S3 Block 
 Cell Door Broken 
 Description:  <none> 
 8236 3/26/2008 Completed DOC/SE3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 8240 3/26/2008 Completed DOC/SW3 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 8241 3/26/2008 Completed DOC/LOADING DOCK B16 
 Vehicle Sally Port #2 & 3 gate inoperative 
 Description:  <none> 
 8256 3/26/2008 Completed DOC/NE2 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
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 8258 3/26/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 8259 3/26/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 8263 3/26/2008 Completed DOC/N3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 8264 3/26/2008 Completed DOC/N3 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 8265 3/26/2008 Completed DOC/NW2 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 8279 3/26/2008 Completed DOC/NE1 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
 8280 3/26/2008 Completed DOC/NE1 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 8287 3/26/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 8288 3/26/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 8301 3/26/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 8307 3/26/2008 Completed DOC/SW2 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 8308 3/26/2008 Completed DOC/SW2 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 8309 3/26/2008 Completed DOC/SW2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 8310 3/26/2008 Completed DOC/SW2 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
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 8311 3/26/2008 Completed DOC/SW2 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 8412 3/27/2008 Completed DOC/N3 Cell 20 LL 
 Cell Door Broken 
 Description:  Doors 
  

 8420 3/27/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 8424 3/27/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 8426 3/27/2008 Completed DOC/NW2 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 8432 3/27/2008 Completed DOC/S2 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 8433 3/27/2008 Completed DOC/SW2 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 8434 3/27/2008 Completed DOC/SW2 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 8435 3/27/2008 Completed DOC/SW2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 8436 3/27/2008 Completed DOC/SW2 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 8458 3/28/2008 Completed DOC/NW1 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 8441 3/29/2008 Completed DOC/N3 Block 
 Cell Door Broken 
 Description:  <none> 
 8443 3/29/2008 Completed DOC/NE3 Block 
 Cell Door Broken 
 Description:  <none> 
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 8444 3/29/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  <none> 
 8446 3/29/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 8449 3/29/2008 Completed DOC/SE3 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 8450 3/29/2008 Completed DOC/SE3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 8456 3/29/2008 Completed DOC/S2 Block 
  Door Broken 
 Description:  <none> 
 8464 3/29/2008 Completed DOC/N2 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 8469 3/29/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 8470 3/29/2008 Completed DOC/NW2 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 8472 3/30/2008 Completed DOC/N3 Block 
 Cell Door Broken 
 Description:  <none> 
 8474 3/30/2008 Completed DOC/NE3 Block 
 Cell Door Broken 
 Description:  <none> 
 8475 3/30/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  <none> 
 8477 3/30/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 8480 3/30/2008 Completed DOC/SE3 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 8481 3/30/2008 Completed DOC/SE3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
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 8486 3/30/2008 Completed DOC/S2 Cell 69 LR 
 Cell Door Broken 
 Description:  <none> 
 8503 3/30/2008 Completed DOC/SW2 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 8559 3/31/2008 Completed DOC/SE3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 8491 3/31/2008 Completed DOC/SE3 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 8493 3/31/2008 Completed DOC/N3 Block 
 Cell Door Broken 
 Description:  <none> 
 8560 3/31/2008 Completed DOC/NE3 Block 
 Cell Door Broken 
 Description:  <none> 
 8561 3/31/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  <none> 
 8564 3/31/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 8526 3/31/2008 Completed DOC/SW2 Cell 04 UL 
 Cell Door Broken 
 Description:  <none> 
 8527 3/31/2008 Completed DOC/SW2 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 8528 3/31/2008 Completed DOC/SW2 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 8529 3/31/2008 Completed DOC/SW2 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 8541 3/31/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 8547 3/31/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 

 Printed 4/20/2009 3:06:35 PM Page 93 of  348 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 8548 3/31/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 8565 4/1/2008 Completed DOC/N3 Block 
 Cell Door Broken 
 Description:  <none> 
 8567 4/1/2008 Completed DOC/NE3 Block 
 Cell Door Broken 
 Description:  <none> 
 8571 4/1/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  <none> 
 8572 4/1/2008 Completed DOC/S3 Block 
 Cell Door Broken 
 Description:  <none> 
 8577 4/1/2008 Completed DOC/SE3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 8578 4/1/2008 Completed DOC/SE3 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 8596 4/1/2008 Completed DOC/SE1 Cell 16 UL 
 Cell Door Broken 
 Description:  Doors 
  

 8604 4/1/2008 Completed DOC/SW2 Cell 27 LL 
 Cell Door Broken 
 Description:  Doors 
  

 8608 4/1/2008 Completed DOC/SE1 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 8609 4/1/2008 Completed DOC/SW1 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 8610 4/1/2008 Completed DOC/SW1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 8611 4/1/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
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 8612 4/1/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 8613 4/1/2008 Completed DOC/S2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 8617 4/1/2008 Completed DOC/SW2 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 8618 4/1/2008 Completed DOC/SW2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 8620 4/1/2008 Completed DOC/N3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 8621 4/1/2008 Completed DOC/N3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 8623 4/1/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 8624 4/1/2008 Completed DOC/SW3 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 8625 4/1/2008 Completed DOC/SE3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 8627 4/1/2008 Completed DOC/NW2 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 8629 4/1/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 8631 4/1/2008 Completed DOC/NE3 Block 
 Cell Door Broken 
 Description:  <none> 
 8632 4/1/2008 Completed DOC/NE3 Block 
 Cell Door Broken 
 Description:  <none> 
 8634 4/2/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  <none> 
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 8638 4/2/2008 Completed DOC/S3 Block 
 Cell Door Broken 
 Description:  <none> 
 8641 4/2/2008 Completed DOC/SE3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 8642 4/2/2008 Completed DOC/SE3 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 8645 4/2/2008 Completed DOC/SE1 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 8649 4/2/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 8653 4/2/2008 Completed DOC/NW2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 8657 4/2/2008 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  <none> 
 8668 4/2/2008 Completed DOC/NE1 Cell 37 LL 
 Cell Door Broken 
 Description:  Doors 
  

 8685 4/2/2008 Completed DOC/SW1 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 8687 4/2/2008 Completed DOC/SW1 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 8690 4/2/2008 Completed DOC/SW2 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 8691 4/2/2008 Completed DOC/SW2 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 8692 4/2/2008 Completed DOC/SW2 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
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 8693 4/2/2008 Completed DOC/SW2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 8694 4/2/2008 Completed DOC/SW2 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 8695 4/2/2008 Completed DOC/SW2 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 8721 4/3/2008 Completed DOC/SW1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 8725 4/3/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 8729 4/3/2008 Completed DOC/SW2 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 8730 4/3/2008 Completed DOC/SW2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 8735 4/3/2008 Completed DOC/S2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 8705 4/3/2008 Completed DOC/SW2 Cell 36 LL 
 Cell Door Broken 
 Description:  Doors 
  

 8737 4/3/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 8740 4/3/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 8741 4/3/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 8742 4/3/2008 Completed DOC/NW3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
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 8743 4/3/2008 Completed DOC/NW3 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 8744 4/3/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 8749 4/3/2008 Completed DOC/NE1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 8753 4/3/2008 Completed DOC/N3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 8754 4/3/2008 Completed DOC/N3 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 8758 4/3/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 8759 4/3/2008 Completed DOC/NW3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 8760 4/3/2008 Completed DOC/NW3 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 8763 4/3/2008 Completed DOC/NE3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 8764 4/3/2008 Completed DOC/NE3 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 8765 4/3/2008 Completed DOC/NW3 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 8766 4/3/2008 Completed DOC/SE1 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 8767 4/3/2008 Completed DOC/SW2 Cell 04 UL 
 Cell Door Broken 
 Description:  <none> 
 8768 4/3/2008 Completed DOC/SW2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
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 8769 4/3/2008 Completed DOC/SW2 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 8779 4/4/2008 Completed DOC/SW2 Cell 47 UR 
 Cell Door Broken 
 Description:  Doors 
  

 8788 4/5/2008 Completed DOC/S2 Cell 69 LR 
 Cell Door Broken 
 Description:  <none> 
 8791 4/5/2008 Completed DOC/NE2 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 8792 4/5/2008 Completed DOC/SE2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 8808 4/5/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 8810 4/5/2008 Completed DOC/SE1 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 8797 4/5/2008 Completed DOC/SE1 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 8799 4/5/2008 Completed DOC/NW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 8802 4/5/2008 Completed DOC/NE1 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 8803 4/5/2008 Completed DOC/NE1 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 8804 4/5/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 8805 4/5/2008 Completed DOC/SE2 Cell 43 UR 
 Cell Door Broken 
 Description:  <none> 

 Printed 4/20/2009 3:06:36 PM Page 99 of  348 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
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 8830 4/5/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 8818 4/5/2008 Completed DOC/NE3 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 8819 4/5/2008 Completed DOC/NE3 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 8820 4/5/2008 Completed DOC/NE3 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
 8823 4/5/2008 Completed DOC/N3 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 8825 4/5/2008 Completed DOC/NW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 8826 4/5/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 8827 4/5/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 8836 4/5/2008 Completed DOC/S1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 8846 4/5/2008 Completed DOC/SW2 Cell 04 UL 
 Cell Door Broken 
 Description:  <none> 
 8847 4/5/2008 Completed DOC/SW2 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 8848 4/5/2008 Completed DOC/SW2 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 8849 4/5/2008 Completed DOC/SW2 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 8850 4/5/2008 Completed DOC/SW2 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
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 8851 4/5/2008 Completed DOC/SW2 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 8852 4/6/2008 Completed DOC/N3 Block 
 Cell Door Broken 
 Description:  <none> 
 8854 4/6/2008 Completed DOC/NE3 Block 
 Cell Door Broken 
 Description:  <none> 
 8857 4/6/2008 Completed DOC/S3 Block 
 Cell Door Broken 
 Description:  <none> 
 8861 4/6/2008 Completed DOC/SE3 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 8863 4/6/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  <none> 
 8871 4/6/2008 Completed DOC/NW2 Block 
 Cell Door Broken 
 Description:  Doors 
  

 8874 4/6/2008 Completed DOC/SW2 Block 
 cells 4,14,39&79 drs brkn 
 Description:  <none> 
 8875 4/6/2008 Completed DOC/S2 Sally Port 
 gate 1 sticks open 
 Description:  <none> 
 8876 4/6/2008 Completed DOC/S2 Sally Port 
 gate 2 broken 
 Description:  <none> 
 8878 4/6/2008 Completed DOC/NE1 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 8880 4/6/2008 Completed DOC/NW1 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 8881 4/6/2008 Completed DOC/NW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
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 8886 4/6/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 8889 4/6/2008 Completed DOC/S1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 8902 4/6/2008 Completed DOC/NE3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 8903 4/6/2008 Completed DOC/NE3 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 8905 4/6/2008 Completed DOC/NE3 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
 8907 4/6/2008 Completed DOC/NE3 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 8908 4/6/2008 Completed DOC/NW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 8909 4/6/2008 Completed DOC/SW2 Cell 04 UL 
 Cell Door Broken 
 Description:  <none> 
 8910 4/6/2008 Completed DOC/SW2 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 8911 4/6/2008 Completed DOC/SW2 Cell 13 UL 
 Cell Door Broken 
 Description:  EMERGENCY CALL INMATES STUCK IN CELL ON 4/8/08 
 8912 4/6/2008 Completed DOC/SW2 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 8913 4/6/2008 Completed DOC/SW2 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 8914 4/6/2008 Completed DOC/SW2 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 8916 4/6/2008 Completed DOC/SE2 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
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 8917 4/6/2008 Completed DOC/SE2 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 8919 4/6/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 8920 4/6/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 8923 4/6/2008 Completed DOC/N3 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 8924 4/6/2008 Completed DOC/N3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 8953 4/7/2008 Completed DOC/N3 Block 
 Cell Door Broken 
 Description:  <none> 
 8955 4/7/2008 Completed DOC/NE3 Block 
 Cell Door Broken 
 Description:  <none> 
 8957 4/7/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  <none> 
 8962 4/7/2008 Completed DOC/S3 Block 
 Cell Door Broken 
 Description:  <none> 
 8971 4/7/2008 Completed DOC/SE2 Block 
 Cell Door Broken 
 Description:  <none> 
 8974 4/7/2008 Completed DOC/SE2 Cell 80 LR 
 Cell Door Broken 
 Description:  Doors 
  

 8975 4/7/2008 Completed DOC/SW2 Cell 32 LL 
 Cell Door Broken 
 Description:  Doors 
  

 8988 4/7/2008 Completed DOC/NE2 Block 
 Cell Door Broken 
 Description:  Doors 
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 8989 4/7/2008 Completed DOC/NW2 Cell 34 LL 
 Cell Door Broken 
 Description:  Doors 
  

 9010 4/7/2008 Completed DOC/SW1 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 9011 4/7/2008 Completed DOC/SW1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 9012 4/7/2008 Completed DOC/SW1 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 9013 4/7/2008 Completed DOC/SW1 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 9014 4/7/2008 Completed DOC/SW1 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 9015 4/7/2008 Completed DOC/SW1 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 9016 4/7/2008 Completed DOC/SW1 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 9017 4/7/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 9018 4/7/2008 Completed DOC/SW1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 9019 4/7/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 9020 4/7/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 9022 4/7/2008 Completed DOC/NW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
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 9026 4/7/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 9027 4/7/2008 Completed DOC/S3 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 9028 4/7/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 9038 4/7/2008 Completed DOC/SE2 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 9039 4/7/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 9044 4/7/2008 Completed DOC/NE1 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
 9045 4/7/2008 Completed DOC/NE1 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 9048 4/7/2008 Completed DOC/SW2 Cell 04 UL 
 Cell Door Broken 
 Description:  <none> 
 9049 4/7/2008 Completed DOC/SW2 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 9051 4/7/2008 Completed DOC/SW2 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 9052 4/7/2008 Completed DOC/SW2 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 9053 4/7/2008 Completed DOC/NW2 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 9054 4/7/2008 Completed DOC/NW2 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 9058 4/7/2008 Completed DOC/NE3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
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 9059 4/7/2008 Completed DOC/NE3 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 9061 4/7/2008 Completed DOC/NE3 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
 9062 4/7/2008 Completed DOC/NE3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 9063 4/7/2008 Completed DOC/NE3 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 9064 4/8/2008 Completed DOC/N3 Block 
 Cell Door Broken 
 Description:  <none> 
 9067 4/8/2008 Completed DOC/NE3 Block 
 Cell Door Broken 
 Description:  <none> 
 9069 4/8/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  <none> 
 9072 4/8/2008 Completed DOC/S3 Block 
 Cell Door Broken 
 Description:  <none> 
 9079 4/8/2008 Completed DOC/SW1 Block 
 Cell Door Broken 
 Description:  <none> 
 9080 4/8/2008 Completed DOC/NE1 Block 
 Cell Door Broken 
 Description:  <none> 
 9084 4/8/2008 Completed DOC/NW1 Block 
 Cell Door Broken 
 Description:  <none> 
 9088 4/8/2008 Completed DOC/SW1 Block 
 Cell Door Broken 
 Description:  20-31 RESET LOCKING BAR 
  
 32-40 AJUSTED HEAD GEAR AND LIMIT SWITCH 
  
 38-ADJUSTED MOTOR 
  
 16-18 LOOSE HEAD GEAR MOTOR AND LIMIT SWITCH 
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 9089 4/8/2008 Completed DOC/S3 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 9096 4/8/2008 Completed DOC/S3 Cell 10 UL 
 Cell Door Broken 
 Description:  CHECKED AND REPLACED FUSE 
 9103 4/8/2008 Completed DOC/NE3 Cell 43 UR 
 Cell Door Broken 
 Description:  Doors 
  

 9104 4/8/2008 Completed DOC/N3 Cell 03 UL 
 Cell Door Broken 
 Description:  Doors 
  

 9105 4/8/2008 Completed DOC/SW2 Block 
 Cell Door Broken 
 Description:  EMERGENCY CALL INMATES STUCK IN CELLS 
 9106 4/8/2008 Completed DOC/SW2 Cell 14 UL 
 Cell Door Broken 
 Description:  Doors 
  

 9150 4/8/2008 Completed DOC/SE2 Block 
 Cell Door Broken 
 Description:  Doors 
  

 9151 4/8/2008 Completed DOC/SE2 Cell 30 LL 
 Cell Door Broken 
 Description:  REPLACED MOTOR AND ADJUSTED DOOR 
 9158 4/9/2008 Completed DOC/SW1 Block 
 door inoperable 
 Description:  <none> 
 9164 4/9/2008 Completed DOC/NW1 Block 
 Cell Door Broken 
 Description:   CELL 38 REPAIRED MOTOR HEAD GEAR REPLACED L/S 
  
  
  CELL 51 REPLACED BUTTERFLY MOTOR AND FUSE 

 9308 4/9/2008 Completed DOC/SE2 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 9168 4/9/2008 Completed DOC/N2 Cell 23 LL 
 Cell Door Broken 
 Description:  Doors 
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 9309 4/9/2008 Completed DOC/SE2 Cell 69 LR 
 Cell Door Broken 
 Description:  <none> 
 9311 4/9/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 9312 4/9/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 9313 4/9/2008 Completed DOC/NW2 Chase Closet 48-49 UR 
 Cell Door Broken 
 Description:  <none> 
 9172 4/9/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  Doors 
  

 9173 4/9/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  Doors 
  

 9174 4/9/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  Doors 
  

 9176 4/9/2008 Completed DOC/SW1 Block 
 Cell Door Broken 
 Description:  Doors 
  

 9180 4/9/2008 Completed DOC/S3 Cell 10 UL 
 Cell Door Broken 
 Description:  Doors 
  

 9315 4/9/2008 Completed DOC/NE2 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 9297 4/10/2008 Completed DOC/S1 Cell 42 UR 
 Cell Door Broken 
 Description:  INMATE WAS STUCK IN CELL 
  
 CHANGED LIMIT SWITCH 

 9317 4/10/2008 Completed DOC/SW1 Cell 18 UL 
 Cell Door Broken 
 Description:  Doors 
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 9408 4/10/2008 Completed DOC/NW2 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 9409 4/10/2008 Completed DOC/NW2 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 9426 4/10/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 9432 4/10/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 9434 4/10/2008 Completed DOC/S3 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 9439 4/10/2008 Completed DOC/NE3 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 9441 4/10/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 9443 4/10/2008 Completed DOC/NE1 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
 9444 4/10/2008 Completed DOC/NE1 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 9445 4/10/2008 Completed DOC/NE1 Mop Closet LR 
 Cell Door Broken 
 Description:  Doors 
  
 door broken 

 9448 4/10/2008 Completed DOC/SW2 Cell 04 UL 
 Cell Door Broken 
 Description:  <none> 
 9450 4/10/2008 Completed DOC/SW2 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 9451 4/10/2008 Completed DOC/SW2 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
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 9452 4/10/2008 Completed DOC/SW2 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 9453 4/10/2008 Completed DOC/SW2 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 9457 4/10/2008 Completed DOC/SW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 9458 4/10/2008 Completed DOC/SE3 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 9459 4/10/2008 Completed DOC/SE3 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 9505 4/11/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  Doors 
  
 Cell Door Broken 

 9506 4/11/2008 Completed DOC/NW2 Cell 80 LR 
 Cell Door Broken 
 Description:  Doors 
  
 Doors 
  
 Doors 
  
 Cell Door Broken 

 9507 4/11/2008 Completed DOC/NW2 Cell 57 UR 
 Cell Door Broken  DOH 
 Description:  Doors 
  
 Cell Door Broken 

 9509 4/11/2008 Completed DOC/S1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 9510 4/11/2008 Completed DOC/S1 Cell 26 LL 
 Cell Door Broken 
 Description:  broken plexiglass  
 9512 4/11/2008 Completed DOC/S1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
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 9527 4/11/2008 Completed DOC/SW2 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 9528 4/11/2008 Completed DOC/SW2 Cell 74 LR 
 Cell Door Broken 
 Description:  <none> 
 9530 4/11/2008 Completed DOC/NE1 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 9531 4/11/2008 Completed DOC/NE1 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 9535 4/11/2008 Completed DOC/NW2 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 9536 4/11/2008 Completed DOC/SW1 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 9538 4/12/2008 Completed DOC/NE1 Block 
 Cell Door Broken 
 Description:  <none> 
 9539 4/12/2008 Completed DOC/SW1 Block 
 Cell Door inoperable 
 Description:  <none> 
 9540 4/12/2008 Completed DOC/SE3 Mop Closet UL 
 Cell Door Broken 
 Description:  <none> 
 9542 4/12/2008 Completed DOC/SE3 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 9551 4/12/2008 Completed DOC/SW1 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 9552 4/12/2008 Completed DOC/SW1 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 9554 4/12/2008 Completed DOC/NW2 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 9556 4/12/2008 Completed DOC/NW2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
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 9558 4/12/2008 Completed DOC/NW2 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 9561 4/12/2008 Completed DOC/SW2 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 9562 4/12/2008 Completed DOC/SW2 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 9566 4/12/2008 Completed DOC/SW1 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 9567 4/12/2008 Completed DOC/SW1 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 9568 4/12/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 9569 4/12/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 9570 4/12/2008 Completed DOC/SW1 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 9574 4/12/2008 Completed DOC/NE3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 9575 4/12/2008 Completed DOC/NE3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 9578 4/12/2008 Completed DOC/S1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 9580 4/12/2008 Completed DOC/SE1 Cell 64 LR 
 Cell Door Broken 
 Description:  <none> 
 9582 4/13/2008 Completed DOC/NE2 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 9584 4/13/2008 Completed DOC/N3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 

 Printed 4/20/2009 3:06:38 PM Page 112 of  348 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 9588 4/13/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  <none> 
 9590 4/13/2008 Completed DOC/S3 Block 
 Cell Door Broken 
 Description:  <none> 
 9594 4/13/2008 Completed DOC/SW1 Block 
 Cell Door Broken 
 Description:  <none> 
 9597 4/13/2008 Completed DOC/SW2 Cell 04 UL 
 Cell Door Broken 
 Description:  <none> 
 9598 4/13/2008 Completed DOC/SW2 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 9599 4/13/2008 Completed DOC/SW2 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 9602 4/13/2008 Completed DOC/SW2 Block 
 Cell Door Broken 
 Description:  GATE WOULD NOT OPEN 
 9605 4/13/2008 Completed DOC/NW3 Cell 41 UR 
 Cell Door Broken 
 Description:  <none> 
 9606 4/13/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 9607 4/13/2008 Completed DOC/NW3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 9608 4/13/2008 Completed DOC/NW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 9609 4/13/2008 Completed DOC/NW1 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 9611 4/13/2008 Completed DOC/S1 Cell 27 LL 
 Cell Door Broken, toilet leak 
 Description:  <none> 
 9614 4/13/2008 Completed DOC/SE1 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
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 9615 4/13/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 9616 4/13/2008 Completed DOC/S3 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 9617 4/13/2008 Completed DOC/S3 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 9622 4/13/2008 Completed DOC/NW2 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 9623 4/13/2008 Completed DOC/NW2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 9624 4/13/2008 Completed DOC/NW2 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 9628 4/13/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 9629 4/13/2008 Completed DOC/S2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 9643 4/14/2008 Completed DOC/NE1 Cell 31 LL 
 Cell Door inoperable 
 Description:  <none> 
 9632 4/14/2008 Completed DOC/N3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 9636 4/14/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  <none> 
 9639 4/14/2008 Completed DOC/S3 Block 
 Cell Door Broken 
 Description:  <none> 
 9645 4/14/2008 Completed DOC/SW3 Cell 67 LR 
 Cell Door Broken 
 Description:  Doors 
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 9646 4/14/2008 Completed DOC/SE3 Cell 11 UL 
 Cell Door Broken 
 Description:  Doors 
  

 9649 4/14/2008 Completed DOC/S3 Cell 25 LL 
 door broken 
 Description:  <none> 
 9650 4/14/2008 Completed DOC/S3 Cell 07 UL 
 Cell Door Broken 
 Description:  Doors 
  

 9652 4/14/2008 Completed DOC/N3 Block 
 Cell Door Broken 
 Description:  Doors 
  

 9705 4/14/2008 Completed DOC/NE2 Cell 38 LL 
 Cell Door Broken   DOH 
 Description:  Doors 
  
 Cell Door Broken 

 9748 4/15/2008 Completed DOC/S1 Block 
 Cell Door Broken 
 Description:  <none> 
 9749 4/15/2008 Completed DOC/S1 Block 
 Cell Door Broken 
 Description:  <none> 
 9754 4/15/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  <none> 
 9757 4/15/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 9762 4/15/2008 Completed DOC/SE1 Block 
 Cell Door Broken 
 Description:  <none> 
 9767 4/15/2008 Completed DOC/SW1 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 9810 4/15/2008 Completed DOC/NE1 Cell 79 LR 
 Cell Door Broken 
 Description:  <none> 
 9811 4/15/2008 Completed DOC/NE1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
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 9812 4/15/2008 Completed DOC/NE1 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 9813 4/15/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 9814 4/15/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 9821 4/15/2008 Completed DOC/SE1 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 9829 4/15/2008 Completed DOC/S1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 9926 4/15/2008 Completed DOC/S2 Cell 48 UR 
 Cell Door Broken  DOH 
 Description:  Doors 
  
 Cell Door Broken 

 9923 4/15/2008 Completed DOC/NE2 Block 
 Cell Door Broken 
 Description:  Doors 
  

 9924 4/15/2008 Completed DOC/NE3 Cell 52 UR 
 Cell Door Broken 
 Description:  INMATES STUCK IN CELL 
 9938 4/15/2008 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  PANEL DAMAGE FUSE SWITCH SHORTAGE 
 9955 4/16/2008 Completed DOC/SE1 Block 
 Cell Door Broken 
 Description:  <none> 
 9957 4/16/2008 Completed DOC/SW1 Block 
 Cell Door Broken 
 Description:  <none> 
 9958 4/16/2008 Completed DOC/NE1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 9950 4/16/2008 Completed DOC/N2 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
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 9972 4/16/2008 Completed DOC/NW3 Cell 05 UL 
 Cell Door Broken 
 Description:  Doors 
  

 9973 4/16/2008 Completed DOC/NW3 Cell 06 UL 
 Cell Door Broken 
 Description:  Doors 
  

 9974 4/16/2008 Completed DOC/NW3 Cell 07 UL 
 Cell Door Broken 
 Description:  MOTOTR STUCK IN AIR 
 9975 4/16/2008 Completed DOC/NW3 Cell 08 UL 
 Cell Door Broken 
 Description:  DOOR OFF TRACK 
 9976 4/16/2008 Completed DOC/NW3 Cell 10 UL 
 Cell Door Broken 
 Description:  MOTOR STUCK IN AIR. MISS ALIGNMENT WHEN CLOSING 
 9977 4/16/2008 Completed DOC/NW3 Cell 12 UL 
 Cell Door Broken 
 Description:  MISS ALIGNMENT WHEN CLOSING 
 9978 4/16/2008 Completed DOC/NW3 Cell 13 UL 
 Cell Door Broken 
 Description:  TRACK NEEDS CLEANING AND ALIGNMENT IS OFF 
 9979 4/16/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  TRACK NEEDS CLEANING 
 9980 4/16/2008 Completed DOC/NW3 Cell 17 UL 
 Cell Door Broken 
 Description:  MISS ALIGNED WHEN OPENED 
 9986 4/16/2008 Completed DOC/SW1 Cell 31 LL 
 Cell Door Broken 
 Description:  Doors 
  

 9987 4/16/2008 Completed DOC/SW1 Block 
 Cell Door Broken 
 Description:  Doors 
  

 9988 4/16/2008 Completed DOC/SW1 Cell 39 LL 
 Cell Door Broken 
 Description:  Doors 
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 9990 4/16/2008 Completed DOC/SW1 Block 
 Cell Door Broken 
 Description:  Doors 
  

 9999 4/16/2008 Completed DOC/NW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 10000 4/16/2008 Completed DOC/NW1 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 10005 4/16/2008 Completed DOC/NE1 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
 10007 4/16/2008 Completed DOC/N2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 10014 4/16/2008 Completed DOC/NE2 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 10015 4/16/2008 Completed DOC/NE2 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 10019 4/16/2008 Completed DOC/SE2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 10024 4/16/2008 Completed DOC/SE2 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 10030 4/16/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 10031 4/16/2008 Completed DOC/S3 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 10032 4/16/2008 Completed DOC/S3 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 10034 4/16/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
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 10037 4/16/2008 Completed DOC/SE1 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 10042 4/17/2008 Completed DOC/N2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 10069 4/17/2008 Completed DOC/S1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 10049 4/17/2008 Completed DOC/NW2 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 10070 4/17/2008 Completed DOC/S1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 10059 4/17/2008 Completed DOC/NE2 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 10060 4/17/2008 Completed DOC/NE2 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 10050 4/17/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 10051 4/17/2008 Completed DOC/SE2 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 10074 4/17/2008 Completed DOC/N1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 10075 4/17/2008 Completed DOC/NE1 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 10101 4/17/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 10077 4/17/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 10078 4/17/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
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 10084 4/17/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 10085 4/17/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 10086 4/17/2008 Completed DOC/S3 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 10087 4/17/2008 Completed DOC/S3 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 10081 4/17/2008 Completed DOC/SW1 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 10104 4/17/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 10105 4/17/2008 Completed DOC/S3 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 10106 4/17/2008 Completed DOC/S3 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 10108 4/17/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 10112 4/17/2008 Completed DOC/S1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 10113 4/17/2008 Completed DOC/S1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 10127 4/18/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 10128 4/18/2008 Completed DOC/NW3 Cell 42 UR 
 Cell Door Broken 
 Description:  <none> 
 10129 4/18/2008 Completed DOC/NW3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
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 10130 4/18/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 10131 4/18/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 10132 4/18/2008 Completed DOC/NW3 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 10133 4/18/2008 Completed DOC/NW3 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 10138 4/18/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 10140 4/18/2008 Completed DOC/NW3 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 10141 4/19/2008 Completed DOC/SW1 Block 
 Cell Door  inoperable 
 Description:  <none> 
 10144 4/19/2008 Completed DOC/NE1 Block 
 Cell Door Broken 
 Description:  <none> 
 10149 4/19/2008 Completed DOC/S3 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 10196 4/19/2008 Completed DOC/NW3 Cell 31 LL 
 Cell Door Broken 
 Description:  replaced 3 limit switchs. adjusted brackets. reinstalled two screws on lock bars. 120 minutes 
 10199 4/19/2008 Completed DOC/S1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 10200 4/19/2008 Completed DOC/S1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 10201 4/19/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 10202 4/19/2008 Completed DOC/S3 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
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 10204 4/19/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 10206 4/19/2008 Completed DOC/NW2 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 10208 4/19/2008 Completed DOC/NW2 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 10209 4/19/2008 Completed DOC/N2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 10210 4/19/2008 Completed DOC/N2 Cell 55 LR 
 Cell Door Broken 
 Description:  <none> 
 10211 4/19/2008 Completed DOC/N2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 10212 4/19/2008 Completed DOC/N2 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 10218 4/19/2008 Completed DOC/SW2 Cell 01 UL 
 Cell Door Broken 
 Description:  <none> 
 10219 4/19/2008 Completed DOC/SW2 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 10220 4/19/2008 Completed DOC/SW2 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 10221 4/19/2008 Completed DOC/SW2 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 10222 4/19/2008 Completed DOC/SW2 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 10223 4/19/2008 Completed DOC/SW2 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 10224 4/19/2008 Completed DOC/SW2 Cell 44 UR 
 Cell Door Broken 
 Description:  <none> 
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 10225 4/19/2008 Completed DOC/SW2 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 10226 4/19/2008 Completed DOC/SW2 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
 10229 4/19/2008 Completed DOC/NE1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 10230 4/19/2008 Completed DOC/NE1 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
 10231 4/20/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  <none> 
 10232 4/20/2008 Completed DOC/N3 Block 
 Cell Door Broken 
 Description:  <none> 
 10235 4/20/2008 Completed DOC/S3 Cell 79 LR 
 Cell Door Broken 
 Description:  <none> 
 10236 4/20/2008 Completed DOC/SE3 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 10240 4/20/2008 Completed DOC/SE2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 10241 4/20/2008 Completed DOC/SE2 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 10242 4/20/2008 Completed DOC/SE2 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 10243 4/20/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 10246 4/20/2008 Completed DOC/SE2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 10270 4/20/2008 Completed DOC/NE1 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
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 10259 4/20/2008 Completed DOC/S2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 10264 4/20/2008 Completed DOC/NW2 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 10265 4/20/2008 Completed DOC/NW2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 10266 4/20/2008 Completed DOC/NW2 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 10271 4/20/2008 Completed DOC/NE1 Cell 79 LR 
 Cell Door Broken 
 Description:  <none> 
 10273 4/20/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 10274 4/20/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 10277 4/20/2008 Completed DOC/S1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 10282 4/20/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 10283 4/20/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 10286 4/20/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 10287 4/20/2008 Completed DOC/S3 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 10288 4/20/2008 Completed DOC/S3 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 10289 4/20/2008 Completed DOC/S3 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
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 9462 4/20/2008 Completed DOC/S1 Cell 72 LR 
 Cell Door STICKS FROM TIME TO TIME 
 Description:  <none> 
 10295 4/20/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 10296 4/20/2008 Completed DOC/S3 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 10297 4/20/2008 Completed DOC/S3 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 10301 4/20/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 10305 4/20/2008 Completed DOC/N2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 10313 4/20/2008 Completed DOC/SW2 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 10314 4/20/2008 Completed DOC/SW2 Cell 04 UL 
 Cell Door Broken 
 Description:  <none> 
 10315 4/20/2008 Completed DOC/SW2 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 10316 4/20/2008 Completed DOC/SW2 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 10317 4/20/2008 Completed DOC/SW2 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 10318 4/20/2008 Completed DOC/SW2 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 10319 4/20/2008 Completed DOC/SW2 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 10320 4/20/2008 Completed DOC/NW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
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 10321 4/20/2008 Completed DOC/NW1 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 10327 4/20/2008 Completed DOC/SE2 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 10329 4/20/2008 Completed DOC/SE2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 10330 4/20/2008 Completed DOC/SW1 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 10331 4/20/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 10332 4/20/2008 Completed DOC/SW1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 10333 4/20/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 10334 4/20/2008 Completed DOC/SW1 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 10335 4/20/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 10337 4/20/2008 Completed DOC/NE1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 10341 4/20/2008 Completed DOC/NE2 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 10352 4/21/2008 Completed DOC/SE1 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 10354 4/21/2008 Completed DOC/S1 Cell 43 UR 
 Cell Door Broken 
 Description:  <none> 
 10371 4/21/2008 Completed DOC/SW2 Block 
 Cell Door Broken 
 Description:  <none> 
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 10379 4/21/2008 Completed DOC/N3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 10383 4/21/2008 Completed DOC/NW3 Cell 42 UR 
 Cell Door Broken 
 Description:  <none> 
 10384 4/21/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  adjusted brackets. 30 minutes 
 10385 4/21/2008 Completed DOC/NW3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 10386 4/21/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 10399 4/21/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 10400 4/21/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 10394 4/21/2008 Completed DOC/S3 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 10421 4/21/2008 Completed DOC/SE2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 10422 4/21/2008 Completed DOC/SE2 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 10423 4/21/2008 Completed DOC/SE2 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 10425 4/21/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 10427 4/21/2008 Completed DOC/SE2 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 10428 4/21/2008 Completed DOC/SE2 Cell 69 LR 
 Cell Door Broken 
 Description:  <none> 
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 10429 4/21/2008 Completed DOC/SE2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 10442 4/21/2008 Completed DOC/N2 Block 
 Cell Door Broken 
 Description:  Doors 
  

 10447 4/21/2008 Completed DOC/SW1 Cell 66 LR 
 Cell Door Broken 
 Description:  Doors 
  

 10448 4/21/2008 Completed DOC/NW1 Cell 38 LL 
 Cell Door Broken 
 Description:  Doors 
  

 10450 4/21/2008 Completed DOC/SE2 Block 
 Cell Door Broken 
 Description:  Doors 
  

 10453 4/21/2008 Completed DOC/NW3 Cell 78 LR 
 Cell Door Broken 
 Description:  Doors 
  

 10461 4/21/2008 Completed DOC/S2 Block 
 Cell Door Broken 
 Description:  Doors 
  
 Doors 
  

 10477 4/22/2008 Completed DOC/NE1 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 10478 4/22/2008 Completed DOC/NE1 Cell 79 LR 
 Cell Door Broken 
 Description:  <none> 
 10481 4/22/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 10494 4/22/2008 Completed DOC/SE3 Cell 71 LR 
 Cell Door Broken 
 Description:  Doors 
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 10496 4/22/2008 Completed DOC/SW2 Cell 15 UL 
 Cell Door Broken 
 Description:  Doors 
  

 10498 4/22/2008 Completed DOC/NE3 Cell 57 UR 
 Cell Door Broken 
 Description:  Doors 
  

 10503 4/22/2008 Completed DOC/SW1 Cell 11 UL 
 Cell Door Broken 
 Description:  Doors 
  

 10504 4/22/2008 Completed DOC/SW1 Cell 55 UR 
 Cell Door Broken 
 Description:  Doors 
  

 10510 4/22/2008 Completed DOC/SE1 Cell 71 LR 
 Cell Door Broken 
 Description:  Doors 
  

 10555 4/23/2008 Completed DOC/SE3 Cell 79 LR 
 Cell Door Broken 
 Description:  <none> 
 9596 4/23/2008 Completed DOC/NE1 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 9310 4/23/2008 Completed DOC/SE2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 10565 4/23/2008 Completed DOC/SW1 Cell 38 LL 
 Cell Door Broken 
 Description:  Doors 
  
 Doors 
  
 Doors 
  

 10566 4/23/2008 Completed DOC/SW1 Cell 39 LL 
 Cell Door Broken 
 Description:  Doors 
  

 10567 4/23/2008 Completed DOC/SW1 Cell 40 LL 
 Cell Door Broken 
 Description:  Doors 
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 10575 4/23/2008 Completed DOC/SW2 Cell 17 UL 
 Cell Door Broken 
 Description:  Doors 
  

 10582 4/24/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  INMATE STUCK IN CELL 
 10684 4/26/2008 Completed DOC/S3 Cell 24 LL 
 cell door broken 
 Description:  Doors 
  

 10709 4/27/2008 Completed DOC/NW3 Cell 42 UR 
 Cell Door Broken 
 Description:  corrected limit switch. 20 minutes 
 10710 4/27/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 10712 4/27/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  cleaned upper track. 25 minutes 
 10714 4/27/2008 Completed DOC/N3 Cell 24 LL 
 Cell Door Broken 
 Description:  Replaced motor. corrected electrical wires.  60 minutes 
 10715 4/27/2008 Completed DOC/N3 Cell 15 UL 
 Cell Door Broken 
 Description:  replaced motor. cleaned bottom 
 track. replaced the fuse. 80 minutes 

 10716 4/27/2008 Completed DOC/N3 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 10783 4/27/2008 Completed DOC/SE3 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 10784 4/27/2008 Completed DOC/SE3 Cell 79 LR 
 Cell Door Broken 
 Description:  <none> 
 10785 4/27/2008 Completed DOC/S2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 10787 4/27/2008 Completed DOC/SE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
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 10722 4/28/2008 Completed DOC/NW3 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 10723 4/28/2008 Completed DOC/NW3 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 10725 4/28/2008 Completed DOC/SW3 Cell 73 LR 
 Cell Door Broken 
 Description:  <none> 
 10728 4/28/2008 Completed DOC/S1 Cell 67 LR 
 Cell Door Broken 
 Description:  inmate stuck in cell 
 10730 4/28/2008 Completed DOC/SE3 Cell 11 UL 
 Cell Door Broken 
 Description:  Doors 
  
 (Fill In)… 
  

 10731 4/28/2008 Completed DOC/SE3 Cell 15 UL 
 Cell Door Broken 
 Description:  Doors 
  

 10749 4/28/2008 Completed DOC/SW2 Cell 73 LR 
 Cell Door Broken 
 Description:  Doors 
  

 10752 4/29/2008 Completed DOC/N2 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 10756 4/29/2008 Completed DOC/NE2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 10758 4/29/2008 Completed DOC/NE2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 10759 4/29/2008 Completed DOC/NE2 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 10760 4/29/2008 Completed DOC/NE2 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 10796 4/29/2008 Completed DOC/NW1 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 10797 4/29/2008 Completed DOC/NW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 10798 4/29/2008 Completed DOC/SE1 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
 10799 4/29/2008 Completed DOC/SE1 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 10800 4/29/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 10809 4/29/2008 Completed DOC/SW2 Cell 13 UL 
 Cell Door Broken 
 Description:  CELL DOOR NOT LOCKING 
 10813 4/29/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  Doors 
  

 10817 4/29/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  Doors 
  

 10864 4/29/2008 Completed DOC/N2 Cell 41 UR 
 Cell Door Broken 
 Description:  Cell Door Broken 
 emergency after hours  

 10821 4/29/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 10822 4/29/2008 Completed DOC/S3 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 10823 4/29/2008 Completed DOC/S3 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 10827 4/29/2008 Completed DOC/SW2 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 10832 4/29/2008 Completed DOC/S1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 10833 4/29/2008 Completed DOC/NW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 10835 4/29/2008 Completed DOC/NW1 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 10837 4/29/2008 Completed DOC/S1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 10842 4/29/2008 Completed DOC/SW3 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 10846 4/29/2008 Completed DOC/SE1 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 10848 4/29/2008 Completed DOC/SE1 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 11013 4/30/2008 Completed DOC/SE3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 10862 4/30/2008 Completed DOC/SE3 Cell 09 UL 
 Cell Door Broken 
 Description:  Doors 
  

 10865 4/30/2008 Completed DOC/N2 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 10866 4/30/2008 Completed DOC/NW2 Cell 21 LL 
 Cell Door Broken 
 Description:  DOOR OF HINGES 
 10871 4/30/2008 Completed DOC/NW1 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 10872 4/30/2008 Completed DOC/NE3 Cell 43 UR 
 Cell Door Broken 
 Description:  replaced one limit switch. adjusted brackets. 30 minutes 
 10867 4/30/2008 Completed DOC/SE3 Cell 71 LR 
 Cell Door Broken 
 Description:  INMATE STUCK IN CELL 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 10874 4/30/2008 Completed DOC/NE3 Cell 75 LR 
 Cell Door Broken 
 Description:  motor hang on the air . put motor down. replaced one limit switch. removed plastic spoons. removed paper. 40 minutes 
 10875 4/30/2008 Completed DOC/SE3 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 10926 4/30/2008 Completed DOC/SW3 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 10876 4/30/2008 Completed DOC/SE3 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 10877 4/30/2008 Completed DOC/SE3 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 10879 4/30/2008 Completed DOC/SE2 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 10880 4/30/2008 Completed DOC/SE2 Cell 66 LR 
 Cell Door Broken 
 Description:  mold growth 
 10887 4/30/2008 Completed DOC/S2 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 10889 4/30/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 10890 4/30/2008 Completed DOC/S3 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 10891 4/30/2008 Completed DOC/S3 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 10905 4/30/2008 Completed DOC/NW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 10908 4/30/2008 Completed DOC/NW1 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 10910 4/30/2008 Completed DOC/VAV-102 
 Gate Problem  
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 10949 5/1/2008 Completed DOC/SW2 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 10950 5/1/2008 Completed DOC/SW2 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 10951 5/1/2008 Completed DOC/SW2 Cell 04 UL 
 Cell Door Broken 
 Description:  <none> 
 10952 5/1/2008 Completed DOC/SW2 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 10953 5/1/2008 Completed DOC/SW2 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 10954 5/1/2008 Completed DOC/SW2 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 10955 5/1/2008 Completed DOC/SW2 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 10957 5/1/2008 Completed DOC/S2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 10958 5/1/2008 Completed DOC/S2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 10959 5/1/2008 Completed DOC/S2 Chase Closet 02-03 UL 
 Cell Door Broken 
 Description:  <none> 
 10961 5/1/2008 Completed DOC/S3 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 
 10962 5/1/2008 Completed DOC/S1 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 10964 5/1/2008 Completed DOC/N3 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 10914 5/1/2008 Completed DOC/SE2 Cell 03 UL 
 Cell Door Broken 
 Description:  Doors 
  

 10915 5/1/2008 Completed DOC/SE2 Cell 14 UL 
 Cell Door Broken 
 Description:  Doors 
  

 10916 5/1/2008 Completed DOC/SE2 Cell 27 LL 
 Cell Door Broken 
 Description:  Doors 
  

 10917 5/1/2008 Completed DOC/SE2 Cell 30 LL 
 Cell Door Broken 
 Description:  Doors 
  

 10918 5/1/2008 Completed DOC/SE2 Cell 38 LL 
 Cell Door Broken 
 Description:  Doors 
  

 10927 5/1/2008 Completed DOC/NW2 Cell 18 UL 
 Cell Door Broken 
 Description:  Cell Door Broken 
 10934 5/1/2008 Completed DOC/NW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 10938 5/1/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 10939 5/1/2008 Completed DOC/S3 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 10945 5/1/2008 Completed DOC/SE2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 10947 5/1/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 10948 5/1/2008 Completed DOC/SW1 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 10976 5/2/2008 Completed DOC/SE1 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 10978 5/2/2008 Completed DOC/SE2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 10979 5/2/2008 Completed DOC/SE2 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 
 10985 5/2/2008 Completed DOC/NW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 10986 5/2/2008 Completed DOC/NW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 10987 5/2/2008 Completed DOC/NW1 Cell 40 LL 
 Cell Door Broken 
 Description:  * 
 10989 5/2/2008 Completed DOC/NW1 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 10990 5/2/2008 Completed DOC/SE3 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 10991 5/2/2008 Completed DOC/SE3 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 10993 5/2/2008 Completed DOC/NE3 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 
 10994 5/2/2008 Completed DOC/NE2 Cell 08 UL 
 Cell Door Broken 
 Description:  found no malfunction  
 10995 5/2/2008 Completed DOC/NE2 Cell 11 UL 
 Cell Door Broken 
 Description:  found no malfunction 
 10996 5/2/2008 Completed DOC/NE2 Cell 12 UL 
 Cell Door Broken 
 Description:  found no malfunction 
 10997 5/2/2008 Completed DOC/NE2 Cell 14 UL 
 Cell Door Broken 
 Description:  found no malfunction  
 10998 5/2/2008 Completed DOC/NE2 Cell 15 UL 
 Cell Door Broken 
 Description:  found no malfunction  
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 10999 5/2/2008 Completed DOC/NE2 Cell 16 UL 
 Cell Door Broken 
 Description:  found no malfunction 
 11000 5/2/2008 Completed DOC/NE2 Cell 18 UL 
 Cell Door Broken 
 Description:  found no malfunction  
 11001 5/2/2008 Completed DOC/NE2 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 11002 5/2/2008 Completed DOC/NE2 Cell 72 LR 
 Cell Door Broken 
 Description:  found no malfunction  
 11121 5/3/2008 Completed DOC/N2 Cell 47 UR 
 Cell Door Broken 
 Description:  retracked door,lubed friction points 
 11122 5/3/2008 Completed DOC/N2 Cell 48 UR 
 Cell Door Broken 
 Description:  adjusted lockrod  
 11123 5/3/2008 Completed DOC/SE2 Block 
 Gate Problem in Cell Block 
 Description:  replaced fuse in control panel  
 11124 5/3/2008 Completed DOC/SW3 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 11104 5/3/2008 Completed DOC/NE2 Block 
 Gate Problem in Cell Block 
 Description:  adjusted limits and clutch 
 11105 5/3/2008 Completed DOC/SW1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 11005 5/4/2008 Completed DOC/NE2 Cell 58 UR 
 Cell Door Broken 
 Description:  found no malfunction  
 11111 5/4/2008 Completed DOC/N3 Cell 14 UL 
 Cell Door Broken 
 Description:  retracked motor 
 11112 5/4/2008 Completed DOC/N3 Block 
 Gate Problem in Cell Block 
 Description:  retracked door and replaced open limit 
 11114 5/4/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Sticking 
 Description:  retracked motor replaced limit switch  
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 11008 5/5/2008 Completed DOC/SW2 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 11009 5/5/2008 Completed DOC/NW2 Cell 63 LR 
 Cell Door Broken 
 Description:  <none> 
 11010 5/5/2008 Completed DOC/SW2 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 11017 5/5/2008 Completed DOC/NE3 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 
 11019 5/5/2008 Completed DOC/NW3 Block 
 Cel Door broken 
 Description:  <none> 
 11020 5/5/2008 Completed DOC/NW3 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 11021 5/5/2008 Completed DOC/NW3 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 11022 5/5/2008 Completed DOC/NW3 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 11026 5/5/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 11027 5/5/2008 Completed DOC/S3 Cell 07 UL 
 Cell Door Broken 
 Description:  <none> 
 11028 5/5/2008 Completed DOC/S3 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 11029 5/5/2008 Completed DOC/S3 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 11033 5/5/2008 Completed DOC/SE3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 11034 5/5/2008 Completed DOC/SE3 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 11035 5/5/2008 Completed DOC/SE3 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 11036 5/5/2008 Completed DOC/SE3 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 11037 5/5/2008 Completed DOC/SE3 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 11048 5/5/2008 Completed DOC/S2 Cell 63 LR 
 Cell Door Broken 
 Description:  <none> 
 11049 5/5/2008 Completed DOC/S2 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 11051 5/5/2008 Completed DOC/NW2 Cell 63 LR 
 Cell Door Broken 
 Description:  <none> 
 11052 5/5/2008 Completed DOC/NW2 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 11074 5/5/2008 Completed DOC/S1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 11075 5/5/2008 Completed DOC/S1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 11061 5/5/2008 Completed DOC/NW3 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 11079 5/5/2008 Completed DOC/NW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 11080 5/5/2008 Completed DOC/NW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 11063 5/5/2008 Completed DOC/SW2 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 11081 5/5/2008 Completed DOC/NW1 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 11083 5/5/2008 Completed DOC/NW1 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 11066 5/5/2008 Completed DOC/SW2 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 11085 5/5/2008 Completed DOC/NW2 Cell 24 LL 
 Cell Door Broken 
 Description:  tighten set screw and lubricated door 
 11067 5/5/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 11068 5/5/2008 Completed DOC/SW1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 11088 5/5/2008 Completed DOC/NW2 Cell 63 LR 
 Cell Door Broken 
 Description:  tightened set screw  
 11069 5/5/2008 Completed DOC/SW1 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 11089 5/5/2008 Completed DOC/NW2 Cell 80 LR 
 Cell Door Broken 
 Description:  tightened set screew  
 11070 5/5/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 11072 5/5/2008 Completed DOC/S3 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 11093 5/5/2008 Completed DOC/SE2 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 
 11096 5/5/2008 Completed DOC/SE2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 11097 5/5/2008 Completed DOC/SW2 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 11098 5/5/2008 Completed DOC/SW2 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 11099 5/5/2008 Completed DOC/SW2 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 11100 5/5/2008 Completed DOC/SW2 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 11126 5/6/2008 Completed DOC/SW2 Cell 39 LL 
 Cell Door Broken 
 Description:  Doors 
  

 11127 5/6/2008 Completed DOC/SW2 Cell 53 UR 
 Cell Door Broken 
 Description:  Doors 
  

 11128 5/6/2008 Completed DOC/SW2 Cell 73 LR 
 Cell Door Broken 
 Description:  Doors 
  

 11143 5/6/2008 Completed DOC/SW1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 11144 5/6/2008 Completed DOC/SW1 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 11145 5/6/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 11146 5/6/2008 Completed DOC/SW1 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 11149 5/6/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 11150 5/6/2008 Completed DOC/S3 Cell 07 UL 
 Cell Door Broken 
 Description:  <none> 
 11151 5/6/2008 Completed DOC/S3 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
 11154 5/6/2008 Completed DOC/S3 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
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 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
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 Service/Description 
 11157 5/6/2008 Completed DOC/S1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 11160 5/6/2008 Completed DOC/S1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 11162 5/6/2008 Completed DOC/SW2 Cell 04 UL 
 Cell Door Broken 
 Description:  <none> 
 11169 5/6/2008 Completed DOC/NE3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 11171 5/6/2008 Completed DOC/NE3 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 
 11172 5/6/2008 Completed DOC/NE1 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
 11173 5/6/2008 Completed DOC/NE1 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 11177 5/6/2008 Completed DOC/SE3 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 11178 5/6/2008 Completed DOC/SE3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 11179 5/6/2008 Completed DOC/SE3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 11181 5/7/2008 Completed DOC/NE2 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 11182 5/7/2008 Completed DOC/NE2 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 11183 5/7/2008 Completed DOC/NE2 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 11184 5/7/2008 Completed DOC/NE2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 

 Printed 4/20/2009 3:06:42 PM Page 143 of  348 



 Work Orders by Shop and Subshop 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 11197 5/7/2008 Completed DOC/SE2 Cell 01 UL 
 Cell Door Broken 
 Description:  <none> 
 11199 5/7/2008 Completed DOC/SW2 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 11200 5/7/2008 Completed DOC/SW2 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 11204 5/7/2008 Completed DOC/S3 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 11205 5/7/2008 Completed DOC/S3 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 11212 5/8/2008 Completed DOC/N2 Cell 54 UR 
 Cell Door Broken 
 Description:  found no malfunction on door 54 
 11216 5/8/2008 Completed DOC/N2 Cell 50 UR 
 Cell Door Broken 
 Description:  replaced fuse element on control board in bubble 
 11221 5/8/2008 Completed DOC/SE1 Cell 49 UR 
 Cell Door Broken 
 Description:  Doors 
  

 11231 5/9/2008 Completed DOC/SW2 Cell 19 UL 
 Cell Door Sticking 
 Description:  retracked door,replaced open limit switch  
 11232 5/9/2008 Completed DOC/SW2 Cell 15 UL 
 Cell Door Broken 
 Description:  replaced limit micro switch 
 11241 5/10/2008 Completed DOC/NE2 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 11242 5/10/2008 Completed DOC/NE2 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 11243 5/10/2008 Completed DOC/NE2 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
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 11244 5/10/2008 Completed DOC/NE2 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 11245 5/10/2008 Completed DOC/NE2 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 11246 5/10/2008 Completed DOC/NE2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 11247 5/10/2008 Completed DOC/NE2 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 11257 5/10/2008 Completed DOC/S2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 11321 5/10/2008 Completed DOC/SW2 Cell 80 LR 
 Cell Door Broken 
 Description:  reset manual release  
 11322 5/10/2008 Completed DOC/SW2 Block 
 Gate Problem in Cell Block 
 Description:  replaced motor on entrance gateway  door 
 11323 5/10/2008 Completed DOC/SW2 Block 
 Gate Problem in Cell Block 
 Description:  replaced fuse in control panel  
 11326 5/10/2008 Completed DOC/NW2 Cell 21 LL 
 Cell Door Broken 
 Description:  reattached lockrod 
 11258 5/10/2008 Completed DOC/SW2 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 11260 5/10/2008 Completed DOC/SW2 Cell 27 LL 
 Cell Door Broken 
 Description:  INMATES STUCK IN CELL 5/17/08 
 11261 5/10/2008 Completed DOC/SW2 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 11262 5/10/2008 Completed DOC/SW2 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 11263 5/10/2008 Completed DOC/SW2 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
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 Shop/Subshop 
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 Service/Description 
 11264 5/10/2008 Completed DOC/SW2 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
 11267 5/10/2008 Completed DOC/SW2 Cell 79 LR 
 Cell Door Broken 
 Description:  INMATE STUCK IN CELL 5/17/08 
 11268 5/10/2008 Completed DOC/SW2 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 11272 5/10/2008 Completed DOC/NE3 Cell 74 LR 
 Cell Door Broken 
 Description:  <none> 
 11282 5/10/2008 Completed DOC/SE1 Cell 64 LR 
 Cell Door Broken 
 Description:  <none> 
 11283 5/10/2008 Completed DOC/NW2 Cell 01 UL 
 Cell Door Broken 
 Description:  <none> 
 11284 5/10/2008 Completed DOC/NW2 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 11295 5/12/2008 Completed DOC/NE1 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 11296 5/12/2008 Completed DOC/NE1 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 11297 5/12/2008 Completed DOC/NE1 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 11298 5/12/2008 Completed DOC/NE1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 11301 5/12/2008 Completed DOC/SE1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 11314 5/12/2008 Completed DOC/SW1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 11315 5/12/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 11316 5/12/2008 Completed DOC/SW1 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 11317 5/12/2008 Completed DOC/SW1 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 11318 5/12/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 11350 5/12/2008 Completed DOC/SE3 Cell 40 LL 
 Cell Door Broken 
 Description:  Doors 
  

 11353 5/13/2008 Completed DOC/S2 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 11355 5/13/2008 Completed DOC/NE2 Block 
 Cell Door Broken 
 Description:  Doors. Found blown fuse in operator panel. Replaced fuse and reset breaker in mech room. Call only took 1 hr stayed till  
 6:00 pm could not get a zone supervisor to sign in tool cart. 

 11445 5/13/2008 Completed DOC/NW2 Cell 31 LL 
 Cell Door Broken 
 Description:  tightened set screw 
 11449 5/13/2008 Completed DOC/NW2 Cell 23 LL 
 Cell Door Broken 
 Description:  adjusted servo motor  
 11451 5/13/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  tightened set screw 
 11454 5/13/2008 Completed DOC/SE3 Cell 14 UL 
 Cell Door Broken 
 Description:  inmate stuck in cell 
 11456 5/13/2008 Completed DOC/SW2 Cell 19 UL 
 Cell Door Broken 
 Description:  Doors 
  

 11458 5/13/2008 Completed DOC/SW2 Cell 31 LL 
 Cell Door Broken 
 Description:  Doors 
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 11459 5/13/2008 Completed DOC/SW2 Cell 38 LL 
 Cell Door Broken 
 Description:  Doors 
  
 Doors 
  

 11507 5/13/2008 Completed DOC/SE1 Cell 30 LL 
 Cell Door Broken 
 Description:  tightened drive sprocket 
 11508 5/13/2008 Completed DOC/SE1 Cell 27 LL 
 Cell Door Broken 
 Description:  remounted motor,reset limits replaced microswitch 
 11509 5/13/2008 Completed DOC/SE1 Cell 23 LL 
 Cell Door Broken 
 Description:  remouted operator 
 11468 5/13/2008 Completed DOC/SE1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 11470 5/13/2008 Completed DOC/SE1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 11472 5/13/2008 Completed DOC/SW1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 11474 5/13/2008 Completed DOC/SW1 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 11479 5/13/2008 Completed DOC/S3 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 11480 5/13/2008 Completed DOC/S3 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 11491 5/13/2008 Completed DOC/NE3 Cell 64 LR 
 Cell Door Broken 
 Description:  <none> 
 11492 5/13/2008 Completed DOC/NE3 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 
 11493 5/13/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
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 11494 5/13/2008 Completed DOC/NW3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 11499 5/13/2008 Completed DOC/SE3 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 11513 5/14/2008 Completed DOC/SW2 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 11527 5/14/2008 Completed DOC/S2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 11530 5/14/2008 Completed DOC/S2 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 11554 5/15/2008 Completed DOC/SW2 Cell 40 LL 
 Cell Door Broken 
 Description:  Doors 
  

 11556 5/15/2008 Completed DOC/NE1 Cell 54 UR 
 Cell Door Broken 
 Description:  Doors 
  

 11557 5/15/2008 Completed DOC/NE1 Cell 57 UR 
 Cell Door Broken 
 Description:  Inmate Stuck in cell 
 11558 5/15/2008 Completed DOC/NE1 Cell 29 LL 
 Cell Door Broken 
 Description:  Inmate stuck in cell 
 11560 5/15/2008 Completed DOC/NE1 Cell 33 LL 
 Cell Door Broken 
 Description:  inmate stuck in cell 
 11591 5/16/2008 Completed DOC/SE2 Cell 39 LL 
 Cell Door Broken 
 Description:  replaced limit micro switch  
 11589 5/16/2008 Completed DOC/S1 Cell 14 UL 
 Cell Door Broken 
 Description:  Doors 
  

 11590 5/16/2008 Completed DOC/SE3 Cell 24 LL 
 Cell Door Broken 
 Description:  Doors 
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 11592 5/16/2008 Completed DOC/SE2 Cell 40 LL 
 Cell Door Broken 
 Description:  replaced nut on bell lock down  
 11619 5/17/2008 Completed DOC/SW2 Cell 73 LR 
 Cell Door Broken 
 Description:  INMATE STUCK IN CELL 5/17/08 
 11634 5/17/2008 Completed DOC/NE3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 11635 5/17/2008 Completed DOC/NE3 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 
 11655 5/17/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 11660 5/17/2008 Completed DOC/NE1 Cell 76 LR 
 Cell Door Broken 
 Description:  Doors 
  

 11671 5/17/2008 Completed DOC/SE3 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 11672 5/17/2008 Completed DOC/SE3 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 11678 5/18/2008 Completed DOC/SE2 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 11679 5/18/2008 Completed DOC/SE2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 11703 5/19/2008 Completed DOC/SE1 Cell 28 LL 
 Cell Door Broken 
 Description:  Doors 
  

 11707 5/19/2008 Completed DOC/NW1 Cell 61 LR 
 Cell Door Broken 
 Description:  Doors 
  

 11711 5/19/2008 Completed DOC/SW2 Cell 21 LL 
 Cell Door Broken 
 Description:  INMATES STUCK IN CELL 5/17/08 
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 11712 5/19/2008 Completed DOC/SE3 Cell 40 LL 
 Cell Door Broken 
 Description:  Doors 
  

 11713 5/19/2008 Completed DOC/SE3 Cell 71 LR 
 Cell Door Broken 
 Description:  Doors 
  

 11718 5/19/2008 Completed DOC/SW1 Cell 38 LL 
 Cell Door Broken 
 Description:  Doors 
  

 11720 5/19/2008 Completed DOC/NE1 Cell 57 UR 
 Cell Door Broken 
 Description:  Doors 
  

 11736 5/20/2008 Completed DOC/SE3 Cell 24 LL 
 Cell Door Broken 
 Description:  Doors 
  

 11749 5/20/2008 Completed DOC/SW1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 11754 5/20/2008 Completed DOC/SW3 Cell 09 UL 
 Cell Door Broken 
 Description:  Doors 
  

 11519 5/20/2008 Completed DOC/S3 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 11769 5/21/2008 Completed DOC/S2 Block 
 Cell Door Broken 
 Description:  <none> 
 11776 5/21/2008 Completed DOC/S3 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 11777 5/21/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 11779 5/21/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
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 11780 5/21/2008 Completed DOC/NW3 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 11781 5/21/2008 Completed DOC/NE3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 11782 5/21/2008 Completed DOC/NE3 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 
 11062 5/21/2008 Completed DOC/SW2 Cell 04 UL 
 Cell Door Broken 
 Description:  <none> 
 11471 5/21/2008 Completed DOC/SW1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 11844 5/22/2008 Completed DOC/SW2 Cell 19 UL 
 Cell Door Broken 
 Description:  Doors 
  

 11845 5/22/2008 Completed DOC/S3 Cell 07 UL 
 Cell Door Broken 
 Description:  Doors 
  

 11846 5/22/2008 Completed DOC/S3 Cell 08 UL 
 Cell Door Broken 
 Description:  Doors 
  

 11847 5/22/2008 Completed DOC/SE3 Cell 24 LL 
 Cell Door Broken 
 Description:  Doors 
  

 11855 5/23/2008 Completed DOC/LOADING DOCK B16 
 Gate Problem in Cell Block 
 Description:  Doors. Loading dock gate not opening or closing. Fabricated new bell for motor housing and installed. 
 11862 5/24/2008 Completed DOC/SE3 Cell 19 UL 
 Cell Door Broken 
 Description:  <none> 
 11863 5/24/2008 Completed DOC/SE2 Cell 79 LR 
 Cell Door Broken 
 Description:  <none> 
 11961 5/24/2008 Completed DOC/NE3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
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 11962 5/24/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 11963 5/24/2008 Completed DOC/NE3 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 11964 5/24/2008 Completed DOC/S2 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 11890 5/26/2008 Completed DOC/NW2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 11891 5/26/2008 Completed DOC/SW2 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 11897 5/26/2008 Completed DOC/NE1 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
 11910 5/26/2008 Completed DOC/NE1 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 11913 5/26/2008 Completed DOC/SW2 Cell 74 LR 
 Cell Door Broken 
 Description:  <none> 
 11925 5/26/2008 Completed DOC/SW1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 11940 5/27/2008 Completed DOC/NE3 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 11941 5/27/2008 Completed DOC/NE2 Cell 66 LR 
 Cell Door Broken 
 Description:  found no problems with cell door  
 11942 5/27/2008 Completed DOC/NE2 Cell 75 LR 
 Cell Door Broken 
 Description:  found no problems with cell door 
 11943 5/27/2008 Completed DOC/NE2 Cell 80 LR 
 Cell Door Broken 
 Description:  found no problems with cell door  
 11944 5/27/2008 Completed DOC/NE2 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
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 11953 5/27/2008 Completed DOC/SE2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 11974 5/27/2008 Completed DOC/LOADING DOCK B16 
 Loading dock gate inoperable 
 Description:  Loading dock outer gate not working.Tightened new bell for motor. Also tightened motor housing on inner loading dock door. 

 11975 5/27/2008 Completed DOC/NW1 Cell 78 LR 
 Cell Door Broken 
 Description:  Doors 
  

 11976 5/27/2008 Completed DOC/NW1 Cell 52 UR 
 Cell Door Broken 
 Description:  Doors 
  

 11978 5/27/2008 Completed DOC/NE1 Cell 11 UL 
 Cell Door Broken 
 Description:  Doors 
  

 11979 5/27/2008 Completed DOC/NE1 Cell 19 UL 
 Cell Door Broken 
 Description:  Doors 
  

 11980 5/27/2008 Completed DOC/SE1 Cell 23 LL 
 Cell Door Broken 
 Description:  Doors 
  

 11986 5/27/2008 Completed DOC/SE3 Cell 25 LL 
 Cell Door Broken 
 Description:  Doors 
  

 11987 5/27/2008 Completed DOC/SE3 Cell 37 LL 
 Cell Door Broken 
 Description:  Doors 
  

 11989 5/27/2008 Completed DOC/S2 Cell 15 UL 
 Cell Door Broken 
 Description:  Doors 
  

 11991 5/27/2008 Completed DOC/SW2 Cell 27 LL 
 Cell Door Broken 
 Description:  Doors 
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 11992 5/27/2008 Completed DOC/SW2 Cell 19 UL 
 Cell Door Broken 
 Description:  Doors 
  

 11996 5/27/2008 Completed DOC/SW2 Cell 15 UL 
 Cell Door Broken 
 Description:  Doors 
  

 12002 5/27/2008 Completed DOC/S2 Block 
 Cell Door Broken 
 Description:  Doors 
  

 12003 5/27/2008 Completed DOC/S2 Block 
 Cell Door Broken 
 Description:  Doors 
  

 12005 5/27/2008 Completed DOC/NW2 Cell 23 LL 
 Cell Door Broken 
 Description:  Doors 
  
 Doors 
  

 12006 5/27/2008 Completed DOC/S1 Cell 42 UR 
 Cell Door Broken 
 Description:  Doors 
  

 12007 5/27/2008 Completed DOC/NW1 Cell 56 UR 
 Cell Door Broken 
 Description:  Doors 
  

 12010 5/27/2008 Completed DOC/SW1 Cell 02 UL 
 Cell Door Broken 
 Description:  Doors 
  

 12020 5/27/2008 Completed DOC/N2 Cell 54 UR 
 Cell Door Broken 
 Description:  Doors 
  

 11510 5/27/2008 Completed DOC/NE1 Cell 27 LL 
 Cell Door Broken 
 Description:  remounted operator 
 12027 5/27/2008 Completed DOC/SE1 Cell 30 LL 
 Cell Door Broken 
 Description:  Doors 
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 12035 5/27/2008 Completed DOC/SE2 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 12047 5/27/2008 Completed DOC/SW2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 12056 5/28/2008 Completed DOC/NE2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 12057 5/28/2008 Completed DOC/NE2 Cell 20 UL 
 Cell Door Broken 
 Description:  found no malfunction  
 12086 5/28/2008 Completed DOC/NE3 Cell 64 LR 
 Cell Door Broken 
 Description:  <none> 
 12090 5/28/2008 Completed DOC/SW3 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
 12093 5/28/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 12122 5/28/2008 Completed DOC/SE3 Cell 10 UL 
 Cell Door Broken 
 Description:  Doors 
  
 (Fill In)… 
  

 12123 5/28/2008 Completed DOC/SE3 Cell 18 UL 
 Cell Door Broken 
 Description:  Doors 
  

 12124 5/28/2008 Completed DOC/SE3 Cell 24 LL 
 Cell Door Broken 
 Description:  Doors 
  

 12091 5/28/2008 Completed DOC/SW3 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 12135 5/28/2008 Completed DOC/NW1 Cell 78 LR 
 Cell Door Broken 
 Description:  Doors 
  

 Printed 4/20/2009 3:06:44 PM Page 156 of  348 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 12136 5/28/2008 Completed DOC/S1 Cell 42 UR 
 Cell Door Broken 
 Description:  Doors 
  

 12236 5/28/2008 Completed DOC/SW3 Cell 50 UR 
 Cell Door Broken 
 Description:  emergency retracked door reattached lock rod 
 12143 5/28/2008 Completed DOC/SW3 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 12150 5/28/2008 Completed DOC/SE2 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 12151 5/28/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 12154 5/28/2008 Completed DOC/SW1 Cell 42 UR 
 Cell Door Broken 
 Description:  <none> 
 12182 5/28/2008 Completed DOC/SW2 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 12238 5/29/2008 Completed DOC/NE2 Cell 67 LR 
 Cell Door Broken 
 Description:  vandalism  
 12490 5/29/2008 Completed DOC/NE2 Cell 56 UR 
 Cell Door Broken 
 Description:  emergency vandalism removed obstruction from door system 
 12288 5/30/2008 Completed DOC/S1 Cell 65 LR 
 Cell Door Broken 
 Description:  repair motor  
  

 12293 5/30/2008 Completed DOC/SW1 Cell 41 UR 
 Cell Door Broken 
 Description:  Doors 
  

 12294 5/30/2008 Completed DOC/SW1 Cell 40 LL 
 Cell Door Broken 
 Description:  Doors 
  

 12295 5/30/2008 Completed DOC/SW1 Cell 38 LL 
 Cell Door Broken 
 Description:  Doors 
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 12296 5/30/2008 Completed DOC/SW1 Cell 66 LR 
 Cell Door Broken 
 Description:  Doors 
  

 12297 5/30/2008 Completed DOC/N2 Cell 23 LL 
 Cell Door Broken 
 Description:  Doors 
  

 12298 5/30/2008 Completed DOC/N2 Cell 24 LL 
 Cell Door Broken 
 Description:  Doors 
  

 12299 5/30/2008 Completed DOC/N2 Cell 05 UL 
 Cell Door Broken 
 Description:  Doors 
  

 12300 5/30/2008 Completed DOC/N2 Cell 49 UR 
 Cell Door Broken 
 Description:  Doors 
  
 Doors 
  

 12301 5/30/2008 Completed DOC/NE2 Cell 56 UR 
 Cell Door Broken 
 Description:  Doors 
  

 12772 5/30/2008 Completed DOC/SW2 Cell 36 LL 
 Cell Door Broken 
 Description:  vandalism 
 12773 5/30/2008 Completed DOC/SW2 Cell 32 LL 
 Cell Door Broken 
 Description:  remounted operators   
 12306 5/30/2008 Completed DOC/S1 Cell 63 LR 
 Cell Door Broken 
 Description:  repair motor  
 12492 5/30/2008 Completed DOC/N2 Cell 17 UL 
 Cell Door Broken 
 Description:  reattached operator 
 12493 5/30/2008 Completed DOC/N2 Cell 05 UL 
 Cell Door Broken 
 Description:  realigned door 
 12774 5/30/2008 Completed DOC/SW2 Cell 30 LL 
 Cell Door Broken 
 Description:  vandalism tighten drive gear  
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 12775 5/30/2008 Completed DOC/SW2 Cell 27 LL 
 Cell Door Broken 
 Description:  remounted  operator 
 12315 5/30/2008 Completed DOC/SE3 Cell 03 UL 
 Cell Door Broken 
 Description:  Doors 
  

 12316 5/30/2008 Completed DOC/SE3 Cell 10 UL 
 Cell Door Broken 
 Description:  Doors 
  

 12317 5/30/2008 Completed DOC/SE3 Cell 37 LL 
 Cell Door Broken 
 Description:  Doors 
  

 12318 5/30/2008 Completed DOC/SE3 Cell 05 UL 
 Cell Door Broken 
 Description:  Doors 
  

 12322 5/31/2008 Completed DOC/N3 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 12323 5/31/2008 Completed DOC/N3 Cell 14 UL 
 Cell Door Broken 
 Description:  Doors 
  

 12325 5/31/2008 Completed DOC/NE3 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 12330 5/31/2008 Completed DOC/SW3 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 12341 5/31/2008 Completed DOC/NW2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 12344 5/31/2008 Completed DOC/NE2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 12358 5/31/2008 Completed DOC/NW3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 12494 5/31/2008 Completed DOC/SE1 Cell 16 UL 
 Cell Door Broken 
 Description:  emergency normal wear 
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 12381 6/2/2008 Completed DOC/SW2 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
 12382 6/2/2008 Completed DOC/SW2 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 12388 6/2/2008 Completed DOC/SE1 Cell 16 UL 
 Cell Door Broken 
 Description:  Doors 
  

 12390 6/2/2008 Completed DOC/SE1 Cell 35 LL 
 Cell Door Broken 
 Description:  Doors 
  

 12391 6/2/2008 Completed DOC/SE1 Cell 19 UL 
 Cell Door Broken 
 Description:  Doors 
  

 12397 6/2/2008 Completed DOC/NW2 Cell 34 LL 
 Cell Door Broken 
 Description:  Doors 
  

 12399 6/2/2008 Completed DOC/SW1 Cell 11 UL 
 Cell Door Broken 
 Description:  Doors 
  

 12400 6/2/2008 Completed DOC/SW1 Cell 40 LL 
 Cell Door Broken 
 Description:  Doors 
  

 12401 6/2/2008 Completed DOC/SW1 Cell 61 LR 
 Cell Door Broken 
 Description:  Doors 
  

 12402 6/2/2008 Completed DOC/SE3 Cell 31 LL 
 Cell Door Broken 
 Description:  Doors 
  

 12406 6/2/2008 Completed DOC/SW3 Cell 45 UR 
 Cell Door Broken 
 Description:  Doors 
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 12410 6/2/2008 Completed DOC/SE2 Cell 18 UL 
 Cell Door Broken 
 Description:  Doors 
  

 12413 6/2/2008 Completed DOC/SW2 Cell 75 LR 
 Cell Door Broken 
 Description:  Doors 
  

 12414 6/2/2008 Completed DOC/SW2 Cell 27 LL 
 Cell Door Broken 
 Description:  Doors 
  

 12419 6/2/2008 Completed DOC/NW3 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 12420 6/2/2008 Completed DOC/SE3 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 12421 6/2/2008 Completed DOC/SE3 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 12422 6/2/2008 Completed DOC/SE3 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 12424 6/2/2008 Completed DOC/SE3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 12425 6/2/2008 Completed DOC/SE3 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 12431 6/2/2008 Completed DOC/NE3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 12432 6/2/2008 Completed DOC/NE3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 12433 6/2/2008 Completed DOC/NE3 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 12440 6/2/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
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 12443 6/2/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 12444 6/2/2008 Completed DOC/SE2 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 12450 6/2/2008 Completed DOC/SW1 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 12459 6/3/2008 Completed DOC/SW2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 12467 6/3/2008 Completed DOC/NW2 Cell 42 UR 
 Cell Door Broken 
 Description:  <none> 
 12468 6/3/2008 Completed DOC/NW2 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 12476 6/3/2008 Completed DOC/S2 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 
 12480 6/3/2008 Completed DOC/LOADING DOCK B16 
 Cell Door Broken 
 Description:  Doors 
 Entry Gate to loading dock slipping. Tightened bolts to keep motor housing down 

 12482 6/3/2008 Completed DOC/NE3 Cell 48 UR 
 Cell Door Broken 
 Description:  Doors 
  

 12483 6/3/2008 Completed DOC/NE3 Cell 55 UR 
 Cell Door Broken 
 Description:  Doors 
  

 12484 6/3/2008 Completed DOC/SW2 Cell 74 LR 
 Cell Door Broken 
 Description:  Doors 
  

 12485 6/3/2008 Completed DOC/SW2 Cell 32 LL 
 Cell Door Broken 
 Description:  Doors 
  

 12516 6/3/2008 Completed DOC/S1 Cell 59 UR 
 Cell Door Broken 
 Description:  repair motor  

 Printed 4/20/2009 3:06:45 PM Page 162 of  348 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 12523 6/3/2008 Completed DOC/SW1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 12526 6/3/2008 Completed DOC/SW1 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 12536 6/3/2008 Completed DOC/NE2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 12544 6/3/2008 Completed DOC/SW2 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 12545 6/4/2008 Completed DOC/NE2 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 12546 6/4/2008 Completed DOC/NE2 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
 12547 6/4/2008 Completed DOC/NE2 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 12548 6/4/2008 Completed DOC/NE2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 12549 6/4/2008 Completed DOC/NE2 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
 12550 6/4/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 12551 6/4/2008 Completed DOC/N2 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 12552 6/4/2008 Completed DOC/NE2 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 12553 6/4/2008 Completed DOC/NE2 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 12554 6/4/2008 Completed DOC/NE2 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 

 Printed 4/20/2009 3:06:45 PM Page 163 of  348 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 12555 6/4/2008 Completed DOC/NE2 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 12556 6/4/2008 Completed DOC/NE2 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 12163 6/4/2008 Completed DOC/S1 Cell 42 UR 
 Cell Door Broken 
 Description:  inmate stuck in cell 
 12588 6/4/2008 Completed DOC/S2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 12589 6/4/2008 Completed DOC/S2 Cell 69 LR 
 Cell Door Broken 
 Description:  <none> 
 12592 6/4/2008 Completed DOC/NE2 Cell 19 UL 
 Cell Door Broken 
 Description:  repaired motor  
 12593 6/4/2008 Completed DOC/NE2 Cell 18 UL 
 Cell Door Broken 
 Description:  repaired motor  
 12594 6/4/2008 Completed DOC/NE2 Cell 16 UL 
 Cell Door Broken 
 Description:  repaired motor  
 12595 6/4/2008 Completed DOC/NE2 Cell 26 LL 
 Cell Door Broken 
 Description:  repaired motor  
 12596 6/4/2008 Completed DOC/NE2 Cell 23 LL 
 Cell Door Broken 
 Description:  repaired motor  
 12597 6/4/2008 Completed DOC/NE2 Cell 76 LR 
 Cell Door Broken 
 Description:  repaired motor  
 12601 6/4/2008 Completed DOC/SE3 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 12606 6/4/2008 Completed DOC/SW2 Cell 19 UL 
 Cell Door Broken 
 Description:  <none> 
 12607 6/4/2008 Completed DOC/SW2 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
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 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 12608 6/4/2008 Completed DOC/SW2 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 12609 6/4/2008 Completed DOC/SW2 Cell 44 UR 
 Cell Door Broken 
 Description:  <none> 
 12610 6/4/2008 Completed DOC/SW2 Cell 74 LR 
 Cell Door Broken 
 Description:  <none> 
 12611 6/4/2008 Completed DOC/SW2 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 12617 6/4/2008 Completed DOC/NW1 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 12618 6/4/2008 Completed DOC/S1 Cell 24 LL 
 Cell Door Broken 
 Description:  repair motor  
 12619 6/4/2008 Completed DOC/S1 Cell 25 LL 
 Cell Door Broken 
 Description:  repair motor  
 12621 6/4/2008 Completed DOC/S1 Cell 27 LL 
 Cell Door Broken 
 Description:  repair motor  
 12628 6/4/2008 Completed DOC/NE3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 12629 6/4/2008 Completed DOC/NE3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 12630 6/5/2008 Completed DOC/SE2 Cell 20 UL 
 Cell Door Broken 
 Description:  <none> 
 12631 6/5/2008 Completed DOC/SE2 Cell 41 UR 
 Cell Door Broken 
 Description:  <none> 
 12656 6/6/2008 Completed DOC/SE2 Cell 18 UL 
 Cell Door Broken 
 Description:  Doors 
  

 Printed 4/20/2009 3:06:45 PM Page 165 of  348 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 12657 6/6/2008 Completed DOC/N2 Cell 40 UR 
 Cell Door Broken 
 Description:  Doors 
  

 12661 6/6/2008 Completed DOC/SW1 Cell 62 LR 
 Cell Door Broken 
 Description:  Doors 
  

 12666 6/7/2008 Completed DOC/SE2 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 12667 6/7/2008 Completed DOC/SE2 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 12677 6/7/2008 Completed DOC/S1 Cell 26 LL 
 Cell Door Broken 
 Description:  replaced fuse 
 12678 6/7/2008 Completed DOC/S1 Cell 32 LL 
 Cell Door Broken 
 Description:  repair motor  
 12682 6/7/2008 Completed DOC/N2 Cell 41 UR 
 Cell Door Broken 
 Description:  repaired motor  
 12685 6/7/2008 Completed DOC/N3 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 12687 6/7/2008 Completed DOC/NE3 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
 12688 6/7/2008 Completed DOC/NE3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 12689 6/7/2008 Completed DOC/NE3 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 12690 6/7/2008 Completed DOC/NE3 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 12692 6/7/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 12693 6/7/2008 Completed DOC/NE2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 12699 6/9/2008 Completed DOC/SW1 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 
 12701 6/9/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 12707 6/9/2008 Completed DOC/SE2 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 12709 6/9/2008 Completed DOC/SE2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 12710 6/9/2008 Completed DOC/SE2 Cell 20 UL 
 Cell Door Broken 
 Description:  <none> 
 12715 6/9/2008 Completed DOC/SE2 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 
 12716 6/9/2008 Completed DOC/S3 Cell 74 LR 
 Cell Door Broken 
 Description:  <none> 
 12719 6/9/2008 Completed DOC/S2 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 12721 6/9/2008 Completed DOC/N2 Cell 55 LR 
 Cell Door Broken 
 Description:  repaired motor  
 12722 6/9/2008 Completed DOC/N2 Cell 22 LL 
 Cell Door Broken 
 Description:  reattached motor  
 12724 6/9/2008 Completed DOC/NW2 Cell 18 UL 
 Cell Door Broken 
 Description:  repaired motor  
 12725 6/9/2008 Completed DOC/NW2 Cell 24 LL 
 Cell Door Broken 
 Description:  repaired motor  
 12761 6/11/2008 Completed DOC/S2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 12763 6/11/2008 Completed DOC/S2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 12766 6/11/2008 Completed DOC/S2 Cell 74 LR 
 Cell Door Broken 
 Description:  <none> 
 12769 6/11/2008 Completed DOC/S2 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 12796 6/11/2008 Completed DOC/SW1 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 12799 6/11/2008 Completed DOC/SE1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 12804 6/11/2008 Completed DOC/NE2 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 12805 6/11/2008 Completed DOC/NE2 Cell 19 UL 
 Cell Door Broken 
 Description:  <none> 
 12806 6/11/2008 Completed DOC/NE2 Cell 20 UL 
 Cell Door Broken 
 Description:  <none> 
 12807 6/11/2008 Completed DOC/NE2 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 12808 6/11/2008 Completed DOC/NE2 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 12809 6/11/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 12813 6/11/2008 Completed DOC/SE3 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 12822 6/11/2008 Completed DOC/S2 Cell 69 LR 
 Cell Door Broken 
 Description:  <none> 
 12510 6/11/2008 Completed DOC/SW3 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 12906 6/12/2008 Completed DOC/SW3 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 12844 6/12/2008 Completed DOC/SW1 Cell 21 LL 
 Cell Door Broken 
 Description:  Doors 
  

 12845 6/12/2008 Completed DOC/SW1 Cell 38 LL 
 Cell Door Broken 
 Description:  Doors 
  

 12846 6/12/2008 Completed DOC/SW1 Cell 42 UR 
 Cell Door Broken 
 Description:  Doors 
  

 12847 6/12/2008 Completed DOC/SW1 Cell 62 LR 
 Cell Door Broken 
 Description:  Doors 
  

 12848 6/12/2008 Completed DOC/SE1 Cell 76 LR 
 Cell Door Broken 
 Description:  Doors 
  

 12849 6/12/2008 Completed DOC/SE1 Cell 16 UL 
 Cell Door Broken 
 Description:  Doors 
  

 12850 6/12/2008 Completed DOC/SE1 Cell 08 UL 
 Cell Door Broken 
 Description:  Doors 
  

 12852 6/12/2008 Completed DOC/SE1 Cell 63 LR 
 Cell Door Broken 
 Description:  Doors 
  

 12530 6/12/2008 Completed DOC/SW1 Cell 57 UR 
 Cell Door Broken 
 Description:  Doors 
  

 12869 6/12/2008 Completed DOC/SW1 Cell 26 LL 
 Cell Door Broken 
 Description:  Doors 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 12870 6/12/2008 Completed DOC/SW1 Cell 56 UR 
 Cell Door Broken 
 Description:  Doors 
  

 12871 6/12/2008 Completed DOC/SW1 Cell 32 LL 
 Cell Door Broken 
 Description:  Doors 
  

 12872 6/12/2008 Completed DOC/SW1 Cell 50 UR 
 Cell Door Broken 
 Description:  Doors 
  
 Doors 
  

 12877 6/12/2008 Completed DOC/SE2 Block 
 Cell Door Broken 
 Description:  Doors 
  

 12904 6/12/2008 Completed DOC/NE3 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 12907 6/12/2008 Completed DOC/SW3 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 12908 6/12/2008 Completed DOC/SW3 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 12910 6/12/2008 Completed DOC/SW2 Cell 07 UL 
 Cell Door Broken 
 Description:  Found motor fallen off mounting bracket, remounted motor 
 12911 6/12/2008 Completed DOC/SW2 Cell 19 UL 
 Cell Door Broken 
 Description:  <none> 
 12912 6/12/2008 Completed DOC/SW2 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 12913 6/12/2008 Completed DOC/SW2 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 12914 6/12/2008 Completed DOC/SW2 Cell 44 UR 
 Cell Door Broken 
 Description:  <none> 
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 Shop/Subshop 
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 12916 6/12/2008 Completed DOC/SW2 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 12917 6/12/2008 Completed DOC/SE2 Cell 05 UL 
 Cell Door Broken 
 Description:  <none> 
 12919 6/12/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 12920 6/12/2008 Completed DOC/NE2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 12934 6/12/2008 Completed DOC/NE3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 12885 6/13/2008 Completed DOC/NE1 Cell 11 UL 
 Cell Door Broken 
 Description:  Doors. Adjusted limit switches and remounted motor 
 12886 6/13/2008 Completed DOC/NE1 Cell 12 UL 
 Cell Door Broken 
 Description:  Doors. Cell door not locking.Removed debris (newspaper) stuffed in header.Vandalism 
 12887 6/13/2008 Completed DOC/NE1 Cell 18 UL 
 Cell Door Broken 
 Description:  Doors. Door not locking. Removed debris from insaide door header. Vandalism 
 12894 6/13/2008 Completed DOC/SE2 Cell 20 UL 
 Cell Door Broken 
 Description:  Doors 
  

 12895 6/13/2008 Completed DOC/SE2 Cell 58 UR 
 Cell Door Broken 
 Description:  Doors 
  

 12896 6/13/2008 Completed DOC/SE2 Cell 59 UR 
 Cell Door Broken 
 Description:  Doors 
  

 12897 6/13/2008 Completed DOC/SE2 Cell 75 LR 
 Cell Door Broken 
 Description:  Doors 
  

 12899 6/13/2008 Completed DOC/SW2 Cell 07 UL 
 Cell Door Broken 
 Description:  Doors 
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 Shop/Subshop 
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 Service/Description 
 13113 6/13/2008 Completed DOC/SE2 Cell 58 UR 
 Cell Door Broken 
 Description:  reattached motor  
 13114 6/13/2008 Completed DOC/SE2 Cell 41 UR 
 Cell Door Broken 
 Description:  reattached motor  
 13115 6/13/2008 Completed DOC/SE2 Cell 12 UL 
 Cell Door Broken 
 Description:  reattached motor  
 12935 6/13/2008 Completed DOC/SW3 Cell 09 UL 
 Cell Door Broken 
 Description:  Doors 
  

 13125 6/13/2008 Completed DOC/SW2 Cell 36 LL 
 Cell Door Broken 
 Description:  repaired motor  
 12948 6/13/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 12951 6/13/2008 Completed DOC/NE3 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 12959 6/13/2008 Completed DOC/S1 Cell 42 UR 
 Cell Door Broken 
 Description:  <none> 
 12963 6/13/2008 Completed DOC/NE1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 12964 6/13/2008 Completed DOC/NE1 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 12966 6/13/2008 Completed DOC/NE1 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 12967 6/13/2008 Completed DOC/NE1 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 12968 6/13/2008 Completed DOC/NE1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
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 Shop/Subshop 
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 Service/Description 
 12978 6/14/2008 Completed DOC/S2 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 13402 6/14/2008 Completed DOC/NW3 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 12983 6/14/2008 Completed DOC/NW3 Cell 41 UR 
 Cell Door Broken 
 Description:  <none> 
 13237 6/14/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 13012 6/14/2008 Completed DOC/NE3 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
 13020 6/14/2008 Completed DOC/SW2 Cell 43 UR 
 Cell Door Broken 
 Description:  Tightened motor mount, adjusted limit switches 
 13028 6/15/2008 Completed DOC/SW3 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 13029 6/15/2008 Completed DOC/SW3 Cell 39 LL 
 Cell Door Broken 
 Description:  <none> 
 13032 6/15/2008 Completed DOC/NE1 Cell 07 UL 
 Cell Door Broken 
 Description:  <none> 
 13033 6/15/2008 Completed DOC/NE1 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 13034 6/15/2008 Completed DOC/NW1 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 13035 6/15/2008 Completed DOC/NW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 13036 6/15/2008 Completed DOC/NW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 13037 6/15/2008 Completed DOC/NW1 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 

 Printed 4/20/2009 3:06:47 PM Page 173 of  348 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
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 13038 6/15/2008 Completed DOC/NW1 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 13039 6/15/2008 Completed DOC/S1 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 13040 6/15/2008 Completed DOC/S1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 13041 6/15/2008 Completed DOC/S1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 13044 6/15/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 13049 6/15/2008 Completed DOC/SE1 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 13050 6/15/2008 Completed DOC/SE1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 13053 6/15/2008 Completed DOC/S2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 13058 6/15/2008 Completed DOC/NE3 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 13059 6/15/2008 Completed DOC/NE3 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 13060 6/15/2008 Completed DOC/NE3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 13061 6/15/2008 Completed DOC/NE3 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
 13062 6/15/2008 Completed DOC/NW3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 13063 6/15/2008 Completed DOC/NW3 Cell 07 UL 
 Cell Door Broken 
 Description:  <none> 
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 13064 6/15/2008 Completed DOC/NW3 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
 13065 6/15/2008 Completed DOC/NW3 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 13074 6/15/2008 Completed DOC/SE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 13075 6/15/2008 Completed DOC/SE2 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 13077 6/16/2008 Completed DOC/NW2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 13080 6/16/2008 Completed DOC/S2 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 13081 6/16/2008 Completed DOC/S2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 13082 6/16/2008 Completed DOC/S2 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
 13083 6/16/2008 Completed DOC/S2 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 13084 6/16/2008 Completed DOC/S2 Cell 74 LR 
 Cell Door Broken 
 Description:  <none> 
 13088 6/16/2008 Completed DOC/SE2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 13089 6/16/2008 Completed DOC/SE2 Cell 41 UR 
 Cell Door Broken 
 Description:  <none> 
 13090 6/16/2008 Completed DOC/SE2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 13091 6/16/2008 Completed DOC/SE2 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 

 Printed 4/20/2009 3:06:47 PM Page 175 of  348 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
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 13093 6/16/2008 Completed DOC/NE1 Cell 32 LL 
 Cell Door Broken 
 Description:  Doors 
  

 13094 6/16/2008 Completed DOC/NE1 Cell 76 LR 
 Cell Door Broken 
 Description:  Doors 
  

 13095 6/16/2008 Completed DOC/NE1 Cell 77 LR 
 Cell Door Broken 
 Description:  Doors 
  

 13099 6/16/2008 Completed DOC/SW3 Cell 48 UR 
 Cell Door Broken 
 Description:  Doors 
  

 13128 6/16/2008 Completed DOC/NW2 Cell 21 LL 
 Cell Door Broken 
 Description:  Doors 
  

 13129 6/16/2008 Completed DOC/NW2 Cell 32 LL 
 Cell Door Broken 
 Description:  Doors 
  

 13130 6/16/2008 Completed DOC/SE2 Cell 59 UR 
 Cell Door Broken 
 Description:  Doors 
  

 13143 6/17/2008 Completed DOC/SW2 Cell 41 UR 
 Cell Door Broken 
 Description:  <none> 
 13150 6/17/2008 Completed DOC/N2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 13160 6/17/2008 Completed DOC/NW2 Cell 28 LL 
 Cell door not securing 
 Description:  Cell door not securing. Locking bar bolt backed out of locking bar, replaced bolt and installed lock washer 
 13161 6/17/2008 Completed DOC/NE2 Cell 57 UR 
 Cell door not securing 
 Description:  Cell door not securing. Lock bar roller bushing broken. Replaced bushing 
 13176 6/17/2008 Completed DOC/SW2 Cell 19 UL 
 Cell Door Broken 
 Description:  Removed paper from door header, tightened motor 
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 Service/Description 
 13177 6/17/2008 Completed DOC/SW2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 13178 6/17/2008 Completed DOC/SW2 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 13180 6/17/2008 Completed DOC/SW2 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 13181 6/17/2008 Completed DOC/SW1 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 13195 6/17/2008 Completed DOC/S3 Cell 68 LR 
 Cell Door Broken 
 Description:  <none> 
 13204 6/17/2008 Completed DOC/NE2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 13205 6/17/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 13206 6/17/2008 Completed DOC/NE2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 13217 6/17/2008 Completed DOC/NW1 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 13223 6/17/2008 Completed DOC/NW3 Cell 07 UL 
 Cell Door Broken 
 Description:  <none> 
 13224 6/17/2008 Completed DOC/NW3 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 13353 6/18/2008 Completed DOC/LOADING DOCK B16 
 Gate Problem in Cell Block 
 Description:  remounted motors on outer and inner doors   
 13243 6/18/2008 Completed DOC/SW2 Cell 26 LL 
 Cell Door Broken 
 Description:  Doors will not open,need adjustment 
  
  
 Cell Door Broken 

 Printed 4/20/2009 3:06:47 PM Page 177 of  348 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
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 13244 6/18/2008 Completed DOC/SW3 Cell 36 LL 
 Cell Door Broken 
 Description:  needs adjustment and lock bar screw 
 Cell Door Broken 

 13245 6/18/2008 Completed DOC/SE2 Cell 40 LL 
 Cell Door Broken 
 Description:  Doors will not open ,locking screw needs to be replaced ,rear end of micro- switch forward actuating wires tips need to  
 be replaced. 
 Switch Broken 

 13255 6/18/2008 Completed DOC/SE2 Cell 74 LR 
 Cell Door Broken 
 Description:  <none> 
 13256 6/18/2008 Completed DOC/N2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 13270 6/18/2008 Completed DOC/SW1 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 13271 6/18/2008 Completed DOC/SW1 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 13272 6/18/2008 Completed DOC/SE1 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 13277 6/18/2008 Completed DOC/NE1 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 13282 6/18/2008 Completed DOC/NE1 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 13284 6/18/2008 Completed DOC/NW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 13288 6/18/2008 Completed DOC/S3 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 13290 6/18/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 13291 6/18/2008 Completed DOC/NW3 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
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 13293 6/18/2008 Completed DOC/NE3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 13305 6/18/2008 Completed DOC/SE3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 13307 6/18/2008 Completed DOC/SE3 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 13308 6/18/2008 Completed DOC/SE3 Cell 20 UL 
 Cell Door Broken 
 Description:  <none> 
 13321 6/19/2008 Completed DOC/S2 Sally Port 
 Cell Door Broken 
 Description:  Doors 
  

 13322 6/19/2008 Completed DOC/S2 Sally Port 
 Cell Door Broken 
 Description:  Doors 
  

 13325 6/19/2008 Completed DOC/SE2 Cell 20 UL 
 Cell Door Broken 
 Description:  Doors 
  

 13329 6/19/2008 Completed DOC/SE2 Cell 56 UR 
 Cell Door Broken 
 Description:  Doors 
  

 13333 6/19/2008 Completed DOC/SE2 Cell 77 LR 
 Cell Door Broken 
 Description:  Doors 
  

 13334 6/19/2008 Completed DOC/SE2 Cell 80 LR 
 Cell Door Broken 
 Description:  Doors 
  

 13345 6/19/2008 Completed DOC/SW1 Cell 62 LR 
 Cell Door Broken 
 Description:  Doors 
  

 13348 6/19/2008 Completed DOC/SE1 Cell 51 UR 
 Cell Door Broken 
 Description:  Doors 
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 13356 6/19/2008 Completed DOC/SW2 Cell 32 LL 
 Cell Door Broken 
 Description:  Doors 
  

 13357 6/19/2008 Completed DOC/SW2 Cell 40 LL 
 Cell Door Broken 
 Description:  Doors 
  

 13359 6/19/2008 Completed DOC/N2 Cell 42 UR 
 Cell Door Broken 
 Description:  Doors 
  

 13377 6/19/2008 Completed DOC/NW3 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 13378 6/19/2008 Completed DOC/NW3 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 13379 6/19/2008 Completed DOC/NW3 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 13380 6/19/2008 Completed DOC/NW3 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 13381 6/19/2008 Completed DOC/NW3 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 13386 6/19/2008 Completed DOC/SW2 Cell 44 UR 
 Cell Door Broken 
 Description:  <none> 
 13387 6/19/2008 Completed DOC/SW2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 13388 6/19/2008 Completed DOC/SW2 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 13389 6/19/2008 Completed DOC/SW2 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 13392 6/19/2008 Completed DOC/SW1 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
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 13396 6/19/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 13418 6/20/2008 Completed DOC/SE3 Cell 08 UL 
 Cell Door Broken 
 Description:  Found motor in air. Adjusted motor mount installed lock washer. Adjusted limit switch 
 13423 6/20/2008 Completed DOC/SE3 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 13404 6/20/2008 Completed DOC/SW2 Cell 39 LL 
 Cell Door Broken 
 Description:  <none> 
 13428 6/20/2008 Completed DOC/SE3 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 13405 6/20/2008 Completed DOC/SW2 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 13406 6/20/2008 Completed DOC/SW2 Cell 74 LR 
 Cell Door Broken 
 Description:  <none> 
 13455 6/20/2008 Completed DOC/S1 Cell 63 LR 
 Cell Door Broken 
 Description:  <none> 
 13456 6/20/2008 Completed DOC/S1 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 13408 6/20/2008 Completed DOC/SE2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 13413 6/20/2008 Completed DOC/S2 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
 13414 6/20/2008 Completed DOC/S2 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 13462 6/20/2008 Completed DOC/SE1 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 13469 6/20/2008 Completed DOC/SW1 Cell 42 UR 
 Cell Door Broken 
 Description:  <none> 
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 13471 6/20/2008 Completed DOC/SW1 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 13472 6/20/2008 Completed DOC/SW1 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 13438 6/20/2008 Completed DOC/SW3 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 13474 6/20/2008 Completed DOC/NE1 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 13475 6/20/2008 Completed DOC/NE1 Cell 17 UL 
 Cell Door Broken 
 Description:  Motor fallen reinstalled and adjusted limit switch 
 13476 6/20/2008 Completed DOC/NE1 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 13477 6/20/2008 Completed DOC/NE1 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 13484 6/20/2008 Completed DOC/NE1 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 13506 6/20/2008 Completed DOC/SW3 Cell 11 UL 
 Cell Door Broken 
 Description:  Doors 
  

 13507 6/20/2008 Completed DOC/SW3 Cell 13 UL 
 Cell Door Broken 
 Description:  Doors 
  

 13508 6/20/2008 Completed DOC/SW3 Cell 14 UL 
 Cell Door Broken 
 Description:  Doors 
  

 13509 6/20/2008 Completed DOC/SW3 Cell 15 UL 
 Cell Door Broken 
 Description:  Doors 
  

 13510 6/20/2008 Completed DOC/SW3 Cell 16 UL 
 Cell Door Broken 
 Description:  Doors 
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 13511 6/20/2008 Completed DOC/SW3 Cell 17 UL 
 Cell Door Broken 
 Description:  Doors 
  

 13512 6/20/2008 Completed DOC/SW3 Cell 20 UL 
 Cell Door Broken 
 Description:  Doors 
  

 13519 6/20/2008 Completed DOC/SW3 Cell 71 LR 
 Cell Door Sticking 
 Description:  Cell Door Sticking/ Found locking arm had dropped down. Reattatched locking arm and tighted locking screw to put the cell  
 door in operation. 

 13520 6/20/2008 Completed DOC/SW3 Cell 30 LL 
 Cell Door Broken 
 Description:  Blown Fuses /remove and replaced fuse at control panel. 
 13522 6/20/2008 Completed DOC/SW2 Block 
 Cell Door Broken 
 Description:  Blown Fuses / remove and replaced blown fuse. 
 13523 6/20/2008 Completed DOC/SE3 Cell 71 LR 
 Cell Door Broken 
 Description:  Cell door will not open/ locking bar dropped,made adjustment tighten locking screw. 
 13544 6/21/2008 Completed DOC/SE1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 13545 6/21/2008 Completed DOC/SE1 Cell 69 LR 
 Cell Door Broken 
 Description:  <none> 
 13552 6/21/2008 Completed DOC/NE2 Block 
 Cell Door Broken 
 Description:  Doors. NE 2 2 Gate switch spinning around not making contact to operate doors. 
 13558 6/21/2008 Completed DOC/NW1 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 13564 6/22/2008 Completed DOC/N2 Cell 39 UR 
 Cell Door Broken 
 Description:  <none> 
 13602 6/22/2008 Completed DOC/S1 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 13608 6/22/2008 Completed DOC/SE1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
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 13657 6/23/2008 Completed DOC/S2 Block 
 1,2, & 3 sally-port doors are broken 
 Description:  <none> 
 13635 6/23/2008 Completed DOC/S1 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 13651 6/23/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 13656 6/24/2008 Completed DOC/N3 Storage Room LL 
 storage closet is leaking 
 Description:  <none> 
 13658 6/24/2008 Completed DOC/S2 Block 
 all cell doors on both the upper & lower right tier are broken 
 Description:  <none> 
 13689 6/24/2008 Completed DOC/NW2 Block 
 Cell Door Broken 
 Description:  Cell Door Broken,doors #1,#2and #3 would not open or close. 
 13693 6/24/2008 Completed DOC/SE3 Cell 31 LL 
 Cell Door Broken 
 Description:  Doors. Door not opening. Head gear loose tightened gear. 
 13694 6/24/2008 Completed DOC/SE3 Cell 05 UL 
 Cell Door Broken 
 Description:  Doors.Door not opening, found motor mount bolt has fallen out. Retightened motor mount bolt 
 13695 6/24/2008 Completed DOC/N2 Cell 01 UL 
 Cell Door Broken 
 Description:  reset motor   
 13711 6/24/2008 Completed DOC/SE1 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 13712 6/24/2008 Completed DOC/SE1 Cell 53 UR 
 Cell Door Broken 
 Description:  Door not opening. Extracted inmates replaced limit switch. 
 13714 6/24/2008 Completed DOC/SW1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 13720 6/24/2008 Completed DOC/SW1 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 13721 6/24/2008 Completed DOC/SW1 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
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 13726 6/24/2008 Completed DOC/NE1 Cell 24 LL 
 Cell Door Broken 
 Description:  Replaced broken limit switch 
 13728 6/24/2008 Completed DOC/NE1 Cell 27 LL 
 Cell Door Broken 
 Description:  Found cell door operational as of 07/13/08. OT approved by Tim Tanner CGL 
 13732 6/24/2008 Completed DOC/NE1 Cell 43 UR 
 Cell Door Broken 
 Description:  <none> 
 13733 6/24/2008 Completed DOC/NE1 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 13740 6/24/2008 Completed DOC/NE2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 13741 6/24/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 13742 6/24/2008 Completed DOC/NE2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 13748 6/25/2008 Completed DOC/CORRIDOR 1 
 Gate Problem southside 1st floor 
 Description:  <none> 
 13757 6/25/2008 Completed DOC/SE3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 13760 6/25/2008 Completed DOC/SE3 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 13763 6/25/2008 Completed DOC/SE3 Cell 20 UL 
 Cell Door Broken 
 Description:  <none> 
 13764 6/25/2008 Completed DOC/SE3 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 13791 6/25/2008 Completed DOC/NE2 Block 
 Cell Door Broken 
 Description:  Doors 
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 15108 6/25/2008 Completed DOC/NE2 Control Bubble 
 Cell Door Broken 
 Description:  replaced contacter for cell override control  
 13817 6/25/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 13835 6/25/2008 Completed DOC/NE1 Cell 23 LL 
 Cell Door Broken 
 Description:  Removed paper from door header (vandalism) door ok 
 13862 6/26/2008 Completed DOC/SE3 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 13864 6/26/2008 Completed DOC/SE3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 13915 6/26/2008 Completed DOC/NE1 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 13865 6/26/2008 Completed DOC/SE3 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 13919 6/26/2008 Completed DOC/NE1 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 13920 6/26/2008 Completed DOC/NE1 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 
 13885 6/26/2008 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  Doors 
  

 13899 6/26/2008 Completed DOC/N2 Cell 58 LR 
 Cell Door Broken 
 Description:  Doors 
  

 13903 6/26/2008 Completed DOC/NE1 Cell 02 UL 
 Cell Door Broken 
 Description:  Doors locked close,cell#2 
 13905 6/26/2008 Completed DOC/NE1 Cell 09 UL 
 Cell Door Broken 
 Description:  Door for cell # 9 was locked close ;possible electrical issue. 
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 13906 6/26/2008 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  Doors 
  

 13931 6/26/2008 Completed DOC/SW2 Cell 09 UL 
 Cell Door Broken 
 Description:  Doors 
  

 13954 6/26/2008 Completed DOC/SW1 Cell 63 LR 
 Cell Door Broken 
 Description:  <none> 
 13938 6/26/2008 Completed DOC/SE1 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 13939 6/26/2008 Completed DOC/SE1 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 13946 6/26/2008 Completed DOC/S3 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 13967 6/26/2008 Completed DOC/S1 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 14000 6/27/2008 Completed DOC/NE2 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 14002 6/27/2008 Completed DOC/NE2 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 14003 6/27/2008 Completed DOC/NE2 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 14004 6/27/2008 Completed DOC/NE2 Cell 19 UL 
 Cell Door Broken 
 Description:  <none> 
 14005 6/27/2008 Completed DOC/NE2 Cell 20 UL 
 Cell Door Broken 
 Description:  <none> 
 14050 6/27/2008 Completed DOC/NW3 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
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 14051 6/27/2008 Completed DOC/NW3 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 14052 6/27/2008 Completed DOC/NW3 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 14038 6/27/2008 Completed DOC/SE3 Cell 02 UL 
 Cell Door Broken 
 Description:  Adjusted motor installed loctite and lock washer 
 14039 6/27/2008 Completed DOC/SE3 Cell 03 UL 
 Cell Door Broken 
 Description:  Adjusted motor limit switches 
 14042 6/27/2008 Completed DOC/SE3 Cell 07 UL 
 Cell Door Broken 
 Description:  Found motor hung up in airAdjusted bracket added lock washer and loc tite 
 14053 6/27/2008 Completed DOC/SE3 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 14055 6/27/2008 Completed DOC/SE3 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 14056 6/27/2008 Completed DOC/SE3 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 14065 6/27/2008 Completed DOC/SE3 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 14023 6/27/2008 Completed DOC/NE2 Cell 11 UL 
 Cell Door Broken 
 Description:  Doors 
  

 14080 6/28/2008 Completed DOC/SE1 Cell 09 UL 
 Cell Door Broken 
 Description:  Extracted inmates found motor up in the air, cleaned up tracks 
 14112 6/28/2008 Completed DOC/NE3 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 14113 6/28/2008 Completed DOC/NE2 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
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 14115 6/28/2008 Completed DOC/NE2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 14116 6/28/2008 Completed DOC/NE2 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
 14118 6/28/2008 Completed DOC/NE2 Cell 64 LR 
 Cell Door Broken 
 Description:  <none> 
 14121 6/28/2008 Completed DOC/NE2 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 14128 6/28/2008 Completed DOC/NE2 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 14169 6/28/2008 Completed DOC/SW3 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
 14178 6/28/2008 Completed DOC/NW1 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 14181 6/28/2008 Completed DOC/NE2 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 14183 6/28/2008 Completed DOC/NE2 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 14192 6/28/2008 Completed DOC/NW2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 14211 6/28/2008 Completed DOC/SE1 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 14212 6/28/2008 Completed DOC/SE1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 14213 6/28/2008 Completed DOC/SE1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 14234 6/28/2008 Completed DOC/S3 Cell 63 LR 
 Cell Door Broken 
 Description:  <none> 
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 14238 6/29/2008 Completed DOC/SE1 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 14239 6/29/2008 Completed DOC/SE1 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 14245 6/29/2008 Completed DOC/SE1 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 14274 6/29/2008 Completed DOC/NE1 Cell 08 UL 
 Cell Door Broken 
 Description:  Removed paper from header tightened motor mount 
 14277 6/29/2008 Completed DOC/NE1 Cell 13 UL 
 Cell Door Broken 
 Description:  Removed paper jammed in header 
 14258 6/29/2008 Completed DOC/SE3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 14290 6/29/2008 Completed DOC/SE2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 14300 6/29/2008 Completed DOC/S2 Cell 45 UR 
 Cell Door Broken 
 Description:  cell operational as of 7/16/08 
 14303 6/29/2008 Completed DOC/NE2 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 14304 6/29/2008 Completed DOC/NE2 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 14305 6/29/2008 Completed DOC/NE2 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 14315 6/29/2008 Completed DOC/NE2 Cell 43 UR 
 Cell Door Broken 
 Description:  <none> 
 14316 6/29/2008 Completed DOC/NE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 14318 6/29/2008 Completed DOC/NE2 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
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 14320 6/29/2008 Completed DOC/NE2 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 14321 6/29/2008 Completed DOC/NE2 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 14322 6/29/2008 Completed DOC/NE2 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 14341 6/29/2008 Completed DOC/NE1 Cell 01 UL 
 Cell Door Broken 
 Description:  <none> 
 14381 6/30/2008 Completed DOC/SE1 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 14402 6/30/2008 Completed DOC/SE3 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 14403 6/30/2008 Completed DOC/SE3 Cell 19 UL 
 Cell Door Broken 
 Description:  <none> 
 14406 6/30/2008 Completed DOC/NW2 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 14424 6/30/2008 Completed DOC/SE2 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
 14426 6/30/2008 Completed DOC/SE2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 14427 6/30/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 14430 6/30/2008 Completed DOC/SE2 Cell 69 LR 
 Cell Door Broken 
 Description:  <none> 
 14433 6/30/2008 Completed DOC/SE1 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
 14435 6/30/2008 Completed DOC/SE1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 

 Printed 4/20/2009 3:06:49 PM Page 191 of  348 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 14458 6/30/2008 Completed DOC/NE1 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 14462 6/30/2008 Completed DOC/NE1 Sally Port 
 Cell Door Broken 
 Description:  Found door operating ok 7/13/08 OT per Tim tanner CGL 
 14464 6/30/2008 Completed DOC/NW3 Cell 78 LR 
 Cell Door Broken 
 Description:  Doors 
  

 14466 6/30/2008 Completed DOC/N1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 14473 6/30/2008 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 14485 6/30/2008 Completed DOC/SE1 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 14536 7/1/2008 Completed DOC/NE1 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 14502 7/1/2008 Completed DOC/SE3 Cell 05 UL 
 Cell Door Broken 
 Description:  <none> 
 14503 7/1/2008 Completed DOC/SE3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 14504 7/1/2008 Completed DOC/SE3 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 14505 7/1/2008 Completed DOC/SE3 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 14507 7/1/2008 Completed DOC/SE3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 14508 7/1/2008 Completed DOC/SE3 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
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 14512 7/1/2008 Completed DOC/SE3 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 14513 7/1/2008 Completed DOC/SE3 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 14514 7/1/2008 Completed DOC/SE3 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 14515 7/1/2008 Completed DOC/SE3 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 14516 7/1/2008 Completed DOC/SE3 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 14518 7/1/2008 Completed DOC/SE3 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 14520 7/1/2008 Completed DOC/SE3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 14523 7/1/2008 Completed DOC/SE3 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
 14524 7/1/2008 Completed DOC/SE3 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 14525 7/1/2008 Completed DOC/SE3 Cell 79 LR 
 Cell Door Broken 
 Description:  <none> 
 14528 7/1/2008 Completed DOC/SW1 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 14531 7/1/2008 Completed DOC/NE1 Cell 25 LL 
 Cell Door Broken 
 Description:  Found door operational. 
 14532 7/1/2008 Completed DOC/NE1 Cell 26 LL 
 Cell Door Broken 
 Description:  Removed paper from header (vandalism) 
 14535 7/1/2008 Completed DOC/NE1 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
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 14538 7/1/2008 Completed DOC/NE1 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
 14540 7/1/2008 Completed DOC/N1 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 14546 7/1/2008 Completed DOC/S2 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 14550 7/1/2008 Completed DOC/S2 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 14551 7/1/2008 Completed DOC/S2 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 14552 7/1/2008 Completed DOC/S1 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 14554 7/1/2008 Completed DOC/S1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 14564 7/2/2008 Completed DOC/NE2 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 14565 7/2/2008 Completed DOC/NE2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 14566 7/2/2008 Completed DOC/NE2 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 14569 7/2/2008 Completed DOC/NE2 Cell 39 LL 
 Cell Door Broken 
 Description:  <none> 
 14601 7/2/2008 Completed DOC/N1 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 14607 7/2/2008 Completed DOC/SE1 Cell 64 LR 
 Cell Door Broken 
 Description:  <none> 
 14618 7/2/2008 Completed DOC/NE1 Cell 15 UL 
 Cell Door Broken 
 Description:  Pulled paper out of header tightened mounting bolt 
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 14622 7/2/2008 Completed DOC/NE1 Cell 35 LL 
 Cell Door Broken 
 Description:  Found paper stuffed in door header 7/13/08 
 14624 7/2/2008 Completed DOC/NE1 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 14625 7/2/2008 Completed DOC/NE1 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 14626 7/2/2008 Completed DOC/NE1 Cell 68 LR 
 Cell Door Broken 
 Description:  <none> 
 14627 7/2/2008 Completed DOC/NE1 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 14628 7/2/2008 Completed DOC/NE1 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 14629 7/2/2008 Completed DOC/NE1 Cell 69 LR 
 Cell Door Broken 
 Description:  <none> 
 14632 7/2/2008 Completed DOC/SW1 Cell 44 UR 
 Cell Door Broken 
 Description:  <none> 
 14643 7/2/2008 Completed DOC/NE2 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 14645 7/2/2008 Completed DOC/NW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 14649 7/2/2008 Completed DOC/S3 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 14654 7/2/2008 Completed DOC/N1 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
 14655 7/2/2008 Completed DOC/N1 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 14658 7/2/2008 Completed DOC/N1 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
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 14676 7/3/2008 Completed DOC/SE2 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 14677 7/3/2008 Completed DOC/SE2 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 14685 7/3/2008 Completed DOC/S2 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
 14674 7/3/2008 Completed DOC/S2 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 14719 7/3/2008 Completed DOC/SE1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 14725 7/3/2008 Completed DOC/SE1 Cell 63 LR 
 Cell Door Broken 
 Description:  <none> 
 14733 7/3/2008 Completed DOC/NE1 Cell 30 LL 
 Cell Door Broken 
 Description:  Found door operational 7/13/08 
 14735 7/3/2008 Completed DOC/NE1 Cell 02 UL 
 Cell Door Broken 
 Description:  Found paper stuffed in door header. (Vandalism) Cleared paper out of header opened/closed door 
 14738 7/3/2008 Completed DOC/SW1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 14739 7/3/2008 Completed DOC/SW1 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 14741 7/3/2008 Completed DOC/SW1 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 14742 7/3/2008 Completed DOC/SW1 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 14745 7/3/2008 Completed DOC/SW1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 14746 7/3/2008 Completed DOC/SW1 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
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 14747 7/3/2008 Completed DOC/SW1 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 14748 7/3/2008 Completed DOC/SW1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 14750 7/3/2008 Completed DOC/SW1 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 14751 7/3/2008 Completed DOC/SW1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 14752 7/3/2008 Completed DOC/SW1 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 14753 7/3/2008 Completed DOC/SW1 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 14754 7/3/2008 Completed DOC/SW1 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 14757 7/3/2008 Completed DOC/SW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 14758 7/3/2008 Completed DOC/SW1 Cell 39 LL 
 Cell Door Broken 
 Description:  <none> 
 14759 7/3/2008 Completed DOC/SW1 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 14760 7/3/2008 Completed DOC/SW1 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 14761 7/3/2008 Completed DOC/SW1 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 14762 7/3/2008 Completed DOC/SW1 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 14763 7/3/2008 Completed DOC/SW1 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
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 14765 7/3/2008 Completed DOC/SW1 Sally Port 
 Cell Door Broken 
 Description:  <none> 
 14770 7/3/2008 Completed DOC/S1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 14962 7/3/2008 Completed DOC/NE2 Block 
 Cell Door Broken 
 Description:  <none> 
 14790 7/4/2008 Completed DOC/NW1 Cell 20 UL 
 Cell Door Broken 
 Description:  <none> 
 14796 7/4/2008 Completed DOC/NW1 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 14797 7/4/2008 Completed DOC/NW1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 14798 7/4/2008 Completed DOC/NW1 Cell 79 LR 
 Cell Door Broken 
 Description:  <none> 
 14802 7/4/2008 Completed DOC/NE1 Cell 33 LL 
 Cell Door Broken 
 Description:  Found paper jammed in door (vandalism). Opened/closed door. 07/13/08 
 14807 7/4/2008 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  <none> 
 14809 7/4/2008 Completed DOC/NW3 Cell 68 LR 
 Cell Door Broken 
 Description:  <none> 
 14815 7/5/2008 Completed DOC/S2 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 14816 7/5/2008 Completed DOC/S2 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 14818 7/5/2008 Completed DOC/S2 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
 14820 7/5/2008 Completed DOC/S2 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
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 14821 7/5/2008 Completed DOC/S2 Cell 68 LR 
 Cell Door Broken 
 Description:  <none> 
 14824 7/5/2008 Completed DOC/SE3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 14825 7/5/2008 Completed DOC/SW3 Cell 20 UL 
 Cell Door Broken 
 Description:  <none> 
 14826 7/5/2008 Completed DOC/SW3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 14830 7/5/2008 Completed DOC/SW3 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 14834 7/5/2008 Completed DOC/SE3 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 14898 7/5/2008 Completed DOC/NE1 Cell 05 UL 
 Cell Door Broken 
 Description:  Found paper stuffed in door header. (Vandalism) Removed paper from door header. Door open/close 
 14900 7/5/2008 Completed DOC/NE1 Cell 11 UL 
 Cell Door Broken 
 Description:  Found door operational 7/13/08 
 14906 7/5/2008 Completed DOC/NE1 Cell 39 LL 
 Cell Door Broken 
 Description:  Found paper jammed in door header. (Vandalism) Pulled paper out of door, opened/closed 
 14909 7/5/2008 Completed DOC/NE1 Cell 38 LL 
 Cell Door Broken 
 Description:  Found door operational as of 7/13/08 
 14913 7/5/2008 Completed DOC/SE1 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 14914 7/5/2008 Completed DOC/SE2 Cell 41 UR 
 Cell Door Broken 
 Description:  <none> 
 14919 7/5/2008 Completed DOC/SE2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 14920 7/5/2008 Completed DOC/SE2 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
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 14867 7/5/2008 Completed DOC/SE1 Block 
 Cell Door Broken 
 Description:  <none> 
 14870 7/5/2008 Completed DOC/S2 Block 
 Cell Door Broken 
 Description:  <none> 
 14871 7/5/2008 Completed DOC/S1 Block 
 Cell Door Broken 
 Description:  <none> 
 14925 7/7/2008 Completed DOC/SW3 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 14880 7/7/2008 Completed DOC/NW2 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 15055 7/7/2008 Completed DOC/SW3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 15058 7/7/2008 Completed DOC/SW3 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 15059 7/7/2008 Completed DOC/SW3 Cell 64 LR 
 Cell Door Broken 
 Description:  <none> 
 14881 7/7/2008 Completed DOC/NW3 Cell 42 UR 
 Cell Door Broken 
 Description:  <none> 
 14883 7/7/2008 Completed DOC/NW3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 14929 7/7/2008 Completed DOC/SW1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 14930 7/7/2008 Completed DOC/SW1 Cell 68 LR 
 Cell Door Broken 
 Description:  <none> 
 14935 7/7/2008 Completed DOC/SW1 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 14936 7/7/2008 Completed DOC/SW1 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
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 14937 7/7/2008 Completed DOC/SW1 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 14940 7/7/2008 Completed DOC/S1 Cell 20 UL 
 Cell Door Broken 
 Description:  <none> 
 14892 7/7/2008 Completed DOC/NE1 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 14896 7/7/2008 Completed DOC/N1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 14897 7/7/2008 Completed DOC/S2 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 14944 7/7/2008 Completed DOC/S1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 14961 7/8/2008 Completed DOC/NE2 Cell 01 UL 
 Cell Door Broken 
 Description:  <none> 
 14963 7/8/2008 Completed DOC/NE2 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 14964 7/8/2008 Completed DOC/NE2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 14965 7/8/2008 Completed DOC/NE3 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 14967 7/8/2008 Completed DOC/NE2 Cell 74 LR 
 Cell Door Broken 
 Description:  <none> 
 14968 7/8/2008 Completed DOC/NE2 Cell 20 UL 
 Cell Door Broken 
 Description:  <none> 
 14969 7/8/2008 Completed DOC/NE2 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 14970 7/8/2008 Completed DOC/NE2 Cell 73 LR 
 Cell Door Broken 
 Description:  <none> 
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 14971 7/8/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 14972 7/8/2008 Completed DOC/NE2 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 14973 7/8/2008 Completed DOC/NE2 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 14974 7/8/2008 Completed DOC/NE2 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 14975 7/8/2008 Completed DOC/NE2 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 14976 7/8/2008 Completed DOC/NE2 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 14977 7/8/2008 Completed DOC/NE2 Cell 69 LR 
 Cell Door Broken 
 Description:  <none> 
 14978 7/8/2008 Completed DOC/NE2 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 14979 7/8/2008 Completed DOC/NE3 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 14980 7/8/2008 Completed DOC/NE2 Cell 68 LR 
 Cell Door Broken 
 Description:  <none> 
 14981 7/8/2008 Completed DOC/NE1 Cell 15 UL 
 Cell Door Broken 
 Description:  Cell door operational as of 7/13/08 
 14982 7/8/2008 Completed DOC/NE3 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 14983 7/8/2008 Completed DOC/NE2 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
 14984 7/8/2008 Completed DOC/NE2 Cell 63 LR 
 Cell Door Broken 
 Description:  <none> 
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 14986 7/8/2008 Completed DOC/NE2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 14992 7/8/2008 Completed DOC/S2 Block 
 Cell Door Broken 
 Description:  . Lower right tier gate not opening closing. Tightened motor mount installed screw in motor lift bracket and remade limit  
 switch connection 

 14994 7/8/2008 Completed DOC/S2 Block 
 Cell Door Broken 
 Description:  Doors. Lower right tier tv room/c&p office door not opening. Replaced head gear for motor adjusted motor bracket and limit  
 switch 

 15022 7/9/2008 Completed DOC/NW1 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 15025 7/9/2008 Completed DOC/NE1 Cell 01 UL 
 Cell Door Broken 
 Description:  Found motor hung in air after emergency release in closet pulled. Repaired as of 07/13/08 
 15005 7/9/2008 Completed DOC/S2 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 15006 7/9/2008 Completed DOC/S2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 15007 7/9/2008 Completed DOC/S2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 15008 7/9/2008 Completed DOC/S2 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 15009 7/9/2008 Completed DOC/S2 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 15010 7/9/2008 Completed DOC/S2 Cell 74 LR 
 Cell Door Broken 
 Description:  <none> 
 15027 7/9/2008 Completed DOC/NE1 Cell 20 UL 
 Cell Door Broken 
 Description:  Found door operational as of 7/13/08 
 15028 7/9/2008 Completed DOC/NE1 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
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 15029 7/9/2008 Completed DOC/NE1 Cell 24 LL 
 Cell Door Broken 
 Description:  Found door operational as of 7/13/08 
 15030 7/9/2008 Completed DOC/NE1 Cell 29 LL 
 Cell Door Broken 
 Description:  Found door operational as of 07/13/08 
 15031 7/9/2008 Completed DOC/NE1 Cell 32 LL 
 Cell Door Broken 
 Description:  Found door able to be pulled open by paper jammed in door header, removed paper tightened motor head gear. Problem  
 caused by vandalism. 

 15033 7/9/2008 Completed DOC/NE1 Cell 36 LL 
 Cell Door Broken 
 Description:  Found door able to be pulled open due to paper jammed in door header (vandalism), removed paper and replaced 1 limit  
 switch. Door operational as of 07/13/08 

 15012 7/9/2008 Completed DOC/SE2 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 
 15014 7/9/2008 Completed DOC/NE2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 15015 7/9/2008 Completed DOC/NE2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 15037 7/9/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 15016 7/9/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 15038 7/9/2008 Completed DOC/SW1 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 15017 7/9/2008 Completed DOC/NE2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 15018 7/9/2008 Completed DOC/N2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 15039 7/9/2008 Completed DOC/SW1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
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 15040 7/9/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 15046 7/9/2008 Completed DOC/S1 Cell 42 UR 
 Cell Door Broken 
 Description:  <none> 
 15053 7/9/2008 Completed DOC/NE3 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 15054 7/9/2008 Completed DOC/SW3 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 15063 7/9/2008 Completed DOC/SE3 Cell 04 UL 
 Cell Door Broken 
 Description:  Tightened motor mounts adjusted limit switches 
 15064 7/9/2008 Completed DOC/SE3 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 15065 7/9/2008 Completed DOC/SE3 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 15066 7/9/2008 Completed DOC/SE3 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 15067 7/9/2008 Completed DOC/SE3 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 15068 7/9/2008 Completed DOC/SE3 Cell 64 LR 
 Cell Door Broken 
 Description:  <none> 
 15069 7/9/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 15080 7/9/2008 Completed DOC/NW1 Cell 18 UL 
 Cell Door Broken 
 Description:  Doors 
  

 15083 7/9/2008 Completed DOC/N2 Cell 15 UL 
 Cell Door Broken 
 Description:  Doors 
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 15089 7/10/2008 Completed DOC/SE1 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 15093 7/10/2008 Completed DOC/SE1 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 15094 7/10/2008 Completed DOC/SE1 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 
 15111 7/10/2008 Completed DOC/SW1 Cell 14 UL 
 Cell Door Broken 
 Description:  Doors 
  

 15114 7/10/2008 Completed DOC/NW2 Cell 21 LL 
 Cell Door Broken 
 Description:  Doors 
  

 15115 7/10/2008 Completed DOC/NW2 Cell 21 LL 
 Cell Door Broken 
 Description:  Doors 
  

 15119 7/10/2008 Completed DOC/N2 Cell 61 LR 
 Cell Door Broken 
 Description:  reset motor  
 15123 7/10/2008 Completed DOC/SW1 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 15124 7/10/2008 Completed DOC/SW1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 15125 7/10/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 15126 7/10/2008 Completed DOC/NE1 Cell 07 UL 
 Cell Door Broken 
 Description:  Tightened motor mounts and adjusted limit switches. Door operational as of 7/13/08 
 15128 7/10/2008 Completed DOC/NE1 Cell 37 LL 
 Cell Door Broken 
 Description:  Found door operational as of 7/13/08 
 15129 7/10/2008 Completed DOC/NE1 Cell 34 LL 
 Cell Door Broken 
 Description:  Door operational as of 7/13/08 
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 15133 7/11/2008 Completed DOC/SE1 Cell 40 LL 
 Cell Door Broken 
 Description:  Doors 
  

 15135 7/11/2008 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  Doors 
  

 15139 7/11/2008 Completed DOC/NW3 Cell 12 UL 
 Cell Door Broken 
 Description:  Doors 
  
 Doors 
  

 15141 7/11/2008 Completed DOC/NW3 Cell 06 UL 
 Cell Door Broken 
 Description:  Doors 
  

 15142 7/11/2008 Completed DOC/SE3 Cell 24 LL 
 Cell Door Broken 
 Description:  Doors 
  

 15143 7/11/2008 Completed DOC/SE3 Cell 04 UL 
 Cell Door Broken 
 Description:  Doors 
  

 15144 7/11/2008 Completed DOC/SE3 Cell 27 LL 
 Cell Door Broken 
 Description:  Doors 
  

 15145 7/11/2008 Completed DOC/SE3 Cell 20 UL 
 Cell Door Broken 
 Description:  Doors 
  

 15146 7/11/2008 Completed DOC/SE3 Cell 69 LR 
 Cell Door Broken 
 Description:  Doors 
  

 15147 7/11/2008 Completed DOC/NE3 Cell 44 UR 
 Cell Door Broken 
 Description:  Doors 
  

 15149 7/11/2008 Completed DOC/SW3 Cell 59 UR 
 Cell Door Broken 
 Description:  Doors 
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 15150 7/11/2008 Completed DOC/NE2 Cell 70 LR 
 Cell Door Broken 
 Description:  Doors 
  

 15151 7/11/2008 Completed DOC/S2 Block 
 Cell Door Broken 
 Description:  Doors 
  

 15152 7/11/2008 Completed DOC/NE3 Cell 51 UR 
 Cell Door Broken 
 Description:  Doors 
  

 15153 7/11/2008 Completed DOC/NE3 Cell 55 UR 
 Cell Door Broken 
 Description:  Doors 
  

 15156 7/11/2008 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  Doors 
  

 15170 7/14/2008 Completed DOC/SE1 Chase Closet 66-67 LR 
 Cell Door Broken 
 Description:  <none> 
 15172 7/14/2008 Completed DOC/SE3 Cell 74 LR 
 Cell Door Broken 
 Description:  <none> 
 15174 7/14/2008 Completed DOC/NE2 Block 
 Cell Door Broken 
 Description:  Doors 
  

 15175 7/14/2008 Completed DOC/NW2 Cell 40 LL 
 Cell Door Broken 
 Description:  Doors 
  

 15176 7/14/2008 Completed DOC/NE2 Block 
 Cell Door Broken 
 Description:  Doors 
  

 15177 7/14/2008 Completed DOC/NE2 Cell 12 UL 
 Cell Door Broken 
 Description:  Doors 
  

 Printed 4/20/2009 3:06:52 PM Page 208 of  348 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 15178 7/14/2008 Completed DOC/NW2 Cell 09 UL 
 Cell Door Broken 
 Description:  Doors 
  

 15179 7/14/2008 Completed DOC/SE1 Block 
 Cell Door Broken 
 Description:  Doors 
  

 15182 7/14/2008 Completed DOC/SE3 Cell 10 UL 
 Cell Door Broken 
 Description:  Doors 
  

 14026 7/14/2008 Completed DOC/NW3 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 15193 7/15/2008 Completed DOC/NE1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 15191 7/15/2008 Completed DOC/SE1 Cell 68 LR 
 Cell Door Broken 
 Description:  <none> 
 15202 7/15/2008 Completed DOC/N2 Cell 19 LL 
 Cell Door Broken 
 Description:  found motor bad must replace suggest moving inmate until motor can be replaced  
  

 15210 7/15/2008 Completed DOC/NE3 Block 
 Gate Problem in Cell Block 
 Description:  remounted motor  
 15212 7/16/2008 Completed DOC/NW1 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 15215 7/16/2008 Completed DOC/SE3 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 15219 7/16/2008 Completed DOC/SE3 Cell 75 LR 
 Cell Door Brok 
 Description:  <none> 
 15292 7/16/2008 Completed DOC/SE3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 15221 7/16/2008 Completed DOC/SW1 Cell 37 LL 
 Cell Door Broken 
 Description:  Doors 
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 15222 7/16/2008 Completed DOC/SE1 Cell 56 UR 
 Cell Door Broken 
 Description:  Doors 
  

 15223 7/16/2008 Completed DOC/SE1 Cell 58 UR 
 Cell Door Broken 
 Description:  Doors 
  

 15224 7/16/2008 Completed DOC/SE1 Cell 28 LL 
 Cell Door Broken 
 Description:  Doors 
  

 15225 7/16/2008 Completed DOC/S1 Cell 45 UR 
 Cell Door Broken 
 Description:  Doors 
  

 15279 7/16/2008 Completed DOC/NW2 Block 
 Cell Door Broken 
 Description:  replaced fuse 
 15231 7/16/2008 Completed DOC/SW2 Block 
 Cell Door Broken 
 Description:  Doors 
  

 15280 7/16/2008 Completed DOC/SE1 Cell 14 UL 
 Cell Door Broken 
 Description:  remounted motor  
 15281 7/16/2008 Completed DOC/SE1 Cell 40 LL 
 Cell Door Broken 
 Description:  remounted motor  
 15284 7/16/2008 Completed DOC/N2 Cell 42 UR 
 Cell Door Broken 
 Description:  repaired lock rod  
 15293 7/17/2008 Completed DOC/S2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 15294 7/17/2008 Completed DOC/S2 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 15295 7/17/2008 Completed DOC/S2 Cell 74 LR 
 Cell Door Broken 
 Description:  <none> 
 15299 7/17/2008 Completed DOC/SE2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
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 15300 7/17/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 15301 7/17/2008 Completed DOC/SE2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 15302 7/17/2008 Completed DOC/SE2 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 15303 7/17/2008 Completed DOC/NW2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 15305 7/17/2008 Completed DOC/NE2 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 15306 7/17/2008 Completed DOC/NE2 Cell 17 UL 
 Cell Door Broken 
 Description:  needs electrical work 
 15256 7/17/2008 Completed DOC/SW1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 15266 7/17/2008 Completed DOC/N1 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 15270 7/17/2008 Completed DOC/SE3 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 15271 7/17/2008 Completed DOC/SW3 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 15272 7/17/2008 Completed DOC/SW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 15274 7/17/2008 Completed DOC/SW3 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 15275 7/17/2008 Completed DOC/SW3 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 15276 7/17/2008 Completed DOC/SW3 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
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 15286 7/17/2008 Completed DOC/SE2 Cell 37 LL 
 Cell Door Broken 
 Description:  adjusted limit switch 
 15287 7/17/2008 Completed DOC/SE2 Cell 40 LL 
 Cell Door Broken 
 Description:  reset motor  
 15342 7/17/2008 Completed DOC/NW2 Cell 21 LL 
 Cell Door Broken 
 Description:  reattached locking rod 
 15343 7/17/2008 Completed DOC/NE2 Cell 29 LL 
 Cell Door Broken 
 Description:  vandalism found paper obstruction   
 15345 7/17/2008 Completed DOC/NE2 Cell 38 LL 
 Cell Door Broken 
 Description:  reset lock rod 
 15322 7/18/2008 Completed DOC/SW2 Cell 30 LL 
 Cell Door Broken 
 Description:  Pulled motor off door replenished oil level in motor, installed lock washers, adjusted limit switches 
 15323 7/18/2008 Completed DOC/SW2 Cell 29 LL 
 Cell Door Broken 
 Description:  Installed lock washers, adjusted limit switches 
 15324 7/18/2008 Completed DOC/SW2 Cell 32 LL 
 Cell Door Broken 
 Description:  Installed lock washers, tightened down motor mount screws 
 15326 7/18/2008 Completed DOC/SW2 Cell 02 UL 
 Cell Door Broken 
 Description:  Doors 
  

 15327 7/18/2008 Completed DOC/SW2 Cell 04 UL 
 Cell Door Broken 
 Description:  Doors 
  

 15328 7/18/2008 Completed DOC/SW2 Cell 15 UL 
 Cell Door Broken 
 Description:  Doors 
  

 15329 7/18/2008 Completed DOC/SW2 Cell 29 LL 
 Cell Door Broken 
 Description:  Doors 
  

 15330 7/18/2008 Completed DOC/SW2 Cell 30 LL 
 Cell Door Broken 
 Description:  Doors 
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 15361 7/18/2008 Completed DOC/SW2 Cell 74 LR 
 Cell Door Broken 
 Description:  Doors 
  

 15362 7/18/2008 Completed DOC/SW2 Cell 79 LR 
 Cell Door Broken 
 Description:  Doors 
  

 15363 7/18/2008 Completed DOC/SW2 Cell 64 LR 
 Cell Door Broken 
 Description:  Doors 
  

 15378 7/18/2008 Completed DOC/SW2 Cell 70 LR 
 Cell Door Broken 
 Description:  Doors 
  

 15399 7/18/2008 Completed DOC/SE3 Cell 60 UR 
 Cell Door Broken 
 Description:  Doors 
  

 15400 7/18/2008 Completed DOC/SE3 Cell 59 UR 
 Cell Door Broken 
 Description:  Doors 
  

 15401 7/18/2008 Completed DOC/SE3 Cell 47 UR 
 Cell Door Broken 
 Description:  Doors 
  

 15402 7/18/2008 Completed DOC/SE3 Cell 71 LR 
 Cell Door Broken 
 Description:  Found locking bar bolt backed out of bar. Reinstalled bolt tested door. 
 15407 7/18/2008 Completed DOC/SE1 Cell 59 UR 
 Cell Door Broken 
 Description:  Doors 
  

 15408 7/18/2008 Completed DOC/SE1 Cell 60 UR 
 Cell Door Broken 
 Description:  Doors 
  

 15409 7/18/2008 Completed DOC/SE2 Cell 37 LL 
 Cell Door Broken 
 Description:  Doors 
  

 Printed 4/20/2009 3:06:52 PM Page 213 of  348 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 15410 7/18/2008 Completed DOC/SE2 Cell 68 LR 
 Cell Door Broken 
 Description:  Doors 
  

 15413 7/18/2008 Completed DOC/SW2 Cell 37 LL 
 Cell Door Broken 
 Description:  Doors. Found cell operational as of 8/01/08 
 15428 7/18/2008 Completed DOC/N2 Cell 05 UL 
 Cell Door Broken 
 Description:  <none> 
 15429 7/18/2008 Completed DOC/N2 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 15435 7/18/2008 Completed DOC/S3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 15440 7/19/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 15445 7/19/2008 Completed DOC/SW3 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 15449 7/19/2008 Completed DOC/NW3 Cell 19 UL 
 Cell Door Broken 
 Description:  <none> 
 15451 7/19/2008 Completed DOC/SE2 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 15454 7/19/2008 Completed DOC/NE1 Block 
 Cell Door Broken 
 Description:  <none> 
 15461 7/19/2008 Completed DOC/NE2 Block 
 Cell Door Broken 
 Description:  vandalized 
 15464 7/19/2008 Completed DOC/SW1 Block 
 Cell Door Broken 
 Description:  <none> 
 15467 7/19/2008 Completed DOC/SE3 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
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 15469 7/20/2008 Completed DOC/SW1 Cell 32 LL 
 Cell Door Broken 
 Description:  Doors. Removed debris from door header in cell 32&33 also changed cold water diaphragm for 33 cell. 8 cell motor has  
 fallen off motor mount will install new motor Monday a.m. 

 15474 7/20/2008 Completed DOC/SE2 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 15475 7/20/2008 Completed DOC/SE2 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 
 15482 7/21/2008 Completed DOC/S2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 15483 7/21/2008 Completed DOC/S2 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 15484 7/21/2008 Completed DOC/S2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 15485 7/21/2008 Completed DOC/S2 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 15609 7/21/2008 Completed DOC/N2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 15500 7/21/2008 Completed DOC/NE2 Cell 43 UR 
 Cell Door Broken 
 Description:  <none> 
 15501 7/21/2008 Completed DOC/NE2 Cell 01 UL 
 Cell Door Broken 
 Description:  <none> 
 15507 7/21/2008 Completed DOC/N2 Cell 61 LR 
 Cell Door Broken 
 Description:  Doors 
  

 15509 7/21/2008 Completed DOC/NW3 Cell 69 LR 
 Cell Door Broken 
 Description:  Doors 
  

 15512 7/21/2008 Completed DOC/N2 Cell 41 UR 
 Cell Door Broken 
 Description:  Doors 
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 15528 7/21/2008 Completed DOC/SE3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 15529 7/21/2008 Completed DOC/SE3 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 15530 7/21/2008 Completed DOC/SE3 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 15531 7/21/2008 Completed DOC/SE3 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 15532 7/21/2008 Completed DOC/SE3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 15564 7/22/2008 Completed DOC/NW3 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 15614 7/22/2008 Completed DOC/SW3 Block 
 Cell Door Broken 
 Description:  vandalism  
 15615 7/22/2008 Completed DOC/SW3 Block 
 Cell Door Broken 
 Description:  electrical malfunction  
 15616 7/22/2008 Completed DOC/SW3 Cell 64 LR 
 Cell Door Broken 
 Description:  no motor (servo) 
 15617 7/22/2008 Completed DOC/N2 Cell 61 LR 
 Cell Door Broken 
 Description:  adjusted limit switch  
 15618 7/22/2008 Completed DOC/NW3 Cell 33 LL 
 Cell Door Broken 
 Description:  reattached lockrod  
 15619 7/22/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  realigned door 
 15574 7/22/2008 Completed DOC/NW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 15576 7/22/2008 Completed DOC/NW1 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
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 15579 7/22/2008 Completed DOC/NW3 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 15759 7/22/2008 Completed DOC/SW1 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 15760 7/22/2008 Completed DOC/NW2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 15583 7/22/2008 Completed DOC/SW1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 15586 7/22/2008 Completed DOC/SW1 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 15587 7/22/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 15589 7/22/2008 Completed DOC/SW1 Cell 68 LR 
 Cell Door Broken 
 Description:  <none> 
 15595 7/22/2008 Completed DOC/S2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 15598 7/22/2008 Completed DOC/S2 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 15602 7/22/2008 Completed DOC/NW2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 15603 7/22/2008 Completed DOC/NW2 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 15607 7/22/2008 Completed DOC/S1 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 15608 7/22/2008 Completed DOC/S1 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 15778 7/23/2008 Completed DOC/NE1 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
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 15785 7/23/2008 Completed DOC/S2 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 15787 7/23/2008 Completed DOC/S2 Cell 20 UL 
 Cell Door Broken 
 Description:  <none> 
 15791 7/23/2008 Completed DOC/NE3 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 15792 7/23/2008 Completed DOC/NE3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 15793 7/23/2008 Completed DOC/NW3 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 15794 7/23/2008 Completed DOC/NW3 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 15797 7/23/2008 Completed DOC/SW3 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 15800 7/23/2008 Completed DOC/SE3 Cell 04 UL 
 Cell Door Broken 
 Description:  <none> 
 15803 7/23/2008 Completed DOC/S3 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
 15804 7/23/2008 Completed DOC/NW2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 15661 7/23/2008 Completed DOC/SE2 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 15662 7/23/2008 Completed DOC/SE2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 15663 7/23/2008 Completed DOC/SE2 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 15665 7/23/2008 Completed DOC/SE2 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
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 15666 7/23/2008 Completed DOC/SW1 Cell 09 UL 
 Cell Door Broken 
 Description:  Found motor not wired up. Rewired motor and installed loctite and lock washers 
 15667 7/23/2008 Completed DOC/SW1 Cell 16 UL 
 Cell Door Broken 
 Description:  Found motor up in air, loosened motor mount bracket and installed lock washers and loctite 
 15668 7/23/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 15669 7/23/2008 Completed DOC/SW1 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 15670 7/23/2008 Completed DOC/SW1 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 15675 7/23/2008 Completed DOC/NE2 Cell 43 UR 
 Cell Door Broken 
 Description:  <none> 
 15676 7/23/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 15677 7/23/2008 Completed DOC/NW1 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 15220 7/24/2008 Completed DOC/SW1 Cell 14 UL 
 Cell Door Broken 
 Description:  Doors 
  

 15685 7/24/2008 Completed DOC/S2 Cell 72 LR 
 Cell Door Broken 
 Description:  Doors 
  

 15696 7/24/2008 Completed DOC/NW2 Cell 30 LL 
 Cell Door Broken 
 Description:  Doors 
  

 15697 7/24/2008 Completed DOC/NW2 Cell 31 LL 
 Cell Door Broken 
 Description:  Doors 
  

 15700 7/24/2008 Completed DOC/SW1 Cell 10 UL 
 Cell Door Broken 
 Description:  Doors 
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 15736 7/25/2008 Completed DOC/SE3 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 15737 7/25/2008 Completed DOC/SE3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 15738 7/25/2008 Completed DOC/SE3 Control Bubble 
 Cell Door Broken 
 Description:  <none> 
 15983 7/25/2008 Completed DOC/SW1 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 15984 7/25/2008 Completed DOC/SW1 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 15985 7/25/2008 Completed DOC/SW1 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 15805 7/26/2008 Completed DOC/NW2 Cell 19 UL 
 Cell Door Broken 
 Description:  <none> 
 15806 7/26/2008 Completed DOC/NW2 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 15808 7/26/2008 Completed DOC/NW2 Cell 07 UL 
 Cell Door Broken 
 Description:  <none> 
 15816 7/26/2008 Completed DOC/SW3 Cell 20 UL 
 Cell Door Broken 
 Description:  <none> 
 15817 7/26/2008 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  <none> 
 15823 7/26/2008 Completed DOC/SE2 Block 
 Cell Door Broken 
 Description:  <none> 
 15830 7/26/2008 Completed DOC/S2 Block 
 Cell Door Broken 
 Description:  <none> 
 15836 7/27/2008 Completed DOC/S2 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
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 15837 7/27/2008 Completed DOC/S3 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 15842 7/27/2008 Completed DOC/S2 Cell 74 LR 
 Cell Door Broken 
 Description:  <none> 
 15843 7/27/2008 Completed DOC/S2 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 15844 7/27/2008 Completed DOC/S2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 15845 7/27/2008 Completed DOC/S2 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 15846 7/27/2008 Completed DOC/S2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 15847 7/27/2008 Completed DOC/S2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 15852 7/27/2008 Completed DOC/SW2 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 15871 7/27/2008 Completed DOC/NE1 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 15876 7/27/2008 Completed DOC/NE1 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 15856 7/27/2008 Completed DOC/SW3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 15857 7/27/2008 Completed DOC/SW3 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 16008 7/27/2008 Completed DOC/SW2 Cell 20 UL 
 Cell Door Broken 
 Description:  <none> 
 15860 7/27/2008 Completed DOC/SW3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
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 15861 7/27/2008 Completed DOC/SW3 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 16010 7/27/2008 Completed DOC/SW2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 15873 7/27/2008 Completed DOC/NE1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 15878 7/27/2008 Completed DOC/NE1 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 15885 7/27/2008 Completed DOC/SE1 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 16018 7/28/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  also Cell 37 Door  is Broken 
   

 15960 7/28/2008 Completed DOC/NE2 Cell 27 LL 
 Cell Door Broken 
 Description:  Doors 
  

 15962 7/28/2008 Completed DOC/NE2 Cell 43 UR 
 Cell Door Broken 
 Description:  Doors 
  

 15967 7/28/2008 Completed DOC/SW2 Cell 26 LL 
 Cell Door Broken 
 Description:  Doors 
  

 15969 7/28/2008 Completed DOC/N2 Cell 44 UR 
 Cell Door Broken 
 Description:  Doors 
  

 15972 7/28/2008 Completed DOC/NW3 Cell 69 LR 
 Cell Door Broken 
 Description:  Doors 
  

 15974 7/28/2008 Completed DOC/SE2 Block 
 Cell Door Broken 
 Description:  Doors 
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 15989 7/28/2008 Completed DOC/SE2 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 16120 7/29/2008 Completed DOC/SW1 Cell 37 LL 
 Cell Door Broken 
 Description:  cells 10, 36,37 doors  are broken. 
 17281 7/29/2008 Completed DOC/SE3 Cell 40 LL 
 Cell Door Broken 
 Description:  Doors 
  

 17282 7/29/2008 Completed DOC/SE3 Cell 24 LL 
 Cell Door Broken 
 Description:  Doors 
  

 17283 7/29/2008 Completed DOC/SE3 Cell 16 UL 
 Cell Door Broken 
 Description:  Doors 
  

 17285 7/29/2008 Completed DOC/SE2 Block 
 Cell Door Broken 
 Description:  Doors 
  

 16710 7/29/2008 Completed DOC/NW3 Cell 69 LR 
 Cell Door Broken 
 Description:  Doors 
  

 16712 7/29/2008 Completed DOC/NW3 Cell 44 UR 
 Cell Door Broken 
 Description:  Doors 
  

 16218 7/29/2008 Completed DOC/NE1 Cell 13 UL 
 cell door jammed  
 Description:  <none> 
 16224 7/29/2008 Completed DOC/NE1 Cell 37 LL 
 cell boor broken 
 Description:  <none> 
 16225 7/29/2008 Completed DOC/NE1 Cell 34 LL 
 cell door broken 
 Description:  <none> 
 16475 7/29/2008 Completed DOC/NE1 Cell 34 LL 
 cell door broken 
 Description:  <none> 
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 16229 7/29/2008 Completed DOC/NE1 Cell 77 LR 
 cell door broken 
 Description:  <none> 
 16230 7/29/2008 Completed DOC/NE1 Cell 78 LR 
 cell door broken  
 Description:  <none> 
 16231 7/29/2008 Completed DOC/NE1 Cell 80 LR 
 cell door broken  
 Description:  <none> 
 16477 7/29/2008 Completed DOC/N1 Cell 67 LR 
 cell door broke  
 Description:  <none> 
 16479 7/29/2008 Completed DOC/N1 Cell 69 LR 
 cell door broken  
 Description:  <none> 
 16241 7/29/2008 Completed DOC/NW1 Cell 22 LL 
 cell door broken  
 Description:  <none> 
 16242 7/29/2008 Completed DOC/NW1 Cell 38 LL 
 cell door broken  
 Description:  <none> 
 16253 7/29/2008 Completed DOC/SW1 Cell 16 UL 
 cell door broken  
 Description:  Inspected cell 08/16/2008. Found door,  lights, sink, toilet ok. 
 16256 7/29/2008 Completed DOC/SW1 Cell 10 UL 
 cell door broken  
 Description:  <none> 
 16257 7/29/2008 Completed DOC/SW1 Cell 58 UR 
 cell door broken  
 Description:  <none> 
 16267 7/29/2008 Completed DOC/S1 Cell 80 LR 
 cell door broken  
 Description:  <none> 
 16281 7/29/2008 Completed DOC/SE1 Cell 27 LL 
 cell door broken  
 Description:  <none> 
 16282 7/29/2008 Completed DOC/SE1 Cell 29 LL 
 cell door broken  
 Description:  <none> 
 16283 7/29/2008 Completed DOC/SE1 Cell 53 UR 
 cell door broken  
 Description:  <none> 
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 16284 7/29/2008 Completed DOC/SE1 Cell 59 UR 
 cell door broken  
 Description:  <none> 
 16321 7/29/2008 Completed DOC/NE2 Cell 17 UL 
 cell door broken 
 Description:  <none> 
 16322 7/29/2008 Completed DOC/NE2 Cell 57 UR 
 cell door broken 
 Description:  <none> 
 16323 7/29/2008 Completed DOC/NW2 Cell 24 LL 
 cell door broken 
 Description:  <none> 
 16326 7/29/2008 Completed DOC/N2 Cell 44 UR 
 cell door broken 
 Description:  <none> 
 16328 7/29/2008 Completed DOC/N2 Cell 71 LR 
 cell door broken 
 Description:  <none> 
 16295 7/30/2008 Completed DOC/NE1 Cell 39 LL 
 Cell Door Broken 
 Description:  Doors 
  

 16296 7/30/2008 Completed DOC/NE1 Block 
 Cell Door Broken 
 Description:  Doors 
  

 16297 7/30/2008 Completed DOC/N1 Cell 35 LL 
 Cell Door Broken 
 Description:  Doors 
  

 16298 7/30/2008 Completed DOC/N1 Cell 36 LL 
 Cell Door Broken 
 Description:  Doors 
  

 16300 7/30/2008 Completed DOC/SE3 Cell 53 UR 
 Cell Door Broken 
 Description:  Doors 
  

 16301 7/30/2008 Completed DOC/NE1 Cell 65 LR 
 Cell Door Broken 
 Description:  Doors 
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 16302 7/30/2008 Completed DOC/NE1 Cell 74 LR 
 Cell Door Broken 
 Description:  Doors 
  

 16307 7/30/2008 Completed DOC/NE2 Cell 43 UR 
 Cell Door Broken 
 Description:  Door operational as of 08/01/08 
 16308 7/30/2008 Completed DOC/NE2 Cell 53 UR 
 Cell Door Broken 
 Description:  Doors.Found door operational as of 08/01/08 
 16309 7/30/2008 Completed DOC/NE2 Cell 54 UR 
 Cell Door Broken 
 Description:  Doors.Found door operational as of 08/01/08 
 16311 7/30/2008 Completed DOC/NE2 Cell 59 UR 
 Cell Door Broken 
 Description:  Doors.Found door operational as of 01/08/08 
 16312 7/30/2008 Completed DOC/NE2 Cell 62 LR 
 Cell Door Broken 
 Description:  Doors.Door operational as of 08/01/08 
 16319 7/30/2008 Completed DOC/SE3 Cell 52 UR 
 Cell Door Broken 
 Description:  Doors 
  

 16407 7/31/2008 Completed DOC/SE1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 17296 7/31/2008 Completed DOC/NE1 Block 
 Cell Door Broken 
 Description:  Doors 
  

 17297 7/31/2008 Completed DOC/S1 Block 
 Cell Door Broken 
 Description:  Doors 
  

 16359 7/31/2008 Completed DOC/SE2 Cell 10 UL 
 Cell Door Broken 
 Description:  Doors 
  

 17299 7/31/2008 Completed DOC/N1 Cell 36 LL 
 Cell Door Broken 
 Description:  Doors 
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 16360 7/31/2008 Completed DOC/SE2 Cell 13 UL 
 Cell Door Broken 
 Description:  Doors 
  

 16361 7/31/2008 Completed DOC/SE2 Cell 35 LL 
 Cell Door Broken 
 Description:  Doors 
  

 16362 7/31/2008 Completed DOC/SE2 Cell 69 LR 
 Cell Door Broken 
 Description:  Doors 
  

 16363 7/31/2008 Completed DOC/SE2 Cell 76 LR 
 Cell Door Broken 
 Description:  Doors 
  

 16364 7/31/2008 Completed DOC/SE2 Cell 77 LR 
 Cell Door Broken 
 Description:  Doors 
  

 16365 7/31/2008 Completed DOC/SE2 Cell 48 UR 
 Cell Door Broken 
 Description:  Doors 
  

 16408 7/31/2008 Completed DOC/NE1 Cell 08 UL 
 Cell Door Broken 
 Description:  Door operational as of 08/01/08 
 16410 7/31/2008 Completed DOC/NE1 Cell 71 LR 
 Cell Door Broken 
 Description:  Door operational as of 08/01/08 
 16414 7/31/2008 Completed DOC/SE2 Cell 47 UR 
 Cell Door Broken 
 Description:  Checked door, found door operational 
 16450 8/1/2008 Completed DOC/S2 Cell 71 LR 
 Cell Door Broken 
 Description:  Doors. Found no fuse in panel installed new fuse, found motor humming not moving, installed replacement motor door  
 functioning properly. 

 16731 8/1/2008 Completed DOC/N2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 16732 8/1/2008 Completed DOC/S2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
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 16464 8/2/2008 Completed DOC/NE2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 16468 8/2/2008 Completed DOC/SE2 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 
 16469 8/2/2008 Completed DOC/SE2 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 16470 8/2/2008 Completed DOC/SE2 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 16471 8/2/2008 Completed DOC/SE2 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 16472 8/2/2008 Completed DOC/SE2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 16473 8/2/2008 Completed DOC/SE2 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
 16474 8/2/2008 Completed DOC/SE3 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 16955 8/2/2008 Completed DOC/N1 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 16957 8/2/2008 Completed DOC/NE1 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
 16958 8/2/2008 Completed DOC/NE1 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 16960 8/2/2008 Completed DOC/NE1 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 16962 8/2/2008 Completed DOC/NE1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 16963 8/2/2008 Completed DOC/NE1 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
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 16967 8/2/2008 Completed DOC/SW1 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 16976 8/2/2008 Completed DOC/NE2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 16982 8/2/2008 Completed DOC/N2 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 16496 8/2/2008 Completed DOC/NE1 Cell 29 LL 
 cell door broken 
 Description:  <none> 
 16497 8/2/2008 Completed DOC/NE1 Cell 30 LL 
 cell door broken 
 Description:  <none> 
 16499 8/2/2008 Completed DOC/NE1 Cell 34 LL 
 cell door broken 
 Description:  <none> 
 16501 8/2/2008 Completed DOC/NE1 Cell 61 LR 
 cell door broken 
 Description:  <none> 
 16502 8/2/2008 Completed DOC/NE1 Cell 77 LR 
 cell door broken 
 Description:  <none> 
 16522 8/2/2008 Completed DOC/SE1 Cell 36 LL 
 cell door broken 
 Description:  <none> 
 16524 8/2/2008 Completed DOC/SE1 Cell 48 UR 
 cell door broken 
 Description:  <none> 
 16525 8/2/2008 Completed DOC/SE1 Cell 53 UR 
 cell doot broken 
 Description:  <none> 
 16530 8/2/2008 Completed DOC/NW2 Cell 22 LL 
 cell door broken 
 Description:  <none> 
 16531 8/2/2008 Completed DOC/NW2 Cell 38 LL 
 cell door broken 
 Description:  <none> 
 16532 8/2/2008 Completed DOC/NW2 Cell 51 UR 
 cell door broken 
 Description:  <none> 
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 16533 8/2/2008 Completed DOC/NW2 Cell 57 UR 
 cell door broken 
 Description:  <none> 
 16534 8/2/2008 Completed DOC/NW2 Cell 78 LR 
 cell door broken 
 Description:  <none> 
 16535 8/2/2008 Completed DOC/NW2 Cell 79 LR 
 cell door broken 
 Description:  <none> 
 16543 8/2/2008 Completed DOC/N2 Cell 47 UR 
 cell door broken 
 Description:  <none> 
 16548 8/2/2008 Completed DOC/SE2 Cell 58 UR 
 cell door broken 
 Description:  <none> 
 16549 8/2/2008 Completed DOC/SE2 Cell 71 LR 
 cell door broken 
 Description:  <none> 
 16550 8/2/2008 Completed DOC/SE2 Cell 72 LR 
 cell door broken 
 Description:  <none> 
 16551 8/2/2008 Completed DOC/SE2 Cell 76 LR 
 cell door broken 
 Description:  <none> 
 16556 8/2/2008 Completed DOC/S2 Cell 58 UR 
 cell door broken 
 Description:  <none> 
 16557 8/2/2008 Completed DOC/S2 Cell 61 LR 
 cell door broken 
 Description:  <none> 
 16558 8/2/2008 Completed DOC/S2 Cell 75 LR 
 cell door broken 
 Description:  <none> 
 16563 8/2/2008 Completed DOC/NE3 Cell 09 UL 
 cell door broken 
 Description:  Found door in working order. 08/22/08 
 16564 8/2/2008 Completed DOC/NE3 Cell 14 UL 
 cell door broken 
 Description:  <none> 
 16565 8/2/2008 Completed DOC/NE3 Cell 58 UR 
 cell door broken 
 Description:  <none> 
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 16566 8/2/2008 Completed DOC/NE3 Cell 60 UR 
 cell door broken 
 Description:  <none> 
 16567 8/2/2008 Completed DOC/NE3 Cell 80 LR 
 cell door broken 
 Description:  <none> 
 16568 8/2/2008 Completed DOC/SE3 Cell 11 UL 
 cell door broken 
 Description:  <none> 
 16586 8/3/2008 Completed DOC/NE3 Cell 58 UR 
 Cell Door Broken 
 Description:  Door listed as inoperable by adjustment board on 8/152008. Replaced limit switch on door. Door operational as of 08/15/2008 

 16587 8/3/2008 Completed DOC/SE2 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 16597 8/3/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 16598 8/3/2008 Completed DOC/SE2 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 16599 8/3/2008 Completed DOC/SE2 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 16600 8/3/2008 Completed DOC/SE2 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 16601 8/3/2008 Completed DOC/SE2 Cell 73 LR 
 Cell Door Broken 
 Description:  <none> 
 16606 8/3/2008 Completed DOC/S2 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 16622 8/3/2008 Completed DOC/SW3 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 16633 8/3/2008 Completed DOC/NE1 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
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 16637 8/3/2008 Completed DOC/N2 Cell 05 UL 
 Cell Door Broken 
 Description:  <none> 
 16638 8/3/2008 Completed DOC/N2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 16640 8/3/2008 Completed DOC/SW1 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 16652 8/3/2008 Completed DOC/SE3 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 16655 8/3/2008 Completed DOC/SE3 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 16585 8/4/2008 Completed DOC/NW1 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 17116 8/4/2008 Completed DOC/SW3 Cell 12 UL 
 Cell Door Broken 
 Description:  Doors 
  

 17117 8/4/2008 Completed DOC/SW3 Cell 64 LR 
 Cell Door Broken 
 Description:  Doors 
  

 17289 8/4/2008 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  Doors 
  

 16739 8/5/2008 Completed DOC/SW3 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 16704 8/5/2008 Completed DOC/SE3 Cell 07 UL 
 Cell Door Broken 
 Description:  Doors 
  

 16705 8/5/2008 Completed DOC/SE3 Cell 07 UL 
 Cell Door Broken 
 Description:  Inmate stuck in cell. Found motor side gear loose, tightened and installed lock washer and loc tite 
 16722 8/5/2008 Completed DOC/SW1 Cell 05 UL 
 Inmate stuck in cell 
 Description:  Inmate stuck found gear loose tightened head gear 
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 16990 8/6/2008 Completed DOC/NE3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 16834 8/6/2008 Completed DOC/SE3 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 17056 8/6/2008 Completed DOC/N1 Cell 40 UR 
 Cell Door Broken 
 Description:  <none> 
 16835 8/6/2008 Completed DOC/SE3 Cell 05 UL 
 Cell Door Broken 
 Description:  <none> 
 16837 8/6/2008 Completed DOC/SE3 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 16838 8/6/2008 Completed DOC/SE3 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 16839 8/6/2008 Completed DOC/SE3 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 16770 8/6/2008 Completed DOC/N2 Cell 47 UR 
 Cell Door Broken 
 Description:  Doors 
  

 16771 8/6/2008 Completed DOC/NE3 Cell 27 LL 
 Cell Door Broken 
 Description:  Doors 
  

 16772 8/6/2008 Completed DOC/NE3 Cell 39 LL 
 Cell Door Broken 
 Description:  Doors 
  

 16773 8/6/2008 Completed DOC/NE1 Block 
 Cell Door Broken 
 Description:  Doors 
  

 16911 8/7/2008 Completed DOC/N2 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 17068 8/7/2008 Completed DOC/SW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
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 17294 8/7/2008 Completed DOC/NE2 Block 
 Cell Door Broken 
 Description:  Doors 
  

 16946 8/7/2008 Completed DOC/SE2 Cell 38 LL 
 Cell Door Broken  DOH 
 Description:  Doors 
  
 Cell Door Broken 

 17141 8/8/2008 Completed DOC/NE3 Block 
 Cell Door Broken 
 Description:  14 cell reinstalled lock bar, 21 cell has lice infestation need to report to environmental, 43 cell found motor up in air, 75 cell  
 needs new motor. 

 17157 8/8/2008 Completed DOC/N1 Block 
 Cell Door Broken 
 Description:  <none> 
 17163 8/8/2008 Completed DOC/N2 Cell 41 UR 
 Cell Door Sticking 
 Description:  <none> 
 17178 8/9/2008 Completed DOC/SW1 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 17279 8/9/2008 Completed DOC/NW1 Cell 22 LL 
 Cell Door Broken 
 Description:  Cell operational as of 08/15/2008 checked toilet, sink, lights and door 
 17244 8/9/2008 Completed DOC/NW3 Cell 41 UR 
 Cell Door Broken 
 Description:  <none> 
 17245 8/9/2008 Completed DOC/NW3 Cell 42 UR 
 Cell Door Broken 
 Description:  <none> 
 17247 8/9/2008 Completed DOC/NE2 Cell 63 LR 
 Cell Door Broken 
 Description:  <none> 
 17187 8/9/2008 Completed DOC/NW3 Cell 43 UR 
 Cell Door Broken 
 Description:  <none> 
 17189 8/9/2008 Completed DOC/NW3 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 17190 8/9/2008 Completed DOC/NW3 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
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 17191 8/9/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 17192 8/9/2008 Completed DOC/NW3 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 17193 8/9/2008 Completed DOC/NW3 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 17194 8/9/2008 Completed DOC/NW3 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 17195 8/9/2008 Completed DOC/NW3 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 17196 8/9/2008 Completed DOC/NW3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 17197 8/9/2008 Completed DOC/NW3 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 17198 8/9/2008 Completed DOC/NW3 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 17199 8/9/2008 Completed DOC/NW3 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 17200 8/9/2008 Completed DOC/NW3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 17201 8/9/2008 Completed DOC/NW3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 17202 8/9/2008 Completed DOC/NW3 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 17206 8/9/2008 Completed DOC/NW3 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 17211 8/9/2008 Completed DOC/SW1 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
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 17222 8/9/2008 Completed DOC/SW1 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 17258 8/9/2008 Completed DOC/S2 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 17228 8/9/2008 Completed DOC/SE2 Block 
 Cell Door Broken 
 Description:  <none> 
 17242 8/9/2008 Completed DOC/S1 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 17266 8/10/2008 Completed DOC/NW3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 17269 8/10/2008 Completed DOC/SE3 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 17270 8/10/2008 Completed DOC/SE3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 17312 8/12/2008 Completed DOC/S3 Cell 41 UR 
 Cell Door Broken 
 Description:  <none> 
 17455 8/13/2008 Completed DOC/S2 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
 17458 8/13/2008 Completed DOC/S2 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 17461 8/13/2008 Completed DOC/NW3 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 17475 8/13/2008 Completed DOC/NW1 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 17476 8/13/2008 Completed DOC/NW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 17477 8/13/2008 Completed DOC/NW1 Cell 51 UR 
 Cell Door Broken 
 Description:  Checked cell, cell operational as of 08/15/2008 
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 17536 8/13/2008 Completed DOC/N2 Cell 55 LR 
 Cell Door Broken 
 Description:  <none> 
 17537 8/13/2008 Completed DOC/N2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 17538 8/13/2008 Completed DOC/NW3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 17696 8/14/2008 Completed DOC/N2 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 17697 8/14/2008 Completed DOC/SW1 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 17574 8/14/2008 Completed DOC/NE1 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 17575 8/14/2008 Completed DOC/NE1 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
 17576 8/14/2008 Completed DOC/NE1 Cell 43 UR 
 Cell Door Broken 
 Description:  <none> 
 17578 8/14/2008 Completed DOC/NE1 Cell 80 LR 
 Cell Door Broken 
 Description:  Door working ok also checked lights, water and toilet. As of 08/15/2008 
 17700 8/14/2008 Completed DOC/NW1 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 17594 8/14/2008 Completed DOC/SW3 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 17586 8/14/2008 Completed DOC/SW3 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 17587 8/14/2008 Completed DOC/NW2 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 17589 8/14/2008 Completed DOC/SW3 Cell 01 UL 
 Cell Door Broken 
 Description:  <none> 

 Printed 4/20/2009 3:06:56 PM Page 237 of  348 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 17624 8/14/2008 Completed DOC/NE1 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 17628 8/14/2008 Completed DOC/NW2 Cell 05 UL 
 Cell Door Broken 
 Description:  <none> 
 17629 8/14/2008 Completed DOC/NW2 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 17630 8/14/2008 Completed DOC/NW2 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 17634 8/14/2008 Completed DOC/SW3 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 17672 8/15/2008 Completed DOC/SE1 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 17676 8/15/2008 Completed DOC/SW1 Cell 29 LL 
 Cell Door Broken 
 Description:  Doors 
  

 17677 8/15/2008 Completed DOC/SW2 Cell 22 LL 
 Cell Door Broken 
 Description:  Doors 
  

 17678 8/15/2008 Completed DOC/SW1 Cell 47 UR 
 Cell Door Broken 
 Description:  Doors 
  

 17706 8/15/2008 Completed DOC/NW3 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 17685 8/15/2008 Completed DOC/SE2 Cell 07 UL 
 Cell Door Broken 
 Description:  <none> 
 17688 8/15/2008 Completed DOC/S2 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 17723 8/15/2008 Completed DOC/SE2 Cell 07 UL 
 Cell Door Broken 
 Description:  <none> 
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 17724 8/15/2008 Completed DOC/SE2 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 17725 8/15/2008 Completed DOC/SE2 Block 
 Cell Door Broken 
 Description:  <none> 
 18073 8/15/2008 Completed DOC/N2 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 18069 8/15/2008 Completed DOC/N2 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 18070 8/15/2008 Completed DOC/N2 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 18071 8/15/2008 Completed DOC/NW3 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 17728 8/15/2008 Completed DOC/SE2 Cell 01 UL 
 Cell Door Broken 
 Description:  <none> 
 17774 8/15/2008 Completed DOC/SE3 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 17759 8/15/2008 Completed DOC/SE3 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 17775 8/15/2008 Completed DOC/S3 Cell 07 UL 
 Cell Door Broken 
 Description:  <none> 
 17777 8/15/2008 Completed DOC/NW3 Cell 41 UR 
 Cell Door Broken 
 Description:  <none> 
 17762 8/15/2008 Completed DOC/NW3 Cell 43 UR 
 Cell Door Broken 
 Description:  <none> 
 17778 8/15/2008 Completed DOC/NW3 Cell 42 UR 
 Cell Door Broken 
 Description:  <none> 
 17763 8/15/2008 Completed DOC/NW3 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
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 17779 8/15/2008 Completed DOC/NW3 Cell 44 UR 
 Cell Door Broken 
 Description:  <none> 
 17764 8/15/2008 Completed DOC/NW3 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
 17781 8/15/2008 Completed DOC/NW3 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 17765 8/15/2008 Completed DOC/NW3 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 17790 8/15/2008 Completed DOC/NE3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 17792 8/15/2008 Completed DOC/NE3 Cell 43 UR 
 Cell Door Broken 
 Description:  <none> 
 17793 8/15/2008 Completed DOC/NE3 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 17800 8/15/2008 Completed DOC/NE1 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 17741 8/15/2008 Completed DOC/SE2 Cell 47 UR 
 Cell Door Broken 
 Description:  Found spur gear loose, limit switch broken. Tightened spur gear, replaced limit switch. 
 17826 8/15/2008 Completed DOC/SW1 Cell 68 LR 
 Cell Door Broken 
 Description:  Inspected cell 08/16/2008. Installed limit switch, tightened motor bracket, lights, toilet, sink ok 
 17831 8/15/2008 Completed DOC/SW1 Cell 02 UL 
 Cell Door Broken 
 Description:  Inspected cell 08/16/2008. Found door, lights, sink, toilet in working order 
 17832 8/15/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  Inspected cell 08/16/2008. Lubricated lock bar, adjusted limit switch, slid manual crank back in track slot. Toilet, lights, sink ok 

 17866 8/15/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
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 17838 8/15/2008 Completed DOC/NE2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 17839 8/15/2008 Completed DOC/NE2 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 17755 8/15/2008 Completed DOC/NW1 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 17840 8/16/2008 Completed DOC/S1 Cell 49 UR 
 Cell Door Broken 
 Description:  Cell Door Broken 
 Staff Phone Inoperable 
 Toilet Clogged also  the plexie glass is 
 missing in cell 25. 

 17843 8/16/2008 Completed DOC/NW1 Chase Closet 30-31 LL 
 Cell Door Broken 
 Description:  <none> 
 17852 8/16/2008 Completed DOC/NW1 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 17858 8/16/2008 Completed DOC/NE1 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 17867 8/16/2008 Completed DOC/S2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 17902 8/16/2008 Completed DOC/NE1 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 17903 8/16/2008 Completed DOC/NE1 Cell 39 LL 
 Cell Door Broken 
 Description:  <none> 
 17910 8/16/2008 Completed DOC/NW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 17876 8/16/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 17917 8/16/2008 Completed DOC/SW1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
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 17887 8/16/2008 Completed DOC/SW3 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 17930 8/16/2008 Completed DOC/SW3 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 17931 8/16/2008 Completed DOC/SW3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 17890 8/16/2008 Completed DOC/NW2 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 17940 8/16/2008 Completed DOC/NW3 Cell 41 UR 
 Cell Door Broken 
 Description:  <none> 
 17893 8/16/2008 Completed DOC/NW3 Cell 43 UR 
 Cell Door Broken 
 Description:  <none> 
 17941 8/16/2008 Completed DOC/NW3 Cell 42 UR 
 Cell Door Broken 
 Description:  <none> 
 17942 8/16/2008 Completed DOC/NW3 Cell 44 UR 
 Cell Door Broken 
 Description:  <none> 
 17894 8/16/2008 Completed DOC/NW3 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 17943 8/16/2008 Completed DOC/NW3 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
 17895 8/16/2008 Completed DOC/NW3 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 17945 8/16/2008 Completed DOC/NW3 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 17946 8/16/2008 Completed DOC/NW3 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 17947 8/16/2008 Completed DOC/NW3 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
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 17948 8/16/2008 Completed DOC/NW3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 17949 8/16/2008 Completed DOC/NW3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 17951 8/16/2008 Completed DOC/NW3 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 17952 8/16/2008 Completed DOC/NW3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 17953 8/16/2008 Completed DOC/NW3 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 17954 8/16/2008 Completed DOC/NW3 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 17955 8/16/2008 Completed DOC/NW3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 17956 8/16/2008 Completed DOC/NW3 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 17957 8/16/2008 Completed DOC/NW3 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 17958 8/16/2008 Completed DOC/NE2 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 17959 8/16/2008 Completed DOC/NE2 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 17965 8/17/2008 Completed DOC/NE2 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 17973 8/17/2008 Completed DOC/NW3 Cell 41 UR 
 Cell Door Broken 
 Description:  <none> 
 18023 8/17/2008 Completed DOC/SE3 Cell 29 LL 
 CELL DOOR BROKEN  
 Description:  <none> 
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 17984 8/17/2008 Completed DOC/NE2 Cell 35 LL 
 CELL DOOR BROKEN  
 Description:  <none> 
 17993 8/17/2008 Completed DOC/NE3 Cell 21 LL 
 CELL DOOR BROKEN  
 Description:  <none> 
 17994 8/17/2008 Completed DOC/NE3 Cell 75 LR 
 CELL DOOR BROKEN  
 Description:  <none> 
 17997 8/17/2008 Completed DOC/N2 Cell 64 LR 
 CELL DOOR BROKEN  
 Description:  <none> 
 17998 8/17/2008 Completed DOC/N2 Cell 12 UL 
 CELL DOOR BROKEN  
 Description:  <none> 
 17999 8/17/2008 Completed DOC/N2 Cell 15 UL 
 CELL DOOR BROKEN  
 Description:  <none> 
 18002 8/17/2008 Completed DOC/N2 Cell 67 LR 
 CELL DOOR BROKEN  
 Description:  <none> 
 18016 8/17/2008 Completed DOC/SW1 Cell 08 UL 
 Cell Door Broken 
 Description:  Doors 
  

 18018 8/17/2008 Completed DOC/SW1 Cell 29 LL 
 CELL DOOR BROKEN  
 Description:  <none> 
 18019 8/17/2008 Completed DOC/SW1 Cell 53 UR 
 CELL DOOR BROKEN  
 Description:  <none> 
 18039 8/17/2008 Completed DOC/SW3 Cell 12 UL 
 CELL DOOR BROKEN  
 Description:  <none> 
 18040 8/17/2008 Completed DOC/SW3 Cell 13 UL 
 CELL DOOR BROKEN  
 Description:  <none> 
 18042 8/17/2008 Completed DOC/SW3 Cell 14 UL 
 CELL DOOR BROKEN  
 Description:  <none> 

 Printed 4/20/2009 3:06:57 PM Page 244 of  348 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 18049 8/18/2008 Completed DOC/SE3 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 18054 8/18/2008 Completed DOC/SE3 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 18059 8/18/2008 Completed DOC/SW1 Block 
 OVERTIME 
 Description:  Chris Lyons 6:30a.m. - 14:45 p.m., Trinh Dang 6:30 a.m. - 16:30, David Brahame 9:15 a.m.-14:45 p.m. 
 18066 8/18/2008 Completed DOC/SE3 Cell 52 UR 
 Cell Door Broken 
 Description:  Doors 
  

 18448 8/18/2008 Completed DOC/SE3 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 18449 8/18/2008 Completed DOC/SE3 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 18091 8/18/2008 Completed DOC/SW3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 18115 8/18/2008 Completed DOC/S2 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 18123 8/18/2008 Completed DOC/S2 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 18131 8/18/2008 Completed DOC/SE1 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 18132 8/18/2008 Completed DOC/SE1 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 18133 8/18/2008 Completed DOC/SE1 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 18134 8/18/2008 Completed DOC/SE1 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
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 18144 8/18/2008 Completed DOC/NE1 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 18160 8/18/2008 Completed DOC/N1 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 18161 8/18/2008 Completed DOC/N1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 18164 8/18/2008 Completed DOC/N2 Cell 05 UL 
 Cell Door Broken 
 Description:  <none> 
 18165 8/18/2008 Completed DOC/N2 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 18168 8/18/2008 Completed DOC/NE2 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 18170 8/18/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 18171 8/18/2008 Completed DOC/NE2 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 18184 8/19/2008 Completed DOC/NE2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 18187 8/19/2008 Completed DOC/SE3 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 18188 8/19/2008 Completed DOC/SE3 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 18190 8/19/2008 Completed DOC/SE3 Cell 69 LR 
 Cell Door Broken 
 Description:  <none> 
 18191 8/19/2008 Completed DOC/SE3 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 18193 8/19/2008 Completed DOC/NE2 Cell 39 LL 
 Cell Door Broken 
 Description:  <none> 
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 18224 8/19/2008 Completed DOC/SW2 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
 18226 8/19/2008 Completed DOC/SE2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 18228 8/19/2008 Completed DOC/SE2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 18229 8/19/2008 Completed DOC/SE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 18230 8/19/2008 Completed DOC/SE2 Cell 39 LL 
 Cell Door Broken 
 Description:  <none> 
 18231 8/19/2008 Completed DOC/SE2 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 18202 8/19/2008 Completed DOC/NW1 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 18220 8/19/2008 Completed DOC/NE1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 18210 8/19/2008 Completed DOC/NE1 Cell 43 UR 
 Cell Door Broken 
 Description:  <none> 
 18212 8/19/2008 Completed DOC/NE1 Cell 69 LR 
 Cell Door Broken 
 Description:  <none> 
 18213 8/19/2008 Completed DOC/NE1 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 18456 8/19/2008 Completed DOC/SW3 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 18451 8/19/2008 Completed DOC/SE2 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 18284 8/19/2008 Completed DOC/NW1 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
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 18289 8/19/2008 Completed DOC/NW1 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 18254 8/19/2008 Completed DOC/NE2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 18257 8/19/2008 Completed DOC/N1 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 18324 8/19/2008 Completed DOC/N1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 18298 8/19/2008 Completed DOC/N1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 18325 8/19/2008 Completed DOC/N1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 18326 8/19/2008 Completed DOC/N1 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 18262 8/19/2008 Completed DOC/SW1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 18304 8/19/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 18265 8/19/2008 Completed DOC/SW1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 18305 8/19/2008 Completed DOC/SW1 Cell 68 LR 
 Cell Door Broken 
 Description:  <none> 
 18333 8/19/2008 Completed DOC/SW1 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 18334 8/19/2008 Completed DOC/SW1 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 18276 8/19/2008 Completed DOC/NE1 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
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 18343 8/19/2008 Completed DOC/NE1 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 18344 8/19/2008 Completed DOC/NE1 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
 18277 8/19/2008 Completed DOC/NE1 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 18345 8/19/2008 Completed DOC/NE1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 18346 8/19/2008 Completed DOC/NE1 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 18347 8/19/2008 Completed DOC/NE1 Cell 19 UL 
 Cell Door Broken 
 Description:  <none> 
 18281 8/19/2008 Completed DOC/NE1 Cell 20 UL 
 Cell Door Broken 
 Description:  <none> 
 18360 8/20/2008 Completed DOC/N2 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 18361 8/20/2008 Completed DOC/NE2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 18362 8/20/2008 Completed DOC/NE2 Cell 69 LR 
 Cell Door Broken 
 Description:  <none> 
 18473 8/20/2008 Completed DOC/NE2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 18368 8/20/2008 Completed DOC/SW2 Cell 05 UL 
 Cell Door Broken 
 Description:  <none> 
 18369 8/20/2008 Completed DOC/SW2 Cell 04 UL 
 Cell Door Broken 
 Description:  <none> 
 18374 8/20/2008 Completed DOC/S2 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
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 18375 8/20/2008 Completed DOC/SE3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 18377 8/20/2008 Completed DOC/NE1 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 18378 8/20/2008 Completed DOC/NE1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 18379 8/20/2008 Completed DOC/NE2 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 18381 8/20/2008 Completed DOC/NW2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 18388 8/20/2008 Completed DOC/N1 Cell 37 UR 
 Cell Door Broken 
 Description:  <none> 
 18389 8/20/2008 Completed DOC/N1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 18390 8/20/2008 Completed DOC/N1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 18399 8/20/2008 Completed DOC/SE1 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 18400 8/20/2008 Completed DOC/SE2 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 18401 8/20/2008 Completed DOC/SE1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 18406 8/20/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 18424 8/20/2008 Completed DOC/SW2 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 18622 8/20/2008 Completed DOC/NW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
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 18457 8/20/2008 Completed DOC/S2 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 18460 8/20/2008 Completed DOC/N3 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 18531 8/20/2008 Completed DOC/SE3 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 18532 8/20/2008 Completed DOC/SE3 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 18533 8/20/2008 Completed DOC/SE3 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 18538 8/20/2008 Completed DOC/SW2 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 18555 8/20/2008 Completed DOC/SW3 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 18557 8/20/2008 Completed DOC/NW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 18566 8/20/2008 Completed DOC/NE1 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 18567 8/20/2008 Completed DOC/NE1 Cell 01 UL 
 Cell Door Broken 
 Description:  <none> 
 18569 8/20/2008 Completed DOC/NE1 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 18570 8/20/2008 Completed DOC/NE1 Cell 04 UL 
 Cell Door Broken 
 Description:  <none> 
 18571 8/20/2008 Completed DOC/NE1 Cell 05 UL 
 Cell Door Broken 
 Description:  <none> 
 18573 8/20/2008 Completed DOC/NE1 Cell 07 UL 
 Cell Door Broken 
 Description:  <none> 
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 18576 8/20/2008 Completed DOC/NE1 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 18579 8/20/2008 Completed DOC/NE1 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 18605 8/21/2008 Completed DOC/S2 Block 
 Cell Door Broken 
 Description:  <none> 
 18611 8/21/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 18613 8/21/2008 Completed DOC/NE2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 18765 8/21/2008 Completed DOC/NW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 18770 8/21/2008 Completed DOC/N1 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 18771 8/21/2008 Completed DOC/N1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 18772 8/21/2008 Completed DOC/N1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 18773 8/21/2008 Completed DOC/N1 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 18774 8/21/2008 Completed DOC/N1 Cell 68 LR 
 Cell Door Broken 
 Description:  <none> 
 18791 8/21/2008 Completed DOC/SW1 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
 18792 8/21/2008 Completed DOC/SW1 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 18793 8/21/2008 Completed DOC/SW1 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
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 18822 8/21/2008 Completed DOC/N1 Cell 37 UR 
 Cell Door Broken 
 Description:  <none> 
 18798 8/21/2008 Completed DOC/SW1 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 18799 8/21/2008 Completed DOC/SW1 Cell 42 UR 
 Cell Door Broken 
 Description:  <none> 
 18800 8/21/2008 Completed DOC/SW1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 18801 8/21/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 18802 8/21/2008 Completed DOC/SW1 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 18803 8/21/2008 Completed DOC/SW1 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 18632 8/21/2008 Completed DOC/SW3 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 18634 8/21/2008 Completed DOC/SW3 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 18639 8/21/2008 Completed DOC/SW3 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 18647 8/21/2008 Completed DOC/N1 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 18648 8/21/2008 Completed DOC/N1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 18649 8/21/2008 Completed DOC/N1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 18650 8/21/2008 Completed DOC/N1 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
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 18653 8/21/2008 Completed DOC/NE1 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
 18654 8/21/2008 Completed DOC/NE1 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 18658 8/21/2008 Completed DOC/NE1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 18659 8/21/2008 Completed DOC/NE1 Cell 43 UR 
 Cell Door Broken 
 Description:  <none> 
 18661 8/21/2008 Completed DOC/NE1 Cell 73 LR 
 Cell Door Broken 
 Description:  <none> 
 18662 8/21/2008 Completed DOC/NE1 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 18666 8/21/2008 Completed DOC/SW1 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 18668 8/21/2008 Completed DOC/SW1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 18670 8/21/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 18671 8/21/2008 Completed DOC/SW1 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 18672 8/21/2008 Completed DOC/SW1 Cell 42 UR 
 Cell Door Broken 
 Description:  <none> 
 18673 8/21/2008 Completed DOC/SW1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 18674 8/21/2008 Completed DOC/SW1 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 18675 8/21/2008 Completed DOC/SW1 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
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 18682 8/21/2008 Completed DOC/N2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 18684 8/21/2008 Completed DOC/NW2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 18685 8/21/2008 Completed DOC/NW2 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 18689 8/21/2008 Completed DOC/SE2 Cell 05 UL 
 Cell Door Broken 
 Description:  <none> 
 18691 8/21/2008 Completed DOC/SW2 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 18694 8/21/2008 Completed DOC/S2 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 18695 8/21/2008 Completed DOC/S2 Cell 44 UR 
 Cell Door Broken 
 Description:  <none> 
 18696 8/21/2008 Completed DOC/S2 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 18704 8/21/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 18705 8/21/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 18706 8/21/2008 Completed DOC/NE2 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 18708 8/21/2008 Completed DOC/NE2 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 18709 8/21/2008 Completed DOC/NE2 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 18710 8/21/2008 Completed DOC/NE2 Cell 73 LR 
 Cell Door Broken 
 Description:  <none> 
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 18739 8/21/2008 Completed DOC/NE1 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 18751 8/21/2008 Completed DOC/NE2 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 18756 8/21/2008 Completed DOC/NE1 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 18758 8/21/2008 Completed DOC/NE1 Cell 20 UL 
 Cell Door Broken 
 Description:  <none> 
 19512 8/21/2008 Completed DOC/NE1 Block 
 Cell Door Broken 
 Description:  <none> 
 18812 8/21/2008 Completed DOC/SE3 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 18813 8/21/2008 Completed DOC/SE3 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 18820 8/21/2008 Completed DOC/N1 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 18821 8/21/2008 Completed DOC/N1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 18829 8/21/2008 Completed DOC/S2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 18834 8/21/2008 Completed DOC/N2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 18835 8/21/2008 Completed DOC/N2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 18837 8/21/2008 Completed DOC/N2 Cell 44 UR 
 Cell Door Broken 
 Description:  <none> 
 18838 8/21/2008 Completed DOC/N2 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 

 Printed 4/20/2009 3:06:59 PM Page 256 of  348 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 18852 8/21/2008 Completed DOC/SW3 Cell 63 LR 
 Cell Door Broken 
 Description:  <none> 
 18855 8/21/2008 Completed DOC/NE3 Cell 21 LL 
 Cell Door Broken 
 Description:  Found door header jammed with paper cell unoccupied. 08/22/08 
 18862 8/21/2008 Completed DOC/SW2 Cell 05 UL 
 Cell Door Broken 
 Description:  <none> 
 18863 8/21/2008 Completed DOC/SW2 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 18867 8/21/2008 Completed DOC/SE1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 18868 8/21/2008 Completed DOC/SE1 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 18871 8/22/2008 Completed DOC/NE2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 19016 8/22/2008 Completed DOC/NE2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 18873 8/22/2008 Completed DOC/NE2 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 19017 8/22/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 18875 8/22/2008 Completed DOC/NE2 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 19018 8/22/2008 Completed DOC/NE2 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 18877 8/22/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 18878 8/22/2008 Completed DOC/NE2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
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 18879 8/22/2008 Completed DOC/N2 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 18887 8/22/2008 Completed DOC/N2 Block 
 Cell Door Broken 
 Description:  <none> 
 18888 8/22/2008 Completed DOC/NE1 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 18889 8/22/2008 Completed DOC/NE1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 18897 8/22/2008 Completed DOC/SE3 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 18900 8/22/2008 Completed DOC/SE3 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 18901 8/22/2008 Completed DOC/SE3 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 18914 8/22/2008 Completed DOC/SE3 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 18916 8/22/2008 Completed DOC/SE3 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 18929 8/22/2008 Completed DOC/N1 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 18930 8/22/2008 Completed DOC/N1 Cell 37 UR 
 Cell Door Broken 
 Description:  <none> 
 18931 8/22/2008 Completed DOC/NW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 18932 8/22/2008 Completed DOC/NW1 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
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 18934 8/22/2008 Completed DOC/NW1 Cell 59 UR 
 Cell Door Broken 
 Description:  Doors 
  

 18935 8/22/2008 Completed DOC/NW1 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 18949 8/22/2008 Completed DOC/NW1 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 18950 8/22/2008 Completed DOC/NW1 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 18953 8/22/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 18958 8/22/2008 Completed DOC/SE2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 18980 8/22/2008 Completed DOC/S1 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 18981 8/22/2008 Completed DOC/S3 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 18982 8/22/2008 Completed DOC/SE3 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 18985 8/22/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 18994 8/22/2008 Completed DOC/NE3 Cell 49 UR 
 Cell Door Broken 
 Description:  Door vandalized found paper jammed in header, removed paper. 08/22/08 
 18995 8/22/2008 Completed DOC/NE3 Cell 52 UR 
 Cell Door Broken 
 Description:  Found door in working order. 08/22/08 
 19002 8/23/2008 Completed DOC/N1 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 

 Printed 4/20/2009 3:06:59 PM Page 259 of  348 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 19004 8/23/2008 Completed DOC/N1 Cell 37 UR 
 Cell Door Broken 
 Description:  <none> 
 19005 8/23/2008 Completed DOC/N1 Cell 68 LR 
 Cell Door Broken 
 Description:  <none> 
 19006 8/23/2008 Completed DOC/N1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 19007 8/23/2008 Completed DOC/N1 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 19008 8/23/2008 Completed DOC/SW1 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
 19009 8/23/2008 Completed DOC/SW1 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 19010 8/23/2008 Completed DOC/SW1 Cell 04 UL 
 Cell Door Broken 
 Description:  <none> 
 19013 8/23/2008 Completed DOC/S1 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 19019 8/23/2008 Completed DOC/SE2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 19021 8/23/2008 Completed DOC/S2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 19022 8/23/2008 Completed DOC/S2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 19025 8/23/2008 Completed DOC/N2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 19026 8/23/2008 Completed DOC/NE2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 19027 8/23/2008 Completed DOC/NE2 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
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 19028 8/23/2008 Completed DOC/NE2 Cell 69 LR 
 Cell Door Broken 
 Description:  <none> 
 19029 8/23/2008 Completed DOC/NE2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 19030 8/23/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 19031 8/23/2008 Completed DOC/NE2 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 19032 8/23/2008 Completed DOC/NE2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 19033 8/23/2008 Completed DOC/NE2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 19043 8/23/2008 Completed DOC/NW3 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
 19034 8/23/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 19035 8/23/2008 Completed DOC/NE2 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 19044 8/23/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 19036 8/23/2008 Completed DOC/NE2 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 19045 8/23/2008 Completed DOC/SE3 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 19046 8/23/2008 Completed DOC/SE3 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 19047 8/23/2008 Completed DOC/SE3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
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 19048 8/23/2008 Completed DOC/SE3 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 19049 8/23/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 19051 8/23/2008 Completed DOC/NE3 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 19052 8/23/2008 Completed DOC/NE3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 19053 8/23/2008 Completed DOC/NE3 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 19060 8/24/2008 Completed DOC/SE2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 19065 8/24/2008 Completed DOC/S1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 19066 8/24/2008 Completed DOC/S1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 19070 8/24/2008 Completed DOC/S2 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 19085 8/24/2008 Completed DOC/NE2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 19086 8/24/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 19089 8/24/2008 Completed DOC/SE1 Cell 39 LL 
 Cell Door Broken 
 Description:  <none> 
 19095 8/24/2008 Completed DOC/NW3 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 19105 8/24/2008 Completed DOC/SE3 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
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 19121 8/24/2008 Completed DOC/SW1 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 19122 8/24/2008 Completed DOC/SW1 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 19123 8/24/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 19125 8/24/2008 Completed DOC/SW1 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 19126 8/24/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 19127 8/24/2008 Completed DOC/SW1 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
 19128 8/24/2008 Completed DOC/SW1 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 19129 8/24/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 19130 8/24/2008 Completed DOC/SW1 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 19131 8/24/2008 Completed DOC/SW1 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 19132 8/24/2008 Completed DOC/SW1 Cell 68 LR 
 Cell Door Broken 
 Description:  <none> 
 19283 8/24/2008 Completed DOC/N1 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 19284 8/24/2008 Completed DOC/N1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 19285 8/24/2008 Completed DOC/N1 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
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 19286 8/24/2008 Completed DOC/N1 Cell 37 UR 
 Cell Door Broken 
 Description:  <none> 
 19287 8/24/2008 Completed DOC/N1 Cell 40 UR 
 Cell Door Broken 
 Description:  <none> 
 19288 8/24/2008 Completed DOC/N1 Cell 07 UL 
 Cell Door Broken 
 Description:  <none> 
 19289 8/24/2008 Completed DOC/N1 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 19292 8/24/2008 Completed DOC/N1 Cell 38 UR 
 Cell Door Broken 
 Description:  <none> 
 19293 8/24/2008 Completed DOC/N1 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 19294 8/24/2008 Completed DOC/N1 Chase Closet 38-39 UR 
 Cell Door Broken 
 Description:  <none> 
 19217 8/24/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 19218 8/24/2008 Completed DOC/NW3 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
 19221 8/24/2008 Completed DOC/SE3 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 19227 8/24/2008 Completed DOC/SW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 19229 8/24/2008 Completed DOC/SE3 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 19296 8/24/2008 Completed DOC/N1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 19301 8/24/2008 Completed DOC/NE2 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
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 19307 8/24/2008 Completed DOC/N1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 19308 8/24/2008 Completed DOC/S1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 19133 8/24/2008 Completed DOC/SE3 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 19134 8/24/2008 Completed DOC/SE3 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 19136 8/24/2008 Completed DOC/SE3 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 19137 8/24/2008 Completed DOC/SE3 Cell 69 LR 
 Cell Door Broken 
 Description:  <none> 
 19138 8/24/2008 Completed DOC/SW1 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 19139 8/24/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 19140 8/24/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 19142 8/24/2008 Completed DOC/SW1 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 19143 8/24/2008 Completed DOC/SW1 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 19144 8/24/2008 Completed DOC/SW1 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 19157 8/24/2008 Completed DOC/NW1 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 19158 8/24/2008 Completed DOC/NW1 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
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 19159 8/24/2008 Completed DOC/NW1 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 19162 8/24/2008 Completed DOC/N1 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 19163 8/24/2008 Completed DOC/N1 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 19164 8/24/2008 Completed DOC/N1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 19165 8/24/2008 Completed DOC/N1 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 19166 8/24/2008 Completed DOC/N1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 19167 8/24/2008 Completed DOC/N1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 19168 8/24/2008 Completed DOC/N1 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 19169 8/24/2008 Completed DOC/N1 Cell 37 UR 
 Cell Door Broken 
 Description:  <none> 
 19172 8/24/2008 Completed DOC/N1 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 19173 8/24/2008 Completed DOC/N1 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 19175 8/24/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 19185 8/24/2008 Completed DOC/NW2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 19198 8/24/2008 Completed DOC/NE2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
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 19199 8/24/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 19200 8/24/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 19214 8/24/2008 Completed DOC/SW3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 19231 8/25/2008 Completed DOC/NE3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 19232 8/25/2008 Completed DOC/NE3 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 19236 8/25/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 19239 8/25/2008 Completed DOC/SW1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 19241 8/25/2008 Completed DOC/SW1 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 19243 8/25/2008 Completed DOC/NW1 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 19244 8/25/2008 Completed DOC/NW1 Cell 67 LR 
 Cell Door Broken 
 Description:  Doors 
  
 Electrical 
  

 19260 8/25/2008 Completed DOC/SW1 Block 
 Cell Door Broken 
 Description:  Doors 
  

 19262 8/25/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  Doors 
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 19263 8/25/2008 Completed DOC/NE1 Block 
 Cell Door Broken 
 Description:  Doors 
  

 19264 8/25/2008 Completed DOC/NE3 Cell 49 UR 
 Cell Door Broken 
 Description:  Doors 
  

 19267 8/25/2008 Completed DOC/NW1 Cell 19 UL 
 Cell Door Broken 
 Description:  Doors 
  

 19269 8/25/2008 Completed DOC/NE3 Block 
 Inmate locked in cell 27 
 Description:  <none> 
 19270 8/25/2008 Completed DOC/NW2 Cell 62 LR 
 Cell Door Broken 
 Description:  Doors 
  

 19310 8/25/2008 Completed DOC/N2 Cell 05 UL 
 Cell Door Broken 
 Description:  <none> 
 19311 8/25/2008 Completed DOC/N2 Cell 44 UR 
 Cell Door Broken 
 Description:  <none> 
 19312 8/25/2008 Completed DOC/N2 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
 19313 8/25/2008 Completed DOC/N2 Cell 63 LR 
 Cell Door Broken 
 Description:  <none> 
 19314 8/25/2008 Completed DOC/NW2 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 19315 8/25/2008 Completed DOC/NW2 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
 19362 8/25/2008 Completed DOC/NE3 Cell 57 UR 
 ceLL door broken 
 Description:  <none> 
 19316 8/25/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
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 19363 8/25/2008 Completed DOC/NE3 Cell 75 LR 
 cell door broken 
 Description:  <none> 
 19321 8/25/2008 Completed DOC/S2 Cell 04 UL 
 Cell Door Broken 
 Description:  <none> 
 19323 8/25/2008 Completed DOC/S2 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 19324 8/25/2008 Completed DOC/S2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 19325 8/25/2008 Completed DOC/S2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 19377 8/25/2008 Completed DOC/SE3 Cell 30 LL 
 cell door broken 
 Description:  <none> 
 19326 8/25/2008 Completed DOC/S2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 19328 8/25/2008 Completed DOC/SE2 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 19387 8/25/2008 Completed DOC/SW3 Cell 14 UL 
 cell door broken 
 Description:  <none> 
 19331 8/25/2008 Completed DOC/SE1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 19333 8/25/2008 Completed DOC/NE2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 19334 8/25/2008 Completed DOC/NE2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 19400 8/25/2008 Completed DOC/S1 Cell 26 LL 
 cell door broKEN and plexiglass broKEN  
 Description:  <none> 
 19335 8/25/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
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 19336 8/25/2008 Completed DOC/NE2 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 19404 8/25/2008 Completed DOC/N1 Cell 07 UL 
 cell door broKEN  
 Description:  <none> 
 19405 8/25/2008 Completed DOC/N1 Cell 15 UL 
 cell door broKEN  
 Description:  <none> 
 19406 8/25/2008 Completed DOC/N1 Cell 21 LL 
 cell door broKEN  
 Description:  <none> 
 19407 8/25/2008 Completed DOC/N1 Cell 37 UR 
 cell door broKEN  
 Description:  <none> 
 19408 8/25/2008 Completed DOC/N1 Cell 40 UR 
 cell door broKEN  
 Description:  <none> 
 19340 8/25/2008 Completed DOC/NE2 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 19345 8/25/2008 Completed DOC/NE2 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
 19346 8/25/2008 Completed DOC/NE2 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 19348 8/25/2008 Completed DOC/NE2 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 19354 8/26/2008 Completed DOC/S2 Block 
 Cell Door Broken 
 Description:  <none> 
 19357 8/26/2008 Completed DOC/S2 Block 
 upper lEFT tier  Door Broken 
 Description:  <none> 
 19358 8/26/2008 Completed DOC/NE2 Block 
 Cell Door Broken 
 Description:  <none> 
 19446 8/26/2008 Completed DOC/NE3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
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 19417 8/26/2008 Completed DOC/S1 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 19418 8/26/2008 Completed DOC/S1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 19449 8/26/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 19450 8/26/2008 Completed DOC/NW3 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
 19451 8/26/2008 Completed DOC/NW3 Cell 63 LR 
 Cell Door Sticking 
 Description:  <none> 
 19452 8/26/2008 Completed DOC/NW3 Cell 53 UR 
 Cell Door Sticking 
 Description:  <none> 
 19420 8/26/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 19453 8/26/2008 Completed DOC/NW3 Cell 73 LR 
 Cell Door Sticking 
 Description:  <none> 
 19421 8/26/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 19422 8/26/2008 Completed DOC/SW1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 19423 8/26/2008 Completed DOC/N1 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 19424 8/26/2008 Completed DOC/N1 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 19425 8/26/2008 Completed DOC/N1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 19426 8/26/2008 Completed DOC/N1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
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 19427 8/26/2008 Completed DOC/N1 Cell 37 UR 
 Cell Door Broken 
 Description:  <none> 
 19430 8/26/2008 Completed DOC/N1 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 19605 8/26/2008 Completed DOC/N2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 19612 8/26/2008 Completed DOC/SW2 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 19613 8/26/2008 Completed DOC/SW2 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 19614 8/26/2008 Completed DOC/SE2 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 19615 8/26/2008 Completed DOC/S2 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 19616 8/26/2008 Completed DOC/S2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 19617 8/26/2008 Completed DOC/S2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 19622 8/26/2008 Completed DOC/S2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 19623 8/26/2008 Completed DOC/S2 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 19624 8/26/2008 Completed DOC/NE2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 19625 8/26/2008 Completed DOC/NE2 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 19626 8/26/2008 Completed DOC/NE2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
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 19627 8/26/2008 Completed DOC/NE2 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 19628 8/26/2008 Completed DOC/NE2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 19629 8/26/2008 Completed DOC/NE2 Cell 74 LR 
 Cell Door Broken 
 Description:  <none> 
 19631 8/26/2008 Completed DOC/NE2 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 19632 8/26/2008 Completed DOC/NE2 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 19633 8/26/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 19636 8/26/2008 Completed DOC/NE2 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 19485 8/26/2008 Completed DOC/NE2 Cell 47 UR 
 Cell Door Broken 
 Description:  Doors 
  

 19518 8/26/2008 Completed DOC/S2 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 19519 8/26/2008 Completed DOC/S2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 19520 8/26/2008 Completed DOC/S2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 19521 8/26/2008 Completed DOC/S2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 19525 8/26/2008 Completed DOC/N2 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
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 19526 8/26/2008 Completed DOC/N2 Cell 63 LR 
 Cell Door Broken 
 Description:  <none> 
 19527 8/26/2008 Completed DOC/N2 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 19528 8/26/2008 Completed DOC/N2 Cell 68 LR 
 Cell Door Broken 
 Description:  <none> 
 19529 8/26/2008 Completed DOC/N2 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 19531 8/26/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 19532 8/26/2008 Completed DOC/SW1 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 19537 8/26/2008 Completed DOC/NW2 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 19548 8/26/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 19549 8/26/2008 Completed DOC/NE2 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 19550 8/26/2008 Completed DOC/NE2 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 19551 8/26/2008 Completed DOC/NE2 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 19552 8/26/2008 Completed DOC/NE2 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 19554 8/26/2008 Completed DOC/NE2 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
 19555 8/26/2008 Completed DOC/NE2 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
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 19556 8/26/2008 Completed DOC/NE2 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 19557 8/26/2008 Completed DOC/NE2 Cell 74 LR 
 Cell Door Broken 
 Description:  <none> 
 19558 8/26/2008 Completed DOC/NE2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 19559 8/26/2008 Completed DOC/NE3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 19582 8/26/2008 Completed DOC/SE1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 19590 8/26/2008 Completed DOC/SW3 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 19600 8/26/2008 Completed DOC/N1 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 15848 8/27/2008 Completed DOC/S2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 19602 8/27/2008 Completed DOC/N2 Cell 57 LR 
 Cell Door Broken 
 Description:  <none> 
 19639 8/27/2008 Completed DOC/NW2 Cell 63 LR 
 Cell Door Broken 
 Description:  <none> 
 19641 8/27/2008 Completed DOC/N2 Cell 63 LR 
 Cell Door Broken 
 Description:  <none> 
 19642 8/27/2008 Completed DOC/NE2 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 19643 8/27/2008 Completed DOC/NE2 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 19644 8/27/2008 Completed DOC/NE2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
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 19646 8/27/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 19648 8/27/2008 Completed DOC/NE2 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 19652 8/27/2008 Completed DOC/NE2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 19659 8/27/2008 Completed DOC/NE2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 19660 8/27/2008 Completed DOC/SW2 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 19702 8/28/2008 Completed DOC/NW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 19706 8/28/2008 Completed DOC/SW2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 19707 8/28/2008 Completed DOC/SW2 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 19708 8/28/2008 Completed DOC/SW2 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 19709 8/28/2008 Completed DOC/SW2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 19710 8/28/2008 Completed DOC/SW2 Cell 34 LL 
 Cell Doors Brokens 
 Description:  <none> 
 19724 8/28/2008 Completed DOC/SW1 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 19732 8/28/2008 Completed DOC/SW3 Cell 64 LR 
 Cell Door Broken 
 Description:  <none> 
 19733 8/28/2008 Completed DOC/SE3 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
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 19736 8/28/2008 Completed DOC/SE3 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 19744 8/28/2008 Completed DOC/SE3 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 19746 8/28/2008 Completed DOC/SE3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 19747 8/28/2008 Completed DOC/SE3 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 19753 8/28/2008 Completed DOC/NE2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 19757 8/28/2008 Completed DOC/NE2 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
 19758 8/28/2008 Completed DOC/NE2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 19759 8/28/2008 Completed DOC/NE1 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 19762 8/28/2008 Completed DOC/NE2 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 19763 8/28/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 19769 8/28/2008 Completed DOC/NE2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 19770 8/28/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 19772 8/28/2008 Completed DOC/NE2 Cell 68 LR 
 Cell Door Broken 
 Description:  <none> 
 19773 8/28/2008 Completed DOC/NE2 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
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 19774 8/28/2008 Completed DOC/NE2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 19775 8/28/2008 Completed DOC/SE2 Cell 19 UL 
 Cell Door Broken 
 Description:  <none> 
 19778 8/28/2008 Completed DOC/N1 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 19779 8/28/2008 Completed DOC/N1 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 19781 8/28/2008 Completed DOC/N1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 19782 8/28/2008 Completed DOC/N1 Cell 37 UR 
 Cell Door Broken 
 Description:  <none> 
 19783 8/28/2008 Completed DOC/N1 Cell 40 UR 
 Cell Door Broken 
 Description:  <none> 
 19784 8/28/2008 Completed DOC/N1 Cell 44 UR 
 Cell Door Broken 
 Description:  <none> 
 19788 8/28/2008 Completed DOC/N1 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 19790 8/28/2008 Completed DOC/N1 Cell 68 LR 
 Cell Door Broken 
 Description:  <none> 
 19806 8/28/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 19807 8/28/2008 Completed DOC/NE2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 19809 8/28/2008 Completed DOC/NE2 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 19832 8/28/2008 Completed DOC/SW1 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
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 19833 8/28/2008 Completed DOC/SW1 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 19836 8/28/2008 Completed DOC/SW1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 19837 8/28/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 19838 8/28/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 19839 8/28/2008 Completed DOC/SW1 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 19840 8/28/2008 Completed DOC/SW1 Cell 42 UR 
 Cell Door Broken 
 Description:  <none> 
 19841 8/28/2008 Completed DOC/SW1 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 19842 8/28/2008 Completed DOC/SW1 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 19843 8/28/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 19844 8/28/2008 Completed DOC/SW1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 19845 8/28/2008 Completed DOC/SW1 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 19846 8/28/2008 Completed DOC/SW1 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 19849 8/28/2008 Completed DOC/SE1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 19850 8/28/2008 Completed DOC/SE1 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
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 19855 8/28/2008 Completed DOC/S3 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 19861 8/28/2008 Completed DOC/N1 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 19862 8/28/2008 Completed DOC/N1 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 19863 8/28/2008 Completed DOC/N1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 19864 8/28/2008 Completed DOC/N1 Cell 37 UR 
 Cell Door Broken 
 Description:  <none> 
 19867 8/28/2008 Completed DOC/N1 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 19870 8/28/2008 Completed DOC/NE2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 19871 8/28/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 19876 8/28/2008 Completed DOC/N2 Cell 05 UL 
 Cell Door Broken 
 Description:  <none> 
 19877 8/28/2008 Completed DOC/N2 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 19878 8/28/2008 Completed DOC/N2 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 19880 8/28/2008 Completed DOC/SE2 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 19881 8/28/2008 Completed DOC/SE2 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 19887 8/28/2008 Completed DOC/SW3 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
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 19888 8/28/2008 Completed DOC/SW3 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 19889 8/28/2008 Completed DOC/SW3 Cell 20 UL 
 Cell Door Broken 
 Description:  <none> 
 19896 8/28/2008 Completed DOC/SW3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 19900 8/28/2008 Completed DOC/SE3 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 19901 8/28/2008 Completed DOC/SE3 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 19902 8/28/2008 Completed DOC/SE3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 19903 8/28/2008 Completed DOC/SE3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 19904 8/28/2008 Completed DOC/SE3 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 19905 8/28/2008 Completed DOC/SE3 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 19906 8/28/2008 Completed DOC/SE3 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 19907 8/28/2008 Completed DOC/SE3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 19909 8/28/2008 Completed DOC/SE3 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 19912 8/28/2008 Completed DOC/NE1 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 19913 8/28/2008 Completed DOC/NE1 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
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 19916 8/29/2008 Completed DOC/NE2 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 19923 8/29/2008 Completed DOC/S2 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 19925 8/29/2008 Completed DOC/S2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 19926 8/29/2008 Completed DOC/S2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 19927 8/29/2008 Completed DOC/NW2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 19940 8/29/2008 Completed DOC/N1 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 19980 8/29/2008 Completed DOC/SW3 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
 19982 8/29/2008 Completed DOC/SW3 Cell 11 UL 
 Cell Door Sticking 
 Description:  <none> 
 19991 8/29/2008 Completed DOC/SW1 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 19992 8/29/2008 Completed DOC/SW1 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 19993 8/29/2008 Completed DOC/SW1 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 19994 8/29/2008 Completed DOC/SW1 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 19995 8/29/2008 Completed DOC/SW1 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 20006 8/29/2008 Completed DOC/NE3 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 

 Printed 4/20/2009 3:07:02 PM Page 282 of  348 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 20008 8/29/2008 Completed DOC/NE3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 20010 8/29/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 20745 8/29/2008 Completed DOC/SE3 Cell 58 UR 
 Cell Door Broken 
 Description:  Doors 
  

 20026 8/29/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  Doors 
  

 20033 8/29/2008 Completed DOC/SE1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 20036 8/29/2008 Completed DOC/SE1 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 20043 8/29/2008 Completed DOC/SE2 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 20044 8/29/2008 Completed DOC/SE2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 20045 8/29/2008 Completed DOC/SE2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 20046 8/29/2008 Completed DOC/NW1 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 20052 8/29/2008 Completed DOC/NE1 Cell 19 UL 
 Cell Door Broken 
 Description:  <none> 
 20070 8/29/2008 Completed DOC/NW1 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 20072 8/29/2008 Completed DOC/N2 Cell 05 UL 
 inmates stuck in cell 
 Description:  <none> 
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 20074 8/29/2008 Completed DOC/N2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 20075 8/29/2008 Completed DOC/N2 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
 20080 8/29/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 20081 8/29/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 20085 8/29/2008 Completed DOC/SW1 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 20086 8/29/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 20087 8/29/2008 Completed DOC/SW1 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 20088 8/29/2008 Completed DOC/SW1 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 20096 8/30/2008 Completed DOC/N1 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 20110 8/30/2008 Completed DOC/SE3 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 20116 8/30/2008 Completed DOC/SE2 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 20117 8/30/2008 Completed DOC/SE2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 20118 8/30/2008 Completed DOC/SE1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 20119 8/30/2008 Completed DOC/SE1 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
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 20121 8/30/2008 Completed DOC/NW2 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 20124 8/30/2008 Completed DOC/S2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 20125 8/30/2008 Completed DOC/S2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 20136 8/30/2008 Completed DOC/NE2 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 20141 8/30/2008 Completed DOC/SE1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 20142 8/30/2008 Completed DOC/SE1 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 20144 8/30/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 20145 8/30/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 20146 8/30/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 20147 8/30/2008 Completed DOC/SW1 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 20148 8/30/2008 Completed DOC/SW1 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 20154 8/30/2008 Completed DOC/NW2 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 20155 8/30/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 20163 8/30/2008 Completed DOC/SE2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
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 20166 8/30/2008 Completed DOC/NW3 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 20168 8/30/2008 Completed DOC/SE3 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 20176 8/30/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 20177 8/30/2008 Completed DOC/NE3 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 20178 8/30/2008 Completed DOC/NE3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 20179 8/30/2008 Completed DOC/NE2 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 20181 8/30/2008 Completed DOC/NE2 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 20183 8/30/2008 Completed DOC/NE2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 20187 8/30/2008 Completed DOC/NE2 Cell 39 LL 
 Cell Door Broken 
 Description:  <none> 
 20189 8/30/2008 Completed DOC/NE2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 20192 8/30/2008 Completed DOC/NE2 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 20194 8/30/2008 Completed DOC/NE2 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 20200 8/30/2008 Completed DOC/S2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 20201 8/30/2008 Completed DOC/S2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
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 20202 8/31/2008 Completed DOC/NE1 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 20204 8/31/2008 Completed DOC/N1 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 20209 8/31/2008 Completed DOC/S2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 20210 8/31/2008 Completed DOC/S2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 20214 8/31/2008 Completed DOC/SE2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 20223 8/31/2008 Completed DOC/SW1 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
 20224 8/31/2008 Completed DOC/SW1 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 20225 8/31/2008 Completed DOC/SW1 Cell 20 UL 
 Cell Door Broken 
 Description:  <none> 
 20226 8/31/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 20227 8/31/2008 Completed DOC/SW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 20228 8/31/2008 Completed DOC/SW1 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 20229 8/31/2008 Completed DOC/SW1 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 20230 8/31/2008 Completed DOC/SW1 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 20231 8/31/2008 Completed DOC/SW1 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
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 20232 8/31/2008 Completed DOC/SW1 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 20233 8/31/2008 Completed DOC/SW1 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 20234 8/31/2008 Completed DOC/SW1 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 20237 8/31/2008 Completed DOC/N1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 20239 8/31/2008 Completed DOC/N1 Cell 39 UR 
 Cell Door Broken 
 Description:  <none> 
 20246 8/31/2008 Completed DOC/SW3 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 20248 8/31/2008 Completed DOC/SW3 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 20252 8/31/2008 Completed DOC/SW3 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 20256 8/31/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 20257 8/31/2008 Completed DOC/NW3 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 20258 8/31/2008 Completed DOC/NW3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 20259 8/31/2008 Completed DOC/NW3 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
 20261 8/31/2008 Completed DOC/NW2 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 20262 8/31/2008 Completed DOC/NW2 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
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 20264 8/31/2008 Completed DOC/NW2 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 20266 8/31/2008 Completed DOC/NW2 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 20267 8/31/2008 Completed DOC/NW2 Cell 79 LR 
 Cell Door Broken 
 Description:  <none> 
 20269 8/31/2008 Completed DOC/NE1 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 20270 8/31/2008 Completed DOC/NE1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 20271 8/31/2008 Completed DOC/NE1 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 20272 8/31/2008 Completed DOC/NE1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 20273 8/31/2008 Completed DOC/NE1 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 20275 8/31/2008 Completed DOC/NE1 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 20276 8/31/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 20283 8/31/2008 Completed DOC/NE2 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 20288 8/31/2008 Completed DOC/NE2 Cell 79 LR 
 Cell Door Broken 
 Description:  <none> 
 20289 8/31/2008 Completed DOC/NE2 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 20290 8/31/2008 Completed DOC/NE2 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
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 20295 9/1/2008 Completed DOC/SW1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 20296 9/1/2008 Completed DOC/SE1 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 20298 9/1/2008 Completed DOC/SW3 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 20299 9/1/2008 Completed DOC/SW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 20304 9/1/2008 Completed DOC/SW3 Cell 64 LR 
 Cell Door Broken 
 Description:  <none> 
 20305 9/1/2008 Completed DOC/SW3 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 20306 9/1/2008 Completed DOC/SW3 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 20307 9/1/2008 Completed DOC/NE2 Cell 01 UL 
 Cell Door Broken 
 Description:  <none> 
 20308 9/1/2008 Completed DOC/NE2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 20309 9/1/2008 Completed DOC/NE2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 20310 9/1/2008 Completed DOC/NE2 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 20311 9/1/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 20312 9/1/2008 Completed DOC/NE2 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 20313 9/1/2008 Completed DOC/NE2 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
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 20315 9/1/2008 Completed DOC/NE2 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 20316 9/1/2008 Completed DOC/NE2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 20317 9/1/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 20318 9/1/2008 Completed DOC/NE2 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 20319 9/1/2008 Completed DOC/NE2 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 20321 9/1/2008 Completed DOC/NE2 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 20322 9/1/2008 Completed DOC/NE2 Cell 69 LR 
 Cell Door Broken 
 Description:  <none> 
 20323 9/1/2008 Completed DOC/NE2 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 20324 9/1/2008 Completed DOC/NE2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 20430 9/1/2008 Completed DOC/N2 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 20327 9/1/2008 Completed DOC/S2 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 20328 9/1/2008 Completed DOC/S2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 20329 9/1/2008 Completed DOC/S2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 20330 9/1/2008 Completed DOC/S2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
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 20331 9/1/2008 Completed DOC/SW1 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 20333 9/1/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 20334 9/1/2008 Completed DOC/SW1 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 20335 9/1/2008 Completed DOC/SW1 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 20336 9/1/2008 Completed DOC/SW1 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 20338 9/1/2008 Completed DOC/NE1 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 20340 9/1/2008 Completed DOC/SE1 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 20341 9/1/2008 Completed DOC/SE1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 20342 9/1/2008 Completed DOC/SE1 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 20343 9/1/2008 Completed DOC/NW2 Cell 05 UL 
 Cell Door Broken 
 Description:  <none> 
 20344 9/1/2008 Completed DOC/NW2 Cell 07 UL 
 Cell Door Broken 
 Description:  <none> 
 20345 9/1/2008 Completed DOC/NW2 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 20346 9/1/2008 Completed DOC/NW2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 20347 9/1/2008 Completed DOC/NW2 Cell 20 UL 
 Cell Door Broken 
 Description:  <none> 
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 20348 9/1/2008 Completed DOC/NW2 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 20349 9/1/2008 Completed DOC/NW2 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 20351 9/1/2008 Completed DOC/NW2 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
 20352 9/1/2008 Completed DOC/NW2 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 
 20354 9/1/2008 Completed DOC/NW1 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 20355 9/1/2008 Completed DOC/NW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 20357 9/1/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 20359 9/1/2008 Completed DOC/SW2 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 20360 9/1/2008 Completed DOC/SW2 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 20361 9/1/2008 Completed DOC/SW2 Cell 43 UR 
 Cell Door Broken 
 Description:  <none> 
 20363 9/1/2008 Completed DOC/N1 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 20364 9/1/2008 Completed DOC/N1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 20365 9/1/2008 Completed DOC/N1 Cell 37 UR 
 Cell Door Broken 
 Description:  <none> 
 20368 9/1/2008 Completed DOC/N1 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
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 20433 9/1/2008 Completed DOC/SE3 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 20372 9/1/2008 Completed DOC/SE3 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 20373 9/1/2008 Completed DOC/SE3 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 20374 9/1/2008 Completed DOC/SE3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 20375 9/1/2008 Completed DOC/SE3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 20376 9/1/2008 Completed DOC/SE3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 20377 9/1/2008 Completed DOC/SE3 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 20378 9/1/2008 Completed DOC/SE3 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 20379 9/2/2008 Completed DOC/N1 Block 
 Cell Door Broken 
 Description:  <none> 
 20434 9/2/2008 Completed DOC/N2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 20416 9/2/2008 Completed DOC/N1 Cell 30 LL 
 Cell Door Broken 
 Description:  Doors 
  

 20424 9/2/2008 Completed DOC/N2 Cell 06 UL 
 Cell Door Broken 
 Description:  Doors 
  

 20425 9/2/2008 Completed DOC/N2 Cell 15 UL 
 Cell Door Broken 
 Description:  Doors 
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 20426 9/2/2008 Completed DOC/N2 Cell 17 UL 
 Cell Door Broken 
 Description:  Doors 
  

 20429 9/2/2008 Completed DOC/N1 Cell 30 LL 
 Cell Door Broken 
 Description:  Doors 
  

 20436 9/2/2008 Completed DOC/SE1 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 20438 9/2/2008 Completed DOC/SE1 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 20440 9/2/2008 Completed DOC/NW3 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 20441 9/2/2008 Completed DOC/NW3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 20442 9/2/2008 Completed DOC/NW3 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 20444 9/2/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 20457 9/2/2008 Completed DOC/NE1 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
 20458 9/2/2008 Completed DOC/NE1 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 20459 9/2/2008 Completed DOC/NE1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 20460 9/2/2008 Completed DOC/NE1 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 20461 9/2/2008 Completed DOC/SW3 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
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 20465 9/2/2008 Completed DOC/SW3 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 20466 9/2/2008 Completed DOC/SW3 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 20468 9/2/2008 Completed DOC/SW3 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 20470 9/2/2008 Completed DOC/SW3 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 20472 9/2/2008 Completed DOC/SW3 Cell 64 LR 
 Cell Door Broken 
 Description:  <none> 
 20475 9/2/2008 Completed DOC/S2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 20476 9/2/2008 Completed DOC/S2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 20479 9/2/2008 Completed DOC/SE3 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 20480 9/2/2008 Completed DOC/SE3 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 20481 9/2/2008 Completed DOC/SE3 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 20482 9/2/2008 Completed DOC/SE3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 20483 9/2/2008 Completed DOC/SE3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 20485 9/2/2008 Completed DOC/SE3 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 20486 9/2/2008 Completed DOC/SE3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
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 20487 9/2/2008 Completed DOC/SE3 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 20489 9/2/2008 Completed DOC/SW1 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
 20495 9/2/2008 Completed DOC/SW1 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 20496 9/2/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 20497 9/2/2008 Completed DOC/SW1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 20498 9/2/2008 Completed DOC/SW1 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 20500 9/2/2008 Completed DOC/NW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 20516 9/2/2008 Completed DOC/N1 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 20517 9/2/2008 Completed DOC/N1 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
 20518 9/2/2008 Completed DOC/N1 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 20520 9/2/2008 Completed DOC/N1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 20521 9/2/2008 Completed DOC/N1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 20522 9/2/2008 Completed DOC/N1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 20523 9/2/2008 Completed DOC/N1 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
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 20524 9/2/2008 Completed DOC/N1 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 20525 9/2/2008 Completed DOC/N1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 20526 9/2/2008 Completed DOC/N1 Cell 37 UR 
 Cell Door Broken 
 Description:  <none> 
 20527 9/2/2008 Completed DOC/N1 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 20528 9/2/2008 Completed DOC/N1 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 20529 9/2/2008 Completed DOC/N1 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 20559 9/3/2008 Completed DOC/SW2 Cell 36 LL 
 Cell Door Broken 
 Description:  Doors 
  

 20579 9/3/2008 Completed DOC/NE1 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
 20580 9/3/2008 Completed DOC/NE1 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 20581 9/3/2008 Completed DOC/NE1 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 20582 9/3/2008 Completed DOC/NE1 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 20585 9/3/2008 Completed DOC/NE1 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 20586 9/3/2008 Completed DOC/NE1 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
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 20614 9/3/2008 Completed DOC/NE3 Cell 43 UR 
 Cell Door Broken 
 Description:  <none> 
 20615 9/3/2008 Completed DOC/NE3 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 20621 9/3/2008 Completed DOC/N2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 20622 9/3/2008 Completed DOC/N2 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
 20630 9/3/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 20631 9/3/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 20632 9/3/2008 Completed DOC/NW3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 20637 9/3/2008 Completed DOC/SW3 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 20638 9/3/2008 Completed DOC/SW3 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 20639 9/3/2008 Completed DOC/SW3 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 20640 9/3/2008 Completed DOC/SW3 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 20641 9/3/2008 Completed DOC/SW3 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 20576 9/3/2008 Completed DOC/N2 Block 
 Gate Problem 2nd floor gate to visiting hall 
 Description:  Gate to visiting hall/admin 2 not opening. Changed limit switch and also changed switch in floor control bubble. Door  
 operational. 
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 20642 9/3/2008 Completed DOC/SW3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 20644 9/3/2008 Completed DOC/SW3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 20645 9/3/2008 Completed DOC/SW3 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 20577 9/3/2008 Completed DOC/N2 Block 
 Gate Problem in North 2 hallway 
 Description:  North side gate to N2, NW2, NE2 not opening/closing. Cleaned track, found track in need of replacement , wheels have  
 worn through track and is causing door malfunction. Also inserted wedge in bell to keep motor in place door is currently working fine. 

 20647 9/3/2008 Completed DOC/SW2 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 20650 9/3/2008 Completed DOC/SW2 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
 20659 9/3/2008 Completed DOC/SE3 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 20660 9/3/2008 Completed DOC/SE3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 20661 9/3/2008 Completed DOC/SE3 Cell 19 UL 
 Cell Door Broken 
 Description:  <none> 
 20662 9/3/2008 Completed DOC/SE3 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 20663 9/3/2008 Completed DOC/SE3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 20664 9/3/2008 Completed DOC/SE3 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 20665 9/3/2008 Completed DOC/SE3 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
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 20666 9/3/2008 Completed DOC/SE3 Cell 52 UR 
 Cell Door Broken 
 Description:  BAD SWITCH NEED TO REPLACE 
 20667 9/3/2008 Completed DOC/NW2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 20668 9/3/2008 Completed DOC/NE2 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 20669 9/3/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 20670 9/3/2008 Completed DOC/NE2 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 20671 9/3/2008 Completed DOC/NE2 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 20672 9/3/2008 Completed DOC/NE2 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 20673 9/3/2008 Completed DOC/NE2 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
 20674 9/3/2008 Completed DOC/NE2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 20675 9/3/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 20676 9/3/2008 Completed DOC/NE2 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 20677 9/3/2008 Completed DOC/NE2 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 20678 9/3/2008 Completed DOC/NE2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 20679 9/3/2008 Completed DOC/NE2 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
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 20680 9/3/2008 Completed DOC/NE2 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 20681 9/3/2008 Completed DOC/NE2 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 20682 9/3/2008 Completed DOC/NE2 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 20683 9/3/2008 Completed DOC/NE2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 20700 9/4/2008 Completed DOC/SE3 Cell 34 LL 
 Cell Door Broken 
 Description:  Doors 
  

 20714 9/4/2008 Completed DOC/NW2 Cell 01 UL 
 Cell Door Broken 
 Description:  <none> 
 20719 9/5/2008 Completed DOC/N1 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 20726 9/5/2008 Completed DOC/NE1 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
 20728 9/5/2008 Completed DOC/NE1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 20740 9/5/2008 Completed DOC/N1 Cell 18 UL 
 Inmate stuck in cell 
 Description:  Doors 
  

 20761 9/5/2008 Completed DOC/NW1 Block 
 Cell Door Broken 
 Description:  Doors 
  

 20771 9/5/2008 Completed DOC/SW3 Block 
 Cell Door Broken 
 Description:  Doors 
  

 20776 9/5/2008 Completed DOC/NE2 Block 
 Cell Door Broken 
 Description:  Doors 
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 20864 9/6/2008 Completed DOC/SW1 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 20867 9/6/2008 Completed DOC/NW2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 20870 9/6/2008 Completed DOC/NW2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 20871 9/6/2008 Completed DOC/NE2 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 20872 9/6/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 20873 9/6/2008 Completed DOC/NE2 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 20874 9/6/2008 Completed DOC/NE2 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 20875 9/6/2008 Completed DOC/NE2 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 20876 9/6/2008 Completed DOC/NE2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 20877 9/6/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 20878 9/6/2008 Completed DOC/NE2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 20879 9/6/2008 Completed DOC/NE2 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
 20880 9/6/2008 Completed DOC/NE2 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 20881 9/6/2008 Completed DOC/NE2 Cell 69 LR 
 Cell Door Broken 
 Description:  <none> 
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 20882 9/6/2008 Completed DOC/NE2 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 20883 9/6/2008 Completed DOC/NE2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 20884 9/6/2008 Completed DOC/NE2 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 20885 9/6/2008 Completed DOC/NE2 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 20887 9/6/2008 Completed DOC/NE2 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 20888 9/6/2008 Completed DOC/SE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 20889 9/6/2008 Completed DOC/SE2 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 20891 9/6/2008 Completed DOC/NE3 Cell 43 UR 
 Cell Door Broken 
 Description:  <none> 
 20893 9/6/2008 Completed DOC/NE3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 20905 9/6/2008 Completed DOC/SW3 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 20909 9/6/2008 Completed DOC/SE3 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 20910 9/6/2008 Completed DOC/SE3 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 20911 9/6/2008 Completed DOC/SE3 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 20912 9/6/2008 Completed DOC/SE3 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
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 20913 9/6/2008 Completed DOC/SE3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 20914 9/6/2008 Completed DOC/SE3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 20915 9/6/2008 Completed DOC/SE3 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 20916 9/6/2008 Completed DOC/SE3 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 20917 9/6/2008 Completed DOC/SE3 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 20919 9/6/2008 Completed DOC/SE3 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 20920 9/6/2008 Completed DOC/SE3 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 20921 9/6/2008 Completed DOC/SE3 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 20922 9/6/2008 Completed DOC/SE3 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 20923 9/6/2008 Completed DOC/SE3 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 20924 9/6/2008 Completed DOC/SE3 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 20925 9/6/2008 Completed DOC/SE3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 20926 9/6/2008 Completed DOC/SE3 Cell 69 LR 
 Cell Door Broken 
 Description:  <none> 
 20927 9/6/2008 Completed DOC/SE3 Cell 73 LR 
 Cell Door Broken 
 Description:  <none> 
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 20928 9/6/2008 Completed DOC/SE3 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 20929 9/6/2008 Completed DOC/SE3 Cell 79 LR 
 Cell Door Broken 
 Description:  <none> 
 20962 9/6/2008 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  <none> 
 20967 9/6/2008 Completed DOC/SE2 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 20982 9/7/2008 Completed DOC/SE2 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
 20983 9/7/2008 Completed DOC/SE2 Cell 07 UL 
 Cell Door Broken 
 Description:  <none> 
 20985 9/7/2008 Completed DOC/SE2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 20986 9/7/2008 Completed DOC/SE2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 20987 9/7/2008 Completed DOC/SE2 Cell 44 UR 
 Cell Door Broken 
 Description:  <none> 
 20991 9/7/2008 Completed DOC/SE1 Cell 01 UL 
 Cell Door Broken 
 Description:  <none> 
 21050 9/7/2008 Completed DOC/N1 Cell 12 UL 
 ceLL DOOR BROKEN  
 Description:  <none> 
 21023 9/7/2008 Completed DOC/SE2 Cell 77 LR 
 Cell Door Broken 
 Description:  Doors 
  

 21106 9/8/2008 Completed DOC/S2 Cell 44 UR 
 Cell Door Broken 
 Description:  <none> 
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 21108 9/8/2008 Completed DOC/SW2 Cell 68 LR 
 Cell Door Broken 
 Description:  <none> 
 21110 9/8/2008 Completed DOC/SW2 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 21116 9/8/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 21111 9/8/2008 Completed DOC/NE2 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 21112 9/8/2008 Completed DOC/NE2 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 21113 9/8/2008 Completed DOC/NE2 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 21115 9/8/2008 Completed DOC/NE2 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 21124 9/8/2008 Completed DOC/N1 Block 
 Cell Door Broken 
 Description:  Doors 
  

 21127 9/8/2008 Completed DOC/SE2 Block 
 Cell Door Broken 
 Description:  Doors 
  

 22796 9/8/2008 Completed DOC/MAINTENANCE OFFICE B34 
 SOUTH 2 CELL48 
 Description:  DOOR WILL NOT OPEN 
 22330 9/8/2008 Completed DOC/N2 Cell 22 LL 
 Cell Door Broken 
 Description:  Doors 
  

 22331 9/8/2008 Completed DOC/N2 Block 
 Cell Door Broken 
 Description:  Doors 
  

 22332 9/8/2008 Completed DOC/NW2 Cell 18 UL 
 Cell Door Broken 
 Description:  Doors 
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 21153 9/8/2008 Completed DOC/NW2 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 21164 9/8/2008 Completed DOC/SE2 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 21169 9/8/2008 Completed DOC/NE1 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
 21170 9/8/2008 Completed DOC/NE1 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 21171 9/8/2008 Completed DOC/NE1 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 21172 9/8/2008 Completed DOC/NE1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 21173 9/8/2008 Completed DOC/NE1 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 21174 9/8/2008 Completed DOC/NE1 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 21181 9/8/2008 Completed DOC/SW1 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 21183 9/8/2008 Completed DOC/N2 Cell 41 UR 
 Cell Door Broken 
 Description:  <none> 
 21184 9/8/2008 Completed DOC/N2 Cell 42 UR 
 Cell Door Broken 
 Description:  <none> 
 21185 9/8/2008 Completed DOC/N2 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
 21186 9/8/2008 Completed DOC/N2 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 21187 9/9/2008 Completed DOC/N2 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
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 21192 9/9/2008 Completed DOC/SE3 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 21200 9/9/2008 Completed DOC/NE1 Block 
 mop closest is hanging off the hindges 
 Description:  mop closest is hanging off the hindges , control panel inside the bubble is out. 
 21208 9/9/2008 Completed DOC/NW2 Cell 12 UL 
 Cell Door Broken 
 Description:  Doors 
  

 21209 9/9/2008 Completed DOC/SE2 Cell 19 UL 
 Cell Door Broken 
 Description:  Doors 
  

 22257 9/9/2008 Completed DOC/NE2 Cell 29 LL 
 Cell Door Broken 
 Description:  Doors 
  

 22258 9/9/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  Doors 
  

 22259 9/9/2008 Completed DOC/NE2 Cell 25 LL 
 Cell Door Broken 
 Description:  Doors 
  

 22260 9/9/2008 Completed DOC/NE2 Cell 22 LL 
 Cell Door Broken 
 Description:  Doors 
  

 22261 9/9/2008 Completed DOC/NE2 Cell 20 UL 
 Cell Door Broken 
 Description:  Doors 
  

 22262 9/9/2008 Completed DOC/NE2 Cell 09 UL 
 Cell Door Broken 
 Description:  Doors 
  

 21219 9/9/2008 Completed DOC/NE2 Cell 67 LR 
 Cell Door Broken 
 Description:  Doors 
  

 Printed 4/20/2009 3:07:06 PM Page 309 of  348 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 21220 9/9/2008 Completed DOC/NE2 Cell 65 LR 
 Cell Door Broken 
 Description:  Doors 
  

 21221 9/9/2008 Completed DOC/NE2 Cell 73 LR 
 Cell Door Broken 
 Description:  Doors 
  

 21222 9/9/2008 Completed DOC/NE2 Cell 74 LR 
 Cell Door Broken 
 Description:  Doors 
  

 21223 9/9/2008 Completed DOC/NE2 Cell 61 LR 
 Cell Door Broken 
 Description:  Doors 
  

 21224 9/9/2008 Completed DOC/NE2 Cell 60 UR 
 Cell Door Broken 
 Description:  Doors 
  

 21225 9/9/2008 Completed DOC/NE2 Cell 40 LL 
 Cell Door Broken 
 Description:  Doors 
  

 21226 9/9/2008 Completed DOC/NE2 Cell 35 LL 
 Cell Door Broken 
 Description:  Doors 
  

 21227 9/9/2008 Completed DOC/NE2 Cell 34 LL 
 Cell Door Broken 
 Description:  Doors 
  

 21228 9/9/2008 Completed DOC/NE2 Cell 31 LL 
 Cell Door Broken 
 Description:  Doors 
  

 21237 9/9/2008 Completed DOC/SE2 Cell 72 LR 
 Cell Door Broken 
 Description:  Doors 
  

 21238 9/9/2008 Completed DOC/SE2 Cell 74 LR 
 Cell Door Broken 
 Description:  Doors 
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 21248 9/9/2008 Completed DOC/SE3 Cell 73 LR 
 Cell Door Broken 
 Description:  Lock bar dropped down due to mounting bolt backing out of mount. 
 21256 9/9/2008 Completed DOC/SW3 Cell 39 LL 
 Cell Door Broken 
 Description:  <none> 
 21262 9/9/2008 Completed DOC/N1 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 21263 9/9/2008 Completed DOC/N1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 21273 9/9/2008 Completed DOC/SW1 Cell 41 UR 
 Cell Door Broken 
 Description:  <none> 
 21274 9/9/2008 Completed DOC/SW1 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 21282 9/9/2008 Completed DOC/SE1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 21284 9/9/2008 Completed DOC/SE1 Cell 64 LR 
 Cell Door Broken 
 Description:  <none> 
 21285 9/9/2008 Completed DOC/N2 Cell 05 UL 
 Cell Door Broken 
 Description:  <none> 
 21287 9/9/2008 Completed DOC/N2 Cell 42 UR 
 Cell Door Broken 
 Description:  <none> 
 21289 9/9/2008 Completed DOC/N2 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
 21290 9/9/2008 Completed DOC/N2 Cell 64 LR 
 Cell Door Broken 
 Description:  <none> 
 21301 9/9/2008 Completed DOC/NE1 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
 21302 9/9/2008 Completed DOC/NE1 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
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 21303 9/9/2008 Completed DOC/NE1 Cell 19 UL 
 Cell Door Broken 
 Description:  <none> 
 21304 9/9/2008 Completed DOC/NE1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 21306 9/9/2008 Completed DOC/NE1 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 21311 9/9/2008 Completed DOC/NW2 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
 21312 9/9/2008 Completed DOC/SE2 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 
 21321 9/9/2008 Completed DOC/SE2 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 21327 9/10/2008 Completed DOC/S2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 21331 9/10/2008 Completed DOC/S2 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 21332 9/10/2008 Completed DOC/S2 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 21334 9/10/2008 Completed DOC/S2 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 21335 9/10/2008 Completed DOC/S2 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 21338 9/10/2008 Completed DOC/S2 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 21339 9/10/2008 Completed DOC/S2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 21340 9/10/2008 Completed DOC/S2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
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 21341 9/10/2008 Completed DOC/S2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 21352 9/10/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 21354 9/10/2008 Completed DOC/NE2 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 21355 9/10/2008 Completed DOC/NE2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 21356 9/10/2008 Completed DOC/NE2 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
 21357 9/10/2008 Completed DOC/NE2 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 21358 9/10/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 21359 9/10/2008 Completed DOC/NE2 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 21254 9/10/2008 Completed DOC/NW1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 21364 9/10/2008 Completed DOC/N1 Cell 43 UR 
 Cell Door Broken 
 Description:  <none> 
 21365 9/10/2008 Completed DOC/N1 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 21366 9/10/2008 Completed DOC/N1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 21367 9/10/2008 Completed DOC/N1 Cell 68 LR 
 Cell Door Broken 
 Description:  <none> 
 21370 9/10/2008 Completed DOC/SW1 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
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 21397 9/10/2008 Completed DOC/NE2 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 21398 9/10/2008 Completed DOC/NE2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 21402 9/10/2008 Completed DOC/NE2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 21392 9/10/2008 Completed DOC/S2 Cell 32 LL 
 Cell Door Broken 
 Description:  Doors 
  

 22309 9/10/2008 Completed DOC/N2 Cell 27 LL 
 Inmates stuck in cell 
 Description:  (Fill In)… 
  

 21432 9/10/2008 Completed DOC/SW1 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 21435 9/10/2008 Completed DOC/SW1 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 21439 9/10/2008 Completed DOC/SW1 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 21441 9/10/2008 Completed DOC/SW1 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 21444 9/10/2008 Completed DOC/NE3 Cell 07 UL 
 Cell Door Broken 
 Description:  <none> 
 21453 9/10/2008 Completed DOC/SE2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 21459 9/10/2008 Completed DOC/NW3 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 21473 9/10/2008 Completed DOC/SW3 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
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 21484 9/10/2008 Completed DOC/NE1 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 21495 9/10/2008 Completed DOC/N1 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 21496 9/10/2008 Completed DOC/N1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 21503 9/10/2008 Completed DOC/N2 Cell 42 UR 
 Cell Door Broken 
 Description:  <none> 
 21504 9/10/2008 Completed DOC/N2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 21505 9/10/2008 Completed DOC/N2 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
 21515 9/10/2008 Completed DOC/NE2 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 21516 9/10/2008 Completed DOC/NE2 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 21526 9/11/2008 Completed DOC/SW1 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 21530 9/11/2008 Completed DOC/SW1 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 21531 9/11/2008 Completed DOC/SW1 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 21698 9/11/2008 Completed DOC/SE1 Cell 07 UL 
 Cell Door Broken 
 Description:  <none> 
 21539 9/11/2008 Completed DOC/SE1 Cell 73 LR 
 Cell Door Broken 
 Description:  <none> 
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 21564 9/11/2008 Completed DOC/NE1 Cell 16 UL 
 Cell Door Broken 
 Description:  Doors 
  

 21572 9/11/2008 Completed DOC/SW3 Cell 34 LL 
 Cell Door Broken 
 Description:  Doors 
  

 21587 9/11/2008 Completed DOC/S1 Cell 74 LR 
 Cell Door Broken 
 Description:  <none> 
 21588 9/11/2008 Completed DOC/SW3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 21589 9/11/2008 Completed DOC/SW3 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 21591 9/11/2008 Completed DOC/SW3 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 21599 9/11/2008 Completed DOC/SW3 Cell 73 LR 
 Cell Door Broken 
 Description:  <none> 
 21614 9/11/2008 Completed DOC/NW3 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 21618 9/11/2008 Completed DOC/SE2 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 21620 9/11/2008 Completed DOC/N1 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
 21625 9/11/2008 Completed DOC/NW2 Cell 19 UL 
 Cell Door Broken 
 Description:  <none> 
 21626 9/11/2008 Completed DOC/N2 Cell 05 UL 
 Cell Door Broken 
 Description:  Tightened spur gear on motor 
 21631 9/11/2008 Completed DOC/N2 Cell 41 UR 
 Cell Door Broken 
 Description:  <none> 
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 21633 9/11/2008 Completed DOC/N2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 21634 9/11/2008 Completed DOC/N2 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 21635 9/11/2008 Completed DOC/N2 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
 21636 9/11/2008 Completed DOC/N2 Cell 64 LR 
 Cell Door Broken 
 Description:  <none> 
 21637 9/11/2008 Completed DOC/N2 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 21638 9/11/2008 Completed DOC/N2 Cell 68 LR 
 Cell Door Broken 
 Description:  <none> 
 21639 9/11/2008 Completed DOC/N2 Cell 69 LR 
 Cell Door Broken 
 Description:  <none> 
 21645 9/11/2008 Completed DOC/SE1 Cell 07 UL 
 Cell Door Broken 
 Description:  <none> 
 21652 9/11/2008 Completed DOC/NE3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 21653 9/11/2008 Completed DOC/NE3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 21654 9/11/2008 Completed DOC/NE3 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 21655 9/11/2008 Completed DOC/NE3 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
 21656 9/11/2008 Completed DOC/NE3 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
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 22299 9/12/2008 Completed DOC/N1 Cell 21 LL 
 Cell Door Broken 
 Description:  Doors 
  

 21661 9/12/2008 Completed DOC/NE2 Cell 68 LR 
 Cell Door Broken 
 Description:  Doors 
  

 21709 9/13/2008 Completed DOC/NE1 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 21710 9/13/2008 Completed DOC/NE1 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 21753 9/13/2008 Completed DOC/NE2 Cell 44 UR 
 Cell Door Broken 
 Description:  <none> 
 21769 9/13/2008 Completed DOC/NE1 Cell 39 LL 
 Cell Door Broken 
 Description:  <none> 
 21770 9/13/2008 Completed DOC/NE1 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 21787 9/13/2008 Completed DOC/NW1 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 21788 9/13/2008 Completed DOC/NE1 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 21797 9/13/2008 Completed DOC/NE3 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 21803 9/13/2008 Completed DOC/NE3 Cell 74 LR 
 Cell Door Broken 
 Description:  <none> 
 21814 9/14/2008 Completed DOC/N2 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 21816 9/14/2008 Completed DOC/S3 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
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 21820 9/14/2008 Completed DOC/S2 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
 21830 9/14/2008 Completed DOC/N1 Block 
 Emergency service 
 Description:  Emergency call came in doors not opening in North 1 block. Responded to call found doors operational in block. Proceeded  
 to SE2 about plumbing issue Dayshift officers said there were no problems. 

 21840 9/14/2008 Completed DOC/SW1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 21845 9/14/2008 Completed DOC/NE1 Block 
 Cell Door Broken 
 Description:  <none> 
 21876 9/15/2008 Completed DOC/NW2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 21882 9/15/2008 Completed DOC/SE1 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 21887 9/15/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 21894 9/15/2008 Completed DOC/S2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 21904 9/15/2008 Completed DOC/SW3 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 21914 9/15/2008 Completed DOC/N1 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 21915 9/15/2008 Completed DOC/SE2 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 21918 9/15/2008 Completed DOC/SW1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 21921 9/15/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
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 21936 9/15/2008 Completed DOC/SW3 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 21964 9/16/2008 Completed DOC/SE3 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 21950 9/16/2008 Completed DOC/S1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 21954 9/16/2008 Completed DOC/NE2 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 21965 9/16/2008 Completed DOC/NE2 Cell 65 LR 
 Cell Door Broken 
 Description:  <none> 
 21966 9/16/2008 Completed DOC/NE2 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 21967 9/16/2008 Completed DOC/N2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 21968 9/16/2008 Completed DOC/NE2 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 21969 9/16/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 21970 9/16/2008 Completed DOC/NE2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 21971 9/16/2008 Completed DOC/NE2 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 21972 9/16/2008 Completed DOC/NE2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 21973 9/16/2008 Completed DOC/NE2 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
 22136 9/16/2008 Completed DOC/SE3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
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 21995 9/16/2008 Completed DOC/N2 Cell 05 UL 
 Cell Door Broken 
 Description:  Doors 
  

 22007 9/16/2008 Completed DOC/N1 Cell 24 LL 
 Cell Door Broken 
 Description:  Doors 
  

 22008 9/16/2008 Completed DOC/NE2 Cell 47 UR 
 Cell Door Broken 
 Description:  Doors 
  

 22009 9/16/2008 Completed DOC/S2 Cell 69 LR 
 Cell Door Broken 
 Description:  Doors 
  

 22010 9/16/2008 Completed DOC/N2 Cell 13 UL 
 Cell Door Broken 
 Description:  Doors 
  

 22011 9/16/2008 Completed DOC/SE2 Cell 36 LL 
 Cell Door Broken 
 Description:  Doors 
  

 22012 9/16/2008 Completed DOC/N2 Cell 36 LL 
 Cell Door Broken 
 Description:  Doors 
  

 22013 9/16/2008 Completed DOC/N2 Cell 05 UL 
 Cell Door Broken 
 Description:  Doors 
  

 22014 9/16/2008 Completed DOC/NE2 Cell 73 LR 
 Cell Door Broken 
 Description:  Doors 
  

 22015 9/16/2008 Completed DOC/S3 Cell 49 UR 
 Cell Door Broken 
 Description:  Doors 
  

 22024 9/16/2008 Completed DOC/SW3 Cell 34 LL 
 Cell Door Broken 
 Description:  Doors 
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 22037 9/16/2008 Completed DOC/NW3 Cell 70 LR 
 Cell Door Broken 
 Description:  Doors 
  

 22044 9/16/2008 Completed DOC/SW1 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 22062 9/16/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 22063 9/16/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 22064 9/16/2008 Completed DOC/NW3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 22065 9/16/2008 Completed DOC/NW3 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 22067 9/16/2008 Completed DOC/NW3 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 22073 9/16/2008 Completed DOC/NW1 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 22077 9/16/2008 Completed DOC/NE1 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 22078 9/16/2008 Completed DOC/SW3 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 22080 9/16/2008 Completed DOC/SW3 Cell 55 UR 
 Panel Switck Broken 
 Description:  <none> 
 22083 9/16/2008 Completed DOC/N2 Cell 05 UL 
 Cell Door Broken 
 Description:  <none> 
 22084 9/16/2008 Completed DOC/N2 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
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 22085 9/16/2008 Completed DOC/N2 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 22086 9/16/2008 Completed DOC/N2 Cell 55 LR 
 Cell Door Broken 
 Description:  <none> 
 22092 9/16/2008 Completed DOC/SE3 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 22096 9/16/2008 Completed DOC/SE3 Cell 42 UR 
 Cell Door Broken 
 Description:  <none> 
 22097 9/16/2008 Completed DOC/SE3 Cell 23 LL 
 Cell Door Broken 
 Description:  <none> 
 22098 9/16/2008 Completed DOC/SE3 Cell 05 UL 
 Cell Door Broken 
 Description:  <none> 
 22150 9/17/2008 Completed DOC/N2 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 22151 9/17/2008 Completed DOC/N3 Cell 64 LR 
 Cell Door Broken 
 Description:  <none> 
 22413 9/17/2008 Completed DOC/N2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 22156 9/17/2008 Completed DOC/NE2 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 22157 9/17/2008 Completed DOC/NE2 Cell 73 LR 
 Cell Door Broken 
 Description:  <none> 
 22158 9/17/2008 Completed DOC/N2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 22159 9/17/2008 Completed DOC/NE2 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 22160 9/17/2008 Completed DOC/NE2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
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 22161 9/17/2008 Completed DOC/NE2 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 22426 9/17/2008 Completed DOC/NE3 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 22430 9/17/2008 Completed DOC/NW3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 22432 9/17/2008 Completed DOC/NW3 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 22435 9/17/2008 Completed DOC/SE3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 22437 9/17/2008 Completed DOC/S3 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 22439 9/17/2008 Completed DOC/SE3 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 22447 9/17/2008 Completed DOC/SW1 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 22450 9/17/2008 Completed DOC/SW1 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 22451 9/17/2008 Completed DOC/SW1 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 22452 9/17/2008 Completed DOC/SW1 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 22456 9/17/2008 Completed DOC/SE1 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 22458 9/17/2008 Completed DOC/SE1 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 
 22179 9/17/2008 Completed DOC/N1 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
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 22180 9/17/2008 Completed DOC/N1 Cell 68 LR 
 Cell Door Broken 
 Description:  <none> 
 22181 9/17/2008 Completed DOC/N1 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 22183 9/17/2008 Completed DOC/SW1 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 22185 9/17/2008 Completed DOC/SW1 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 22186 9/17/2008 Completed DOC/SW1 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 22187 9/17/2008 Completed DOC/SW1 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 22193 9/17/2008 Completed DOC/SE1 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 22205 9/17/2008 Completed DOC/NW1 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 22208 9/17/2008 Completed DOC/NE1 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 22210 9/17/2008 Completed DOC/NE1 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 22211 9/17/2008 Completed DOC/NE1 Cell 69 LR 
 Cell Door Broken 
 Description:  <none> 
 22212 9/17/2008 Completed DOC/NE2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 22214 9/17/2008 Completed DOC/SW1 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 22215 9/17/2008 Completed DOC/SW1 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
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 22216 9/17/2008 Completed DOC/SW1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 22218 9/17/2008 Completed DOC/SW1 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 22219 9/17/2008 Completed DOC/SW1 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 22223 9/17/2008 Completed DOC/SW1 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 22224 9/17/2008 Completed DOC/SW1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 22225 9/17/2008 Completed DOC/SW1 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 22227 9/17/2008 Completed DOC/SW1 Cell 68 LR 
 Cell Door Broken 
 Description:  <none> 
 22228 9/17/2008 Completed DOC/SW1 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 22229 9/17/2008 Completed DOC/SW1 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 22233 9/17/2008 Completed DOC/SE1 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 22234 9/17/2008 Completed DOC/SE1 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 22236 9/17/2008 Completed DOC/SW3 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 22238 9/17/2008 Completed DOC/SW3 Cell 64 LR 
 Cell Door Broken 
 Description:  <none> 
 22244 9/17/2008 Completed DOC/SW2 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
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 22250 9/18/2008 Completed DOC/SE3 Cell 49 UR 
 Cell Door Broken 
 Description:  Doors 
  

 22251 9/18/2008 Completed DOC/SW3 Cell 29 LL 
 Cell Door Broken 
 Description:  Doors 
  

 22252 9/18/2008 Completed DOC/SW3 Cell 24 LL 
 Cell Door Broken 
 Description:  Doors 
  

 22253 9/18/2008 Completed DOC/SW3 Cell 59 UR 
 Cell Door Broken 
 Description:  Doors 
  

 22254 9/18/2008 Completed DOC/SE3 Cell 48 UR 
 Cell Door Broken 
 Description:  Doors 
  

 22255 9/18/2008 Completed DOC/SE3 Cell 49 UR 
 Cell Door Broken 
 Description:  Doors 
  

 22300 9/18/2008 Completed DOC/N1 Cell 45 UR 
 Cell Door Broken 
 Description:  Doors 
  

 22322 9/18/2008 Completed DOC/NE2 Cell 71 LR 
 Cell Door Broken 
 Description:  Doors 
  
 Doors 
  

 22341 9/18/2008 Completed DOC/NE3 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 22342 9/18/2008 Completed DOC/NE3 Cell 43 UR 
 Cell Door Broken 
 Description:  <none> 
 22344 9/18/2008 Completed DOC/NE3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
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 22345 9/18/2008 Completed DOC/NE3 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 22348 9/18/2008 Completed DOC/NW2 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 22363 9/18/2008 Completed DOC/NE1 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 22364 9/18/2008 Completed DOC/NE1 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 22372 9/18/2008 Completed DOC/SW1 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 22373 9/18/2008 Completed DOC/SW3 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 22379 9/18/2008 Completed DOC/SE2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 22380 9/18/2008 Completed DOC/SE2 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 22382 9/18/2008 Completed DOC/SE2 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 22392 9/19/2008 Completed DOC/NE1 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 22396 9/19/2008 Completed DOC/N2 Cell 33 LL 
 Cell Door Broken 
 Description:  Doors 
  

 22397 9/19/2008 Completed DOC/NE3 Cell 27 LL 
 Cell Door Broken 
 Description:  Doors 
  

 22398 9/19/2008 Completed DOC/N2 Block 
 Cell Door Broken 
 Description:  Doors 
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 22402 9/19/2008 Completed DOC/SE3 Block 
 Cell Door Broken 
 Description:  Doors 
  
 (Fill In)… 
  

 22404 9/19/2008 Completed DOC/N2 Block 
 Cell Door Broken 
 Description:  Doors 
  

 22412 9/19/2008 Completed DOC/N2 Cell 27 LL 
 Cell Door Broken 
 Description:  Doors 
  
 (Fill In)… 
  

 22461 9/19/2008 Completed DOC/N2 Cell 43 UR 
 Cell Door Broken 
 Description:  <none> 
 22465 9/19/2008 Completed DOC/SW1 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 22466 9/19/2008 Completed DOC/SE1 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 22490 9/20/2008 Completed DOC/NW1 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 22507 9/20/2008 Completed DOC/NW3 Cell 19 UL 
 Cell Door Broken 
 Description:  <none> 
 22506 9/20/2008 Completed DOC/SW2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 18482 9/20/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 18483 9/20/2008 Completed DOC/SW1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 18490 9/20/2008 Completed DOC/NE3 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
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 18495 9/20/2008 Completed DOC/NE2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 18496 9/20/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 18498 9/20/2008 Completed DOC/NW2 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 18503 9/20/2008 Completed DOC/SE2 Cell 05 UL 
 Cell Door Broken 
 Description:  <none> 
 18508 9/20/2008 Completed DOC/N1 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 18509 9/20/2008 Completed DOC/N1 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 18510 9/20/2008 Completed DOC/N1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 22549 9/20/2008 Completed DOC/SW1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 22553 9/20/2008 Completed DOC/N2 Cell 41 UR 
 Cell Door Broken 
 Description:  <none> 
 22555 9/20/2008 Completed DOC/N2 Cell 46 UR 
 Cell Door Broken 
 Description:  <none> 
 22557 9/20/2008 Completed DOC/SE1 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 22565 9/20/2008 Completed DOC/N1 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 22579 9/20/2008 Completed DOC/SW3 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 22596 9/20/2008 Completed DOC/S2 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
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 22597 9/20/2008 Completed DOC/S2 Cell 73 LR 
 Cell Door Broken 
 Description:  <none> 
 22601 9/21/2008 Completed DOC/N2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 22618 9/21/2008 Completed DOC/NE3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 22675 9/21/2008 Completed DOC/NE3 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 22623 9/21/2008 Completed DOC/NE3 Cell 04 UL 
 Cell Door Broken 
 Description:  <none> 
 22625 9/21/2008 Completed DOC/NW3 Cell 03 UL 
 Cell Door Broken 
 Description:  <none> 
 22631 9/21/2008 Completed DOC/SE3 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 22633 9/21/2008 Completed DOC/SE3 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 22634 9/21/2008 Completed DOC/SW3 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 22637 9/21/2008 Completed DOC/SE1 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 22638 9/21/2008 Completed DOC/SE1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 22639 9/21/2008 Completed DOC/SE1 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 22640 9/21/2008 Completed DOC/N1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 22641 9/21/2008 Completed DOC/N1 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
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 22643 9/21/2008 Completed DOC/N1 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 22662 9/22/2008 Completed DOC/NW2 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 22739 9/22/2008 Completed DOC/NW2 Cell 34 LL 
 Cell Door Broken 
 Description:  <none> 
 22740 9/22/2008 Completed DOC/NW3 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 22665 9/22/2008 Completed DOC/N1 Block 
 Cell Door Broken 
 Description:  Doors 
  

 22861 9/22/2008 Completed DOC/NW3 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 22667 9/22/2008 Completed DOC/N1 Cell 26 LL 
 Cell Door Broken 
 Description:  Doors 
  

 22668 9/22/2008 Completed DOC/N1 Cell 27 LL 
 Cell Door Broken 
 Description:  Doors 
  

 22669 9/22/2008 Completed DOC/N1 Cell 04 UL 
 Cell Door Broken 
 Description:  Doors 
  

 22670 9/22/2008 Completed DOC/SW3 Cell 60 UR 
 Cell Door Broken 
 Description:  Doors 
  

 22681 9/22/2008 Completed DOC/SW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 22691 9/22/2008 Completed DOC/SE3 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 22697 9/22/2008 Completed DOC/SE3 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
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 22701 9/22/2008 Completed DOC/SE3 Cell 69 LR 
 Cell Door Broken 
 Description:  <none> 
 22702 9/22/2008 Completed DOC/NW3 Cell 06 UL 
 Cell Door Broken 
 Description:  <none> 
 22712 9/22/2008 Completed DOC/NE3 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 22713 9/22/2008 Completed DOC/NE3 Cell 36 LL 
 Cell Door Broken 
 Description:  <none> 
 22714 9/22/2008 Completed DOC/NE3 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 22726 9/22/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 22745 9/23/2008 Completed DOC/SE3 Cell 22 LL 
 Cell Door Broken 
 Description:  <none> 
 22746 9/23/2008 Completed DOC/SE3 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 22729 9/23/2008 Completed DOC/N2 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 22730 9/23/2008 Completed DOC/N2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 22749 9/23/2008 Completed DOC/SE3 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 22918 9/23/2008 Completed DOC/NW2 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 22782 9/23/2008 Completed DOC/SW3 Cell 59 UR 
 Cell Door Broken 
 Description:  Doors 
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 22809 9/23/2008 Completed DOC/SW1 Cell 52 UR 
 Cell Door Broken 
 Description:  Doors 
  

 22827 9/23/2008 Completed DOC/NW2 Cell 45 UR 
 CELL DOOR BROKEN  
 Description:  <none> 
 22848 9/23/2008 Completed DOC/NW3 Cell 49 UR 
 CELL DOOR BROKEN  
 Description:  <none> 
 22870 9/24/2008 Completed DOC/SW3 Cell 68 LR 
 Cell Door Broken 
 Description:  <none> 
 22871 9/24/2008 Completed DOC/S3 Cell 39 LL 
 Cell Door Broken 
 Description:  <none> 
 22887 9/24/2008 Completed DOC/SE2 Cell 20 UL 
 Cell Door Broken 
 Description:  Doors 
  

 22890 9/24/2008 Completed DOC/S2 Cell 07 UL 
 Cell Door Broken 
 Description:  <none> 
 22893 9/24/2008 Completed DOC/S2 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 22903 9/24/2008 Completed DOC/SW2 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
 22907 9/24/2008 Completed DOC/SW2 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 22908 9/24/2008 Completed DOC/SW2 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 22909 9/24/2008 Completed DOC/SW2 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 22912 9/24/2008 Completed DOC/SW2 Cell 56 UR 
 Cell Door Broken 
 Description:  <none> 
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 22980 9/24/2008 Completed DOC/NW2 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 22981 9/24/2008 Completed DOC/NW2 Cell 63 LR 
 Cell Door Broken 
 Description:  <none> 
 23004 9/24/2008 Completed DOC/NW1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 23006 9/24/2008 Completed DOC/NW1 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 23007 9/24/2008 Completed DOC/NW1 Cell 39 LL 
 Cell Door Broken 
 Description:  <none> 
 23017 9/24/2008 Completed DOC/SW1 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 23029 9/24/2008 Completed DOC/SW3 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
 23032 9/24/2008 Completed DOC/NE3 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 23034 9/24/2008 Completed DOC/NE3 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 23045 9/24/2008 Completed DOC/NE2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 23257 9/25/2008 Completed DOC/NE2 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 23258 9/25/2008 Completed DOC/N3 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 23055 9/25/2008 Completed DOC/NE2 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 23056 9/25/2008 Completed DOC/NE2 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
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 23058 9/25/2008 Completed DOC/NE2 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 23062 9/25/2008 Completed DOC/NE2 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 23082 9/25/2008 Completed DOC/NE2 Cell 79 LR 
 Cell Door Broken 
 Description:  <none> 
 23049 9/25/2008 Completed DOC/N2 Cell 27 LL 
 Cell Door Broken 
 Description:  Doors 
  

 23050 9/25/2008 Completed DOC/N2 Cell 33 LL 
 Cell Door Broken 
 Description:  Doors 
  

 23053 9/25/2008 Completed DOC/N1 Cell 49 UR 
 Cell Door Broken 
 Description:  Doors 
  

 23085 9/25/2008 Completed DOC/N2 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 23086 9/25/2008 Completed DOC/N2 Cell 19 LL 
 Cell Door Broken 
 Description:  <none> 
 23088 9/25/2008 Completed DOC/N2 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 23089 9/25/2008 Completed DOC/N2 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 23083 9/25/2008 Completed DOC/N1 Cell 29 LL 
 Cell Door Broken 
 Description:  Doors 
  

 23093 9/25/2008 Completed DOC/SE1 Block 
 Cell Door Broken 
 Description:  Doors 
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 23098 9/25/2008 Completed DOC/NE2 Cell 10 UL 
 Cell Door Broken  (env) 
 Description:  Doors 
  
 Cell Door Broken 

 23105 9/25/2008 Completed DOC/NE2 Cell 18 UL 
 Cell Door Broken (env) 
 Description:  Doors 
  
 Cell Door Broken 

 23107 9/25/2008 Completed DOC/NE2 Cell 63 LR 
 Cell Door Broken  (env) 
 Description:  Doors 
  
 Cell Door Broken 

 23109 9/25/2008 Completed DOC/SW1 Cell 70 LR 
 Cell Door Broken 
 Description:  Doors 
  

 23117 9/26/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  Doors 
  

 23121 9/26/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Broken 
 Description:  <none> 
 23122 9/26/2008 Completed DOC/NE2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 23123 9/26/2008 Completed DOC/NE2 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
 23124 9/26/2008 Completed DOC/SE1 Cell 64 LR 
 Cell Door Broken 
 Description:  <none> 
 23127 9/26/2008 Completed DOC/NW1 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 23128 9/26/2008 Completed DOC/NW1 Cell 51 UR 
 Cell Door Broken 
 Description:  <none> 
 23137 9/26/2008 Completed DOC/SE2 Cell 50 UR 
 Cell Door Broken 
 Description:  <none> 
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 23145 9/26/2008 Completed DOC/S1 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 23149 9/26/2008 Completed DOC/SE3 Cell 12 UL 
 Cell Door Broken 
 Description:  <none> 
 23155 9/26/2008 Completed DOC/S2 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 23165 9/26/2008 Completed DOC/SW1 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
 23172 9/27/2008 Completed DOC/NW2 Cell 14 UL 
 Cell Door Broken 
 Description:  Doors 
  

 23173 9/27/2008 Completed DOC/NW2 Block 
 Cell Door Broken 
 Description:  Doors 
  

 23203 9/27/2008 Completed DOC/SW1 Cell 75 LR 
 Cell Door Broken 
 Description:  Doors 
  

 23205 9/27/2008 Completed DOC/NW2 Block 
 Cell Door Broken 
 Description:  Doors 
  

 23206 9/27/2008 Completed DOC/NW3 Block 
 Cell Door Broken 
 Description:  Doors 
  

 23210 9/27/2008 Completed DOC/NE1 Block 
 Cell Door Broken 
 Description:  Doors 
  

 23211 9/27/2008 Completed DOC/NW1 Cell 73 LR 
 Cell Door Broken 
 Description:  Doors 
  

 23125 9/27/2008 Completed DOC/NW1 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
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 23218 9/27/2008 Completed DOC/N2 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 23221 9/27/2008 Completed DOC/N1 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 23234 9/27/2008 Completed DOC/NW2 Cell 18 UL 
 Cell Door Broken 
 Description:  <none> 
 23235 9/27/2008 Completed DOC/NW2 Cell 32 LL 
 Cell Door Broken 
 Description:  <none> 
 23236 9/27/2008 Completed DOC/NW2 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 23237 9/27/2008 Completed DOC/SE2 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 23238 9/27/2008 Completed DOC/SE2 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 23239 9/27/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Broken 
 Description:  <none> 
 23240 9/27/2008 Completed DOC/SE2 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 23241 9/27/2008 Completed DOC/SE2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 23242 9/27/2008 Completed DOC/SE2 Cell 74 LR 
 Cell Door Broken 
 Description:  <none> 
 23247 9/27/2008 Completed DOC/NW3 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
 23248 9/27/2008 Completed DOC/NW3 Cell 75 LR 
 Cell Door Broken 
 Description:  <none> 
 23249 9/27/2008 Completed DOC/NW3 Cell 76 LR 
 Cell Door Broken 
 Description:  <none> 
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 23250 9/27/2008 Completed DOC/SW3 Cell 30 LL 
 Cell Door Broken 
 Description:  <none> 
 23277 9/28/2008 Completed DOC/NW3 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 23278 9/28/2008 Completed DOC/NW3 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 23279 9/28/2008 Completed DOC/NW3 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 23281 9/28/2008 Completed DOC/NW3 Cell 62 LR 
 Cell Door Broken 
 Description:  <none> 
 23282 9/28/2008 Completed DOC/NW3 Cell 63 LR 
 Cell Door Broken 
 Description:  <none> 
 23283 9/28/2008 Completed DOC/NW3 Cell 64 LR 
 Cell Door Broken 
 Description:  <none> 
 23272 9/28/2008 Completed DOC/SE2 Cell 09 UL 
 Cell Door Broken 
 Description:  <none> 
 23314 9/28/2008 Completed DOC/NW3 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 23315 9/28/2008 Completed DOC/NW3 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 23316 9/28/2008 Completed DOC/SE3 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 23317 9/28/2008 Completed DOC/SE3 Cell 27 LL 
 Cell Door Broken 
 Description:  <none> 
 23321 9/28/2008 Completed DOC/S3 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 23326 9/28/2008 Completed DOC/SW3 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
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 23294 9/28/2008 Completed DOC/SW1 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 23342 9/28/2008 Completed DOC/SE2 Cell 10 UL 
 Cell Door Broken 
 Description:  <none> 
 23345 9/28/2008 Completed DOC/SW1 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 23347 9/28/2008 Completed DOC/SW1 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 23349 9/28/2008 Completed DOC/SW1 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 23352 9/28/2008 Completed DOC/SW1 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 23353 9/28/2008 Completed DOC/SW1 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 23354 9/28/2008 Completed DOC/SW1 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 23361 9/28/2008 Completed DOC/SE3 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 23363 9/28/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 23373 9/29/2008 Completed DOC/S2 Cell 58 UR 
 Cell Door Broken 
 Description:  <none> 
 23375 9/29/2008 Completed DOC/S2 Cell 77 LR 
 Cell Door Broken 
 Description:  <none> 
 23376 9/29/2008 Completed DOC/S2 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 23377 9/29/2008 Completed DOC/S2 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
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 23378 9/29/2008 Completed DOC/S2 Cell 45 UR 
 Cell Door Broken 
 Description:  <none> 
 23380 9/29/2008 Completed DOC/S2 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
 23381 9/29/2008 Completed DOC/S2 Cell 71 LR 
 Cell Door Broken 
 Description:  <none> 
 23382 9/29/2008 Completed DOC/S2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 23383 9/29/2008 Completed DOC/S2 Cell 74 LR 
 Cell Door Broken 
 Description:  <none> 
 23384 9/29/2008 Completed DOC/S2 Cell 55 UR 
 Cell Door Broken 
 Description:  <none> 
 23385 9/29/2008 Completed DOC/S2 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 23386 9/29/2008 Completed DOC/S2 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 23387 9/29/2008 Completed DOC/S2 Cell 29 LL 
 Cell Door Broken 
 Description:  <none> 
 23395 9/29/2008 Completed DOC/SE2 Cell 68 LR 
 Cell Door Broken 
 Description:  <none> 
 23396 9/29/2008 Completed DOC/SE2 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 23404 9/29/2008 Completed DOC/N1 Block 
 Cell Door Broken 
 Description:  <none> 
 23415 9/29/2008 Completed DOC/S1 Cell 26 LL 
 Cell Door Broken 
 Description:  <none> 
 23422 9/29/2008 Completed DOC/SE1 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
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 23412 9/29/2008 Completed DOC/NW2 Cell 34 LL 
 Cell Door Broken 
 Description:  Doors 
  

 23413 9/29/2008 Completed DOC/NW2 Cell 63 LR 
 Cell Door Broken 
 Description:  Doors 
  

 23431 9/29/2008 Completed DOC/NW2 Cell 77 LR 
 Cell Door Broken 
 Description:  Doors 
  

 23432 9/29/2008 Completed DOC/NW2 Cell 45 UR 
 Cell Door Broken 
 Description:  Doors 
  

 23434 9/29/2008 Completed DOC/NW3 Cell 73 LR 
 Cell Door Broken 
 Description:  Doors 
  

 23435 9/29/2008 Completed DOC/NW3 Cell 69 LR 
 Cell Door Broken 
 Description:  Doors 
  

 23444 9/29/2008 Completed DOC/N1 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 23445 9/29/2008 Completed DOC/N1 Cell 44 UR 
 Cell Door Broken 
 Description:  <none> 
 23448 9/29/2008 Completed DOC/NW3 Cell 51 UR 
 Cell Door Broken 
 Description:  Doors 
  

 23463 9/29/2008 Completed DOC/SE1 Cell 35 LL 
 Cell Door Broken 
 Description:  <none> 
 23464 9/29/2008 Completed DOC/SE1 Cell 59 UR 
 Cell Door Broken 
 Description:  <none> 
 23465 9/29/2008 Completed DOC/SE1 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
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 23466 9/29/2008 Completed DOC/SE1 Cell 64 LR 
 Cell Door Broken 
 Description:  <none> 
 23474 9/29/2008 Completed DOC/SW2 Cell 15 UL 
 Cell Door Broken 
 Description:  <none> 
 23475 9/29/2008 Completed DOC/SW2 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 23476 9/29/2008 Completed DOC/SW2 Cell 17 UL 
 Cell Door Broken 
 Description:  <none> 
 23477 9/29/2008 Completed DOC/SW3 Cell 48 UR 
 Cell Door Broken 
 Description:  <none> 
 23495 9/29/2008 Completed DOC/NW2 Cell 78 LR 
 Cell Door Broken 
 Description:  <none> 
 23498 9/29/2008 Completed DOC/NE1 Cell 11 UL 
 Cell Door Broken 
 Description:  <none> 
 23500 9/29/2008 Completed DOC/NE1 Cell 40 LL 
 Cell Door Broken 
 Description:  <none> 
 23501 9/29/2008 Completed DOC/NE1 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 23502 9/29/2008 Completed DOC/NE1 Cell 72 LR 
 Cell Door Broken 
 Description:  <none> 
 23503 9/29/2008 Completed DOC/N1 Cell 14 UL 
 Cell Door Broken 
 Description:  <none> 
 23504 9/29/2008 Completed DOC/N1 Cell 16 UL 
 Cell Door Broken 
 Description:  <none> 
 23505 9/29/2008 Completed DOC/N1 Cell 21 LL 
 Cell Door Broken 
 Description:  <none> 
 23506 9/29/2008 Completed DOC/N1 Cell 67 LR 
 Cell Door Broken 
 Description:  <none> 
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 23510 9/29/2008 Completed DOC/S2 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 23514 9/30/2008 Completed DOC/NE1 Cell 31 LL 
 Cell Door Broken 
 Description:  <none> 
 23521 9/30/2008 Completed DOC/SW2 Common Area 
 Cell Door Broken 
 Description:  <none> 
 23522 9/30/2008 Completed DOC/SW2 Cell 38 LL 
 Cell Door Broken 
 Description:  <none> 
 23524 9/30/2008 Completed DOC/NW2 Cell 52 UR 
 Cell Door Broken 
 Description:  <none> 
 23531 9/30/2008 Completed DOC/N2 Cell 42 UR 
 Cell Door Broken 
 Description:  <none> 
 23533 9/30/2008 Completed DOC/NE1 Cell 59 UR 
 Cell Door Broken 
 Description:  Doors 
  

 23538 9/30/2008 Completed DOC/SE1 Cell 37 LL 
 Cell Door Broken 
 Description:  Doors 
  

 23539 9/30/2008 Completed DOC/SW3 Cell 34 LL 
 Cell Door Broken 
 Description:  Doors 
  

 23540 9/30/2008 Completed DOC/SE3 Cell 55 UR 
 Cell Door Broken 
 Description:  Doors 
  

 23541 9/30/2008 Completed DOC/SE3 Cell 23 LL 
 Cell Door Broken 
 Description:  Doors 
  

 23542 9/30/2008 Completed DOC/SE3 Cell 24 LL 
 Cell Door Broken 
 Description:  Doors 
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 23543 9/30/2008 Completed DOC/SE3 Cell 69 LR 
 Cell Door Broken 
 Description:  Doors 
  

 23544 9/30/2008 Completed DOC/SE3 Cell 59 UR 
 Cell Door Broken 
 Description:  Doors 
  

 23545 9/30/2008 Completed DOC/N1 Cell 45 UR 
 Cell Door Broken 
 Description:  Doors 
  

 23546 9/30/2008 Completed DOC/N1 Cell 04 UL 
 Cell Door Broken 
 Description:  Doors 
  

 23547 9/30/2008 Completed DOC/N1 Cell 28 LL 
 Cell Door Broken 
 Description:  Doors 
  

 23548 9/30/2008 Completed DOC/SE2 Cell 30 LL 
 Cell Door Broken 
 Description:  Doors 
  

 23549 9/30/2008 Completed DOC/N1 Block 
 Cell Door Broken 
 Description:  Doors 
  

 23550 9/30/2008 Completed DOC/NW3 Cell 53 UR 
 Cell Door Broken 
 Description:  Doors 
  

 23552 9/30/2008 Completed DOC/NW3 Cell 46 UR 
 Cell Door Broken 
 Description:  Doors 
  

 23553 9/30/2008 Completed DOC/NE1 Cell 75 LR 
 Cell Door Broken 
 Description:  Doors 
  

 23556 9/30/2008 Completed DOC/N2 Cell 41 UR 
 Cell Door Broken 
 Description:  <none> 
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 23559 9/30/2008 Completed DOC/N2 Cell 68 LR 
 Cell Door Broken 
 Description:  <none> 
 23561 9/30/2008 Completed DOC/NE3 Cell 37 LL 
 Cell Door Broken 
 Description:  <none> 
 23566 9/30/2008 Completed DOC/NW2 Cell 24 LL 
 Cell Door Broken 
 Description:  <none> 
 23567 9/30/2008 Completed DOC/NW2 Cell 54 UR 
 Cell Door Broken 
 Description:  <none> 
 23572 9/30/2008 Completed DOC/SW3 Cell 13 UL 
 Cell Door Broken 
 Description:  <none> 
 23574 9/30/2008 Completed DOC/SW3 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 23577 9/30/2008 Completed DOC/S1 Cell 25 LL 
 Cell Door Broken 
 Description:  <none> 
 23578 9/30/2008 Completed DOC/SE3 Cell 66 LR 
 Cell Door Broken 
 Description:  <none> 
 23579 9/30/2008 Completed DOC/SE3 Cell 69 LR 
 Cell Door Broken 
 Description:  <none> 
 23580 9/30/2008 Completed DOC/SE3 Cell 70 LR 
 Cell Door Broken 
 Description:  <none> 
 23581 9/30/2008 Completed DOC/SE3 Cell 80 LR 
 Cell Door Broken 
 Description:  <none> 
 23582 9/30/2008 Completed DOC/SE3 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 23583 9/30/2008 Completed DOC/SE3 Cell 60 UR 
 Cell Door Broken 
 Description:  <none> 
 23586 9/30/2008 Completed DOC/S2 Cell 08 UL 
 Cell Door Broken 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 23588 9/30/2008 Completed DOC/S2 Block 
 Cell Door Broken 
 Description:  <none> 
 23589 9/30/2008 Completed DOC/S2 Cell 49 UR 
 Cell Door Broken 
 Description:  <none> 
 23591 9/30/2008 Completed DOC/NW3 Cell 53 UR 
 Cell Door Broken 
 Description:  <none> 
 23592 9/30/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Broken 
 Description:  <none> 
 23595 9/30/2008 Completed DOC/SE1 Cell 68 LR 
 Cell Door Broken 
 Description:  <none> 
 23599 9/30/2008 Completed DOC/SW1 Cell 02 UL 
 Cell Door Broken 
 Description:  <none> 
 23604 9/30/2008 Completed DOC/SW1 Cell 61 LR 
 Cell Door Broken 
 Description:  <none> 
 23611 9/30/2008 Completed DOC/NE1 Cell 73 LR 
 Cell Door Broken 
 Description:  <none> 
 Number of Work Orders - Subshop: 4618 
 Number of Work Orders - Shop: 4618 

 Number of Work Orders - All Shops: 4618 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 Electrical 
 <No Subshop Assigned> 
 42 11/5/2007 Completed DOC/S2 Cell 60 UR 
 Switch Broken 
 Description:  <none> 
 33 11/5/2007 Completed DOC/NW3 Common Area 
 No Lights 
 Description:  <none> 
 15 11/5/2007 Completed DOC/SW1 Chase Closet 01 UL 
 No Lights 
 Description:  <none> 
 48 11/5/2007 Completed DOC/SE2 Chase Closet 01 UL 
 No Lights 
 Description:  <none> 
 51 11/5/2007 Completed DOC/SE2 Chase Closet 42-43 UR 
 No Lights 
 Description:  <none> 
 123 11/7/2007 Completed DOC/SW1 Mop Closet UL 
 No Lights 
 Description:  <none> 
 128 11/7/2007 Completed DOC/SW1 Mop Closet LL 
 No Lights 
 Description:  <none> 
 209 11/8/2007 Completed DOC/N2 Chase Closet 37 UR 
 No Lights 
 Description:  <none> 
 239 11/10/2007 Completed DOC/SE2 Cell 17 UL 
 Switch Broken 
 Description:  <none> 
 240 11/10/2007 Completed DOC/SE2 Cell 41 UR 
 No Lights 
 Description:  <none> 
 256 11/11/2007 Completed DOC/NW3 Cell 77 LR 
 No Lights 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 297 11/13/2007 Completed DOC/SE2 Cell 17 UL 
 Switch Broken 
 Description:  <none> 
 298 11/13/2007 Completed DOC/SE2 Chase Closet 41 UR 
 No Lights 
 Description:  <none> 
 333 11/14/2007 Completed DOC/SW1 Cell 23 LL 
 No Lights 
 Description:  <none> 
 368 11/14/2007 Completed DOC/SW1 Cell 23 LL 
 No Lights 
 Description:  <none> 
 432 11/16/2007 Completed DOC/NE2 Cell 27 LL 
 No Lights 
 Description:  <none> 
 433 11/16/2007 Completed DOC/NE2 Cell 64 LR 
 No Lights 
 Description:  <none> 
 435 11/16/2007 Completed DOC/SW2 Cell 13 UL 
 No Lights 
 Description:  <none> 
 436 11/16/2007 Completed DOC/SW2 Cell 14 UL 
 No Lights 
 Description:  <none> 
 437 11/16/2007 Completed DOC/SW2 Cell 41 UR 
 No Lights 
 Description:  <none> 
 444 11/16/2007 Completed DOC/SW2 Cell 17 UL 
 Switch Broken 
 Description:  <none> 
 447 11/17/2007 Completed DOC/S2 Cell 60 UR 
 Switch Broken 
 Description:  <none> 
 495 11/19/2007 Completed DOC/SW2 Mop Closet UL 
 Wires Exposed 
 Description:  <none> 
 644 11/23/2007 Completed DOC/SE2 Cell 41 UR 
 No Lights 
 Description:  <none> 
 834 11/29/2007 Completed DOC/NE3 Cell 19 UL 
 No Lights 
 Description:  <none> 

 Printed 4/20/2009 3:08:40 PM Page 2 of  65 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 835 11/29/2007 Completed DOC/NE3 Chase Closet 01 UL 
 No Lights 
 Description:  <none> 
 894 12/1/2007 Completed DOC/NW1 Mop Closet LR 
 No Lights 
 Description:  <none> 
 941 12/4/2007 Completed DOC/NW2 Cell 36 LL 
 No Lights 
 Description:  <none> 
 1088 12/7/2007 Completed DOC/SE2 Cell 44 UR 
 No Lights 
 Description:  <none> 
 1097 12/7/2007 Completed DOC/S3 Cell 04 UL 
 Switch Broken 
 Description:  Electrical 
  

 1382 12/8/2007 Completed DOC/SE3 Shower B LR 
 No Lights 
 Description:  <none> 
 1383 12/8/2007 Completed DOC/SE3 Mop Closet LL 
 No Lights 
 Description:  <none> 
 1149 12/9/2007 Completed DOC/NW2 Block 
 Wires Exposed 
 Description:  <none> 
 1292 12/13/2007 Completed DOC/SW1 Block 
 No Lights 
 Description:  <none> 
 1297 12/13/2007 Completed DOC/NW2 Cell 68 LR 
 No Lights 
 Description:  <none> 
 1332 12/14/2007 Completed DOC/SE1 Cell 31 LL 
 Switch Broken 
 Description:  <none> 
 1366 12/17/2007 Completed DOC/SE2 Cell 76 LR 
 Light Out 
 Description:  <none> 
 1427 12/17/2007 Completed DOC/SW1 Cell 44 UR 
 No Lights 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 1608 12/20/2007 Completed DOC/N1 Block 
 No Lights 
 Description:  Electrical 
  
 Plumbing 
  

 1657 12/20/2007 Completed DOC/SW2 Block 
 No Lights 
 Description:  <none> 
 1745 12/21/2007 Completed DOC/NW1 Cell 56 UR 
 No Lights 
 Description:  <none> 
 1736 12/21/2007 Completed DOC/NE1 Cell 26 LL 
 No Lights 
 Description:  <none> 
 1796 12/26/2007 Completed DOC/SW1 Block 
 No Lights 
 Description:  <none> 
 1804 12/26/2007 Completed DOC/NE1 Cell 08 UL 
 No Lights 
 Description:  <none> 
 1908 12/26/2007 Completed DOC/NE3 Cell 13 UL 
 No Lights 
 Description:  Electrical 
  

 1909 12/26/2007 Completed DOC/NE3 Cell 19 UL 
 No Lights 
 Description:  Electrical 
  

 1958 12/27/2007 Completed DOC/S3 Cell 27 LL 
 No Lights 
 Description:  Electrical 
  

 1962 12/27/2007 Completed DOC/S2 Block 
 No Lights 
 Description:  Electrical 
  

 1977 12/27/2007 Completed DOC/NE2 Cell 16 UL 
 No Lights 
 Description:  <none> 
 1978 12/27/2007 Completed DOC/NE3 Cell 23 LL 
 No Lights 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 1969 12/27/2007 Completed DOC/NE3 Cell 13 UL 
 No Lights 
 Description:  <none> 
 2027 12/28/2007 Completed DOC/SW3 Cell 25 LL 
 No Lights 
 Description:  <none> 
 2028 12/28/2007 Completed DOC/SW3 Cell 27 LL 
 No Lights 
 Description:  <none> 
 2029 12/28/2007 Completed DOC/SW3 Cell 30 LL 
 No Lights 
 Description:  <none> 
 2030 12/28/2007 Completed DOC/SW3 Cell 49 UR 
 No Lights 
 Description:  <none> 
 2031 12/28/2007 Completed DOC/SW3 Cell 52 UR 
 No Lights 
 Description:  <none> 
 2032 12/28/2007 Completed DOC/SW3 Cell 56 UR 
 No Lights 
 Description:  <none> 
 2033 12/28/2007 Completed DOC/SW3 Cell 58 UR 
 No Lights 
 Description:  <none> 
 2034 12/28/2007 Completed DOC/SW3 Cell 62 LR 
 No Lights 
 Description:  <none> 
 2152 12/31/2007 Completed DOC/S3 Cell 04 UL 
 No Lights 
 Description:  <none> 
 2171 12/31/2007 Completed DOC/NW1 Control Bubble 
 Switch Broken 
 Description:  <none> 
 2178 12/31/2007 Completed DOC/NE1 Cell 78 LR 
 No Lights 
 Description:  <none> 
 2179 12/31/2007 Completed DOC/NE1 Cell 08 UL 
 No Lights 
 Description:  <none> 
 2393 1/2/2008 Completed DOC/SW1 Mop Closet LR 
 No Lights 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2283 1/2/2008 Completed DOC/NW2 Cell 23 LL 
 No Lights 
 Description:  <none> 
 2284 1/2/2008 Completed DOC/NW2 Cell 16 UL 
 No Lights 
 Description:  <none> 
 2292 1/2/2008 Completed DOC/SW2 Cell 62 LR 
 No Lights 
 Description:  <none> 
 2293 1/2/2008 Completed DOC/SW2 Cell 47 UR 
 No Lights 
 Description:  <none> 
 2337 1/2/2008 Completed DOC/NE2 Cell 57 UR 
 Switch Broken 
 Description:  Electrical 
  

 2345 1/2/2008 Completed DOC/NE1 Cell 78 LR 
 No Lights 
 Description:  <none> 
 2460 1/3/2008 Completed DOC/NE3 Cell 04 UL 
 No Lights 
 Description:  <none> 
 2433 1/3/2008 Completed DOC/NE2 Cell 16 UL 
 No Lights 
 Description:  Electrical 
  

 2434 1/3/2008 Completed DOC/NW1 Cell 56 UR 
 No Lights 
 Description:  Electrical 
  

 2463 1/3/2008 Completed DOC/NE2 Cell 23 LL 
 No Lights 
 Description:  <none> 
 2464 1/3/2008 Completed DOC/NE2 Cell 16 UL 
 No Lights 
 Description:  <none> 
 2470 1/3/2008 Completed DOC/NE1 Cell 08 UL 
 No Lights 
 Description:  <none> 
 2471 1/3/2008 Completed DOC/NE1 Cell 26 LL 
 No Lights 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2476 1/3/2008 Completed DOC/NE1 Cell 40 LL 
 No Lights 
 Description:  <none> 
 2478 1/3/2008 Completed DOC/NE1 Cell 78 LR 
 Wires Exposed 
 Description:  <none> 
 2487 1/3/2008 Completed DOC/NE3 Cell 19 UL 
 No Lights 
 Description:  <none> 
 2492 1/4/2008 Completed DOC/NW1 Cell 56 UR 
 LIGHTS OUT 
 Description:  <none> 
 2496 1/4/2008 Completed DOC/NE3 Block 
 No Lights  
 Description:  <none> 
 2499 1/4/2008 Completed DOC/NE3 Block 
 No Lights 
 Description:  Electrical 
  

 2571 1/4/2008 Completed DOC/NE2 Cell 23 LL 
 No Lights 
 Description:  Electrical 
  

 2586 1/5/2008 Completed DOC/NW1 Cell 56 UR 
 No Lights 
 Description:  <none> 
 2588 1/5/2008 Completed DOC/NE1 Cell 08 UL 
 No Lights 
 Description:  <none> 
 2590 1/5/2008 Completed DOC/NE1 Cell 08 UL 
 No Lights 
 Description:  <none> 
 2616 1/5/2008 Completed DOC/NW3 Cell 13 UL 
 No Lights 
 Description:  <none> 
 2632 1/6/2008 Completed DOC/SE1 Cell 03 UL 
 No Lights 
 Description:  <none> 
 2647 1/7/2008 Completed DOC/NE3 Cell 13 UL 
 No Lights 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2680 1/7/2008 Completed DOC/SW2 Cell 39 LL 
 No Lights 
 Description:  <none> 
 2681 1/7/2008 Completed DOC/SW2 Cell 40 LL 
 No Lights 
 Description:  <none> 
 2682 1/7/2008 Completed DOC/SW2 Cell 17 UL 
 No Lights 
 Description:  <none> 
 2683 1/7/2008 Completed DOC/SW2 Cell 18 UL 
 No Lights 
 Description:  <none> 
 2684 1/7/2008 Completed DOC/SW2 Cell 62 LR 
 No Lights 
 Description:  <none> 
 2750 1/8/2008 Completed DOC/200 
 No Lights 
 Description:  Electrical 
  

 2805 1/8/2008 Completed DOC/NE1 Cell 26 LL 
 No Lights 
 Description:  <none> 
 2806 1/8/2008 Completed DOC/NE1 Cell 78 LR 
 Switch Broken 
 Description:  <none> 
 2807 1/8/2008 Completed DOC/NE1 Cell 08 UL 
 No Lights 
 Description:  <none> 
 2816 1/8/2008 Completed DOC/NE2 Cell 16 UL 
 No Lights 
 Description:  <none> 
 2817 1/8/2008 Completed DOC/NE1 Cell 23 LL 
 No Lights 
 Description:  <none> 
 2822 1/9/2008 Completed DOC/SW2 Cell 56 UR 
 No Lights 
 Description:  Electrical 
  

 2855 1/9/2008 Completed DOC/NW1 Cell 56 UR 
 No Lights 
 Description:  Electrical 
  

 Printed 4/20/2009 3:08:40 PM Page 8 of  65 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2868 1/9/2008 Completed DOC/NE3 Cell 13 UL 
 No Lights 
 Description:  <none> 
 2873 1/9/2008 Completed DOC/NW3 Cell 48 UR 
 No Lights 
 Description:  <none> 
 2881 1/9/2008 Completed DOC/NE1 Cell 08 UL 
 No Lights 
 Description:  <none> 
 2882 1/9/2008 Completed DOC/NE1 Cell 26 LL 
 No Lights 
 Description:  <none> 
 2883 1/9/2008 Completed DOC/NE1 Cell 78 LR 
 No Lights 
 Description:  <none> 
 2891 1/9/2008 Completed DOC/NE2 Cell 16 UL 
 No Lights 
 Description:  <none> 
 2892 1/9/2008 Completed DOC/NE2 Cell 23 LL 
 No Lights 
 Description:  <none> 
 2912 1/9/2008 Completed DOC/SW2 Cell 47 UR 
 No Lights 
 Description:  <none> 
 2913 1/9/2008 Completed DOC/SW3 Cell 34 LL 
 No Lights 
 Description:  <none> 
 2895 1/9/2008 Completed DOC/NW1 Cell 56 UR 
 No Lights 
 Description:  <none> 
 2896 1/9/2008 Completed DOC/NW1 Cell 68 LR 
 No Lights 
 Description:  <none> 
 2898 1/9/2008 Completed DOC/NE3 Cell 13 UL 
 No Lights 
 Description:  <none> 
 2939 1/10/2008 Completed DOC/NW1 Cell 68 LR 
 No Lights 
 Description:  Electrical 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2940 1/10/2008 Completed DOC/NW1 Cell 56 UR 
 No Lights 
 Description:  Electrical 
  

 2951 1/10/2008 Completed DOC/NE2 Cell 16 UL 
 No Lights 
 Description:  Electrical 
  

 2967 1/10/2008 Completed DOC/SW3 Cell 34 LL 
 No Lights 
 Description:  Electrical 
  

 2971 1/10/2008 Completed DOC/NE3 Cell 13 UL 
 No Lights 
 Description:  <none> 
 2977 1/10/2008 Completed DOC/SW3 Cell 34 LL 
 No Lights 
 Description:  <none> 
 2979 1/10/2008 Completed DOC/NE2 Cell 16 UL 
 No Lights 
 Description:  <none> 
 2980 1/10/2008 Completed DOC/NE2 Cell 23 LL 
 No Lights 
 Description:  <none> 
 2998 1/10/2008 Completed DOC/NE1 Cell 08 UL 
 Switch Broken 
 Description:  <none> 
 2999 1/10/2008 Completed DOC/NE1 Cell 26 LL 
 Switch Broken 
 Description:  <none> 
 3000 1/10/2008 Completed DOC/NE1 Cell 78 LR 
 Switch Broken 
 Description:  <none> 
 3090 1/12/2008 Completed DOC/NE3 Cell 13 UL 
 No Lights 
 Description:  <none> 
 3094 1/13/2008 Completed DOC/NE3 Cell 13 UL 
 No Lights 
 Description:  <none> 
 3098 1/13/2008 Completed DOC/S1 Block 
 phone out of order 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 3109 1/14/2008 Completed DOC/NE3 Cell 13 UL 
 No Lights 
 Description:  <none> 
 3120 1/14/2008 Completed DOC/NW1 Block 
 No Lights 
 Description:  <none> 
 3133 1/14/2008 Completed DOC/SW3 Cell 34 LL 
 No Lights 
 Description:  Electrical 
  

 3136 1/14/2008 Completed DOC/MALE R&D G43 
 No Lights 
 Description:  Electrical 
  

 3155 1/14/2008 Completed DOC/MALE R&D G43 
 No Lights 
 Description:  Electrical 
  

 3156 1/14/2008 Completed DOC/SW3 Cell 32 LL 
 No Lights 
 Description:  Electrical 
  

 3157 1/14/2008 Completed DOC/MALE R&D G43 
 No Lights 
 Description:  Electrical 
  

 3158 1/15/2008 Completed DOC/NE3 Block 
 Switch Broken 
 Description:  <none> 
 3162 1/15/2008 Completed DOC/NW3 Cell 50 UR 
 No Lights 
 Description:  <none> 
 3172 1/15/2008 Completed DOC/NW1 Block 
 No Lights 
 Description:  <none> 
 3173 1/15/2008 Completed DOC/SE3 Cell 71 LR 
 Switch Broken 
 Description:  <none> 
 3180 1/15/2008 Completed DOC/100 
 No Lights 
 Description:  Electrical 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 3200 1/15/2008 Completed DOC/SE1 Cell 42 UR 
 No Lights 
 Description:  Electrical 
  

 3232 1/15/2008 Completed DOC/SE1 Cell 42 UR 
 No Lights 
 Description:  <none> 
 3248 1/15/2008 Completed DOC/NE1 Cell 78 LR 
 No Lights 
 Description:  <none> 
 3290 1/16/2008 Completed DOC/NE2 Cell 40 LL 
 No Lights 
 Description:  Electrical 
  

 3351 1/16/2008 Completed DOC/NE2 Cell 16 UL 
 No Lights 
 Description:  <none> 
 3352 1/16/2008 Completed DOC/NE2 Cell 67 LR 
 No Lights 
 Description:  <none> 
 3383 1/17/2008 Completed DOC/NW1 Cell 59 UR 
 No Lights 
 Description:  Electrical 
  

 3393 1/18/2008 Completed DOC/200 
 No Lights 
 Description:  Electrical 
  

 3410 1/21/2008 Completed DOC/SW1 Block 
 No Lights 
 Description:  <none> 
 3437 1/21/2008 Completed DOC/NE2 Cell 17 UL 
 No Lights 
 Description:  <none> 
 3438 1/21/2008 Completed DOC/NE2 Cell 67 LR 
 No Lights 
 Description:  <none> 
 3531 1/21/2008 Completed DOC/NW2 Cell 25 LL 
 No Lights 
 Description:  <none> 
 3535 1/21/2008 Completed DOC/NW2 Cell 68 LR 
 No Lights 
 Description:  <none> 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 3537 1/21/2008 Completed DOC/NW1 Cell 62 LR 
 Switch Broken 
 Description:  <none> 
 3547 1/22/2008 Completed DOC/SW1 Block 
 No Lights 
 Description:  <none> 
 4134 1/22/2008 Completed DOC/SE3 Cell 71 LR 
 Switch Broken 
 Description:  <none> 
 3557 1/22/2008 Completed DOC/SE1 Cell 42 UR 
 No Lights 
 Description:  <none> 
 3595 1/22/2008 Completed DOC/NW2 Cell 69 LR 
 No Lights 
 Description:  Electrical 
  

 3605 1/22/2008 Completed DOC/NE2 Cell 16 UL 
 No Lights 
 Description:  Electrical 
  

 3613 1/22/2008 Completed DOC/NE2 Cell 16 UL 
 No Lights 
 Description:  Electrical 
  

 3658 1/24/2008 Completed DOC/VISITOR CORRIDOR 
 No Lights 
 Description:  Electrical 
  

 4157 1/25/2008 Completed DOC/NE3 Cell 19 UL 
 No Lights 
 Description:  <none> 
 3664 1/25/2008 Completed DOC/VISITOR CORRIDOR 313 
 No Lights 
 Description:  Electrical 
  

 4178 1/28/2008 Completed DOC/NE3 Cell 13 UL 
 No Lights 
 Description:  <none> 
 3698 1/28/2008 Completed DOC/NW2 Cell 69 LR 
 No Lights 
 Description:  <none> 
 3704 1/28/2008 Completed DOC/SW1 Block 
 No Lights 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 4203 1/29/2008 Completed DOC/SW3 Cell 34 LL 
 No Lights 
 Description:  <none> 
 3740 1/29/2008 Completed DOC/SE1 Cell 64 LR 
 No Lights 
 Description:  <none> 
 3789 1/29/2008 Completed DOC/NW2 Cell 69 LR 
 No Lights 
 Description:  Electrical 
  

 3790 1/29/2008 Completed DOC/300 
 No Lights 
 Description:  Electrical 
  

 3793 1/29/2008 Completed DOC/NW2 Cell 24 LL 
 No Lights 
 Description:  Electrical 
  

 3795 1/29/2008 Completed DOC/MAINTENANCE OFFICE B34 
 Electrical problem 
 Description:  Light flickering. 
 3799 1/29/2008 Completed DOC/NE2 Cell 62 LR 
 No Lights 
 Description:  Electrical 
  

 3804 1/30/2008 Completed DOC/SW1 Block 
 No Lights 
 Description:  <none> 
 4214 1/30/2008 Completed DOC/SE2 Block 
 No Lights 
 Description:  <none> 
 4219 1/30/2008 Completed DOC/NW2 Cell 69 LR 
 No Lights 
 Description:  <none> 
 3872 1/30/2008 Completed DOC/NE3 Cell 19 UL 
 No Lights 
 Description:  <none> 
 3830 1/30/2008 Completed DOC/NE2 Cell 69 LR 
 No Lights 
 Description:  Electrical 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 3833 1/30/2008 Completed DOC/SE1 Cell 65 LR 
 No Lights 
 Description:  Electrical 
  

 3838 1/31/2008 Completed DOC/300 
 2 BULBS OUT IN PHARMACY 
 Description:  Electrical 
  

 3841 1/31/2008 Completed DOC/100 
 No Lights 
 Description:  Electrical 
  

 3847 2/1/2008 Completed DOC/SW2 Cell 13 UL 
 No Lights 
 Description:  Electrical 
  

 3856 2/1/2008 Completed DOC/159 
 No Lights 
 Description:  Electrical 
  

 3857 2/1/2008 Completed DOC/SW3 Cell 01 UL 
 No Lights 
 Description:  Electrical 
  

 3859 2/1/2008 Completed DOC/SW3 Cell 34 LL 
 No Lights 
 Description:  Electrical 
  

 3888 2/1/2008 Completed DOC/NW1 Cell 02 UL 
 No Lights 
 Description:  Electrical 
  

 3939 2/3/2008 Completed DOC/N3 Cell 12 UL 
 No Lights 
 Description:  <none> 
 3941 2/3/2008 Completed DOC/N3 Cell 19 LL 
 No Lights 
 Description:  <none> 
 3945 2/4/2008 Completed DOC/SW1 Block 
 No Lights 
 Description:  <none> 
 3959 2/4/2008 Completed DOC/SE1 Cell 64 LR 
 No Lights 
 Description:  Electrical 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 4039 2/5/2008 Completed DOC/SW2 Block 
 No Lights 
 Description:  Electrical 
  

 4044 2/5/2008 Completed DOC/SE2 Cell 35 LL 
 Switch Broken 
 Description:  LIGHTS WILL NOT TURN OFF 
 4047 2/5/2008 Completed DOC/NW3 Cell 48 UR 
 No Lights 
 Description:  Electrical 
  

 4094 2/6/2008 Completed DOC/NE3 Cell 19 UL 
  Lights Won't go Off 
 Description:  <none> 
 4098 2/6/2008 Completed DOC/S3 Cell 67 LR 
 No Lights 
 Description:  <none> 
 4073 2/6/2008 Completed DOC/NW1 Cell 03 UL 
 No Lights 
 Description:  Electrical 
  

 4143 2/6/2008 Completed DOC/SW1 Cell 64 LR 
 No Lights 
 Description:  Electrical 
  

 4144 2/6/2008 Completed DOC/SW1 Cell 65 LR 
 No Lights 
 Description:  Electrical 
  

 4145 2/6/2008 Completed DOC/NW3 Mop Closet UL 
 No Lights 
 Description:  Electrical 
  

 4260 2/6/2008 Completed DOC/N2 Cell 14 UL 
 No Lights 
 Description:  <none> 
 4270 2/6/2008 Completed DOC/SE2 Mop Closet UR 
 No Lights 
 Description:  <none> 
 4369 2/8/2008 Completed DOC/SW1 Cell 19 UL 
 No Lights 
 Description:  Electrical 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 4370 2/8/2008 Completed DOC/SW1 Cell 63 LR 
 No Lights 
 Description:  Electrical 
  

 4375 2/8/2008 Completed DOC/NE2 Cell 80 LR 
 No Lights 
 Description:  Electrical 
  

 4414 2/9/2008 Completed DOC/NE1 Cell 78 LR 
 No Lights 
 Description:  <none> 
 4422 2/9/2008 Completed DOC/NE1 Cell 78 LR 
 No Lights 
 Description:  <none> 
 4604 2/9/2008 Completed DOC/NE1 Cell 09 UL 
 No Lights 
 Description:  <none> 
 4503 2/11/2008 Completed DOC/NE3 Cell 58 UR 
 Knob Broken 
 Description:  <none> 
 4506 2/11/2008 Completed DOC/NW3 Block 
 No Lights 
 Description:  Electrical 
  

 4595 2/11/2008 Completed DOC/S2 Cell 42 UR 
 No Lights 
 Description:  <none> 
 4600 2/11/2008 Completed DOC/NW2 Cell 67 LR 
 No Lights 
 Description:  <none> 
 4626 2/12/2008 Completed DOC/S3 Cell 69 LR 
 No Lights 
 Description:  <none> 
 4639 2/12/2008 Completed DOC/SE1 Block 
 Switch Broken 
 Description:  <none> 
 4651 2/12/2008 Completed DOC/160 
 No Lights 
 Description:  Electrical 
  

 4652 2/12/2008 Completed DOC/SW3 Sally Port 
 No Lights 
 Description:  Electrical 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 4653 2/12/2008 Completed DOC/SE3 Sally Port 
 No Lights 
 Description:  Electrical 
  

 4662 2/12/2008 Completed DOC/SE3 Control Bubble 
 Switch Broken 
 Description:  Electrical 
  

 4698 2/12/2008 Completed DOC/SE2 Mop Closet UL 
 No Lights 
 Description:  <none> 
 4736 2/12/2008 Completed DOC/SE3 Cell 40 LL 
 Wires Exposed 
 Description:  <none> 
 4901 2/13/2008 Completed DOC/SE1 Block 
 No .ghts 
 Description:  <none> 
 4747 2/13/2008 Completed DOC/VISITOR CORRIDOR 313 
 No Lights 
 Description:  Electrical 
  
 Plumbing 
  

 4748 2/13/2008 Completed DOC/342 
 No Lights 
 Description:  Electrical 
  

 4749 2/13/2008 Completed DOC/200 
 No Lights 
 Description:  Electrical 
  

 4750 2/13/2008 Completed DOC/CDF/FEMALE R&D G45 
 No Lights 
 Description:  Electrical 
  

 4820 2/13/2008 Completed DOC/S3 Cell 69 LR 
 No Lights 
 Description:  <none> 
 4837 2/13/2008 Completed DOC/SE2 Mop Closet UR 
 No Lights 
 Description:  <none> 
 5006 2/14/2008 Completed DOC/S3 Cell 69 LR 
 No Lights 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 5024 2/15/2008 Completed DOC/NE2 Cell 48 UR 
 No Lights 
 Description:  Electrical 
  

 5058 2/15/2008 Completed DOC/NE2 Block 
 No Lights 
 Description:  Electrical 
  

 5094 2/16/2008 Completed DOC/S1 Block 
 Switch Broken 
 Description:  <none> 
 5086 2/16/2008 Completed DOC/S3 Cell 69 LR 
 No Lights 
 Description:  <none> 
 5134 2/16/2008 Completed DOC/S3 Cell 69 LR 
 No Lights 
 Description:  <none> 
 5157 2/17/2008 Completed DOC/S3 Cell 69 LR 
 No Lights 
 Description:  <none> 
 5194 2/18/2008 Completed DOC/S3 Cell 69 LR 
 No Lights 
 Description:  <none> 
 5218 2/18/2008 Completed DOC/S1 Block 
 Switch Broken 
 Description:  <none> 
 5224 2/18/2008 Completed DOC/SW1 Cell 57 UR 
 No Lights 
 Description:  <none> 
 5229 2/18/2008 Completed DOC/SW1 Block 
 Switch Broken 
 Description:  <none> 
 5331 2/18/2008 Completed DOC/S3 Cell 69 LR 
 No Lights 
 Description:  <none> 
 5280 2/18/2008 Completed DOC/S1 Cell 23 LL 
 No Lights 
 Description:  <none> 
 5302 2/18/2008 Completed DOC/SE2 Mop Closet UR 
 No Lights 
 Description:  <none> 

 Printed 4/20/2009 3:08:42 PM Page 19 of  65 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 5400 2/19/2008 Completed DOC/SW1 Cell 36 LL 
 Switch Broken 
 Description:  <none> 
 5407 2/19/2008 Completed DOC/NW1 Block 
 No Lights 
 Description:  <none> 
 5454 2/19/2008 Completed DOC/S3 Cell 21 LL 
 No Lights 
 Description:  <none> 
 5456 2/19/2008 Completed DOC/SE3 Mop Closet UR 
 No Lights 
 Description:  <none> 
 5427 2/19/2008 Completed DOC/NE2 Cell 53 UR 
 No Lights 
 Description:  Electrical 
  

 5443 2/20/2008 Completed DOC/NW1 Block 
 No Lights 
 Description:  <none> 
 5549 2/20/2008 Completed DOC/NE2 Cell 11 UL 
 No Lights 
 Description:  Electrical 
  

 5550 2/20/2008 Completed DOC/NE2 Cell 48 UR 
 No Lights 
 Description:  Electrical 
  

 5551 2/20/2008 Completed DOC/G01 
 No Lights 
 Description:  Electrical 
  

 5587 2/20/2008 Completed DOC/SE2 Mop Closet UR 
 No Lights 
 Description:  <none> 
 5602 2/20/2008 Completed DOC/S1 Cell 22 LL 
 Switch Broken 
 Description:  <none> 
 5603 2/20/2008 Completed DOC/S1 Cell 23 LL 
 Switch Broken 
 Description:  <none> 
 5604 2/20/2008 Completed DOC/S1 Cell 35 LL 
 Switch Broken 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 5605 2/20/2008 Completed DOC/S1 Cell 36 LL 
 Switch Broken 
 Description:  <none> 
 5669 2/21/2008 Completed DOC/N2 Cell 56 LR 
 No Lights 
 Description:  <none> 
 5679 2/21/2008 Completed DOC/S1 Cell 22 LL 
 No Lights 
 Description:  <none> 
 5680 2/21/2008 Completed DOC/S1 Cell 23 LL 
 No Lights 
 Description:  <none> 
 5681 2/21/2008 Completed DOC/S1 Cell 35 LL 
 No Lights 
 Description:  <none> 
 5682 2/21/2008 Completed DOC/S1 Cell 36 LL 
 No Lights 
 Description:  <none> 
 5747 2/22/2008 Completed DOC/SE2 Cell 07 UL 
 No Lights 
 Description:  Electrical 
  

 5748 2/22/2008 Completed DOC/SE2 Cell 23 LL 
 No Lights 
 Description:  Electrical 
  

 5793 2/22/2008 Completed DOC/NE3 Cell 50 UR 
 No Lights 
 Description:  <none> 
 5826 2/23/2008 Completed DOC/S1 Block 
 Switch Broken 
 Description:  <none> 
 5867 2/23/2008 Completed DOC/S1 Cell 22 LL 
 No Lights 
 Description:  <none> 
 5868 2/23/2008 Completed DOC/S1 Cell 23 LL 
 No Lights 
 Description:  <none> 
 5869 2/23/2008 Completed DOC/S1 Cell 35 LL 
 Switch Broken 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 5870 2/23/2008 Completed DOC/S1 Cell 36 LL 
 No Lights 
 Description:  <none> 
 5894 2/24/2008 Completed DOC/SE3 Cell 74 LR 
 Switch Broken 
 Description:  <none> 
 5902 2/24/2008 Completed DOC/S1 Block 
 Switch Broken 
 Description:  <none> 
 5908 2/24/2008 Completed DOC/SW1 Block 
 Switch Broken 
 Description:  <none> 
 5942 2/25/2008 Completed DOC/SE3 Block 
 Knob Broken 
 Description:  <none> 
 5973 2/25/2008 Completed DOC/218 
 No Lights 
 Description:  Electrical 
  

 5978 2/25/2008 Completed DOC/NW2 Cell 67 LR 
 No Lights 
 Description:  <none> 
 5982 2/25/2008 Completed DOC/N2 Cell 56 LR 
 No Lights 
 Description:  <none> 
 5990 2/25/2008 Completed DOC/N2 Cell 56 LR 
 No Lights 
 Description:  <none> 
 5991 2/25/2008 Completed DOC/NW2 Cell 67 LR 
 No Lights 
 Description:  <none> 
 6030 2/26/2008 Completed DOC/NW2 Cell 67 LR 
 No Lights 
 Description:  <none> 
 6039 2/26/2008 Completed DOC/NW2 Cell 68 LR 
 No Lights 
 Description:  <none> 
 6040 2/26/2008 Completed DOC/N2 Cell 56 LR 
 No Lights 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 6113 2/27/2008 Completed DOC/NW2 Cell 67 LR 
 No Lights 
 Description:  Electrical 
  

 6162 2/28/2008 Completed DOC/NE2 Cell 59 UR 
 No Lights 
 Description:  Electrical 
  

 6181 2/28/2008 Completed DOC/SW3 Cell 34 LL 
 No Lights 
 Description:  <none> 
 6188 2/29/2008 Completed DOC/342 
 No Lights X-Ray room 
 Description:  Electrical 
  
 Please see Mr. Dukes 

 6217 2/29/2008 Completed DOC/SE2 Block 
 No Lights 
 Description:  Electrical 
  

 6296 3/1/2008 Completed DOC/SW1 Cell 36 LL 
 No Lights 
 Description:  <none> 
 6407 3/3/2008 Completed DOC/SW3 Cell 34 LL 
 No Lights 
 Description:  <none> 
 6373 3/3/2008 Completed DOC/SE3 Block 
 No Lights 
 Description:  Electrical 
  

 6393 3/4/2008 Completed DOC/103 
 No Lights 
 Description:  <none> 
 6439 3/4/2008 Completed DOC/SW1 Block 
 No Lights 
 Description:  <none> 
 6448 3/4/2008 Completed DOC/NW1 Block 
 No Lights 
 Description:  <none> 
 6458 3/4/2008 Completed DOC/SE2 Block 
 No Lights 
 Description:  Electrical 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 6501 3/4/2008 Completed DOC/NE1 Cell 37 LL 
 Wires Exposed 
 Description:  <none> 
 6582 3/5/2008 Completed DOC/SW3 Cell 25 LL 
 No Lights 
 Description:  <none> 
 6583 3/5/2008 Completed DOC/SW3 Cell 26 LL 
 No Lights 
 Description:  <none> 
 6588 3/5/2008 Completed DOC/SE2 Cell 47 UR 
 No Lights 
 Description:  <none> 
 6640 3/6/2008 Completed DOC/SE2 Cell 47 UR 
 No Lights 
 Description:  <none> 
 6715 3/7/2008 Completed DOC/SW2 Cell 37 LL 
 No Lights 
 Description:  <none> 
 6728 3/8/2008 Completed DOC/SW2 Cell 09 UL 
 No Lights 
 Description:  <none> 
 6757 3/8/2008 Completed DOC/SE2 Cell 10 UL 
 No Lights 
 Description:  <none> 
 6759 3/8/2008 Completed DOC/SE2 Cell 47 UR 
 No Lights 
 Description:  <none> 
 6796 3/9/2008 Completed DOC/SE2 Cell 47 UR 
 No Lights 
 Description:  <none> 
 6839 3/10/2008 Completed DOC/STAFF ENTERANCE G59 
 No Lights 
 Description:  Electrical 
  

 6840 3/10/2008 Completed DOC/B01 
 No Lights 
 Description:  Electrical 
  

 6841 3/10/2008 Completed DOC/200 
 No Lights 
 Description:  Electrical 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 6842 3/10/2008 Completed DOC/MALE R&D G43 
 No Lights 
 Description:  Electrical 
  

 6844 3/10/2008 Completed DOC/NE3 Cell 62 LR 
 No Lights 
 Description:  Electrical 
  

 6845 3/10/2008 Completed DOC/NE3 Cell 68 LR 
 No Lights 
 Description:  Electrical 
  

 6846 3/10/2008 Completed DOC/KITCHEN B39 
 No Lights 
 Description:  Electrical 
  

 6847 3/10/2008 Completed DOC/SW2 Block 
 No Lights 
 Description:  Electrical 
  

 6848 3/10/2008 Completed DOC/SW3 Block 
 No Lights 
 Description:  Electrical 
  

 6849 3/10/2008 Completed DOC/VISITOR CORRIDOR 
 No Lights 
 Description:  Electrical 
  

 6850 3/10/2008 Completed DOC/SE1 Cell 63 LR 
 No Lights 
 Description:  Electrical 
  

 6851 3/10/2008 Completed DOC/SW3 Cell 25 LL 
 No Lights 
 Description:  Electrical 
  

 6852 3/10/2008 Completed DOC/SW2 Cell 37 LL 
 No Lights 
 Description:  Electrical 
  

 6853 3/10/2008 Completed DOC/NE2 Cell 17 UL 
 No Lights 
 Description:  Electrical 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 6927 3/10/2008 Completed DOC/SW2 Cell 09 UL 
 No Lights 
 Description:  <none> 
 6959 3/10/2008 Completed DOC/SE2 Mop Closet UR 
 No Lights 
 Description:  <none> 
 7027 3/11/2008 Completed DOC/SE3 Block 
 No Lights 
 Description:  <none> 
 7073 3/11/2008 Completed DOC/SE2 Mop Closet UR 
 No Lights 
 Description:  <none> 
 7080 3/11/2008 Completed DOC/SW2 Common Area 
 No Lights 
 Description:  <none> 
 7143 3/12/2008 Completed DOC/S1 Cell 10 UL 
 No Lights 
 Description:  <none> 
 7174 3/12/2008 Completed DOC/SE2 Mop Closet UR 
 No Lights 
 Description:  <none> 
 7330 3/13/2008 Completed DOC/SE2 Mop Closet UR 
 No Lights 
 Description:  <none> 
 7348 3/14/2008 Completed DOC/N3 Day Room UR 
 No Lights 
 Description:  <none> 
 7385 3/14/2008 Completed DOC/NW3 Block 
 Wires Exposed 
 Description:  Electrical 
  

 7386 3/14/2008 Completed DOC/200 
 No Lights 
 Description:  Electrical 
  

 7426 3/15/2008 Completed DOC/VAV-019a 
 No Lights 
 Description:  <none> 
 7433 3/15/2008 Completed DOC/NW1 Control Bubble 
 No Lights 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 7508 3/16/2008 Completed DOC/VAV-197 Admin 3rd FL 
 No Lights 
 Description:  <none> 
 7440 3/16/2008 Completed DOC/NE1 Block 
 No Lights 
 Description:  <none> 
 7441 3/16/2008 Completed DOC/NE1 Block 
 No Lights 
 Description:  <none> 
 7467 3/17/2008 Completed DOC/NW2 Block 
 No Lights 
 Description:  <none> 
 7511 3/17/2008 Completed DOC/NE3 Block 
 No Lights 
 Description:  <none> 
 7521 3/17/2008 Completed DOC/VAV-107 
 No Lights 
 Description:  <none> 
 7553 3/17/2008 Completed DOC/SE3 Block 
 No Lights 
 Description:  <none> 
 7628 3/18/2008 Completed DOC/NW1 Cell 65 LR 
 No Lights 
 Description:  <none> 
 7629 3/18/2008 Completed DOC/NW1 Cell 66 LR 
 No Lights 
 Description:  <none> 
 7630 3/18/2008 Completed DOC/NW1 Cell 10 UL 
 No Lights 
 Description:  <none> 
 7766 3/18/2008 Completed DOC/NW1 Block 
 No Lights 
 Description:  <none> 
 7767 3/18/2008 Completed DOC/NW1 Block 
 No Lights 
 Description:  <none> 
 7665 3/18/2008 Completed DOC/NW1 Cell 66 LR 
 No Lights 
 Description:  Electrical 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 7700 3/19/2008 Completed DOC/SE3 Mop Closet LR 
 No Lights 
 Description:  <none> 
 7803 3/19/2008 Completed DOC/SE2 Mop Closet UR 
 No Lights 
 Description:  <none> 
 7866 3/20/2008 Completed DOC/NE1 Block 
 No Lights 
 Description:  <none> 
 7867 3/20/2008 Completed DOC/NE1 Mop Closet LL 
 No Lights 
 Description:  <none> 
 7871 3/20/2008 Completed DOC/NW1 Block 
 No Lights 
 Description:  <none> 
 7872 3/20/2008 Completed DOC/NW1 Block 
 No Lights 
 Description:  <none> 
 7873 3/20/2008 Completed DOC/NW1 Block 
 No Lights 
 Description:  <none> 
 7874 3/20/2008 Completed DOC/NW1 Block 
 No Lights 
 Description:  <none> 
 7851 3/20/2008 Completed DOC/SW2 Cell 63 LR 
 No Lights 
 Description:  <none> 
 7876 3/21/2008 Completed DOC/SW1 Cell 71 LR 
 No Lights 
 Description:  <none> 
 7877 3/21/2008 Completed DOC/SW1 Cell 72 LR 
 No Lights 
 Description:  Blown Circuit Breaker 
 7878 3/21/2008 Completed DOC/SW1 Cell 73 LR 
 No Lights 
 Description:  <none> 
 7880 3/21/2008 Completed DOC/SW1 Cell 74 LR 
 No Lights 
 Description:  <none> 
 7881 3/21/2008 Completed DOC/SW1 Cell 75 LR 
 No Lights 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 7882 3/21/2008 Completed DOC/SW1 Cell 75 LR 
 No Lights 
 Description:  <none> 
 7883 3/21/2008 Completed DOC/SW1 Cell 76 LR 
 No Lights 
 Description:  <none> 
 7884 3/21/2008 Completed DOC/SW1 Cell 77 LR 
 No Lights 
 Description:  <none> 
 7885 3/21/2008 Completed DOC/SW1 Cell 78 LR 
 No Lights 
 Description:  <none> 
 7886 3/21/2008 Completed DOC/SW1 Cell 80 LR 
 No Lights 
 Description:  <none> 
 7887 3/21/2008 Completed DOC/SW1 Cell 79 LR 
 No Lights 
 Description:  <none> 
 7890 3/21/2008 Completed DOC/SW1 Cell 77 LR 
 No Lights 
 Description:  <none> 
 7915 3/21/2008 Completed DOC/NE1 Cell 01 UL 
 No Lights 
 Description:  <none> 
 7977 3/23/2008 Completed DOC/S2 Sally Port 
 no lights 
 Description:  <none> 
 7997 3/24/2008 Completed DOC/NW3 Cell 25 LL 
 Switch Broken 
 Description:  <none> 
 8056 3/24/2008 Completed DOC/NE1 Cell 01 UL 
 No Lights 
 Description:  <none> 
 8345 3/25/2008 Completed DOC/SW2 Day Room LL 
 No Lights 
 Description:  <none> 
 8346 3/25/2008 Completed DOC/SW2 Cell 63 LR 
 No Lights 
 Description:  <none> 
 8356 3/25/2008 Completed DOC/NE2 Cell 39 LL 
 No Lights 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 8368 3/25/2008 Completed DOC/SW2 Cell 63 LR 
 No Lights 
 Description:  <none> 
 8140 3/25/2008 Completed DOC/SW3 Cell 38 LL 
 Switch Broken 
 Description:  <none> 
 8223 3/25/2008 Completed DOC/SW2 Cell 63 LR 
 No Lights 
 Description:  <none> 
 8254 3/25/2008 Completed DOC/SW1 Cell 48 UR 
 No Lights 
 Description:  <none> 
 8267 3/26/2008 Completed DOC/NE1 Cell 01 UL 
 No Lights 
 Description:  <none> 
 8272 3/26/2008 Completed DOC/NE1 Cell 37 LL 
 Wires Exposed 
 Description:  <none> 
 8423 3/27/2008 Completed DOC/SE2 Sally Port 
 No Lights 
 Description:  2 lights are out 
 8425 3/27/2008 Completed DOC/SE2 Mop Closet UR 
 No Lights 
 Description:  <none> 
 8451 3/29/2008 Completed DOC/SE3 Mop Closet LR 
 No Lights 
 Description:  <none> 
 8453 3/29/2008 Completed DOC/VAV-127 Admin 3d FL 
 No Lights 
 Description:  <none> 
 8454 3/29/2008 Completed DOC/N3 Block 
 No Lights 
 Description:  <none> 
 8482 3/30/2008 Completed DOC/SE3 Mop Closet LR 
 No Lights 
 Description:  <none> 
 8484 3/30/2008 Completed DOC/VAV-127 Admin 3d FL 
 No Lights 
 Description:  <none> 
 8485 3/30/2008 Completed DOC/VAV-197 Admin 3rd FL 
 No Lights 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 8488 3/31/2008 Completed DOC/VAV-127 Admin 3d FL 
 No Lights 
 Description:  <none> 
 8489 3/31/2008 Completed DOC/VAV-127 Admin 3d FL 
 No Lights 
 Description:  <none> 
 8492 3/31/2008 Completed DOC/SE3 Mop Closet LR 
 No Lights 
 Description:  <none> 
 8494 3/31/2008 Completed DOC/N3 Block 
 No Lights 
 Description:  <none> 
 8533 3/31/2008 Completed DOC/SE2 Sally Port 
 No Lights 
 Description:  <none> 
 8542 3/31/2008 Completed DOC/SE2 Mop Closet UR 
 No Lights 
 Description:  <none> 
 8579 4/1/2008 Completed DOC/SE3 Mop Closet LR 
 No Lights 
 Description:  <none> 
 8643 4/2/2008 Completed DOC/SE3 Mop Closet LR 
 No Lights 
 Description:  <none> 
 8646 4/2/2008 Completed DOC/NW1 Block 
 No Lights 
 Description:  <none> 
 8697 4/2/2008 Completed DOC/SE2 Mop Closet UR 
 No Lights 
 Description:  <none> 
 8738 4/3/2008 Completed DOC/SE2 Mop Closet LL 
 No Lights 
 Description:  <none> 
 8862 4/6/2008 Completed DOC/SE3 Mop Closet LR 
 No Lights 
 Description:  <none> 
 8967 4/7/2008 Completed DOC/SW3 Cell 16 UL 
 No Lights 
 Description:  <none> 
 9023 4/7/2008 Completed DOC/NW1 Cell 34 LL 
 No Lights 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 9041 4/7/2008 Completed DOC/SE2 Mop Closet LL 
 No Lights 
 Description:  <none> 
 9046 4/7/2008 Completed DOC/NE1 Gymnasium 
 Wires Exposed 
 Description:  <none> 
 9085 4/8/2008 Completed DOC/NW1 Block 
 No Lights 
 Description:  <none> 
 9095 4/8/2008 Completed DOC/SW3 Block 
 No Lights 
 Description:  <none> 
 9101 4/8/2008 Completed DOC/SE3 Common Area 
 No Lights 
 Description:  <none> 
 9162 4/9/2008 Completed DOC/NW1 Block 
 No Lights 
 Description:  <none> 
 9447 4/10/2008 Completed DOC/NE1 Day Room UL 
 Wires Exposed 
 Description:  <none> 
 9525 4/11/2008 Completed DOC/SE2 Mop Closet LL 
 No Lights 
 Description:  <none> 
 9603 4/13/2008 Completed DOC/SE2 Cell 52 UR 
 No Lights 
 Description:  <none> 
 9641 4/14/2008 Completed DOC/SE3 Mop Closet UR 
 No Lights 
 Description:  <none> 
 9758 4/15/2008 Completed DOC/SE3 Mop Closet LR 
 No Lights 
 Description:  <none> 
 9766 4/15/2008 Completed DOC/SW1 Cell 13 UL 
 No Lights 
 Description:  <none> 
 9826 4/15/2008 Completed DOC/S1 Mop Closet UL 
 No Lights 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 9912 4/15/2008 Completed DOC/S2 Storage Room LL 
 No Lights  DOH 
 Description:  Electrical 
  
 No Lights 

 9962 4/16/2008 Completed DOC/S1 Block 
 No Lights 
 Description:  <none> 
 10021 4/16/2008 Completed DOC/SE2 Cell 62 LR 
 No Lights 
 Description:  <none> 
 10023 4/16/2008 Completed DOC/SE2 Cell 64 LR 
 No Lights 
 Description:  <none> 
 10026 4/16/2008 Completed DOC/SE2 Mop Closet LL 
 No Lights 
 Description:  <none> 
 10155 4/19/2008 Completed DOC/S1 Common Area 
 No Lights 
 Description:  <none> 
 10294 4/20/2008 Completed DOC/S1 Day Room LR 
 No Lights 
 Description:  <none> 
 10328 4/20/2008 Completed DOC/SE2 Cell 52 UR 
 No Lights 
 Description:  <none> 
 10348 4/21/2008 Completed DOC/NW1 Block 
 No Lights 
 Description:  <none> 
 10368 4/21/2008 Completed DOC/NE2 Cell 33 LL 
 No Lights 
 Description:  <none> 
 10441 4/21/2008 Completed DOC/SW1 Block 
 No Lights 
 Description:  Electrical 
  

 10885 4/30/2008 Completed DOC/SE1 Cell 20 UL 
 No Lights 
 Description:  <none> 
 10886 4/30/2008 Completed DOC/SE1 Cell 01 UL 
 No Lights 
 Description:  <none> 
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 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 10992 5/2/2008 Completed DOC/NE3 Cell 43 UR 
 No Lights 
 Description:  <none> 
 11108 5/3/2008 Completed DOC/345 
 Lights Flickering 
 Description:  replaced ballast and install 4 neon light tubes on rear center lighting fixture 
 11109 5/3/2008 Completed DOC/N2 Cell 20 LL 
 No Lights 
 Description:  replaced light switch  
 11039 5/5/2008 Completed DOC/SE3 Block 
 No Lights 
 Description:  <none> 
 11060 5/5/2008 Completed DOC/NW3 Cell 38 LL 
 No Light 
 Description:  <none> 
 11091 5/5/2008 Completed DOC/NE3 Cell 43 UR 
 Wires Exposed 
 Description:  <none> 
 11170 5/6/2008 Completed DOC/NE3 Cell 43 UR 
 No Lights 
 Description:  <none> 
 11194 5/7/2008 Completed DOC/NW1 Cell 39 LL 
 Lights Flickering 
 Description:  replaced ballast and light tubes 
 11208 5/7/2008 Completed DOC/S3 Day Room LR 
 No Lights 
 Description:  <none> 
 11277 5/10/2008 Completed DOC/NW3 Cell 37 LL 
 No Lights 
 Description:  <none> 
 11464 5/13/2008 Completed DOC/100 
 No Lights 
 Description:  Electrical 
  

 11497 5/13/2008 Completed DOC/NW3 Cell 37 LL 
 No Lights 
 Description:  <none> 
 11546 5/15/2008 Completed DOC/220 
 Lights Flickering 
 Description:  replaced flourecent light fixtures 2 in total 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 11547 5/15/2008 Completed DOC/237 
 Lights Flickering 
 Description:  replaced a total of 40 light(flourecent) and 2 ballast in officers locker rooms  
 11646 5/17/2008 Completed DOC/SW2 Cell 70 LR 
 No Lights 
 Description:  <none> 
 11689 5/19/2008 Completed DOC/NW2 Gymnasium 
 Wires Exposed 
 Description:  INSTALLED DUMMY COVER 
 11709 5/19/2008 Completed DOC/SW2 Cell 06 UL 
 No Lights 
 Description:  Electrical 
  

 11753 5/20/2008 Completed DOC/S3 Sally Port 
 No Lights 
 Description:  Electrical 
  

 11755 5/20/2008 Completed DOC/SW1 Cell 61 LR 
 No Lights 
 Description:  Electrical 
  

 11825 5/21/2008 Completed DOC/NE2 Cell 72 LR 
 No Lights 
 Description:  Electrical 
  

 11831 5/21/2008 Completed DOC/NW2 Cell 67 LR 
 No Lights 
 Description:  Electrical 
  

 12038 5/27/2008 Completed DOC/NW2 Cell 63 LR 
 No Lights 
 Description:  replaced light(flourecent)  
 12043 5/27/2008 Completed DOC/NE3 Cell 25 LL 
 No Lights 
 Description:  <none> 
 12119 5/28/2008 Completed DOC/NE2 Cell 63 LR 
 No Lights 
 Description:  replaced light(flourecent) 3 in total  
 12138 5/28/2008 Completed DOC/NE3 Cell 24 LL 
 No light 
 Description:  <none> 
 12140 5/28/2008 Completed DOC/SW3 Cell 12 UL 
 No Lights 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
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 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 12366 5/31/2008 Completed DOC/NE3 Cell 25 LL 
 No Lights 
 Description:  <none> 
 12614 6/4/2008 Completed DOC/NW1 Cell 34 LL 
 No Lights 
 Description:  <none> 
 12938 6/13/2008 Completed DOC/NW2 Cell 73 LR 
 No Lights 
 Description:  <none> 
 12957 6/13/2008 Completed DOC/S1 Cell 49 UR 
 No Lights 
 Description:  <none> 
 12958 6/13/2008 Completed DOC/S1 Cell 51 UR 
 No Lights 
 Description:  <none> 
 13234 6/14/2008 Completed DOC/SW3 Cell 29 LL 
 No Lights 
 Description:  <none> 
 13008 6/14/2008 Completed DOC/SW3 Cell 54 UR 
 No Lights 
 Description:  <none> 
 13211 6/17/2008 Completed DOC/N3 Cell 31 LL 
 No Lights 
 Description:  <none> 
 13260 6/18/2008 Completed DOC/S1 Cell 49 UR 
 No Lights 
 Description:  <none> 
 13281 6/18/2008 Completed DOC/NE1 Cell 55 UR 
 No Lights 
 Description:  <none> 
 13395 6/19/2008 Completed DOC/SW3 Cell 53 UR 
 No Lights 
 Description:  <none> 
 13433 6/20/2008 Completed DOC/SE3 Shower A LL 
 No Lights 
 Description:  <none> 
 13547 6/21/2008 Completed DOC/SE1 Cell 51 UR 
 Switch Broken 
 Description:  <none> 
 13659 6/24/2008 Completed DOC/S2 Control Bubble 
 main fuse in the bubble panel continously blows out 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 13560 6/24/2008 Completed DOC/NE3 Cell 10 UL 
 No Lights 
 Description:  <none> 
 13673 6/24/2008 Completed DOC/SW2 Block 
 replace light fixtures 
 Description:  need to replace light fixtures due to Riot 
 13767 6/25/2008 Completed DOC/SE3 Chase Closet 46-47 UR 
 No Lights 
 Description:  <none> 
 13768 6/25/2008 Completed DOC/SE3 Common Area 
 No Lights 
 Description:  <none> 
 14270 6/29/2008 Completed DOC/S1 Mop Closet UL 
 Wires Exposed 
 Description:  Found no exposed wires all ok 
 14271 6/29/2008 Completed DOC/S1 Sally Port 
 Wires Exposed 
 Description:  found no exposed wires 08/19/2008 
 14301 6/29/2008 Completed DOC/S2 Cell 72 LR 
 No Lights 
 Description:  <none> 
 14390 6/30/2008 Completed DOC/SW3 Mop Closet LR 
 No Lights 
 Description:  <none> 
 14391 6/30/2008 Completed DOC/SW3 Mop Closet UL 
 No Lights 
 Description:  <none> 
 14392 6/30/2008 Completed DOC/SW3 Mop Closet UR 
 No Lights 
 Description:  <none> 
 14465 6/30/2008 Completed DOC/234 
 No Lights 
 Description:  Electrical 
  

 14496 7/1/2008 Completed DOC/SE2 Block 
 No Lights 
 Description:  <none> 
 14501 7/1/2008 Completed DOC/S3 Cell 54 UR 
 Wires Exposed 
 Description:  <none> 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 14544 7/1/2008 Completed DOC/N3 Cell 31 LL 
 Wires Exposed 
 Description:  <none> 
 14560 7/1/2008 Completed DOC/N3 Cell 72 LR 
 No Lights 
 Description:  <none> 
 14573 7/2/2008 Completed DOC/NE2 Common Area 
 No Lights 
 Description:  <none> 
 14575 7/2/2008 Completed DOC/SE2 Cell 33 LL 
 No Lights 
 Description:  <none> 
 14657 7/2/2008 Completed DOC/N1 Block 
 No Lights 
 Description:  <none> 
 14668 7/2/2008 Completed DOC/SW3 Block 
 No Lights 
 Description:  <none> 
 14713 7/3/2008 Completed DOC/S3 Common Area 
 No Lights 
 Description:  <none> 
 14766 7/3/2008 Completed DOC/SW1 Cell 37 LL 
 No Lights 
 Description:  <none> 
 14767 7/3/2008 Completed DOC/SW1 Cell 68 LR 
 No Lights 
 Description:  <none> 
 14882 7/7/2008 Completed DOC/SW3 Cell 29 LL 
 No Lights 
 Description:  <none> 
 14988 7/8/2008 Completed DOC/NW2 Cell 10 UL 
 No Lights 
 Description:  <none> 
 15019 7/9/2008 Completed DOC/N2 Cell 72 LR 
 No Lights 
 Description:  <none> 
 15047 7/9/2008 Completed DOC/S1 Cell 49 UR 
 No Lights 
 Description:  <none> 
 15048 7/9/2008 Completed DOC/S1 Cell 51 UR 
 No Lights 
 Description:  <none> 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 15120 7/10/2008 Completed DOC/N3 Cell 15 UL 
 Wires Exposed 
 Description:  <none> 
 15206 7/15/2008 Completed DOC/S1 Cell 48 UR 
 No Lights 
 Description:  <none> 
 15204 7/15/2008 Completed DOC/SW1 Block 
 No Lights 
 Description:  Electrical 
  

 15249 7/16/2008 Completed DOC/SE2 Block 
 No Lights 
 Description:  <none> 
 15250 7/16/2008 Completed DOC/SE2 Day Room LL 
 No Lights 
 Description:  <none> 
 15337 7/18/2008 Completed DOC/SW2 Cell 02 UL 
 LIGHTS 
 Description:   
  

 15353 7/18/2008 Completed DOC/SW2 Cell 40 LL 
 No Lights 
 Description:  Electrical 
  

 15354 7/18/2008 Completed DOC/SW2 Cell 12 UL 
 No Lights 
 Description:  Electrical 
  

 15355 7/18/2008 Completed DOC/SW2 Cell 23 LL 
 No Lights 
 Description:  Electrical 
  

 15356 7/18/2008 Completed DOC/SW2 Cell 28 LL 
 No Lights 
 Description:  Electrical 
  

 15357 7/18/2008 Completed DOC/SW2 Cell 11 UL 
 No Lights 
 Description:  Electrical 
  

 15358 7/18/2008 Completed DOC/SW2 Cell 22 LL 
 No Lights 
 Description:  Electrical 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 15359 7/18/2008 Completed DOC/SW2 Cell 30 LL 
 No Lights 
 Description:  Electrical 
  

 15364 7/18/2008 Completed DOC/SW2 Cell 41 UR 
 No Lights 
 Description:  Electrical 
  

 15365 7/18/2008 Completed DOC/SW2 Cell 42 UR 
 No Lights 
 Description:  Electrical 
  

 15366 7/18/2008 Completed DOC/SW2 Cell 43 UR 
 No Lights 
 Description:  Electrical 
  

 15367 7/18/2008 Completed DOC/SW2 Cell 44 UR 
 No Lights 
 Description:  Electrical 
  

 15368 7/18/2008 Completed DOC/SW2 Cell 46 UR 
 No Lights 
 Description:  Electrical 
  

 15369 7/18/2008 Completed DOC/SW2 Cell 48 UR 
 No Lights 
 Description:  Electrical 
  

 15370 7/18/2008 Completed DOC/SW2 Cell 53 UR 
 No Lights 
 Description:  Electrical 
  

 15371 7/18/2008 Completed DOC/SW2 Cell 55 UR 
 No Lights 
 Description:  Electrical 
  

 15372 7/18/2008 Completed DOC/SW2 Cell 56 UR 
 No Lights 
 Description:  Electrical 
  

 15373 7/18/2008 Completed DOC/SW2 Cell 58 UR 
 No Lights 
 Description:  Electrical 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 15374 7/18/2008 Completed DOC/SW2 Cell 60 UR 
 No Lights 
 Description:  Electrical 
  

 15375 7/18/2008 Completed DOC/SW2 Cell 61 LR 
 No Lights 
 Description:  Electrical 
  

 15376 7/18/2008 Completed DOC/SW2 Cell 67 LR 
 No Lights 
 Description:  Electrical 
  

 15377 7/18/2008 Completed DOC/SW2 Cell 69 LR 
 No Lights 
 Description:  Electrical 
  

 15379 7/18/2008 Completed DOC/SW2 Cell 71 LR 
 No Lights 
 Description:  Electrical 
  

 15380 7/18/2008 Completed DOC/SW2 Cell 62 LR 
 No Lights 
 Description:  Electrical 
  

 15405 7/18/2008 Completed DOC/SW2 Cell 25 LL 
 No Lights 
 Description:  Electrical 
  

 15406 7/18/2008 Completed DOC/SW2 Cell 29 LL 
 No Lights 
 Description:  Electrical 
  

 15423 7/18/2008 Completed DOC/SW2 Gymnasium 
 No Lights 
 Description:  Electrical 
  

 15424 7/18/2008 Completed DOC/SW2 Control Bubble 
 No Lights 
 Description:  Electrical 
  

 15478 7/20/2008 Completed DOC/N2 Block 
 No Lights 
 Description:  <none> 
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 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 15570 7/21/2008 Completed DOC/NW3 Cell 12 UL 
 No Lights 
 Description:  PLEXI GLASS BROKE  
 15653 7/21/2008 Completed DOC/NW2 Cell 12 UL 
 No Lights 
 Description:  <none> 
 15498 7/21/2008 Completed DOC/NW2 Mop Closet UL 
 No Lights 
 Description:  <none> 
 15537 7/22/2008 Completed DOC/B01 
 Unlisted 
 Description:  Loading dock ramp not working. Checked breaker panel and reset power above switch box also reset power switch at  
 button. Local switch needed reset 

 15552 7/22/2008 Completed DOC/100 
 No Lights 
 Description:  Electrical 
  

 15553 7/22/2008 Completed DOC/316 
 No Lights 
 Description:  Electrical 
  

 15554 7/22/2008 Completed DOC/220 
 No Lights 
 Description:  Electrical 
  

 15722 7/23/2008 Completed DOC/122 
 No Lights 
 Description:  <none> 
 15726 7/23/2008 Completed DOC/NE2 Cell 49 UR 
 No Lights 
 Description:  <none> 
 15727 7/24/2008 Completed DOC/SW3 Chase Closet 15-16 UL 
 No Lights 
 Description:  <none> 
 15728 7/24/2008 Completed DOC/SW3 Day Room UR 
 No Lights 
 Description:  <none> 
 22178 7/25/2008 Completed DOC/Generator,Emergency, South Tunnel 
 Generator Semi Annual Maintence PM 
 Description:  <none> 
 15739 7/25/2008 Completed DOC/KITCHEN B39 
 No Lights 
 Description:  <none> 

 Printed 4/20/2009 3:08:45 PM Page 42 of  65 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 15971 7/28/2008 Completed DOC/NE2 Block 
 No Lights 
 Description:  Electrical 
  

 15973 7/28/2008 Completed DOC/300 
 No Lights 
 Description:  Electrical 
  

 15978 7/28/2008 Completed DOC/Culinary 
 No Lights 
 Description:  Electrical 
  

 15980 7/28/2008 Completed DOC/200 
 No Lights 
 Description:  Electrical. 2nd floor admin has multiple recepticle/lights out. Reset multiple breakers in utility closet 2nd floor admin side. 
 15990 7/28/2008 Completed DOC/200 
 Wires Exposed 
 Description:  Electrical 
  

 16366 7/31/2008 Completed DOC/SE2 Cell 17 UL 
 No Lights 
 Description:  Electrical 
  

 16402 7/31/2008 Completed DOC/S1 Gymnasium 
 No Lights 
 Description:  Electrical 
  

 16415 7/31/2008 Completed DOC/SE2 Cell 60 UR 
 No Lights 
 Description:  <none> 
 16424 7/31/2008 Completed DOC/S3 Day Room LR 
 No Lights 
 Description:  <none> 
 17287 8/1/2008 Completed DOC/S1 Gymnasium 
 No Lights 
 Description:  Electrical 
  

 16733 8/1/2008 Completed DOC/SE3 Common Area 
 No Lights 
 Description:  <none> 
 16734 8/1/2008 Completed DOC/NW2 Day Room LL 
 No Lights 
 Description:  <none> 
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 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 16685 8/5/2008 Completed DOC/NE2 Mop Closet UL 
 No Lights 
 Description:  <none> 
 16691 8/5/2008 Completed DOC/NE2 Cell 65 LR 
 No Lights 
 Description:  <none> 
 16697 8/5/2008 Completed DOC/TAG F-02 
 Disconnect electronic wires no longer in use. 
 Description:  <none> 
 16756 8/6/2008 Completed DOC/NE2 Cell 41 UR 
 No Lights 
 Description:  <none> 
 16759 8/6/2008 Completed DOC/NE2 Cell 65 LR 
 No Lights 
 Description:  <none> 
 17047 8/6/2008 Completed DOC/NE1 Cell 61 LR 
 No Lights 
 Description:  <none> 
 16841 8/6/2008 Completed DOC/SE3 Shower B UR 
 No Lights 
 Description:  Replaced 2 relays in bubble for cell lights, replaced tubes UR tier, replaced 2 remote switches, replaced 1 exit light bulb 
 16799 8/6/2008 Completed DOC/NE3 Storage Room LR 
 No Lights 
 Description:  Electrical 
  
 No Lights 

 16777 8/6/2008 Completed DOC/STAFF ENTERANCE G59 
 No Lights 
 Description:  Installed new lightbulbs 
 16852 8/6/2008 Completed DOC/SE3 Day Room UL 
 No Lights  DOH 
 Description:  LL tier replaced bulbs 
 16855 8/6/2008 Completed DOC/SE3 Cell 32 LL 
 No Lights  DOH 
 Description:  Electrical 
  
 bulb out 

 16859 8/6/2008 Completed DOC/SW3 Cell 06 UL 
 No Lights  DOH 
 Description:  Electrical 
  
 bulb out 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 16862 8/6/2008 Completed DOC/SW3 Cell 13 UL 
 No Lights  DOH 
 Description:  Electrical 
  
 bulbs  out 

 16864 8/6/2008 Completed DOC/SW3 Cell 20 UL 
 No Lights  DOH 
 Description:  Electrical 
  
 bulbs out 

 16866 8/6/2008 Completed DOC/SW3 Day Room UL 
 No Lights DOH 
 Description:  Electrical 
  
 bulbs  out 

 16867 8/6/2008 Completed DOC/SW3 Cell 21 LL 
 No Lights  DOH 
 Description:  Electrical 
  
 bulbs out 

 16872 8/6/2008 Completed DOC/SW3 Cell 23 LL 
 No Lights  DOH 
 Description:  Electrical 
  
 bulbs out 

 16873 8/6/2008 Completed DOC/SW3 Cell 26 LL 
 No Lights  DOH 
 Description:  Electrical 
  
 No Lights 
  
  

 16875 8/6/2008 Completed DOC/SW3 Cell 28 LL 
 No Lights  DOH 
 Description:  Electrical 
  
 bulbs out 

 16877 8/6/2008 Completed DOC/SW3 Cell 30 LL 
 No Lights  DOH 
 Description:  Electrical 
  
 bulbs out 

 16881 8/6/2008 Completed DOC/SW3 Cell 40 LL 
 No Lights  DOH 
 Description:  Electrical 
  
 LIGHT BULBS OUT 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 16884 8/6/2008 Completed DOC/S3 Cell 28 LL 
 No Lights  DOH 
 Description:  Electrical 
  
 LIGHT BULBS OUT 

 16896 8/7/2008 Completed DOC/NW3 Mop Closet UR 
 No Lights DOH 
 Description:  Electrical 
  
 No Lights 

 16898 8/7/2008 Completed DOC/NW3 Mop Closet LL 
 No Lights  DOH 
 Description:  Electrical 
  
 No Lights 

 16912 8/7/2008 Completed DOC/NE2 Cell 16 UL 
 No Lights 
 Description:  <none> 
 16913 8/7/2008 Completed DOC/NE2 Cell 15 UL 
 No Lights 
 Description:  <none> 
 16908 8/7/2008 Completed DOC/N2 Cell 12 UL 
 No Lights 
 Description:  <none> 
 17072 8/7/2008 Completed DOC/SW3 Cell 22 LL 
 No Lights 
 Description:  <none> 
 16916 8/7/2008 Completed DOC/S2 Cell 21 LL 
 No Lights  DOH 
 Description:  Electrical 
  
 light out 

 16918 8/7/2008 Completed DOC/S2 Cell 80 LR 
 No Lights  DOH 
 Description:  Electrical 
  
 light out 

 17089 8/8/2008 Completed DOC/S3 Common Area 
 No Lights 
 Description:  <none> 
 17096 8/8/2008 Completed DOC/SW3 Cell 55 UR 
 No Lights 
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 17153 8/8/2008 Completed DOC/SW2 Block 
 No Lights 
 Description:  <none> 
 17170 8/9/2008 Completed DOC/NE2 Cell 41 UR 
 No Lights 
 Description:  <none> 
 17171 8/9/2008 Completed DOC/NE2 Cell 65 LR 
 No Lights 
 Description:  <none> 
 17172 8/9/2008 Completed DOC/NE2 Mop Closet UL 
 No Lights 
 Description:  <none> 
 17232 8/9/2008 Completed DOC/SW1 Day Room LL 
 No Lights 
 Description:  <none> 
 17234 8/9/2008 Completed DOC/SE1 Cell 05 UL 
 No Lights 
 Description:  <none> 
 17440 8/12/2008 Completed DOC/SE1 Cell 05 UL 
 No Lights 
 Description:  <none> 
 17459 8/13/2008 Completed DOC/NW2 Cell 05 UL 
 No Lights 
 Description:  <none> 
 17460 8/13/2008 Completed DOC/NW2 Cell 11 UL 
 No Lights 
 Description:  <none> 
 17499 8/13/2008 Completed DOC/SE3 Shower A UR 
 No Lights 
 Description:  <none> 
 19275 8/13/2008 Completed DOC/MAINTENANCE OFFICE B34 
 fibration control  
 Description:  reset vibration sensor  
 17539 8/13/2008 Completed DOC/144 
 No Lights 
 Description:  <none> 
 17698 8/14/2008 Completed DOC/NW2 Cell 10 UL 
 No Lights 
 Description:  <none> 
 17699 8/14/2008 Completed DOC/NW2 Cell 05 UL 
 No Lights 
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 17571 8/14/2008 Completed DOC/N3 Day Room UL 
 Wires Exposed 
 Description:  <none> 
 17580 8/14/2008 Completed DOC/S2 Block 
 No Lights 
 Description:  Electrical 
  

 17641 8/14/2008 Completed DOC/N3 Cell 31 LL 
 Wires Exposed 
 Description:  <none> 
 17644 8/14/2008 Completed DOC/N3 Day Room UR 
 Wires Exposed 
 Description:  <none> 
 17625 8/14/2008 Completed DOC/NE1 Cell 65 LR 
 No Lights 
 Description:  <none> 
 17637 8/14/2008 Completed DOC/NW1 Cell 61 LR 
 Wires Exposed 
 Description:  <none> 
 17705 8/15/2008 Completed DOC/NW1 Cell 30 LL 
 No Lights 
 Description:  <none> 
 17919 8/16/2008 Completed DOC/SE1 Cell 05 UL 
 No Lights 
 Description:  <none> 
 17889 8/16/2008 Completed DOC/NW2 Cell 04 UL 
 No Lights 
 Description:  <none> 
 17963 8/17/2008 Completed DOC/NE2 Cell 37 LL 
 No Lights 
 Description:  <none> 
 18074 8/18/2008 Completed DOC/SUPPLY WAREHOUSE B23 
 No Lights 
 Description:  Electrical 
  

 18076 8/18/2008 Completed DOC/200 
 No Lights 
 Description:  Electrical 
  

 18078 8/18/2008 Completed DOC/S1 Block 
 No Lights 
 Description:  Electrical 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 18079 8/18/2008 Completed DOC/300 
 No Lights 
 Description:  Electrical 
  

 18110 8/18/2008 Completed DOC/S1 Mop Closet LL 
 Wires Exposed 
 Description:  <none> 
 18195 8/19/2008 Completed DOC/NE3 Control Bubble 
 No Lights 
 Description:  Electrical 
  
 No Lights 

 18218 8/19/2008 Completed DOC/S1 Block 
 No Lights 
 Description:  <none> 
 18319 8/19/2008 Completed DOC/SW3 Cell 22 LL 
 No Lights 
 Description:  <none> 
 18322 8/19/2008 Completed DOC/NE2 Cell 63 LR 
 No Lights 
 Description:  <none> 
 18296 8/19/2008 Completed DOC/NE2 Cell 64 LR 
 No Lights 
 Description:  <none> 
 18256 8/19/2008 Completed DOC/NE2 Cell 66 LR 
 No Lights 
 Description:  <none> 
 18396 8/20/2008 Completed DOC/S1 Mop Closet UL 
 No Lights 
 Description:  <none> 
 18397 8/20/2008 Completed DOC/S1 Mop Closet UR 
 No Lights 
 Description:  <none> 
 18427 8/20/2008 Completed DOC/NE2 Cell 68 LR 
 No Lights 
 Description:  <none> 
 25393 8/20/2008 Completed DOC/VISITOR CORRIDOR 
 No Lights 
 Description:  Electrical 
  

 25401 8/20/2008 Completed DOC/VISITOR CORRIDOR 214 
 No Lights 
 Description:  Electrical 
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 Service/Description 
 18452 8/20/2008 Completed DOC/SW3 Cell 21 LL 
 No Lights 
 Description:  Electrical 
  

 18549 8/20/2008 Completed DOC/S3 Shower A UR 
 No Lights 
 Description:  <none> 
 18552 8/20/2008 Completed DOC/SW3 Cell 22 LL 
 No Lights 
 Description:  <none> 
 18597 8/21/2008 Completed DOC/S1 Mop Closet UL 
 No Lights 
 Description:  <none> 
 18598 8/21/2008 Completed DOC/S1 Mop Closet UR 
 No Lights 
 Description:  <none> 
 18701 8/21/2008 Completed DOC/NE2 Cell 67 LR 
 No Lights 
 Description:  <none> 
 18702 8/21/2008 Completed DOC/NE2 Cell 68 LR 
 No Lights 
 Description:  <none> 
 18880 8/22/2008 Completed DOC/N2 Block 
 No Lights 
 Description:  <none> 
 18882 8/22/2008 Completed DOC/NW2 Mop Closet UR 
 No Lights 
 Description:  <none> 
 18896 8/22/2008 Completed DOC/SE1 Block 
 electrical wire exposed 
 Description:  <none> 
 18519 8/22/2008 Completed DOC/SE1 Common Area 
 No Lights 
 Description:  <none> 
 18963 8/22/2008 Completed DOC/SE1 Block 
 No Lights 
 Description:  <none> 
 19054 8/23/2008 Completed DOC/NE3 Control Bubble 
 No Lights 
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 19091 8/24/2008 Completed DOC/NW1 Block 
 No Lights 
 Description:  <none> 
 19103 8/24/2008 Completed DOC/S3 Shower A UR 
 No Lights 
 Description:  <none> 
 19303 8/24/2008 Completed DOC/N1 Mop Closet UR 
 No Lights 
 Description:  <none> 
 19150 8/24/2008 Completed DOC/NW1 Block 
 No Lights 
 Description:  <none> 
 19161 8/24/2008 Completed DOC/NW1 Block 
 No Lights 
 Description:  <none> 
 19379 8/25/2008 Completed DOC/S3 Block 
 dining area needs lights  
 Description:  <none> 
 19347 8/25/2008 Completed DOC/NE2 Cell 66 LR 
 No Lights 
 Description:  <none> 
 19455 8/26/2008 Completed DOC/NW3 Cell 41 UR 
 No Lights 
 Description:  <none> 
 19456 8/26/2008 Completed DOC/NW3 Cell 42 UR 
 No Lights 
 Description:  <none> 
 19457 8/26/2008 Completed DOC/NW3 Cell 43 UR 
 No Lights 
 Description:  <none> 
 19458 8/26/2008 Completed DOC/NW3 Cell 48 UR 
 No Lights 
 Description:  <none> 
 19459 8/26/2008 Completed DOC/NW3 Cell 44 UR 
 No Lights 
 Description:  <none> 
 19460 8/26/2008 Completed DOC/NW3 Cell 45 UR 
 No Lights 
 Description:  <none> 
 19461 8/26/2008 Completed DOC/NW3 Cell 50 UR 
 No Lights 
 Description:  <none> 
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 Service/Description 
 19462 8/26/2008 Completed DOC/NW3 Cell 46 UR 
 No Lights 
 Description:  <none> 
 19463 8/26/2008 Completed DOC/NW3 Cell 47 UR 
 No Lights 
 Description:  <none> 
 19464 8/26/2008 Completed DOC/NW3 Cell 49 UR 
 No Lights 
 Description:  <none> 
 19608 8/26/2008 Completed DOC/N2 Cell 44 UR 
 No Lights 
 Description:  <none> 
 19465 8/26/2008 Completed DOC/NW3 Cell 51 UR 
 No Lights 
 Description:  <none> 
 19609 8/26/2008 Completed DOC/NE2 Cell 67 LR 
 No Lights 
 Description:  <none> 
 19466 8/26/2008 Completed DOC/NW3 Cell 52 UR 
 No Lights 
 Description:  <none> 
 19468 8/26/2008 Completed DOC/NW3 Cell 53 UR 
 No Lights 
 Description:  <none> 
 19469 8/26/2008 Completed DOC/NW3 Cell 54 UR 
 No Lights 
 Description:  <none> 
 19470 8/26/2008 Completed DOC/NW3 Cell 55 UR 
 No Lights 
 Description:  <none> 
 19471 8/26/2008 Completed DOC/NW3 Cell 56 UR 
 No Lights 
 Description:  <none> 
 19472 8/26/2008 Completed DOC/NW3 Cell 63 LR 
 No Lights 
 Description:  <none> 
 19473 8/26/2008 Completed DOC/NW3 Cell 62 LR 
 No Lights 
 Description:  <none> 
 19474 8/26/2008 Completed DOC/NW3 Cell 58 UR 
 No Lights 
 Description:  <none> 
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 Service/Description 
 19475 8/26/2008 Completed DOC/NW3 Cell 61 LR 
 No Lights 
 Description:  <none> 
 19476 8/26/2008 Completed DOC/NW3 Cell 60 UR 
 No Lights 
 Description:  <none> 
 19477 8/26/2008 Completed DOC/NW3 Cell 57 UR 
 No Lights 
 Description:  <none> 
 19478 8/26/2008 Completed DOC/NW3 Cell 59 UR 
 No Lights 
 Description:  <none> 
 19479 8/26/2008 Completed DOC/NW3 Cell 64 LR 
 No Lights 
 Description:  <none> 
 19480 8/26/2008 Completed DOC/NW3 Cell 65 LR 
 No Lights 
 Description:  <none> 
 19481 8/26/2008 Completed DOC/NW3 Cell 66 LR 
 No Lights 
 Description:  <none> 
 19482 8/26/2008 Completed DOC/NW3 Cell 68 LR 
 No Lights 
 Description:  <none> 
 19483 8/26/2008 Completed DOC/NW3 Cell 71 LR 
 No Lights 
 Description:  <none> 
 19484 8/26/2008 Completed DOC/NW3 Cell 72 LR 
 No Lights 
 Description:  <none> 
 19634 8/26/2008 Completed DOC/NE2 Cell 66 LR 
 No Lights 
 Description:  <none> 
 19486 8/26/2008 Completed DOC/100 
 No Lights 
 Description:  Electrical 
  

 19539 8/26/2008 Completed DOC/NW2 Cell 68 LR 
 Wires Exposed 
 Description:  <none> 
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 Service/Description 
 19544 8/26/2008 Completed DOC/S3 Gymnasium 
 No Lights 
 Description:  <none> 
 19545 8/26/2008 Completed DOC/S3 Common Area 
 No Lights 
 Description:  <none> 
 19560 8/26/2008 Completed DOC/N3 Common Area 
 Wires Exposed 
 Description:  <none> 
 19589 8/26/2008 Completed DOC/SW3 Cell 30 LL 
 No Lights 
 Description:  <none> 
 19672 8/27/2008 Completed DOC/MAINTENANCE OFFICE B34 
 GENERATOR 1 
 Description:  OIL LEVEL 80 PSI FUEL NORMAL WATER TEMPERATURE GOOD OIL TEMPERATURE 100° RPM 11 PUMP 10 PSI  
 19673 8/27/2008 Completed DOC/MAINTENANCE OFFICE B34 
 GENERATOR 2 
 Description:  OIL PRESSURE 78 PSI WATER TEMPERATURE GOOD FUEL PRESSURE NORMAL OIL TEMPERATURE 120° 
 19657 8/27/2008 Completed DOC/NE2 Cell 71 LR 
 No Lights 
 Description:  <none> 
 19668 8/27/2008 Completed DOC/NW1 Block 
 No Lights 
 Description:  Electrical 
  

 19674 8/27/2008 Completed DOC/MAINTENANCE OFFICE B34 
 GENERATOR 3 
 Description:  GENERATOR TEST 
 19667 8/27/2008 Completed DOC/NE1 Block 
 Smoke coming from bubble control panel 
 Description:  Called to NE 1 to investigate smoke and electrical smell from left tier control panel. Metered fuses and transformers inside  
 panel, doors opening and closing, lights able to be controlled from bubble. Smell could have come from dust or paper fallen into panel. 

 19669 8/27/2008 Completed DOC/100 
 No Lights 
 Description:  Electrical 
  

 19687 8/28/2008 Completed DOC/NW2 Cell 68 LR 
 Wires Exposed 
 Description:  <none> 
 19692 8/28/2008 Completed DOC/SE1 Block 
 No Lights 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 19718 8/28/2008 Completed DOC/S3 Block 
 No Lights 
 Description:  <none> 
 19726 8/28/2008 Completed DOC/SW3 Cell 30 LL 
 No Lights 
 Description:  <none> 
 19727 8/28/2008 Completed DOC/SW3 Cell 31 LL 
 No Lights 
 Description:  <none> 
 19796 8/28/2008 Completed DOC/NW2 Chase Closet 41 UR 
 No Lights 
 Description:  <none> 
 19797 8/28/2008 Completed DOC/NW2 Chase Closet 61 LR 
 No Lights 
 Description:  <none> 
 19804 8/28/2008 Completed DOC/NE2 Cell 66 LR 
 No Lights 
 Description:  <none> 
 19835 8/28/2008 Completed DOC/SW1 Block 
 No Lights 
 Description:  <none> 
 19854 8/28/2008 Completed DOC/S2 Cell 11 UL 
 No Lights 
 Description:  <none> 
 19890 8/28/2008 Completed DOC/SW3 Cell 30 LL 
 No Lights 
 Description:  <none> 
 19891 8/28/2008 Completed DOC/SW3 Cell 31 LL 
 No Lights 
 Description:  <none> 
 19983 8/29/2008 Completed DOC/SW3 Cell 29 LL 
 No Lights 
 Description:  <none> 
 19984 8/29/2008 Completed DOC/SW3 Cell 30 LL 
 No Lights 
 Description:  <none> 
 19997 8/29/2008 Completed DOC/SW1 Cell 21 LL 
 No Lights 
 Description:  <none> 
 19998 8/29/2008 Completed DOC/SW1 Cell 22 LL 
 No Lights 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 19999 8/29/2008 Completed DOC/SW1 Cell 23 LL 
 No Lights 
 Description:  <none> 
 20000 8/29/2008 Completed DOC/SW1 Cell 24 LL 
 No Lights 
 Description:  <none> 
 20002 8/29/2008 Completed DOC/SW1 Cell 26 LL 
 No Lights 
 Description:  <none> 
 20003 8/29/2008 Completed DOC/SW1 Cell 28 LL 
 No Lights 
 Description:  <none> 
 20004 8/29/2008 Completed DOC/SW1 Cell 27 LL 
 No Lights 
 Description:  <none> 
 20005 8/29/2008 Completed DOC/SW1 Cell 30 LL 
 No Lights 
 Description:  <none> 
 20063 8/29/2008 Completed DOC/NW2 Cell 04 UL 
 No Lights 
 Description:  <none> 
 20135 8/30/2008 Completed DOC/NE2 Cell 66 LR 
 No Lights 
 Description:  <none> 
 20197 8/30/2008 Completed DOC/NE2 Cell 65 LR 
 No Lights 
 Description:  <none> 
 20353 9/1/2008 Completed DOC/NW1 Control Bubble 
 No Lights 
 Description:  <none> 
 20384 9/2/2008 Completed DOC/N2 Cell 55 LR 
 Switch Broken 
 Description:  <none> 
 20417 9/2/2008 Completed DOC/N3 Block 
 No Lights 
 Description:  Electrical 
  

 20418 9/2/2008 Completed DOC/NE3 Cell 14 UL 
 No Lights 
 Description:  Electrical 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 20435 9/2/2008 Completed DOC/SE1 Cell 32 LL 
 No Lights 
 Description:  <none> 
 20492 9/2/2008 Completed DOC/SW1 Cell 25 LL 
 No Lights 
 Description:  <none> 
 20502 9/2/2008 Completed DOC/NW1 Cell 78 LR 
 No Lights 
 Description:  <none> 
 20754 9/3/2008 Completed DOC/NE2 Block 
 No Lights 
 Description:  Electrical 
  

 20602 9/3/2008 Completed DOC/SE2 Block 
 No Lights 
 Description:  <none> 
 20624 9/3/2008 Completed DOC/N2 Cell 55 LR 
 Wires Exposed 
 Description:  Found no exposed wires. Cell is set up as safe cell or solitary cell light switch is located in chase closet tied down. 
 20629 9/3/2008 Completed DOC/N2 Cell 72 LR 
 No Lights 
 Description:  <none> 
 20757 9/5/2008 Completed DOC/SUPPLY WAREHOUSE B23 
 No Lights 
 Description:  Electrical 
  

 20791 9/5/2008 Completed DOC/SW3 Cell 23 LL 
 No Lights 
 Description:  Electrical 
  

 20793 9/5/2008 Completed DOC/SW3 Cell 40 LL 
 No Lights 
 Description:  Electrical 
  

 20794 9/5/2008 Completed DOC/SW3 Block 
 No Lights 
 Description:  Electrical 
  

 20795 9/5/2008 Completed DOC/SW3 Mop Closet LL 
 No Lights 
 Description:  Electrical 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 20797 9/5/2008 Completed DOC/SW3 Cell 09 UL 
 No Lights 
 Description:  Electrical 
  

 20798 9/5/2008 Completed DOC/SE3 Cell 10 UL 
 No Lights 
 Description:  Electrical 
  

 20799 9/5/2008 Completed DOC/SE3 Cell 32 LL 
 No Lights 
 Description:  Electrical 
  

 20952 9/6/2008 Completed DOC/SE1 Gymnasium 
 Wires Exposed 
 Description:  <none> 
 20954 9/6/2008 Completed DOC/SE1 Day Room UR 
 Wires Exposed 
 Description:  <none> 
 21058 9/7/2008 Completed DOC/NE1 Cell 68 LR 
 no LIGHT  
 Description:  <none> 
 21102 9/8/2008 Completed DOC/N2 Cell 72 LR 
 No Lights 
 Description:  <none> 
 21114 9/8/2008 Completed DOC/NW2 Cell 47 UR 
 No Lights 
 Description:  <none> 
 21138 9/8/2008 Completed DOC/NE3 Cell 27 LL 
 No Lights 
 Description:  Electrical 
  

 21144 9/8/2008 Completed DOC/NW3 Block 
 No Lights 
 Description:  Electrical 
  

 21148 9/8/2008 Completed DOC/G01 
 No Lights 
 Description:  Electrical 
  

 21149 9/8/2008 Completed DOC/200 
 No Lights 
 Description:  Electrical 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 21229 9/9/2008 Completed DOC/SE2 Control Bubble 
 No Lights 
 Description:  Electrical 
  

 21230 9/9/2008 Completed DOC/NE2 Cell 61 LR 
 No Lights 
 Description:  Electrical 
  

 21231 9/9/2008 Completed DOC/NE2 Control Bubble 
 No Lights 
 Description:  Electrical 
  

 21232 9/9/2008 Completed DOC/200 
 No Lights 
 Description:  Electrical 
  

 21295 9/9/2008 Completed DOC/N2 Cell 72 LR 
 No Lights 
 Description:  <none> 
 21349 9/10/2008 Completed DOC/S2 Cell 55 UR 
 No Lights 
 Description:  <none> 
 21252 9/10/2008 Completed DOC/NE1 Block 
 No Lights 
 Description:  <none> 
 21399 9/10/2008 Completed DOC/NE2 Cell 01 UL 
 No Lights 
 Description:  <none> 
 21400 9/10/2008 Completed DOC/NE2 Cell 12 UL 
 No Lights 
 Description:  <none> 
 21401 9/10/2008 Completed DOC/NE2 Cell 64 LR 
 No Lights 
 Description:  <none> 
 21575 9/11/2008 Completed DOC/SW3 Cell 57 UR 
 No Lights 
 Description:  Electrical 
  

 21597 9/11/2008 Completed DOC/SW3 Cell 58 UR 
 No Lights 
 Description:  <none> 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 21659 9/12/2008 Completed DOC/VISITOR CORRIDOR 
 No Lights 
 Description:  Electrical 
  

 21751 9/13/2008 Completed DOC/NE2 Cell 18 UL 
 No Lights 
 Description:  <none> 
 21763 9/13/2008 Completed DOC/SE1 Gymnasium 
 Wires Exposed 
 Description:  <none> 
 21778 9/13/2008 Completed DOC/SE1 Cell 60 UR 
 No Lights 
 Description:  <none> 
 21883 9/15/2008 Completed DOC/SE1 Cell 27 LL 
 No Lights 
 Description:  <none> 
 21897 9/15/2008 Completed DOC/NE2 Cell 20 UL 
 No Lights 
 Description:  <none> 
 21928 9/15/2008 Completed DOC/N3 Cell 20 LL 
 No Lights 
 Description:  <none> 
 21929 9/15/2008 Completed DOC/N3 Cell 20 LL 
 Wires Exposed 
 Description:  <none> 
 21931 9/15/2008 Completed DOC/N3 Cell 40 UR 
 No Lights 
 Description:  <none> 
 22025 9/16/2008 Completed DOC/CDF/FEMALE R&D G45 
 No Lights 
 Description:  Electrical 
  

 22027 9/16/2008 Completed DOC/NE2 Mop Closet LL 
 No Lights 
 Description:  Electrical 
  

 22441 9/17/2008 Completed DOC/SW3 Mop Closet LL 
 No Lights 
 Description:  <none> 
 22270 9/18/2008 Completed DOC/North Tunnel 
 Generators Need Water 
 Description:  <none> 
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 Filter: Priority = "1", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 22271 9/18/2008 Completed DOC/South Tunnel 
 Generator Needs Water 
 Description:  <none> 
 22319 9/18/2008 Completed DOC/S2 Cell 59 UR 
 No Lights 
 Description:  Electrical 
  

 22320 9/18/2008 Completed DOC/S2 Block 
 No Lights 
 Description:  Electrical 
  

 22321 9/18/2008 Completed DOC/VISITOR CORRIDOR 214 
 No Lights 
 Description:  Electrical 
  

 18500 9/20/2008 Completed DOC/NW2 Cell 69 LR 
 No Lights 
 Description:  <none> 
 22626 9/21/2008 Completed DOC/NW3 Cell 47 UR 
 No Lights 
 Description:  <none> 
 22771 9/23/2008 Completed DOC/NW3 Day Room UR 
 No Lights 
 Description:  Electrical 
  

 22772 9/23/2008 Completed DOC/NW3 Day Room LR 
 No Lights 
 Description:  Electrical 
  

 22776 9/23/2008 Completed DOC/SW3 Cell 27 LL 
 No Lights 
 Description:  Electrical 
  
 Electrical 
  

 22777 9/23/2008 Completed DOC/SW3 Cell 42 UR 
 No Lights 
 Description:  Electrical 
  

 22778 9/23/2008 Completed DOC/SW3 Cell 79 LR 
 No Lights 
 Description:  Electrical 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 22785 9/23/2008 Completed DOC/NW3 Cell 50 UR 
 No Lights 
 Description:  Electrical 
  

 22786 9/23/2008 Completed DOC/SW3 Common Area 
 No Lights 
 Description:  Electrical 
  

 22787 9/23/2008 Completed DOC/SW3 Gymnasium 
 No Lights 
 Description:  Electrical 
  

 22788 9/23/2008 Completed DOC/100 
 No Lights 
 Description:  Electrical 
  

 22789 9/23/2008 Completed DOC/100 
 No Lights 
 Description:  Electrical 
  
 Ventilation 
  

 22790 9/23/2008 Completed DOC/KITCHEN B39 
 No Lights 
 Description:  Electrical 
  

 22987 9/24/2008 Completed DOC/Perimeter Wall 
 No Lights 
 Description:  Electrical 
  

 22988 9/24/2008 Completed DOC/STAFF ENTERANCE G59 
 No Lights 
 Description:  Electrical 
  

 22989 9/24/2008 Completed DOC/SE1 Cell 01 UL 
 No Lights 
 Description:  Electrical 
  
 Miscellaneous 
  

 22990 9/24/2008 Completed DOC/SE1 Block 
 No Lights 
 Description:  Electrical 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 23000 9/24/2008 Completed DOC/NW2 Cell 05 UL 
 No Lights 
 Description:  Electrical 
  

 23110 9/25/2008 Completed DOC/200 
 No Lights 
 Description:  Electrical 
  

 23111 9/25/2008 Completed DOC/KITCHEN B39 
 No Lights 
 Description:  Electrical 
  

 23112 9/25/2008 Completed DOC/SE1 Common Area 
 No Lights 
 Description:  Electrical 
  

 23183 9/27/2008 Completed DOC/S3 Block 
 No Lights 
 Description:  Electrical 
  

 23184 9/27/2008 Completed DOC/S3 Block 
 No Lights 
 Description:  Electrical 
  

 23185 9/27/2008 Completed DOC/S2 Block 
 No Lights 
 Description:  Electrical 
  

 23186 9/27/2008 Completed DOC/SW2 Block 
 No Lights 
 Description:  Electrical 
  

 23187 9/27/2008 Completed DOC/NW2 Block 
 No Lights 
 Description:  Electrical 
  

 23188 9/27/2008 Completed DOC/NW2 Block 
 No Lights 
 Description:  Electrical 
  

 23189 9/27/2008 Completed DOC/Floor Control 2 
 No Lights 
 Description:  Electrical 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 23190 9/27/2008 Completed DOC/NE1 Block 
 No Lights 
 Description:  Electrical 
  

 23191 9/27/2008 Completed DOC/NW1 Block 
 No Lights 
 Description:  Electrical 
  

 23192 9/27/2008 Completed DOC/Floor Control 1 
 No Lights 
 Description:  Electrical 
  

 23298 9/28/2008 Completed DOC/SE1 Gymnasium 
 Wires Exposed 
 Description:  <none> 
 23299 9/28/2008 Completed DOC/SE1 Day Room UR 
 Wires Exposed 
 Description:  <none> 
 23399 9/29/2008 Completed DOC/SE1 Block 
 Wires Exposed 
 Description:  <none> 
 23462 9/29/2008 Completed DOC/NW1 Cell 24 LL 
 No Lights 
 Description:  <none> 
 23411 9/29/2008 Completed DOC/NW1 Cell 67 LR 
 Switch Broken in Control Bubble 
 Description:  Electrical 
  

 23437 9/29/2008 Completed DOC/NW1 Cell 24 LL 
 No Lights 
 Description:  <none> 
 23452 9/29/2008 Completed DOC/Count Book Office 
 No Lights 
 Description:  Electrical 
  

 23456 9/29/2008 Completed DOC/SE2 Gymnasium 
 No Lights 
 Description:  Electrical 
  

 23457 9/29/2008 Completed DOC/SE2 Common Area 
 No Lights 
 Description:  Electrical 
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 WO # Requested Status Property/Building/Asset 
 Service/Description 
 23458 9/29/2008 Completed DOC/SW2 Common Area 
 No Lights 
 Description:  Electrical 
  

 23461 9/29/2008 Completed DOC/LAUNDRY G19 
 No Lights 
 Description:  Electrical 
  

 23481 9/29/2008 Completed DOC/SW3 Cell 47 UR 
 No Lights 
 Description:  <none> 
 23496 9/29/2008 Completed DOC/NW2 Block 
 No Lights 
 Description:  <none> 
 23535 9/30/2008 Completed DOC/SW3 Cell 41 UR 
 No Lights 
 Description:  Electrical 
  

 Number of Work Orders - Subshop: 814 
 Number of Work Orders - Shop: 814 

 Number of Work Orders - All Shops: 814 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electronics", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 Electronics 
 <No Subshop Assigned> 
 3946 2/4/2008 Completed DOC/SW1 Block 
 monitor out of  order insider module  
 Description:  <none> 
 10920 5/1/2008 Completed DOC/SE1 Block 
 Both Upper level cameras are down;  #3 picture is not clear and #5 is no picture; 
 Description:  Remade 2 BNC connectors on camera #5 remade wire connections and cleaned cover on #3 camera 
 11225 5/9/2008 Completed DOC/NE2 Block 
 Entrance camera in the lobby is down 
 Description:  <none> 
 11320 5/12/2008 Completed DOC/SW1 Block 
 Upper level camera # 9 picture is not clear; 
 Description:  <none> 
 12385 6/2/2008 Completed DOC/NW2 Block 
 Lower level passageway camera # 1 is down 
 Description:  <none> 
 12386 6/2/2008 Completed DOC/SW2 Block 
 Upper level passageway camera # 7 is down 
 Description:  <none> 
 12776 6/11/2008 Completed DOC/NW2 Block 
 Basketball Room (Playroom) Camera # 5 is up but lense is not clean. 
 Description:  <none> 
 13793 6/25/2008 Completed DOC/NW2 Block 
 Basketball Room (Playroom) Camera # 5 is up but lens is not clean. 
 Description:  <none> 
 14716 7/3/2008 Completed DOC/SE1 Block 
 On main level camera # 7 is down (where is the benches) 
 Description:  <none> 
 15072 7/9/2008 Completed DOC/SW1 Block 
 Upper level passageway camera # 9 is up but lens is not clean. 
 Description:  <none> 
 15073 7/9/2008 Completed DOC/NW2 Block 
 Lower level passageway camera # 1 is down and Basketball Room Camera # 5 is up but lens is not  
 Description:  <none> 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Electronics", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 15074 7/9/2008 Completed DOC/SE2 Block 
 Basketball Room Camera # 6 is up but picture is not complete 
 Description:  <none> 
 15075 7/9/2008 Completed DOC/S2 Block 
 Lower level passageway camera # 11 is up but lens is not clean. 
 Description:  <none> 
 15102 7/10/2008 Completed DOC/SW2 Block 
 Upper level passageway camera # 7 is down and Camera # 1 is up but lens is not clean. 
 Description:  <none> 
 15103 7/10/2008 Completed DOC/N1 Block 
 Passageway camera # 6 is up but lens is not clean. 
 Description:  <none> 
 15203 7/15/2008 Completed DOC/SW3 Block 
 Camera # 5 is up but lens is not clean (where is the benches) 
 Description:  <none> 
 15505 7/21/2008 Completed DOC/NW3 Block 
 Camera # 3 is down (where are the benches) 
 Description:  <none> 
 15506 7/21/2008 Completed DOC/SW3 Block 
 Level passageway camera # 7 is down 
 Description:  <none> 
 15612 7/23/2008 Completed DOC/SW2 Block 
 All Cameras #1 to # 8 are down 
 Description:  <none> 
 16358 7/31/2008 Completed DOC/SE1 Block 
 Camera # 7 is down (where are the benches). 
 Description:  <none> 
 16708 8/5/2008 Completed DOC/Tray machine 
 Camera #1 lens is not clear 
 Description:  <none> 
 17679 8/15/2008 Completed DOC/NE2 Block 
 Upper Level passageway Camera # 7 is down 
 Description:  <none> 
 18617 8/21/2008 Completed DOC/S2 Block 
 Passageway Camera # 5 is up but picture is not clear. 
 Description:  <none> 
 20395 9/2/2008 Completed DOC/N1 Block 
 Camera lens 1, 6, 8, 9 and 12 are not clear 
 Description:  <none> 
 20687 9/4/2008 Completed DOC/NE1 Block 
 Upper Level passageway Camera # 3 and Lower Level passageway Camera # 8 lens are not clear. 
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 21128 9/8/2008 Completed DOC/SE3 Block 
 Lower Level passageway Camera # 9 is down. 
 Description:  <none> 
 21129 9/8/2008 Completed DOC/S2 Block 
 Camera # 12 towards bubble view  is not clear. 
 Description:  <none> 
 21130 9/8/2008 Completed DOC/NE1 Block 
 Lower Level passageway Camera # 8 is down. 
 Description:  <none> 
 21131 9/8/2008 Completed DOC/SE1 Block 
 Camera # 7 is down. 
 Description:  <none> 
 21207 9/9/2008 Completed DOC/SE3 Block 
 Cameras 1, 2, 3, 4, 5, 8 and 9 are down 
 Description:  <none> 
 22389 9/19/2008 Completed DOC/NE1 Block 
 Camera 3 and 11 lens are not clear 
 Description:  <none> 
 22390 9/19/2008 Completed DOC/N1 Block 
 Passageway Camera # 6 is up but lens is not clear. 
 Description:  <none> 
 23534 9/30/2008 Completed DOC/N1 Block 
 Passageway Camera # 9 is up but lens is not clear 
 Description:  <none> 
 Number of Work Orders - Subshop: 33 
 Number of Work Orders - Shop: 33 

 Number of Work Orders - All Shops: 33 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "HVAC", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 HVAC 
 <No Subshop Assigned> 
 3758 1/29/2008 Completed DOC/NW1 Block 
 Cell Temperature Above 84 Degrees 
 Description:  Ventilation 
  

 3803 1/30/2008 Completed DOC/SW1 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 13108 6/13/2008 Completed DOC/300 
 CONTRACTORS  INSTALLED  
 Description:   
 ASSIST CONTRACTORS WITH LOADING COILS AND ONCE INSTALLED I WILL OPEN SUPPLY AND RETURN VALVES TO PUT INTO  
 OPERATION 

 13137 6/16/2008 Completed DOC/S2 Block 
 Check VAV temperature 
 Description:  Checked VAV temperature on supply lines 
 13810 6/25/2008 Completed DOC/Compresser 003 in CTF Condenser 02 
 BOLAND TRANE 
 Description:  CHILLERS 1 NON OPERATIONAL 
 15637 7/22/2008 Completed DOC/MAINTENANCE OFFICE B34 
 JCI AHU #8,7  
 Description:  COMISION AHU AND REPLACEMENT OF PARTS AND SENSORS  
 15639 7/22/2008 Completed DOC/MAINTENANCE OFFICE B34 
 LIEBERT UNIT IT AREA 
 Description:  WATER UNDER UNIT COMING FROM DRIAN PAN AND CONDENSATION PUMP CONNECTION   
 15642 7/22/2008 Completed DOC/MAINTENANCE OFFICE B34 
 WATER TREATMENT  
 Description:  FOUND WATER TREATMENT GLOBE VALVE SHUT OFF FOR WATER TREATMENT  CAUSING  HIGH READINGS FOR  
 TOWERS   

 15646 7/23/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK CHILLERS AND AHU  
 Description:  <none> 
 15742 7/25/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK CHILLERS AND AHU 
 Description:  FOUND AHU 3 DOWN ON NORH SIDE AND ADJUSTED VAV BOXES ON SOUTH SIDES MECHANICAL ROOMS TURNED 
ON  
 CHILLERS 3 UNTIL 11:30AM TO TAKE LOAD OFF BUILDING TEMPERATURES STARTING TO DROP CHILLED WATER 
TEMPERATURE  
 44.2°F AT THIS TIME 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "HVAC", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 15743 7/25/2008 Completed DOC/MAINTENANCE OFFICE B34 
 JCI 
 Description:  JCI WORKING ON AHU 1,2 AND 4 SENSORS AND COMISION ON NORTH SIDES OF BUILDING TEMPERATURES MAY 
BE  
 UNSTABLE  DURING THE DAY  

 15745 7/25/2008 Completed DOC/MAINTENANCE OFFICE B34 
 LIERBERT UNIT  
 Description:  FOLLOW UP WITH CONDENSATION PUMP ISSUE 64° AND 34RH% 
 16389 7/31/2008 Completed DOC/MAINTENANCE OFFICE B34 
 JCI  
 Description:  LOCATED VAV BOXES FOUND PROBLEMS IN OFFICES AND ADMINISTRATION AREAS 
 16393 7/31/2008 Completed DOC/MAINTENANCE OFFICE B34 
 JCI 
 Description:  CHILLERS OPERATION ON BAS SYSTEMS CALL YORK TO CHECK OPERATION OF CHILLERS 1 AND 2  
 16394 7/31/2008 Completed DOC/MAINTENANCE OFFICE B34 
 JCI 
 Description:  JCI MOVED IT ROOM TEMPERATURE  SENSOR 
 17709 8/14/2008 Completed DOC/MAINTENANCE OFFICE B34 
 JCI 
 Description:  COULDN'T ENTER LOADING DOCK WASN'T OPEN  
 17712 8/14/2008 Completed DOC/MAINTENANCE OFFICE B34 
 TEMPERATURE READINGS  
 Description:  CELL BLOCKS TEMPERATURE READINGS   
 17715 8/14/2008 Completed DOC/MAINTENANCE OFFICE B34 
 SPACE COOLER 
 Description:  SPACE HOT 
 17721 8/15/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK CHILLERS AND AHU 
 Description:  <none> 
 18080 8/18/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK CHILLERS AND AHU 
 Description:  CHECK OPERATION OF EQUIPMENT  
 18081 8/18/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CONTRACTORS PAPER WORK 
 Description:  MAKE COPYIES OF PAPER WORK RECORDS FOR CGL OFFICE  
 18463 8/19/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK AHU AND CHILLERS  
 Description:  CHECK OPERATION OF EQUIPMENT  
 18454 8/19/2008 Completed DOC/MAINTENANCE OFFICE B34 
 AHU KITCHEN  
 Description:  <none> 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "HVAC", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 18458 8/20/2008 Completed DOC/MAINTENANCE OFFICE B34 
 GRAINGERS 
 Description:  PICK UP SOLVENTS FOR MECHANICAL ROOM AND HVAC TOOLS 
 18467 8/20/2008 Completed DOC/MAINTENANCE OFFICE B34 
 GRAINGERS  
 Description:  PICK UP HVAC EQUIPMENT AND SOLVENTS  
 19276 8/25/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK AHU AND CHILLERS  
 Description:  CHECK EQUIPMENT OPERATION  
 19282 8/25/2008 Completed DOC/MAINTENANCE OFFICE B34 
 IT ROOM 
 Description:  MEET WITH ELECT CONTRACTOR 
 19510 8/26/2008 Completed DOC/MAINTENANCE OFFICE B34 
 IT ROOM 
 Description:  IT ROOM LIEBERT SHUT DOWN FOR NEW INSTALLED CAMERA ROOM DRY COOLER  
 19671 8/27/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK CHILLERS AND AHU  
 Description:  CHECK OPERATION OF EQUIPMENT   
 19826 8/28/2008 Completed DOC/MAINTENANCE OFFICE B34 
 TEMPERATURE READINGS  
 Description:  BAS SYSTEM TEMPERATURE READINGS  
 19921 8/29/2008 Completed DOC/100 
 Check trouble alarms on Liebert unit control panel in IT equipment room. 
 Description:  <none> 
 20705 9/4/2008 Completed DOC/MAINTENANCE OFFICE B34 
 AHU 4 
 Description:  AHU RETURN FAN IN ALARM  
 20706 9/4/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK OPERATIONS OF CHILLERS AND AHU  
 Description:  AHU 4 RETURN FAN CHECKED IN ALARM   
 20708 9/4/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHILLER 2 
 Description:  CHILLER IN ALARM STARTER DEFAULT CALL BOLAND TRANE JEFF  FOR SERVICE CALL  
 20709 9/4/2008 Completed DOC/MAINTENANCE OFFICE B34 
 WATER PRESSURE  
 Description:  ADJUSTED WATER PRESSURE FOR BUILDING AND CHILLERS  
 20711 9/4/2008 Completed DOC/MAINTENANCE OFFICE B34 
 TEMPERATURE READINGS  
 Description:  CELL BLOCK TEMPERATURE READINGS FOR NORTH AND SOUTH SIDE   
 20854 9/5/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK AHU CHILLERS  
 Description:  EQUIPMENT OPERATION CHECK 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "HVAC", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 20860 9/5/2008 Completed DOC/MAINTENANCE OFFICE B34 
 AHU B 
 Description:  REPAIR LEAKING AND DISCONNECTED DUCT TO UNIT  
 22791 9/8/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK CHILLER 2 
 Description:  STARTER FAULT  ALARM  
 22792 9/8/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK CHILLERS AND AHU 
 Description:  CHECK OPERATION OF EQUIPMENT  
 22793 9/8/2008 Completed DOC/MAINTENANCE OFFICE B34 
 TEMPERATURE READINGS  
 Description:  CELL BLOCK TEMPERATURE READINGS   
 Number of Work Orders - Subshop: 41 
 Number of Work Orders - Shop: 41 

 Number of Work Orders - All Shops: 41 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Miscellaneous", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 Miscellaneous 
 <No Subshop Assigned> 
 2461 1/3/2008 Completed DOC/N3 Shower A UR 
 Unlisted 
 Description:  <none> 
 2609 1/5/2008 Completed DOC/N3 Shower A UL 
 lock jammed on door 
 Description:  <none> 
 8159 3/25/2008 Completed DOC/NE1 Cell 33 LL 
 Ceiling CRACK 
 Description:  per Sgt. Ojo the wallbcame down in cell 
 8275 3/26/2008 Completed DOC/NE1 Cell 33 LL 
 Wall Crack 
 Description:  <none> 
 9076 4/8/2008 Completed DOC/S1 Block 
 glass broken 
 Description:  <none> 
 9153 4/9/2008 Completed DOC/S1 Block 
 drain covers 
 Description:  <none> 
 9154 4/9/2008 Completed DOC/S1 Block 
 glass broken 
 Description:  <none> 
 9518 4/11/2008 Completed DOC/S1 Sally Port 
 Wall Crack 
 Description:  very large hole in hollding cell area allowing access to live wires 
 11838 5/22/2008 Completed DOC/329 
 Door knob broken 
 Description:  <none> 
 12462 6/3/2008 Completed DOC/N3 Shower A UL 
 exhaust vent missing in shower NCCHC 
 Description:  <none> 
 15209 7/15/2008 Completed DOC/147 
 Major Leak 
 Description:  pumped water from electrical bay beneath computer floor  
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Miscellaneous", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 15604 7/22/2008 Completed DOC/S1 Cell 25 LL 
 PLEXI GLASS BROKEN 
 Description:  PLEXI GLASS BROKEN 
 16765 8/6/2008 Completed DOC/S1 Block 
 Cement drain around shower 
 Description:  Drain on LL Tier shower floor broken up around drain. Leveled area around drain out using concrete. Also vacuumed  
 water up on floor and in hole and disinfected before putting concrete down. 

 18459 8/20/2008 Completed DOC/MAINTENANCE OFFICE B34 
 TRASH  
 Description:  REMOVE OTHER DEBRIS FROM MECHANICAL ROOM 
 Number of Work Orders - Subshop: 14 
 Number of Work Orders - Shop: 14 

 Number of Work Orders - All Shops: 14 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Plumbing", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 Plumbing 
 <No Subshop Assigned> 
 1847 10/21/2007 Completed DOC/NE3 Block 
 Major Leak 
 Description:  <none> 
 39 10/26/2007 Completed DOC/SE2 Cell 01 UL 
 Sink Clogged 
 Description:  <none> 
 19 11/4/2007 Completed DOC/NE2 Block 
 Shower Drain Clogged 
 Description:  <none> 
 29 11/4/2007 Completed DOC/SW1 Block 
 Major Leak 
 Description:  <none> 
 31 11/4/2007 Completed DOC/NE1 Cell 31 LL 
 Toilet Clogged 
 Description:  <none> 
 32 11/4/2007 Completed DOC/SW1 Cell 72 LR 
 Major Leak 
 Description:  <none> 
 43 11/5/2007 Completed DOC/S2 Cell 51 UR 
 Sink Clogged 
 Description:  <none> 
 44 11/5/2007 Completed DOC/S2 Shower A UR 
 Shower-No Water 
 Description:  <none> 
 3 11/5/2007 Completed DOC/S3 Cell 02 UL 
 Toilet Can't Flush 
 Description:  <none> 
 4 11/5/2007 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 6 11/5/2007 Completed DOC/S3 Cell 54 UR 
 Major Leak 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Plumbing", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 50 11/5/2007 Completed DOC/SE2 Cell 27 LL 
 Sink Clogged 
 Description:  <none> 
 52 11/5/2007 Completed DOC/SE2 Cell 43 UR 
 Sink Clogged 
 Description:  <none> 
 59 11/5/2007 Completed DOC/SE2 Cell 79 LR 
 Major Leak 
 Description:  <none> 
 62 11/5/2007 Completed DOC/SE1 Block 
 Major Leak 
 Description:  <none> 
 68 11/5/2007 Completed DOC/N3 Block 
 Major Leak 
 Description:  <none> 
 71 11/6/2007 Completed DOC/N2 Cell 22 LL 
 Toilet Clogged 
 Description:  <none> 
 72 11/6/2007 Completed DOC/N2 Cell 23 LL 
 Sink Clogged 
 Description:  <none> 
 75 11/6/2007 Completed DOC/S2 Cell 49 UR 
 Toilet Clogged 
 Description:  <none> 
 77 11/6/2007 Completed DOC/S1 Block 
 Toilet Clogged 
 Description:  <none> 
 80 11/6/2007 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 81 11/6/2007 Completed DOC/S3 Cell 02 UL 
 Toilet Can't Flush 
 Description:  <none> 
 96 11/7/2007 Completed DOC/S2 Cell 51 UR 
 Sink Clogged 
 Description:  <none> 
 113 11/7/2007 Completed DOC/SE2 Chase Closet 70-71 LR 
 Major Leak 
 Description:  <none> 
 122 11/7/2007 Completed DOC/S1 Chase Closet 48-49 UR 
 Major Leak 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Plumbing", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 131 11/7/2007 Completed DOC/SW1 Cell 31 LL 
 Sink Clogged 
 Description:  <none> 
 161 11/7/2007 Completed DOC/S2 Cell 02 UL 
 Sink Clogged 
 Description:  <none> 
 145 11/8/2007 Completed DOC/SE3 Cell 42 UR 
 Toilet Can't Flush 
 Description:  <none> 
 150 11/8/2007 Completed DOC/SW3 Block 
 Shower Drain Clogged 
 Description:  <none> 
 151 11/8/2007 Completed DOC/SW3 Stairwell LR 
 Shower Drain Clogged 
 Description:  <none> 
 175 11/8/2007 Completed DOC/NE2 Chase Closet 01 UL 
 Sewage Spill 
 Description:  <none> 
 183 11/8/2007 Completed DOC/N2 Cell 38 UR 
 Toilet Clogged 
 Description:  <none> 
 189 11/8/2007 Completed DOC/N2 Cell 43 UR 
 Sink Clogged 
 Description:  <none> 
 227 11/10/2007 Completed DOC/S3 Cell 02 UL 
 Toilet Clogged 
 Description:  <none> 
 228 11/10/2007 Completed DOC/S3 Cell 22 LL 
 Toilet Clogged 
 Description:  <none> 
 241 11/11/2007 Completed DOC/NE2 Block 
 Shower Drain Clogged 
 Description:  <none> 
 252 11/11/2007 Completed DOC/S3 Chase Closet 54 UR 
 Major Leak 
 Description:  <none> 
 248 11/11/2007 Completed DOC/S2 Cell 40 LL 
 Sink Clogged 
 Description:  <none> 
 284 11/13/2007 Completed DOC/SW3 Shower B LL 
 Shower Drain Clogged 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Plumbing", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 285 11/13/2007 Completed DOC/S3 Cell 02 UL 
 Toilet Can't Flush 
 Description:  <none> 
 286 11/13/2007 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 290 11/13/2007 Completed DOC/NW3 Cell 11 UL 
 Toilet Can't Flush 
 Description:  <none> 
 305 11/13/2007 Completed DOC/SW2 Cell 66 LR 
 Sink Clogged 
 Description:  <none> 
 319 11/13/2007 Completed DOC/NE2 Block 
 Major Leak 
 Description:  <none> 
 327 11/14/2007 Completed DOC/SW3 Cell 60 UR 
 Toilet Clogged 
 Description:  <none> 
 364 11/14/2007 Completed DOC/S1 Cell 28 LL 
 Major Leak 
 Description:  <none> 
 366 11/14/2007 Completed DOC/S1 Chase Closet 75-76 LR 
 Major Leak 
 Description:  <none> 
 370 11/14/2007 Completed DOC/SW1 Cell 65 LR 
 Sink Clogged 
 Description:  <none> 
 337 11/14/2007 Completed DOC/S1 Cell 80 LR 
 Toilet Can't Flush 
 Description:  <none> 
 338 11/14/2007 Completed DOC/S1 Chase Closet 75-76 LR 
 Major Leak 
 Description:  <none> 
 373 11/14/2007 Completed DOC/NE1 Cell 08 UL 
 Sink Clogged 
 Description:  <none> 
 374 11/14/2007 Completed DOC/NE1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 375 11/14/2007 Completed DOC/NE1 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Plumbing", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 376 11/14/2007 Completed DOC/NE1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 377 11/14/2007 Completed DOC/NE1 Chase Closet 77-78 LR 
 Major Leak 
 Description:  <none> 
 379 11/14/2007 Completed DOC/NE1 Cell 08 UL 
 Sink Clogged 
 Description:  <none> 
 357 11/15/2007 Completed DOC/S3 Cell 54 UR 
 Major Leak 
 Description:  <none> 
 398 11/15/2007 Completed DOC/NW3 Cell 36 LL 
 Major Leak 
 Description:  Major Leak 
 401 11/16/2007 Completed DOC/SW1 Cell 25 LL 
 Sink Clogged 
 Description:  <none> 
 402 11/16/2007 Completed DOC/SW1 Cell 31 LL 
 Sink Clogged 
 Description:  <none> 
 413 11/16/2007 Completed DOC/SW1 Cell 32 LL 
 Sink Clogged 
 Description:  <none> 
 434 11/16/2007 Completed DOC/N2 Cell 48 UR 
 Sink-No Hot Water 
 Description:  <none> 
 416 11/16/2007 Completed DOC/SE1 Cell 11 UL 
 Toilet Can't Flush 
 Description:  <none> 
 440 11/16/2007 Completed DOC/SW2 Cell 08 UL 
 Sink Leak 
 Description:  <none> 
 442 11/16/2007 Completed DOC/SW2 Cell 26 LL 
 Sink-No Hot Water 
 Description:  <none> 
 443 11/16/2007 Completed DOC/SW2 Cell 75 LR 
 Sink Clogged 
 Description:  <none> 
 423 11/16/2007 Completed DOC/S1 Chase Closet 62-63 LR 
 Major Leak 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Plumbing", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 425 11/16/2007 Completed DOC/NW1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 427 11/16/2007 Completed DOC/NE1 Chase Closet 35-36 LL 
 Major Leak 
 Description:  <none> 
 429 11/16/2007 Completed DOC/S1 Chase Closet 77-78 LR 
 Major Leak 
 Description:  <none> 
 446 11/17/2007 Completed DOC/S2 Cell 27 LL 
 Toilet Clogged 
 Description:  <none> 
 465 11/18/2007 Completed DOC/NW2 Cell 01 UL 
 Major Leak 
 Description:  <none> 
 482 11/18/2007 Completed DOC/S1 Chase Closet 08-09 UL 
 Major Leak 
 Description:  <none> 
 499 11/19/2007 Completed DOC/SW2 Cell 12 UL 
 Sink Clogged 
 Description:  <none> 
 487 11/19/2007 Completed DOC/NE2 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 508 11/19/2007 Completed DOC/SW2 Cell 54 UR 
 Sink Clogged 
 Description:  <none> 
 491 11/19/2007 Completed DOC/N2 Cell 20 LL 
 Sink Clogged 
 Description:  <none> 
 529 11/19/2007 Completed DOC/S1 Cell 46 UR 
 Toilet Clogged 
 Description:  <none> 
 531 11/19/2007 Completed DOC/SE1 Cell 28 LL 
 Major Leak 
 Description:  <none> 
 532 11/20/2007 Completed DOC/SE1 Cell 38 LL 
 Major Leak 
 Description:  <none> 
 533 11/20/2007 Completed DOC/SE1 Cell 39 LL 
 Major Leak 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Plumbing", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 549 11/20/2007 Completed DOC/NE2 Chase Closet 01 UL 
 Sink Clogged 
 Description:  <none> 
 534 11/20/2007 Completed DOC/SW1 Cell 23 LL 
 Sink Clogged 
 Description:  <none> 
 553 11/20/2007 Completed DOC/N2 Cell 20 LL 
 Sink Clogged 
 Description:  <none> 
 554 11/20/2007 Completed DOC/N2 Cell 43 UR 
 Sink Clogged 
 Description:  <none> 
 563 11/20/2007 Completed DOC/S2 Cell 27 LL 
 Sink Clogged 
 Description:  <none> 
 589 11/21/2007 Completed DOC/SE1 Cell 40 LL 
 Major Leak 
 Description:  <none> 
 590 11/21/2007 Completed DOC/NE1 Cell 71 LR 
 Toilet Clogged 
 Description:  <none> 
 591 11/21/2007 Completed DOC/NE1 Cell 72 LR 
 Toilet Clogged 
 Description:  <none> 
 592 11/21/2007 Completed DOC/NE1 Cell 73 LR 
 Toilet Clogged 
 Description:  <none> 
 593 11/21/2007 Completed DOC/NE1 Cell 74 LR 
 Toilet Clogged 
 Description:  <none> 
 571 11/21/2007 Completed DOC/S3 Cell 02 UL 
 Toilet Clogged 
 Description:  <none> 
 572 11/21/2007 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 583 11/21/2007 Completed DOC/SE3 Cell 20 UL 
 Sink Clogged 
 Description:  <none> 
 609 11/22/2007 Completed DOC/N3 Cell 31 LL 
 Toilet Clogged 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Plumbing", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 596 11/22/2007 Completed DOC/N2 Cell 46 UR 
 Sink Clogged 
 Description:  <none> 
 612 11/22/2007 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 613 11/22/2007 Completed DOC/S3 Cell 02 UL 
 Toilet Can't Flush 
 Description:  <none> 
 601 11/22/2007 Completed DOC/NW1 Block 
 Major Leak 
 Description:  <none> 
 602 11/22/2007 Completed DOC/NW1 Block 
 Sink Clogged 
 Description:  <none> 
 617 11/22/2007 Completed DOC/SW3 Cell 04 UL 
 Sink Clogged 
 Description:  <none> 
 627 11/22/2007 Completed DOC/SE2 Cell 52 UR 
 Sink Clogged 
 Description:  <none> 
 642 11/23/2007 Completed DOC/SE2 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 643 11/23/2007 Completed DOC/SE2 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 645 11/23/2007 Completed DOC/S2 Cell 27 LL 
 Toilet Clogged 
 Description:  <none> 
 650 11/23/2007 Completed DOC/SW1 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
 651 11/23/2007 Completed DOC/SW1 Shower A LR 
 Shower Drain Clogged 
 Description:  <none> 
 652 11/23/2007 Completed DOC/SW1 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 659 11/24/2007 Completed DOC/S3 Cell 02 UL 
 Toilet Clogged 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Plumbing", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 660 11/24/2007 Completed DOC/S3 Cell 22 LL 
 Toilet Clogged 
 Description:  <none> 
 666 11/24/2007 Completed DOC/S3 Block 
 Major Leak 
 Description:  <none> 
 699 11/24/2007 Completed DOC/SW1 Block 
 Shower Drain Clogged 
 Description:  <none> 
 700 11/24/2007 Completed DOC/SE1 Block 
 Major Leak 
 Description:  <none> 
 701 11/24/2007 Completed DOC/SE1 Block 
 Major Leak 
 Description:  <none> 
 680 11/25/2007 Completed DOC/S2 Cell 24 LL 
 Sink Clogged 
 Description:  <none> 
 681 11/25/2007 Completed DOC/S2 Cell 24 LL 
 Toilet Clogged 
 Description:  <none> 
 688 11/25/2007 Completed DOC/SE2 Cell 04 UL 
 Sink Clogged 
 Description:  <none> 
 689 11/25/2007 Completed DOC/SE2 Cell 32 LL 
 Toilet Clogged 
 Description:  <none> 
 702 11/25/2007 Completed DOC/SE1 Cell 27 LL 
 Major Leak 
 Description:  <none> 
 728 11/26/2007 Completed DOC/SE2 Cell 32 LL 
 Toilet Clogged 
 Description:  <none> 
 730 11/26/2007 Completed DOC/SE2 Cell 04 UL 
 Sink Clogged 
 Description:  <none> 
 732 11/26/2007 Completed DOC/SW2 Cell 02 UL 
 Sink Clogged 
 Description:  <none> 
 737 11/27/2007 Completed DOC/SW3 Cell 18 UL 
 Sink Clogged 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Plumbing", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 771 11/27/2007 Completed DOC/SE1 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
 772 11/27/2007 Completed DOC/SE1 Shower B LR 
 Shower Drain Clogged 
 Description:  <none> 
 773 11/27/2007 Completed DOC/SW1 Shower A LR 
 Shower Drain Clogged 
 Description:  <none> 
 774 11/27/2007 Completed DOC/SE1 Block 
 Major Leak 
 Description:  <none> 
 749 11/27/2007 Completed DOC/NE2 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 755 11/28/2007 Completed DOC/S3 Chase Closet 22-23 LL 
 Major Leak 
 Description:  <none> 
 757 11/28/2007 Completed DOC/SW3 Mop Closet LR 
 Major Leak 
 Description:  <none> 
 790 11/28/2007 Completed DOC/NW1 Cell 14 UL 
 Sink Clogged 
 Description:  <none> 
 791 11/28/2007 Completed DOC/NW1 Block 
 Major Leak 
 Description:  <none> 
 759 11/28/2007 Completed DOC/SE3 Cell 33 LL 
 Toilet Clogged 
 Description:  <none> 
 763 11/28/2007 Completed DOC/N3 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 801 11/28/2007 Completed DOC/S2 Chase Closet 52-53 UR 
 Major Leak 
 Description:  <none> 
 793 11/28/2007 Completed DOC/NW1 Cell 14 UL 
 Sink Clogged 
 Description:  <none> 
 795 11/28/2007 Completed DOC/NW1 Cell 34 LL 
 Major Leak 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Plumbing", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 812 11/28/2007 Completed DOC/N2 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 814 11/28/2007 Completed DOC/NE2 Chase Closet 01 UL 
 Sink Clogged 
 Description:  <none> 
 816 11/29/2007 Completed DOC/S3 Cell 49 UR 
 Sink Clogged 
 Description:  <none> 
 817 11/29/2007 Completed DOC/S3 Cell 70 LR 
 Sink Clogged 
 Description:  <none> 
 830 11/29/2007 Completed DOC/SE3 Cell 21 LL 
 Toilet Clogged 
 Description:  <none> 
 839 11/29/2007 Completed DOC/S2 Block 
 Major Leak 
 Description:  <none> 
 840 11/30/2007 Completed DOC/NW1 Cell 14 UL 
 Sink Clogged 
 Description:  <none> 
 870 11/30/2007 Completed DOC/SE2 Block 
 Major Leak 
 Description:  <none> 
 846 11/30/2007 Completed DOC/NE1 Chase Closet 77-78 LR 
 Major Leak 
 Description:  <none> 
 848 11/30/2007 Completed DOC/S1 Chase Closet 77-78 LR 
 Major Leak 
 Description:  <none> 
 849 11/30/2007 Completed DOC/SE1 Mop Closet LL 
 Major Leak 
 Description:  <none> 
 850 11/30/2007 Completed DOC/SE1 Block 
 Major Leak 
 Description:  <none> 
 853 11/30/2007 Completed DOC/SW1 Cell 41 UR 
 Major Leak 
 Description:  <none> 
 854 11/30/2007 Completed DOC/SW1 Cell 72 LR 
 Major Leak 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Plumbing", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 909 12/1/2007 Completed DOC/NE3 Cell 64 LR 
 Sink Clogged 
 Description:  <none> 
 895 12/1/2007 Completed DOC/NW1 Cell 10 UL 
 Sink Clogged 
 Description:  <none> 
 911 12/1/2007 Completed DOC/S3 Cell 02 UL 
 Sink Clogged 
 Description:  <none> 
 912 12/1/2007 Completed DOC/S3 Cell 22 LL 
 Sink Clogged 
 Description:  <none> 
 913 12/1/2007 Completed DOC/S3 Cell 77 LR 
 Major Leak 
 Description:  <none> 
 914 12/1/2007 Completed DOC/S3 Cell 78 LR 
 Major Leak 
 Description:  <none> 
 906 12/3/2007 Completed DOC/SW2 Cell 63 LR 
 Toilet Clogged 
 Description:  <none> 
 920 12/4/2007 Completed DOC/SW1 Block 
 Major Leak 
 Description:  <none> 
 921 12/4/2007 Completed DOC/SW1 Cell 40 LL 
 Major Leak 
 Description:  <none> 
 922 12/4/2007 Completed DOC/SW1 Cell 72 LR 
 Major Leak 
 Description:  <none> 
 924 12/4/2007 Completed DOC/SW1 Cell 54 UR 
 Major Leak 
 Description:  <none> 
 937 12/4/2007 Completed DOC/SW1 Block 
 Major Leak 
 Description:  <none> 
 947 12/4/2007 Completed DOC/SE2 Cell 12 UL 
 Toilet Can't Flush 
 Description:  <none> 
 938 12/4/2007 Completed DOC/SW1 Cell 54 UR 
 Major Leak 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Plumbing", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 944 12/4/2007 Completed DOC/N2 Cell 64 LR 
 Sink-No Water 
 Description:  <none> 
 948 12/4/2007 Completed DOC/SE2 Cell 28 LL 
 Sink Clogged 
 Description:  <none> 
 950 12/4/2007 Completed DOC/SE2 Cell 55 UR 
 Sink Clogged 
 Description:  <none> 
 951 12/4/2007 Completed DOC/SE2 Cell 65 LR 
 Sink Clogged 
 Description:  <none> 
 997 12/5/2007 Completed DOC/NW3 Cell 76 LR 
 Toilet Clogged 
 Description:  <none> 
 1000 12/5/2007 Completed DOC/SE1 Cell 40 LL 
 Sink Clogged 
 Description:  <none> 
 1003 12/5/2007 Completed DOC/NW1 Chase Closet 44-45 UR 
 Major Leak 
 Description:  <none> 
 1006 12/6/2007 Completed DOC/N2 Cell 08 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 1007 12/6/2007 Completed DOC/N2 Cell 09 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 1008 12/6/2007 Completed DOC/NW1 Cell 68 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 1009 12/6/2007 Completed DOC/N2 Cell 48 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 1011 12/6/2007 Completed DOC/N2 Cell 18 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 1017 12/6/2007 Completed DOC/NE3 Cell 76 LR 
 Toilet Clogged 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Plumbing", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 1018 12/6/2007 Completed DOC/NE3 Cell 64 LR 
 Sink Clogged 
 Description:  <none> 
 1028 12/6/2007 Completed DOC/SW2 Cell 73 LR 
 Sink Clogged 
 Description:  <none> 
 1031 12/6/2007 Completed DOC/SW2 Cell 39 LL 
 Toilet Clogged 
 Description:  <none> 
 1012 12/6/2007 Completed DOC/SW2 Block 
 Shower-No Water 
 Description:  <none> 
 1015 12/6/2007 Completed DOC/NE2 Chase Closet 01 UL 
 Major Leak 
 Description:  <none> 
 1059 12/7/2007 Completed DOC/S1 Cell 28 LL 
 Major Leak 
 Description:  <none> 
 1134 12/7/2007 Completed DOC/SW3 Cell 71 LR 
 Toilet Clogged 
 Description:  <none> 
 1138 12/7/2007 Completed DOC/S3 Cell 02 UL 
 Toilet Can't Flush 
 Description:  <none> 
 1060 12/7/2007 Completed DOC/SW1 Shower A LR 
 Shower Drain Clogged 
 Description:  <none> 
 1062 12/7/2007 Completed DOC/NW1 Block 
 Major Leak 
 Description:  <none> 
 1139 12/7/2007 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 1063 12/7/2007 Completed DOC/NW1 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
 1064 12/7/2007 Completed DOC/NW1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 1065 12/7/2007 Completed DOC/NW1 Shower B LL 
 Shower Drain Clogged 
 Description:  <none> 
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 1089 12/7/2007 Completed DOC/SE2 Cell 12 UL 
 Sink Clogged 
 Description:  <none> 
 1096 12/7/2007 Completed DOC/N2 Cell 09 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 1100 12/7/2007 Completed DOC/SE3 Cell 64 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 1101 12/7/2007 Completed DOC/SW3 Cell 04 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 1102 12/7/2007 Completed DOC/SE3 Cell 04 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 1103 12/7/2007 Completed DOC/SE3 Cell 20 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 1207 12/8/2007 Completed DOC/NW1 Cell 15 UL 
 Major Leak 
 Description:  <none> 
 1209 12/8/2007 Completed DOC/NW1 Cell 56 UR 
 Major Leak 
 Description:  <none> 
 1185 12/8/2007 Completed DOC/N2 Cell 14 UL 
 Toilet Can't Flush 
 Description:  <none> 
 1378 12/8/2007 Completed DOC/S3 Cell 02 UL 
 Toilet Can't Flush 
 Description:  <none> 
 1379 12/8/2007 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 1381 12/8/2007 Completed DOC/SW3 Cell 71 LR 
 Toilet Can't Flush 
 Description:  <none> 
 1152 12/9/2007 Completed DOC/SE2 Mop Closet UL 
 Major Leak 
 Description:  <none> 
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 1153 12/9/2007 Completed DOC/SE2 Cell 12 UL 
 Sink Clogged 
 Description:  <none> 
 1154 12/9/2007 Completed DOC/S2 Chase Closet 52-53 UR 
 Major Leak 
 Description:  <none> 
 1159 12/9/2007 Completed DOC/NE3 Cell 64 LR 
 Sink Clogged 
 Description:  <none> 
 1160 12/9/2007 Completed DOC/NE3 Cell 76 LR 
 Toilet Clogged 
 Description:  <none> 
 1186 12/10/2007 Completed DOC/NE2 Cell 14 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 1187 12/10/2007 Completed DOC/NW1 Cell 07 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 1188 12/10/2007 Completed DOC/NW1 Cell 10 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 1190 12/10/2007 Completed DOC/SW2 Cell 61 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 1270 12/12/2007 Completed DOC/NW1 Cell 53 UR 
 Sink Clogged 
 Description:  <none> 
 1271 12/12/2007 Completed DOC/S1 Chase Closet 46-47 UR 
 Major Leak 
 Description:  <none> 
 1283 12/12/2007 Completed DOC/NE2 Chase Closet 68-69 LR 
 Major Leak 
 Description:  <none> 
 1255 12/12/2007 Completed DOC/SW2 Shower A UR 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 1259 12/13/2007 Completed DOC/SE1 Cell 56 UR 
 Toilet Clogged 
 Description:  <none> 
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 1261 12/13/2007 Completed DOC/NE1 Block 
 Toilet Can't Flush 
 Description:  <none> 
 1285 12/13/2007 Completed DOC/S3 Block 
 Toilets not working 
 Description:  <none> 
 1287 12/13/2007 Completed DOC/SE1 Cell 56 UR 
 Toilet Clogged 
 Description:  <none> 
 1289 12/13/2007 Completed DOC/SE1 Cell 79 LR 
 Major Leak 
 Description:  <none> 
 1314 12/13/2007 Completed DOC/S3 Chase Closet 77-78 LR 
 Major Leak 
 Description:  <none> 
 1294 12/13/2007 Completed DOC/NE2 Cell 53 UR 
 Sink Clogged 
 Description:  <none> 
 1333 12/14/2007 Completed DOC/SE1 Cell 29 LL 
 Major Leak 
 Description:  <none> 
 1335 12/14/2007 Completed DOC/NW1 Cell 24 LL 
 Toilet Clogged 
 Description:  <none> 
 1325 12/14/2007 Completed DOC/NW2 Cell 49 UR 
 Toilet Clogged 
 Description:  <none> 
 1327 12/14/2007 Completed DOC/SW2 Shower B UR 
 Shower Drain Clogged 
 Description:  <none> 
 1328 12/14/2007 Completed DOC/SW2 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
 1329 12/14/2007 Completed DOC/SW3 Block 
 Toilet Clogged 
 Description:  Plumbing 
  

 1353 12/15/2007 Completed DOC/SE1 Block 
 Shower Drain Clogged 
 Description:  <none> 
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 1355 12/16/2007 Completed DOC/NE1 Block 
 Toilet Can't Flush 
 Description:  <none> 
 1356 12/16/2007 Completed DOC/NE1 Block 
 No toilet in cell  
 Description:  <none> 
 1363 12/17/2007 Completed DOC/SW1 Cell 18 UL 
 Major Leak  - cold water constantly running. 
 Description:  <none> 
 1364 12/17/2007 Completed DOC/NW1 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
 1367 12/17/2007 Completed DOC/SW2 Cell 30 LL 
 Major Toilet Leak 
 Description:  <none> 
 1373 12/17/2007 Completed DOC/NE3 Cell 35 LL 
 No water 
 Description:  <none> 
 1374 12/17/2007 Completed DOC/NE3 Cell 74 LR 
 Toilet broken 
 Description:  <none> 
 1375 12/17/2007 Completed DOC/S3 Block 
 Toilet Can't Flush 
 Description:  <none> 
 1388 12/17/2007 Completed DOC/NE3 Cell 35 LL 
 Sink-No Water 
 Description:  <none> 
 1389 12/17/2007 Completed DOC/NE3 Cell 54 UR 
 Toilet Can't Flush 
 Description:  <none> 
 1391 12/17/2007 Completed DOC/NW3 Cell 36 LL 
 Major Leak 
 Description:  <none> 
 1395 12/17/2007 Completed DOC/S3 Cell 02 UL 
 Major Leak 
 Description:  <none> 
 1396 12/17/2007 Completed DOC/S3 Cell 22 LL 
 Major Leak 
 Description:  <none> 
 1399 12/17/2007 Completed DOC/NE2 Cell 52 UR 
 Major Leak 
 Description:  <none> 
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 1401 12/17/2007 Completed DOC/S1 Cell 28 LL 
 Major Leak 
 Description:  <none> 
 1405 12/17/2007 Completed DOC/N2 Cell 37 UR 
 Sink-No Water 
 Description:  <none> 
 1385 12/17/2007 Completed DOC/SE1 Cell 05 UL 
 Toilet Clogged 
 Description:  wrn8tdgh 
 1637 12/18/2007 Completed DOC/NE3 Block 
 No Water 
 Description:  <none> 
 1421 12/18/2007 Completed DOC/NE1 Block 
 Toilet Can't Flush 
 Description:  <none> 
 1423 12/18/2007 Completed DOC/NE1 Block 
  flushing toliet overflow sewage 
 Description:  <none> 
 1641 12/18/2007 Completed DOC/S3 Cell 02 UL 
 Toilet Can't Flush 
 Description:  <none> 
 1432 12/18/2007 Completed DOC/SW3 Mop Closet UL 
 Clogged and leaks 
 Description:  <none> 
 1440 12/18/2007 Completed DOC/NW2 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 1441 12/18/2007 Completed DOC/NW2 Cell 07 UL 
 Sink-No Water 
 Description:  <none> 
 1443 12/18/2007 Completed DOC/N2 Cell 43 UR 
 Sink Clogged 
 Description:  <none> 
 1444 12/18/2007 Completed DOC/N2 Cell 39 UR 
 Sink Clogged 
 Description:  <none> 
 1449 12/18/2007 Completed DOC/SW2 Cell 64 LR 
 Toilet Clogged 
 Description:  <none> 
 1451 12/18/2007 Completed DOC/SW2 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
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 1458 12/18/2007 Completed DOC/SW2 Cell 73 LR 
 Toilet Clogged 
 Description:  <none> 
 1461 12/18/2007 Completed DOC/SE1 Cell 33 LL 
 Toilet Clogged 
 Description:  <none> 
 1475 12/18/2007 Completed DOC/SE2 Shower B LL 
 Shower Drain Clogged 
 Description:  <none> 
 1506 12/18/2007 Completed DOC/S2 Cell 40 LL 
 Sink Clogged 
 Description:  <none> 
 1510 12/18/2007 Completed DOC/NW2 Cell 54 UR 
 Shower-No Water 
 Description:  <none> 
 1512 12/18/2007 Completed DOC/NW2 Cell 73 LR 
 Sink Clogged 
 Description:  <none> 
 1485 12/18/2007 Completed DOC/SW2 Cell 09 UL 
 Major Leak 
 Description:  <none> 
 1492 12/18/2007 Completed DOC/SW2 Block 
 Sink Clogged 
 Description:  <none> 
 1493 12/18/2007 Completed DOC/SW2 Cell 45 UR 
 Major Leak 
 Description:  <none> 
 1495 12/18/2007 Completed DOC/SE1 Cell 75 LR 
 Major Leak 
 Description:  <none> 
 1513 12/18/2007 Completed DOC/NW1 Block 
 Major Leak 
 Description:  <none> 
 1515 12/18/2007 Completed DOC/NW1 Block 
 Shower Drain Clogged 
 Description:  <none> 
 1564 12/19/2007 Completed DOC/N3 Block 
 Toilet Can't Flush 
 Description:  <none> 
 1516 12/19/2007 Completed DOC/NE1 Block 
 Toilet Can't Flush 
 Description:  <none> 
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 1579 12/19/2007 Completed DOC/NW2 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 1580 12/19/2007 Completed DOC/NW2 Cell 54 UR 
 Sink-No Water 
 Description:  <none> 
 1581 12/19/2007 Completed DOC/NW2 Cell 73 LR 
 Sink-No Water 
 Description:  <none> 
 1591 12/19/2007 Completed DOC/NW1 Chase Closet 30-31 LL 
 Major Leak 
 Description:  <none> 
 1592 12/19/2007 Completed DOC/NW1 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
 1593 12/19/2007 Completed DOC/NW1 Chase Closet 35-36 LL 
 Major Leak 
 Description:  <none> 
 1594 12/19/2007 Completed DOC/NW1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 1595 12/19/2007 Completed DOC/SW1 Block 
 Shower Drain Clogged 
 Description:  <none> 
 1562 12/19/2007 Completed DOC/SW3 Cell 54 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 1586 12/19/2007 Completed DOC/NE2 Cell 05 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 1598 12/19/2007 Completed DOC/S2 Cell 40 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 1599 12/19/2007 Completed DOC/S2 Cell 27 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 1601 12/19/2007 Completed DOC/N3 Cell 41 UR 
 Toilet Clogged 
 Description:  Plumbing 
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 1609 12/20/2007 Completed DOC/NW1 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
 1610 12/20/2007 Completed DOC/NW1 Chase Closet 35-36 LL 
 Major Leak 
 Description:  <none> 
 1611 12/20/2007 Completed DOC/NW1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 1658 12/20/2007 Completed DOC/SW3 Chase Closet 19-20 UL 
 Major Leak 
 Description:  <none> 
 1624 12/20/2007 Completed DOC/NW1 Block 
 Major Leak 
 Description:  <none> 
 1627 12/20/2007 Completed DOC/S1 Cell 28 LL 
 Major Leak 
 Description:  <none> 
 1629 12/20/2007 Completed DOC/SE1 Cell 06 UL 
 Shower Drain Clogged 
 Description:  <none> 
 1660 12/20/2007 Completed DOC/S3 Cell 02 UL 
 Toilet Can't Flush 
 Description:  <none> 
 1661 12/20/2007 Completed DOC/S3 Cell 22 LL 
 Toilet Clogged 
 Description:  <none> 
 1662 12/20/2007 Completed DOC/S3 Cell 72 LR 
 Toilet Clogged 
 Description:  <none> 
 1643 12/20/2007 Completed DOC/SW1 Cell 32 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 1648 12/20/2007 Completed DOC/SW2 Block 
 Shower Drain Clogged 
 Description:  <none> 
 1672 12/20/2007 Completed DOC/S2 Cell 27 LL 
 Toilet Clogged 
 Description:  Plumbing 
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 1681 12/21/2007 Completed DOC/NW3 Block 
 Toilet Can't Flush 
 Description:  <none> 
 1683 12/21/2007 Completed DOC/SE1 Block 
 Shower Drain Clogged 
 Description:  <none> 
 1703 12/21/2007 Completed DOC/SW2 Cell 17 UL 
 Toilet Can't Flush 
 Description:  <none> 
 1729 12/21/2007 Completed DOC/SW1 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
 1696 12/21/2007 Completed DOC/S3 Cell 02 UL 
 Toilet Clogged 
 Description:  <none> 
 1697 12/21/2007 Completed DOC/S3 Cell 22 LL 
 Toilet Clogged 
 Description:  <none> 
 1731 12/21/2007 Completed DOC/SW1 Cell 32 LL 
 Toilet Clogged 
 Description:  <none> 
 1698 12/21/2007 Completed DOC/S3 Cell 77 LR 
 Toilet Clogged 
 Description:  <none> 
 1743 12/21/2007 Completed DOC/NW1 Cell 19 UL 
 Sink Clogged 
 Description:  <none> 
 1733 12/21/2007 Completed DOC/NE1 Cell 15 UL 
 Sink Clogged 
 Description:  <none> 
 1704 12/21/2007 Completed DOC/SW2 Cell 17 UL 
 Toilet Clogged 
 Description:  <none> 
 1735 12/21/2007 Completed DOC/NE1 Cell 33 LL 
 Sink Clogged 
 Description:  <none> 
 1737 12/21/2007 Completed DOC/NE1 Cell 26 LL 
 Sink Clogged 
 Description:  <none> 
 1708 12/21/2007 Completed DOC/SE2 Shower A UR 
 Toilet Can't Flush 
 Description:  <none> 

 Printed 4/20/2009 3:31:38 PM Page 23 of  227 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Plumbing", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 1710 12/21/2007 Completed DOC/N2 Cell 12 UL 
 Toilet Clogged 
 Description:  <none> 
 1711 12/21/2007 Completed DOC/N2 Cell 10 UL 
 Toilet Clogged 
 Description:  <none> 
 1712 12/21/2007 Completed DOC/N2 Cell 11 UL 
 Sink Clogged 
 Description:  <none> 
 1713 12/21/2007 Completed DOC/N2 Cell 11 UL 
 Toilet Clogged 
 Description:  <none> 
 1714 12/21/2007 Completed DOC/N2 Cell 39 UR 
 Sink Clogged 
 Description:  <none> 
 1716 12/21/2007 Completed DOC/N2 Cell 70 LR 
 Sink Clogged 
 Description:  <none> 
 1717 12/21/2007 Completed DOC/N2 Cell 57 LR 
 cell door will not open 
 Description:  <none> 
 1718 12/21/2007 Completed DOC/N2 Cell 27 LL 
 Toilet Can't Flush 
 Description:  <none> 
 1720 12/21/2007 Completed DOC/N2 Cell 43 UR 
 Sink Clogged 
 Description:  <none> 
 1721 12/21/2007 Completed DOC/N2 Cell 35 LL 
 Major Leak 
 Description:  <none> 
 1722 12/21/2007 Completed DOC/N2 Cell 42 UR 
 Sink Clogged 
 Description:  <none> 
 1766 12/22/2007 Completed DOC/SE1 Cell 35 LL 
 Sink Clogged 
 Description:  <none> 
 1759 12/22/2007 Completed DOC/NW3 Cell 36 LL 
 Toilet Clogged 
 Description:  <none> 
 1753 12/23/2007 Completed DOC/SE3 Block 
 Chase Closet Water Leake 
 Description:  <none> 
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 1769 12/24/2007 Completed DOC/S1 Cell 01 UL 
 Major Leak 
 Description:  <none> 
 1806 12/25/2007 Completed DOC/S1 Chase Closet 02-03 UL 
 Major Leak 
 Description:  <none> 
 1807 12/25/2007 Completed DOC/S1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 1808 12/25/2007 Completed DOC/S1 Chase Closet 01 UL 
 Major Leak 
 Description:  <none> 
 1809 12/25/2007 Completed DOC/S1 Cell 26 LL 
 Major Leak 
 Description:  <none> 
 1810 12/25/2007 Completed DOC/S1 Cell 28 LL 
 Major Leak 
 Description:  <none> 
 1813 12/25/2007 Completed DOC/S1 Chase Closet 79-80 LR 
 Major Leak 
 Description:  <none> 
 1815 12/25/2007 Completed DOC/SW1 Chase Closet 06-07 UL 
 Major Leak 
 Description:  <none> 
 1816 12/25/2007 Completed DOC/S1 Chase Closet 08-09 UL 
 Major Leak 
 Description:  <none> 
 1817 12/25/2007 Completed DOC/SW1 Chase Closet 10-11 UL 
 Major Leak 
 Description:  <none> 
 1818 12/25/2007 Completed DOC/SW1 Chase Closet 22-23 LL 
 Major Leak 
 Description:  <none> 
 1819 12/25/2007 Completed DOC/SW1 Chase Closet 30-31 LL 
 Major Leak 
 Description:  <none> 
 1820 12/25/2007 Completed DOC/SW1 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
 1821 12/25/2007 Completed DOC/SW1 Cell 68 LR 
 Major Leak 
 Description:  <none> 
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 1822 12/25/2007 Completed DOC/SW1 Chase Closet 68-69 LR 
 Major Leak 
 Description:  <none> 
 1823 12/25/2007 Completed DOC/NW1 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
 1824 12/25/2007 Completed DOC/NW2 Chase Closet 55-56 UR 
 Major Leak 
 Description:  <none> 
 1826 12/25/2007 Completed DOC/NW1 Cell 20 UL 
 Sink Clogged 
 Description:  <none> 
 1827 12/25/2007 Completed DOC/NE1 Cell 17 UL 
 Toilet Clogged 
 Description:  <none> 
 1831 12/25/2007 Completed DOC/NE2 Cell 05 UL 
 Toilet Clogged 
 Description:  <none> 
 1835 12/25/2007 Completed DOC/NW2 Cell 73 LR 
 Sink Clogged 
 Description:  <none> 
 1836 12/25/2007 Completed DOC/SW1 Block 
 Shower Drain Clogged 
 Description:  <none> 
 1789 12/26/2007 Completed DOC/SW3 Block 
 Toilet Clogged 
 Description:  <none> 
 1791 12/26/2007 Completed DOC/N3 Block 
 Toilet Clogged 
 Description:  <none> 
 1793 12/26/2007 Completed DOC/NW3 Block 
 Sink Clogged 
 Description:  <none> 
 1800 12/26/2007 Completed DOC/NW1 Block 
 Major Leak 
 Description:  <none> 
 1852 12/26/2007 Completed DOC/SW2 Chase Closet 64-65 LR 
 Major Leak 
 Description:  <none> 
 1896 12/26/2007 Completed DOC/NW3 Cell 36 LL 
 Toilet Can't Flush 
 Description:  <none> 
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 1897 12/26/2007 Completed DOC/NW3 Cell 39 LL 
 Sink Clogged 
 Description:  <none> 
 1866 12/26/2007 Completed DOC/SW3 Cell 02 UL 
 Sink-No Water 
 Description:  <none> 
 1899 12/26/2007 Completed DOC/N3 Block 
 Toilet Can't Flush 
 Description:  <none> 
 1868 12/26/2007 Completed DOC/SW3 Cell 15 UL 
 Sink Clogged 
 Description:  <none> 
 1805 12/26/2007 Completed DOC/NE1 Cell 38 LL 
 Major Leak 
 Description:  <none> 
 1879 12/26/2007 Completed DOC/S3 Cell 02 UL 
 Toilet Can't Flush 
 Description:  <none> 
 1880 12/26/2007 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 1857 12/26/2007 Completed DOC/NW2 Cell 19 UL 
 Sink Clogged 
 Description:  <none> 
 1859 12/26/2007 Completed DOC/NW2 Cell 48 UR 
 Sink Clogged 
 Description:  <none> 
 1860 12/26/2007 Completed DOC/NW2 Cell 73 LR 
 Sink Clogged 
 Description:  <none> 
 1861 12/26/2007 Completed DOC/NW2 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 1862 12/26/2007 Completed DOC/N2 Cell 44 UR 
 Sink Clogged 
 Description:  <none> 
 1863 12/26/2007 Completed DOC/N2 Cell 66 LR 
 Sink Clogged 
 Description:  <none> 
 1882 12/26/2007 Completed DOC/N3 Cell 41 UR 
 Toilet Can't Flush 
 Description:  <none> 
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 1885 12/26/2007 Completed DOC/SE3 Cell 42 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 1886 12/26/2007 Completed DOC/N2 Cell 26 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 1887 12/26/2007 Completed DOC/N2 Cell 44 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 1888 12/26/2007 Completed DOC/N2 Cell 66 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 1889 12/26/2007 Completed DOC/SE2 Cell 51 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 1894 12/26/2007 Completed DOC/N2 Cell 23 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 1905 12/26/2007 Completed DOC/SW3 Cell 54 UR 
 Toilet Clogged 
 Description:  <none> 
 1924 12/26/2007 Completed DOC/S2 Cell 56 UR 
  Toilet Clogged 
 Description:  <none> 
 1925 12/26/2007 Completed DOC/S2 Cell 48 UR 
 Toilet Can't Flush 
 Description:  <none> 
 1926 12/26/2007 Completed DOC/SE2 Cell 51 UR 
 Toilet Clogged 
 Description:  <none> 
 1927 12/26/2007 Completed DOC/SW2 Cell 61 LR 
 Sink Clogged 
 Description:  <none> 
 1913 12/26/2007 Completed DOC/S1 Cell 35 LL 
 Major Leak 
 Description:  <none> 
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 1928 12/26/2007 Completed DOC/SW2 Cell 30 LL 
 Major Leak 
 Description:  <none> 
 1914 12/26/2007 Completed DOC/S1 Cell 80 LR 
 Major Leak 
 Description:  <none> 
 1906 12/26/2007 Completed DOC/S2 Cell 48 UR 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 1929 12/26/2007 Completed DOC/SW2 Cell 64 LR 
 Major Leak 
 Description:  <none> 
 1907 12/26/2007 Completed DOC/S2 Cell 56 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 1930 12/26/2007 Completed DOC/NW2 Shower B UR 
 Shower Drain Clogged 
 Description:  <none> 
 1917 12/26/2007 Completed DOC/NW1 Cell 38 LL 
 Major Leak 
 Description:  <none> 
 1933 12/26/2007 Completed DOC/N2 Cell 36 LL 
 Major leak 
 Description:  <none> 
 1935 12/26/2007 Completed DOC/N2 Chase Closet 02-03 UL 
 Major Leak 
 Description:  <none> 
 1936 12/26/2007 Completed DOC/S1 Cell 80 LR 
 Major Leak 
 Description:  <none> 
 1941 12/26/2007 Completed DOC/S1 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
 1943 12/26/2007 Completed DOC/S1 Chase Closet 35-36 LL 
 Major Leak 
 Description:  <none> 
 2020 12/27/2007 Completed DOC/NW3 Cell 39 LL 
 Sink Clogged 
 Description:  <none> 
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 1953 12/27/2007 Completed DOC/S1 Block 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 1960 12/27/2007 Completed DOC/N3 Cell 41 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 1961 12/27/2007 Completed DOC/SE2 Cell 51 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 1966 12/27/2007 Completed DOC/S2 Cell 40 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 1976 12/27/2007 Completed DOC/NW2 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 1980 12/27/2007 Completed DOC/NE2 Cell 05 UL 
 Sink-No Water 
 Description:  <none> 
 1981 12/27/2007 Completed DOC/S2 Cell 40 LL 
 Sink Clogged 
 Description:  <none> 
 1985 12/27/2007 Completed DOC/S3 Cell 30 LL 
 Major Leak 
 Description:  <none> 
 1987 12/27/2007 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 1989 12/27/2007 Completed DOC/S3 Chase Closet 72-73 LR 
 Major Leak 
 Description:  <none> 
 1990 12/27/2007 Completed DOC/S3 Chase Closet 19-20 UL 
 Major Leak 
 Description:  <none> 
 1991 12/27/2007 Completed DOC/NW3 Cell 39 LL 
 Toilet Can't Flush 
 Description:  <none> 
 1967 12/27/2007 Completed DOC/NW3 Cell 39 LL 
 Toilet Clogged 
 Description:  <none> 
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 1968 12/27/2007 Completed DOC/NW3 Cell 36 LL 
 Toilet Clogged 
 Description:  <none> 
 1972 12/27/2007 Completed DOC/S1 Cell 04 UL 
 Major Leak 
 Description:  <none> 
 1973 12/27/2007 Completed DOC/S1 Chase Closet 04-05 UL 
 Major Leak 
 Description:  <none> 
 1993 12/27/2007 Completed DOC/NE1 Cell 27 LL 
 Toilet Clogged 
 Description:  <none> 
 1994 12/27/2007 Completed DOC/NE1 Cell 38 LL 
 NO WATER WHEN FLUSHING TOILET  
 Description:  <none> 
 2002 12/28/2007 Completed DOC/SW1 Block 
 Major Leak 
 Description:  <none> 
 2003 12/28/2007 Completed DOC/SE1 Block 
 Major Leak 
 Description:  <none> 
 2005 12/28/2007 Completed DOC/NW1 Block 
 Major Leak 
 Description:  <none> 
 2007 12/28/2007 Completed DOC/S2 Cell 48 UR 
 Sink Clogged 
 Description:  <none> 
 2023 12/28/2007 Completed DOC/NW3 Cell 36 LL 
 Sink Clogged 
 Description:  <none> 
 2024 12/28/2007 Completed DOC/NW3 Cell 36 LL 
 Toilet Clogged 
 Description:  <none> 
 2011 12/28/2007 Completed DOC/NW2 Cell 73 LR 
 Sink Clogged 
 Description:  <none> 
 2025 12/28/2007 Completed DOC/SW3 Cell 14 UL 
 Sink Clogged 
 Description:  <none> 
 2026 12/28/2007 Completed DOC/SW3 Cell 15 UL 
 Sink Clogged 
 Description:  <none> 
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 2012 12/28/2007 Completed DOC/KITCHEN B39 
 Sink Clogged 
 Description:  Plumbing 
  

 2015 12/28/2007 Completed DOC/S1 Cell 56 UR 
 Major Leak 
 Description:  <none> 
 2037 12/28/2007 Completed DOC/S3 Cell 02 UL 
 Toilet Clogged 
 Description:  <none> 
 2038 12/28/2007 Completed DOC/S3 Cell 22 LL 
 Toilet Clogged 
 Description:  <none> 
 2017 12/28/2007 Completed DOC/SW1 Block 
 Major Leak 
 Description:  <none> 
 2018 12/28/2007 Completed DOC/SE1 Cell 59 UR 
 Toilet Clogged 
 Description:  <none> 
 2019 12/28/2007 Completed DOC/NE1 Cell 27 LL 
 Major Leak 
 Description:  <none> 
 2042 12/28/2007 Completed DOC/SE3 Shower A UL 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 2043 12/28/2007 Completed DOC/N2 Cell 23 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 2048 12/28/2007 Completed DOC/N3 Cell 35 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 2054 12/28/2007 Completed DOC/SW1 Cell 51 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 2058 12/29/2007 Completed DOC/SE1 Block 
 Shower Drain Clogged 
 Description:  <none> 
 2059 12/29/2007 Completed DOC/NE1 Block 
 Toilet Clogged 
 Description:  <none> 
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 2063 12/29/2007 Completed DOC/N2 Chase Closet 66-67 LR 
 Major Leak 
 Description:  Plumbing 
  

 2132 12/29/2007 Completed DOC/SW2 Chase Closet 64-65 LR 
 Major Leak 
 Description:  <none> 
 2134 12/29/2007 Completed DOC/SW2 Cell 61 LR 
 Sink Clogged 
 Description:  <none> 
 2140 12/29/2007 Completed DOC/SE2 Cell 06 UL 
 Sink Clogged 
 Description:  <none> 
 2068 12/29/2007 Completed DOC/S3 Cell 22 LL 
 Toilet Clogged 
 Description:  <none> 
 2142 12/29/2007 Completed DOC/NW2 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 2069 12/29/2007 Completed DOC/S3 Cell 06 UL 
 Toilet Clogged 
 Description:  <none> 
 2143 12/29/2007 Completed DOC/N2 Cell 22 LL 
 Toilet Clogged 
 Description:  <none> 
 2071 12/29/2007 Completed DOC/N3 Cell 07 UL 
 Toilet Clogged 
 Description:  <none> 
 2075 12/29/2007 Completed DOC/NW3 Cell 39 LL 
 Sink Clogged 
 Description:  <none> 
 2076 12/29/2007 Completed DOC/NW3 Cell 76 LR 
 Toilet Clogged 
 Description:  <none> 
 2084 12/30/2007 Completed DOC/SE1 Block 
 Shower Drain Clogged 
 Description:  <none> 
 2106 12/30/2007 Completed DOC/SW2 Cell 47 UR 
 Toilet Clogged 
 Description:  <none> 
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 2107 12/30/2007 Completed DOC/SW2 Block 
 Shower Drain Clogged 
 Description:  <none> 
 2108 12/30/2007 Completed DOC/SW2 Chase Closet 64-65 LR 
 Major Leak 
 Description:  <none> 
 2092 12/31/2007 Completed DOC/S1 Block 
 Shower Drain Clogged 
 Description:  <none> 
 2117 12/31/2007 Completed DOC/NW2 Cell 19 UL 
 Sink Clogged 
 Description:  <none> 
 2118 12/31/2007 Completed DOC/NW2 Cell 09 UL 
 Sink Clogged 
 Description:  <none> 
 2103 12/31/2007 Completed DOC/NW2 Shower A UR 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 2119 12/31/2007 Completed DOC/S1 Shower A LL 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 2120 12/31/2007 Completed DOC/SW1 Cell 01 UL 
 Sink-No Water 
 Description:  Phones 
  

 2127 12/31/2007 Completed DOC/SW1 Cell 01 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 2129 12/31/2007 Completed DOC/VISITOR CORRIDOR 
 Toilet Clogged 
 Description:  Plumbing 
  

 2146 12/31/2007 Completed DOC/SE2 Shower A LR 
 Shower Drain Clogged 
 Description:  <none> 
 2148 12/31/2007 Completed DOC/S3 Cell 02 UL 
 Toilet Can't Flush 
 Description:  <none> 
 2149 12/31/2007 Completed DOC/SE3 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
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 2151 12/31/2007 Completed DOC/S3 Cell 02 UL 
 Toilet Can't Flush 
 Description:  <none> 
 2154 12/31/2007 Completed DOC/S3 Cell 77 LR 
 Major Leak 
 Description:  <none> 
 2155 12/31/2007 Completed DOC/S3 Chase Closet 28-29 LL 
 Major Leak 
 Description:  <none> 
 2163 12/31/2007 Completed DOC/SE1 Cell 59 UR 
 Toilet Clogged 
 Description:  <none> 
 2167 12/31/2007 Completed DOC/S1 Chase Closet 35-36 LL 
 Major Leak 
 Description:  <none> 
 2170 12/31/2007 Completed DOC/NW1 Chase Closet 30-31 LL 
 Major Leak 
 Description:  <none> 
 2174 12/31/2007 Completed DOC/NW3 Cell 39 LL 
 Sink Clogged 
 Description:  <none> 
 2182 12/31/2007 Completed DOC/SW3 Cell 09 UL 
 Sink Clogged 
 Description:  <none> 
 2183 12/31/2007 Completed DOC/SW2 Cell 47 UR 
 Major Leak 
 Description:  <none> 
 2184 12/31/2007 Completed DOC/SW2 Cell 49 UR 
 Major Leak 
 Description:  <none> 
 2194 1/1/2008 Completed DOC/NW3 Block 
 Sink Clogged 
 Description:  <none> 
 2226 1/1/2008 Completed DOC/NW1 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
 2228 1/1/2008 Completed DOC/S1 Chase Closet 04-05 UL 
 Major Leak 
 Description:  <none> 
 2231 1/1/2008 Completed DOC/S1 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
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 2232 1/1/2008 Completed DOC/S1 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
 2235 1/1/2008 Completed DOC/N2 Cell 22 LL 
 Mop Sink-No Water 
 Description:  <none> 
 2236 1/1/2008 Completed DOC/NW2 Cell 38 LL 
 Sink Clogged 
 Description:  <none> 
 2237 1/1/2008 Completed DOC/NE1 Cell 26 LL 
 Toilet Clogged 
 Description:  <none> 
 2260 1/1/2008 Completed DOC/NE2 Cell 27 LL 
 Toilet Clogged 
 Description:  <none> 
 2263 1/1/2008 Completed DOC/SE1 Cell 75 LR 
 Major Leak 
 Description:  <none> 
 2264 1/1/2008 Completed DOC/SE1 Chase Closet 28-29 LL 
 Major Leak 
 Description:  <none> 
 2265 1/1/2008 Completed DOC/SE1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 2266 1/1/2008 Completed DOC/SE1 Chase Closet 57-58 UR 
 Major Leak 
 Description:  <none> 
 2267 1/1/2008 Completed DOC/SE1 Cell 15 UL 
 Toilet Clogged 
 Description:  <none> 
 2249 1/1/2008 Completed DOC/S2 Cell 39 LL 
 Sink-No Water 
 Description:  <none> 
 2250 1/1/2008 Completed DOC/S2 Cell 22 LL 
 Sink-No Water 
 Description:  <none> 
 2255 1/1/2008 Completed DOC/S3 Cell 57 UR 
 Toilet Can't Flush 
 Description:  <none> 
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 2258 1/1/2008 Completed DOC/NE1 Chase Closet 22-23 LL 
 Major Leak 
 Description:  Plumbing 
  

 2270 1/2/2008 Completed DOC/SE1 Block 
 Shower Drain Clogged 
 Description:  <none> 
 2392 1/2/2008 Completed DOC/SW1 Block 
 Shower Drain Clogged 
 Description:  <none> 
 2394 1/2/2008 Completed DOC/SE1 Cell 15 UL 
 Toilet Clogged 
 Description:  <none> 
 2395 1/2/2008 Completed DOC/NW1 Cell 64 LR 
 Major Leak 
 Description:  <none> 
 2396 1/2/2008 Completed DOC/NW1 Block 
 Major Leak 
 Description:  <none> 
 2282 1/2/2008 Completed DOC/N2 Cell 35 LL 
 Major Leak 
 Description:  Plumbing 
  

 2399 1/2/2008 Completed DOC/NW1 Cell 71 LR 
 Major Leak 
 Description:  <none> 
 2448 1/2/2008 Completed DOC/SE3 Cell 64 LR 
 Toilet Can't Flush 
 Description:  <none> 
 2455 1/2/2008 Completed DOC/SW3 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 2456 1/2/2008 Completed DOC/SW3 Shower A LR 
 Shower Drain Clogged 
 Description:  <none> 
 2287 1/2/2008 Completed DOC/SW2 Cell 59 UR 
 Sink Clogged 
 Description:  <none> 
 2288 1/2/2008 Completed DOC/SW2 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
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 2290 1/2/2008 Completed DOC/SW2 Cell 57 UR 
 Toilet Clogged 
 Description:  <none> 
 2291 1/2/2008 Completed DOC/SW2 Cell 09 UL 
 Toilet Clogged 
 Description:  <none> 
 2294 1/2/2008 Completed DOC/SW2 Cell 36 LL 
 Sink Clogged 
 Description:  <none> 
 2295 1/2/2008 Completed DOC/SW2 Cell 37 LL 
 Sink Clogged 
 Description:  <none> 
 2296 1/2/2008 Completed DOC/SE2 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 2307 1/2/2008 Completed DOC/N3 Cell 20 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 2310 1/2/2008 Completed DOC/SW2 Cell 15 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 2311 1/2/2008 Completed DOC/SW2 Cell 08 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 2336 1/2/2008 Completed DOC/N3 Cell 35 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 2349 1/2/2008 Completed DOC/NE1 Cell 62 LR 
 Major Leak 
 Description:  <none> 
 2350 1/2/2008 Completed DOC/NE1 Cell 54 UR 
 Major Leak 
 Description:  <none> 
 2353 1/2/2008 Completed DOC/SE1 Cell 15 UL 
 Toilet Clogged 
 Description:  <none> 
 2355 1/2/2008 Completed DOC/SE1 Chase Closet 26-27 LL 
 Major Leak 
 Description:  <none> 
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 2360 1/2/2008 Completed DOC/SE1 Chase Closet 55-56 UR 
 Major Leak 
 Description:  <none> 
 2362 1/2/2008 Completed DOC/N2 Block 
 Shower-No Hot Water 
 Description:  <none> 
 2364 1/2/2008 Completed DOC/NW2 Shower A LR 
 Shower Drain Clogged 
 Description:  <none> 
 2365 1/2/2008 Completed DOC/NW2 Cell 09 UL 
 Sink-No Water 
 Description:  <none> 
 2367 1/2/2008 Completed DOC/NW2 Cell 36 LL 
 Sink-No Water 
 Description:  <none> 
 2368 1/2/2008 Completed DOC/NW2 Cell 38 LL 
 Sink Clogged 
 Description:  <none> 
 2374 1/2/2008 Completed DOC/SW2 Cell 15 UL 
 Toilet Clogged 
 Description:  <none> 
 2375 1/2/2008 Completed DOC/SW2 Cell 16 UL 
 Toilet Clogged 
 Description:  <none> 
 2378 1/2/2008 Completed DOC/NE3 Cell 51 UR 
 Sink-No Water 
 Description:  <none> 
 2385 1/2/2008 Completed DOC/SW3 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 2388 1/2/2008 Completed DOC/NW3 Cell 09 UL 
 Sink Clogged 
 Description:  <none> 
 2401 1/3/2008 Completed DOC/NW2 Shower B UR 
 Shower-No Water 
 Description:  <none> 
 2402 1/3/2008 Completed DOC/NW2 Shower A UR 
 Shower-No Water 
 Description:  <none> 
 2404 1/3/2008 Completed DOC/N2 Cell 11 UL 
 Sink Clogged 
 Description:  <none> 
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 2405 1/3/2008 Completed DOC/N2 Cell 38 UR 
 Toilet Can't Flush 
 Description:  <none> 
 2406 1/3/2008 Completed DOC/N2 Cell 12 UL 
 Sink Clogged 
 Description:  <none> 
 2407 1/3/2008 Completed DOC/N2 Cell 03 UL 
 Sink Clogged 
 Description:  <none> 
 2426 1/3/2008 Completed DOC/SW2 Mop Closet LL 
 Major Leak 
 Description:  <none> 
 2427 1/3/2008 Completed DOC/SW2 Mop Closet LR 
 Major Leak 
 Description:  <none> 
 2416 1/3/2008 Completed DOC/N3 Chase Closet 35-36 UL 
 Major Leak 
 Description:  Plumbing 
  

 2418 1/3/2008 Completed DOC/SW2 Cell 16 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 2428 1/3/2008 Completed DOC/SW2 Block 
 Shower Drain Clogged 
 Description:  <none> 
 2439 1/3/2008 Completed DOC/SW1 Cell 46 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 2441 1/3/2008 Completed DOC/SW1 Cell 68 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 2442 1/3/2008 Completed DOC/S1 Cell 62 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 2465 1/3/2008 Completed DOC/NW3 Cell 06 UL 
 Toilet Clogged 
 Description:  <none> 
 2466 1/3/2008 Completed DOC/NW3 Cell 09 UL 
 Toilet Clogged 
 Description:  <none> 
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 2467 1/3/2008 Completed DOC/N3 Chase Closet 35-36 UL 
 Major Leak 
 Description:  <none> 
 2468 1/3/2008 Completed DOC/NE1 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 2469 1/3/2008 Completed DOC/N2 Cell 01 UL 
 Toilet Clogged 
 Description:  <none> 
 2479 1/3/2008 Completed DOC/NW2 Cell 18 UL 
 Toilet Clogged 
 Description:  <none> 
 2480 1/3/2008 Completed DOC/NW2 Cell 19 UL 
 Toilet Clogged 
 Description:  <none> 
 2481 1/3/2008 Completed DOC/NW2 Cell 37 LL 
 Sink-No Water 
 Description:  <none> 
 2482 1/3/2008 Completed DOC/NW2 Cell 38 LL 
 Sink-No Water 
 Description:  <none> 
 2490 1/4/2008 Completed DOC/S1 Chase Closet 79-80 LR 
 Major Leak 
 Description:  <none> 
 2491 1/4/2008 Completed DOC/NW1 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
 2497 1/4/2008 Completed DOC/S3 Chase Closet 77-78 LR 
 Major Leak, water 
 Description:  <none> 
 2501 1/4/2008 Completed DOC/SW1 Chase Closet 70-71 LR 
 Major Leak 
 Description:  <none> 
 2503 1/4/2008 Completed DOC/SE1 Cell 42 UR 
 Sink Clogged 
 Description:  <none> 
 2524 1/4/2008 Completed DOC/NW2 Cell 19 UL 
 Sink Clogged 
 Description:  <none> 
 2525 1/4/2008 Completed DOC/NW2 Cell 42 UR 
 Sink-No Water 
 Description:  <none> 
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 2526 1/4/2008 Completed DOC/NW2 Cell 62 LR 
 Major Leak 
 Description:  <none> 
 2528 1/4/2008 Completed DOC/NW2 Cell 37 LL 
 Sink-No Water 
 Description:  <none> 
 2529 1/4/2008 Completed DOC/N2 Cell 11 UL 
 Sink Clogged 
 Description:  <none> 
 2508 1/4/2008 Completed DOC/NW1 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
 2591 1/4/2008 Completed DOC/S3 Chase Closet 22-23 LL 
 Major Leak 
 Description:  <none> 
 2515 1/4/2008 Completed DOC/S1 Shower A LL 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 2538 1/4/2008 Completed DOC/S1 Shower A LL 
 Major Leak 
 Description:  <none> 
 2540 1/4/2008 Completed DOC/N2 Cell 58 LR 
 Sink-No Water 
 Description:  <none> 
 2597 1/4/2008 Completed DOC/N3 Chase Closet 35-36 UL 
 Major Leak 
 Description:  <none> 
 2599 1/4/2008 Completed DOC/NW3 Cell 09 UL 
 Sink Clogged 
 Description:  <none> 
 2554 1/4/2008 Completed DOC/NW3 Cell 06 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 2555 1/4/2008 Completed DOC/N3 Cell 35 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 2561 1/4/2008 Completed DOC/S1 Cell 29 LL 
 Toilet Clogged 
 Description:  Plumbing 
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 2575 1/5/2008 Completed DOC/SE1 Cell 15 UL 
 Toilet Can't Flush 
 Description:  <none> 
 2584 1/5/2008 Completed DOC/N2 Cell 11 UL 
 Sink Clogged 
 Description:  <none> 
 2587 1/5/2008 Completed DOC/NW1 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
 2613 1/5/2008 Completed DOC/NW3 Cell 09 UL 
 Sink Clogged 
 Description:  <none> 
 2900 1/6/2008 Completed DOC/SE2 Cell 01 UL 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 2641 1/7/2008 Completed DOC/S3 Cell 77 LR 
 Sink Clogged 
 Description:  <none> 
 2642 1/7/2008 Completed DOC/S3 Cell 78 LR 
 Sink Clogged 
 Description:  <none> 
 2643 1/7/2008 Completed DOC/S3 Cell 78 LR 
 Sink Clogged 
 Description:  <none> 
 2656 1/7/2008 Completed DOC/S3 Cell 02 UL 
 Toilet Can't Flush 
 Description:  <none> 
 2657 1/7/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 2660 1/7/2008 Completed DOC/SW3 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 2693 1/7/2008 Completed DOC/NW3 Cell 09 UL 
 Sink Clogged 
 Description:  <none> 
 2674 1/7/2008 Completed DOC/SW2 Cell 14 UL 
 Sink Clogged 
 Description:  <none> 
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 2708 1/7/2008 Completed DOC/S1 Cell 55 UR 
 Sink-No Water 
 Description:  <none> 
 2710 1/7/2008 Completed DOC/SE1 Chase Closet 28-29 LL 
 Major Leak 
 Description:  <none> 
 2714 1/7/2008 Completed DOC/N2 Cell 43 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 2724 1/7/2008 Completed DOC/S1 Block 
 Major Leak 
 Description:  Plumbing 
  

 2725 1/7/2008 Completed DOC/SE1 Cell 04 UL 
 Sink-No Water 
 Description:  Phones 
  

 2745 1/8/2008 Completed DOC/SE3 Chase Closet 28-29 LL 
 Major Leak 
 Description:  <none> 
 2747 1/8/2008 Completed DOC/N2 Cell 69 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 2778 1/8/2008 Completed DOC/SW3 Shower B UR 
 Shower Drain Clogged 
 Description:  <none> 
 2761 1/8/2008 Completed DOC/SE2 Cell 33 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 2769 1/8/2008 Completed DOC/NE2 Cell 61 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 2808 1/8/2008 Completed DOC/NW1 Chase Closet 30-31 LL 
 Major Leak 
 Description:  <none> 
 2812 1/8/2008 Completed DOC/SW1 Cell 46 UR 
 Toilet Can't Flush 
 Description:  <none> 
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 2814 1/8/2008 Completed DOC/SE1 Chase Closet 28-29 LL 
 Major Leak 
 Description:  <none> 
 2818 1/8/2008 Completed DOC/SE3 Cell 33 LL 
 Sink Clogged 
 Description:  <none> 
 2819 1/8/2008 Completed DOC/SE2 Cell 33 LL 
 Sink Clogged 
 Description:  <none> 
 2825 1/9/2008 Completed DOC/S3 Shower B LL 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 2826 1/9/2008 Completed DOC/SE1 Cell 31 LL 
 Sink-No Water 
 Description:  Phones 
  

 2830 1/9/2008 Completed DOC/SE1 Cell 59 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 2833 1/9/2008 Completed DOC/SW1 Cell 65 LR 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 2854 1/9/2008 Completed DOC/S3 Cell 49 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 2864 1/9/2008 Completed DOC/SE3 Cell 49 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 2866 1/9/2008 Completed DOC/NW2 Control Bubble 
 Major Leak 
 Description:  Plumbing 
  

 2870 1/9/2008 Completed DOC/N3 Chase Closet 33-34 UL 
 Major Leak 
 Description:  <none> 
 2871 1/9/2008 Completed DOC/N3 Cell 34 LL 
 Toilet Can't Flush 
 Description:  <none> 
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 2872 1/9/2008 Completed DOC/NW3 Cell 09 UL 
 Sink Clogged 
 Description:  <none> 
 2888 1/9/2008 Completed DOC/NE2 Cell 08 UL 
 Toilet Clogged 
 Description:  <none> 
 2893 1/9/2008 Completed DOC/NW1 Chase Closet 30-31 LL 
 CHAISE CLOSETS LEAKING  
 Description:  <none> 
 2917 1/9/2008 Completed DOC/S3 Cell 23 LL 
 Toilet Can't Flush 
 Description:  <none> 
 2918 1/9/2008 Completed DOC/S3 Cell 57 UR 
 Toilet Can't Flush 
 Description:  <none> 
 2919 1/9/2008 Completed DOC/S3 Cell 57 UR 
 Toilet Can't Flush 
 Description:  <none> 
 2920 1/9/2008 Completed DOC/S3 Cell 67 LR 
 Toilet Can't Flush 
 Description:  <none> 
 2921 1/9/2008 Completed DOC/S3 Cell 68 LR 
 Toilet Can't Flush 
 Description:  <none> 
 2925 1/9/2008 Completed DOC/SE1 Chase Closet 55-56 UR 
 Major Leak 
 Description:  <none> 
 2927 1/9/2008 Completed DOC/SW1 Cell 11 UL 
 Sink Clogged 
 Description:  <none> 
 2932 1/9/2008 Completed DOC/SW1 Cell 49 UR 
 Sink-No Water 
 Description:  <none> 
 2933 1/9/2008 Completed DOC/SW1 Cell 72 LR 
 Toilet Can't Flush 
 Description:  <none> 
 2943 1/10/2008 Completed DOC/NW1 Cell 65 LR 
 Toilet Clogged 
 Description:  Plumbing 
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 2947 1/10/2008 Completed DOC/300R 
 Toilet Clogged 
 Description:  Plumbing 
  

 2948 1/10/2008 Completed DOC/345 
 Sink Clogged 
 Description:  Plumbing 
  

 2952 1/10/2008 Completed DOC/NE2 Cell 61 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 2955 1/10/2008 Completed DOC/NW2 Shower B LL 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 2957 1/10/2008 Completed DOC/SE3 Cell 68 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 2959 1/10/2008 Completed DOC/N2 Cell 19 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 2961 1/10/2008 Completed DOC/SW1 Cell 70 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 2962 1/10/2008 Completed DOC/SW1 Cell 11 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 2963 1/10/2008 Completed DOC/S3 Shower A UR 
 Shower Drain Clogged 
 Description:  Plumbing 
  
  
  

 2964 1/10/2008 Completed DOC/SW1 Cell 24 LL 
 Toilet Clogged 
 Description:  Plumbing 
  
 (Fill In)… 
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 2968 1/10/2008 Completed DOC/SW3 Shower A UL 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 2970 1/10/2008 Completed DOC/NW3 Cell 06 UL 
 Toilet Clogged 
 Description:  <none> 
 2973 1/10/2008 Completed DOC/S3 Chase Closet 10-11 UL 
 Major Leak 
 Description:  <none> 
 2976 1/10/2008 Completed DOC/SW3 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 2984 1/10/2008 Completed DOC/SW1 Cell 80 LR 
 Sink-No Water 
 Description:  <none> 
 2988 1/10/2008 Completed DOC/SW1 Cell 72 LR 
 Toilet Can't Flush 
 Description:  <none> 
 2989 1/10/2008 Completed DOC/SW1 Cell 72 LR 
 Sink-No Water 
 Description:  <none> 
 2994 1/10/2008 Completed DOC/NE1 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
 2995 1/10/2008 Completed DOC/NE1 Cell 26 LL 
 Major Leak 
 Description:  <none> 
 3001 1/10/2008 Completed DOC/NE1 Chase Closet 64-65 LR 
 Major Leak 
 Description:  <none> 
 3011 1/10/2008 Completed DOC/SW1 Cell 08 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 3012 1/10/2008 Completed DOC/SW1 Cell 09 UL 
 Sink-No Water 
 Description:  <none> 
 3013 1/10/2008 Completed DOC/SW1 Cell 10 UL 
 Sink-No Water 
 Description:  <none> 
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 3014 1/10/2008 Completed DOC/NW1 Cell 24 LL 
 Major Leak 
 Description:  <none> 
 3015 1/10/2008 Completed DOC/NW1 Cell 30 LL 
 Major Leak 
 Description:  <none> 
 3035 1/10/2008 Completed DOC/SE2 Cell 01 UL 
 Toilet Clogged 
 Description:  <none> 
 3077 1/11/2008 Completed DOC/SE2 Cell 01 UL 
 Toilet Clogged 
 Description:  <none> 
 3083 1/11/2008 Completed DOC/N3 Cell 28 LL 
 Toilet Can't Flush 
 Description:  <none> 
 3048 1/11/2008 Completed DOC/SE3 Cell 57 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 3050 1/11/2008 Completed DOC/NW2 Shower A UL 
 Shower-No Water 
 Description:  Plumbing 
  

 3055 1/11/2008 Completed DOC/NW3 Cell 09 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 3056 1/11/2008 Completed DOC/SW2 Cell 37 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 3057 1/11/2008 Completed DOC/NE2 Cell 01 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 3059 1/11/2008 Completed DOC/SE3 Shower A UL 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 3063 1/11/2008 Completed DOC/NE2 Cell 01 UL 
 Sink Clogged 
 Description:  Plumbing 
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 3067 1/11/2008 Completed DOC/SE3 Cell 77 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 3091 1/12/2008 Completed DOC/S3 Cell 02 UL 
 Toilet Clogged 
 Description:  <none> 
 3092 1/12/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Clogged 
 Description:  <none> 
 3097 1/13/2008 Completed DOC/S3 Block 
 Toilet Clogged 
 Description:  <none> 
 3105 1/14/2008 Completed DOC/N2 Cell 51 UR 
 Toilet Clogged 
 Description:  <none> 
 3107 1/14/2008 Completed DOC/N2 Cell 51 UR 
 Toilet Clogged 
 Description:  <none> 
 3108 1/14/2008 Completed DOC/VAV-123b 
 Toilet Clogged 
 Description:  <none> 
 3111 1/14/2008 Completed DOC/S3 Block 
 Toilet Clogged 
 Description:  <none> 
 3121 1/14/2008 Completed DOC/SW1 Block 
 extremely hot water  
 Description:  <none> 
 3130 1/14/2008 Completed DOC/S3 Shower A UL 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 3134 1/14/2008 Completed DOC/SW3 Block 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 3139 1/14/2008 Completed DOC/N2 Cell 52 UR 
 Major Leak 
 Description:  Plumbing 
  

 3143 1/14/2008 Completed DOC/NW1 Cell 23 LL 
 Sink-No Water 
 Description:  Phones 
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 3146 1/14/2008 Completed DOC/NW3 Cell 66 LR 
 Major Leak 
 Description:  Plumbing 
  

 3153 1/14/2008 Completed DOC/NW3 Cell 44 UR 
 Major Leak 
 Description:  Plumbing 
  

 3154 1/14/2008 Completed DOC/NW1 Block 
 Major Leak 
 Description:  Plumbing 
  

 3164 1/15/2008 Completed DOC/S3 Block 
 Toilet Broken  
 Description:  <none> 
 3168 1/15/2008 Completed DOC/SE1 Block 
 Shower Drain Clogged 
 Description:  <none> 
 3186 1/15/2008 Completed DOC/SE2 Cell 15 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 3187 1/15/2008 Completed DOC/SW3 Cell 06 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 3202 1/15/2008 Completed DOC/NE2 Cell 48 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 3220 1/15/2008 Completed DOC/S3 Cell 02 UL 
 Toilet Clogged 
 Description:  <none> 
 3222 1/15/2008 Completed DOC/S3 Chase Closet 30-31 LL 
 Major Leak 
 Description:  <none> 
 3233 1/15/2008 Completed DOC/SE1 Chase Closet 28-29 LL 
 Major Leak 
 Description:  <none> 
 3234 1/15/2008 Completed DOC/SE1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
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 3235 1/15/2008 Completed DOC/SE1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 3236 1/15/2008 Completed DOC/SE1 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
 3239 1/15/2008 Completed DOC/SE1 Cell 55 UR 
 Toilet Clogged 
 Description:  <none> 
 3241 1/15/2008 Completed DOC/NE1 Chase Closet 64-65 LR 
 Major Leak 
 Description:  <none> 
 3242 1/15/2008 Completed DOC/NE1 Cell 15 UL 
 Toilet Clogged 
 Description:  <none> 
 3249 1/15/2008 Completed DOC/NE1 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
 3250 1/15/2008 Completed DOC/NE1 Chase Closet 64-65 LR 
 Major Leak 
 Description:  <none> 
 3269 1/16/2008 Completed DOC/SE1 Block 
 Shower Drain Clogged 
 Description:  <none> 
 3274 1/16/2008 Completed DOC/SE1 Cell 38 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 3275 1/16/2008 Completed DOC/SE1 Cell 60 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 3279 1/16/2008 Completed DOC/S3 Cell 53 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 3280 1/16/2008 Completed DOC/SE1 Cell 15 UL 
 Sink-No Water 
 Description:  Phones 
  
 Phones 
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 3291 1/16/2008 Completed DOC/NE2 Cell 40 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 3353 1/16/2008 Completed DOC/NE2 Cell 64 LR 
 Major Leak 
 Description:  <none> 
 3354 1/16/2008 Completed DOC/NE2 Cell 40 LL 
 Sink Clogged 
 Description:  <none> 
 3360 1/16/2008 Completed DOC/N1 Cell 01 UL 
 Major Leak 
 Description:  <none> 
 3292 1/16/2008 Completed DOC/SW1 Chase Closet 06-07 UL 
 Major Leak 
 Description:  <none> 
 3293 1/16/2008 Completed DOC/SW1 Chase Closet 08-09 UL 
 Major Leak 
 Description:  <none> 
 3294 1/16/2008 Completed DOC/SW1 Chase Closet 12-13 UL 
 Major Leak 
 Description:  <none> 
 3295 1/16/2008 Completed DOC/SW1 Chase Closet 15-16 UL 
 Major Leak 
 Description:  <none> 
 3296 1/16/2008 Completed DOC/SW1 Chase Closet 26-27 LL 
 Major Leak 
 Description:  <none> 
 3297 1/16/2008 Completed DOC/SW1 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
 3298 1/16/2008 Completed DOC/SW1 Chase Closet 30-31 LL 
 Major Leak 
 Description:  <none> 
 3299 1/16/2008 Completed DOC/SW1 Chase Closet 35-36 LL 
 Major Leak 
 Description:  <none> 
 3300 1/16/2008 Completed DOC/SW1 Chase Closet 42-43 UR 
 Major Leak 
 Description:  <none> 
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 3301 1/16/2008 Completed DOC/SW1 Chase Closet 44-45 UR 
 Major Leak 
 Description:  <none> 
 3302 1/16/2008 Completed DOC/SW1 Chase Closet 50-51 UR 
 Major Leak 
 Description:  <none> 
 3303 1/16/2008 Completed DOC/SW1 Chase Closet 50-51 UR 
 Major Leak 
 Description:  <none> 
 3304 1/16/2008 Completed DOC/SW1 Chase Closet 55-56 UR 
 Major Leak 
 Description:  <none> 
 3308 1/16/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 3321 1/16/2008 Completed DOC/S3 Cell 53 UR 
 Toilet Clogged 
 Description:  <none> 
 3385 1/17/2008 Completed DOC/10 Gallon Juice Containers (CTF) 04 
 Shower Drain Clogged 
 Description:  <none> 
 3382 1/17/2008 Completed DOC/NW1 Cell 41 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 3384 1/17/2008 Completed DOC/SW3 Shower A LR 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 3392 1/18/2008 Completed DOC/SW1 Cell 24 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 3409 1/21/2008 Completed DOC/SE1 Block 
 Shower Drain Clogged 
 Description:  <none> 
 3439 1/21/2008 Completed DOC/NE2 Shower B UL 
 Shower Drain Clogged 
 Description:  <none> 
 3442 1/21/2008 Completed DOC/S1 Cell 01 UL 
 Major Leak 
 Description:  <none> 
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 3444 1/21/2008 Completed DOC/SW1 Block 
 Shower Drain Clogged 
 Description:  <none> 
 3445 1/21/2008 Completed DOC/SE1 Chase Closet 70-71 LR 
 Major Leak 
 Description:  <none> 
 3446 1/21/2008 Completed DOC/S2 Cell 27 LL 
 Toilet Clogged 
 Description:  <none> 
 3447 1/21/2008 Completed DOC/SE1 Chase Closet 28-29 LL 
 Major Leak 
 Description:  <none> 
 3448 1/21/2008 Completed DOC/SE1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 3449 1/21/2008 Completed DOC/NW1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 3450 1/21/2008 Completed DOC/NE1 Cell 73 LR 
 Major Leak 
 Description:  <none> 
 3454 1/21/2008 Completed DOC/SW2 Shower B LR 
 Shower Drain Clogged 
 Description:  <none> 
 3457 1/21/2008 Completed DOC/SW2 Cell 29 LL 
 Major Leak 
 Description:  <none> 
 3427 1/21/2008 Completed DOC/NW2 Cell 57 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 3428 1/21/2008 Completed DOC/N2 Cell 40 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 3461 1/21/2008 Completed DOC/SE2 Cell 28 LL 
 Sink Clogged 
 Description:  <none> 
 3464 1/21/2008 Completed DOC/N2 Cell 33 LL 
 Sink Clogged 
 Description:  <none> 
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 3468 1/21/2008 Completed DOC/NW2 Shower B LR 
 Shower Drain Clogged 
 Description:  <none> 
 3430 1/21/2008 Completed DOC/SE1 Cell 23 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 3431 1/21/2008 Completed DOC/SW1 Cell 57 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 3432 1/21/2008 Completed DOC/NW1 Cell 61 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 3474 1/21/2008 Completed DOC/S3 Cell 30 LL 
 Major Leak 
 Description:  <none> 
 3476 1/21/2008 Completed DOC/S3 Cell 58 UR 
 Toilet Clogged 
 Description:  <none> 
 3477 1/21/2008 Completed DOC/S3 Cell 77 LR 
 Major Leak 
 Description:  <none> 
 3478 1/21/2008 Completed DOC/S3 Cell 78 LR 
 Major Leak 
 Description:  <none> 
 3485 1/21/2008 Completed DOC/SE3 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 3487 1/21/2008 Completed DOC/SE3 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 3491 1/21/2008 Completed DOC/SE2 Cell 28 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 3494 1/21/2008 Completed DOC/300 
 Toilet Clogged 
 Description:  Plumbing 
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 3499 1/21/2008 Completed DOC/NE2 Cell 04 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 3505 1/21/2008 Completed DOC/S2 Cell 37 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 3515 1/21/2008 Completed DOC/SE1 Chase Closet 26-27 LL 
 Major Leak 
 Description:  <none> 
 3516 1/21/2008 Completed DOC/SE1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 3518 1/21/2008 Completed DOC/SW2 Chase Closet 26-27 LL 
 Major Leak 
 Description:  <none> 
 3521 1/21/2008 Completed DOC/SW2 Cell 42 UR 
 Sink Clogged 
 Description:  <none> 
 3536 1/21/2008 Completed DOC/NW2 Cell 10 UL 
 Toilet Clogged 
 Description:  <none> 
 3545 1/22/2008 Completed DOC/SE1 Block 
 Shower Drain Clogged 
 Description:  <none> 
 3548 1/22/2008 Completed DOC/SW1 Block 
 Toilet Clogged 
 Description:  <none> 
 3572 1/22/2008 Completed DOC/NW1 Cell 22 LL 
 Sink-No Water 
 Description:  <none> 
 3575 1/22/2008 Completed DOC/NE1 Cell 31 LL 
 Toilet Clogged 
 Description:  <none> 
 3576 1/22/2008 Completed DOC/NE1 Chase Closet 72-73 LR 
 Major Leak 
 Description:  <none> 
 3577 1/22/2008 Completed DOC/S1 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
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 3560 1/22/2008 Completed DOC/SW1 Chase Closet 28-29 LL 
 Major Leak 
 Description:  <none> 
 3561 1/22/2008 Completed DOC/SW1 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
 3562 1/22/2008 Completed DOC/SW1 Cell 38 LL 
 Major Leak 
 Description:  <none> 
 3563 1/22/2008 Completed DOC/SW1 Cell 40 LL 
 Major Leak 
 Description:  <none> 
 3564 1/22/2008 Completed DOC/SW1 Chase Closet 08-09 UL 
 Major Leak 
 Description:  <none> 
 3590 1/22/2008 Completed DOC/SE3 Cell 01 UL 
 sink clogged 
 Description:  <none> 
 3591 1/22/2008 Completed DOC/SE3 Cell 42 UR 
 sink clogged 
 Description:  <none> 
 3601 1/22/2008 Completed DOC/S1 Cell 01 UL 
 Major Leak 
 Description:  Plumbing 
  

 3606 1/22/2008 Completed DOC/N2 Cell 11 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 3607 1/22/2008 Completed DOC/N2 Cell 46 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 3608 1/22/2008 Completed DOC/SE2 Cell 11 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 3612 1/22/2008 Completed DOC/NW2 Cell 13 UL 
 Sink Clogged 
 Description:  Plumbing 
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 3616 1/23/2008 Completed DOC/S3 Cell 09 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 3619 1/23/2008 Completed DOC/SE2 Cell 23 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 3621 1/23/2008 Completed DOC/SE2 Cell 04 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 3623 1/23/2008 Completed DOC/N3 Cell 14 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 3627 1/23/2008 Completed DOC/SW3 Cell 20 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 3628 1/23/2008 Completed DOC/NE1 Cell 77 LR 
 Major Leak 
 Description:  Plumbing 
  

 3632 1/23/2008 Completed DOC/N3 Cell 41 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 3641 1/24/2008 Completed DOC/N2 Cell 50 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 3646 1/24/2008 Completed DOC/S1 Shower A UR 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 3648 1/24/2008 Completed DOC/SW3 Block 
 Toilet Clogged 
 Description:  Plumbing 
  
 Plumbing 
  

 3653 1/24/2008 Completed DOC/NE1 Cell 24 LL 
 Major Leak 
 Description:  Plumbing 
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 3662 1/25/2008 Completed DOC/NW3 Block 
 Sink Clogged 
 Description:  Plumbing 
  

 3665 1/25/2008 Completed DOC/SW3 Cell 52 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 3666 1/25/2008 Completed DOC/SW3 Cell 56 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 3667 1/25/2008 Completed DOC/Culinary office A/C 
 Sink Clogged 
 Description:  Plumbing 
  

 3672 1/25/2008 Completed DOC/SW3 Cell 23 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 3674 1/25/2008 Completed DOC/SW3 Cell 18 UL 
 Sink Clogged 
 Description:  Plumbing 
  
 Plumbing 
  

 3685 1/27/2008 Completed DOC/SW2 Cell 77 LR 
 Toilet Clogged 
 Description:  <none> 
 3691 1/28/2008 Completed DOC/SW2 Shower B UL 
 Shower Drain Clogged 
 Description:  <none> 
 4188 1/28/2008 Completed DOC/SE3 Block 
 Toilet Clogged 
 Description:  <none> 
 3711 1/28/2008 Completed DOC/N2 Cell 59 LR 
 Sink Clogged 
 Description:  <none> 
 3712 1/28/2008 Completed DOC/N2 Cell 57 LR 
 Sink Clogged 
 Description:  <none> 
 3726 1/28/2008 Completed DOC/VISITOR CORRIDOR 
 Toilet Clogged 
 Description:  Plumbing visitors hall 1 toilet clogged 

 Printed 4/20/2009 3:31:43 PM Page 60 of  227 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Plumbing", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 3731 1/29/2008 Completed DOC/SE1 Block 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 3739 1/29/2008 Completed DOC/SE1 Cell 28 LL 
 Sink Clogged 
 Description:  <none> 
 3746 1/29/2008 Completed DOC/NE1 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
 3747 1/29/2008 Completed DOC/NE1 Chase Closet 35-36 LL 
 Major Leak 
 Description:  <none> 
 3748 1/29/2008 Completed DOC/NE1 Chase Closet 61 LR 
 Major Leak 
 Description:  <none> 
 3749 1/29/2008 Completed DOC/NE1 Chase Closet 64-65 LR 
 Major Leak 
 Description:  <none> 
 3750 1/29/2008 Completed DOC/NE1 Cell 73 LR 
 Major Leak 
 Description:  <none> 
 3771 1/29/2008 Completed DOC/SW1 Cell 24 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 3794 1/29/2008 Completed DOC/NE3 Block 
 Toilet Clogged 
 Description:  Plumbing 
  

 3797 1/29/2008 Completed DOC/NE2 Shower A UR 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 3798 1/29/2008 Completed DOC/SE3 Block 
 Sink Clogged 
 Description:  Plumbing 
  
 (Fill In)… 
  

 4213 1/30/2008 Completed DOC/SE2 Cell 26 LL 
 Sink Clogged 
 Description:  <none> 
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 3831 1/30/2008 Completed DOC/NE2 Cell 42 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 3848 2/1/2008 Completed DOC/S3 Cell 10 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 3898 2/3/2008 Completed DOC/NW2 Cell 73 LR 
 Sink Clogged 
 Description:  <none> 
 3903 2/3/2008 Completed DOC/NE1 Cell 26 LL 
 Major Leak 
 Description:  <none> 
 3904 2/3/2008 Completed DOC/NE1 Cell 21 LL 
 Major Leak 
 Description:  <none> 
 3906 2/3/2008 Completed DOC/NE1 Cell 33 LL 
 Major Leak 
 Description:  <none> 
 3908 2/3/2008 Completed DOC/NE1 Cell 77 LR 
 Major Leak 
 Description:  <none> 
 3909 2/3/2008 Completed DOC/NE1 Cell 51 UR 
 Toilet Clogged 
 Description:  <none> 
 3922 2/3/2008 Completed DOC/SE1 Cell 51 UR 
 Toilet Clogged 
 Description:  <none> 
 3925 2/3/2008 Completed DOC/SE1 Cell 01 UL 
 Sink Clogged 
 Description:  <none> 
 3931 2/3/2008 Completed DOC/S3 Cell 57 UR 
 Toilet Can't Flush 
 Description:  <none> 
 3933 2/3/2008 Completed DOC/S3 Cell 71 LR 
 Shower-No Water 
 Description:  <none> 
 3934 2/3/2008 Completed DOC/S3 Cell 78 LR 
 Toilet Clogged 
 Description:  <none> 
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 3938 2/3/2008 Completed DOC/NW3 Cell 53 UR 
 Toilet Clogged 
 Description:  <none> 
 3940 2/3/2008 Completed DOC/N3 Cell 18 UL 
 Toilet Clogged 
 Description:  <none> 
 3971 2/4/2008 Completed DOC/NW2 Cell 79 LR 
 Toilet Can't Flush 
 Description:  <none> 
 3975 2/4/2008 Completed DOC/NE3 Block 
 No Water 
 Description:  <none> 
 3979 2/4/2008 Completed DOC/S3 Block 
  NO WATER 
 Description:  Phones 
  

 3993 2/4/2008 Completed DOC/SW2 Block 
 Shower Drain Clogged 
 Description:  <none> 
 3998 2/4/2008 Completed DOC/SW3 Shower B LR 
 Shower Drain Clogged 
 Description:  <none> 
 4006 2/4/2008 Completed DOC/N3 Block 
 Shower Drain Clogged 
 Description:  <none> 
 3961 2/4/2008 Completed DOC/NW2 Cell 13 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 4013 2/4/2008 Completed DOC/NW2 Cell 18 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 4082 2/5/2008 Completed DOC/NE3 Cell 74 LR 
 Sink Water will not cut-off .You have to use manuel value. 
 Description:  <none> 
 4040 2/5/2008 Completed DOC/SW1 Cell 80 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 4045 2/5/2008 Completed DOC/NW3 Cell 80 LR 
 Toilet Clogged 
 Description:  Plumbing 
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 4048 2/5/2008 Completed DOC/NW3 Cell 10 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 4052 2/5/2008 Completed DOC/VISITOR CORRIDOR 
 Toilet Clogged 
 Description:  Plumbing 
  

 4053 2/5/2008 Completed DOC/N3 Block 
 Toilet Clogged 
 Description:  Plumbing 
  

 4056 2/5/2008 Completed DOC/N2 Block 
 Toilet Clogged 
 Description:  Plumbing 
  
 (Fill In)… 
  

 4066 2/6/2008 Completed DOC/SE1 Block 
 Shower Drain Clogged 
 Description:  <none> 
 4069 2/6/2008 Completed DOC/SW1 Block 
 Sink Clogged 
 Description:  <none> 
 4075 2/6/2008 Completed DOC/100 
 Toilet Clogged 
 Description:  Plumbing 
  

 4242 2/6/2008 Completed DOC/SE2 Mop Closet LL 
 Major Leak 
 Description:  <none> 
 4243 2/6/2008 Completed DOC/S2 Shower A UR 
 Major Leak 
 Description:  <none> 
 4244 2/6/2008 Completed DOC/S3 Cell 24 LL 
 Sink Clogged 
 Description:  <none> 
 4246 2/6/2008 Completed DOC/NW2 Chase Closet 24-25 LL 
 Major Leak 
 Description:  <none> 
 4247 2/6/2008 Completed DOC/NE2 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
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 4248 2/6/2008 Completed DOC/NE2 Cell 77 LR 
 Major Leak 
 Description:  <none> 
 4140 2/6/2008 Completed DOC/NE3 Cell 29 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 4141 2/6/2008 Completed DOC/NE3 Cell 26 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 4254 2/6/2008 Completed DOC/N2 Cell 66 LR 
 Sink Clogged 
 Description:  <none> 
 4255 2/6/2008 Completed DOC/N2 Cell 04 UL 
 Major Leak 
 Description:  <none> 
 4146 2/6/2008 Completed DOC/N2 Cell 54 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 4235 2/6/2008 Completed DOC/N2 Cell 66 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 4238 2/6/2008 Completed DOC/N2 Cell 20 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 4257 2/6/2008 Completed DOC/NE2 Cell 37 LL 
 Major Leak 
 Description:  <none> 
 4261 2/6/2008 Completed DOC/N2 Cell 59 LR 
 Sink Clogged 
 Description:  <none> 
 4271 2/6/2008 Completed DOC/SE2 Cell 30 LL 
 Toilet Can't Flush 
 Description:  <none> 
 4272 2/6/2008 Completed DOC/SE2 Cell 38 LL 
 Toilet Can't Flush 
 Description:  <none> 
 4298 2/6/2008 Completed DOC/SE1 Cell 14 UL 
 Major Leak 
 Description:  <none> 
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 4310 2/6/2008 Completed DOC/S1 Cell 29 LL 
 Sink Clogged 
 Description:  <none> 
 4311 2/6/2008 Completed DOC/S1 Cell 79 LR 
 Sink Clogged 
 Description:  <none> 
 4313 2/6/2008 Completed DOC/S1 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 4314 2/6/2008 Completed DOC/S1 Shower B LL 
 Shower Drain Clogged 
 Description:  <none> 
 4321 2/6/2008 Completed DOC/NE1 Chase Closet 62-63 LR 
 Major Leak 
 Description:  <none> 
 4378 2/7/2008 Completed DOC/SW3 Chase Closet 17-18 UL 
 Major Leak 
 Description:  <none> 
 4381 2/7/2008 Completed DOC/SW3 Chase Closet 72-73 LR 
 Major Leak 
 Description:  <none> 
 4382 2/7/2008 Completed DOC/SW3 Mop Closet LR 
 Major Leak 
 Description:  <none> 
 4334 2/7/2008 Completed DOC/NE2 Cell 41 UR 
 Sink Clogged 
 Description:  <none> 
 4348 2/7/2008 Completed DOC/S2 Block 
 Major Leak 
 Description:  <none> 
 4357 2/7/2008 Completed DOC/NW1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 4359 2/7/2008 Completed DOC/NE1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 4361 2/7/2008 Completed DOC/NE1 Chase Closet 62-63 LR 
 Major Leak 
 Description:  <none> 
 4362 2/7/2008 Completed DOC/NE2 Cell 29 LL 
 Toilet Can't Flush 
 Description:  <none> 
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 4365 2/7/2008 Completed DOC/SW2 Cell 52 UR 
 Toilet Clogged 
 Description:  <none> 
 4368 2/8/2008 Completed DOC/RECEIVING PROPERTY B13 
 Toilet Clogged 
 Description:  Plumbing R&D control toilet stopped up 
 4399 2/8/2008 Completed DOC/NE2 Cell 06 UL 
 Sink Clogged 
 Description:  <none> 
 4411 2/9/2008 Completed DOC/SW1 Block 
 Shower Drain Clogged 
 Description:  <none> 
 4449 2/9/2008 Completed DOC/S3 Cell 77 LR 
 No Water 
 Description:  <none> 
 4603 2/9/2008 Completed DOC/NE1 Cell 77 LR 
 Sink Clogged 
 Description:  <none> 
 4531 2/9/2008 Completed DOC/SW1 Cell 55 UR 
 Sink-No Water 
 Description:  <none> 
 4452 2/9/2008 Completed DOC/NE2 Cell 42 UR 
 Sink Clogged 
 Description:  <none> 
 4460 2/10/2008 Completed DOC/NE3 Block 
 -No Water 
 Description:  <none> 
 4470 2/10/2008 Completed DOC/N2 Cell 16 UL 
 Toilet Clogged 
 Description:  <none> 
 4471 2/10/2008 Completed DOC/SE2 Cell 77 LR 
 Toilet Clogged 
 Description:  <none> 
 4479 2/10/2008 Completed DOC/S2 Shower B UR 
 Major Leak 
 Description:  <none> 
 4487 2/10/2008 Completed DOC/SW1 Cell 34 LL 
 Sink Clogged 
 Description:  <none> 
 4488 2/10/2008 Completed DOC/SW1 Shower A UR 
 Major Leak 
 Description:  <none> 
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 4536 2/11/2008 Completed DOC/NE3 Cell 62 LR 
 toilet broken 
 Description:  <none> 
 4540 2/11/2008 Completed DOC/NE3 Cell 73 LR 
 broken toilet 
 Description:  <none> 
 4541 2/11/2008 Completed DOC/NE3 Cell 53 UR 
 broken toilet 
 Description:  <none> 
 4542 2/11/2008 Completed DOC/NE3 Cell 28 LL 
 broken toilet 
 Description:  <none> 
 4518 2/11/2008 Completed DOC/N2 Cell 32 LL 
 Sink-No Water 
 Description:  <none> 
 4522 2/11/2008 Completed DOC/NE2 Cell 32 LL 
 Toilet Clogged 
 Description:  <none> 
 4523 2/11/2008 Completed DOC/NE2 Cell 34 LL 
 Toilet Can't Flush 
 Description:  <none> 
 4524 2/11/2008 Completed DOC/NE2 Cell 58 UR 
 Toilet Clogged 
 Description:  <none> 
 4525 2/11/2008 Completed DOC/SE2 Cell 31 LL 
 Major Leak 
 Description:  <none> 
 4552 2/11/2008 Completed DOC/NW3 Cell 46 UR 
 broken sink 
 Description:  <none> 
 4556 2/11/2008 Completed DOC/S3 Cell 58 UR 
 broken toilet 
 Description:  <none> 
 4533 2/11/2008 Completed DOC/SE3 Cell 15 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 4561 2/11/2008 Completed DOC/SW3 Cell 67 LR 
 toilet broken 
 Description:  <none> 
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 4571 2/11/2008 Completed DOC/300 
 Toilet Clogged 
 Description:  Plumbing 
  

 4577 2/11/2008 Completed DOC/SE1 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 4578 2/11/2008 Completed DOC/SE1 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
 4579 2/11/2008 Completed DOC/SE1 Chase Closet 06-07 UL 
 Major Leak 
 Description:  <none> 
 4580 2/11/2008 Completed DOC/SE1 Chase Closet 26-27 LL 
 Major Leak 
 Description:  <none> 
 4581 2/11/2008 Completed DOC/SE1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 4582 2/11/2008 Completed DOC/SE1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 4588 2/11/2008 Completed DOC/SW2 Chase Closet 12-13 UL 
 Major Leak 
 Description:  <none> 
 4599 2/11/2008 Completed DOC/NE1 Cell 17 UL 
 Sink-No Water 
 Description:  <none> 
 4614 2/12/2008 Completed DOC/NE3 Cell 18 UL 
 Toilet Clogged 
 Description:  <none> 
 4618 2/12/2008 Completed DOC/NE3 Cell 73 LR 
 No Water 
 Description:  <none> 
 4627 2/12/2008 Completed DOC/S3 Cell 78 LR 
 No Water 
 Description:  <none> 
 4637 2/12/2008 Completed DOC/SE1 Block 
 Toilet Clogged 
 Description:  <none> 
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 4642 2/12/2008 Completed DOC/NE1 Block 
 Toilet Can't Flush 
 Description:  <none> 
 4660 2/12/2008 Completed DOC/SE2 Cell 35 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 4661 2/12/2008 Completed DOC/NE2 Cell 73 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 4668 2/12/2008 Completed DOC/NE2 Cell 73 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 4670 2/12/2008 Completed DOC/300 
 Toilet Clogged  INFIRMARY 
 Description:  Plumbing 
  

 4682 2/12/2008 Completed DOC/S1 Chase Closet 04-05 UL 
 Major Leak 
 Description:  <none> 
 4687 2/12/2008 Completed DOC/S1 Chase Closet 26-27 LL 
 Major Leak 
 Description:  <none> 
 4697 2/12/2008 Completed DOC/N2 Chase Closet 15-16 UL 
 Major Leak 
 Description:  <none> 
 4706 2/12/2008 Completed DOC/SW2 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
 4707 2/12/2008 Completed DOC/NE3 Cell 53 UR 
 Toilet Can't Flush 
 Description:  <none> 
 4709 2/12/2008 Completed DOC/NE3 Cell 62 LR 
 Toilet Can't Flush 
 Description:  <none> 
 4710 2/12/2008 Completed DOC/NE3 Cell 73 LR 
 Sink-No Water 
 Description:  <none> 
 4727 2/12/2008 Completed DOC/S3 Cell 74 LR 
 Sink-No Water 
 Description:  <none> 
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 4763 2/13/2008 Completed DOC/N3 Cell 26 LL 
 Toilet Clogged 
 Description:  <none> 
 4766 2/13/2008 Completed DOC/NE3 Block 
 Toilet Broken 
 Description:  <none> 
 4767 2/13/2008 Completed DOC/NE3 Cell 73 LR 
 No Water 
 Description:  <none> 
 4753 2/13/2008 Completed DOC/NE2 Cell 33 LL 
 Toilet Clogged 
 Description:  <none> 
 4760 2/13/2008 Completed DOC/NW2 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 4899 2/13/2008 Completed DOC/SW1 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 4902 2/13/2008 Completed DOC/SE1 Chase Closet 01 UL 
 Major Leak 
 Description:  <none> 
 4904 2/13/2008 Completed DOC/SE1 Chase Closet 21 LL 
 Major Leak 
 Description:  <none> 
 4905 2/13/2008 Completed DOC/SE1 Cell 23 LL 
 Major Leak 
 Description:  <none> 
 4910 2/13/2008 Completed DOC/NE1 Cell 12 UL 
 Major Leak 
 Description:  <none> 
 4919 2/13/2008 Completed DOC/NW1 Cell 10 UL 
 Major Leak 
 Description:  <none> 
 4928 2/13/2008 Completed DOC/NE1 Cell 64 LR 
 Major Leak 
 Description:  <none> 
 4929 2/13/2008 Completed DOC/NW1 Chase Closet 10-11 UL 
 Major Leak 
 Description:  <none> 
 4930 2/13/2008 Completed DOC/S1 Chase Closet 06-07 UL 
 Major Leak 
 Description:  <none> 
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 4931 2/13/2008 Completed DOC/S1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 4932 2/13/2008 Completed DOC/S1 Chase Closet 48-49 UR 
 Major Leak 
 Description:  <none> 
 4933 2/13/2008 Completed DOC/S1 Chase Closet 50-51 UR 
 Major Leak 
 Description:  <none> 
 4934 2/13/2008 Completed DOC/S1 Chase Closet 57-58 UR 
 Major Leak 
 Description:  <none> 
 4825 2/13/2008 Completed DOC/S3 Cell 77 LR 
 Major Leak 
 Description:  <none> 
 4831 2/13/2008 Completed DOC/N2 Cell 22 LL 
 Toilet Clogged 
 Description:  <none> 
 4845 2/13/2008 Completed DOC/NW3 Cell 18 UL 
 Toilet Clogged 
 Description:  <none> 
 4852 2/13/2008 Completed DOC/SE1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 4864 2/13/2008 Completed DOC/NW1 Block 
 Major Leak 
 Description:  <none> 
 4865 2/13/2008 Completed DOC/NW1 Block 
 Major Leak 
 Description:  <none> 
 4876 2/14/2008 Completed DOC/SW1 Cell 34 LL 
 Toilet Clogged 
 Description:  <none> 
 4948 2/14/2008 Completed DOC/SW3 Cell 67 LR 
 Toilet Can't Flush 
 Description:  Ran closet auger unclogged toilet 
 4950 2/14/2008 Completed DOC/S3 Chase Closet 30-31 LL 
 Major Leak 
 Description:  <none> 
 4951 2/14/2008 Completed DOC/S3 Chase Closet 77-78 LR 
 Major Leak 
 Description:  <none> 
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 4955 2/14/2008 Completed DOC/S3 Cell 58 UR 
 Toilet Can't Flush 
 Description:  <none> 
 4958 2/14/2008 Completed DOC/NW2 Chase Closet 24-25 LL 
 Major Leak 
 Description:  <none> 
 4959 2/14/2008 Completed DOC/NW2 Cell 74 LR 
 Major Leak 
 Description:  <none> 
 4963 2/14/2008 Completed DOC/S2 Cell 46 UR 
 Toilet Can't Flush 
 Description:  <none> 
 4966 2/14/2008 Completed DOC/SW3 Cell 39 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 4968 2/14/2008 Completed DOC/KITCHEN B39 
 Sink Clogged 
 Description:  Plumbing 
  

 4969 2/14/2008 Completed DOC/NE3 Cell 18 UL 
 Toilet Clogged 
 Description:  <none> 
 4970 2/14/2008 Completed DOC/NE3 Cell 21 LL 
 Sink-No Water 
 Description:  <none> 
 4971 2/14/2008 Completed DOC/NE1 Cell 35 LL 
 Toilet Can't Flush 
 Description:  <none> 
 4976 2/14/2008 Completed DOC/NE1 Chase Closet 24-25 LL 
 Major Leak 
 Description:  <none> 
 4977 2/14/2008 Completed DOC/NE1 Chase Closet 26-27 LL 
 Major Leak 
 Description:  <none> 
 4978 2/14/2008 Completed DOC/NE1 Cell 23 LL 
 Toilet Can't Flush 
 Description:  <none> 
 4980 2/14/2008 Completed DOC/SW2 Cell 42 UR 
 Sink-No Water 
 Description:  <none> 
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 4997 2/14/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 4999 2/14/2008 Completed DOC/S3 Cell 31 LL 
 Major Leak 
 Description:  <none> 
 5002 2/14/2008 Completed DOC/S3 Cell 77 LR 
 Sink-No Water 
 Description:  <none> 
 5003 2/14/2008 Completed DOC/S3 Cell 78 LR 
 Sink-No Water 
 Description:  <none> 
 5004 2/14/2008 Completed DOC/S3 Chase Closet 64-65 LR 
 Major Leak 
 Description:  <none> 
 5050 2/14/2008 Completed DOC/S3 Cell 58 UR 
 Toilet Can't Flush 
 Description:  <none> 
 5010 2/14/2008 Completed DOC/SW3 Chase Closet 72-73 LR 
 Major Leak 
 Description:  <none> 
 5011 2/14/2008 Completed DOC/SW3 Chase Closet 19-20 UL 
 Major Leak 
 Description:  <none> 
 5029 2/15/2008 Completed DOC/SE1 Cell 02 UL 
 Sink-No Hot Water 
 Description:  <none> 
 5030 2/15/2008 Completed DOC/SE1 Cell 03 UL 
 Sink-No Hot Water 
 Description:  <none> 
 5032 2/15/2008 Completed DOC/SE1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 5052 2/15/2008 Completed DOC/SW2 Cell 40 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 5053 2/15/2008 Completed DOC/N3 Cell 14 UL 
 Toilet Clogged 
 Description:  Plumbing 
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 5061 2/15/2008 Completed DOC/S3 Chase Closet 77-78 LR 
 Major Leak 
 Description:  <none> 
 5062 2/15/2008 Completed DOC/S3 Chase Closet 64-65 LR 
 Major Leak 
 Description:  <none> 
 5063 2/15/2008 Completed DOC/S3 Chase Closet 66-67 LR 
 Major Leak 
 Description:  <none> 
 5064 2/15/2008 Completed DOC/S3 Chase Closet 68-69 LR 
 Major Leak 
 Description:  <none> 
 5065 2/15/2008 Completed DOC/S3 Chase Closet 70-71 LR 
 Major Leak 
 Description:  <none> 
 5066 2/15/2008 Completed DOC/S3 Chase Closet 72-73 LR 
 Major Leak 
 Description:  <none> 
 5067 2/15/2008 Completed DOC/S3 Chase Closet 74 LR 
 Major Leak 
 Description:  <none> 
 5068 2/15/2008 Completed DOC/S3 Chase Closet 75-76 LR 
 Major Leak 
 Description:  <none> 
 5070 2/15/2008 Completed DOC/NW1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 5071 2/15/2008 Completed DOC/NE3 Cell 01 UL 
 Toilet Can't Flush 
 Description:  <none> 
 5072 2/15/2008 Completed DOC/NE3 Cell 13 UL 
 Toilet Clogged 
 Description:  <none> 
 5081 2/15/2008 Completed DOC/NE1 Cell 35 LL 
 Toilet Clogged 
 Description:  <none> 
 5095 2/16/2008 Completed DOC/S1 Block 
 Sink Clogged 
 Description:  <none> 
 5088 2/16/2008 Completed DOC/S3 Cell 22 LL 
 Toliet Broken 
 Description:  <none> 
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 5109 2/16/2008 Completed DOC/NW3 Cell 14 UL 
 Toilet Broken 
 Description:  <none> 
 5115 2/16/2008 Completed DOC/NW1 Chase Closet 24-25 LL 
 Major Leak 
 Description:  <none> 
 5117 2/16/2008 Completed DOC/NW1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 5118 2/16/2008 Completed DOC/NE1 Chase Closet 22-23 LL 
 Major Leak 
 Description:  <none> 
 5119 2/16/2008 Completed DOC/NE1 Chase Closet 26-27 LL 
 Major Leak 
 Description:  <none> 
 5120 2/16/2008 Completed DOC/SE1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 5121 2/16/2008 Completed DOC/S1 Chase Closet 06-07 UL 
 Major Leak 
 Description:  <none> 
 5122 2/16/2008 Completed DOC/S1 Chase Closet 50-51 UR 
 Major Leak 
 Description:  <none> 
 5131 2/16/2008 Completed DOC/SW3 Chase Closet 72-73 LR 
 Major Leak 
 Description:  <none> 
 5132 2/16/2008 Completed DOC/S3 Chase Closet 30-31 LL 
 Major Leak 
 Description:  <none> 
 5133 2/16/2008 Completed DOC/S3 Chase Closet 77-78 LR 
 Major Leak 
 Description:  <none> 
 5137 2/16/2008 Completed DOC/S2 Cell 46 UR 
 Toilet Can't Flush 
 Description:  <none> 
 5154 2/17/2008 Completed DOC/NW3 Cell 14 UL 
 Toilet Broken 
 Description:  <none> 
 5158 2/17/2008 Completed DOC/S3 Block 
  Leake 
 Description:  <none> 
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 5159 2/17/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Broke 
 Description:  <none> 
 5165 2/17/2008 Completed DOC/SW3 Cell 67 LR 
 Toilet Broke 
 Description:  <none> 
 5169 2/17/2008 Completed DOC/N2 Chase Closet 20-21 UL 
 Major Leak 
 Description:  <none> 
 5175 2/17/2008 Completed DOC/SW2 Chase Closet 17-18 UL 
 Major Leak 
 Description:  <none> 
 5176 2/17/2008 Completed DOC/S2 Chase Closet 41 UR 
 Major Leak 
 Description:  <none> 
 5180 2/18/2008 Completed DOC/SW2 Cell 14 UL 
 Toilet Clogged 
 Description:  <none> 
 5181 2/18/2008 Completed DOC/NW2 Chase Closet 24-25 LL 
 Major Leak 
 Description:  <none> 
 5185 2/18/2008 Completed DOC/NE3 Cell 18 UL 
 Toilet Clogged 
 Description:  <none> 
 5195 2/18/2008 Completed DOC/S3 Block 
  Leak 
 Description:  <none> 
 5196 2/18/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Broke 
 Description:  <none> 
 5223 2/18/2008 Completed DOC/SW1 Cell 28 LL 
 Sink Clogged 
 Description:  <none> 
 5228 2/18/2008 Completed DOC/SW1 Block 
 Toilet Can't Flush 
 Description:  <none> 
 5231 2/18/2008 Completed DOC/S1 Cell 38 LL 
 Major Leak 
 Description:  <none> 
 5234 2/18/2008 Completed DOC/S1 Chase Closet 52-53 UR 
 Major Leak 
 Description:  <none> 
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 5325 2/18/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Clogged 
 Description:  <none> 
 5235 2/18/2008 Completed DOC/S1 Chase Closet 06-07 UL 
 Major Leak 
 Description:  <none> 
 5326 2/18/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Clogged 
 Description:  <none> 
 5327 2/18/2008 Completed DOC/SE1 Chase Closet 30-31 LL 
 Major Leak 
 Description:  <none> 
 5238 2/18/2008 Completed DOC/NW1 Chase Closet 24-25 LL 
 Major Leak 
 Description:  <none> 
 5328 2/18/2008 Completed DOC/S3 Chase Closet 26-27 LL 
 Major Leak 
 Description:  <none> 
 5239 2/18/2008 Completed DOC/NW1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 5240 2/18/2008 Completed DOC/NW1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 5241 2/18/2008 Completed DOC/SW1 Cell 34 LL 
 Major Leak 
 Description:  <none> 
 5329 2/18/2008 Completed DOC/S3 Chase Closet 77-78 LR 
 Major Leak 
 Description:  <none> 
 5248 2/18/2008 Completed DOC/SW1 Cell 24 LL 
 Sink Clogged 
 Description:  <none> 
 5249 2/18/2008 Completed DOC/SE1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 5250 2/18/2008 Completed DOC/SE1 Chase Closet 66-67 LR 
 Major Leak 
 Description:  <none> 
 5251 2/18/2008 Completed DOC/SE1 Cell 51 UR 
 Toilet Clogged 
 Description:  <none> 
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 5332 2/18/2008 Completed DOC/S3 Cell 09 UL 
 Toilet Clogged 
 Description:  <none> 
 5254 2/18/2008 Completed DOC/SW2 Cell 42 UR 
 Major Leak 
 Description:  <none> 
 5255 2/18/2008 Completed DOC/SW2 Cell 65 LR 
 Toilet Clogged 
 Description:  <none> 
 5257 2/18/2008 Completed DOC/S2 Chase Closet 41 UR 
 Major Leak 
 Description:  <none> 
 5258 2/18/2008 Completed DOC/NW2 Chase Closet 24-25 LL 
 Major Leak 
 Description:  <none> 
 5261 2/18/2008 Completed DOC/NW2 Cell 74 LR 
 Major Leak 
 Description:  <none> 
 5338 2/18/2008 Completed DOC/SW3 Cell 65 LR 
 Toilet Clogged 
 Description:  <none> 
 5339 2/18/2008 Completed DOC/SW3 Cell 68 LR 
 Toilet Clogged 
 Description:  <none> 
 5344 2/18/2008 Completed DOC/SE3 Chase Closet 04-05 UL 
 Major Leak 
 Description:  <none> 
 5345 2/18/2008 Completed DOC/SW3 Mop Closet LL 
 Major Leak 
 Description:  <none> 
 5346 2/18/2008 Completed DOC/SW3 Mop Closet UL 
 Major Leak 
 Description:  <none> 
 5347 2/18/2008 Completed DOC/SW3 Cell 14 UL 
 Toilet Clogged 
 Description:  <none> 
 5352 2/18/2008 Completed DOC/NW3 Cell 53 UR 
 Sink Clogged 
 Description:  <none> 
 5359 2/18/2008 Completed DOC/NE3 Cell 18 UL 
 Sink Clogged 
 Description:  <none> 
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 5376 2/18/2008 Completed DOC/S2 Shower B LL 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 5263 2/18/2008 Completed DOC/NE3 Cell 18 UL 
 Toilet Clogged 
 Description:  <none> 
 5264 2/18/2008 Completed DOC/NE3 Cell 21 LL 
 Toilet Clogged 
 Description:  <none> 
 5266 2/18/2008 Completed DOC/NE3 Cell 53 UR 
 Sink Clogged 
 Description:  <none> 
 5270 2/18/2008 Completed DOC/NE1 Cell 33 LL 
 Toilet Clogged 
 Description:  <none> 
 5283 2/18/2008 Completed DOC/S1 Chase Closet 50-51 UR 
 Major Leak 
 Description:  <none> 
 5307 2/18/2008 Completed DOC/SW3 Chase Closet 72-73 LR 
 Major Leak 
 Description:  <none> 
 5310 2/18/2008 Completed DOC/NW1 Cell 15 UL 
 Major Leak 
 Description:  <none> 
 5311 2/18/2008 Completed DOC/NW1 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
 5312 2/18/2008 Completed DOC/NW1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 5313 2/18/2008 Completed DOC/S3 Chase Closet 77-78 LR 
 Major Leak 
 Description:  <none> 
 5315 2/18/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Clogged 
 Description:  <none> 
 5317 2/18/2008 Completed DOC/S3 Chase Closet 64-65 LR 
 Major Leak 
 Description:  <none> 
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 5320 2/18/2008 Completed DOC/S3 Cell 58 UR 
 Toilet Can't Flush 
 Description:  <none> 
 5379 2/19/2008 Completed DOC/NE3 Cell 18 UL 
 Toilet Clogged 
 Description:  <none> 
 5387 2/19/2008 Completed DOC/S3 Block 
  Leak 
 Description:  <none> 
 5401 2/19/2008 Completed DOC/SW1 Cell 34 LL 
 Toilet Can't Flush 
 Description:  <none> 
 5448 2/19/2008 Completed DOC/S3 Cell 22 LL 
 Sink Clogged 
 Description:  <none> 
 5449 2/19/2008 Completed DOC/S3 Cell 25 LL 
 Sink Clogged 
 Description:  <none> 
 5450 2/19/2008 Completed DOC/S3 Cell 10 UL 
 Major Leak 
 Description:  <none> 
 5451 2/19/2008 Completed DOC/S3 Chase Closet 22-23 LL 
 Major Leak 
 Description:  <none> 
 5452 2/19/2008 Completed DOC/S3 Cell 34 LL 
 Major Leak 
 Description:  <none> 
 5453 2/19/2008 Completed DOC/S3 Cell 23 LL 
 Major Leak 
 Description:  <none> 
 5461 2/19/2008 Completed DOC/SE3 Cell 10 UL 
 Major Leak 
 Description:  <none> 
 5463 2/19/2008 Completed DOC/SW3 Chase Closet 72-73 LR 
 Major Leak 
 Description:  <none> 
 5464 2/19/2008 Completed DOC/SW3 Chase Closet 19-20 UL 
 Major Leak 
 Description:  <none> 
 5465 2/19/2008 Completed DOC/SW3 Chase Closet 75-76 LR 
 Major Leak 
 Description:  <none> 
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 5466 2/19/2008 Completed DOC/SW3 Cell 11 UL 
 Major Leak 
 Description:  <none> 
 5467 2/19/2008 Completed DOC/SW3 Mop Closet UR 
 Major Leak 
 Description:  <none> 
 5468 2/19/2008 Completed DOC/SW3 Chase Closet 54 UR 
 Major Leak 
 Description:  <none> 
 5469 2/19/2008 Completed DOC/NE3 Shower B LL 
 Major Leak 
 Description:  <none> 
 5470 2/19/2008 Completed DOC/NE3 Day Room UL 
 Major Leak 
 Description:  <none> 
 5472 2/19/2008 Completed DOC/NE3 Mop Closet UL 
 Major Leak 
 Description:  <none> 
 5473 2/19/2008 Completed DOC/NE3 Cell 28 LL 
 Toilet Clogged 
 Description:  <none> 
 5474 2/19/2008 Completed DOC/NE3 Cell 22 LL 
 Toilet Clogged 
 Description:  <none> 
 5475 2/19/2008 Completed DOC/NE3 Cell 53 UR 
 Toilet Clogged 
 Description:  <none> 
 5476 2/19/2008 Completed DOC/NE3 Cell 73 LR 
 Major Leak 
 Description:  <none> 
 5477 2/19/2008 Completed DOC/NE3 Cell 12 UL 
 Major Leak 
 Description:  <none> 
 5482 2/19/2008 Completed DOC/NW3 Cell 52 UR 
 Major Leak 
 Description:  <none> 
 5483 2/19/2008 Completed DOC/NW3 Cell 55 UR 
 Major Leak 
 Description:  <none> 
 5484 2/19/2008 Completed DOC/NW3 Cell 58 UR 
 Major Leak 
 Description:  <none> 
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 5485 2/19/2008 Completed DOC/NW3 Cell 49 UR 
 Major Leak 
 Description:  <none> 
 5486 2/19/2008 Completed DOC/NW3 Cell 28 LL 
 Major Leak 
 Description:  <none> 
 5417 2/19/2008 Completed DOC/NW3 Cell 78 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 5419 2/19/2008 Completed DOC/NE1 Block 
 Shower-No Water 
 Description:  Plumbing 
  

 5423 2/19/2008 Completed DOC/SE2 Cell 49 UR 
 Sink-No Water 
 Description:  Phones 
  

 5425 2/19/2008 Completed DOC/N2 Cell 12 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 5431 2/20/2008 Completed DOC/SE1 Cell 51 UR 
 Toilet broken 
 Description:  <none> 
 5435 2/20/2008 Completed DOC/SW1 Cell 54 UR 
 Toilet Clogged 
 Description:  <none> 
 5436 2/20/2008 Completed DOC/SW1 Cell 34 LL 
 Toilet Can't Flush 
 Description:  <none> 
 5489 2/20/2008 Completed DOC/NE1 Chase Closet 26-27 LL 
 Major Leak 
 Description:  <none> 
 5490 2/20/2008 Completed DOC/NW1 Chase Closet 24-25 LL 
 Major Leak 
 Description:  <none> 
 5491 2/20/2008 Completed DOC/NW1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 5492 2/20/2008 Completed DOC/NW2 Chase Closet 24-25 LL 
 Major Leak 
 Description:  <none> 
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 5497 2/20/2008 Completed DOC/SW2 Cell 42 UR 
 Sink Clogged 
 Description:  <none> 
 5504 2/20/2008 Completed DOC/NW3 Cell 18 UL 
 Sink Clogged 
 Description:  <none> 
 5506 2/20/2008 Completed DOC/SW1 Cell 11 UL 
 Sink Clogged 
 Description:  <none> 
 5507 2/20/2008 Completed DOC/SW1 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
 5509 2/20/2008 Completed DOC/SW1 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
 5534 2/20/2008 Completed DOC/300 
 Toilet Clogged 
 Description:  Plumbing 
  

 5552 2/20/2008 Completed DOC/SW3 Cell 28 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 5553 2/20/2008 Completed DOC/SW1 Cell 46 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 5554 2/20/2008 Completed DOC/SW1 Cell 25 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 5558 2/20/2008 Completed DOC/NE3 Cell 66 LR 
 Toilet Clogged 
 Description:  <none> 
 5583 2/20/2008 Completed DOC/SE1 Cell 39 LL 
 Sink-No Water 
 Description:  <none> 
 5584 2/20/2008 Completed DOC/SE1 Cell 51 UR 
 Toilet Can't Flush 
 Description:  <none> 
 5586 2/20/2008 Completed DOC/N3 Cell 19 LL 
 Sink Clogged 
 Description:  <none> 
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 5590 2/20/2008 Completed DOC/NW1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 5591 2/20/2008 Completed DOC/SW3 Chase Closet 19-20 UL 
 Major Leak 
 Description:  <none> 
 5592 2/20/2008 Completed DOC/SW3 Chase Closet 72-73 LR 
 Major Leak 
 Description:  <none> 
 5596 2/20/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 5597 2/20/2008 Completed DOC/NW1 Cell 52 UR 
 Toilet Clogged 
 Description:  <none> 
 5598 2/20/2008 Completed DOC/NW1 Cell 53 UR 
 Toilet Clogged 
 Description:  <none> 
 5599 2/20/2008 Completed DOC/NE1 Cell 35 LL 
 Sink-No Water 
 Description:  <none> 
 5638 2/21/2008 Completed DOC/NW3 Cell 18 UL 
 Sink Clogged 
 Description:  <none> 
 5640 2/21/2008 Completed DOC/NE3 Cell 21 LL 
 Toilet Clogged 
 Description:  <none> 
 5645 2/21/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Clogged 
 Description:  <none> 
 5653 2/21/2008 Completed DOC/SW3 Cell 28 LL 
 Toilet Clogged 
 Description:  <none> 
 5637 2/21/2008 Completed DOC/NE2 Cell 04 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 5663 2/21/2008 Completed DOC/SW2 Cell 42 UR 
 Sink Clogged 
 Description:  <none> 
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 5656 2/21/2008 Completed DOC/S1 Cell 28 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 5657 2/21/2008 Completed DOC/G01 
 Sink-No Water 
 Description:  Phones 
  

 5675 2/21/2008 Completed DOC/NE1 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 5671 2/21/2008 Completed DOC/NW3 Cell 18 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 5674 2/21/2008 Completed DOC/N2 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 5685 2/21/2008 Completed DOC/100 
 Toilet Clogged 
 Description:  Plumbing 
  

 5690 2/21/2008 Completed DOC/NW2 Cell 53 UR 
 Sink-No Water 
 Description:  <none> 
 5722 2/21/2008 Completed DOC/NW3 Cell 07 UL 
 Toilet Clogged 
 Description:  <none> 
 5723 2/21/2008 Completed DOC/NW3 Cell 18 UL 
 Toilet Clogged 
 Description:  <none> 
 5725 2/21/2008 Completed DOC/NE3 Cell 21 LL 
 Toilet Clogged 
 Description:  <none> 
 5726 2/21/2008 Completed DOC/NE3 Cell 30 LL 
 Sink Clogged 
 Description:  <none> 
 5727 2/21/2008 Completed DOC/S3 Cell 10 UL 
 Toilet Clogged 
 Description:  <none> 
 5730 2/21/2008 Completed DOC/S3 Cell 58 UR 
 Toilet Clogged 
 Description:  <none> 
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 5742 2/22/2008 Completed DOC/SE2 Cell 30 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 5743 2/22/2008 Completed DOC/NW2 Block 
 Sink Clogged 
 Description:  Plumbing 
  

 5744 2/22/2008 Completed DOC/SW2 Cell 30 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 5749 2/22/2008 Completed DOC/S3 Cell 79 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 5767 2/22/2008 Completed DOC/NE3 Cell 21 LL 
 Toilet Clogged 
 Description:  <none> 
 5769 2/22/2008 Completed DOC/NE3 Cell 53 UR 
 Toilet Can't Flush 
 Description:  <none> 
 5777 2/22/2008 Completed DOC/S3 Cell 10 UL 
 Toilet Clogged 
 Description:  <none> 
 5778 2/22/2008 Completed DOC/S3 Cell 10 UL 
 Toilet Can't Flush 
 Description:  <none> 
 5783 2/22/2008 Completed DOC/SE1 Chase Closet 06-07 UL 
 Major Leak 
 Description:  <none> 
 5784 2/22/2008 Completed DOC/SE1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 5785 2/22/2008 Completed DOC/NE1 Cell 39 LL 
 Toilet Clogged 
 Description:  <none> 
 5786 2/22/2008 Completed DOC/NW1 Chase Closet 22-23 LL 
 Major Leak 
 Description:  <none> 
 5787 2/22/2008 Completed DOC/NW1 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
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 5788 2/22/2008 Completed DOC/NW1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 5791 2/22/2008 Completed DOC/NW3 Cell 06 UL 
 Toilet Clogged 
 Description:  <none> 
 5792 2/22/2008 Completed DOC/NW3 Cell 18 UL 
 Sink Clogged 
 Description:  <none> 
 5797 2/22/2008 Completed DOC/NW2 Chase Closet 14 UL 
 Major Leak 
 Description:  <none> 
 5798 2/22/2008 Completed DOC/NW2 Chase Closet 24-25 LL 
 Major Leak 
 Description:  <none> 
 5804 2/22/2008 Completed DOC/NW2 Cell 74 LR 
 Major Leak 
 Description:  <none> 
 5832 2/23/2008 Completed DOC/NE1 Block 
 Toilet Clogged 
 Description:  <none> 
 5840 2/23/2008 Completed DOC/SW2 Cell 30 LL 
 Toilet Can't Flush 
 Description:  <none> 
 5884 2/23/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Clogged 
 Description:  <none> 
 5885 2/23/2008 Completed DOC/S3 Cell 05 UL 
 Sink Clogged and hot water inop 
 Description:  <none> 
 5878 2/23/2008 Completed DOC/NE1 Cell 39 LL 
 Toilet Clogged 
 Description:  <none> 
 5847 2/23/2008 Completed DOC/SE2 Cell 33 LL 
 Toilet Clogged 
 Description:  <none> 
 5848 2/23/2008 Completed DOC/NE2 Cell 33 LL 
 Toilet Clogged 
 Description:  <none> 
 5881 2/23/2008 Completed DOC/N3 Cell 19 LL 
 Sink Clogged 
 Description:  <none> 
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 5914 2/24/2008 Completed DOC/MALE R&D G43 
 Toilet Can't Flush 
 Description:  <none> 
 5952 2/24/2008 Completed DOC/SE1 Cell 39 LL 
 Toilet Clogged 
 Description:  <none> 
 5953 2/24/2008 Completed DOC/SW1 Cell 36 LL 
 Sink-No Water 
 Description:  <none> 
 5925 2/24/2008 Completed DOC/NE3 Cell 21 LL 
 Toilet Can't Flush 
 Description:  <none> 
 5926 2/24/2008 Completed DOC/NE3 Cell 28 LL 
 Sink-No Water 
 Description:  <none> 
 5927 2/24/2008 Completed DOC/NE3 Cell 58 UR 
 Toilet Can't Flush 
 Description:  <none> 
 5934 2/25/2008 Completed DOC/NE3 Cell 53 UR 
 Toilet Can't Flush 
 Description:  <none> 
 6194 2/25/2008 Completed DOC/NE1 Chase Closet 26-27 LL 
 Major Leak 
 Description:  <none> 
 5970 2/25/2008 Completed DOC/135 
 Toilet Clogged 
 Description:  Plumbing 
  
 Mens bathroom Rm 137 ist floor Admin side has a clogged toilet 

 5974 2/25/2008 Completed DOC/SW2 Cell 30 LL 
 Toilet Clogged 
 Description:  <none> 
 5979 2/25/2008 Completed DOC/NW2 Cell 74 LR 
 Major Leak 
 Description:  <none> 
 5980 2/25/2008 Completed DOC/NW2 Cell 53 UR 
 Major Leak 
 Description:  <none> 
 5981 2/25/2008 Completed DOC/NE2 Cell 04 UL 
 Sink Clogged 
 Description:  <none> 
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 5984 2/25/2008 Completed DOC/S2 Shower B LL 
 Shower-No Water 
 Description:  <none> 
 5983 2/25/2008 Completed DOC/SE3 Cell 71 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 5988 2/25/2008 Completed DOC/NW1 Cell 74 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 5992 2/25/2008 Completed DOC/SW2 Cell 30 LL 
 Toilet Clogged 
 Description:  <none> 
 5995 2/25/2008 Completed DOC/MALE R&D G43 
 Toilet Clogged 
 Description:  Plumbing 
  

 6002 2/25/2008 Completed DOC/N2 Cell 17 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 6007 2/26/2008 Completed DOC/NE3 Cell 53 UR 
 Toilet Can't Flush 
 Description:  <none> 
 6023 2/26/2008 Completed DOC/NE1 Cell 72 LR 
 Toilet Clogged 
 Description:  <none> 
 6029 2/26/2008 Completed DOC/SW2 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 6080 2/26/2008 Completed DOC/S3 Cell 58 UR 
 Toilet Can't Flush 
 Description:  <none> 
 6081 2/26/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 6042 2/26/2008 Completed DOC/N2 Cell 17 UL 
 Sink Clogged 
 Description:  <none> 
 6043 2/26/2008 Completed DOC/N2 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
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 6044 2/26/2008 Completed DOC/SE1 Chase Closet 55-56 UR 
 Major Leak 
 Description:  <none> 
 6045 2/26/2008 Completed DOC/SE1 Cell 16 UL 
 Toilet Clogged 
 Description:  <none> 
 6050 2/26/2008 Completed DOC/SW1 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 6060 2/26/2008 Completed DOC/S1 Chase Closet 06-07 UL 
 Major Leak 
 Description:  <none> 
 6061 2/26/2008 Completed DOC/S1 Chase Closet 10-11 UL 
 Major Leak 
 Description:  <none> 
 6062 2/26/2008 Completed DOC/S1 Chase Closet 15-16 UL 
 Major Leak 
 Description:  <none> 
 6063 2/26/2008 Completed DOC/S1 Chase Closet 02-03 UL 
 Major Leak 
 Description:  <none> 
 6064 2/26/2008 Completed DOC/S1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 6070 2/26/2008 Completed DOC/NE1 Chase Closet 24-25 LL 
 Major Leak 
 Description:  <none> 
 6129 2/27/2008 Completed DOC/SW2 Common Area 
 Major Leak 
 Description:  <none> 
 6103 2/27/2008 Completed DOC/N3 Cell 41 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 6106 2/27/2008 Completed DOC/NE2 Cell 04 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 6136 2/28/2008 Completed DOC/S1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
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 6137 2/28/2008 Completed DOC/S1 Chase Closet 50-51 UR 
 Major Leak 
 Description:  <none> 
 6138 2/28/2008 Completed DOC/S1 Chase Closet 55-56 UR 
 Major Leak 
 Description:  <none> 
 6153 2/28/2008 Completed DOC/NW1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 6154 2/28/2008 Completed DOC/NW1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 6155 2/28/2008 Completed DOC/NW1 Chase Closet 24-25 LL 
 Major Leak 
 Description:  <none> 
 6156 2/28/2008 Completed DOC/NE1 Chase Closet 22-23 LL 
 Major Leak 
 Description:  <none> 
 6157 2/28/2008 Completed DOC/NE1 Chase Closet 26-27 LL 
 Major Leak 
 Description:  <none> 
 6158 2/28/2008 Completed DOC/NE3 Cell 21 LL 
 Toilet Can't Flush 
 Description:  <none> 
 6161 2/28/2008 Completed DOC/SE1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 6166 2/28/2008 Completed DOC/NW1 Chase Closet 30-31 LL 
 Major Leak 
 Description:  <none> 
 6167 2/28/2008 Completed DOC/NW1 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
 6168 2/28/2008 Completed DOC/NW1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 6169 2/28/2008 Completed DOC/NW1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 6173 2/28/2008 Completed DOC/S3 Cell 10 UL 
 Toilet Clogged 
 Description:  <none> 
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 6174 2/28/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 6175 2/28/2008 Completed DOC/S3 Cell 25 LL 
 Toilet Can't Flush 
 Description:  <none> 
 6176 2/28/2008 Completed DOC/S3 Cell 30 LL 
 Toilet Can't Flush 
 Description:  <none> 
 6177 2/28/2008 Completed DOC/S3 Cell 53 UR 
 Toilet Can't Flush 
 Description:  <none> 
 6178 2/28/2008 Completed DOC/S3 Cell 58 UR 
 Toilet Can't Flush 
 Description:  <none> 
 6199 2/29/2008 Completed DOC/N2 Cell 20 LL 
 Sink-No Water 
 Description:  <none> 
 6200 2/29/2008 Completed DOC/N2 Cell 32 LL 
 Sink-No Water 
 Description:  <none> 
 6201 2/29/2008 Completed DOC/N2 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 6223 2/29/2008 Completed DOC/N2 Shower B UR 
 Shower Drain Clogged 
 Description:  <none> 
 6226 2/29/2008 Completed DOC/S1 Chase Closet 50-51 UR 
 Major Leak 
 Description:  <none> 
 6227 2/29/2008 Completed DOC/S1 Chase Closet 52-53 UR 
 Major Leak 
 Description:  <none> 
 6231 2/29/2008 Completed DOC/SW1 Cell 34 LL 
 Toilet Can't Flush 
 Description:  <none> 
 6237 2/29/2008 Completed DOC/S3 Cell 10 UL 
 Toilet Clogged 
 Description:  <none> 
 6243 2/29/2008 Completed DOC/SE1 Cell 16 UL 
 Toilet Clogged 
 Description:  <none> 
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 6276 3/2/2008 Completed DOC/SW3 Cell 04 UL 
 Toilet Clogged 
 Description:  <none> 
 6320 3/2/2008 Completed DOC/N2 Cell 20 LL 
 Sink-No Water 
 Description:  <none> 
 6326 3/2/2008 Completed DOC/NE1 Cell 39 LL 
 Toilet Clogged 
 Description:  <none> 
 6327 3/2/2008 Completed DOC/NE1 Cell 02 UL 
 Toilet Clogged 
 Description:  <none> 
 6328 3/2/2008 Completed DOC/NE1 Cell 38 LL 
 Toilet Clogged 
 Description:  <none> 
 6331 3/2/2008 Completed DOC/NE1 Cell 50 UR 
 Sink Clogged 
 Description:  <none> 
 6336 3/2/2008 Completed DOC/NE2 Cell 33 LL 
 Toilet Clogged 
 Description:  <none> 
 6341 3/3/2008 Completed DOC/NE3 Block 
 Toilet Can't Flush 
 Description:  <none> 
 6350 3/3/2008 Completed DOC/SW3 Cell 04 UL 
 Toilet Clogged 
 Description:  <none> 
 6356 3/3/2008 Completed DOC/SW1 Block 
 Toilet broken 
 Description:  <none> 
 6402 3/3/2008 Completed DOC/NE3 Cell 57 UR 
 Toilet Can't Flush 
 Description:  <none> 
 6413 3/3/2008 Completed DOC/S3 Cell 10 UL 
 Toilet Can't Flush 
 Description:  <none> 
 6415 3/3/2008 Completed DOC/S3 Cell 53 UR 
 Toilet Clogged 
 Description:  <none> 
 6416 3/3/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
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 6369 3/3/2008 Completed DOC/N2 Cell 13 UL 
 Toilet Clogged 
 Description:  <none> 
 6371 3/3/2008 Completed DOC/NE1 Cell 39 LL 
 Toilet Can't Flush 
 Description:  <none> 
 6433 3/4/2008 Completed DOC/S1 Cell 27 LL 
 Toilet Can't Flush 
 Description:  <none> 
 6434 3/4/2008 Completed DOC/S1 Block 
 Shower Drain Clovers 
 Description:  <none> 
 6422 3/4/2008 Completed DOC/NW3 Block 
 Sink Clogged 
 Description:  <none> 
 6425 3/4/2008 Completed DOC/S3 Cell 10 UL 
 Toilet Can't Flush 
 Description:  <none> 
 6427 3/4/2008 Completed DOC/S3 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 6445 3/4/2008 Completed DOC/NW1 Cell 39 LL 
 Toilet Can't Flush 
 Description:  <none> 
 6469 3/4/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 6470 3/4/2008 Completed DOC/S3 Cell 10 UL 
 Toilet Clogged 
 Description:  <none> 
 6471 3/4/2008 Completed DOC/S3 Cell 53 UR 
 Toilet Clogged 
 Description:  <none> 
 6476 3/4/2008 Completed DOC/NW2 Chase Closet 70-71 LR 
 Major Leak 
 Description:  <none> 
 6477 3/4/2008 Completed DOC/NW1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 6478 3/4/2008 Completed DOC/NW1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
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 6459 3/4/2008 Completed DOC/N2 Cell 12 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 6482 3/4/2008 Completed DOC/N2 Cell 12 UL 
 Toilet Clogged 
 Description:  <none> 
 6483 3/4/2008 Completed DOC/N2 Chase Closet 33-34 UL 
 Major Leak 
 Description:  <none> 
 6484 3/4/2008 Completed DOC/N2 Chase Closet 33-34 UL 
 Major Leak 
 Description:  <none> 
 6486 3/4/2008 Completed DOC/N2 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 6494 3/4/2008 Completed DOC/N2 Cell 12 UL 
 Toilet Clogged 
 Description:  <none> 
 6500 3/4/2008 Completed DOC/S1 Cell 34 LL 
 Sink Clogged 
 Description:  <none> 
 6506 3/4/2008 Completed DOC/S2 Cell 37 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 6513 3/4/2008 Completed DOC/NW1 Chase Closet 30-31 LL 
 Major Leak 
 Description:  <none> 
 6515 3/4/2008 Completed DOC/NW3 Cell 18 UL 
 Toilet Clogged 
 Description:  <none> 
 6519 3/4/2008 Completed DOC/NE1 Cell 35 LL 
 Toilet Clogged 
 Description:  <none> 
 6520 3/4/2008 Completed DOC/S3 Cell 53 UR 
 Toilet Can't Flush 
 Description:  <none> 
 6521 3/4/2008 Completed DOC/NE1 Cell 39 LL 
 Toilet Clogged 
 Description:  <none> 
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 6542 3/4/2008 Completed DOC/S3 Cell 04 UL 
 Toilet Can't Flush 
 Description:  <none> 
 6543 3/4/2008 Completed DOC/S3 Cell 10 UL 
 Toilet Can't Flush 
 Description:  <none> 
 6550 3/4/2008 Completed DOC/NE3 Cell 57 UR 
 Toilet Clogged 
 Description:  <none> 
 6551 3/4/2008 Completed DOC/SW2 Cell 55 UR 
 Sink Clogged 
 Description:  <none> 
 6571 3/5/2008 Completed DOC/S3 Cell 04 UL 
 Toilet Can't Flush 
 Description:  <none> 
 6573 3/5/2008 Completed DOC/S3 Cell 10 UL 
 Toilet Can't Flush 
 Description:  <none> 
 6576 3/5/2008 Completed DOC/S3 Cell 53 UR 
 Toilet Can't Flush 
 Description:  <none> 
 6577 3/5/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 6580 3/5/2008 Completed DOC/S3 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 6590 3/5/2008 Completed DOC/SE1 Chase Closet 35-36 LL 
 Major Leak 
 Description:  <none> 
 6591 3/5/2008 Completed DOC/SE1 Chase Closet 55-56 UR 
 Major Leak 
 Description:  <none> 
 6594 3/5/2008 Completed DOC/S1 Cell 34 LL 
 Toilet Clogged 
 Description:  <none> 
 6595 3/5/2008 Completed DOC/S1 Cell 37 LL 
 Major Leak 
 Description:  <none> 
 6598 3/5/2008 Completed DOC/NE1 Cell 39 LL 
 Toilet Clogged 
 Description:  <none> 
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 6599 3/5/2008 Completed DOC/NE1 Cell 38 LL 
 Toilet Clogged 
 Description:  <none> 
 6600 3/5/2008 Completed DOC/NE1 Cell 35 LL 
 Toilet Clogged 
 Description:  <none> 
 6616 3/6/2008 Completed DOC/SE1 Cell 43 UR 
 Sink Leak 
 Description:  <none> 
 6625 3/6/2008 Completed DOC/SW1 Cell 34 LL 
 Toilet Can't Flush 
 Description:  <none> 
 6627 3/6/2008 Completed DOC/SW1 Cell 69 LR 
 Sink Clogged 
 Description:  <none> 
 6630 3/6/2008 Completed DOC/SW1 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 6633 3/6/2008 Completed DOC/S1 Cell 34 LL 
 Sink Clogged 
 Description:  <none> 
 6638 3/6/2008 Completed DOC/SE2 Cell 33 LL 
 Toilet Clogged 
 Description:  <none> 
 6639 3/6/2008 Completed DOC/SE2 Cell 33 LL 
 Sink Clogged 
 Description:  <none> 
 6643 3/6/2008 Completed DOC/S3 Cell 04 UL 
 Toilet Can't Flush 
 Description:  <none> 
 6644 3/6/2008 Completed DOC/S3 Cell 10 UL 
 Toilet Can't Flush 
 Description:  <none> 
 6652 3/6/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 6660 3/6/2008 Completed DOC/S3 Cell 53 UR 
 Toilet Can't Flush 
 Description:  <none> 
 6685 3/7/2008 Completed DOC/S3 Cell 10 UL 
 Toilet Clogged 
 Description:  <none> 
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 6686 3/7/2008 Completed DOC/S3 Cell 10 UL 
 Toilet Can't Flush 
 Description:  <none> 
 6693 3/7/2008 Completed DOC/S3 Cell 21 LL 
 Toilet Can't Flush 
 Description:  <none> 
 6695 3/7/2008 Completed DOC/S3 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 6709 3/7/2008 Completed DOC/SW2 Cell 30 LL 
 Toilet Clogged 
 Description:  <none> 
 6711 3/7/2008 Completed DOC/SW2 Cell 29 LL 
 Toilet Clogged 
 Description:  <none> 
 6712 3/7/2008 Completed DOC/SW2 Cell 32 LL 
 Toilet Clogged 
 Description:  <none> 
 6726 3/8/2008 Completed DOC/SW2 Cell 77 LR 
 Sink Clogged 
 Description:  <none> 
 6736 3/8/2008 Completed DOC/N3 Block 
 Toilet Clogged 
 Description:  <none> 
 6737 3/8/2008 Completed DOC/NE3 Cell 57 UR 
 Toilet Clogged 
 Description:  <none> 
 6742 3/8/2008 Completed DOC/S3 Cell 53 UR 
 Toilet Can't Flush 
 Description:  <none> 
 6753 3/8/2008 Completed DOC/SE2 Shower A UR 
 Sink Clogged 
 Description:  <none> 
 6814 3/9/2008 Completed DOC/SE2 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 6769 3/9/2008 Completed DOC/NW3 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 6774 3/9/2008 Completed DOC/S3 Cell 53 UR 
 Toilet Can't Flush 
 Description:  <none> 
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 6794 3/9/2008 Completed DOC/SE2 Cell 43 UR 
 Sink Clogged 
 Description:  <none> 
 6801 3/9/2008 Completed DOC/SE2 Cell 55 UR 
 Sink Clogged 
 Description:  <none> 
 6808 3/10/2008 Completed DOC/S3 Cell 53 UR 
 Toilet Can't Flush 
 Description:  <none> 
 6828 3/10/2008 Completed DOC/NE2 Cell 71 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 6855 3/10/2008 Completed DOC/SE1 Cell 65 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 6873 3/10/2008 Completed DOC/N2 Cell 15 UL 
 Sink-No Water 
 Description:  <none> 
 6875 3/10/2008 Completed DOC/N2 Chase Closet 20-21 UL 
 Major Leak 
 Description:  <none> 
 6882 3/10/2008 Completed DOC/NW1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 6901 3/10/2008 Completed DOC/S3 Cell 53 UR 
 Toilet Can't Flush 
 Description:  <none> 
 6921 3/10/2008 Completed DOC/S2 Cell 33 LL 
 Toilet Can't Flush 
 Description:  <none> 
 6932 3/10/2008 Completed DOC/SW2 Cell 12 UL 
 Sink-No Water 
 Description:  <none> 
 6933 3/10/2008 Completed DOC/SW2 Cell 13 UL 
 Sink-No Water 
 Description:  <none> 
 6934 3/10/2008 Completed DOC/SW2 Cell 14 UL 
 Sink-No Water 
 Description:  <none> 
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 6935 3/10/2008 Completed DOC/SW2 Cell 07 UL 
 Sink-No Water 
 Description:  <none> 
 6936 3/10/2008 Completed DOC/SW2 Cell 30 LL 
 Toilet Clogged 
 Description:  <none> 
 6937 3/10/2008 Completed DOC/SW2 Cell 29 LL 
 Sink Clogged 
 Description:  <none> 
 6942 3/10/2008 Completed DOC/SW2 Cell 59 UR 
 Toilet Clogged 
 Description:  <none> 
 6944 3/10/2008 Completed DOC/SW2 Cell 77 LR 
 Sink-No Water 
 Description:  <none> 
 6946 3/10/2008 Completed DOC/SW2 Cell 76 LR 
 Toilet Clogged 
 Description:  <none> 
 6947 3/10/2008 Completed DOC/SW2 Cell 77 LR 
 Toilet Clogged 
 Description:  <none> 
 6976 3/10/2008 Completed DOC/NE1 Chase Closet 24-25 LL 
 Major Leak 
 Description:  <none> 
 6977 3/10/2008 Completed DOC/NE1 Cell 35 LL 
 Toilet Clogged 
 Description:  <none> 
 6978 3/10/2008 Completed DOC/NE1 Cell 38 LL 
 Toilet Clogged 
 Description:  <none> 
 6979 3/10/2008 Completed DOC/NE1 Cell 39 LL 
 Toilet Clogged 
 Description:  <none> 
 6986 3/10/2008 Completed DOC/NE1 Chase Closet 62-63 LR 
 Major Leak 
 Description:  <none> 
 7019 3/11/2008 Completed DOC/N3 Block 
 Toilet Clogged 
 Description:  <none> 
 7025 3/11/2008 Completed DOC/S3 Cell 53 UR 
 Toilet Can't Flush 
 Description:  <none> 
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 7033 3/11/2008 Completed DOC/NE1 Cell 31 LL 
 No Tioller 
 Description:  <none> 
 7039 3/11/2008 Completed DOC/SW2 Common Area 
 Toilet Clogged 
 Description:  de Created  
 7243 3/11/2008 Completed DOC/S1 Cell 37 LL 
 Major Leak 
 Description:  <none> 
 7244 3/11/2008 Completed DOC/S1 Cell 33 LL 
 Sink Clogged 
 Description:  <none> 
 7248 3/11/2008 Completed DOC/NW1 Cell 14 UL 
 Sink Clogged 
 Description:  <none> 
 7249 3/11/2008 Completed DOC/NW1 Cell 39 LL 
 Major Leak 
 Description:  <none> 
 7045 3/11/2008 Completed DOC/S1 Cell 34 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 7047 3/11/2008 Completed DOC/S3 Block 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 7056 3/11/2008 Completed DOC/SW2 Cell 76 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 7057 3/11/2008 Completed DOC/N2 Cell 66 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 7058 3/11/2008 Completed DOC/NE1 Cell 51 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 7059 3/11/2008 Completed DOC/N2 Cell 66 LR 
 Toilet Clogged 
 Description:  Plumbing 
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 7093 3/11/2008 Completed DOC/S1 Cell 33 LL 
 Toilet Clogged 
 Description:  <none> 
 7108 3/12/2008 Completed DOC/NE3 Block 
 Toilet Clogged 
 Description:  Plumbing 
  

 7128 3/12/2008 Completed DOC/NE1 Cell 03 UL 
 Major Leak 
 Description:  <none> 
 7114 3/12/2008 Completed DOC/NE1 Block 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 7115 3/12/2008 Completed DOC/SE2 Cell 55 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 7138 3/12/2008 Completed DOC/S1 Cell 04 UL 
 Sink Clogged 
 Description:  <none> 
 7140 3/12/2008 Completed DOC/S1 Cell 21 LL 
 Sink Clogged 
 Description:  <none> 
 7141 3/12/2008 Completed DOC/S1 Cell 03 UL 
 Major Leak 
 Description:  <none> 
 7144 3/12/2008 Completed DOC/S1 Chase Closet 02-03 UL 
 Major Leak 
 Description:  <none> 
 7145 3/12/2008 Completed DOC/S1 Cell 78 LR 
 Major Leak 
 Description:  <none> 
 7146 3/12/2008 Completed DOC/NW1 Cell 14 UL 
 Sink Clogged 
 Description:  <none> 
 7147 3/12/2008 Completed DOC/NW1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 7148 3/12/2008 Completed DOC/NW1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
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 7120 3/12/2008 Completed DOC/SW3 Cell 32 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 7158 3/12/2008 Completed DOC/N2 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 7197 3/12/2008 Completed DOC/S3 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 7203 3/12/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 7342 3/13/2008 Completed DOC/SW1 Cell 69 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 7343 3/13/2008 Completed DOC/SW1 Cell 69 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 7254 3/13/2008 Completed DOC/NW1 Shower B UR 
 Shower Drain Clogged 
 Description:  <none> 
 7265 3/13/2008 Completed DOC/S1 Chase Closet 15-16 UL 
 Major Leak 
 Description:  <none> 
 7266 3/13/2008 Completed DOC/NE1 Chase Closet 77-78 LR 
 Major Leak 
 Description:  <none> 
 7267 3/13/2008 Completed DOC/NE2 Cell 61 LR 
 Toilet Clogged 
 Description:  <none> 
 7282 3/13/2008 Completed DOC/SW3 Cell 67 LR 
 Toilet Clogged 
 Description:  <none> 
 7317 3/13/2008 Completed DOC/S3 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 7318 3/13/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
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 7320 3/13/2008 Completed DOC/S3 Cell 53 UR 
 Toilet Can't Flush 
 Description:  <none> 
 7339 3/13/2008 Completed DOC/N2 Cell 24 LL 
 Toilet Can't Flush 
 Description:  <none> 
 7346 3/14/2008 Completed DOC/SW1 Cell 53 UR 
 Sink-No Water 
 Description:  <none> 
 7349 3/14/2008 Completed DOC/N3 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
 7362 3/14/2008 Completed DOC/SE3 Cell 54 UR 
 Toilet Clogged 
 Description:  <none> 
 7364 3/14/2008 Completed DOC/SE3 Cell 51 UR 
 Toilet Clogged 
 Description:  <none> 
 7368 3/14/2008 Completed DOC/S1 Cell 04 UL 
 Toilet Clogged 
 Description:  <none> 
 7375 3/14/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Clogged 
 Description:  <none> 
 7383 3/14/2008 Completed DOC/SE2 Cell 43 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 7387 3/14/2008 Completed DOC/SE3 Cell 52 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 7394 3/14/2008 Completed DOC/NW1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 7401 3/14/2008 Completed DOC/S2 Chase Closet 06-07 UL 
 Major Leak 
 Description:  <none> 
 7405 3/14/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
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 7408 3/14/2008 Completed DOC/S3 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 7412 3/14/2008 Completed DOC/N2 Cell 22 LL 
 Sink-No Water 
 Description:  <none> 
 7413 3/14/2008 Completed DOC/N2 Chase Closet 20-21 UL 
 Major Leak 
 Description:  <none> 
 7415 3/14/2008 Completed DOC/N3 Cell 31 LL 
 Toilet Clogged 
 Description:  <none> 
 7421 3/15/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Broken 
 Description:  <none> 
 7473 3/16/2008 Completed DOC/S3 Cell 22 LL 
 broken toilet 
 Description:  <none> 
 7558 3/16/2008 Completed DOC/NW2 Chase Closet 70-71 LR 
 Major Leak 
 Description:  <none> 
 7560 3/16/2008 Completed DOC/N2 Chase Closet 20-21 UL 
 Major Leak 
 Description:  <none> 
 7562 3/16/2008 Completed DOC/N2 Chase Closet 66-67 LR 
 Major Leak 
 Description:  <none> 
 7569 3/16/2008 Completed DOC/SW2 Cell 73 LR 
 Sink Clogged 
 Description:  <none> 
 7570 3/16/2008 Completed DOC/SW2 Cell 42 UR 
 Major Leak 
 Description:  <none> 
 7572 3/16/2008 Completed DOC/S2 Chase Closet 17-18 UL 
 Major Leak 
 Description:  <none> 
 7481 3/16/2008 Completed DOC/NW3 Cell 44 UR 
 toilet clogged 
 Description:  <none> 
 7443 3/16/2008 Completed DOC/NW1 Mop Closet UR 
 Major Leak 
 Description:  <none> 
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 7444 3/16/2008 Completed DOC/NW1 Cell 07 UL 
 Major Leak 
 Description:  <none> 
 7445 3/16/2008 Completed DOC/SW1 Cell 65 LR 
 Major Leak 
 Description:  <none> 
 7448 3/16/2008 Completed DOC/SW1 Cell 69 LR 
 Major Leak 
 Description:  <none> 
 7449 3/16/2008 Completed DOC/SW1 Cell 28 LL 
 Sink Clogged 
 Description:  <none> 
 7451 3/16/2008 Completed DOC/SE1 Chase Closet 30-31 LL 
 Major Leak 
 Description:  <none> 
 7452 3/16/2008 Completed DOC/SE1 Cell 05 UL 
 Toilet Clogged 
 Description:  <none> 
 7453 3/16/2008 Completed DOC/SE1 Cell 40 LL 
 Major Leak 
 Description:  <none> 
 7454 3/16/2008 Completed DOC/S1 Cell 59 UR 
 Major Leak 
 Description:  <none> 
 7515 3/17/2008 Completed DOC/NW3 Cell 78 LR 
 Toilet Clogged 
 Description:  <none> 
 7483 3/17/2008 Completed DOC/N2 Chase Closet 20-21 UL 
 Major Leak 
 Description:  <none> 
 7496 3/17/2008 Completed DOC/S2 Chase Closet 17-18 UL 
 Major Leak 
 Description:  <none> 
 7524 3/17/2008 Completed DOC/NW2 Cell 31 LL 
 Major Leak 
 Description:  <none> 
 7525 3/17/2008 Completed DOC/NW2 Chase Closet 70-71 LR 
 Major Leak 
 Description:  <none> 
 7527 3/17/2008 Completed DOC/N2 Chase Closet 20-21 UL 
 Major Leak 
 Description:  <none> 
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 7547 3/17/2008 Completed DOC/SW3 Chase Closet 19-20 UL 
 Major Leak 
 Description:  <none> 
 7548 3/17/2008 Completed DOC/SW3 Chase Closet 30-31 LL 
 Major Leak 
 Description:  <none> 
 7437 3/17/2008 Completed DOC/NE2 Cell 69 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 7585 3/17/2008 Completed DOC/NW1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 7606 3/17/2008 Completed DOC/NW2 Cell 36 LL 
 Sink Clogged 
 Description:  <none> 
 7607 3/17/2008 Completed DOC/NW2 Cell 36 LL 
 Toilet Clogged 
 Description:  <none> 
 7610 3/17/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 7611 3/17/2008 Completed DOC/S3 Cell 53 UR 
 Toilet Can't Flush 
 Description:  <none> 
 7623 3/17/2008 Completed DOC/NW3 Cell 78 LR 
 Toilet Clogged 
 Description:  <none> 
 7637 3/18/2008 Completed DOC/NW3 Cell 78 LR 
 Toilet Clogged 
 Description:  <none> 
 7641 3/18/2008 Completed DOC/NW3 Cell 09 UL 
 Toilet Clogged 
 Description:  <none> 
 7749 3/18/2008 Completed DOC/NE3 Cell 17 UL 
 Major Leak 
 Description:  <none> 
 7662 3/18/2008 Completed DOC/NE2 Cell 69 LR 
 Sink Clogged 
 Description:  <none> 
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 7760 3/18/2008 Completed DOC/SW3 Cell 22 LL 
 Toilet Clogged 
 Description:  <none> 
 7768 3/18/2008 Completed DOC/NW1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 7769 3/18/2008 Completed DOC/NW1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 7671 3/18/2008 Completed DOC/NW2 Cell 08 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 7683 3/18/2008 Completed DOC/N2 Cell 42 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 7684 3/18/2008 Completed DOC/SE2 Cell 79 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 7713 3/19/2008 Completed DOC/NW3 Cell 78 LR 
 Toilet Clogged 
 Description:  <none> 
 7718 3/19/2008 Completed DOC/SW3 Chase Closet 30-31 LL 
 Major Leak 
 Description:  <none> 
 7726 3/19/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 7706 3/19/2008 Completed DOC/N2 Chase Closet 20-21 UL 
 Major Leak 
 Description:  Plumbing 
  

 7732 3/19/2008 Completed DOC/N3 Cell 17 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 7733 3/19/2008 Completed DOC/N2 Cell 42 UR 
 Toilet Clogged 
 Description:  Plumbing 
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 7745 3/19/2008 Completed DOC/NE2 Cell 50 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 7778 3/19/2008 Completed DOC/NW1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 7779 3/19/2008 Completed DOC/NW1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 7788 3/19/2008 Completed DOC/N3 Cell 31 LL 
 Toilet Can't Flush 
 Description:  <none> 
 7794 3/19/2008 Completed DOC/S1 Cell 21 LL 
 Sink Clogged 
 Description:  <none> 
 7799 3/19/2008 Completed DOC/S2 Cell 69 LR 
 Toilet Clogged 
 Description:  <none> 
 7807 3/19/2008 Completed DOC/NW2 Chase Closet 70-71 LR 
 Major Leak 
 Description:  <none> 
 7809 3/19/2008 Completed DOC/NW2 Cell 45 UR 
 Sink-No Water 
 Description:  <none> 
 7814 3/19/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  the cell is without a toilet numerous request have been made yet remain unaddressed 
 7826 3/20/2008 Completed DOC/NE2 Cell 27 LL 
 Toilet Clogged 
 Description:  <none> 
 7863 3/20/2008 Completed DOC/NE2 Cell 27 LL 
 Toilet Clogged 
 Description:  <none> 
 7822 3/20/2008 Completed DOC/N3 Cell 10 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 7823 3/20/2008 Completed DOC/NW3 Cell 79 LR 
 Toilet Clogged 
 Description:  Plumbing 
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 7824 3/20/2008 Completed DOC/NE2 Cell 67 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 7825 3/20/2008 Completed DOC/CDF/FEMALE R&D G45 
 Sink Clogged 
 Description:  Plumbing 
  

 7870 3/20/2008 Completed DOC/NE2 Cell 27 LL 
 Toilet Clogged 
 Description:  <none> 
 7827 3/20/2008 Completed DOC/NE2 Cell 27 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 7829 3/20/2008 Completed DOC/N3 Cell 10 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 7830 3/20/2008 Completed DOC/NE2 Cell 27 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 7832 3/20/2008 Completed DOC/NW2 Cell 04 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 7834 3/20/2008 Completed DOC/N2 Chase Closet 20-21 UL 
 Major Leak 
 Description:  <none> 
 7836 3/20/2008 Completed DOC/N2 Chase Closet 66-67 LR 
 Major Leak 
 Description:  <none> 
 7840 3/20/2008 Completed DOC/S1 Chase Closet 50-51 UR 
 Major Leak 
 Description:  <none> 
 7853 3/20/2008 Completed DOC/NE1 Chase Closet 22-23 LL 
 Major Leak 
 Description:  <none> 
 7891 3/21/2008 Completed DOC/N3 Cell 11 UL 
 Toilet Clogged 
 Description:  <none> 
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 7894 3/21/2008 Completed DOC/N3 Cell 31 LL 
 Toilet Can't Flush 
 Description:  <none> 
 7905 3/21/2008 Completed DOC/S1 Chase Closet 04-05 UL 
 Major Leak 
 Description:  <none> 
 7906 3/21/2008 Completed DOC/S1 Chase Closet 06-07 UL 
 Major Leak 
 Description:  <none> 
 7907 3/21/2008 Completed DOC/S1 Chase Closet 50-51 UR 
 Major Leak 
 Description:  <none> 
 7908 3/21/2008 Completed DOC/S1 Chase Closet 52-53 UR 
 Major Leak 
 Description:  <none> 
 7909 3/21/2008 Completed DOC/NW2 Chase Closet 70-71 LR 
 Major Leak 
 Description:  <none> 
 7914 3/21/2008 Completed DOC/305 
 Sink-No Water 
 Description:  water fountain between mental health not working it is used by inmates to drink to fill bladder for urinalysis testing 
 7917 3/21/2008 Completed DOC/NE1 Chase Closet 22-23 LL 
 Major Leak 
 Description:  <none> 
 7922 3/21/2008 Completed DOC/SE2 Cell 53 UR 
 Toilet Can't Flush 
 Description:  <none> 
 7925 3/21/2008 Completed DOC/SW2 Cell 28 LL 
 Toilet Clogged 
 Description:  <none> 
 7926 3/22/2008 Completed DOC/N3 Block 
 Toilet Clogged 
 Description:  <none> 
 7939 3/22/2008 Completed DOC/SW2 Cell 38 LL 
 Toilet Clogged 
 Description:  <none> 
 7940 3/22/2008 Completed DOC/NE2 Cell 38 LL 
 Toilet Clogged 
 Description:  <none> 
 7942 3/22/2008 Completed DOC/SE3 Cell 44 UR 
 Sink Clogged 
 Description:  <none> 
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 7943 3/22/2008 Completed DOC/SE3 Cell 42 UR 
 Toilet Clogged 
 Description:  <none> 
 7944 3/22/2008 Completed DOC/SE3 Cell 43 UR 
 Toilet Clogged 
 Description:  <none> 
 8224 3/22/2008 Completed DOC/SE2 Chase Closet 15-16 UL 
 Major Leak 
 Description:  <none> 
 7946 3/23/2008 Completed DOC/N3 Block 
 Toilet Clogged 
 Description:  <none> 
 7951 3/23/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Broken  
 Description:  <none> 
 7960 3/23/2008 Completed DOC/NE2 Cell 38 LL 
 clogged toilet 
 Description:  <none> 
 7969 3/23/2008 Completed DOC/N2 Cell 56 LR 
 sink won't cut off 
 Description:  <none> 
 7976 3/23/2008 Completed DOC/SW2 Cell 73 LR 
 sink stopped up 
 Description:  <none> 
 8008 3/23/2008 Completed DOC/NE2 Shower B LL 
 Shower Drain Clogged 
 Description:  <none> 
 7982 3/24/2008 Completed DOC/N3 Block 
 Toilet Clogged 
 Description:  <none> 
 8002 3/24/2008 Completed DOC/NW2 Block 
 Shower Drain Clogged 
 Description:  <none> 
 8003 3/24/2008 Completed DOC/NW2 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 8225 3/24/2008 Completed DOC/NW2 Shower A LL 
 Shower-No Water 
 Description:  <none> 
 8226 3/24/2008 Completed DOC/NW2 Shower A LL 
 Shower-No Water 
 Description:  <none> 
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 8006 3/24/2008 Completed DOC/SW2 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
 8014 3/24/2008 Completed DOC/SW2 Cell 79 LR 
 Major Leak 
 Description:  <none> 
 8024 3/24/2008 Completed DOC/S1 Cell 27 LL 
 Toilet Clogged 
 Description:  <none> 
 8025 3/24/2008 Completed DOC/SE1 Cell 40 LL 
 Major Leak 
 Description:  <none> 
 8026 3/24/2008 Completed DOC/SE1 Cell 32 LL 
 Major Leak 
 Description:  <none> 
 8027 3/24/2008 Completed DOC/SE1 Cell 34 LL 
 Major Leak 
 Description:  <none> 
 8028 3/24/2008 Completed DOC/SE1 Cell 33 LL 
 Major Leak 
 Description:  <none> 
 8031 3/24/2008 Completed DOC/NW1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 8032 3/24/2008 Completed DOC/NE2 Cell 50 UR 
 Toilet Clogged 
 Description:  <none> 
 8034 3/24/2008 Completed DOC/N3 Cell 10 UL 
 Toilet Clogged 
 Description:  <none> 
 8035 3/24/2008 Completed DOC/NW3 Cell 57 UR 
 Major Leak 
 Description:  <none> 
 8036 3/24/2008 Completed DOC/NW3 Cell 02 UL 
 Major Leak 
 Description:  <none> 
 8037 3/24/2008 Completed DOC/NW3 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
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 8050 3/24/2008 Completed DOC/SW1 Cell 31 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 8053 3/24/2008 Completed DOC/SE1 Cell 38 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 8054 3/24/2008 Completed DOC/SE2 Cell 08 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 8055 3/24/2008 Completed DOC/NE2 Cell 50 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 8061 3/24/2008 Completed DOC/NE1 Cell 31 LL 
 Toilet Can't Flush 
 Description:  <none> 
 8063 3/24/2008 Completed DOC/NW3 Cell 11 UL 
 Toilet Clogged 
 Description:  <none> 
 8067 3/24/2008 Completed DOC/SW3 Cell 04 UL 
 Toilet Clogged 
 Description:  <none> 
 8069 3/24/2008 Completed DOC/SW3 Chase Closet 30-31 LL 
 Major Leak 
 Description:  <none> 
 8085 3/24/2008 Completed DOC/SE1 Cell 38 LL 
 Toilet Can't Flush 
 Description:  <none> 
 8092 3/24/2008 Completed DOC/SE3 Cell 02 UL 
 Toilet Clogged 
 Description:  <none> 
 8093 3/24/2008 Completed DOC/SE3 Cell 03 UL 
 Toilet Clogged 
 Description:  <none> 
 8094 3/24/2008 Completed DOC/SE3 Cell 42 UR 
 Toilet Clogged 
 Description:  <none> 
 8095 3/24/2008 Completed DOC/SE3 Cell 43 UR 
 Toilet Clogged 
 Description:  <none> 
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 8073 3/24/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 8075 3/24/2008 Completed DOC/S3 Cell 53 UR 
 Toilet Can't Flush 
 Description:  <none> 
 8078 3/24/2008 Completed DOC/S3 Cell 71 LR 
 Sink Clogged 
 Description:  <none> 
 8108 3/25/2008 Completed DOC/N3 Block 
 Toilet Clogged 
 Description:  <none> 
 8320 3/25/2008 Completed DOC/S2 Cell 56 UR 
 Major Leak 
 Description:  <none> 
 8323 3/25/2008 Completed DOC/NE2 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
 8327 3/25/2008 Completed DOC/N2 Cell 20 LL 
 Major Leak 
 Description:  <none> 
 8329 3/25/2008 Completed DOC/N2 Chase Closet 33-34 UL 
 Major Leak 
 Description:  <none> 
 8330 3/25/2008 Completed DOC/N2 Cell 06 UL 
 Major Leak 
 Description:  <none> 
 8331 3/25/2008 Completed DOC/N2 Cell 24 LL 
 Major Leak 
 Description:  <none> 
 8334 3/25/2008 Completed DOC/SW2 Cell 71 LR 
 Sink-No Water 
 Description:  <none> 
 8338 3/25/2008 Completed DOC/SW2 Cell 04 UL 
 Sink-No Water 
 Description:  <none> 
 8339 3/25/2008 Completed DOC/SW2 Cell 73 LR 
 Sink Clogged 
 Description:  <none> 
 8340 3/25/2008 Completed DOC/SW2 Cell 78 LR 
 Sink Clogged 
 Description:  <none> 
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 8360 3/25/2008 Completed DOC/SW2 Chase Closet 30-31 LL 
 Major Leak 
 Description:  <none> 
 8364 3/25/2008 Completed DOC/SW2 Cell 28 LL 
 Sink Clogged 
 Description:  <none> 
 8369 3/25/2008 Completed DOC/SW2 Cell 78 LR 
 Sink Clogged 
 Description:  <none> 
 8370 3/25/2008 Completed DOC/SW2 Cell 76 LR 
 Major Leak 
 Description:  <none> 
 8116 3/25/2008 Completed DOC/NW3 Block 
 Toilet Clogged 
 Description:  Plumbing 
  

 8117 3/25/2008 Completed DOC/NW3 Shower A LL 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 8125 3/25/2008 Completed DOC/SW2 Block 
 Sink Clogged 
 Description:  Plumbing 
  

 8128 3/25/2008 Completed DOC/SW3 Cell 38 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 8133 3/25/2008 Completed DOC/S1 Cell 04 UL 
 Toilet Can't Flush 
 Description:  <none> 
 8136 3/25/2008 Completed DOC/S1 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 8139 3/25/2008 Completed DOC/SW3 Cell 30 LL 
 Major Leak 
 Description:  <none> 
 8151 3/25/2008 Completed DOC/N2 Chase Closet 20-21 UL 
 Major Leak 
 Description:  <none> 
 8152 3/25/2008 Completed DOC/NW1 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
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 8153 3/25/2008 Completed DOC/NW1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 8154 3/25/2008 Completed DOC/NW1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 8158 3/25/2008 Completed DOC/NE1 Chase Closet 22-23 LL 
 Major Leak 
 Description:  <none> 
 8167 3/25/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 8169 3/25/2008 Completed DOC/S3 Cell 53 UR 
 Toilet Can't Flush 
 Description:  <none> 
 8172 3/25/2008 Completed DOC/S3 Cell 71 LR 
 Toilet Clogged 
 Description:  <none> 
 8196 3/25/2008 Completed DOC/SW2 Cell 11 UL 
 Toilet Clogged 
 Description:  <none> 
 8204 3/25/2008 Completed DOC/SW2 Cell 25 LL 
 Sink Clogged 
 Description:  <none> 
 8205 3/25/2008 Completed DOC/SW2 Cell 28 LL 
 Sink Clogged 
 Description:  <none> 
 8218 3/25/2008 Completed DOC/SW2 Cell 73 LR 
 Toilet Clogged 
 Description:  <none> 
 8219 3/25/2008 Completed DOC/SW2 Cell 78 LR 
 Toilet Clogged 
 Description:  <none> 
 8255 3/26/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 8242 3/26/2008 Completed DOC/MALE R&D G43 
 Toilet Clogged 
 Description:  Plumbing 
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 8245 3/26/2008 Completed DOC/S3 Cell 70 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 8251 3/26/2008 Completed DOC/SW3 Cell 71 LR 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 8262 3/26/2008 Completed DOC/S3 Cell 71 LR 
 Toilet Can't Flush 
 Description:  <none> 
 8266 3/26/2008 Completed DOC/NW2 Chase Closet 70-71 LR 
 Major Leak 
 Description:  <none> 
 8268 3/26/2008 Completed DOC/NE1 Mop Closet UL 
 Major Leak 
 Description:  <none> 
 8270 3/26/2008 Completed DOC/NE1 Chase Closet 22-23 LL 
 Major Leak 
 Description:  water seaping through floor tiles in cell 23 
 8277 3/26/2008 Completed DOC/NE1 Cell 59 UR 
 Sink-No Water 
 Description:  <none> 
 8278 3/26/2008 Completed DOC/NE1 Cell 79 LR 
 Toilet Clogged 
 Description:  <none> 
 8285 3/26/2008 Completed DOC/SE1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 8286 3/26/2008 Completed DOC/SE1 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
 8388 3/27/2008 Completed DOC/SW2 Shower A LL 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 8397 3/27/2008 Completed DOC/SE1 Cell 66 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 8402 3/27/2008 Completed DOC/NE2 Cell 78 LR 
 Toilet Clogged 
 Description:  Plumbing 
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 8403 3/27/2008 Completed DOC/KITCHEN B39 
 Sink Clogged 
 Description:  Plumbing 
  
 Plumbing 
  

 8411 3/27/2008 Completed DOC/N3 Block 
 Sink Clogged 
 Description:  Plumbing 
  

 8414 3/27/2008 Completed DOC/200 
 Toilet Clogged 
 Description:  Plumbing 
  

 8421 3/27/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 8422 3/27/2008 Completed DOC/S3 Cell 25 LL 
 Toilet Can't Flush 
 Description:  <none> 
 8431 3/27/2008 Completed DOC/NW2 Chase Closet 70-71 LR 
 Major Leak 
 Description:  <none> 
 8445 3/29/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Broken 
 Description:  Ice Machine 
 Ice Machine 
 Ice Machine 
 Ice Machine 

 8461 3/29/2008 Completed DOC/S2 Chase Closet 26-27 LL 
 Major Leak 
 Description:  <none> 
 8465 3/29/2008 Completed DOC/N2 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 8466 3/29/2008 Completed DOC/N2 Chase Closet 33-34 UL 
 Major Leak 
 Description:  <none> 
 8467 3/29/2008 Completed DOC/N2 Cell 59 LR 
 Toilet Can't Flush 
 Description:  <none> 
 8476 3/30/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Broken 
 Description:  <none> 
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 8507 3/31/2008 Completed DOC/N2 Cell 37 UR 
 Toilet Clogged 
 Description:  <none> 
 8563 3/31/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Broken 
 Description:  <none> 
 8501 3/31/2008 Completed DOC/NE3 Cell 39 LL 
 Sink Water 
 Description:  <none> 
 8514 3/31/2008 Completed DOC/NE1 Cell 15 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 8518 3/31/2008 Completed DOC/NW1 Cell 02 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 8520 3/31/2008 Completed DOC/SW1 Cell 13 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 8524 3/31/2008 Completed DOC/SW2 Cell 26 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 8525 3/31/2008 Completed DOC/SW2 Cell 17 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 8553 3/31/2008 Completed DOC/S1 Cell 76 LR 
 Toilet Can't Flush 
 Description:  <none> 
 8557 3/31/2008 Completed DOC/NE1 Cell 38 LL 
 Toilet Can't Flush 
 Description:  <none> 
 8569 4/1/2008 Completed DOC/NW3 Cell 52 UR 
 Toilet Clogged 
 Description:  <none> 
 8570 4/1/2008 Completed DOC/NW3 Cell 11 UL 
 Toilet Clogged 
 Description:  <none> 
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 8580 4/1/2008 Completed DOC/SW3 Cell 06 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 8581 4/1/2008 Completed DOC/SW3 Cell 49 UR 
 Sink-No Water 
 Description:  Phones 
  

 8583 4/1/2008 Completed DOC/SW2 Cell 33 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 8584 4/1/2008 Completed DOC/NW2 Cell 52 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 8586 4/1/2008 Completed DOC/SE2 Cell 18 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 8599 4/1/2008 Completed DOC/S1 Cell 37 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 8600 4/1/2008 Completed DOC/SE1 Cell 37 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 8626 4/1/2008 Completed DOC/N2 Chase Closet 33-34 UL 
 Major Leak 
 Description:  <none> 
 8635 4/2/2008 Completed DOC/NW3 Cell 11 UL 
 Toilet Clogged 
 Description:  <none> 
 8647 4/2/2008 Completed DOC/S3 Cell 56 UR 
 Toilet Clogged 
 Description:  <none> 
 8658 4/2/2008 Completed DOC/SE1 Block 
 Toilet Clogged 
 Description:  <none> 
 8661 4/2/2008 Completed DOC/SW3 Cell 32 LL 
 Sink Clogged 
 Description:  Plumbing 
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 8663 4/2/2008 Completed DOC/300 
 Toilet Clogged 
 Description:  Plumbing 
  

 8673 4/2/2008 Completed DOC/NE1 Cell 50 UR 
 Sink-No Water 
 Description:  Phones 
  

 8676 4/2/2008 Completed DOC/SW3 Cell 15 UL 
 Sink-No Water 
 Description:  Phones 
  

 8683 4/2/2008 Completed DOC/SW3 Cell 15 UL 
 Sink-No Water 
 Description:  <none> 
 8684 4/2/2008 Completed DOC/SW3 Cell 15 UL 
 Sink-No Water 
 Description:  <none> 
 8696 4/2/2008 Completed DOC/SE2 Cell 06 UL 
 Sink-No Water 
 Description:  <none> 
 8722 4/3/2008 Completed DOC/NE2 Cell 38 LL 
 Toilet Can't Flush 
 Description:  <none> 
 8724 4/3/2008 Completed DOC/SE1 Cell 59 UR 
 Major Leak 
 Description:  <none> 
 8727 4/3/2008 Completed DOC/NE2 Shower A LR 
 Major Leak 
 Description:  <none> 
 8736 4/3/2008 Completed DOC/NE2 Cell 37 LL 
 Toilet Can't Flush 
 Description:  <none> 
 8703 4/3/2008 Completed DOC/Culinary office A/C 
 Sink-No Water 
 Description:  Phones 
  

 8714 4/3/2008 Completed DOC/SE2 Cell 06 UL 
 Sink-No Water 
 Description:  Phones 
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 8716 4/3/2008 Completed DOC/SE2 Cell 37 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 8717 4/3/2008 Completed DOC/N3 Cell 06 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 8719 4/3/2008 Completed DOC/NE3 Cell 37 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 8745 4/3/2008 Completed DOC/S3 Cell 24 LL 
 Toilet Can't Flush 
 Description:  <none> 
 8748 4/3/2008 Completed DOC/S3 Cell 72 LR 
 Toilet Clogged 
 Description:  <none> 
 8752 4/3/2008 Completed DOC/N3 Cell 06 UL 
 Toilet Clogged 
 Description:  <none> 
 8755 4/3/2008 Completed DOC/SW3 Cell 15 UL 
 Sink-No Water 
 Description:  <none> 
 8761 4/3/2008 Completed DOC/NW3 Cell 52 UR 
 Toilet Can't Flush 
 Description:  <none> 
 8762 4/3/2008 Completed DOC/NW3 Cell 11 UL 
 Toilet Can't Flush 
 Description:  <none> 
 8770 4/3/2008 Completed DOC/S2 Chase Closet 26-27 LL 
 Major Leak 
 Description:  <none> 
 8773 4/4/2008 Completed DOC/SE1 Cell 24 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 8776 4/4/2008 Completed DOC/N3 Cell 41 UR 
 Toilet Clogged 
 Description:  Plumbing 
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 8777 4/4/2008 Completed DOC/SE2 Block 
 Toilet Clogged 
 Description:  Plumbing 
  

 8782 4/4/2008 Completed DOC/S3 Cell 56 UR 
 Toilet Clogged 
 Description:  Plumbing 
  
  
  

 8809 4/5/2008 Completed DOC/SW1 Cell 80 LR 
 Major Leak 
 Description:  <none> 
 8829 4/5/2008 Completed DOC/S3 Cell 03 UL 
 Toilet Clogged 
 Description:  <none> 
 8816 4/5/2008 Completed DOC/S3 Cell 57 UR 
 Toilet Clogged 
 Description:  <none> 
 8821 4/5/2008 Completed DOC/NE3 Cell 47 UR 
 Toilet Clogged 
 Description:  <none> 
 8824 4/5/2008 Completed DOC/NE2 Cell 34 LL 
 Toilet Can't Flush 
 Description:  <none> 
 8831 4/5/2008 Completed DOC/NW2 Cell 34 LL 
 Toilet Clogged 
 Description:  <none> 
 8834 4/5/2008 Completed DOC/S1 Cell 23 LL 
 Major Leak 
 Description:  <none> 
 8841 4/5/2008 Completed DOC/S1 Cell 76 LR 
 Toilet Can't Flush 
 Description:  <none> 
 8842 4/5/2008 Completed DOC/S1 Cell 77 LR 
 Toilet Can't Flush 
 Description:  <none> 
 8859 4/6/2008 Completed DOC/S3 Cell 56 UR 
 Toilet Clogged 
 Description:  <none> 
 8860 4/6/2008 Completed DOC/SE3 Cell 14 UL 
 No Water 
 Description:  <none> 
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 8867 4/6/2008 Completed DOC/VAV-191 Admin 3rd FL 
 Toilet Can't Flush 
 Description:  <none> 
 8864 4/6/2008 Completed DOC/NW3 Cell 11 UL 
 Toilet Clogged 
 Description:  <none> 
 8866 4/6/2008 Completed DOC/NW3 Shower A UR 
 Shower-Broke 
 Description:  <none> 
 8872 4/6/2008 Completed DOC/NW2 Cell 37 LL 
 clogged toilet 
 Description:  <none> 
 8883 4/6/2008 Completed DOC/NW1 Chase Closet 57-58 UR 
 Major Leak 
 Description:  REPLACED REGULATOR AND SEALS 
 8887 4/6/2008 Completed DOC/S1 Cell 23 LL 
 Toilet Clogged 
 Description:  <none> 
 8890 4/6/2008 Completed DOC/S1 Cell 27 LL 
 Toilet Clogged 
 Description:  <none> 
 8891 4/6/2008 Completed DOC/S1 Cell 38 LL 
 Toilet Clogged 
 Description:  <none> 
 8892 4/6/2008 Completed DOC/S1 Cell 76 LR 
 Toilet Clogged 
 Description:  <none> 
 8906 4/6/2008 Completed DOC/NE3 Cell 47 UR 
 Toilet Can't Flush 
 Description:  <none> 
 8921 4/6/2008 Completed DOC/SW3 Cell 15 UL 
 Sink-No Water 
 Description:  <none> 
 8958 4/7/2008 Completed DOC/NW3 Cell 11 UL 
 Toilet Clogged 
 Description:  <none> 
 8959 4/7/2008 Completed DOC/NW3 Cell 52 UR 
 Toilet Broken 
 Description:  <none> 
 8964 4/7/2008 Completed DOC/S3 Cell 56 UR 
 Toilet Clogged 
 Description:  <none> 
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 8965 4/7/2008 Completed DOC/SW3 Cell 15 UL 
 No Water 
 Description:  <none> 
 8973 4/7/2008 Completed DOC/SE2 Cell 14 UL 
 -No Water 
 Description:  <none> 
 8990 4/7/2008 Completed DOC/NW2 Cell 30 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 8996 4/7/2008 Completed DOC/SW3 Cell 39 LL 
 Sink-No Water 
 Description:  Phones 
  

 9024 4/7/2008 Completed DOC/S3 Cell 03 UL 
 Toilet Clogged 
 Description:  <none> 
 9025 4/7/2008 Completed DOC/S3 Cell 04 UL 
 Toilet Clogged 
 Description:  <none> 
 9043 4/7/2008 Completed DOC/NE1 Cell 79 LR 
 Toilet Clogged 
 Description:  <none> 
 9050 4/7/2008 Completed DOC/SW2 Cell 39 LL 
 Sink-No Water 
 Description:  <none> 
 9055 4/7/2008 Completed DOC/NW2 Chase Closet 70-71 LR 
 Major Leak 
 Description:  <none> 
 9057 4/7/2008 Completed DOC/NE3 Cell 37 LL 
 Sink Clogged 
 Description:  <none> 
 9065 4/8/2008 Completed DOC/N3 Block 
 Toilet Clogged 
 Description:  <none> 
 9070 4/8/2008 Completed DOC/S3 Block 
 Toilet Clogged 
 Description:  <none> 
 9090 4/8/2008 Completed DOC/SW2 Cell 33 LL 
 Toilet Clogged 
 Description:  <none> 
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 9097 4/8/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 9107 4/8/2008 Completed DOC/NE3 Block 
 Sink Clogged 
 Description:  Plumbing 
  

 9108 4/8/2008 Completed DOC/NE3 Cell 03 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 9124 4/8/2008 Completed DOC/NE3 Cell 71 LR 
 Toilet Can't Flush  DOH 
 Description:  Plumbing 
  
 Toilet Can't Flush 
 Sewage Spill 
 No Air Flow 
 Oven 
 Ceiling Crack 
 Sewage Spill 
 No Air Flow 
 Toilet Can't Flush 
 Walk-In 

 9147 4/8/2008 Completed DOC/SW2 Cell 33 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 9163 4/9/2008 Completed DOC/NW1 Block 
 no hot water 
 Description:  <none> 
 9268 4/9/2008 Completed DOC/NE2 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
 9269 4/9/2008 Completed DOC/NE2 Cell 35 LL 
 Toilet Clogged 
 Description:  <none> 
 9202 4/9/2008 Completed DOC/S3 Cell 76 LR 
 Sink Clogged  DOH 
 Description:  Plumbing 
  
 Sink Clogged 

 9305 4/9/2008 Completed DOC/N3 Block 
 Major Leak 
 Description:  checked ok. 10 minutes 
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 9307 4/9/2008 Completed DOC/N3 Day Room UR 
 Toilet Clogged 
 Description:  <none> 
 9186 4/9/2008 Completed DOC/SW3 Cell 08 UL 
 Sink Clogged  DOH 
 Description:  Plumbing 
  
 Sink Clogged 

 9169 4/9/2008 Completed DOC/S1 Cell 79 LR 
 Sink Clogged 
 Description:  Plumbing 
   UNCLOGGED SINK WITH WIRE 

 9170 4/9/2008 Completed DOC/NE2 Cell 35 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 9316 4/9/2008 Completed DOC/NE2 Shower B LL 
 Shower Drain Clogged 
 Description:  <none> 
 9291 4/10/2008 Completed DOC/NE2 Cell 03 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 9292 4/10/2008 Completed DOC/NW2 Cell 36 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 9293 4/10/2008 Completed DOC/N2 Cell 01 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 9294 4/10/2008 Completed DOC/N2 Cell 35 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 9298 4/10/2008 Completed DOC/N2 Block 
 Sink Clogged 
 Description:  Plumbing 
  

 9301 4/10/2008 Completed DOC/NW3 Cell 13 UL 
 Sink Clogged 
 Description:  Plumbing 
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 9351 4/10/2008 Completed DOC/SE3 Cell 44 UR 
 Sink-No Cold Water  DOH 
 Description:  Sink-No Cold Water 
 9363 4/10/2008 Completed DOC/NE3 Cell 54 UR 
 Sink-No Water 
 Description:  Phones 
  
 Phones 
  
 Plumbing 
  

 9410 4/10/2008 Completed DOC/NW2 Chase Closet 70-71 LR 
 Major Leak 
 Description:  <none> 
 9411 4/10/2008 Completed DOC/N2 Cell 22 LL 
 Toilet Can't Flush 
 Description:  needs toilet and sink unit 
 9440 4/10/2008 Completed DOC/NW3 Cell 13 UL 
 Toilet Clogged 
 Description:  <none> 
 9463 4/11/2008 Completed DOC/SE1 Cell 40 LL 
 Sink Clogged 
 Description:  <none> 
 9516 4/11/2008 Completed DOC/S1 Chase Closet 15-16 UL 
 Major Leak 
 Description:  <none> 
 9517 4/11/2008 Completed DOC/S1 Chase Closet 50-51 UR 
 Major Leak 
 Description:  <none> 
 9519 4/11/2008 Completed DOC/NW3 Cell 37 LL 
 Toilet Clogged 
 Description:  <none> 
 9520 4/11/2008 Completed DOC/SE2 Cell 14 UL 
 Sink-No Water 
 Description:  busted pipe 
 9521 4/11/2008 Completed DOC/SE2 Cell 34 LL 
 Sink-No Water 
 Description:  pipe busted 
 9529 4/11/2008 Completed DOC/NE1 Cell 02 UL 
 Toilet Clogged 
 Description:  <none> 
 9544 4/12/2008 Completed DOC/SW3 Chase Closet 10-11 UL 
 Major Leak 
 Description:  <none> 
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 9577 4/12/2008 Completed DOC/S1 Cell 27 LL 
 Toilet Can't Flush 
 Description:  <none> 
 9591 4/13/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Broken 
 Description:  <none> 
 9610 4/13/2008 Completed DOC/NW1 Cell 48 UR 
 Sink Clogged, toilet cannot  flush 
 Description:  <none> 
 9618 4/13/2008 Completed DOC/N2 Cell 11 UL 
 Toilet Can't Flush 
 Description:  <none> 
 9619 4/13/2008 Completed DOC/N2 Cell 20 LL 
 Toilet Clogged 
 Description:  <none> 
 9625 4/13/2008 Completed DOC/SE3 Cell 42 UR 
 Toilet Clogged 
 Description:  <none> 
 9626 4/13/2008 Completed DOC/SW3 Cell 40 LL 
 Toilet Can't Flush 
 Description:  <none> 
 9719 4/14/2008 Completed DOC/NW2 Cell 01 UL 
 Sink Clogged  DOH 
 Description:  Plumbing 
  
 Sink Clogged 

 9647 4/14/2008 Completed DOC/SE3 Cell 44 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 9651 4/14/2008 Completed DOC/N3 Block 
 Toilet Clogged 
 Description:  Plumbing 
  

 9694 4/14/2008 Completed DOC/N2 Cell 02 UL 
 Toilet Can't Flush  DOH 
 Description:  Plumbing 
  
 Toilet Can't Flush 

 9662 4/14/2008 Completed DOC/NW2 Block 
 ur shower area conduit pulled off wall 
 Description:  <none> 
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 9816 4/15/2008 Completed DOC/SW1 Cell 34 LL 
 Sink Clogged 
 Description:  <none> 
 9827 4/15/2008 Completed DOC/S1 Cell 76 LR 
 Toilet Clogged 
 Description:  <none> 
 9828 4/15/2008 Completed DOC/S1 Cell 77 LR 
 Toilet Clogged 
 Description:  <none> 
 9872 4/15/2008 Completed DOC/SW2 Cell 40 LL 
 Sink-No Water  DOH 
 Description:  Phones 
  
 Sink-No Hot Water 
 Sink-No Cold Water 

 9956 4/16/2008 Completed DOC/SE1 Block 
 Shower Drain Clogged 
 Description:  <none> 
 9963 4/16/2008 Completed DOC/S1 Block 
 Toilet Clogged 
 Description:  <none> 
 9998 4/16/2008 Completed DOC/SE1 Chase Closet 66-67 LR 
 Major Leak 
 Description:  <none> 
 9984 4/16/2008 Completed DOC/NW3 Cell 12 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 9985 4/16/2008 Completed DOC/NW3 Cell 45 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 9989 4/16/2008 Completed DOC/SE1 Cell 51 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 10001 4/16/2008 Completed DOC/NW1 Cell 48 UR 
 Toilet Can't Flush 
 Description:  <none> 
 10002 4/16/2008 Completed DOC/NW1 Cell 48 UR 
 Sink Clogged 
 Description:  <none> 
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 10003 4/16/2008 Completed DOC/NE1 Cell 35 LL 
 Toilet Clogged 
 Description:  <none> 
 10016 4/16/2008 Completed DOC/SE2 Cell 14 UL 
 Sink-No Water 
 Description:  <none> 
 10017 4/16/2008 Completed DOC/SE2 Cell 34 LL 
 Sink-No Water 
 Description:  <none> 
 10029 4/16/2008 Completed DOC/S3 Cell 32 LL 
 Sink Clogged 
 Description:  <none> 
 10033 4/16/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 10039 4/17/2008 Completed DOC/N2 Shower A LR 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 10097 4/17/2008 Completed DOC/N3 Chase Closet 17-18 UL 
 Major Leak 
 Description:  <none> 
 10098 4/17/2008 Completed DOC/N3 Shower B UR 
 Shower-No Water 
 Description:   
  
  
 Cell Door Br 
 turned water control valve up 

 10099 4/17/2008 Completed DOC/NE3 Cell 21 LL 
 Toilet Can't Flush 
 Description:  <none> 
 10102 4/17/2008 Completed DOC/NW3 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 10082 4/17/2008 Completed DOC/NW3 Cell 45 UR 
 Sink Clogged 
 Description:  <none> 
 10080 4/17/2008 Completed DOC/SW1 Cell 34 LL 
 Major Leak 
 Description:  <none> 
 10083 4/17/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
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 10107 4/17/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 10157 4/19/2008 Completed DOC/SE1 Chase Closet 68-69 LR 
 Major Leak 
 Description:  <none> 
 10203 4/19/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 10207 4/19/2008 Completed DOC/NW2 Cell 54 UR 
 Sink Clogged 
 Description:  <none> 
 10213 4/19/2008 Completed DOC/N2 Chase Closet 20-21 UL 
 Major Leak 
 Description:  <none> 
 10215 4/19/2008 Completed DOC/N2 Chase Closet 22-23 UL 
 Major Leak 
 Description:  <none> 
 10216 4/19/2008 Completed DOC/NE2 Cell 17 UL 
 Toilet Can't Flush 
 Description:  <none> 
 10217 4/19/2008 Completed DOC/NE2 Cell 33 LL 
 Toilet Can't Flush 
 Description:  <none> 
 10228 4/19/2008 Completed DOC/NE1 Cell 31 LL 
 Toilet Can't Flush 
 Description:  <none> 
 10247 4/20/2008 Completed DOC/SE2 Cell 14 UL 
 Toilet Clogged 
 Description:  <none> 
 10248 4/20/2008 Completed DOC/SE2 Cell 34 LL 
 Toilet Clogged 
 Description:  <none> 
 10278 4/20/2008 Completed DOC/S1 Block 
 Toilet Can't Flush 
 Description:  <none> 
 10279 4/20/2008 Completed DOC/S1 Block 
 Sink Clogged 
 Description:  <none> 
 10298 4/20/2008 Completed DOC/S3 Cell 16 UL 
 Sink-No Water 
 Description:  <none> 
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 10299 4/20/2008 Completed DOC/S3 Cell 19 UL 
 Sink Clogged 
 Description:  <none> 
 10300 4/20/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 10304 4/20/2008 Completed DOC/SE1 Gymnasium 
 Major Leak, war 
 Description:  <none> 
 10306 4/20/2008 Completed DOC/N2 Cell 36 LL 
 Toilet Clogged 
 Description:  <none> 
 10307 4/20/2008 Completed DOC/N2 Cell 63 LR 
 Toilet Clogged 
 Description:  <none> 
 10308 4/20/2008 Completed DOC/N2 Chase Closet 19 UL 
 Major Leak 
 Description:  <none> 
 10309 4/20/2008 Completed DOC/N2 Chase Closet 46-47 UR 
 Major Leak 
 Description:  <none> 
 10310 4/20/2008 Completed DOC/N2 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
 10342 4/20/2008 Completed DOC/NE2 Cell 58 UR 
 Toilet Clogged 
 Description:  <none> 
 10344 4/20/2008 Completed DOC/NW3 Control Bubble 
 Major Leak 
 Description:  <none> 
 10345 4/21/2008 Completed DOC/NE1 Block 
  no toliet 
 Description:  <none> 
 10365 4/21/2008 Completed DOC/N2 Block 
 Shower Drain Clogged 
 Description:  <none> 
 10367 4/21/2008 Completed DOC/NE2 Cell 48 UR 
 Toilet Clogged 
 Description:  <none> 
 10372 4/21/2008 Completed DOC/S1 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
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 10378 4/21/2008 Completed DOC/N3 Block 
 Toilet Clogged 
 Description:  unclogged toilet. 15 minutes 
 10387 4/21/2008 Completed DOC/NW3 Block 
 Shower-No Water 
 Description:  replaced shower valve. 40 minutes 
 10388 4/21/2008 Completed DOC/NW3 Block 
 Shower-No Water 
 Description:  replaced shower valve. 45 minutes 
 10391 4/21/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Clogged 
 Description:  <none> 
 10410 4/21/2008 Completed DOC/N2 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
 10411 4/21/2008 Completed DOC/N2 Chase Closet 04-05 UL 
 Major Leak 
 Description:  <none> 
 10412 4/21/2008 Completed DOC/N2 Cell 16 UL 
 Major Leak 
 Description:  <none> 
 10413 4/21/2008 Completed DOC/N2 Chase Closet 10-11 UL 
 Major Leak 
 Description:  <none> 
 10414 4/21/2008 Completed DOC/N2 Cell 36 LL 
 Toilet Clogged 
 Description:  <none> 
 10415 4/21/2008 Completed DOC/N2 Cell 63 LR 
 Toilet Clogged 
 Description:  <none> 
 10416 4/21/2008 Completed DOC/N2 Chase Closet 44-45 UR 
 Major Leak 
 Description:  <none> 
 10430 4/21/2008 Completed DOC/SE2 Cell 14 UL 
 Toilet Can't Flush 
 Description:  <none> 
 10451 4/21/2008 Completed DOC/NE2 Cell 48 UR 
 Toilet Clogged 
 Description:  Plumbing 
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 10452 4/21/2008 Completed DOC/NE2 Cell 76 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 10454 4/21/2008 Completed DOC/NW2 Cell 03 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 10457 4/21/2008 Completed DOC/SE1 Cell 55 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 10458 4/21/2008 Completed DOC/SE1 Cell 70 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 10491 4/22/2008 Completed DOC/SE3 Cell 63 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 10492 4/22/2008 Completed DOC/SE2 Block 
 Toilet Clogged 
 Description:  Plumbing 
  

 10497 4/22/2008 Completed DOC/NE3 Cell 53 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 10500 4/22/2008 Completed DOC/SE1 Cell 40 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 10501 4/22/2008 Completed DOC/SE1 Cell 44 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 10502 4/22/2008 Completed DOC/S1 Cell 79 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 10550 4/23/2008 Completed DOC/NW3 Block 
  Leak in the Control Bubble 
 Description:  steam condensed and caused leaking water to bublbe. replaced hot steam actuator in the pent house. 3 hours   
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 10572 4/23/2008 Completed DOC/N2 Cell 35 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 10573 4/23/2008 Completed DOC/NE2 Cell 65 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 10574 4/23/2008 Completed DOC/SE3 Cell 25 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 10778 4/24/2008 Completed DOC/S2 Chase Closet 08-09 UL 
 Major Leak 
 Description:  <none> 
 10579 4/24/2008 Completed DOC/S1 Cell 02 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 10580 4/24/2008 Completed DOC/SW3 Cell 30 LL 
 Toilet Clogged 
 Description:  <none> 
 10584 4/25/2008 Completed DOC/NE2 Cell 43 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 10609 4/25/2008 Completed DOC/NE3 Cell 75 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 10520 4/25/2008 Completed DOC/NE3 Cell 60 UR 
 Toilet Clogged 
 Description:  <none> 
 10521 4/25/2008 Completed DOC/NE3 Cell 73 LR 
 Sink-No Water 
 Description:  <none> 
 10630 4/25/2008 Completed DOC/NE2 Cell 73 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 10634 4/25/2008 Completed DOC/NE2 Cell 43 UR 
 Toilet Clogged 
 Description:  Toilet Clogged 
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 10815 4/25/2008 Completed DOC/NW3 Shower A LL 
 Shower-No Cold Water 
 Description:  <none> 
 10816 4/25/2008 Completed DOC/NW3 Shower A LR 
 Shower-No Cold Water 
 Description:  <none> 
 10640 4/26/2008 Completed DOC/N2 Cell 09 UL 
 Toilet Clogged 
 Description:  <none> 
 10718 4/27/2008 Completed DOC/NE3 Cell 60 UR 
 Toilet Can't Flush 
 Description:  unclogged toilet. 20 minutes 
 10721 4/27/2008 Completed DOC/NE3 Cell 73 LR 
 Sink-No Water 
 Description:  <none> 
 10782 4/27/2008 Completed DOC/SW3 Chase Closet 79-80 LR 
 Major Leak 
 Description:  <none> 
 10727 4/28/2008 Completed DOC/NW2 Cell 16 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 10729 4/28/2008 Completed DOC/SW3 Cell 36 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 10764 4/29/2008 Completed DOC/NW2 Shower A LR 
 Shower Drain Clogged 
 Description:  unclogged drain 
 10766 4/29/2008 Completed DOC/NW2 Shower A UL 
 Shower-No Water 
 Description:  <none> 
 10794 4/29/2008 Completed DOC/NE1 Cell 16 UL 
 Sink Clogged 
 Description:  <none> 
 10801 4/29/2008 Completed DOC/S1 Chase Closet 19-20 UL 
 Major Leak 
 Description:  <none> 
 10810 4/29/2008 Completed DOC/S1 Block 
 Toilet Clogged 
 Description:  Plumbing 
  
 (Fill In)… 
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 10811 4/29/2008 Completed DOC/300 
 Sink-No Water 
 Description:  Phones 
  

 10828 4/29/2008 Completed DOC/SW2 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 10829 4/29/2008 Completed DOC/NE3 Cell 43 UR 
 Toilet Clogged 
 Description:  unclogged toilet. 20 minutes 
 10830 4/29/2008 Completed DOC/NE3 Cell 60 UR 
 Toilet Clogged 
 Description:  unclogged toilet. 20 minutes 
 10831 4/29/2008 Completed DOC/NE3 Cell 75 LR 
 Toilet Clogged 
 Description:  <none> 
 10838 4/29/2008 Completed DOC/NE1 Cell 33 LL 
 Toilet Clogged 
 Description:  <none> 
 10839 4/29/2008 Completed DOC/NE1 Cell 35 LL 
 Toilet Clogged 
 Description:  <none> 
 10840 4/29/2008 Completed DOC/NE1 Cell 38 LL 
 Toilet Clogged 
 Description:  <none> 
 10841 4/29/2008 Completed DOC/NE1 Cell 79 LR 
 Toilet Clogged 
 Description:  Augered toilet 
 10850 4/30/2008 Completed DOC/N2 Cell 16 UL 
 Toilet Clogged 
 Description:  <none> 
 10856 4/30/2008 Completed DOC/SW1 Cell 35 LL 
 Toilet Clogged 
 Description:  <none> 
 10857 4/30/2008 Completed DOC/SW1 Cell 37 LL 
 Toilet Clogged 
 Description:  <none> 
 10861 4/30/2008 Completed DOC/SW3 Cell 73 LR 
 Toilet Clogged 
 Description:  Plumbing 
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 10873 4/30/2008 Completed DOC/NE3 Cell 43 UR 
 Toilet Can't Flush 
 Description:  unclogged toilet. 20 minutes 
 10882 4/30/2008 Completed DOC/SE1 Cell 32 LL 
 Sink Clogged 
 Description:  <none> 
 10896 4/30/2008 Completed DOC/N2 Cell 20 LL 
 Major Leak 
 Description:  <none> 
 10897 4/30/2008 Completed DOC/N2 Cell 21 LL 
 Major Leak 
 Description:  <none> 
 10899 4/30/2008 Completed DOC/N2 Cell 22 LL 
 Sink Clogged 
 Description:  <none> 
 10909 4/30/2008 Completed DOC/SE1 Cell 01 UL 
 Toilet Clogged 
 Description:  <none> 
 10900 4/30/2008 Completed DOC/SE1 Cell 01 UL 
 Toilet Clogged 
 Description:  <none> 
 10902 4/30/2008 Completed DOC/SE1 Cell 32 LL 
 Toilet Clogged 
 Description:  <none> 
 10960 5/1/2008 Completed DOC/S2 Chase Closet 08-09 UL 
 Major Leak 
 Description:  <none> 
 10963 5/1/2008 Completed DOC/NW2 Cell 09 UL 
 Toilet Can't Flush 
 Description:  snaked toilet  
 10966 5/1/2008 Completed DOC/SE1 Cell 49 UR 
 Major Leak 
 Description:  <none> 
 10923 5/1/2008 Completed DOC/NE1 Cell 26 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 10924 5/1/2008 Completed DOC/NE1 Cell 36 LL 
 Toilet Clogged 
 Description:  Plumbing 
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 10935 5/1/2008 Completed DOC/NW1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 10936 5/1/2008 Completed DOC/NW3 Cell 43 UR 
 Toilet Can't Flush 
 Description:  <none> 
 10941 5/1/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 10946 5/1/2008 Completed DOC/SW1 Cell 11 UL 
 Sink Clogged 
 Description:  <none> 
 10970 5/2/2008 Completed DOC/S1 Cell 10 UL 
 Sink Clogged 
 Description:  <none> 
 11118 5/2/2008 Completed DOC/NW2 Cell 64 LR 
 Sink Clogged 
 Description:  <none> 
 10975 5/2/2008 Completed DOC/SE1 Chase Closet 39-40 LL 
 Major Leak 
 Description:  <none> 
 10977 5/2/2008 Completed DOC/SE2 Cell 34 LL 
 Sink-No Water 
 Description:  <none> 
 10980 5/2/2008 Completed DOC/106 
 Toilet Can't Flush 
 Description:  <none> 
 10981 5/2/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 10982 5/2/2008 Completed DOC/S3 Cell 39 LL 
 Toilet Clogged 
 Description:  <none> 
 10988 5/2/2008 Completed DOC/NW1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 11106 5/3/2008 Completed DOC/NE1 Cell 16 UL 
 Sink Clogged 
 Description:  <none> 
 11107 5/3/2008 Completed DOC/NE1 Cell 50 UR 
 Toilet Clogged 
 Description:  <none> 
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 11110 5/3/2008 Completed DOC/S1 Cell 55 UR 
 Toilet Clogged 
 Description:  <none> 
 11113 5/4/2008 Completed DOC/SW2 Cell 73 LR 
 Toilet Clogged 
 Description:  <none> 
 11014 5/5/2008 Completed DOC/NE3 Cell 48 UR 
 Toilet Clogged 
 Description:  unclogged toilet. 20 minutes 
 11023 5/5/2008 Completed DOC/N3 Cell 41 UR 
 Toilet Clogged 
 Description:  unclogged toilet. 20 minutes 
 11024 5/5/2008 Completed DOC/N3 Cell 41 UR 
 Sink Clogged 
 Description:  unclogged sink. 15 minutes 
 11043 5/5/2008 Completed DOC/SW3 Cell 07 UL 
 Sink-No Water 
 Description:  <none> 
 11045 5/5/2008 Completed DOC/SW3 Cell 09 UL 
 Sink-No Water 
 Description:  adjuusted hot water checkstop 
 11077 5/5/2008 Completed DOC/S2 Chase Closet 70-71 LR 
 Major Leak 
 Description:  <none> 
 11078 5/5/2008 Completed DOC/NW1 Chase Closet 15-16 UL 
 Major Leak 
 Description:  <none> 
 11064 5/5/2008 Completed DOC/SW2 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 11082 5/5/2008 Completed DOC/NW1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 11065 5/5/2008 Completed DOC/SW2 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 11084 5/5/2008 Completed DOC/NW2 Chase Closet 15-16 UL 
 Major Leak 
 Description:  replaced feeder hoses,both water regulators and timer assemblies 
 11086 5/5/2008 Completed DOC/NW2 Cell 27 LL 
 Sink Clogged 
 Description:  found no clogged sink  
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 11087 5/5/2008 Completed DOC/NW2 Chase Closet 35-36 LL 
 Major Leak 
 Description:  replaced entire assemblies both hot and cold 
 11103 5/6/2008 Completed DOC/S2 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 11129 5/6/2008 Completed DOC/SE1 Cell 21 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 11148 5/6/2008 Completed DOC/NW1 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 11156 5/6/2008 Completed DOC/S3 Cell 57 UR 
 Toilet Clogged 
 Description:  <none> 
 11161 5/6/2008 Completed DOC/S1 Chase Closet 72-73 LR 
 Major Leak 
 Description:  <none> 
 11164 5/6/2008 Completed DOC/SW2 Shower A LL 
 Shower-No Water 
 Description:  <none> 
 11165 5/6/2008 Completed DOC/SW2 Shower A UL 
 Shower-No Water 
 Description:  <none> 
 11166 5/6/2008 Completed DOC/SW2 Shower A LR 
 Shower-No Water 
 Description:  <none> 
 11175 5/6/2008 Completed DOC/NW2 Chase Closet 17-18 UL 
 Major Leak 
 Description:  replace entire water assembly for cell 
 11186 5/7/2008 Completed DOC/NW3 Cell 08 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 11188 5/7/2008 Completed DOC/SE2 Cell 14 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 11189 5/7/2008 Completed DOC/SW1 Cell 76 LR 
 Toilet Clogged 
 Description:  Plumbing 
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 11195 5/7/2008 Completed DOC/NW2 Cell 45 UR 
 Sink Clogged 
 Description:  unclog sink 
 11192 5/7/2008 Completed DOC/SW1 Cell 21 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 11219 5/8/2008 Completed DOC/SE1 Cell 28 LL 
 Toilet Clogged 
 Description:  unclogged toilet 
 11220 5/8/2008 Completed DOC/NE2 Cell 54 UR 
 Toilet Clogged 
 Description:  unclogged toilet  
 11227 5/9/2008 Completed DOC/SW2 Cell 17 UL 
 Toilet Clogged 
 Description:  <none> 
 11228 5/9/2008 Completed DOC/SW2 Cell 47 UR 
 Sink Clogged 
 Description:  <none> 
 11230 5/9/2008 Completed DOC/SW2 Cell 55 UR 
 Sink Clogged 
 Description:  <none> 
 11233 5/9/2008 Completed DOC/SE2 Cell 63 LR 
 Toilet Clogged 
 Description:  unclogged toilet  
 11234 5/9/2008 Completed DOC/SE2 Cell 80 LR 
 Sink Clogged 
 Description:  <none> 
 11235 5/9/2008 Completed DOC/NW2 Cell 58 UR 
 Toilet Clogged 
 Description:  <none> 
 11236 5/9/2008 Completed DOC/NW2 Cell 68 LR 
 Toilet Clogged 
 Description:  <none> 
 11335 5/9/2008 Completed DOC/N3 Cell 20 LL 
 Sink Clogged 
 Description:  <none> 
 11239 5/10/2008 Completed DOC/N2 Cell 34 LL 
 Toilet Clogged 
 Description:  <none> 
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 11324 5/10/2008 Completed DOC/N2 Cell 34 LL 
 Toilet Clogged 
 Description:  unclog toilet  
 11325 5/10/2008 Completed DOC/SW1 Cell 29 LL 
 Toilet Clogged 
 Description:  unclog toilet  
 11327 5/10/2008 Completed DOC/NW2 Cell 23 LL 
 Sink Clogged 
 Description:  <none> 
 11328 5/10/2008 Completed DOC/NW2 Cell 41 UR 
 Sink Water Pressure High/Low 
 Description:  replaced water meter unit hot side 
 11329 5/10/2008 Completed DOC/NW2 Cell 49 UR 
 Shower Water Pressure High/Low 
 Description:  replaced water regulator 
 11269 5/10/2008 Completed DOC/S2 Cell 25 LL 
 Toilet Can't Flush 
 Description:  <none> 
 11270 5/10/2008 Completed DOC/NE3 Cell 11 UL 
 Toilet Clogged 
 Description:  <none> 
 11274 5/10/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 11276 5/10/2008 Completed DOC/NW3 Cell 37 LL 
 Toilet Can't Flush 
 Description:  <none> 
 11278 5/10/2008 Completed DOC/NW3 Cell 40 LL 
 Toilet Can't Flush 
 Description:  <none> 
 11279 5/10/2008 Completed DOC/NW3 Cell 47 UR 
 Toilet Clogged 
 Description:  <none> 
 11285 5/10/2008 Completed DOC/SW1 Chase Closet 21 LL 
 Major Leak 
 Description:  <none> 
 11292 5/12/2008 Completed DOC/NW1 Cell 74 LR 
 Sink Clogged 
 Description:  <none> 
 11299 5/12/2008 Completed DOC/SE1 Cell 60 UR 
 Sink-No Water 
 Description:  <none> 
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 11304 5/12/2008 Completed DOC/S1 Cell 24 LL 
 Toilet Clogged 
 Description:  <none> 
 11305 5/12/2008 Completed DOC/S1 Cell 27 LL 
 Toilet Clogged 
 Description:  <none> 
 11306 5/12/2008 Completed DOC/S1 Cell 29 LL 
 Toilet Clogged 
 Description:  <none> 
 11332 5/12/2008 Completed DOC/N3 Cell 23 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 11348 5/12/2008 Completed DOC/SE3 Cell 22 LL 
 Sink-No Water 
 Description:  Phones 
  

 11349 5/12/2008 Completed DOC/SE3 Cell 39 LL 
 Sink-No Water 
 Description:  Phones 
  

 11444 5/13/2008 Completed DOC/SE2 Cell 30 LL 
 Sink-No Water 
 Description:  Phones 
  

 11455 5/13/2008 Completed DOC/S1 Block 
 Sink Clogged 
 Description:  Plumbing 
  

 11487 5/13/2008 Completed DOC/S2 Cell 28 LL 
 Sink-No Water 
 Description:  <none> 
 11488 5/13/2008 Completed DOC/S2 Cell 07 UL 
 Major Leak 
 Description:  <none> 
 11489 5/13/2008 Completed DOC/S2 Cell 45 UR 
 Major Leak 
 Description:  leaking through walls while raining 
 11490 5/13/2008 Completed DOC/S2 Cell 46 UR 
 Major Leak 
 Description:  <none> 
 11495 5/13/2008 Completed DOC/NW3 Cell 35 LL 
 Major Leak 
 Description:  <none> 
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 11496 5/13/2008 Completed DOC/NW3 Cell 37 LL 
 Toilet Clogged 
 Description:  <none> 
 11500 5/13/2008 Completed DOC/SW3 Cell 60 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 11511 5/14/2008 Completed DOC/N3 Cell 20 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 11514 5/14/2008 Completed DOC/NE3 Cell 10 UL 
 Toilet Can't Flush 
 Description:  <none> 
 11515 5/14/2008 Completed DOC/NE3 Cell 37 LL 
 Toilet Can't Flush 
 Description:  <none> 
 11536 5/15/2008 Completed DOC/N2 Cell 63 LR 
 Toilet Clogged 
 Description:  unclog toilet  
  

 11548 5/15/2008 Completed DOC/N2 Cell 59 LR 
 Toilet Clogged 
 Description:  unclog toilet  
 11550 5/15/2008 Completed DOC/NE1 Cell 16 UL 
 Sink Clogged 
 Description:  unclog sink 
 11578 5/16/2008 Completed DOC/NW2 Block 
 Major Leak 
 Description:  <none> 
 11580 5/16/2008 Completed DOC/N3 Cell 32 LL 
 Sink Clogged 
 Description:  <none> 
 11596 5/16/2008 Completed DOC/SE1 Cell 29 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 11597 5/16/2008 Completed DOC/NE2 Cell 01 UL 
 Sink-No Water 
 Description:  Phones 
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 11599 5/16/2008 Completed DOC/SE3 Cell 07 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 11600 5/16/2008 Completed DOC/SW3 Cell 59 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 11603 5/16/2008 Completed DOC/NW2 Cell 69 LR 
 Sink Clogged 
 Description:  Plumbing 
  
 Plumbing 
  

 11604 5/16/2008 Completed DOC/SE1 Cell 29 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 11605 5/16/2008 Completed DOC/SE1 Cell 05 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 11641 5/17/2008 Completed DOC/SW2 Cell 33 LL 
 Sink-No Water 
 Description:  <none> 
 11642 5/17/2008 Completed DOC/SW2 Cell 51 UR 
 Sink Clogged 
 Description:  <none> 
 11643 5/17/2008 Completed DOC/SW2 Cell 59 UR 
 Sink Clogged 
 Description:  <none> 
 11644 5/17/2008 Completed DOC/SW2 Cell 62 LR 
 Sink Clogged 
 Description:  <none> 
 11645 5/17/2008 Completed DOC/SW2 Cell 70 LR 
 Sink Clogged 
 Description:  <none> 
 11656 5/17/2008 Completed DOC/SE1 Cell 29 LL 
 Toilet Can't Flush 
 Description:  <none> 
 11666 5/17/2008 Completed DOC/NE2 Cell 17 UL 
 Toilet Can't Flush 
 Description:  <none> 
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 11667 5/17/2008 Completed DOC/NE2 Cell 38 LL 
 Toilet Can't Flush 
 Description:  <none> 
 11668 5/17/2008 Completed DOC/NE2 Cell 58 UR 
 Toilet Can't Flush 
 Description:  <none> 
 11670 5/17/2008 Completed DOC/NW3 Cell 18 UL 
 Toilet Clogged 
 Description:  <none> 
 11683 5/18/2008 Completed DOC/SE2 Cell 65 LR 
 Toilet Can't Flush 
 Description:  <none> 
 11701 5/19/2008 Completed DOC/SE1 Cell 35 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 11702 5/19/2008 Completed DOC/SE1 Cell 36 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 11704 5/19/2008 Completed DOC/NW1 Cell 37 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 11705 5/19/2008 Completed DOC/NW1 Cell 64 LR 
 Sink-No Water 
 Description:  Phones 
  

 11706 5/19/2008 Completed DOC/NW1 Cell 72 LR 
 Sink-No Water 
 Description:  Phones 
  

 11708 5/19/2008 Completed DOC/SW2 Cell 07 UL 
 Sink-No Water 
 Description:  Phones 
  

 11714 5/19/2008 Completed DOC/S3 Block 
 Sink Clogged 
 Description:  Plumbing 
  

 11719 5/19/2008 Completed DOC/NE1 Cell 40 LL 
 Toilet Clogged 
 Description:  Plumbing 
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 11722 5/19/2008 Completed DOC/N2 Cell 26 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 11724 5/19/2008 Completed DOC/N2 Cell 25 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 11748 5/19/2008 Completed DOC/S3 Cell 70 LR 
 Toilet Clogged 
 Description:  unclog toilet (vandalized) 
 11730 5/20/2008 Completed DOC/SW2 Cell 67 LR 
 Toilet Clogged 
 Description:  <none> 
 11733 5/20/2008 Completed DOC/SW1 Cell 60 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 11737 5/20/2008 Completed DOC/SW2 Cell 01 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 11750 5/20/2008 Completed DOC/SW1 Cell 44 UR 
 Toilet Clogged 
 Description:  <none> 
 11751 5/20/2008 Completed DOC/S3 Cell 77 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 11752 5/20/2008 Completed DOC/S3 Block 
 Sink Clogged 
 Description:  Plumbing 
  

 11783 5/21/2008 Completed DOC/NE3 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 11803 5/21/2008 Completed DOC/SE3 Cell 55 UR 
 Sink-No Water 
 Description:  Phones 
  

 11805 5/21/2008 Completed DOC/SE3 Cell 51 UR 
 Sink-No Water 
 Description:  Phones 
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 11806 5/21/2008 Completed DOC/SE3 Cell 52 UR 
 Sink-No Water 
 Description:  Phones 
  

 11807 5/21/2008 Completed DOC/SE3 Cell 73 LR 
 Sink-No Water 
 Description:  Phones 
  
 Plumbing 
  

 11822 5/21/2008 Completed DOC/N2 Cell 56 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 11823 5/21/2008 Completed DOC/N2 Cell 59 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 11824 5/21/2008 Completed DOC/N2 Cell 68 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 11849 5/22/2008 Completed DOC/S1 Shower B LR 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 11851 5/22/2008 Completed DOC/NE2 Cell 15 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 11852 5/22/2008 Completed DOC/NE2 Cell 74 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 12022 5/23/2008 Completed DOC/NE2 Cell 75 LR 
 Toilet Clogged 
 Description:  unclog toilet  
 12023 5/23/2008 Completed DOC/N2 Cell 49 UR 
 Toilet Clogged 
 Description:  <none> 
 11914 5/26/2008 Completed DOC/N2 Cell 22 LL 
 Sink Clogged 
 Description:  <none> 
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 11946 5/27/2008 Completed DOC/N2 Shower B UL 
 Shower Drain Clogged 
 Description:  <none> 
 11955 5/27/2008 Completed DOC/NE3 Shower B UL 
 Shower Drain Clogged 
 Description:  <none> 
 11983 5/27/2008 Completed DOC/SE1 Cell 23 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 11985 5/27/2008 Completed DOC/SE1 Cell 35 LL 
 Sink-No Water 
 Description:  Phones 
  

 11988 5/27/2008 Completed DOC/SW2 Cell 56 UR 
 Sink-No Water 
 Description:  Phones 
  

 11993 5/27/2008 Completed DOC/SW2 Cell 47 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 11998 5/27/2008 Completed DOC/SW1 Cell 40 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 12009 5/27/2008 Completed DOC/NW1 Cell 47 UR 
 Sink-No Water 
 Description:  Phones 
  

 12013 5/27/2008 Completed DOC/NE3 Cell 15 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 12014 5/27/2008 Completed DOC/NE3 Cell 74 LR 
 Toilet Clogged 
 Description:  Plumbing 
  
 Plumbing 
  

 12015 5/27/2008 Completed DOC/NE3 Cell 05 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 Printed 4/20/2009 3:31:56 PM Page 153 of  227 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Plumbing", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 12016 5/27/2008 Completed DOC/NE3 Cell 74 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 12017 5/27/2008 Completed DOC/N3 Cell 15 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 12018 5/27/2008 Completed DOC/NW3 Cell 78 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 12019 5/27/2008 Completed DOC/N3 Cell 34 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 12026 5/27/2008 Completed DOC/NW1 Cell 37 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 12037 5/27/2008 Completed DOC/NW2 Cell 55 UR 
 Toilet Can't Flush 
 Description:  <none> 
 12120 5/28/2008 Completed DOC/N2 Cell 11 UL 
 Toilet Clogged 
 Description:  <none> 
 12127 5/28/2008 Completed DOC/NW1 Cell 35 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 12128 5/28/2008 Completed DOC/SE2 Cell 22 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 12129 5/28/2008 Completed DOC/SE2 Cell 25 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 12132 5/28/2008 Completed DOC/NW2 Cell 10 UL 
 Sink Clogged 
 Description:  <none> 
 12137 5/28/2008 Completed DOC/SW1 Cell 31 LL 
 Sink Clogged 
 Description:  Plumbing 
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 12139 5/28/2008 Completed DOC/NE3 Cell 25 LL 
 Toilet Clogged 
 Description:  <none> 
 12156 5/28/2008 Completed DOC/S1 Cell 02 UL 
 Toilet Clogged 
 Description:  <none> 
 12172 5/28/2008 Completed DOC/S2 Cell 33 LL 
 Toilet Can't Flush 
 Description:  <none> 
 12173 5/28/2008 Completed DOC/S2 Cell 35 LL 
 Toilet Can't Flush 
 Description:  <none> 
 12174 5/28/2008 Completed DOC/S2 Cell 36 LL 
 Toilet Can't Flush 
 Description:  <none> 
 12175 5/28/2008 Completed DOC/S2 Cell 41 UR 
 Sink Clogged 
 Description:  <none> 
 12239 5/29/2008 Completed DOC/NE2 Shower B UR 
 Shower Drain Clogged 
 Description:  unclog drain 
 12241 5/29/2008 Completed DOC/300 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 12070 5/30/2008 Completed DOC/SE3 Cell 21 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 12305 5/30/2008 Completed DOC/S1 Cell 40 LL 
 Toilet Can't Flush 
 Description:  <none> 
 12320 5/31/2008 Completed DOC/N2 Cell 27 LL 
 Toilet Clogged 
 Description:  <none> 
 12321 5/31/2008 Completed DOC/N2 Shower B LR 
 Shower-No Water 
 Description:  <none> 
 12351 5/31/2008 Completed DOC/SW3 Cell 26 LL 
 Sink-No Water 
 Description:  <none> 
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 12356 5/31/2008 Completed DOC/SW3 Cell 57 UR 
 Sink-No Water 
 Description:  <none> 
 12360 5/31/2008 Completed DOC/SE1 Chase Closet 66-67 LR 
 Major Leak 
 Description:  <none> 
 12365 5/31/2008 Completed DOC/NE3 Cell 13 UL 
 Sink-No Water 
 Description:  <none> 
 12384 6/2/2008 Completed DOC/S2 Control Bubble 
 Sink Clogged 
 Description:  <none> 
 11486 6/2/2008 Completed DOC/S1 Cell 27 LL 
 Toilet Can't Flush 
 Description:  <none> 
 12393 6/2/2008 Completed DOC/SE1 Cell 08 UL 
 Sink-No Water 
 Description:  Phones 
  

 12394 6/2/2008 Completed DOC/NW2 Cell 53 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 12395 6/2/2008 Completed DOC/NW2 Cell 73 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 12415 6/2/2008 Completed DOC/S2 Cell 24 LL 
 Toilet Clogged 
 Description:  Plumbing 
  
 Doors 
  

 12423 6/2/2008 Completed DOC/SE3 Cell 62 LR 
 Toilet Can't Flush 
 Description:  <none> 
 12437 6/2/2008 Completed DOC/S3 Cell 36 LL 
 Sink Clogged 
 Description:  <none> 
 12456 6/2/2008 Completed DOC/N2 Chase Closet 62-63 LR 
 Major Leak 
 Description:  <none> 
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 12473 6/3/2008 Completed DOC/S1 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 12479 6/3/2008 Completed DOC/S2 Block 
 Staff bathroom sink clogged/lock broken NCCHC 
 Description:  Unclogged sink 
 12481 6/3/2008 Completed DOC/SE3 Cell 21 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 12486 6/3/2008 Completed DOC/N2 Cell 16 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 12488 6/3/2008 Completed DOC/N2 Cell 16 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 12489 6/3/2008 Completed DOC/N2 Cell 12 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 12499 6/3/2008 Completed DOC/VISITOR CORRIDOR 313 
 Toilet Clogged 
 Description:  Plumbing 
  

 12501 6/3/2008 Completed DOC/N2 Cell 15 UL 
 Sink-No Water 
 Description:  <none> 
 12505 6/3/2008 Completed DOC/N2 Cell 67 LR 
 Sink-No Water 
 Description:  <none> 
 12506 6/3/2008 Completed DOC/N2 Cell 68 LR 
 Sink-No Water 
 Description:  <none> 
 12513 6/3/2008 Completed DOC/S1 Cell 29 LL 
 Toilet Can't Flush 
 Description:  unclogged 
 12515 6/3/2008 Completed DOC/S1 Cell 39 LL 
 Toilet Can't Flush 
 Description:  <none> 
 12518 6/3/2008 Completed DOC/S1 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
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 12521 6/3/2008 Completed DOC/SW1 Cell 11 UL 
 Sink Clogged 
 Description:  <none> 
 12531 6/3/2008 Completed DOC/NE3 Cell 09 UL 
 Sink-No Water 
 Description:  <none> 
 12533 6/3/2008 Completed DOC/NE3 Cell 73 LR 
 Sink-No Water 
 Description:  <none> 
 12534 6/3/2008 Completed DOC/NE3 Cell 75 LR 
 Sink Clogged 
 Description:  <none> 
 12537 6/3/2008 Completed DOC/NW2 Cell 73 LR 
 Toilet Clogged 
 Description:  <none> 
 12583 6/4/2008 Completed DOC/N2 Cell 19 LL 
 Sink Clogged 
 Description:  <none> 
 12584 6/4/2008 Completed DOC/N2 Cell 20 LL 
 Sink Clogged 
 Description:  <none> 
 12586 6/4/2008 Completed DOC/S2 Cell 49 UR 
 Sink-No Water 
 Description:  <none> 
 12613 6/4/2008 Completed DOC/SE1 Cell 48 UR 
 Major Leak 
 Description:  <none> 
 12625 6/4/2008 Completed DOC/NE1 Cell 49 UR 
 Toilet Clogged 
 Description:  <none> 
 12626 6/4/2008 Completed DOC/NE1 Cell 50 UR 
 Toilet Clogged 
 Description:  <none> 
 12627 6/4/2008 Completed DOC/NE1 Cell 51 UR 
 Toilet Clogged 
 Description:  <none> 
 12777 6/6/2008 Completed DOC/SW2 Cell 69 LR 
 Toilet Clogged 
 Description:  Plumbing 
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 12658 6/6/2008 Completed DOC/N3 Cell 17 UL 
 Major Leak 
 Description:  Plumbing 
  

 12659 6/6/2008 Completed DOC/N3 Cell 03 UL 
 Major Leak 
 Description:  Plumbing 
  

 12673 6/7/2008 Completed DOC/S3 Cell 09 UL 
 Sink-No Water 
 Description:  <none> 
 12680 6/7/2008 Completed DOC/NE1 Cell 75 LR 
 Toilet Clogged 
 Description:  <none> 
 12686 6/7/2008 Completed DOC/N3 Chase Closet 17-18 UL 
 Major Leak 
 Description:   =(= . 
 12697 6/7/2008 Completed DOC/NW1 Shower B UL 
 Shower Drain Clogged 
 Description:  <none> 
 12723 6/9/2008 Completed DOC/N2 Shower B LL 
 Shower Drain Clogged 
 Description:  unclog drains  
 12747 6/10/2008 Completed DOC/MALE R&D G43 
 Sink-No Water  DOH 
 Description:  Phones 
  

 12759 6/11/2008 Completed DOC/S2 Cell 13 UL 
 Toilet Clogged 
 Description:  <none> 
 12768 6/11/2008 Completed DOC/S2 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 12780 6/11/2008 Completed DOC/SW1 Cell 61 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 12781 6/11/2008 Completed DOC/SW1 Cell 18 UL 
 Sink Clogged 
 Description:  Plumbing 
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 12782 6/11/2008 Completed DOC/G01 
 Sink-No Water 
 Description:  Phones 
  

 12790 6/11/2008 Completed DOC/N3 Cell 37 UR 
 Toilet Can't Flush 
 Description:  <none> 
 12791 6/11/2008 Completed DOC/N3 Cell 38 UR 
 Sink Clogged 
 Description:  <none> 
 12819 6/11/2008 Completed DOC/S3 Cell 68 LR 
 Toilet Can't Flush 
 Description:  <none> 
 12820 6/11/2008 Completed DOC/NW3 Cell 60 UR 
 Major Leak 
 Description:  <none> 
 12826 6/11/2008 Completed DOC/NW1 Chase Closet 66-67 LR 
 Major Leak 
 Description:  <none> 
 12827 6/11/2008 Completed DOC/NW1 Cell 19 UL 
 Sink Clogged 
 Description:  <none> 
 12828 6/11/2008 Completed DOC/NW1 Cell 20 UL 
 Sink Clogged 
 Description:  <none> 
 12924 6/12/2008 Completed DOC/SW1 Cell 61 LR 
 Toilet Clogged 
 Description:  <none> 
 12925 6/12/2008 Completed DOC/NW1 Cell 19 UL 
 Toilet Clogged 
 Description:  <none> 
 12854 6/12/2008 Completed DOC/N3 Cell 27 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 12856 6/12/2008 Completed DOC/S2 Cell 35 LL 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 12858 6/12/2008 Completed DOC/SW1 Cell 61 LR 
 Toilet Clogged 
 Description:  Plumbing 
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 12862 6/12/2008 Completed DOC/S3 Cell 32 LL 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 12868 6/12/2008 Completed DOC/SW1 Cell 61 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 12876 6/12/2008 Completed DOC/N2 Shower B LL 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 12880 6/12/2008 Completed DOC/S3 Cell 67 LR 
 Toilet Clogged 
 Description:  Plumbing 
  
 Plumbing 
  

 12890 6/13/2008 Completed DOC/SE2 Cell 30 LL 
 Sink-No Water 
 Description:  Phones 
  

 12891 6/13/2008 Completed DOC/SE2 Cell 36 LL 
 Sink-No Water 
 Description:  Phones 
  

 12892 6/13/2008 Completed DOC/SW2 Cell 48 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 12944 6/13/2008 Completed DOC/S2 Cell 29 LL 
 Toilet Can't Flush 
 Description:  <none> 
 13401 6/14/2008 Completed DOC/S3 Cell 68 LR 
 Toilet Clogged 
 Description:  <none> 
 12987 6/14/2008 Completed DOC/NE2 Cell 04 UL 
 Toilet Clogged 
 Description:  <none> 
 13011 6/14/2008 Completed DOC/S3 Cell 68 LR 
 Toilet Clogged 
 Description:  <none> 
 13030 6/15/2008 Completed DOC/SW2 Cell 18 UL 
 Toilet Clogged 
 Description:  <none> 
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 13068 6/15/2008 Completed DOC/S3 Cell 10 UL 
 Sink Clogged 
 Description:  <none> 
 13070 6/15/2008 Completed DOC/S3 Cell 39 LL 
 Sink Clogged 
 Description:  <none> 
 13072 6/15/2008 Completed DOC/S3 Cell 77 LR 
 Sink-No Water 
 Description:  <none> 
 13092 6/16/2008 Completed DOC/SE2 Cell 04 UL 
 Toilet Can't Flush 
 Description:  <none> 
 13104 6/16/2008 Completed DOC/SW3 Cell 67 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 13147 6/17/2008 Completed DOC/N2 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
 13155 6/17/2008 Completed DOC/SW3 Cell 05 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 13182 6/17/2008 Completed DOC/SW1 Cell 11 UL 
 Sink Clogged 
 Description:  <none> 
 13196 6/17/2008 Completed DOC/S3 Cell 78 LR 
 Sink Clogged 
 Description:  <none> 
 13197 6/17/2008 Completed DOC/SW3 Cell 05 UL 
 Sink Clogged 
 Description:  <none> 
 13201 6/17/2008 Completed DOC/NE3 Cell 23 LL 
 Sink-No Water 
 Description:  <none> 
 13202 6/17/2008 Completed DOC/NE3 Cell 37 LL 
 Sink Clogged 
 Description:  <none> 
 13203 6/17/2008 Completed DOC/NE3 Cell 39 LL 
 Sink-No Water 
 Description:  <none> 
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 13212 6/17/2008 Completed DOC/N3 Cell 28 LL 
 Sink Clogged 
 Description:  <none> 
 13213 6/17/2008 Completed DOC/N3 Cell 08 UL 
 Toilet Can't Flush 
 Description:  <none> 
 13214 6/17/2008 Completed DOC/NW1 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 13221 6/17/2008 Completed DOC/NE3 Cell 60 UR 
 Major Leak 
 Description:  <none> 
 13238 6/18/2008 Completed DOC/NE3 Chase Closet 17-18 UL 
 Major Leak 
 Description:  <none> 
 13228 6/18/2008 Completed DOC/NE2 Cell 41 UR 
 Toilet Clogged 
 Description:  <none> 
 13229 6/18/2008 Completed DOC/NE2 Cell 42 UR 
 Toilet Clogged 
 Description:  <none> 
 13403 6/18/2008 Completed DOC/N3 Chase Closet 17-18 UL 
 Major Leak 
 Description:  <none> 
 13231 6/18/2008 Completed DOC/NW3 Chase Closet 17-18 UL 
 Major Leak 
 Description:  <none> 
 13241 6/18/2008 Completed DOC/NW2 Cell 56 UR 
 Toilet Clogged 
 Description:  Plumbing. 56 cell toilet clogged. Used closet auger to unclog toilet. Pulled 1 pair boxer shorts out of toilet. 
 13279 6/18/2008 Completed DOC/NE1 Cell 33 LL 
 Toilet Clogged 
 Description:  <none> 
 13285 6/18/2008 Completed DOC/NW1 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 13295 6/18/2008 Completed DOC/N3 Cell 23 LL 
 Sink Clogged 
 Description:  <none> 
 13296 6/18/2008 Completed DOC/N3 Cell 41 UR 
 Sink Clogged 
 Description:  <none> 
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 13354 6/19/2008 Completed DOC/S1 Cell 11 UL 
 Sink-No Water 
 Description:  Phones 
  

 13358 6/19/2008 Completed DOC/NW2 Cell 17 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 13360 6/19/2008 Completed DOC/N2 Cell 49 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 13361 6/19/2008 Completed DOC/N2 Cell 69 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 13365 6/19/2008 Completed DOC/NE2 Cell 05 UL 
 Sink-No Water 
 Description:  Phones 
  

 13370 6/19/2008 Completed DOC/NE2 Cell 30 LL 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 13371 6/19/2008 Completed DOC/NE2 Cell 36 LL 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 13372 6/19/2008 Completed DOC/SW2 Cell 06 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 13385 6/19/2008 Completed DOC/N3 Cell 72 LR 
 Major Leak 
 Description:  <none> 
 13393 6/19/2008 Completed DOC/SW1 Cell 75 LR 
 Sink-No Water 
 Description:  <none> 
 13458 6/20/2008 Completed DOC/S1 Cell 72 LR 
 Toilet Can't Flush 
 Description:  <none> 
 13521 6/20/2008 Completed DOC/SW1 Cell 61 LR 
 Toilet Clogged 
 Description:  Toilet Clogged /unclogged 61 cell using K-50 
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 13543 6/21/2008 Completed DOC/NE1 Cell 34 LL 
 Toilet Clogged 
 Description:  <none> 
 13553 6/21/2008 Completed DOC/NE2 Cell 49 UR 
 Toilet Can't Flush 
 Description:  Plumbing. Toilet had no pressure adjusted pressure in chase closet 
 13568 6/22/2008 Completed DOC/N2 Shower A LL 
 Shower Drain Clogged 
 Description:  ran K50 found rag causing blockage 
 13590 6/22/2008 Completed DOC/S3 Cell 06 UL 
 Toilet Can't Flush 
 Description:  <none> 
 13592 6/22/2008 Completed DOC/S3 Cell 45 UR 
 Sink-No Water 
 Description:  <none> 
 13614 6/22/2008 Completed DOC/SE3 Cell 50 UR 
 Sink Clogged 
 Description:  <none> 
 13615 6/22/2008 Completed DOC/SE3 Cell 52 UR 
 Sink-No Water 
 Description:  <none> 
 13561 6/23/2008 Completed DOC/NE3 Cell 16 UL 
 Sink-No Water 
 Description:  <none> 
 13639 6/23/2008 Completed DOC/S3 Cell 02 UL 
 Toilet Can't Flush 
 Description:  <none> 
 13641 6/23/2008 Completed DOC/S3 Cell 18 UL 
 Sink-No Water 
 Description:  <none> 
 13690 6/24/2008 Completed DOC/NW2 Cell 32 LL 
 Toilet Clogged 
 Description:  Toilet Clogged 
 13734 6/24/2008 Completed DOC/NE3 Cell 16 UL 
 Sink Clogged 
 Description:  <none> 
 13775 6/25/2008 Completed DOC/N3 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
 13776 6/25/2008 Completed DOC/N3 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
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 13777 6/25/2008 Completed DOC/N3 Shower A LR 
 Shower Drain Clogged 
 Description:  <none> 
 13778 6/25/2008 Completed DOC/SW1 Cell 60 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 13779 6/25/2008 Completed DOC/SW1 Cell 22 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 13780 6/25/2008 Completed DOC/VISITOR CORRIDOR 
 Sink Clogged 
 Description:  Plumbing 
  
 Plumbing 
  

 13847 6/25/2008 Completed DOC/N1 Block 
 Major Leak 
 Description:  <none> 
 14136 6/26/2008 Completed DOC/S2 Cell 66 LR 
 Major Leak 
 Description:  <none> 
 13883 6/26/2008 Completed DOC/N3 Cell 26 LL 
 Sink Clogged 
 Description:  <none> 
 15109 6/26/2008 Completed DOC/N1 Cell 52 UR 
 Toilet Clogged 
 Description:  unclog toilet no signs of vandalism  
 13892 6/26/2008 Completed DOC/S2 Cell 55 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 13894 6/26/2008 Completed DOC/NW1 Cell 54 UR 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 13896 6/26/2008 Completed DOC/200 
 Sink Clogged 
 Description:  Plumbing 
  

 13897 6/26/2008 Completed DOC/N1 Cell 52 UR 
 Sink-No Water 
 Description:  Phones 
  

 Printed 4/20/2009 3:31:58 PM Page 166 of  227 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Plumbing", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 13898 6/26/2008 Completed DOC/SW1 Cell 14 UL 
 Sink-No Water 
 Description:  Phones 
  

 13902 6/26/2008 Completed DOC/SE1 Cell 06 UL 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 13927 6/26/2008 Completed DOC/SW3 Cell 51 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 13955 6/26/2008 Completed DOC/SW1 Cell 77 LR 
 Major Leak 
 Description:  <none> 
 13956 6/26/2008 Completed DOC/SW1 Cell 78 LR 
 Major Leak 
 Description:  <none> 
 13963 6/26/2008 Completed DOC/NW1 Cell 54 UR 
 Toilet Can't Flush 
 Description:  <none> 
 14049 6/27/2008 Completed DOC/N3 Common Area 
 Toilet Clogged 
 Description:  <none> 
 14013 6/27/2008 Completed DOC/SW1 Chase Closet 70-71 LR 
 Major Leak 
 Description:  <none> 
 13972 6/27/2008 Completed DOC/N1 Cell 50 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 14067 6/27/2008 Completed DOC/SE3 Block 
 Toilet Clogged 
 Description:  Plumbing 
  

 14088 6/28/2008 Completed DOC/NW3 Cell 41 UR 
 Shower Drain Clogged 
 Description:  <none> 
 14150 6/28/2008 Completed DOC/SE3 Cell 37 LL 
 Major Leak 
 Description:  <none> 
 14167 6/28/2008 Completed DOC/NW3 Cell 23 LL 
 Sink Clogged 
 Description:  <none> 
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 14221 6/28/2008 Completed DOC/NW1 Cell 75 LR 
 Major Leak 
 Description:  <none> 
 14283 6/29/2008 Completed DOC/NW3 Control Bubble 
 Major Leak 
 Description:  <none> 
 14340 6/29/2008 Completed DOC/NE1 Block 
 WATER FOUNTAIN BROKEN 
 Description:  <none> 
 14332 6/29/2008 Completed DOC/NE2 Cell 69 LR 
 Toilet Leak 
 Description:  <none> 
 14335 6/29/2008 Completed DOC/S2 Cell 02 UL 
 Toilet Can't Flush 
 Description:  <none> 
 14351 6/29/2008 Completed DOC/N1 Cell 10 UL 
 Toilet Can't Flush 
 Description:  <none> 
 14353 6/29/2008 Completed DOC/NW1 Cell 34 LL 
 Sink Water Pressure High/Low 
 Description:  <none> 
 14354 6/29/2008 Completed DOC/NW1 Cell 40 LL 
 Sink Leak 
 Description:  <none> 
 14355 6/29/2008 Completed DOC/NW1 Cell 36 LL 
 Sink-No Hot Water 
 Description:  <none> 
 14422 6/30/2008 Completed DOC/S2 Cell 72 LR 
 Sink Clogged 
 Description:  <none> 
 14461 6/30/2008 Completed DOC/NE1 Cell 67 LR 
 Major Leak 
 Description:  <none> 
 14463 6/30/2008 Completed DOC/NE1 Cell 74 LR 
 Toilet Leak 
 Description:  <none> 
 14483 6/30/2008 Completed DOC/SW1 Cell 18 UL 
 Sink Leak 
 Description:  <none> 
 14488 6/30/2008 Completed DOC/S3 Cell 23 LL 
 Toilet Can't Flush 
 Description:  <none> 
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 14574 7/2/2008 Completed DOC/N2 Cell 72 LR 
 Toilet Clogged 
 Description:  unclog toilet  
 14576 7/2/2008 Completed DOC/N2 Cell 20 LL 
 Toilet Clogged 
 Description:  unclog toilet  
 14582 7/2/2008 Completed DOC/SE2 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 14583 7/2/2008 Completed DOC/SE2 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 14593 7/2/2008 Completed DOC/S2 Cell 77 LR 
 Toilet Clogged 
 Description:  <none> 
 14595 7/2/2008 Completed DOC/N3 Cell 23 LL 
 Sink Clogged 
 Description:  <none> 
 14599 7/2/2008 Completed DOC/NE3 Cell 60 UR 
 Major Leak 
 Description:  <none> 
 14603 7/2/2008 Completed DOC/N1 Cell 09 UL 
 Toilet Can't Flush 
 Description:  <none> 
 14604 7/2/2008 Completed DOC/N1 Cell 02 UL 
 Toilet Can't Flush 
 Description:  <none> 
 14633 7/2/2008 Completed DOC/SW1 Chase Closet 35-36 LL 
 Major Leak 
 Description:  <none> 
 14634 7/2/2008 Completed DOC/SW1 Cell 44 UR 
 Toilet Clogged 
 Description:  <none> 
 14652 7/2/2008 Completed DOC/S3 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 14669 7/2/2008 Completed DOC/N2 Cell 01 UL 
 Toilet Can't Flush 
 Description:  unclog toilet  
 14703 7/3/2008 Completed DOC/NE3 Cell 76 LR 
 Toilet Clogged 
 Description:  <none> 
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 14729 7/3/2008 Completed DOC/SE1 Cell 02 UL 
 Toilet Can't Flush 
 Description:  <none> 
 14764 7/3/2008 Completed DOC/SW1 Cell 11 UL 
 Major Leak 
 Description:  <none> 
 14822 7/5/2008 Completed DOC/S2 Shower B UR 
 Shower-No Water 
 Description:  <none> 
 14831 7/5/2008 Completed DOC/SW3 Chase Closet 70-71 LR 
 Major Leak 
 Description:  <none> 
 14869 7/5/2008 Completed DOC/NE1 Cell 20 UL 
 Toilet Can't Flush 
 Description:  <none> 
 14939 7/7/2008 Completed DOC/SW1 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
 14949 7/7/2008 Completed DOC/S1 Cell 41 UR 
 Toilet Can't Flush 
 Description:  <none> 
 14953 7/7/2008 Completed DOC/SW2 Cell 52 UR 
 Sink Clogged 
 Description:  Plumbing. Unclogged sink 
 14958 7/7/2008 Completed DOC/NW1 Cell 37 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 14959 7/7/2008 Completed DOC/SE3 Cell 51 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 14960 7/7/2008 Completed DOC/SE3 Cell 60 UR 
 Sink-No Water 
 Description:  Phones 
  

 14987 7/8/2008 Completed DOC/NE2 Cell 01 UL 
 Toilet Clogged 
 Description:  unclog toilet  
 14991 7/8/2008 Completed DOC/N2 Cell 16 UL 
 Toilet Clogged 
 Description:  unclog toilet   
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 14995 7/8/2008 Completed DOC/S2 Chase Closet 37-38 LL 
 Major Leak 
 Description:  Plumbing. Water leak all over floor, found 38 cell hot water check stop cracked. Replaced with new check stop and rear  
 airtrol valve 1 new diaphragm 

 15003 7/9/2008 Completed DOC/N2 Cell 59 LR 
 Sink Clogged 
 Description:  unclog sink  
 15023 7/9/2008 Completed DOC/NW1 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
 15011 7/9/2008 Completed DOC/S2 Cell 34 LL 
 Toilet Can't Flush 
 Description:  <none> 
 15061 7/9/2008 Completed DOC/SW3 Cell 44 UR 
 Toilet Clogged 
 Description:  <none> 
 15070 7/9/2008 Completed DOC/S3 Cell 67 LR 
 Toilet Clogged 
 Description:  <none> 
 15071 7/9/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 15076 7/9/2008 Completed DOC/SE2 Cell 42 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 15078 7/9/2008 Completed DOC/NE2 Cell 29 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 15079 7/9/2008 Completed DOC/NW2 Cell 66 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 15081 7/9/2008 Completed DOC/NE2 Cell 44 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 15084 7/9/2008 Completed DOC/NW3 Cell 71 LR 
 Toilet Clogged 
 Description:  Plumbing 
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 15085 7/9/2008 Completed DOC/NW3 Cell 38 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 15088 7/10/2008 Completed DOC/SW1 Cell 56 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 15096 7/10/2008 Completed DOC/NW2 Cell 66 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 15097 7/10/2008 Completed DOC/NW3 Cell 09 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 15098 7/10/2008 Completed DOC/NW3 Cell 18 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 15099 7/10/2008 Completed DOC/NW3 Cell 22 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 15100 7/10/2008 Completed DOC/NW3 Cell 24 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 15101 7/10/2008 Completed DOC/S3 Cell 73 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 15105 7/10/2008 Completed DOC/SE2 Cell 04 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 15116 7/10/2008 Completed DOC/S1 Cell 31 LL 
 Major Leak 
 Description:  <none> 
 15117 7/10/2008 Completed DOC/S1 Cell 71 LR 
 Sink Clogged 
 Description:  <none> 
 15122 7/10/2008 Completed DOC/SW3 Cell 28 LL 
 Sink Clogged 
 Description:  <none> 
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 15127 7/10/2008 Completed DOC/NE1 Cell 55 UR 
 Sink-No Water 
 Description:  <none> 
 15132 7/11/2008 Completed DOC/SE2 Cell 32 LL 
 Sink-No Water 
 Description:  Phones 
  

 15137 7/11/2008 Completed DOC/S3 Cell 10 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 15140 7/11/2008 Completed DOC/NW3 Cell 40 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 15155 7/11/2008 Completed DOC/NW3 Cell 20 UL 
 Sink-No Water 
 Description:  Phones 
  
 Plumbing 
  
 (Fill In)… 
  

 15157 7/11/2008 Completed DOC/NW2 Cell 66 LR 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 15562 7/14/2008 Completed DOC/NW3 Cell 78 LR 
 Sink Clogged 
 Description:  <none> 
 15183 7/14/2008 Completed DOC/SE1 Cell 56 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 15185 7/14/2008 Completed DOC/S3 Cell 24 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 15195 7/15/2008 Completed DOC/SE1 Cell 69 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 15197 7/15/2008 Completed DOC/SE2 Cell 21 LL 
 Sink Clogged 
 Description:  <none> 
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 15198 7/15/2008 Completed DOC/SE2 Cell 43 UR 
 Sink Clogged 
 Description:  <none> 
 15201 7/15/2008 Completed DOC/NW2 Cell 66 LR 
 Toilet Clogged 
 Description:  Plumbing 
  
 Plumbing 
  
 Plumbing 
  

 15226 7/16/2008 Completed DOC/NE2 Cell 26 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 15283 7/16/2008 Completed DOC/S1 Block 
 Shower Drain Clogged 
 Description:  unclog drain 
 15242 7/16/2008 Completed DOC/NW3 Cell 15 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 15285 7/16/2008 Completed DOC/SW1 Cell 73 LR 
 Toilet Clogged 
 Description:  vandalism removed towel from toilet  
 15262 7/17/2008 Completed DOC/SW1 Shower A LR 
 Shower Drain Clogged 
 Description:  <none> 
 15265 7/17/2008 Completed DOC/N1 Cell 55 LR 
 Toilet Clogged 
 Description:  <none> 
 15267 7/17/2008 Completed DOC/SE2 Cell 48 UR 
 Sink-No Water 
 Description:  Phones 
  

 15340 7/17/2008 Completed DOC/NW2 Cell 15 UL 
 Toilet Clogged 
 Description:  unclog toilet  
 15341 7/17/2008 Completed DOC/NW2 Cell 37 LL 
 Toilet Clogged 
 Description:  unclog sink  
 16753 7/17/2008 Completed DOC/SW1 Cell 04 UL 
 Toilet Clogged 
 Description:  Plumbing 
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 16754 7/17/2008 Completed DOC/SW1 Cell 05 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 15344 7/17/2008 Completed DOC/S1 Chase Closet 72-73 LR 
 Major Leak 
 Description:  rebuilt water system  
 15333 7/18/2008 Completed DOC/SW2 Cell 40 LL 
 Shower-No Water 
 Description:  Plumbing 
  
 Phones 
  

 15360 7/18/2008 Completed DOC/SW2 Cell 13 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 15382 7/18/2008 Completed DOC/SW2 Cell 72 LR 
 Sink-No Water 
 Description:  Phones 
  

 15394 7/18/2008 Completed DOC/SW2 Cell 66 LR 
 Sink-No Water 
 Description:  Phones 
  

 15395 7/18/2008 Completed DOC/SW2 Cell 13 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 15431 7/18/2008 Completed DOC/N2 Cell 41 UR 
 Toilet Clogged 
 Description:  <none> 
 15450 7/19/2008 Completed DOC/NW3 Cell 08 UL 
 Sink Water Pressure High/Low 
 Description:  <none> 
 15452 7/19/2008 Completed DOC/SE2 Cell 05 UL 
 Sink Clogged 
 Description:  <none> 
 15455 7/19/2008 Completed DOC/NE1 Cell 55 UR 
 Sink-No Water 
 Description:  <none> 
 15465 7/19/2008 Completed DOC/SW1 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
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 15470 7/20/2008 Completed DOC/NE3 Cell 14 UL 
 Toilet Can't Flush 
 Description:  <none> 
 15471 7/20/2008 Completed DOC/NE3 Cell 18 UL 
 Toilet Can't Flush 
 Description:  <none> 
 15472 7/20/2008 Completed DOC/NE3 Cell 60 UR 
 Toilet Can't Flush 
 Description:  <none> 
 15486 7/21/2008 Completed DOC/S2 Cell 19 UL 
 Sink Clogged 
 Description:  <none> 
 15487 7/21/2008 Completed DOC/S2 Cell 20 UL 
 Sink-No Water 
 Description:  <none> 
 15488 7/21/2008 Completed DOC/SE2 Cell 69 LR 
 Sink-No Water 
 Description:  <none> 
 15489 7/21/2008 Completed DOC/SE2 Cell 72 LR 
 Sink-No Water 
 Description:  <none> 
 15490 7/21/2008 Completed DOC/SE2 Cell 13 UL 
 Sink-No Water 
 Description:  <none> 
 15571 7/21/2008 Completed DOC/NW2 Shower B LR 
 Major Leak 
 Description:  <none> 
 15499 7/21/2008 Completed DOC/NW2 Mop Closet LL 
 Major Leak 
 Description:  <none> 
 15508 7/21/2008 Completed DOC/N3 Cell 26 LL 
 Sink Clogged 
 Description:  Plumbing 
  
  
  

 15510 7/21/2008 Completed DOC/NW3 Common Area 
 Toilet Clogged 
 Description:  Plumbing 
  

 15513 7/21/2008 Completed DOC/SE1 Cell 04 UL 
 Toilet Clogged 
 Description:  Plumbing 
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 15514 7/21/2008 Completed DOC/100 
 Toilet Clogged 
 Description:  Plumbing 
  

 15518 7/21/2008 Completed DOC/SE2 Cell 35 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 15539 7/22/2008 Completed DOC/SE2 Cell 07 UL 
 Sink-No Water 
 Description:  Phones 
  

 15540 7/22/2008 Completed DOC/S2 Cell 29 LL 
 Sink-No Water 
 Description:  Phones 
  

 15541 7/22/2008 Completed DOC/S2 Cell 31 LL 
 Sink-No Water 
 Description:  Phones 
  

 15548 7/22/2008 Completed DOC/NE3 Cell 14 UL 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 15549 7/22/2008 Completed DOC/NE3 Cell 18 UL 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 15550 7/22/2008 Completed DOC/NE3 Cell 60 UR 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 15594 7/22/2008 Completed DOC/S2 Cell 35 LL 
 Sink Clogged 
 Description:  <none> 
 15556 7/22/2008 Completed DOC/S3 Cell 69 LR 
 Toilet Clogged 
 Description:  Augered toilet. Drain flowing ok 
 15559 7/22/2008 Completed DOC/SW3 Cell 61 LR 
 Sink-No Water 
 Description:  Changed hot/cold water diaphragms 
 15560 7/22/2008 Completed DOC/SW3 Cell 62 LR 
 Sink-No Water 
 Description:  Found no problems with hot or cold water. 
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 15561 7/22/2008 Completed DOC/SW3 Cell 63 LR 
 Sink-No Water 
 Description:  Found no problems with hot or cold water. 
 15563 7/22/2008 Completed DOC/NW3 Cell 78 LR 
 Toilet Clogged 
 Description:  <none> 
 15580 7/22/2008 Completed DOC/SW1 Cell 03 UL 
 Toilet Clogged 
 Description:  <none> 
 15590 7/22/2008 Completed DOC/SW1 Cell 72 LR 
 Toilet Clogged 
 Description:  <none> 
 15611 7/23/2008 Completed DOC/NE2 Chase Closet 26-27 LL 
 Major Leak 
 Description:  <none> 
 15765 7/23/2008 Completed DOC/N1 Block 
 Shower Drain Clogged 
 Description:  <none> 
 15557 7/23/2008 Completed DOC/100 
 Toilet Clogged 
 Description:  Plumbing 
  

 15632 7/23/2008 Completed DOC/NE2 Cell 58 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 15633 7/23/2008 Completed DOC/SE1 Cell 25 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 15634 7/23/2008 Completed DOC/200 
 Sink Clogged 
 Description:  Plumbing 
  

 15723 7/23/2008 Completed DOC/100 
 Toilet Can't Flush 
 Description:  <none> 
 15724 7/23/2008 Completed DOC/NE2 Cell 05 UL 
 Toilet Clogged 
 Description:  <none> 
 15763 7/23/2008 Completed DOC/S1 Cell 73 LR 
 Major Leak 
 Description:  <none> 
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 15779 7/23/2008 Completed DOC/S1 Cell 75 LR 
 Major Leak 
 Description:  <none> 
 15780 7/23/2008 Completed DOC/S1 Cell 57 UR 
 Toilet Clogged 
 Description:  <none> 
 15694 7/23/2008 Completed DOC/NW3 Cell 72 LR 
 Toilet Clogged 
 Description:  unclog toilet  
 15682 7/24/2008 Completed DOC/SW2 Cell 30 LL 
 Toilet Clogged 
 Description:  <none> 
 15477 7/24/2008 Completed DOC/N2 Control Bubble 
 Major Leak 
 Description:  <none> 
 15683 7/24/2008 Completed DOC/N1 Block 
 Shower-No Water 
 Description:  Plumbing 
  

 15689 7/24/2008 Completed DOC/SW1 Block 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 15701 7/24/2008 Completed DOC/SE1 Cell 22 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 15702 7/24/2008 Completed DOC/SE1 Cell 23 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 15703 7/24/2008 Completed DOC/SE1 Cell 25 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 15730 7/25/2008 Completed DOC/B01 
 Major Leak 
 Description:  Plumbing. Culinary grease trap backed up and overflowed into rest of basement worked with Mr. Stallard and RotoRooter to 
  alleviate stoppage in main sewer line. 

 15732 7/25/2008 Completed DOC/300 
 Toilet Clogged 
 Description:  Plumbing 
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 15734 7/25/2008 Completed DOC/B01 
 Major Leak 
 Description:  Plumbing. Checked sewage injector after flood took apart and cleaned motor and pipes, tested and reinstalled 
 15988 7/25/2008 Completed DOC/SW1 Cell 75 LR 
 Sink Clogged 
 Description:  <none> 
 15810 7/26/2008 Completed DOC/SE1 Block 
 Shower-No Water 
 Description:  <none> 
 15829 7/26/2008 Completed DOC/S3 Cell 37 LL 
 Toilet Can't Flush 
 Description:  <none> 
 15831 7/26/2008 Completed DOC/S2 Cell 19 UL 
 Toilet Clogged 
 Description:  <none> 
 15849 7/27/2008 Completed DOC/S1 Cell 20 UL 
 Sink-No Water 
 Description:  <none> 
 15851 7/27/2008 Completed DOC/SW2 Cell 30 LL 
 Toilet Clogged 
 Description:  <none> 
 15889 7/27/2008 Completed DOC/SE1 Cell 79 LR 
 Sink Clogged 
 Description:  <none> 
 15893 7/28/2008 Completed DOC/N2 Cell 66 LR 
 Toilet Clogged 
 Description:  <none> 
 15943 7/28/2008 Completed DOC/NE2 Cell 23 LL 
 Sink-No Water 
 Description:  Phones 
  

 15945 7/28/2008 Completed DOC/NE2 Cell 29 LL 
 Sink-No Water 
 Description:  Phones 
  

 15957 7/28/2008 Completed DOC/NE2 Cell 30 LL 
 Sink-No Water 
 Description:  Phones 
  

 15961 7/28/2008 Completed DOC/NE2 Cell 14 UL 
 Toilet Clogged 
 Description:  Plumbing 
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 15966 7/28/2008 Completed DOC/NW2 Cell 53 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 15970 7/28/2008 Completed DOC/NE2 Cell 58 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 15976 7/28/2008 Completed DOC/NE2 Cell 05 UL 
 Toilet Clogged 
 Description:  Plumbing 
  
 Plumbing 
  

 15977 7/28/2008 Completed DOC/100 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 15992 7/28/2008 Completed DOC/N2 Cell 28 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 15993 7/28/2008 Completed DOC/N2 Cell 26 LL 
 Sink-No Water 
 Description:  Phones 
  

 15994 7/28/2008 Completed DOC/N2 Cell 34 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 16006 7/28/2008 Completed DOC/S3 Cell 49 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 16119 7/29/2008 Completed DOC/SE1 Block 
 Shower Drain Clogged 
 Description:  the upper  left and lower left showers are clogged also  the upper  right  and lower right showers  are clogged . 
 Shower Drain Clogged 
 also the number 2 gate is broken. 

 17284 7/29/2008 Completed DOC/S1 Cell 79 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 16329 7/29/2008 Completed DOC/S2 Cell 17 UL 
 no water from sink 
 Description:  <none> 
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 16713 7/29/2008 Completed DOC/NW2 Cell 59 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 16721 7/29/2008 Completed DOC/SE3 Cell 27 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 16723 7/29/2008 Completed DOC/SW3 Cell 22 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 16724 7/29/2008 Completed DOC/N2 Cell 18 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 16725 7/29/2008 Completed DOC/N2 Cell 14 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 16726 7/29/2008 Completed DOC/SE3 Cell 13 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 16235 7/29/2008 Completed DOC/N1 Cell 55 LR 
 toilet broke  
 Description:  <none> 
 16279 7/29/2008 Completed DOC/SE1 Cell 59 UR 
 no cold water  
 Description:  <none> 
 16292 7/29/2008 Completed DOC/Garbage Disposal 001 
 Sewage Spill 
 Description:  replaced sump pump in grease pit in culinary 
 16293 7/29/2008 Completed DOC/N2 Control Bubble 
 Major Leak 
 Description:  <none> 
 16331 7/29/2008 Completed DOC/S2 Cell 20 UL 
 no water from sink 
 Description:  <none> 
 17109 7/30/2008 Completed DOC/SE3 Cell 27 LL 
 Toilet Clogged 
 Description:  Plumbing 
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 16294 7/30/2008 Completed DOC/SW2 Cell 29 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 16316 7/30/2008 Completed DOC/NW2 Cell 48 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 16317 7/30/2008 Completed DOC/SW3 Cell 27 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 17108 7/30/2008 Completed DOC/SE3 Cell 15 UL 
 Sink-No Water 
 Description:  Phones 
  

 16318 7/30/2008 Completed DOC/SE1 Cell 43 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 16411 7/31/2008 Completed DOC/NE1 Cell 31 LL 
 Toilet Can't Flush 
 Description:  <none> 
 16417 7/31/2008 Completed DOC/NE3 Cell 09 UL 
 Toilet Can't Flush 
 Description:  <none> 
 16441 7/31/2008 Completed DOC/S2 Cell 19 UL 
 Sink Clogged 
 Description:  <none> 
 16445 7/31/2008 Completed DOC/S2 Cell 77 LR 
 Toilet Clogged 
 Description:  <none> 
 17298 7/31/2008 Completed DOC/S1 Cell 56 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 16374 7/31/2008 Completed DOC/SW3 Cell 22 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 16375 7/31/2008 Completed DOC/SW3 Cell 58 UR 
 Toilet Clogged 
 Description:  Plumbing 
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 16396 7/31/2008 Completed DOC/SE3 Cell 13 UL 
 Sink Clogged 
 Description:  Plumbing 
  
 Plumbing 
  
 Plumbing 
  

 16397 7/31/2008 Completed DOC/NE3 Cell 14 UL 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 16403 7/31/2008 Completed DOC/S1 Cell 31 LL 
 Toilet Can't flush 
 Description:  <none> 
 16426 7/31/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 16435 7/31/2008 Completed DOC/NW3 Chase Closet 30-31 LL 
 Major Leak 
 Description:  <none> 
 16436 7/31/2008 Completed DOC/NW3 Chase Closet 35-36 LL 
 Major Leak 
 Description:  <none> 
 16447 8/1/2008 Completed DOC/N2 Cell 01 UL 
 Toilet Clogged 
 Description:  <none> 
 17106 8/1/2008 Completed DOC/N1 Cell 41 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 17107 8/1/2008 Completed DOC/N1 Cell 03 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 16735 8/1/2008 Completed DOC/NW2 Cell 66 LR 
 Sink Clogged 
 Description:  <none> 
 16453 8/1/2008 Completed DOC/SW3 Cell 31 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 16515 8/2/2008 Completed DOC/SE1 Block 
 water fountain inoperable  
 Description:  <none> 
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 16529 8/2/2008 Completed DOC/SE1 Cell 80 LR 
 sink clogged 
 Description:  Plumbing 
  

 16559 8/2/2008 Completed DOC/S2 Cell 77 LR 
 toilet won't flush 
 Description:  <none> 
 16610 8/3/2008 Completed DOC/N1 Cell 21 LL 
 Sink Clogged 
 Description:  <none> 
 16647 8/3/2008 Completed DOC/NE2 Cell 46 UR 
 Toilet Can't Flush 
 Description:  <none> 
 17114 8/4/2008 Completed DOC/NW1 Cell 10 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 17115 8/4/2008 Completed DOC/SE1 Cell 04 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 17121 8/4/2008 Completed DOC/SW3 Cell 28 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 17113 8/4/2008 Completed DOC/SW2 Cell 41 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 17290 8/4/2008 Completed DOC/NW1 Cell 57 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 17291 8/4/2008 Completed DOC/SE1 Cell 12 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 17293 8/4/2008 Completed DOC/NW2 Block 
 Major Leak 
 Description:  Plumbing 
  

 16663 8/4/2008 Completed DOC/NW2 Block 
 Toilet Can't Flush 
 Description:  Plumbing 
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 16737 8/4/2008 Completed DOC/NE2 Mop Closet UR 
 Major Leak 
 Description:  <none> 
 16684 8/5/2008 Completed DOC/NE2 Shower A UL 
 Shower-No Water 
 Description:  <none> 
 16689 8/5/2008 Completed DOC/NE2 Shower B LR 
 Shower-No Water 
 Description:  <none> 
 16695 8/5/2008 Completed DOC/NW3 Block 
 water leak 
 Description:  <none> 
 16696 8/5/2008 Completed DOC/NW1 Block 
 Water fountain not working 
 Description:  <none> 
 16703 8/5/2008 Completed DOC/SE3 Cell 29 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 16706 8/5/2008 Completed DOC/NW3 Block 
 Shower-No Water 
 Description:  Plumbing.All showers without water since Sunday. Found mixing valve in 3rd floor mech room turned off 
 16717 8/5/2008 Completed DOC/NE3 Block 
 Shower-No Water 
 Description:  Plumbing 
  

 16718 8/5/2008 Completed DOC/N1 Cell 61 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 16719 8/5/2008 Completed DOC/N2 Block 
 Sink Clogged 
 Description:  Plumbing 
  

 16720 8/5/2008 Completed DOC/S2 Cell 72 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 16729 8/5/2008 Completed DOC/SW3 Cell 22 LL 
 Toilet Clogged 
 Description:  Plumbing 
  
 Plumbing 
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 16730 8/5/2008 Completed DOC/NE3 Cell 09 UL 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 17000 8/5/2008 Completed DOC/N2 Block 
 Sink Leak 
 Description:  <none> 
 17032 8/5/2008 Completed DOC/NW1 Block 
 Toilet Can't Flush 
 Description:  <none> 
 17042 8/6/2008 Completed DOC/S1 Cell 46 UR 
 Toilet Clogged 
 Description:  <none> 
 17046 8/6/2008 Completed DOC/NE1 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 17057 8/6/2008 Completed DOC/N1 Cell 65 LR 
 Sink Clogged 
 Description:  <none> 
 17058 8/6/2008 Completed DOC/N1 Cell 70 LR 
 Sink Clogged 
 Description:  <none> 
 17060 8/6/2008 Completed DOC/NW1 Cell 52 UR 
 Sink Clogged 
 Description:  <none> 
 16774 8/6/2008 Completed DOC/N1 Cell 27 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 16775 8/6/2008 Completed DOC/N1 Cell 63 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 16776 8/6/2008 Completed DOC/N1 Cell 72 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 16844 8/6/2008 Completed DOC/SW2 Cell 34 LL 
 Sink Clogged 
 Description:  <none> 
 16845 8/6/2008 Completed DOC/SW2 Cell 17 UL 
 Toilet Can't Flush 
 Description:  <none> 
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 16847 8/6/2008 Completed DOC/N3 Chase Closet 06-07 UL 
 Major Leak  DOH 
 Description:  Plumbing 
  
 Major Leak 

 16883 8/6/2008 Completed DOC/S3 Cell 02 UL 
 Toilet Can't Flush  DOH 
 Description:  Plumbing 
  
 Toilet Can't Flush 

 16888 8/6/2008 Completed DOC/S3 Cell 14 UL 
 Toilet Can't Flush  DOH 
 Description:  Plumbing 
  
 Toilet Can't Flush 

 16890 8/6/2008 Completed DOC/NW3 Chase Closet 26-27 LL 
 Major Leak DOH 
 Description:  Plumbing 
  
 Major Leak 

 16891 8/7/2008 Completed DOC/NW3 Chase Closet 28-29 LL 
 Major Leak DOH 
 Description:  Replaced hot/cold water diaphragm 
 16892 8/7/2008 Completed DOC/NW3 Chase Closet 30-31 LL 
 Major Leak  DOH 
 Description:  Overhauled mixing control valve 
 16893 8/7/2008 Completed DOC/NW3 Chase Closet 32-33 LL 
 Major Leak  DOH 
 Description:  Plumbing 
  
 Major Leak 

 16894 8/7/2008 Completed DOC/NW3 Chase Closet 37-38 LL 
 Major Leak DOH 
 Description:  Plumbing 
  
 Major Leak 

 16895 8/7/2008 Completed DOC/NW3 Chase Closet 44-45 UR 
 Major Leak  DOH 
 Description:  Plumbing 
  
 Major Leak 

 16897 8/7/2008 Completed DOC/NW3 Chase Closet 59-60 UR 
 Major Leak  DOH 
 Description:  Plumbing 
  
 Major Leak 
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 16909 8/7/2008 Completed DOC/N1 Cell 66 LR 
 Sink Clogged 
 Description:  <none> 
 16910 8/7/2008 Completed DOC/N1 Cell 66 LR 
 Toilet Clogged 
 Description:  <none> 
 16917 8/7/2008 Completed DOC/S2 Cell 37 LL 
 Toilet Can't Flush  DOH 
 Description:  Plumbing 
  
 Toilet Can't Flush 

 16921 8/7/2008 Completed DOC/SE1 Chase Closet 06-07 UL 
 Major Leak  DOH 
 Description:  Plumbing 
  
 Major Leak 

 16906 8/7/2008 Completed DOC/VISITOR CORRIDOR 313 
 Toilet Can't Flush 
 Description:  Plumbing. Installed new flush valve 
 16922 8/7/2008 Completed DOC/SE2 Cell 14 UL 
 Major Leak  DOH 
 Description:  Plumbing 
  
 Major Leak 

 16924 8/7/2008 Completed DOC/SE2 Chase Closet 24-25 LL 
 Major Leak  DOH 
 Description:  Plumbing 
  
 Major Leak 

 16907 8/7/2008 Completed DOC/NW2 Cell 34 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 16925 8/7/2008 Completed DOC/SE2 Chase Closet 28-29 LL 
 Major Leak  DOH 
 Description:  Plumbing 
  
 Major Leak 
  

 16933 8/7/2008 Completed DOC/SE2 Chase Closet 59-60 UR 
 Major Leak  DOH 
 Description:  Plumbing 
  
 Major Leak 
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 16938 8/7/2008 Completed DOC/SE2 Chase Closet 64-65 LR 
 Major Leak  DOH 
 Description:  Plumbing 
  
 Major Leak 
  

 16940 8/7/2008 Completed DOC/SE2 Chase Closet 70-71 LR 
 Major Leak  DOH 
 Description:  Plumbing 
  
 Major Leak 

 16944 8/7/2008 Completed DOC/SE2 Cell 18 UL 
 Toilet Clogged  DOH 
 Description:  Plumbing 
  
 Toilet Clogged 

 17124 8/8/2008 Completed DOC/NW2 Cell 04 UL 
 Sink Clogged 
 Description:  <none> 
 17100 8/8/2008 Completed DOC/SE3 Cell 70 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 17111 8/8/2008 Completed DOC/SE3 Cell 70 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 17127 8/8/2008 Completed DOC/NE1 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 17136 8/8/2008 Completed DOC/S2 Cell 18 UL 
 Sink Clogged 
 Description:  <none> 
 17155 8/8/2008 Completed DOC/SW2 Cell 30 LL 
 Toilet Clogged 
 Description:  <none> 
 17160 8/8/2008 Completed DOC/N1 Block 
 Toilet Can't Flush 
 Description:  <none> 
 17225 8/9/2008 Completed DOC/SW1 Shower A UL 
 Shower Drain C  logged 
 Description:  <none> 
 17226 8/9/2008 Completed DOC/SW1 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
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 17251 8/9/2008 Completed DOC/S3 Block 
 Shower-No hot water  
 Description:  <none> 
 17243 8/9/2008 Completed DOC/S1 Block 
 Toilet Can't Flush 
 Description:  <none> 
 17261 8/10/2008 Completed DOC/N2 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
 17302 8/11/2008 Completed DOC/SE3 Cell 52 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 17303 8/11/2008 Completed DOC/SE3 Cell 58 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 17310 8/12/2008 Completed DOC/SW1 Chase Closet 50-51 UR 
 Chase closet leak 
 Description:  Acorn valves leaking. Replaced backs on airtrol valves hot/cold, also replaced tee. 
 17324 8/12/2008 Completed DOC/SW1 Block 
 No hot water 
 Description:  <none> 
 17437 8/12/2008 Completed DOC/300 
 Sink Clogged 
 Description:  Plumbing 
  

 17469 8/13/2008 Completed DOC/N2 Block 
 Sink Clogged in N2 Medical 
 Description:  Plumbing. Used K-50 Auger to unclog sink 
 17494 8/13/2008 Completed DOC/N3 Cell 16 UL 
 Sink Clogged 
 Description:  <none> 
 17495 8/13/2008 Completed DOC/N3 Cell 17 UL 
 Sink drains slowly 
 Description:  <none> 
 17535 8/13/2008 Completed DOC/N1 Cell 71 LR 
 Sink Clogged 
 Description:  <none> 
 17559 8/14/2008 Completed DOC/NW1 Cell 80 LR 
 Sink Clogged 
 Description:  Plumbing 
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 17560 8/14/2008 Completed DOC/300 
 Toilet Clogged 
 Description:  Plumbing 
  

 17701 8/14/2008 Completed DOC/NW1 Cell 75 LR 
 Toilet Clogged 
 Description:  <none> 
 17582 8/14/2008 Completed DOC/NW2 Cell 75 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 17583 8/14/2008 Completed DOC/NE2 Block 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 17647 8/14/2008 Completed DOC/SE2 Cell 22 LL 
 Toilet Clogged 
 Description:  <none> 
 17620 8/14/2008 Completed DOC/NE1 Cell 20 UL 
 Toilet Clogged 
 Description:  Toilet operational as of 8/15/2008 
 17654 8/14/2008 Completed DOC/SE2 Cell 72 LR 
 Toilet Clogged 
 Description:  <none> 
 17663 8/14/2008 Completed DOC/S3 Cell 58 UR 
 Toilet Clogged 
 Description:  <none> 
 17668 8/14/2008 Completed DOC/NE3 Cell 27 LL 
 Sink-No Water 
 Description:  Found water working properly 08/22/08 
 17722 8/15/2008 Completed DOC/SE2 Cell 68 LR 
 Toilet Clogged 
 Description:  <none> 
 17702 8/15/2008 Completed DOC/NE1 Cell 14 UL 
 Toilet Clogged 
 Description:  <none> 
 17704 8/15/2008 Completed DOC/NW1 Cell 32 LL 
 Sink Clogged 
 Description:  <none> 
 18072 8/15/2008 Completed DOC/N2 Cell 49 UR 
 Toilet Clogged 
 Description:  <none> 
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 17788 8/15/2008 Completed DOC/N3 Cell 06 UL 
 Sink Clogged 
 Description:  <none> 
 17738 8/15/2008 Completed DOC/N2 Cell 01 UL 
 Toilet Clogged 
 Description:  Unclogged toilet 
 17821 8/15/2008 Completed DOC/SE1 Cell 71 LR 
 Sink Clogged 
 Description:  <none> 
 17834 8/15/2008 Completed DOC/SW1 Cell 54 UR 
 Toilet Clogged 
 Description:  Unclogged toilet. Inspected cell 08/16/2008 toilet, sink, lights, door ok 
 17844 8/16/2008 Completed DOC/NE1 Block 
 Toilet Can't Flush 
 Description:  <none> 
 17855 8/16/2008 Completed DOC/N3 Cell 32 LL 
 Sink Clogged 
 Description:  <none> 
 17859 8/16/2008 Completed DOC/NE1 Cell 77 LR 
 Toilet Can't Flush 
 Description:  <none> 
 17868 8/16/2008 Completed DOC/SE2 Cell 23 LL 
 Toilet Clogged 
 Description:  <none> 
 17908 8/16/2008 Completed DOC/SE2 Cell 21 LL 
 Toilet Clogged 
 Description:  <none> 
 17875 8/16/2008 Completed DOC/NE3 Shower A UL 
 Shower Drain Clogged 
 Description:  Used drain opener on shower drain. 08/22/08 
 17886 8/16/2008 Completed DOC/SE3 Cell 53 UR 
 Sink-No Water 
 Description:  <none> 
 17989 8/17/2008 Completed DOC/NW1 Cell 67 LR 
 SINK CLOGGED  
 Description:  <none> 
 18000 8/17/2008 Completed DOC/N2 Cell 40 UR 
 TOILET BROKEN  
 Description:  Unclogged toilet. 
 18009 8/17/2008 Completed DOC/SE2 Cell 71 LR 
 NO WATER FROM SINK  
 Description:  <none> 
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 18028 8/17/2008 Completed DOC/S3 Cell 48 UR 
 SINK BROKEN  
 Description:  <none> 
 18044 8/17/2008 Completed DOC/SW3 Cell 34 LL 
 no WATER FROM SINK  
 Description:  <none> 
 18047 8/17/2008 Completed DOC/SW3 Cell 66 LR 
 TOILET CAN'T FLUSH  
 Description:  <none> 
 18056 8/18/2008 Completed DOC/N3 Cell 11 UL 
 Toilet Can't Flush 
 Description:  Unclogged toilet 
 18060 8/18/2008 Completed DOC/N1 Block 
 Toilet Clogged 
 Description:  Plumbing. Visiting hall 1 mens room urinal stopped up 
 18064 8/18/2008 Completed DOC/N1 Cell 45 UR 
 Toilet Clogged 
 Description:  Toilet clogged. Pulled out plastic bag and styrofoam 
 18111 8/18/2008 Completed DOC/S1 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
 18118 8/18/2008 Completed DOC/S2 Cell 49 UR 
 Sink-No Water 
 Description:  <none> 
 18126 8/18/2008 Completed DOC/S2 Cell 72 LR 
 Toilet Can't Flush 
 Description:  <none> 
 18150 8/18/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 18159 8/18/2008 Completed DOC/NW3 Cell 47 UR 
 Toilet Clogged 
 Description:  <none> 
 18162 8/18/2008 Completed DOC/N1 Cell 40 UR 
 Toilet Can't Flush 
 Description:  <none> 
 18176 8/19/2008 Completed DOC/SE3 Cell 34 LL 
 Toilet Can't Flush 
 Description:  <none> 
 18177 8/19/2008 Completed DOC/SW2 Cell 04 UL 
 Toilet Clogged 
 Description:  <none> 
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 18178 8/19/2008 Completed DOC/SW2 Cell 05 UL 
 Toilet Clogged 
 Description:  <none> 
 18239 8/19/2008 Completed DOC/NW2 Cell 66 LR 
 Sink Clogged 
 Description:  <none> 
 18249 8/19/2008 Completed DOC/S3 Cell 35 LL 
 Major Leak 
 Description:  <none> 
 18291 8/19/2008 Completed DOC/SW3 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 18260 8/19/2008 Completed DOC/NW3 Cell 79 LR 
 Sink Clogged 
 Description:  <none> 
 18340 8/19/2008 Completed DOC/S1 Shower B LL 
 Shower Drain Clogged 
 Description:  <none> 
 18274 8/19/2008 Completed DOC/S1 Chase Closet 17-18 UL 
 Major Leak 
 Description:  <none> 
 18342 8/19/2008 Completed DOC/S1 Chase Closet 74 LR 
 Major Leak 
 Description:  <none> 
 18380 8/20/2008 Completed DOC/NE1 Cell 31 LL 
 Toilet Can't Flush 
 Description:  <none> 
 18407 8/20/2008 Completed DOC/NW3 Cell 32 LL 
 water Leaking from ceiling 
 Description:  <none> 
 18408 8/20/2008 Completed DOC/NW3 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 18409 8/20/2008 Completed DOC/NW3 Chase Closet 30-31 LL 
 Major Leak 
 Description:  <none> 
 18410 8/20/2008 Completed DOC/NW3 Chase Closet 32-33 LL 
 Major Leak 
 Description:  <none> 
 18411 8/20/2008 Completed DOC/NW3 Chase Closet 28-29 LL 
 Major Leak 
 Description:  <none> 
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 18620 8/20/2008 Completed DOC/N3 Cell 11 UL 
 Toilet Clogged 
 Description:  <none> 
 18414 8/20/2008 Completed DOC/N3 Cell 11 UL 
 Toilet Clogged 
 Description:  <none> 
 18415 8/20/2008 Completed DOC/N3 Cell 17 UL 
 Toilet Clogged 
 Description:  <none> 
 18420 8/20/2008 Completed DOC/NW2 Cell 17 UL 
 Toilet Clogged 
 Description:  <none> 
 18505 8/20/2008 Completed DOC/N1 Cell 02 UL 
 Toilet Clogged 
 Description:  <none> 
 18529 8/20/2008 Completed DOC/SE3 Cell 20 UL 
 Toilet Clogged 
 Description:  <none> 
 18547 8/20/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Clogged 
 Description:  <none> 
 18595 8/21/2008 Completed DOC/S1 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
 18596 8/21/2008 Completed DOC/S1 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 18607 8/21/2008 Completed DOC/S2 Cell 20 UL 
 Sink Clogged 
 Description:  <none> 
 18789 8/21/2008 Completed DOC/NE1 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 18859 8/21/2008 Completed DOC/NW2 Cell 23 LL 
 Toilet Clogged 
 Description:  <none> 
 18640 8/21/2008 Completed DOC/SW3 Cell 13 UL 
 Toilet Clogged 
 Description:  <none> 
 18642 8/21/2008 Completed DOC/NW3 Cell 45 UR 
 Sink Clogged 
 Description:  <none> 
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 18643 8/21/2008 Completed DOC/N1 Cell 03 UL 
 Toilet Clogged 
 Description:  <none> 
 18664 8/21/2008 Completed DOC/NE1 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 18683 8/21/2008 Completed DOC/N2 Cell 22 LL 
 Sink Clogged 
 Description:  <none> 
 18687 8/21/2008 Completed DOC/NW2 Cell 17 UL 
 Toilet Clogged 
 Description:  <none> 
 18698 8/21/2008 Completed DOC/S2 Cell 52 UR 
 Toilet Can't Flush 
 Description:  <none> 
 18699 8/21/2008 Completed DOC/S2 Cell 55 UR 
 Toilet Can't Flush 
 Description:  <none> 
 19514 8/21/2008 Completed DOC/NW2 Cell 22 LL 
 Toilet Clogged 
 Description:  <none> 
 18808 8/21/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 18823 8/21/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Clogged 
 Description:  <none> 
 18830 8/21/2008 Completed DOC/S2 Cell 58 UR 
 Toilet Clogged 
 Description:  <none> 
 18841 8/21/2008 Completed DOC/SE2 Cell 36 LL 
 Toilet Clogged 
 Description:  <none> 
 18860 8/21/2008 Completed DOC/NW2 Cell 23 LL 
 Toilet Can't Flush 
 Description:  <none> 
 18861 8/21/2008 Completed DOC/SW2 Cell 04 UL 
 Toilet Can't Flush 
 Description:  <none> 
 18865 8/21/2008 Completed DOC/SE1 Cell 52 UR 
 Sink Clogged 
 Description:  <none> 

 Printed 4/20/2009 3:32:03 PM Page 197 of  227 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Plumbing", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 18883 8/22/2008 Completed DOC/S2 Cell 23 LL 
 Toilet Clogged 
 Description:  <none> 
 18893 8/22/2008 Completed DOC/NE1 Cell 21 LL 
 Toilet Can't Flush 
 Description:  <none> 
 19506 8/22/2008 Completed DOC/N3 Cell 23 LL 
 Sink Clogged 
 Description:  <none> 
 19507 8/22/2008 Completed DOC/N3 Cell 24 LL 
 Sink Clogged 
 Description:  <none> 
 19508 8/22/2008 Completed DOC/SE1 Cell 41 UR 
 Sink Clogged 
 Description:  <none> 
 18911 8/22/2008 Completed DOC/SW3 Cell 13 UL 
 Toilet Clogged 
 Description:  <none> 
 18918 8/22/2008 Completed DOC/N3 Cell 06 UL 
 Toilet Clogged 
 Description:  <none> 
 18922 8/22/2008 Completed DOC/NW3 Cell 78 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 18923 8/22/2008 Completed DOC/300 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 18951 8/22/2008 Completed DOC/S3 Cell 01 UL 
 Sink Clogged 
 Description:  <none> 
 18960 8/22/2008 Completed DOC/SE1 Cell 15 UL 
 Sink Clogged 
 Description:  <none> 
 18972 8/22/2008 Completed DOC/SW2 Cell 04 UL 
 Toilet Clogged 
 Description:  <none> 
 18973 8/22/2008 Completed DOC/SW2 Cell 05 UL 
 Toilet Clogged 
 Description:  <none> 
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 18976 8/22/2008 Completed DOC/SW2 Cell 12 UL 
 Sink-No Water 
 Description:  <none> 
 18977 8/22/2008 Completed DOC/SW2 Shower A LL 
 Shower-No Water 
 Description:  <none> 
 18990 8/22/2008 Completed DOC/NE3 Cell 16 UL 
 Toilet Can't Flush 
 Description:  Adjusted pressure valve in closet.08/22/08 
 19003 8/23/2008 Completed DOC/N1 Cell 40 UR 
 Toilet Can't Flush 
 Description:  <none> 
 19056 8/23/2008 Completed DOC/N3 Common Area 
 Sink Clogged 
 Description:  <none> 
 19057 8/24/2008 Completed DOC/SE2 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 19058 8/24/2008 Completed DOC/SE2 Shower B LL 
 Shower Drain Clogged 
 Description:  <none> 
 19063 8/24/2008 Completed DOC/SE2 Cell 71 LR 
 Toilet Clogged 
 Description:  Inspected cell 09/05/08 toilet ok 
 19072 8/24/2008 Completed DOC/SW2 Cell 05 UL 
 Toilet Can't Flush 
 Description:  <none> 
 19087 8/24/2008 Completed DOC/NE2 Cell 52 UR 
 Sink Clogged 
 Description:  <none> 
 19088 8/24/2008 Completed DOC/NE2 Cell 65 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 19102 8/24/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 19112 8/24/2008 Completed DOC/SW3 Cell 13 UL 
 Toilet Clogged 
 Description:  <none> 
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 19224 8/24/2008 Completed DOC/S3 Cell 01 UL 
 Sink Clogged 
 Description:  <none> 
 19225 8/24/2008 Completed DOC/S3 Cell 06 UL 
 Sink Clogged 
 Description:  <none> 
 19305 8/24/2008 Completed DOC/S1 Cell 80 LR 
 Sink-No Water 
 Description:  <none> 
 19176 8/24/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Clogged 
 Description:  <none> 
 19177 8/24/2008 Completed DOC/S3 Cell 36 LL 
 Toilet Clogged 
 Description:  <none> 
 19190 8/24/2008 Completed DOC/SE1 Cell 53 UR 
 Toilet Can't Flush 
 Description:  <none> 
 19201 8/24/2008 Completed DOC/SW2 Cell 09 UL 
 Toilet Can't Flush 
 Description:  <none> 
 19202 8/24/2008 Completed DOC/SW2 Cell 05 UL 
 Toilet Can't Flush 
 Description:  <none> 
 19203 8/24/2008 Completed DOC/SW2 Cell 04 UL 
 Toilet Can't Flush 
 Description:  <none> 
 19204 8/24/2008 Completed DOC/SW3 Cell 11 UL 
 Sink Clogged 
 Description:  <none> 
 19230 8/25/2008 Completed DOC/NE3 Cell 57 UR 
 Toilet Clogged 
 Description:  <none> 
 19258 8/25/2008 Completed DOC/NW2 Cell 60 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 20550 8/25/2008 Completed DOC/N1 Cell 06 UL 
 Sink Clogged 
 Description:  Plumbing 
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 19272 8/25/2008 Completed DOC/VISITOR CORRIDOR 
 Sink-No Water 
 Description:  Phones 
  

 19317 8/25/2008 Completed DOC/N3 Cell 40 UR 
 Toilet Can't Flush 
 Description:  <none> 
 19320 8/25/2008 Completed DOC/N3 Cell 41 UR 
 Sink-No Water 
 Description:  <none> 
 19386 8/25/2008 Completed DOC/SW3 Cell 13 UL 
 toilet broken 
 Description:  <none> 
 19342 8/25/2008 Completed DOC/NE2 Cell 53 UR 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 19344 8/25/2008 Completed DOC/NE2 Cell 61 LR 
 Sink-No Water 
 Description:  <none> 
 19359 8/26/2008 Completed DOC/NE2 Block 
 Shower Drain Clogged 
 Description:  <none> 
 19409 8/26/2008 Completed DOC/S3 Chase Closet 35-36 LL 
 Major Leak 
 Description:  <none> 
 19437 8/26/2008 Completed DOC/SW3 Cell 13 UL 
 Toilet Can't Flush 
 Description:  <none> 
 19438 8/26/2008 Completed DOC/SW3 Mop Closet UR 
 Mop Sink Clogged 
 Description:  <none> 
 19414 8/26/2008 Completed DOC/S1 Cell 15 UL 
 Major Leak 
 Description:  <none> 
 19439 8/26/2008 Completed DOC/SW3 Mop Closet LR 
 Mop Sink Clogged 
 Description:  <none> 
 19444 8/26/2008 Completed DOC/SE3 Chase Closet 26-27 LL 
 Major Leak 
 Description:  <none> 
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 19448 8/26/2008 Completed DOC/NW3 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 19428 8/26/2008 Completed DOC/N1 Cell 40 UR 
 Toilet Can't Flush 
 Description:  <none> 
 19487 8/26/2008 Completed DOC/SE2 Cell 07 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 19488 8/26/2008 Completed DOC/NW2 Cell 16 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 19492 8/26/2008 Completed DOC/SE3 Block 
 Toilet Clogged 
 Description:  Plumbing 
  

 19496 8/26/2008 Completed DOC/NW2 Cell 75 LR 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 19499 8/26/2008 Completed DOC/STAFF ENTERANCE G59 
 Toilet Clogged 
 Description:  Plumbing 
  

 19524 8/26/2008 Completed DOC/N2 Cell 03 UL 
 Toilet Can't Flush 
 Description:  <none> 
 19591 8/26/2008 Completed DOC/SW3 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 19599 8/26/2008 Completed DOC/N1 Cell 48 UR 
 Toilet Clogged 
 Description:  <none> 
 19752 8/28/2008 Completed DOC/S2 Cell 77 LR 
 Toilet Clogged 
 Description:  <none> 
 19812 8/28/2008 Completed DOC/S2 Cell 54 UR 
 Toilet Can't Flush 
 Description:  <none> 
 19712 8/28/2008 Completed DOC/S1 Cell 15 UL 
 Sink Clogged 
 Description:  <none> 
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 19820 8/28/2008 Completed DOC/N2 Block 
 Toilet Clogged 
 Description:  Plumbing 
  

 19821 8/28/2008 Completed DOC/NE3 Cell 73 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 19987 8/29/2008 Completed DOC/S2 Chase Closet 37-38 LL 
 Major Leak 
 Description:  <none> 
 19988 8/29/2008 Completed DOC/NW3 Shower A LL 
 Shower Water Pressure High/Low 
 Description:  <none> 
 19922 8/29/2008 Completed DOC/100 
 Toilet Clogged 
 Description:  Plumbing 
  

 19989 8/29/2008 Completed DOC/SW1 Chase Closet 10-11 UL 
 Major Leak 
 Description:  <none> 
 20012 8/29/2008 Completed DOC/S1 Cell 01 UL 
 Mop Sink Leaks 
 Description:  <none> 
 20014 8/29/2008 Completed DOC/S1 Chase Closet 46-47 UR 
 Major Leak 
 Description:  <none> 
 19963 8/29/2008 Completed DOC/SW3 Cell 51 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 19969 8/29/2008 Completed DOC/N3 Cell 01 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 20017 8/29/2008 Completed DOC/NW2 Cell 01 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 20018 8/29/2008 Completed DOC/NW2 Cell 01 UL 
 Sink Clogged 
 Description:  Plumbing 
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 20022 8/29/2008 Completed DOC/SW1 Cell 48 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 20031 8/29/2008 Completed DOC/SE1 Shower A UR 
 Shower-No Water 
 Description:  <none> 
 20034 8/29/2008 Completed DOC/SE1 Cell 54 UR 
 Sink-No Water 
 Description:  <none> 
 20053 8/29/2008 Completed DOC/NE1 Cell 31 LL 
 Toilet Can't Flush 
 Description:  <none> 
 20057 8/29/2008 Completed DOC/S3 Cell 54 UR 
 Toilet Clogged 
 Description:  <none> 
 20065 8/29/2008 Completed DOC/NW2 Cell 12 UL 
 Sink Clogged 
 Description:  <none> 
 20079 8/29/2008 Completed DOC/SW3 Cell 08 UL 
 Toilet Can't Flush 
 Description:  <none> 
 20083 8/29/2008 Completed DOC/SW1 Cell 52 UR 
 Sink Clogged 
 Description:  <none> 
 20112 8/30/2008 Completed DOC/SW3 Cell 13 UL 
 Toilet Clogged 
 Description:  <none> 
 20143 8/30/2008 Completed DOC/SW1 Shower B LL 
 Shower-No Water 
 Description:  <none> 
 20152 8/30/2008 Completed DOC/NW2 Cell 75 LR 
 Toilet Clogged 
 Description:  <none> 
 20161 8/30/2008 Completed DOC/SE2 Cell 32 LL 
 Toilet Clogged 
 Description:  Inspected cell 09/05/08 toilet ok 
 20213 8/31/2008 Completed DOC/SE2 Cell 31 LL 
 Toilet Can't Flush 
 Description:  <none> 
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 20215 8/31/2008 Completed DOC/SE2 Cell 33 LL 
 Toilet Can't Flush 
 Description:  <none> 
 20216 8/31/2008 Completed DOC/SE2 Cell 34 LL 
 Sink Clogged 
 Description:  <none> 
 20217 8/31/2008 Completed DOC/SE2 Cell 62 LR 
 Sink Clogged 
 Description:  <none> 
 20255 8/31/2008 Completed DOC/NW3 Cell 12 UL 
 Sink Clogged 
 Description:  <none> 
 20320 9/1/2008 Completed DOC/NE2 Cell 68 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 20350 9/1/2008 Completed DOC/NW2 Cell 32 LL 
 Toilet Clogged 
 Description:  <none> 
 20366 9/1/2008 Completed DOC/N1 Cell 40 UR 
 Toilet Clogged 
 Description:  <none> 
 20367 9/1/2008 Completed DOC/N1 Cell 48 UR 
 Toilet Clogged 
 Description:  <none> 
 20369 9/1/2008 Completed DOC/N1 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 20370 9/1/2008 Completed DOC/N1 Shower B UL 
 Shower Drain Clogged 
 Description:  <none> 
 20391 9/2/2008 Completed DOC/200 
 Toilet Clogged 
 Description:  Plumbing 
  

 20392 9/2/2008 Completed DOC/SE1 Cell 45 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 20394 9/2/2008 Completed DOC/SW3 Cell 73 LR 
 Toilet Clogged 
 Description:  Plumbing 
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 20396 9/2/2008 Completed DOC/S3 Cell 23 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 20397 9/2/2008 Completed DOC/S3 Cell 16 UL 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 20399 9/2/2008 Completed DOC/NW2 Cell 03 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 20400 9/2/2008 Completed DOC/NW2 Cell 05 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 20401 9/2/2008 Completed DOC/NW2 Cell 11 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 20404 9/2/2008 Completed DOC/NE2 Cell 35 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 20407 9/2/2008 Completed DOC/SW1 Cell 52 UR 
 Sink-No Water 
 Description:  Phones 
  

 20408 9/2/2008 Completed DOC/S1 Shower A UL 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 20412 9/2/2008 Completed DOC/SE1 Cell 52 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 20413 9/2/2008 Completed DOC/S1 Cell 71 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 20415 9/2/2008 Completed DOC/N1 Cell 29 LL 
 Sink Clogged 
 Description:  Plumbing 
  
 Plumbing 
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 20443 9/2/2008 Completed DOC/N3 Cell 15 UL 
 Toilet Clogged 
 Description:  <none> 
 20499 9/2/2008 Completed DOC/SW1 Cell 52 UR 
 Toilet Can't Flush 
 Description:  <none> 
 20506 9/2/2008 Completed DOC/S1 Block 
 Major Leak 
 Description:  <none> 
 20531 9/3/2008 Completed DOC/NE2 Cell 52 UR 
 Toilet Can't Flush 
 Description:  <none> 
 20532 9/3/2008 Completed DOC/N2 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
 20533 9/3/2008 Completed DOC/SW3 Cell 42 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 20534 9/3/2008 Completed DOC/SE3 Cell 43 UR 
 Toilet Can't Flush 
 Description:  Plumbing 
  
 Plumbing 
  

 20535 9/3/2008 Completed DOC/N2 Cell 53 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 20536 9/3/2008 Completed DOC/N2 Cell 68 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 20537 9/3/2008 Completed DOC/NE2 Cell 44 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 20547 9/3/2008 Completed DOC/200 
 Shower Drain Clogged 
 Description:  Plumbing 
  

 20564 9/3/2008 Completed DOC/NE1 Cell 30 LL 
 Toilet Can't Flush 
 Description:  Plumbing 
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 20565 9/3/2008 Completed DOC/N2 Cell 17 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 20570 9/3/2008 Completed DOC/NE2 Cell 34 LL 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 20584 9/3/2008 Completed DOC/NE1 Cell 31 LL 
 Toilet Clogged 
 Description:  <none> 
 20608 9/3/2008 Completed DOC/S2 Cell 30 LL 
 Toilet Can't Flush 
 Description:  <none> 
 20658 9/3/2008 Completed DOC/SE3 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 20688 9/4/2008 Completed DOC/SE3 Cell 41 UR 
 Sink-No Water 
 Description:  Phones 
  

 20694 9/4/2008 Completed DOC/SW1 Cell 38 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 20695 9/4/2008 Completed DOC/N2 Block 
 Reconnected drain pipe 
 Description:  North 2 mechanical room reconnected drain pipe, installed new rubber coupling. 
 20701 9/4/2008 Completed DOC/N1 Cell 06 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 20712 9/4/2008 Completed DOC/SW3 Cell 42 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 20720 9/5/2008 Completed DOC/N1 Cell 40 UR 
 Toilet Clogged 
 Description:  <none> 
 20721 9/5/2008 Completed DOC/N1 Cell 48 UR 
 Toilet Clogged 
 Description:  <none> 
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 20736 9/5/2008 Completed DOC/S1 Cell 80 LR 
 Major Leak 
 Description:  <none> 
 20739 9/5/2008 Completed DOC/SE1 Cell 17 UL 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 20746 9/5/2008 Completed DOC/NW1 Cell 62 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 20762 9/5/2008 Completed DOC/NW1 Cell 41 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 20763 9/5/2008 Completed DOC/NW1 Cell 35 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 20765 9/5/2008 Completed DOC/SE2 Block 
 Toilet Clogged 
 Description:  Plumbing 
  

 20766 9/5/2008 Completed DOC/NE1 Cell 38 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 20767 9/5/2008 Completed DOC/NE1 Cell 13 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 20768 9/5/2008 Completed DOC/NW3 Block 
 Sink Clogged 
 Description:  Plumbing 
  

 20770 9/5/2008 Completed DOC/NW3 Cell 09 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 20772 9/5/2008 Completed DOC/SW3 Cell 73 LR 
 Sink Clogged 
 Description:  Plumbing 
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 20779 9/5/2008 Completed DOC/NW2 Cell 21 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 20780 9/5/2008 Completed DOC/SW2 Cell 75 LR 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 20782 9/5/2008 Completed DOC/NW3 Cell 28 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 20783 9/5/2008 Completed DOC/SW3 Block 
 Shower-No Water 
 Description:  Plumbing 
  
 Phones 
  
 Plumbing 
  

 20785 9/5/2008 Completed DOC/SW3 Cell 78 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 20789 9/5/2008 Completed DOC/SW3 Cell 03 UL 
 Sink-No Water 
 Description:  Phones 
  

 20790 9/5/2008 Completed DOC/SW3 Cell 73 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 20869 9/6/2008 Completed DOC/N3 Chase Closet 06-07 UL 
 Major Leak 
 Description:  <none> 
 20890 9/6/2008 Completed DOC/N3 Chase Closet 06-07 UL 
 Major Leak 
 Description:  <none> 
 20900 9/6/2008 Completed DOC/NW3 Cell 09 UL 
 Sink-No Hot Water 
 Description:  <none> 
 20901 9/6/2008 Completed DOC/NW3 Cell 30 LL 
 Sink Clogged 
 Description:  <none> 
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 Service/Description 
 20907 9/6/2008 Completed DOC/SW3 Cell 13 UL 
 Toilet Can't Flush 
 Description:  <none> 
 20930 9/6/2008 Completed DOC/SE3 Cell 45 UR 
 Sink Clogged 
 Description:  <none> 
 20945 9/6/2008 Completed DOC/S1 Cell 74 LR 
 Major Leak 
 Description:  <none> 
 20946 9/6/2008 Completed DOC/S1 Cell 80 LR 
 Major Leak 
 Description:  <none> 
 20976 9/6/2008 Completed DOC/S2 Block 
 Toilet Can't Flush 
 Description:  <none> 
 20977 9/6/2008 Completed DOC/S2 Block 
 Toilet Clogged 
 Description:  <none> 
 21118 9/8/2008 Completed DOC/S1 Block 
 Toilet Clogged 
 Description:  <none> 
 21119 9/8/2008 Completed DOC/N1 Block 
 Toilet Clogged 
 Description:  <none> 
 21120 9/8/2008 Completed DOC/NE1 Mop Closet LR 
 Mop Sink Clogged 
 Description:  <none> 
 21126 9/8/2008 Completed DOC/LAUNDRY G19 
 Sink Clogged 
 Description:  Plumbing 
  

 21133 9/8/2008 Completed DOC/NE2 Cell 04 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 21134 9/8/2008 Completed DOC/NE2 Cell 48 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 21137 9/8/2008 Completed DOC/NW3 Block 
 Toilet Clogged 
 Description:  Plumbing 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 21139 9/8/2008 Completed DOC/NE3 Cell 15 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 21140 9/8/2008 Completed DOC/SE1 Cell 72 LR 
 Sink Clogged 
 Description:  Plumbing 
  
 Plumbing 
  

 21142 9/8/2008 Completed DOC/N3 Cell 23 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 21143 9/8/2008 Completed DOC/SW3 Cell 01 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 21145 9/8/2008 Completed DOC/NE3 Cell 51 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 21146 9/8/2008 Completed DOC/SW3 Cell 40 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 21162 9/8/2008 Completed DOC/SE2 Cell 08 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 21163 9/8/2008 Completed DOC/SE2 Cell 10 UL 
 Toilet Clogged 
 Description:  <none> 
 21195 9/9/2008 Completed DOC/S1 Chase Closet 15-16 UL 
 Plumbing Chase Leak 
 Description:  <none> 
 21197 9/9/2008 Completed DOC/S1 Chase Closet 46-47 UR 
 Plumbing Chase Leak 
 Description:  <none> 
 21198 9/9/2008 Completed DOC/S1 Chase Closet 75-76 LR 
 Plumbing Chase Leak 
 Description:  <none> 
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 Service/Description 
 21203 9/9/2008 Completed DOC/Culinary 
 Sink Clogged 
 Description:  Plumbing 
  

 21204 9/9/2008 Completed DOC/NE2 Cell 04 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 21205 9/9/2008 Completed DOC/S1 Cell 14 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 21210 9/9/2008 Completed DOC/NE2 Cell 44 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 21211 9/9/2008 Completed DOC/N1 Cell 40 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 21213 9/9/2008 Completed DOC/SW2 Block 
 Shower-No Water 
 Description:  Plumbing 
  

 21214 9/9/2008 Completed DOC/SW2 Cell 06 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 21216 9/9/2008 Completed DOC/N1 Cell 30 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 21233 9/9/2008 Completed DOC/N3 Cell 15 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 21247 9/9/2008 Completed DOC/S1 Cell 38 LL 
 Shower-No Water 
 Description:  Plumbing 
  

 21294 9/9/2008 Completed DOC/N2 Cell 72 LR 
 Sink Clogged 
 Description:  <none> 
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 WO # Requested Status Property/Building/Asset 
 Service/Description 
 21315 9/9/2008 Completed DOC/SE2 Cell 31 LL 
 Toilet Clogged 
 Description:  <none> 
 21429 9/10/2008 Completed DOC/G10 
 Major Leak 
 Description:   Tim Morris assisted with the restoration of the condensation tank and evacuation of the water that flooded the area due to  
 a drain stoppage. Work completed on overtime per Randy Kinsly instructions. 

 21343 9/10/2008 Completed DOC/S2 Cell 54 UR 
 Toilet Can't Flush 
 Description:  <none> 
 21344 9/10/2008 Completed DOC/S3 Cell 34 LL 
 Toilet Can't Flush 
 Description:  <none> 
 21250 9/10/2008 Completed DOC/SE1 Block 
 Plumbing Chase Leak 
 Description:  <none> 
 21362 9/10/2008 Completed DOC/SE2 Cell 62 LR 
 Toilet Clogged 
 Description:  <none> 
 21404 9/10/2008 Completed DOC/N2 Block 
 Shower-No Water 
 Description:  Plumbing 
  

 21406 9/10/2008 Completed DOC/S1 Cell 19 UL 
 Sink-No Water 
 Description:  Phones 
  
 Plumbing 
  

 21407 9/10/2008 Completed DOC/SE3 Block 
 Shower-No Water 
 Description:  Plumbing 
  

 21423 9/10/2008 Completed DOC/S2 Cell 42 UR 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 21424 9/10/2008 Completed DOC/S2 Cell 65 LR 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 21425 9/10/2008 Completed DOC/S2 Cell 79 LR 
 Toilet Clogged 
 Description:  Plumbing 
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 WO # Requested Status Property/Building/Asset 
 Service/Description 
 21428 9/10/2008 Completed DOC/G11 
 Snaked drain during flood in South tunnel 
 Description:  Due to flooding in South tunnel from broken steam coil on 3rd floor heat exchanger, maintenance had to auger drains in  
 South tunnel.Work was completed on Overtime, per Randy Kinsley CGL Supervisor 

 21450 9/10/2008 Completed DOC/SE2 Cell 15 UL 
 Toilet Clogged 
 Description:  <none> 
 21465 9/10/2008 Completed DOC/SE1 Cell 46 UR 
 Sink Clogged 
 Description:  <none> 
 21489 9/10/2008 Completed DOC/S1 Cell 72 LR 
 Major Leak 
 Description:  <none> 
 21547 9/11/2008 Completed DOC/N1 Cell 52 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 21556 9/11/2008 Completed DOC/S2 Block 
 Toilet Clogged 
 Description:  Plumbing 
  
 Plumbing 
  

 21563 9/11/2008 Completed DOC/S1 Cell 18 UL 
 Sink-No Water 
 Description:  Phones 
  

 21565 9/11/2008 Completed DOC/S3 Cell 58 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 21567 9/11/2008 Completed DOC/S3 Cell 20 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 21568 9/11/2008 Completed DOC/S3 Cell 20 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 21569 9/11/2008 Completed DOC/S3 Cell 13 UL 
 Sink Clogged 
 Description:  Plumbing 
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 21570 9/11/2008 Completed DOC/NW3 Cell 03 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 21571 9/11/2008 Completed DOC/NW2 Cell 60 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 21605 9/11/2008 Completed DOC/S3 Cell 40 LL 
 Toilet Clogged 
 Description:  <none> 
 21622 9/11/2008 Completed DOC/N1 Cell 52 UR 
 Sink Clogged 
 Description:  Plumbing 
  

 21627 9/11/2008 Completed DOC/N2 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 21628 9/11/2008 Completed DOC/N2 Cell 48 UR 
 Toilet Clogged 
 Description:  <none> 
 21630 9/11/2008 Completed DOC/N2 Cell 48 UR 
 Sink Clogged 
 Description:  <none> 
 21647 9/11/2008 Completed DOC/NE1 Cell 31 LL 
 Sink Clogged 
 Description:  <none> 
 21662 9/12/2008 Completed DOC/N1 Cell 72 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 21663 9/12/2008 Completed DOC/N1 Cell 72 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 21673 9/13/2008 Completed DOC/S2 Shower B LL 
 Shower Drain Clogged 
 Description:  <none> 
 21677 9/13/2008 Completed DOC/S2 Cell 77 LR 
 Toilet Can't Flush 
 Description:  <none> 
 21740 9/13/2008 Completed DOC/SE3 Cell 19 UL 
 Sink-No Water 
 Description:  <none> 
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 21715 9/13/2008 Completed DOC/NE1 Cell 21 LL 
 Toilet Can't Flush 
 Description:  <none> 
 21773 9/13/2008 Completed DOC/N1 Cell 52 UR 
 Sink Clogged 
 Description:  <none> 
 21798 9/13/2008 Completed DOC/NE3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 21823 9/13/2008 Completed DOC/NE3 Cell 72 LR 
 Toilet Can't Flush 
 Description:  <none> 
 21841 9/14/2008 Completed DOC/SE1 Cell 59 UR 
 Toilet Can't Flush 
 Description:  <none> 
 21848 9/14/2008 Completed DOC/SE2 Block 
 Sink Clogged 
 Description:  Toilets clogged in 42-43 cell. Used 1500 to auger out common drain. 
 21855 9/15/2008 Completed DOC/S2 Cell 54 UR 
 Toilet Can't Flush 
 Description:  <none> 
 21880 9/15/2008 Completed DOC/SE1 Shower A UR 
 Shower-No Water 
 Description:  <none> 
 21881 9/15/2008 Completed DOC/SE1 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 21898 9/15/2008 Completed DOC/NE2 Cell 58 UR 
 Toilet Clogged 
 Description:  <none> 
 21924 9/15/2008 Completed DOC/N2 Cell 60 LR 
 Toilet Clogged 
 Description:  <none> 
 21926 9/15/2008 Completed DOC/N3 Cell 20 LL 
 Toilet Clogged 
 Description:  <none> 
 21927 9/15/2008 Completed DOC/N3 Cell 20 LL 
 Sink-No Water 
 Description:  <none> 
 21930 9/15/2008 Completed DOC/N3 Cell 40 UR 
 Toilet Clogged 
 Description:  <none> 
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 21939 9/15/2008 Completed DOC/NE3 Cell 06 UL 
 Sink-No Water 
 Description:  <none> 
 21940 9/15/2008 Completed DOC/NE3 Cell 09 UL 
 Sink-No Water 
 Description:  <none> 
 22142 9/16/2008 Completed DOC/SE1 Chase Closet 64-65 LR 
 Major Leak 
 Description:  <none> 
 21989 9/16/2008 Completed DOC/SE2 Cell 37 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 21993 9/16/2008 Completed DOC/SE2 Cell 42 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 21994 9/16/2008 Completed DOC/SE2 Cell 43 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 21998 9/16/2008 Completed DOC/S3 Block 
 Coil Busted 
 Description:  <none> 
 21999 9/16/2008 Completed DOC/N1 Cell 22 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 22005 9/16/2008 Completed DOC/SW3 Cell 75 LR 
 Sink-No Water 
 Description:  Phones 
  

 22006 9/16/2008 Completed DOC/SW1 Cell 24 LL 
 Major Leak 
 Description:  Plumbing 
  

 22018 9/16/2008 Completed DOC/SE2 Cell 14 UL 
 Major Leak 
 Description:  Plumbing 
  

 22022 9/16/2008 Completed DOC/NE2 Cell 32 LL 
 Toilet Clogged 
 Description:  Plumbing 
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 22023 9/16/2008 Completed DOC/NE2 Cell 32 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 22028 9/16/2008 Completed DOC/SE2 Cell 20 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 22030 9/16/2008 Completed DOC/SE3 Cell 72 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 22031 9/16/2008 Completed DOC/SE3 Cell 25 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 22032 9/16/2008 Completed DOC/SE3 Cell 24 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 22050 9/16/2008 Completed DOC/S1 Cell 80 LR 
 Major Leak 
 Description:  <none> 
 22087 9/16/2008 Completed DOC/N2 Cell 66 LR 
 Sink Clogged 
 Description:  <none> 
 22162 9/17/2008 Completed DOC/S2 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
 22163 9/17/2008 Completed DOC/S2 Shower A UR 
 Shower Drain Clogged 
 Description:  <none> 
 22165 9/17/2008 Completed DOC/SE2 Cell 34 LL 
 Toilet Can't Flush 
 Description:  <none> 
 22425 9/17/2008 Completed DOC/N3 Shower B UR 
 Sink Clogged 
 Description:  <none> 
 22429 9/17/2008 Completed DOC/NE3 Cell 57 UR 
 Toilet Clogged 
 Description:  <none> 
 22445 9/17/2008 Completed DOC/SW3 Cell 70 LR 
 Major Leak 
 Description:  <none> 
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 22207 9/17/2008 Completed DOC/NE1 Cell 31 LL 
 Toilet Clogged 
 Description:  <none> 
 22231 9/17/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 22239 9/17/2008 Completed DOC/N3 Cell 06 UL 
 Toilet Clogged 
 Description:  <none> 
 22241 9/17/2008 Completed DOC/SE2 Cell 37 LL 
 Toilet Can't Flush 
 Description:  <none> 
 22247 9/18/2008 Completed DOC/SE2 Cell 40 LL 
 Toilet Overflowing 
 Description:  (Fill In)… 
  

 22248 9/18/2008 Completed DOC/300 
 Toilet Clogged 
 Description:  Plumbing 
  

 22279 9/18/2008 Completed DOC/NE1 Cell 36 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 22281 9/18/2008 Completed DOC/S2 Block 
 Toilet Clogged 
 Description:  Plumbing 
  

 22310 9/18/2008 Completed DOC/SW1 Cell 21 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 22312 9/18/2008 Completed DOC/S3 Cell 58 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 22338 9/18/2008 Completed DOC/SE3 Cell 03 UL 
 Sink Clogged 
 Description:  Plumbing 
  
 Doors 
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 22339 9/18/2008 Completed DOC/SE3 Cell 24 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 22340 9/18/2008 Completed DOC/SE3 Cell 72 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 22350 9/18/2008 Completed DOC/S3 Cell 22 LL 
 Toilet Can't Flush 
 Description:  <none> 
 22351 9/18/2008 Completed DOC/S3 Cell 58 UR 
 Toilet Clogged 
 Description:  <none> 
 22366 9/18/2008 Completed DOC/NE1 Cell 68 LR 
 Toilet Can't Flush 
 Description:  <none> 
 22368 9/18/2008 Completed DOC/NE1 Cell 78 LR 
 Toilet Can't Flush 
 Description:  <none> 
 22378 9/18/2008 Completed DOC/SE2 Cell 31 LL 
 Toilet Can't Flush 
 Description:  <none> 
 22381 9/18/2008 Completed DOC/SE2 Cell 77 LR 
 Toilet Can't Flush 
 Description:  <none> 
 22384 9/18/2008 Completed DOC/N1 Cell 52 UR 
 Sink-No Water 
 Description:  <none> 
 22394 9/19/2008 Completed DOC/N1 Cell 48 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 22395 9/19/2008 Completed DOC/S3 Cell 14 UL 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 22401 9/19/2008 Completed DOC/200 
 Toilet Clogged 
 Description:  Plumbing 
  

 22469 9/19/2008 Completed DOC/SE2 Cell 76 LR 
 Toilet Can't Flush 
 Description:  <none> 
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 22475 9/19/2008 Completed DOC/S3 Cell 06 UL 
 Toilet Can't Flush 
 Description:  <none> 
 22486 9/20/2008 Completed DOC/NW2 Mop Closet LR 
 Shower-No Water 
 Description:  <none> 
 22500 9/20/2008 Completed DOC/SE2 Cell 75 LR 
 Toilet Clogged 
 Description:  <none> 
 18486 9/20/2008 Completed DOC/N3 Cell 32 LL 
 Sink Clogged 
 Description:  <none> 
 18506 9/20/2008 Completed DOC/N1 Cell 08 UL 
 Toilet Clogged 
 Description:  <none> 
 18511 9/20/2008 Completed DOC/N1 Cell 43 UR 
 Toilet Clogged 
 Description:  <none> 
 18512 9/20/2008 Completed DOC/N1 Cell 43 UR 
 Sink Clogged 
 Description:  <none> 
 18513 9/20/2008 Completed DOC/N1 Cell 44 UR 
 Sink Clogged 
 Description:  <none> 
 18516 9/20/2008 Completed DOC/SE1 Cell 15 UL 
 Toilet Clogged 
 Description:  <none> 
 22566 9/20/2008 Completed DOC/NW3 Chase Closet 28-29 LL 
 Major Leak 
 Description:  <none> 
 22608 9/21/2008 Completed DOC/NW2 Chase Closet 21 LL 
 Major Leak 
 Description:  <none> 
 22649 9/21/2008 Completed DOC/SE2 Cell 45 UR 
 Sink Clogged 
 Description:  <none> 
 22657 9/22/2008 Completed DOC/SE2 Cell 34 LL 
 Toilet Can't Flush 
 Description:  <none> 
 22663 9/22/2008 Completed DOC/NW2 Chase Closet 62-63 LR 
 Major Leak 
 Description:  <none> 
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 22678 9/22/2008 Completed DOC/SW3 Cell 37 LL 
 Sink Clogged 
 Description:  <none> 
 22680 9/22/2008 Completed DOC/SW3 Cell 47 UR 
 Sink Clogged 
 Description:  <none> 
 22684 9/22/2008 Completed DOC/SW3 Cell 57 UR 
 Major Leak 
 Description:  <none> 
 22685 9/22/2008 Completed DOC/SW3 Cell 19 UL 
 Sink Clogged 
 Description:  <none> 
 22688 9/22/2008 Completed DOC/SW3 Cell 74 LR 
 Toilet Can't Flush 
 Description:  <none> 
 22698 9/22/2008 Completed DOC/SE3 Cell 52 UR 
 Toilet Can't Flush 
 Description:  <none> 
 22756 9/23/2008 Completed DOC/SE1 Cell 22 LL 
 Toilet Clogged 
 Description:  <none> 
 22760 9/23/2008 Completed DOC/S3 Cell 63 LR 
 Sink Clogged 
 Description:  <none> 
 22762 9/23/2008 Completed DOC/100 
 Sink Clogged 
 Description:  Plumbing 
  

 22763 9/23/2008 Completed DOC/N2 Cell 66 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 22764 9/23/2008 Completed DOC/N2 Cell 13 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 22765 9/23/2008 Completed DOC/N2 Cell 06 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 22766 9/23/2008 Completed DOC/N2 Cell 68 LR 
 Sink Clogged 
 Description:  Plumbing 
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 22767 9/23/2008 Completed DOC/N2 Cell 59 LR 
 Sink Clogged 
 Description:  Plumbing 
  

 22768 9/23/2008 Completed DOC/N2 Cell 24 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 22769 9/23/2008 Completed DOC/N2 Cell 33 LL 
 Sink Clogged 
 Description:  Plumbing 
  

 22822 9/23/2008 Completed DOC/NE1 Cell 38 LL 
 NO Water  
 Description:  <none> 
 22859 9/24/2008 Completed DOC/S2 Cell 54 UR 
 Toilet Can't Flush 
 Description:  <none> 
 22873 9/24/2008 Completed DOC/SE3 Shower A LL 
 Shower Drain Clogged 
 Description:  <none> 
 22874 9/24/2008 Completed DOC/SE3 Shower B UR 
 Shower Drain Clogged 
 Description:  <none> 
 22927 9/24/2008 Completed DOC/S2 Cell 02 UL 
 Sink-No Water 
 Description:  <none> 
 22931 9/24/2008 Completed DOC/S2 Cell 23 LL 
 Sink Clogged 
 Description:  <none> 
 22911 9/24/2008 Completed DOC/SW2 Cell 55 UR 
 Sink Clogged 
 Description:  <none> 
 22984 9/24/2008 Completed DOC/MALE R&D G43 
 Toilet Clogged 
 Description:  Plumbing 
  

 23019 9/24/2008 Completed DOC/S1 Cell 74 LR 
 Toilet Can't Flush 
 Description:  <none> 
 23042 9/24/2008 Completed DOC/SW2 Chase Closet 77-78 LR 
 Major Leak 
 Description:  <none> 
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 23260 9/25/2008 Completed DOC/N2 Cell 18 UL 
 Toilet Can't Flush 
 Description:  Toilet Can't Flush 
 23048 9/25/2008 Completed DOC/SE2 Cell 11 UL 
 Sink Clogged 
 Description:  Plumbing 
  

 23051 9/25/2008 Completed DOC/N2 Block 
 Toilet Can't Flush 
 Description:  Plumbing 
  

 23087 9/25/2008 Completed DOC/N2 Cell 20 LL 
 Sink Clogged 
 Description:  <none> 
 23091 9/25/2008 Completed DOC/N2 Cell 28 LL 
 Toilet Clogged 
 Description:  <none> 
 23084 9/25/2008 Completed DOC/N1 Cell 29 LL 
 Toilet Clogged 
 Description:  Plumbing 
  

 23132 9/26/2008 Completed DOC/SE2 Cell 31 LL 
 Toilet Can't Flush 
 Description:  <none> 
 23156 9/26/2008 Completed DOC/S2 Cell 30 LL 
 Toilet Clogged 
 Description:  <none> 
 23162 9/26/2008 Completed DOC/S2 Cell 52 UR 
 Toilet Can't Flush 
 Description:  <none> 
 23163 9/26/2008 Completed DOC/S2 Cell 55 UR 
 Toilet Can't Flush 
 Description:  <none> 
 23164 9/26/2008 Completed DOC/S2 Cell 49 UR 
 Sink-No Water 
 Description:  <none> 
 23176 9/27/2008 Completed DOC/SW3 Cell 74 LR 
 Sink-No Water 
 Description:  Phones 
  

 23193 9/27/2008 Completed DOC/NW3 Cell 08 UL 
 Sink Clogged 
 Description:  Plumbing 
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 23202 9/27/2008 Completed DOC/SW1 Cell 46 UR 
 Toilet Clogged 
 Description:  Plumbing 
  

 23212 9/27/2008 Completed DOC/S1 Cell 16 UL 
 Toilet Clogged 
 Description:  Plumbing 
  

 23310 9/28/2008 Completed DOC/N1 Cell 16 UL 
 Sink-No Water 
 Description:  <none> 
 23362 9/28/2008 Completed DOC/SE3 Cell 71 LR 
 Toilet Clogged 
 Description:  <none> 
 23416 9/29/2008 Completed DOC/S1 Shower A UL 
 Shower Drain Clogged 
 Description:  <none> 
 23409 9/29/2008 Completed DOC/NW1 Common Area 
 Sink-No Water 
 Description:  <none> 
 23424 9/29/2008 Completed DOC/NE1 Cell 16 UL 
 Sink Clogged 
 Description:  <none> 
 23436 9/29/2008 Completed DOC/KITCHEN B39 
 Shower-No Water 
 Description:  Plumbing 
  

 23447 9/29/2008 Completed DOC/N1 Cell 67 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 23467 9/29/2008 Completed DOC/SE2 Cell 34 LL 
 Toilet Can't Flush 
 Description:  <none> 
 23516 9/30/2008 Completed DOC/S1 Block 
 Plumbing Chase Leak 
 Description:  <none> 
 23551 9/30/2008 Completed DOC/SE2 Cell 77 LR 
 Toilet Clogged 
 Description:  Plumbing 
  

 23575 9/30/2008 Completed DOC/S1 Cell 74 LR 
 Toilet Can't Flush 
 Description:  <none> 
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 23576 9/30/2008 Completed DOC/S1 Cell 80 LR 
 Major Leak 
 Description:  <none> 
 23584 9/30/2008 Completed DOC/S3 Cell 46 UR 
 Toilet Can't Flush 
 Description:  <none> 
 23585 9/30/2008 Completed DOC/S3 Cell 49 UR 
 Toilet Can't Flush 
 Description:  <none> 
 23597 9/30/2008 Completed DOC/SE1 Chase Closet 30-31 LL 
 Major Leak 
 Description:  <none> 
 23598 9/30/2008 Completed DOC/SE1 Shower B LL 
 Shower Drain Clogged 
 Description:  <none> 
 Number of Work Orders - Subshop: 2918 
 Number of Work Orders - Shop: 2918 

 Number of Work Orders - All Shops: 2918 
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 WO # Requested Status Property/Building/Asset 
 Service/Description 
 Ventilation 
 <No Subshop Assigned> 
 1841 10/21/2007 Completed DOC/SW3 Cell 50 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 60 11/5/2007 Completed DOC/SE2 Cell 67 LR 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 105 11/7/2007 Completed DOC/N2 Cell 13 UL 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 106 11/7/2007 Completed DOC/N2 Cell 37 UR 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 148 11/8/2007 Completed DOC/N3 Block 
 No Air Flow 
 Description:  <none> 
 185 11/8/2007 Completed DOC/N2 Cell 04 UL 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 201 11/9/2007 Completed DOC/NW1 Cell 28 LL 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 220 11/10/2007 Completed DOC/S1 Cell 14 UL 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 235 11/10/2007 Completed DOC/NW3 Block 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 258 11/11/2007 Completed DOC/NW3 Cell 45 UR 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 251 11/11/2007 Completed DOC/NW3 Cell 72 LR 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Ventilation", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 245 11/11/2007 Completed DOC/N2 Cell 10 UL 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 281 11/12/2007 Completed DOC/S1 Cell 14 UL 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 323 11/13/2007 Completed DOC/N2 Block 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 399 11/15/2007 Completed DOC/NW3 Cell 51 UR 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 412 11/16/2007 Completed DOC/SW1 Cell 34 LL 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 415 11/16/2007 Completed DOC/SW1 Cell 74 LR 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 451 11/17/2007 Completed DOC/NW2 Cell 20 UL 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 490 11/19/2007 Completed DOC/N2 Block 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 519 11/19/2007 Completed DOC/NE1 Cell 25 LL 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 518 11/19/2007 Completed DOC/SW3 Cell 09 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 520 11/19/2007 Completed DOC/NE1 Cell 35 LL 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 692 11/24/2007 Completed DOC/NW1 Cell 17 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 693 11/24/2007 Completed DOC/NW1 Cell 18 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 694 11/24/2007 Completed DOC/NW1 Cell 35 LL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Ventilation", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 695 11/24/2007 Completed DOC/NW1 Cell 35 LL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 697 11/24/2007 Completed DOC/NW1 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 764 11/27/2007 Completed DOC/N1 Cell 14 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 765 11/27/2007 Completed DOC/N1 Cell 15 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 766 11/27/2007 Completed DOC/N1 Cell 16 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 767 11/27/2007 Completed DOC/N1 Cell 17 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 776 11/28/2007 Completed DOC/NW1 Cell 14 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 777 11/28/2007 Completed DOC/NW1 Cell 15 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 778 11/28/2007 Completed DOC/NW1 Cell 16 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 779 11/28/2007 Completed DOC/NW1 Cell 17 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 780 11/28/2007 Completed DOC/NW1 Cell 18 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 781 11/28/2007 Completed DOC/NW1 Cell 19 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 782 11/28/2007 Completed DOC/NW1 Cell 20 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 783 11/28/2007 Completed DOC/NW1 Cell 54 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Ventilation", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 784 11/28/2007 Completed DOC/NW1 Cell 55 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 785 11/28/2007 Completed DOC/NW1 Cell 56 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 786 11/28/2007 Completed DOC/NW1 Cell 57 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 787 11/28/2007 Completed DOC/NW1 Cell 58 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 788 11/28/2007 Completed DOC/NW1 Cell 59 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 789 11/28/2007 Completed DOC/NW1 Cell 60 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 760 11/28/2007 Completed DOC/NW3 Mop Closet LL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 761 11/28/2007 Completed DOC/NE3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 792 11/28/2007 Completed DOC/NW1 Cell 02 UL 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 1002 12/5/2007 Completed DOC/NW1 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 1021 12/6/2007 Completed DOC/NW3 Cell 43 UR 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 1022 12/6/2007 Completed DOC/NW3 Cell 46 UR 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 1025 12/6/2007 Completed DOC/NW3 Cell 73 LR 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 1076 12/7/2007 Completed DOC/NW2 Block 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Ventilation", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 1078 12/7/2007 Completed DOC/N2 Cell 09 UL 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 1061 12/7/2007 Completed DOC/SE1 Block 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 1266 12/12/2007 Completed DOC/SE3 Block 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 1281 12/12/2007 Completed DOC/NE2 Block 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 1260 12/13/2007 Completed DOC/SE1 Cell 79 LR 
 No Water 
 Description:  <none> 
 1313 12/13/2007 Completed DOC/SE3 Block 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 1360 12/17/2007 Completed DOC/SW1 Block 
 monitor out of service 
 Description:  <none> 
 1372 12/17/2007 Completed DOC/NE3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 1393 12/17/2007 Completed DOC/N3 Block 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 1418 12/17/2007 Completed DOC/EF S6 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 1480 12/17/2007 Completed DOC/S1 Shower A UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 1638 12/18/2007 Completed DOC/NE3 Cell 43 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 1498 12/18/2007 Completed DOC/S2 Block 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 1476 12/18/2007 Completed DOC/SE2 Day Room LL 
 water fountain not working 
 Description:  <none> 

 Printed 4/20/2009 3:33:01 PM Page 5 of  21 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Ventilation", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 1499 12/18/2007 Completed DOC/SW2 Cell 10 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 1511 12/18/2007 Completed DOC/NW2 Block 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 1523 12/19/2007 Completed DOC/NW1 Block 
 water leaks in ceiling 
 Description:  <none> 
 1524 12/19/2007 Completed DOC/NW1 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 1589 12/19/2007 Completed DOC/NW1 Cell 27 LL 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 1572 12/19/2007 Completed DOC/N3 Block 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 1573 12/19/2007 Completed DOC/N3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 1668 12/20/2007 Completed DOC/N3 Gymnasium 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 1650 12/20/2007 Completed DOC/NW2 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 1728 12/21/2007 Completed DOC/SE1 Cell 72 LR 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 1734 12/21/2007 Completed DOC/NE1 Cell 39 LL 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 1756 12/22/2007 Completed DOC/N3 Gymnasium 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 1758 12/22/2007 Completed DOC/N3 Control Bubble 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 1760 12/22/2007 Completed DOC/NW3 Cell 73 LR 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Ventilation", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 1794 12/26/2007 Completed DOC/NW3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 1898 12/26/2007 Completed DOC/N3 Cell 13 UL 
 window broken  
 Description:  <none> 
 1901 12/26/2007 Completed DOC/NW3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 1916 12/26/2007 Completed DOC/SW1 Cell 14 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 1974 12/27/2007 Completed DOC/SW1 Cell 53 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 1975 12/27/2007 Completed DOC/SW1 Cell 36 LL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 2016 12/28/2007 Completed DOC/SW1 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 2047 12/28/2007 Completed DOC/Ex Fan 3A (Admin 3rd Roof) 
 No Air Flow 
 Description:  Ventilation 
  

 2072 12/29/2007 Completed DOC/N3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 2073 12/29/2007 Completed DOC/N3 Block 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 2095 12/31/2007 Completed DOC/SW1 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 2189 1/1/2008 Completed DOC/SW1 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 2240 1/1/2008 Completed DOC/SW1 Cell 15 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Ventilation", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2245 1/1/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 2261 1/1/2008 Completed DOC/SW1 Cell 56 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 2318 1/2/2008 Completed DOC/NE3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 2320 1/2/2008 Completed DOC/NE3 Chase Closet 19-20 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 2322 1/2/2008 Completed DOC/NE3 Block 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 2323 1/2/2008 Completed DOC/NE3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 2532 1/4/2008 Completed DOC/N2 Cell 51 UR 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 2544 1/4/2008 Completed DOC/NE2 Cell 33 LL 
 Cell Temperature Below 68 Degrees 
 Description:  Ventilation 
  

 2551 1/4/2008 Completed DOC/NE3 Cell 50 UR 
 Cell Temperature Above 84 Degrees 
 Description:  Ventilation 
  

 2611 1/5/2008 Completed DOC/N3 Block 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 2702 1/7/2008 Completed DOC/NE3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 2723 1/7/2008 Completed DOC/S1 Cell 15 UL 
 Cell Temperature Below 68 Degrees 
 Description:  Ventilation 
  

 Printed 4/20/2009 3:33:02 PM Page 8 of  21 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Ventilation", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2852 1/9/2008 Completed DOC/NE2 Cell 34 LL 
 Cell Temperature Below 68 Degrees 
 Description:  Ventilation 
  
 Doors 
  

 2985 1/10/2008 Completed DOC/SW1 Cell 14 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 2986 1/10/2008 Completed DOC/SW1 Cell 18 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 2987 1/10/2008 Completed DOC/SW1 Cell 56 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 3016 1/10/2008 Completed DOC/NW1 Cell 60 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 3017 1/10/2008 Completed DOC/NW1 Cell 59 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 3018 1/10/2008 Completed DOC/NW1 Cell 58 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 3019 1/10/2008 Completed DOC/NW1 Cell 57 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 3020 1/10/2008 Completed DOC/NW1 Cell 56 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 3021 1/10/2008 Completed DOC/NW1 Cell 55 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 3022 1/10/2008 Completed DOC/NW1 Cell 54 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 3023 1/10/2008 Completed DOC/NW1 Cell 53 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 3024 1/10/2008 Completed DOC/NW1 Cell 52 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Ventilation", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 3025 1/10/2008 Completed DOC/NW1 Cell 51 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 3259 1/15/2008 Completed DOC/SW1 Cell 56 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 3265 1/16/2008 Completed DOC/SW1 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 3862 1/30/2008 Completed DOC/NE2 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 3863 1/30/2008 Completed DOC/NW2 Block 
 Cell Temperature Above 84 
 Description:  <none> 
 4305 2/6/2008 Completed DOC/SW1 Cell 34 LL 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 4585 2/11/2008 Completed DOC/SW1 Cell 13 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 4586 2/11/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 4587 2/11/2008 Completed DOC/SW1 Cell 56 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 5222 2/18/2008 Completed DOC/SW1 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 5227 2/18/2008 Completed DOC/SE2 Control Bubble 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 5360 2/18/2008 Completed DOC/N3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 5438 2/20/2008 Completed DOC/SW1 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 5560 2/20/2008 Completed DOC/NE3 Cell 65 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Ventilation", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 5566 2/20/2008 Completed DOC/NE3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 5567 2/20/2008 Completed DOC/NE3 Cell 44 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 5568 2/20/2008 Completed DOC/NE3 Cell 49 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 5569 2/20/2008 Completed DOC/NE3 Cell 50 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 5571 2/20/2008 Completed DOC/NE3 Cell 08 UL 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 5572 2/20/2008 Completed DOC/NE3 Block 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 5573 2/20/2008 Completed DOC/NE3 Cell 08 UL 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 5574 2/20/2008 Completed DOC/NE3 Cell 09 UL 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 5608 2/20/2008 Completed DOC/SW1 Cell 13 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 5609 2/20/2008 Completed DOC/SW1 Cell 16 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 5611 2/20/2008 Completed DOC/SW1 Cell 40 LL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 5612 2/20/2008 Completed DOC/SW1 Cell 56 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 5613 2/20/2008 Completed DOC/SW1 Cell 57 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 5710 2/21/2008 Completed DOC/SW1 Cell 13 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Ventilation", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 5711 2/21/2008 Completed DOC/SW1 Cell 40 LL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 5712 2/21/2008 Completed DOC/SW1 Cell 56 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 5713 2/21/2008 Completed DOC/SW1 Cell 61 LR 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 5714 2/21/2008 Completed DOC/SW1 Cell 73 LR 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 5715 2/21/2008 Completed DOC/SW1 Cell 62 LR 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 5716 2/21/2008 Completed DOC/SW1 Cell 41 UR 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 5717 2/21/2008 Completed DOC/SW1 Cell 41 UR 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 5805 2/22/2008 Completed DOC/SW1 Cell 13 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 6163 2/28/2008 Completed DOC/SW1 Cell 55 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 6184 2/28/2008 Completed DOC/NW2 Cell 39 LL 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 6285 2/29/2008 Completed DOC/SW1 Block 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 6232 2/29/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 6233 2/29/2008 Completed DOC/SW1 Cell 40 LL 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 6234 2/29/2008 Completed DOC/SW1 Cell 55 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Ventilation", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 6235 2/29/2008 Completed DOC/SW1 Block 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 6354 3/3/2008 Completed DOC/SW1 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 6988 3/10/2008 Completed DOC/SW1 Cell 37 LL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 6989 3/10/2008 Completed DOC/SW1 Cell 40 LL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 6992 3/10/2008 Completed DOC/SW1 Cell 56 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 6994 3/10/2008 Completed DOC/SW1 Cell 80 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 6995 3/10/2008 Completed DOC/SW1 Cell 79 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 6996 3/10/2008 Completed DOC/SW1 Cell 78 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 6997 3/10/2008 Completed DOC/SW2 Cell 77 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 6998 3/10/2008 Completed DOC/SW1 Cell 76 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 6999 3/10/2008 Completed DOC/SW1 Cell 75 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7000 3/10/2008 Completed DOC/SW2 Cell 74 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7001 3/10/2008 Completed DOC/SW1 Cell 73 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7002 3/10/2008 Completed DOC/SW1 Cell 72 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Ventilation", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 7003 3/10/2008 Completed DOC/SW1 Cell 71 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7004 3/10/2008 Completed DOC/SW2 Cell 70 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7005 3/10/2008 Completed DOC/SW1 Cell 69 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7006 3/10/2008 Completed DOC/SW1 Cell 68 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7007 3/10/2008 Completed DOC/SW1 Cell 67 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7008 3/10/2008 Completed DOC/SW1 Cell 66 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7009 3/10/2008 Completed DOC/SW1 Cell 65 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7010 3/10/2008 Completed DOC/SW1 Cell 64 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7011 3/10/2008 Completed DOC/SW1 Cell 63 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7012 3/10/2008 Completed DOC/SW1 Cell 62 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7013 3/10/2008 Completed DOC/SW1 Cell 61 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7032 3/11/2008 Completed DOC/NW1 Control Bubble 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7042 3/11/2008 Completed DOC/SE2 Control Bubble 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7283 3/13/2008 Completed DOC/SW1 Cell 12 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 7284 3/13/2008 Completed DOC/SW1 Cell 30 LL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7285 3/13/2008 Completed DOC/SW1 Cell 31 LL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7286 3/13/2008 Completed DOC/SW1 Cell 32 LL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7287 3/13/2008 Completed DOC/SW1 Cell 33 LL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7288 3/13/2008 Completed DOC/SW1 Cell 60 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7289 3/13/2008 Completed DOC/SW1 Cell 59 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7290 3/13/2008 Completed DOC/SW1 Cell 58 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7291 3/13/2008 Completed DOC/SW1 Cell 57 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7292 3/13/2008 Completed DOC/SW1 Cell 56 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7293 3/13/2008 Completed DOC/SW1 Cell 55 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7294 3/13/2008 Completed DOC/SW1 Cell 54 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7295 3/13/2008 Completed DOC/SW1 Cell 53 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7296 3/13/2008 Completed DOC/SW1 Cell 52 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7297 3/13/2008 Completed DOC/SW1 Cell 51 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
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 WO # Requested Status Property/Building/Asset 
 Service/Description 
 7298 3/13/2008 Completed DOC/SW1 Cell 50 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7299 3/13/2008 Completed DOC/SW1 Cell 49 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7300 3/13/2008 Completed DOC/SW1 Cell 48 UR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7301 3/13/2008 Completed DOC/SW1 Cell 73 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7302 3/13/2008 Completed DOC/SW1 Cell 72 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7303 3/13/2008 Completed DOC/SW1 Cell 71 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7304 3/13/2008 Completed DOC/SW1 Cell 70 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7305 3/13/2008 Completed DOC/SW1 Cell 69 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7306 3/13/2008 Completed DOC/SW1 Cell 68 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7307 3/13/2008 Completed DOC/SW1 Cell 67 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7432 3/15/2008 Completed DOC/NW2 Control Bubble 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7469 3/16/2008 Completed DOC/SE2 Control Bubble 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7462 3/17/2008 Completed DOC/NW2 Control Bubble 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7463 3/17/2008 Completed DOC/SE2 Control Bubble 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
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 Between 10/01/2007 and 9/30/2008 
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 WO # Requested Status Property/Building/Asset 
 Service/Description 
 7626 3/18/2008 Completed DOC/NW2 Control Bubble 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7627 3/18/2008 Completed DOC/SE2 Control Bubble 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7688 3/18/2008 Completed DOC/SE2 Control Bubble 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7689 3/19/2008 Completed DOC/NW2 Control Bubble 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7735 3/19/2008 Completed DOC/NW3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  Ventilation 
  

 7931 3/22/2008 Completed DOC/NW3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7999 3/22/2008 Completed DOC/SE2 Control Bubble 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7958 3/23/2008 Completed DOC/NW3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 7987 3/24/2008 Completed DOC/NW3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 8113 3/25/2008 Completed DOC/NW3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 8273 3/26/2008 Completed DOC/NE1 Cell 34 LL 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 8274 3/26/2008 Completed DOC/NE1 Cell 35 LL 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 8648 4/2/2008 Completed DOC/SE2 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Ventilation", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 8756 4/3/2008 Completed DOC/SW3 Cell 27 LL 
 No Air Flow 
 Description:  <none> 
 8972 4/7/2008 Completed DOC/SE2 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 9068 4/8/2008 Completed DOC/NE3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 10125 4/18/2008 Completed DOC/SW3 Cell 77 LR 
 No Air Flow 
 Description:  <none> 
 10136 4/18/2008 Completed DOC/SW3 Cell 77 LR 
 No Air Flow 
 Description:  <none> 
 11537 5/8/2008 Completed DOC/S1 Block 
 Cell Temperature Above 84 Degrees 
 Description:  Ventilation 
  

 11538 5/13/2008 Completed DOC/NW3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  Ventilation 
  

 12048 5/27/2008 Completed DOC/SW3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 13248 6/18/2008 Completed DOC/VAV-080a 
 No Air Flow 
 Description:   Remove and replace 6 amp fuse 
 Blown Fuses 

 13526 6/20/2008 Completed DOC/SW3 Block 
 No Air Flow 
 Description:  Checked VAV boxes for low cfm's , 
 13585 6/22/2008 Completed DOC/SW3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 14029 6/27/2008 Completed DOC/SE3 Control Bubble 
 No Air Flow 
 Description:  <none> 
 14030 6/27/2008 Completed DOC/SE3 Control Bubble 
 No Air Flow 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Ventilation", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 14110 6/28/2008 Completed DOC/N3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 14188 6/28/2008 Completed DOC/SE2 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 14393 6/30/2008 Completed DOC/SW3 Cell 13 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 14471 6/30/2008 Completed DOC/NE1 Cell 23 LL 
 Cell Temperature Above 84 Degrees 
 Description:  Adjusted temperature for North side of building 
 14517 7/1/2008 Completed DOC/SE3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 14667 7/2/2008 Completed DOC/SW3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 14777 7/3/2008 Completed DOC/SE1 Block 
 No Air Flow 
 Description:  <none> 
 14799 7/4/2008 Completed DOC/SE2 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 14808 7/4/2008 Completed DOC/SW3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 14845 7/5/2008 Completed DOC/SW3 Block 
 No Air Flow 
 Description:  <none> 
 14923 7/7/2008 Completed DOC/SE2 Control Bubble 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 14924 7/7/2008 Completed DOC/S2 Control Bubble 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 15121 7/10/2008 Completed DOC/SW3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 15813 7/26/2008 Completed DOC/N1 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Ventilation", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 16438 7/31/2008 Completed DOC/NW1 Cell 38 LL 
 No Air Flow 
 Description:  <none> 
 17131 8/8/2008 Completed DOC/SE2 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 17713 8/14/2008 Completed DOC/MAINTENANCE OFFICE B34 
 FILTERS 
 Description:  FILTERS CHANGED ON LAUNDRY AHU 
 17603 8/14/2008 Completed DOC/N1 Cell 67 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 17604 8/14/2008 Completed DOC/N1 Cell 68 LR 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 18166 8/18/2008 Completed DOC/NE2 Cell 17 UL 
 Cell Temperature Above 84 Degrees 
 Description:  VAV BOX BEING REPAIRED BY JCI   
 18461 8/19/2008 Completed DOC/MAINTENANCE OFFICE B34 
 AHU A 1-GB  
 Description:  CHANGE FILTERS IN AHU 
 18453 8/19/2008 Completed DOC/MAINTENANCE OFFICE B34 
 AHU 1-GB 
 Description:  CHANGED FILTERS ON AHU  
 18455 8/19/2008 Completed DOC/MAINTENANCE OFFICE B34 
 AHU TRASH  
 Description:  REMOVED TRASH FROM AHU AND PENTHOUSE  
 19073 8/24/2008 Completed DOC/NW3 Cell 70 LR 
 Cell Temperature Below 68 Degrees 
 Description:  <none> 
 19189 8/24/2008 Completed DOC/SE1 Cell 50 UR 
 No Air Flow 
 Description:  CHECKED AREA TEMPERATURE 73.5°F VAV BOX OPERATIONAL   
 19277 8/25/2008 Completed DOC/MAINTENANCE OFFICE B34 
 AHU B  
 Description:  AHU MOTOR CONTROL CENTER HEATER  OVER LOAD OPEN 
 19280 8/25/2008 Completed DOC/MAINTENANCE OFFICE B34 
 AHU 1-GB  
 Description:  BEARINGS BAD ON BLOWER AND SHAFT ASSIMBLY 
 19776 8/28/2008 Completed DOC/SE2 Cell 26 LL 
 No Air Flow 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "1", Shop = "Ventilation", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 19777 8/28/2008 Completed DOC/SE2 Cell 59 UR 
 No Air Flow 
 Description:  <none> 
 21182 9/8/2008 Completed DOC/N2 Cell 05 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 22335 9/18/2008 Completed DOC/Mental Health Unit 
 No Air Flow 
 Description:  Ventilation 
  
 Electrical 
  
 Electrical 
  
 (Fill In)… 
  

 22400 9/19/2008 Completed DOC/Mental Health Unit 
 No Air Flow 
 Description:  Ventilation 
  

 Number of Work Orders - Subshop: 275 
 Number of Work Orders - Shop: 275 

 Number of Work Orders - All Shops: 275 
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Attachment 30 – Priority 2 Work orders 

 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 Doors 
 <No Subshop Assigned> 
 12 10/13/2007 Completed DOC/SE1 Cell 75 LR 
 Cell Door Sticking 
 Description:  <none> 
 1843 10/21/2007 Completed DOC/NW2 Cell 29 LL 
 Cell Door Sticking 
 Description:  <none> 
 1844 10/21/2007 Completed DOC/NW3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 69 11/2/2007 Completed DOC/NE1 Cell 77 LR 
 Cell Door Sticking 
 Description:  <none> 
 20 11/4/2007 Completed DOC/NW2 Cell 09 UL 
 Cell Door Sticking 
 Description:  <none> 
 21 11/4/2007 Completed DOC/NW2 Cell 11 UL 
 Cell Door Sticking 
 Description:  <none> 
 22 11/4/2007 Completed DOC/NW2 Cell 11 UL 
 Cell Door Sticking 
 Description:  <none> 
 23 11/4/2007 Completed DOC/NW2 Cell 38 LL 
 Cell Door Sticking 
 Description:  <none> 
 24 11/4/2007 Completed DOC/NW2 Cell 38 LL 
 Cell Door Sticking 
 Description:  <none> 
 35 11/4/2007 Completed DOC/NW1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 45 11/5/2007 Completed DOC/S2 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 

 Printed 4/20/2009 3:35:10 PM Page 1 of  114 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 7 11/5/2007 Completed DOC/NW2 Cell 11 UL 
 Cell Door Sticking 
 Description:  <none> 
 8 11/5/2007 Completed DOC/NW2 Cell 38 LL 
 Cell Door Sticking 
 Description:  <none> 
 65 11/5/2007 Completed DOC/SW1 Cell 40 LL 
 Cell Door Sticking 
 Description:  <none> 
 66 11/5/2007 Completed DOC/NE1 Cell 37 LL 
 Cell Door Sticking 
 Description:  <none> 
 67 11/5/2007 Completed DOC/NE1 Cell 67 LR 
 Cell Door Sticking 
 Description:  <none> 
 76 11/6/2007 Completed DOC/S1 Cell 30 LL 
 Cell Door Sticking 
 Description:  <none> 
 91 11/7/2007 Completed DOC/NW3 Cell 18 UL 
 Cell Door Sticking 
 Description:  <none> 
 92 11/7/2007 Completed DOC/NW3 Cell 72 LR 
 Cell Door Sticking 
 Description:  <none> 
 93 11/7/2007 Completed DOC/NW3 Cell 78 LR 
 Cell Door Sticking 
 Description:  <none> 
 94 11/7/2007 Completed DOC/NW3 Cell 52 UR 
 Cell Door Sticking 
 Description:  <none> 
 95 11/7/2007 Completed DOC/212 
 Cell Door Sticking 
 Description:  <none> 
 97 11/7/2007 Completed DOC/SE2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 207 11/9/2007 Completed DOC/SE1 Cell 10 UL 
 Cell Door Sticking 
 Description:  <none> 
 233 11/10/2007 Completed DOC/NW3 Cell 78 LR 
 Cell Door Sticking 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 236 11/10/2007 Completed DOC/NW3 Cell 72 LR 
 Cell Door Sticking 
 Description:  <none> 
 237 11/10/2007 Completed DOC/S2 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 242 11/11/2007 Completed DOC/NW2 Cell 38 LL 
 Cell Door Sticking 
 Description:  <none> 
 243 11/11/2007 Completed DOC/NW2 Cell 39 LL 
 Cell Door Sticking 
 Description:  <none> 
 244 11/11/2007 Completed DOC/NW2 Cell 73 LR 
 Cell Door Sticking 
 Description:  <none> 
 247 11/11/2007 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 267 11/11/2007 Completed DOC/SW1 Cell 06 UL 
 Cell Door Sticking 
 Description:  <none> 
 292 11/13/2007 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 288 11/13/2007 Completed DOC/NW3 Cell 55 UR 
 Cell Door Sticking 
 Description:  <none> 
 431 11/16/2007 Completed DOC/NW2 Cell 11 UL 
 Cell Door Sticking 
 Description:  <none> 
 424 11/16/2007 Completed DOC/S1 Block 
 Cell Door Sticking 
 Description:  <none> 
 428 11/16/2007 Completed DOC/NE1 Cell 33 LL 
 Cell Door Sticking 
 Description:  <none> 
 411 11/16/2007 Completed DOC/NE1 Cell 39 LL 
 Cell Door Sticking 
 Description:  <none> 
 449 11/17/2007 Completed DOC/NW2 Cell 50 UR 
 Cell Door Sticking 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 450 11/17/2007 Completed DOC/NW2 Cell 09 UL 
 Cell Door Sticking 
 Description:  <none> 
 461 11/17/2007 Completed DOC/SW1 Cell 73 LR 
 Cell Door Sticking 
 Description:  <none> 
 469 11/17/2007 Completed DOC/NE3 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 456 11/17/2007 Completed DOC/SW2 Cell 11 UL 
 Cell Door Sticking 
 Description:  <none> 
 457 11/17/2007 Completed DOC/SW2 Cell 72 LR 
 Cell Door Sticking 
 Description:  <none> 
 472 11/17/2007 Completed DOC/SE3 Cell 11 UL 
 Cell Door Sticking 
 Description:  <none> 
 464 11/18/2007 Completed DOC/156 
 Cell Door Sticking 
 Description:  <none> 
 466 11/18/2007 Completed DOC/S2 Cell 01 UL 
 Cell Door Sticking 
 Description:  <none> 
 467 11/18/2007 Completed DOC/NE2 Cell 24 LL 
 Cell Door Sticking 
 Description:  <none> 
 483 11/18/2007 Completed DOC/SW1 Cell 22 LL 
 Cell Door Sticking 
 Description:  <none> 
 484 11/18/2007 Completed DOC/SW1 Cell 06 UL 
 Cell Door Sticking 
 Description:  <none> 
 485 11/18/2007 Completed DOC/SE1 Cell 76 LR 
 Cell Door Sticking 
 Description:  <none> 
 500 11/19/2007 Completed DOC/SW2 Cell 14 UL 
 Cell Door Sticking 
 Description:  <none> 
 501 11/19/2007 Completed DOC/SW2 Cell 15 UL 
 Cell Door Sticking 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 502 11/19/2007 Completed DOC/SW2 Cell 16 UL 
 Cell Door Sticking 
 Description:  <none> 
 503 11/19/2007 Completed DOC/SW2 Cell 17 UL 
 Cell Door Sticking 
 Description:  <none> 
 504 11/19/2007 Completed DOC/SW2 Cell 18 UL 
 Cell Door Sticking 
 Description:  <none> 
 488 11/19/2007 Completed DOC/NW2 Cell 32 LL 
 Cell Door Sticking 
 Description:  <none> 
 516 11/19/2007 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 522 11/19/2007 Completed DOC/SW1 Cell 49 UR 
 Cell Door Sticking 
 Description:  <none> 
 523 11/19/2007 Completed DOC/SW1 Cell 11 UL 
 Cell Door Sticking 
 Description:  <none> 
 524 11/19/2007 Completed DOC/SW1 Cell 25 LL 
 Cell Door Sticking 
 Description:  <none> 
 530 11/19/2007 Completed DOC/SE1 Cell 73 LR 
 Cell Door Sticking 
 Description:  <none> 
 551 11/20/2007 Completed DOC/NW2 Cell 29 LL 
 Cell Door Sticking 
 Description:  <none> 
 535 11/20/2007 Completed DOC/SW1 Cell 11 UL 
 Cell Door Sticking 
 Description:  <none> 
 562 11/20/2007 Completed DOC/S2 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 567 11/21/2007 Completed DOC/NE3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 568 11/21/2007 Completed DOC/NE3 Cell 28 LL 
 Cell Door Sticking 
 Description:  <none> 

 Printed 4/20/2009 3:35:10 PM Page 5 of  114 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 569 11/21/2007 Completed DOC/NE3 Cell 50 UR 
 Cell Door Sticking 
 Description:  <none> 
 585 11/21/2007 Completed DOC/SW2 Cell 74 LR 
 Cell Door Sticking 
 Description:  <none> 
 588 11/21/2007 Completed DOC/NW2 Cell 11 UL 
 Cell Door Sticking 
 Description:  <none> 
 607 11/22/2007 Completed DOC/NW3 Cell 72 LR 
 Cell Door Sticking 
 Description:  <none> 
 610 11/22/2007 Completed DOC/SE3 Chase Closet 57-58 UR 
 Cell Door Sticking 
 Description:  <none> 
 611 11/22/2007 Completed DOC/SE3 Cell 21 LL 
 Cell Door Sticking 
 Description:  <none> 
 639 11/23/2007 Completed DOC/NW2 Cell 38 LL 
 Cell Door Sticking 
 Description:  <none> 
 641 11/23/2007 Completed DOC/N2 Stairwell LR 
 Gate Problem in Cell Block 
 Description:  <none> 
 658 11/23/2007 Completed DOC/S1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 674 11/24/2007 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 677 11/24/2007 Completed DOC/NW3 Cell 45 UR 
 Cell Door Sticking 
 Description:  <none> 
 678 11/25/2007 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 704 11/25/2007 Completed DOC/NW2 Cell 09 UL 
 Cell Door Sticking 
 Description:  <none> 
 705 11/25/2007 Completed DOC/NW2 Cell 55 UR 
 Cell Door Sticking 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 710 11/25/2007 Completed DOC/NW3 Cell 74 LR 
 Cell Door Sticking 
 Description:  <none> 
 711 11/25/2007 Completed DOC/NW3 Cell 52 UR 
 Cell Door Sticking 
 Description:  <none> 
 712 11/25/2007 Completed DOC/NW3 Cell 51 UR 
 Cell Door Sticking 
 Description:  <none> 
 713 11/25/2007 Completed DOC/NW3 Cell 50 UR 
 Cell Door Sticking 
 Description:  <none> 
 733 11/26/2007 Completed DOC/SW2 Block 
 Unlisted 
 Description:  <none> 
 734 11/27/2007 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 751 11/27/2007 Completed DOC/N2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 754 11/27/2007 Completed DOC/SW2 Cell 14 UL 
 Cell Door Sticking 
 Description:  <none> 
 800 11/28/2007 Completed DOC/S2 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 797 11/28/2007 Completed DOC/NE1 Cell 64 LR 
 Cell Door Sticking 
 Description:  <none> 
 819 11/29/2007 Completed DOC/SE3 Cell 09 UL 
 Cell Door Sticking 
 Description:  <none> 
 820 11/29/2007 Completed DOC/SE3 Cell 12 UL 
 Cell Door Sticking 
 Description:  <none> 
 821 11/29/2007 Completed DOC/SE3 Cell 32 LL 
 Cell Door Sticking 
 Description:  <none> 
 823 11/29/2007 Completed DOC/SE3 Cell 34 LL 
 Cell Door Sticking 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 824 11/29/2007 Completed DOC/SE3 Cell 35 LL 
 Cell Door Sticking 
 Description:  <none> 
 825 11/29/2007 Completed DOC/SE3 Cell 35 LL 
 Cell Door Sticking 
 Description:  <none> 
 826 11/29/2007 Completed DOC/SE3 Cell 36 LL 
 Cell Door Sticking 
 Description:  <none> 
 827 11/29/2007 Completed DOC/SE3 Cell 38 LL 
 Cell Door Sticking 
 Description:  <none> 
 828 11/29/2007 Completed DOC/SE3 Cell 03 UL 
 Cell Door Sticking 
 Description:  <none> 
 829 11/29/2007 Completed DOC/SE3 Cell 05 UL 
 Cell Door Sticking 
 Description:  <none> 
 838 11/29/2007 Completed DOC/SW2 Cell 25 LL 
 Cell Door Sticking 
 Description:  <none> 
 847 11/30/2007 Completed DOC/S1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 857 11/30/2007 Completed DOC/SE3 Cell 03 UL 
 Cell Door Sticking 
 Description:  <none> 
 858 11/30/2007 Completed DOC/SE3 Block 
 Cell Door Sticking 
 Description:  <none> 
 859 11/30/2007 Completed DOC/SE3 Block 
 Cell Door Sticking 
 Description:  <none> 
 876 12/3/2007 Completed DOC/SE3 Mop Closet UL 
 completely frozen lock 
 Description:  <none> 
 905 12/3/2007 Completed DOC/SW2 Cell 25 LL 
 Cell Door Sticking 
 Description:  <none> 

 Printed 4/20/2009 3:35:11 PM Page 8 of  114 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 917 12/4/2007 Completed DOC/S1 Block 
 Gate Problem  
 Description:  Gate Problem in Cell Block 
 s0uth-1 1 gate sticking. 

 945 12/4/2007 Completed DOC/N2 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 1041 12/6/2007 Completed DOC/S3 Cell 67 LR 
 Cell Door Sticking 
 Description:  <none> 
 1135 12/7/2007 Completed DOC/SW3 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 1084 12/7/2007 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 1141 12/7/2007 Completed DOC/S3 Sally Port 
 Cell Door Sticking 
 Description:  <none> 
 1150 12/9/2007 Completed DOC/NE2 Cell 23 LL 
 Cell Door Sticking 
 Description:  <none> 
 1155 12/9/2007 Completed DOC/S2 Cell 28 LL 
 Cell Door Sticking 
 Description:  <none> 
 1156 12/9/2007 Completed DOC/SW2 Cell 52 UR 
 Cell Door Sticking 
 Description:  <none> 
 1157 12/9/2007 Completed DOC/SW2 Cell 59 UR 
 Cell Door Sticking 
 Description:  <none> 
 1165 12/10/2007 Completed DOC/S2 Cell 28 LL 
 Cell Door Sticking 
 Description:  <none> 
 1183 12/10/2007 Completed DOC/SE3 Mop Closet UL 
 unlockable, jammed lock 
 Description:  <none> 
 1201 12/11/2007 Completed DOC/SE3 Mop Closet UL 
 lock jammed in place 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 1229 12/11/2007 Completed DOC/S2 Cell 69 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 1230 12/11/2007 Completed DOC/S1 Cell 55 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 1231 12/11/2007 Completed DOC/S1 Cell 35 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 1232 12/11/2007 Completed DOC/SE1 Cell 58 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 1244 12/12/2007 Completed DOC/NE3 Block 
 front gate sticks  
 Description:  <none> 
 1262 12/12/2007 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 1286 12/13/2007 Completed DOC/N2 Block 
 Tier door will not close. 
 Description:  <none> 
 1290 12/13/2007 Completed DOC/SW1 Cell 15 UL 
 Cell Door Sticking 
 Description:  <none> 
 1307 12/13/2007 Completed DOC/NE3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 1310 12/13/2007 Completed DOC/NW3 Cell 58 UR 
 Cell Door Sticking 
 Description:  <none> 
 1311 12/13/2007 Completed DOC/N3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 1293 12/13/2007 Completed DOC/S2 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 1299 12/13/2007 Completed DOC/NE3 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 1316 12/14/2007 Completed DOC/NW3 Cell 28 LL 
 door stuck closed 
 Description:  <none> 
 1305 12/14/2007 Completed DOC/SE3 Mop Closet UL 
 lock jammed won't close 
 Description:  <none> 
 1324 12/14/2007 Completed DOC/S2 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 1330 12/14/2007 Completed DOC/SW3 Block 
 Salley Port Gate Broken 
 Description:  <none> 
 1352 12/15/2007 Completed DOC/SE1 Cell 05 UL 
 Cell Door Broken 
 Description:  <none> 
 1344 12/16/2007 Completed DOC/S3 Sally Port 
 door 2 sticks 
 Description:  <none> 
 1371 12/17/2007 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 1397 12/17/2007 Completed DOC/SW3 Cell 35 LL 
 Cell Door Sticking 
 Description:  <none> 
 1417 12/17/2007 Completed DOC/NW3 Block 
 cell door broken  
 Description:  <none> 
 1426 12/17/2007 Completed DOC/NW2 Block 
 door brken 
 Description:  <none> 
 1436 12/18/2007 Completed DOC/NW3 Cell 28 LL 
 door brken  
 Description:  <none> 
 1442 12/18/2007 Completed DOC/N2 Cell 44 UR 
 Cell Door Sticking 
 Description:  <none> 
 1448 12/18/2007 Completed DOC/N2 Common Area 
 Gate Problem in Cell Block 
 Description:  <none> 
 1455 12/18/2007 Completed DOC/SW2 Cell 23 LL 
 Cell Door Sticking 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 1457 12/18/2007 Completed DOC/SW2 Cell 75 LR 
 Cell Door Sticking 
 Description:  <none> 
 1500 12/18/2007 Completed DOC/10 Gallon Juice Containers (CTF) 02 
 Cell Door Sticking 
 Description:  <none> 
 1504 12/18/2007 Completed DOC/NE2 Cell 51 UR 
 Cell Door Sticking 
 Description:  <none> 
 1505 12/18/2007 Completed DOC/SE2 Cell 55 UR 
 Cell Door Sticking 
 Description:  <none> 
 1482 12/18/2007 Completed DOC/SE3 Mop Closet UR 
 all mop closets cannot be secured 
 Description:  <none> 
 1483 12/18/2007 Completed DOC/SW2 Cell 73 LR 
 Cell Door Sticking 
 Description:  <none> 
 1484 12/18/2007 Completed DOC/SW2 Cell 74 LR 
 Cell Door Sticking 
 Description:  <none> 
 1486 12/18/2007 Completed DOC/SW2 Cell 10 UL 
 Cell Door Sticking 
 Description:  <none> 
 1621 12/20/2007 Completed DOC/NE1 Cell 54 UR 
 Cell Door Sticking 
 Description:  <none> 
 1622 12/20/2007 Completed DOC/NE1 Block 
 Cell Door Sticking 
 Description:  <none> 
 1644 12/20/2007 Completed DOC/NW1 Block 
 Cell Door Sticking 
 Description:  Doors 
  

 1677 12/20/2007 Completed DOC/Cell Block Inspections 
  CELL DOOR THREE   BROKEN 
 Description:  <none> 
 1678 12/20/2007 Completed DOC/Cell Block Inspections 
 CELL DOOR THREE BROKEN 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 1679 12/20/2007 Completed DOC/Cell Block Inspections 
 CELL DOOR THREE BROKEN 
 Description:  <none> 
 1692 12/21/2007 Completed DOC/SW3 Cell 20 UL 
 Cell Door Sticking 
 Description:  <none> 
 1687 12/21/2007 Completed DOC/NE3 Cell 79 LR 
 door broken 
 Description:  <none> 
 1705 12/21/2007 Completed DOC/SW2 Cell 03 UL 
 Cell Door Sticking 
 Description:  <none> 
 1706 12/21/2007 Completed DOC/SW2 Cell 74 LR 
 Cell Door Sticking 
 Description:  <none> 
 1707 12/21/2007 Completed DOC/SW2 Cell 59 UR 
 Cell Door Sticking 
 Description:  <none> 
 1828 12/25/2007 Completed DOC/NE1 Cell 73 LR 
 Cell Door Sticking 
 Description:  <none> 
 1829 12/25/2007 Completed DOC/NE1 Cell 74 LR 
 Cell Door Sticking 
 Description:  <none> 
 1830 12/25/2007 Completed DOC/NE1 Cell 75 LR 
 Cell Door Sticking 
 Description:  <none> 
 1856 12/26/2007 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 1878 12/26/2007 Completed DOC/S3 Cell 01 UL 
 Gate Problem in Cell Block 
 Description:  <none> 
 1881 12/26/2007 Completed DOC/S3 Cell 39 LL 
 Gate Problem in Cell Block 
 Description:  <none> 
 1890 12/26/2007 Completed DOC/NW2 Cell 03 UL 
 Cell Door Sticking 
 Description:  Doors 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 1903 12/26/2007 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 2021 12/27/2007 Completed DOC/NW3 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 1964 12/27/2007 Completed DOC/NE2 Cell 41 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 1986 12/27/2007 Completed DOC/S3 Cell 02 UL 
 Cell Door Sticking 
 Description:  <none> 
 2044 12/28/2007 Completed DOC/N2 Cell 47 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 2133 12/29/2007 Completed DOC/SW2 Cell 65 LR 
 Cell Door Sticking 
 Description:  <none> 
 2135 12/29/2007 Completed DOC/S2 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 2077 12/29/2007 Completed DOC/NW3 Cell 55 UR 
 Cell Door Sticking 
 Description:  <none> 
 2078 12/29/2007 Completed DOC/NW3 Cell 23 LL 
 Cell Door Sticking 
 Description:  <none> 
 2145 12/30/2007 Completed DOC/Johnson Steam Valves No.3 
 Cell Door Sticking 
 Description:  Cell Door Broken 
 Cell Door Broken 

 2100 12/31/2007 Completed DOC/S1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 2101 12/31/2007 Completed DOC/SE3 Cell 09 UL 
 Cell Door Sticking 
 Description:  Doors 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2102 12/31/2007 Completed DOC/NE2 Cell 10 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 2121 12/31/2007 Completed DOC/N2 Cell 45 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 2122 12/31/2007 Completed DOC/N2 Cell 45 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 2123 12/31/2007 Completed DOC/SE3 Block 
 Cell Door Sticking 
 Description:  Doors 
  

 2128 12/31/2007 Completed DOC/LOADING DOCK B16 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 2156 12/31/2007 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 2197 1/1/2008 Completed DOC/SE2 Cell 60 UR 
 Cell Door Sticking 
 Description:  <none> 
 2198 1/1/2008 Completed DOC/SE2 Cell 58 UR 
 Cell Door Sticking 
 Description:  <none> 
 2212 1/1/2008 Completed DOC/N2 Cell 50 UR 
 door broken 
 Description:  <none> 
 2199 1/1/2008 Completed DOC/SE2 Cell 59 UR 
 Cell Door Sticking 
 Description:  <none> 
 2216 1/1/2008 Completed DOC/NE3 Cell 67 LR 
 door won't close 
 Description:  <none> 
 2217 1/1/2008 Completed DOC/N3 Cell 14 UL 
 door broken 
 Description:  <none> 
 2220 1/1/2008 Completed DOC/NW3 Block 
 cells 23 45 and 55 drs stick 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2221 1/1/2008 Completed DOC/SE3 Cell 59 UR 
 door broken 
 Description:  <none> 
 2453 1/2/2008 Completed DOC/SW3 Cell 21 LL 
 Cell Door Sticking 
 Description:  <none> 
 2300 1/2/2008 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 2302 1/2/2008 Completed DOC/NW2 Cell 10 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 2303 1/2/2008 Completed DOC/NW1 Cell 28 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 2304 1/2/2008 Completed DOC/S2 Cell 44 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 2305 1/2/2008 Completed DOC/S1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 2329 1/2/2008 Completed DOC/SW3 Cell 09 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 2333 1/2/2008 Completed DOC/SW2 Cell 30 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 2343 1/2/2008 Completed DOC/NE1 Cell 40 LL 
 Cell Door Sticking 
 Description:  <none> 
 2346 1/2/2008 Completed DOC/NE1 Cell 34 LL 
 Cell Door Sticking 
 Description:  <none> 
 2347 1/2/2008 Completed DOC/NE1 Cell 26 LL 
 Cell Door Sticking 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2348 1/2/2008 Completed DOC/NE1 Cell 32 LL 
 Cell Door Sticking 
 Description:  <none> 
 2403 1/3/2008 Completed DOC/NW2 Sally Port 
 Unlisted/ #3 DOOR IN SALLY PORT 
 Description:  <none> 
 2420 1/3/2008 Completed DOC/S2 Day Room UR 
 Cell Door Sticking 
 Description:  <none> 
 2423 1/3/2008 Completed DOC/SE2 Cell 60 UR 
 Cell Door Sticking 
 Description:  <none> 
 2437 1/3/2008 Completed DOC/SW2 Block 
 Unlisted 
 Description:  (Fill In)… 
  

 2518 1/4/2008 Completed DOC/NE2 Cell 36 LL 
 Cell Door Sticking 
 Description:  <none> 
 2505 1/4/2008 Completed DOC/NE1 Cell 32 LL 
 Cell Door Sticking 
 Description:  <none> 
 2507 1/4/2008 Completed DOC/NE1 Cell 74 LR 
 Cell Door Sticking 
 Description:  <none> 
 2593 1/4/2008 Completed DOC/NE3 Cell 37 LL 
 Cell Door Sticking 
 Description:  <none> 
 2600 1/4/2008 Completed DOC/NW3 Cell 55 UR 
 Cell Door Sticking 
 Description:  <none> 
 2601 1/4/2008 Completed DOC/NW3 Cell 23 LL 
 Cell Door Sticking 
 Description:  <none> 
 2602 1/4/2008 Completed DOC/NW3 Cell 45 UR 
 Cell Door Sticking 
 Description:  <none> 
 2603 1/4/2008 Completed DOC/S2 Common Area 
 Gate Problem in Cell Block 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2547 1/4/2008 Completed DOC/SE2 Cell 49 UR 
 Cell Door Sticking 
 Description:  <none> 
 2548 1/4/2008 Completed DOC/SE2 Cell 60 UR 
 Cell Door Sticking 
 Description:  <none> 
 2550 1/4/2008 Completed DOC/SE2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 2568 1/4/2008 Completed DOC/NE2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 2570 1/4/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 2579 1/5/2008 Completed DOC/NE2 Cell 58 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 2612 1/5/2008 Completed DOC/NW3 Cell 45 UR 
 Cell Door Sticking 
 Description:  <none> 
 2614 1/5/2008 Completed DOC/NW3 Cell 55 UR 
 Cell Door Sticking 
 Description:  <none> 
 2628 1/6/2008 Completed DOC/SW1 Block 
 Cell Door Sticking 
 Description:  Doors 
  

 2629 1/6/2008 Completed DOC/NW3 Cell 51 UR 
 Cell Door Sticking 
 Description:  <none> 
 3076 1/6/2008 Completed DOC/SW1 Cell 72 LR 
 Cell Door Sticking 
 Description:  <none> 
 2636 1/7/2008 Completed DOC/SE1 Block 
 mop closet drain clogged  
 Description:  <none> 
 2652 1/7/2008 Completed DOC/SW2 Block 
 Cell Door Sticking 
 Description:  Doors 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2658 1/7/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 2661 1/7/2008 Completed DOC/NW3 Cell 31 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 2663 1/7/2008 Completed DOC/SE2 Cell 49 UR 
 Cell Door Sticking 
 Description:  <none> 
 2666 1/7/2008 Completed DOC/SE2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 2667 1/7/2008 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 2694 1/7/2008 Completed DOC/NW3 Cell 23 LL 
 Cell Door Sticking 
 Description:  <none> 
 2695 1/7/2008 Completed DOC/NW3 Cell 55 UR 
 Cell Door Sticking 
 Description:  <none> 
 2696 1/7/2008 Completed DOC/NW3 Cell 45 UR 
 Cell Door Sticking 
 Description:  <none> 
 2697 1/7/2008 Completed DOC/NW3 Cell 43 UR 
 Cell Door Sticking 
 Description:  <none> 
 2698 1/7/2008 Completed DOC/NW3 Cell 51 UR 
 Cell Door Sticking 
 Description:  <none> 
 2699 1/7/2008 Completed DOC/N3 Cell 14 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 2705 1/7/2008 Completed DOC/N3 Cell 67 LR 
 Cell Door Sticking 
 Description:  Doors 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2690 1/7/2008 Completed DOC/SW3 Cell 55 UR 
 Cell Door Sticking 
 Description:  Doors 
  
 Doors 
  

 2715 1/7/2008 Completed DOC/S1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 2749 1/8/2008 Completed DOC/N2 Block 
 Cell Door Sticking 
 Description:  Doors 
  
 Doors 
  

 2753 1/8/2008 Completed DOC/NE1 Cell 13 UL 
 Cell Door Sticking 
 Description:  Doors 
  
 Doors 
  

 2760 1/8/2008 Completed DOC/SW2 Block 
 Unlisted 
 Description:  (Fill In)… 
  

 2762 1/8/2008 Completed DOC/S3 Cell 37 LL 
 Cell Door Sticking 
 Description:  Doors 
  
 Doors 
  
 Doors 
  

 2781 1/8/2008 Completed DOC/N2 Block 
 Gate Problem in Cell Block 
 Description:  Upper right tier door replaced spring in motor 
 2801 1/8/2008 Completed DOC/NE1 Cell 34 LL 
 Cell Door Sticking 
 Description:  <none> 
 2802 1/8/2008 Completed DOC/NE1 Cell 40 LL 
 Cell Door Sticking 
 Description:  <none> 
 2860 1/9/2008 Completed DOC/NE2 Sally Port 
 Gate Problem in Cell Block 
 Description:  Doors 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2861 1/9/2008 Completed DOC/S2 Sally Port 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 2865 1/9/2008 Completed DOC/SW2 Cell 03 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 2867 1/9/2008 Completed DOC/NE3 Cell 67 LR 
 Cell Door Sticking 
 Description:  <none> 
 2877 1/9/2008 Completed DOC/NE1 Cell 34 LL 
 Cell Door Sticking 
 Description:  <none> 
 2880 1/9/2008 Completed DOC/NE1 Cell 40 LL 
 Cell Door Sticking 
 Description:  <none> 
 2886 1/9/2008 Completed DOC/NE1 Cell 78 LR 
 Cell Door Sticking 
 Description:  <none> 
 2897 1/9/2008 Completed DOC/NE3 Cell 67 LR 
 Cell Door Sticking 
 Description:  <none> 
 2960 1/10/2008 Completed DOC/S2 Block 
 UnlistedUPPER RIGHT TIER CLASSROOM DOOR STUCK 
 Description:  (Fill In)… 
  

 2981 1/10/2008 Completed DOC/SW1 Cell 62 LR 
 Cell Door Sticking 
 Description:  <none> 
 2982 1/10/2008 Completed DOC/SW1 Cell 76 LR 
 Cell Door Sticking 
 Description:  <none> 
 2983 1/10/2008 Completed DOC/SW1 Cell 77 LR 
 Cell Door Sticking 
 Description:  <none> 
 2996 1/10/2008 Completed DOC/NE1 Cell 78 LR 
 Cell Door Sticking 
 Description:  <none> 
 2997 1/10/2008 Completed DOC/NE1 Cell 34 LL 
 Cell Door Sticking 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 3039 1/10/2008 Completed DOC/SE2 Cell 61 LR 
 Cell Door Sticking 
 Description:  <none> 
 3078 1/11/2008 Completed DOC/S1 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 3079 1/11/2008 Completed DOC/SW1 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 3084 1/11/2008 Completed DOC/SW2 Cell 65 LR 
 Cell Door Sticking 
 Description:  <none> 
 3085 1/11/2008 Completed DOC/SW1 Cell 62 LR 
 Cell Door Sticking 
 Description:  <none> 
 3086 1/11/2008 Completed DOC/SW1 Cell 62 LR 
 Cell Door Sticking 
 Description:  <none> 
 3088 1/12/2008 Completed DOC/NE3 Cell 28 LL 
 Cell Door Broken 
 Description:  <none> 
 3089 1/12/2008 Completed DOC/NW2 Cell 67 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 3128 1/14/2008 Completed DOC/STAFF ENTERANCE G59 
 Unlisted 
 Description:  (Fill In)… 
  

 3132 1/14/2008 Completed DOC/SE2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 3175 1/15/2008 Completed DOC/SE3 Cell 54 UR 
 Unlisted 
 Description:  <none> 
 3198 1/15/2008 Completed DOC/S2 Cell 39 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 3258 1/15/2008 Completed DOC/SW1 Cell 77 LR 
 Cell Door Sticking 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 3359 1/16/2008 Completed DOC/N3 Cell 24 LL 
 Cell Door Sticking 
 Description:  <none> 
 3381 1/17/2008 Completed DOC/VAV-159 Admin 2nd FL 
 Gate Problem in Cell Block 
 Description:  <none> 
 3440 1/21/2008 Completed DOC/NE3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 3441 1/21/2008 Completed DOC/NW3 Cell 08 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 3453 1/21/2008 Completed DOC/SW2 Cell 44 UR 
 Cell Door Sticking 
 Description:  <none> 
 3455 1/21/2008 Completed DOC/SW2 Cell 15 UL 
 Cell Door Sticking 
 Description:  <none> 
 3456 1/21/2008 Completed DOC/SW2 Cell 74 LR 
 CELL DOOR WON'T CLOSE 
 Description:  (Fill In)… 
  

 3462 1/21/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Sticking 
 Description:  Doors 
  
 Doors 
  

 3471 1/21/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 3479 1/21/2008 Completed DOC/NW3 Cell 55 UR 
 Cell Door Sticking 
 Description:  <none> 
 3484 1/21/2008 Completed DOC/SE3 Cell 21 LL 
 Cell Door Sticking 
 Description:  <none> 

 Printed 4/20/2009 3:35:13 PM Page 23 of  114 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 3506 1/21/2008 Completed DOC/SE1 Cell 66 LR 
 Cell Door Sticking 
 Description:  Doors 
  
 Doors 
  
 Doors 
  

 3513 1/21/2008 Completed DOC/SE1 Cell 64 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 3523 1/21/2008 Completed DOC/SE2 Cell 31 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 3524 1/21/2008 Completed DOC/SE2 Cell 77 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 3525 1/21/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 3539 1/21/2008 Completed DOC/NW1 Cell 21 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 3574 1/22/2008 Completed DOC/NE1 Cell 59 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 3579 1/22/2008 Completed DOC/NW3 Block 
 cells 47 52 55 72 sticking 
 Description:  <none> 
 3587 1/22/2008 Completed DOC/SW2 Cell 65 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 3594 1/22/2008 Completed DOC/SE3 Cell 24 LL 
 door sticks 
 Description:  <none> 
 3596 1/22/2008 Completed DOC/VISITOR CORRIDOR 
 DOORS WON'T OPEN 
 Description:  (Fill In)… 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 3609 1/22/2008 Completed DOC/SE1 Cell 20 UL 
 CELL DOORS WON'T CLOSE 
 Description:  (Fill In)… 
  
 Doors 
  

 3610 1/22/2008 Completed DOC/G01 
  DOORS WILL NOT LOCK 
 Description:  (Fill In)… 
  

 3630 1/23/2008 Completed DOC/VISITOR CORRIDOR 313 
  LEGAL ROOM DOOR STUCK 
 Description:  (Fill In)… 
  

 3636 1/23/2008 Completed DOC/NW1 Cell 52 UR 
 Cell Door Broken 
 Description:  Doors 
  

 3637 1/23/2008 Completed DOC/SE3 Cell 12 UL 
 Cell Door Sticking 
 Description:  Doors 
  
 Doors 
  

 3640 1/24/2008 Completed DOC/N2 Cell 50 UR 
 Cell Door Sticking 
 Description:  Doors 
  
 Doors 
  

 3649 1/24/2008 Completed DOC/VISITOR CORRIDOR 214 
 LAWYER DOOR KEEP STICKING 
 Description:  (Fill In)… 
  

 3654 1/24/2008 Completed DOC/NE1 Cell 66 LR 
 Cell Door Sticking 
 Description:  Doors 
  
 Doors 
  

 3656 1/24/2008 Completed DOC/SW3 Cell 78 LR 
 Cell Door Sticking 
 Description:  Doors 
  
 Doors 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 3657 1/24/2008 Completed DOC/LOADING DOCK B16 
 GATES NEED TO BE ADJUSTED 
 Description:  (Fill In)… 
  

 3661 1/24/2008 Completed DOC/INMATE ENTERANCE G42 
 GATE 3 OUTSIDE BY TOWER 
 Description:  (Fill In)… 
  

 3671 1/25/2008 Completed DOC/Culinary office A/C 
 CULINARY GATE STUCK 
 Description:  (Fill In)… 
  

 3679 1/27/2008 Completed DOC/SW2 Cell 13 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 3684 1/27/2008 Completed DOC/SW2 Cell 33 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 3694 1/28/2008 Completed DOC/SW2 Cell 62 LR 
 Cell Door Sticking 
 Description:  <none> 
 3695 1/28/2008 Completed DOC/SW2 Cell 65 LR 
 Cell Door Sticking 
 Description:  <none> 
 3724 1/28/2008 Completed DOC/NE3 Block 
 Gate Problem in Cell Block 
 Description:  Doors 1 gate not closing properly. Track needs replaceing 
 3728 1/28/2008 Completed DOC/N2 Cell 50 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 4193 1/29/2008 Completed DOC/NE3 Cell 67 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 3754 1/29/2008 Completed DOC/SW1 Cell 42 UR 
 Cell Door Sticking 
 Description:  <none> 
 3756 1/29/2008 Completed DOC/SW1 Block 
 Unlisted 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 3760 1/29/2008 Completed DOC/G01 
 CONTROL DOORS 
 Description:  (Fill In)… 
  

 3761 1/29/2008 Completed DOC/200 
 CONTROL DOORS AND VISIT AREA DOORS 
 Description:  (Fill In)… 
  

 3762 1/29/2008 Completed DOC/300 
 FLOOR CONTROL DOORS 
 Description:  (Fill In)… 
  

 3764 1/29/2008 Completed DOC/SE1 Cell 71 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 3769 1/29/2008 Completed DOC/N2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 4225 1/30/2008 Completed DOC/NE3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 3835 1/31/2008 Completed DOC/N2 Block 
 INMATES TRAPPED IN TELEVISION ROOM 
 Description:  (Fill In)… 
  

 3851 2/1/2008 Completed DOC/NE3 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 3889 2/3/2008 Completed DOC/N2 Cell 50 UR 
 Cell Door Sticking 
 Description:  <none> 
 3892 2/3/2008 Completed DOC/N2 Cell 03 UL 
 Cell Door Sticking 
 Description:  <none> 
 3893 2/3/2008 Completed DOC/N2 Cell 51 UR 
 Cell Door Sticking 
 Description:  <none> 
 3895 2/3/2008 Completed DOC/NW2 Cell 53 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 Printed 4/20/2009 3:35:13 PM Page 27 of  114 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 3896 2/3/2008 Completed DOC/NW3 Cell 73 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 3914 2/3/2008 Completed DOC/SW1 Cell 09 UL 
 Cell Door Sticking 
 Description:  <none> 
 3915 2/3/2008 Completed DOC/SW1 Cell 78 LR 
 Cell Door Sticking 
 Description:  <none> 
 3916 2/3/2008 Completed DOC/SW1 Cell 24 LL 
 Cell Door Sticking 
 Description:  <none> 
 3968 2/4/2008 Completed DOC/SW2 Cell 20 UL 
 Cell Door Sticking 
 Description:  <none> 
 3969 2/4/2008 Completed DOC/N2 Cell 16 UL 
 Cell Door Sticking 
 Description:  <none> 
 3983 2/4/2008 Completed DOC/SE3 Cell 28 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 3987 2/4/2008 Completed DOC/SE2 Cell 22 LL 
 Cell Door Sticking 
 Description:  <none> 
 3989 2/4/2008 Completed DOC/SW2 Cell 52 UR 
 Cell Door Sticking 
 Description:  <none> 
 3990 2/4/2008 Completed DOC/SW2 Cell 53 UR 
 Cell Door Sticking 
 Description:  <none> 
 4003 2/4/2008 Completed DOC/NW3 Cell 01 UL 
 Cell Door Sticking 
 Description:  <none> 
 3958 2/4/2008 Completed DOC/VISITOR CORRIDOR 214 
  LEGAL ROOM DOOR STICKING 
 Description:  (Fill In)… 
  

 4079 2/5/2008 Completed DOC/NE3 Block 
 Cell Door Sticking 
 Description:  Doors 
  

 Printed 4/20/2009 3:35:13 PM Page 28 of  114 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 4054 2/5/2008 Completed DOC/STAFF ENTERANCE G59 
 EXIT DOOR NOT LOCKING 
 Description:  (Fill In)… 
  

 4057 2/5/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Sticking 
 Description:  Doors 
  
 Doors 
  

 4077 2/6/2008 Completed DOC/300 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 4241 2/6/2008 Completed DOC/SW2 Cell 74 LR 
 Cell Door Sticking 
 Description:  <none> 
 4249 2/6/2008 Completed DOC/SE1 Cell 51 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 4263 2/6/2008 Completed DOC/SE2 Cell 78 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 4280 2/6/2008 Completed DOC/S2 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 4379 2/7/2008 Completed DOC/S3 Cell 01 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 4384 2/7/2008 Completed DOC/SE3 Cell 69 LR 
 Cell Door Sticking 
 Description:  <none> 
 4328 2/7/2008 Completed DOC/SW2 Cell 22 LL 
 Cell Door Sticking 
 Description:  <none> 
 4329 2/7/2008 Completed DOC/SW2 Cell 39 LL 
 Cell Door Sticking 
 Description:  <none> 
 4330 2/7/2008 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 4391 2/7/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 4337 2/7/2008 Completed DOC/SE1 Cell 07 UL 
 INMATE STUCK IN CELL 
 Description:  (Fill In)… 
  

 4340 2/7/2008 Completed DOC/S1 Cell 30 LL 
 Cell Door Sticking 
 Description:  <none> 
 4343 2/7/2008 Completed DOC/SE2 Cell 77 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 4346 2/7/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 4356 2/7/2008 Completed DOC/NW1 Cell 50 UR 
 Cell Door Sticking 
 Description:  <none> 
 4393 2/8/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Sticking 
 Description:  <none> 
 4395 2/8/2008 Completed DOC/SE2 Cell 77 LR 
 Cell Door Sticking 
 Description:  <none> 
 4396 2/8/2008 Completed DOC/SE2 Cell 31 LL 
 Cell Door Sticking 
 Description:  <none> 
 4408 2/8/2008 Completed DOC/S1 Block 
 motors inoperable 
 Description:  <none> 
 4402 2/8/2008 Completed DOC/SW3 Cell 20 UL 
 Cell Door Sticking 
 Description:  <none> 
 4417 2/9/2008 Completed DOC/S1 Block 
 Gate Problem  
 Description:  <none> 
 4456 2/10/2008 Completed DOC/321 
 Gate Problem  
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 4553 2/11/2008 Completed DOC/S3 Cell 06 UL 
 broken door 
 Description:  <none> 
 4572 2/11/2008 Completed DOC/NE1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 4574 2/11/2008 Completed DOC/SE1 Cell 07 UL 
 Cell Door Sticking 
 Description:  <none> 
 4575 2/11/2008 Completed DOC/SE1 Cell 08 UL 
 Cell Door Sticking 
 Description:  <none> 
 4576 2/11/2008 Completed DOC/SE1 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 4593 2/11/2008 Completed DOC/SE2 Cell 35 LL 
 Cell Door Sticking 
 Description:  <none> 
 4621 2/12/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 4647 2/12/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Sticking 
 Description:  <none> 
 4648 2/12/2008 Completed DOC/SE3 Cell 35 LL 
 Cell Door Sticking 
 Description:  <none> 
 4665 2/12/2008 Completed DOC/STAFF ENTERANCE G59 
 GATE PROBLEM 
 Description:  (Fill In)… 
  

 4667 2/12/2008 Completed DOC/NE1 Cell 77 LR 
 Cell Door Sticking 
 Description:  Doors 
  
 Doors 
  

 4689 2/12/2008 Completed DOC/S1 Cell 35 LL 
 Cell Door Sticking 
 Description:  <none> 
 4701 2/12/2008 Completed DOC/SE2 Cell 65 LR 
 Cell Door Sticking 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 4704 2/12/2008 Completed DOC/SW2 Cell 44 UR 
 Cell Door Sticking 
 Description:  <none> 
 4733 2/12/2008 Completed DOC/S3 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 4739 2/12/2008 Completed DOC/NW3 Cell 54 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 4764 2/13/2008 Completed DOC/NE3 Block 
 Cell Door Sticking 
 Description:  Doors 
  

 4768 2/13/2008 Completed DOC/NE3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 4769 2/13/2008 Completed DOC/NW3 Block 
 Cell Door Sticking 
 Description:  Doors 
  

 4770 2/13/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 4778 2/13/2008 Completed DOC/SE1 Cell 51 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 4781 2/13/2008 Completed DOC/NE1 Cell 36 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 4787 2/13/2008 Completed DOC/NE3 Mop Closet UL 
 door stuck closed 
 Description:  <none> 
 4794 2/13/2008 Completed DOC/SE3 Cell 15 UL 
 door sticks open 
 Description:  <none> 
 4754 2/13/2008 Completed DOC/N2 Cell 24 LL 
 Cell Door Sticking 
 Description:  Doors 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 4755 2/13/2008 Completed DOC/SW2 Cell 22 LL 
 Cell Door Sticking 
 Description:  <none> 
 4756 2/13/2008 Completed DOC/SW2 Cell 39 LL 
 Cell Door Sticking 
 Description:  <none> 
 4758 2/13/2008 Completed DOC/SE2 Cell 77 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 4886 2/13/2008 Completed DOC/SE1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 4888 2/13/2008 Completed DOC/SW1 Cell 08 UL 
 Cell Door Sticking 
 Description:  <none> 
 4889 2/13/2008 Completed DOC/SE1 Cell 11 UL 
 Cell Door Sticking 
 Description:  <none> 
 4890 2/13/2008 Completed DOC/SE1 Cell 43 UR 
 Cell Door Sticking 
 Description:  <none> 
 4891 2/13/2008 Completed DOC/SE1 Cell 56 UR 
 Cell Door Sticking 
 Description:  <none> 
 4892 2/13/2008 Completed DOC/SE1 Cell 50 UR 
 Cell Door Sticking 
 Description:  <none> 
 4893 2/13/2008 Completed DOC/SW1 Cell 05 UL 
 Cell Door Sticking 
 Description:  <none> 
 4894 2/13/2008 Completed DOC/SW1 Cell 12 UL 
 Cell Door Sticking 
 Description:  <none> 
 4900 2/13/2008 Completed DOC/SW1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 4908 2/13/2008 Completed DOC/NE1 Cell 05 UL 
 Cell Door Sticking 
 Description:  <none> 
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 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 4913 2/13/2008 Completed DOC/NE1 Cell 23 LL 
 Cell Door Sticking 
 Description:  <none> 
 4914 2/13/2008 Completed DOC/NE1 Cell 28 LL 
 Cell Door Sticking 
 Description:  <none> 
 4915 2/13/2008 Completed DOC/NE1 Cell 38 LL 
 Cell Door Sticking 
 Description:  <none> 
 4917 2/13/2008 Completed DOC/NE1 Cell 06 UL 
 Cell Door Sticking 
 Description:  <none> 
 4920 2/13/2008 Completed DOC/NW1 Cell 06 UL 
 Cell Door Sticking 
 Description:  <none> 
 4922 2/13/2008 Completed DOC/NE1 Cell 50 UR 
 Cell Door Sticking 
 Description:  <none> 
 4924 2/13/2008 Completed DOC/NE1 Cell 04 UL 
 Cell Door Sticking 
 Description:  <none> 
 4925 2/13/2008 Completed DOC/NE1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 4937 2/13/2008 Completed DOC/S1 Cell 30 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 4751 2/13/2008 Completed DOC/STAFF ENTERANCE G59 
 TOWER GATE STICKING 
 Description:  (Fill In)… 
  

 4752 2/13/2008 Completed DOC/STAFF ENTERANCE G59 
 DOOR BETWEEN KEY WATCH NOT LOCKING 
 Description:  (Fill In)… 
  

 4834 2/13/2008 Completed DOC/N2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 4836 2/13/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Sticking 
 Description:  <none> 
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 Between 10/01/2007 and 9/30/2008 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 4839 2/13/2008 Completed DOC/S2 Cell 58 UR 
 Cell Door Sticking 
 Description:  <none> 
 4853 2/13/2008 Completed DOC/S1 Cell 26 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 4854 2/13/2008 Completed DOC/S1 Cell 32 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 4856 2/13/2008 Completed DOC/SW1 Cell 08 UL 
 Cell Door Sticking 
 Description:  <none> 
 4861 2/13/2008 Completed DOC/NW2 Cell 09 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 4875 2/14/2008 Completed DOC/SW1 Cell 55 UR 
 Cell Door Sticking 
 Description:  <none> 
 4873 2/14/2008 Completed DOC/STAFF ENTERANCE G59 
 middle gate won't open 
 Description:  (Fill In)… 
  

 4878 2/14/2008 Completed DOC/SE1 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 4946 2/14/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 4947 2/14/2008 Completed DOC/SW3 Cell 66 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 4960 2/14/2008 Completed DOC/NW2 Cell 76 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 4964 2/14/2008 Completed DOC/300 
  DOOR TO CATWALK INOPERABLE 
 Description:  (Fill In)… 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 4973 2/14/2008 Completed DOC/NE1 Cell 73 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 4974 2/14/2008 Completed DOC/NE1 Mop Closet LR 
 broken door 
 Description:  Doors 
  
 Doors 
  

 4975 2/14/2008 Completed DOC/NE1 Cell 79 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 4979 2/14/2008 Completed DOC/NE1 Cell 78 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 4988 2/14/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 4996 2/14/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 5008 2/14/2008 Completed DOC/S3 Cell 74 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 5082 2/15/2008 Completed DOC/SW2 Cell 44 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 5083 2/16/2008 Completed DOC/NE3 Block 
 Cell Door Sticking 
 Description:  Doors 
  

 5090 2/16/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 5107 2/16/2008 Completed DOC/235 
 Gate Problem southside 
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 5153 2/17/2008 Completed DOC/NW3 Block 
 Will Not Operate on Automatically . 
 Description:  <none> 
 5161 2/17/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 5142 2/17/2008 Completed DOC/S1 Block 
 Cell Door Sticking 
 Description:  <none> 
 5145 2/17/2008 Completed DOC/SE1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 5168 2/17/2008 Completed DOC/VAV-139 Admin 3rd FL 
 Gate Problem at Floor Control  #3 
 Description:  <none> 
 5174 2/17/2008 Completed DOC/SW2 Cell 11 UL 
 Cell Door Sticking 
 Description:  <none> 
 5187 2/18/2008 Completed DOC/NE3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 5198 2/18/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 5208 2/18/2008 Completed DOC/VAV-197 Admin 3rd FL 
 Gate Problem in  Floor Contro #3 
 Description:  <none> 
 5211 2/18/2008 Completed DOC/S1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 5220 2/18/2008 Completed DOC/SE1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 5322 2/18/2008 Completed DOC/S3 Block 
 Cell Door Sticking 
 Description:  <none> 
 5334 2/18/2008 Completed DOC/S3 Cell 08 UL 
 Cell Door Sticking 
 Description:  Doors 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 5341 2/18/2008 Completed DOC/SE3 Cell 02 UL 
 Cell Door Sticking 
 Description:  <none> 
 5342 2/18/2008 Completed DOC/SE3 Cell 08 UL 
 Cell Door Sticking 
 Description:  <none> 
 5343 2/18/2008 Completed DOC/SE3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 5286 2/18/2008 Completed DOC/SW2 Cell 70 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 5314 2/18/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 5381 2/19/2008 Completed DOC/NE3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 5385 2/19/2008 Completed DOC/NW3 Block 
 will not operate on automatic. 
 Description:  <none> 
 5390 2/19/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 5394 2/19/2008 Completed DOC/VAV-197 Admin 3rd FL 
 Gate Problem  at Floor Control #3 
 Description:  <none> 
 5397 2/19/2008 Completed DOC/SE1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 5446 2/19/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 5422 2/19/2008 Completed DOC/VISITOR CORRIDOR 
  NEED CAGE IN VISIT ROOM OPEN 
 Description:  (Fill In)… 
  

 5426 2/19/2008 Completed DOC/NE2 Cell 71 LR 
 Cell Door Sticking 
 Description:  Doors 
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 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 5432 2/20/2008 Completed DOC/SE1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 5556 2/20/2008 Completed DOC/S2 Cell 80 LR 
 DOOR IS JAMMED/SMOKING 
 Description:  (Fill In)… 
  

 5557 2/20/2008 Completed DOC/SE2 Cell 70 LR 
 DOOR JAMMED 
 Description:  (Fill In)… 
  

 5580 2/20/2008 Completed DOC/100 
 Gate Problem in Cell Block 
 Description:  <none> 
 5581 2/20/2008 Completed DOC/SE1 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 5627 2/21/2008 Completed DOC/SE1 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 5648 2/21/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 5649 2/21/2008 Completed DOC/S3 Day Room LR 
 Gate Problem in Cell Block 
 Description:  <none> 
 5664 2/21/2008 Completed DOC/SW2 Cell 70 LR 
 Cell Door Sticking 
 Description:  <none> 
 5666 2/21/2008 Completed DOC/NW2 Cell 21 LL 
 celll-door-motor-continues to-run. 
 Description:  <none> 
 5667 2/21/2008 Completed DOC/NW2 Cell 32 LL 
 Cell Door Sticking 
 Description:  <none> 
 5658 2/21/2008 Completed DOC/NE2 Sally Port 
 ELECTRIC BOX TO SALLY PORT WILL NOT OPEN DOORS 
 Description:  (Fill In)… 
  

 5731 2/21/2008 Completed DOC/S3 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
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 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 5751 2/22/2008 Completed DOC/S2 Cell 74 LR 
 LOCKING BAR/LATCH JAMMED 
 Description:  (Fill In)… 
  

 5770 2/22/2008 Completed DOC/SE3 Cell 78 LR 
 Cell Door Sticking 
 Description:  <none> 
 5781 2/22/2008 Completed DOC/S3 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 5817 2/23/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 5835 2/23/2008 Completed DOC/SW1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 5819 2/23/2008 Completed DOC/SW2 Cell 78 LR 
 Cell Door Sticking 
 Description:  <none> 
 5820 2/23/2008 Completed DOC/SW2 Cell 70 LR 
 Cell Door Sticking 
 Description:  <none> 
 5836 2/23/2008 Completed DOC/SW3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 5837 2/23/2008 Completed DOC/VAV-019a 
 Floor Control  # 3 South Gate is Off Track. 
 Description:  <none> 
 5859 2/23/2008 Completed DOC/SE1 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 5842 2/23/2008 Completed DOC/SW2 Cell 70 LR 
 Cell Door Sticking 
 Description:  <none> 
 5843 2/23/2008 Completed DOC/SW2 Cell 72 LR 
 Cell Door Sticking 
 Description:  <none> 
 5883 2/23/2008 Completed DOC/SW3 Block 
 gate 1 main door inoperable 
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 5852 2/23/2008 Completed DOC/NW2 Cell 24 LL 
 Cell Door Sticking 
 Description:  <none> 
 5853 2/23/2008 Completed DOC/NW2 Cell 21 LL 
 Cell Door Sticking 
 Description:  <none> 
 5882 2/24/2008 Completed DOC/S2 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 5893 2/24/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 5896 2/24/2008 Completed DOC/VAV-019a 
 Gate Problem at Floor Control  # 3 
 Description:  <none> 
 5913 2/24/2008 Completed DOC/NW1 Block 
 Gate Problem entrance 
 Description:  <none> 
 5897 2/24/2008 Completed DOC/SW2 Cell 70 LR 
 Cell Door Sticking 
 Description:  <none> 
 5950 2/24/2008 Completed DOC/SE1 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 5941 2/25/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 5945 2/25/2008 Completed DOC/VAV-191 Admin 3rd FL 
 Gate Problem  At Floor  Control  #3 ( South ) Gate 
 Description:  <none> 
 5969 2/25/2008 Completed DOC/SW2 Cell 65 LR 
 Cell Door Sticking 
 Description:  <none> 
 5976 2/25/2008 Completed DOC/SW2 Cell 53 UR 
 Cell Door Sticking 
 Description:  <none> 
 5977 2/25/2008 Completed DOC/SW2 Cell 72 LR 
 Cell Door Sticking 
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 5996 2/25/2008 Completed DOC/SW3 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 5997 2/25/2008 Completed DOC/VISITOR CORRIDOR 214 
 DOORS INOPERABLE 
 Description:  (Fill In)… 
  

 6017 2/26/2008 Completed DOC/SW3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 6018 2/26/2008 Completed DOC/VAV-013a 
 Gate Problem at Floor Contrl # 3 
 Description:  <none> 
 6028 2/26/2008 Completed DOC/S2 Cell 03 UL 
 Cell Door Sticking 
 Description:  <none> 
 6076 2/26/2008 Completed DOC/SW3 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 6033 2/26/2008 Completed DOC/SW2 Cell 73 LR 
 Cell Door Sticking 
 Description:  <none> 
 6085 2/27/2008 Completed DOC/NE3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 6093 2/27/2008 Completed DOC/SE3 Cell 54 UR 
 Cell Door Sticking 
 Description:  <none> 
 6112 2/27/2008 Completed DOC/SE2 Cell 52 UR 
 CELL DOOR WON'T CLOSE 
 Description:  (Fill In)… 
  

 6149 2/28/2008 Completed DOC/S2 Cell 22 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 6196 2/29/2008 Completed DOC/N2 Cell 03 UL 
 Cell Door Sticking 
 Description:  Doors 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 6197 2/29/2008 Completed DOC/SE2 Cell 21 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 6198 2/29/2008 Completed DOC/N2 Cell 19 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 6203 2/29/2008 Completed DOC/NW2 Cell 53 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 6204 2/29/2008 Completed DOC/NE2 Cell 33 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 6205 2/29/2008 Completed DOC/NE2 Cell 44 UR 
 Cell Door Sticking 
 Description:  Doors 
  
 Doors 
  

 6206 2/29/2008 Completed DOC/NE2 Cell 58 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 6207 2/29/2008 Completed DOC/S2 Cell 22 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 6208 2/29/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 6209 2/29/2008 Completed DOC/SW2 Cell 11 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 6210 2/29/2008 Completed DOC/SW2 Cell 38 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 6211 2/29/2008 Completed DOC/SW2 Cell 65 LR 
 Cell Door Sticking 
 Description:  Doors 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 6212 2/29/2008 Completed DOC/SW2 Cell 79 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 6213 2/29/2008 Completed DOC/SW2 Cell 79 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 6288 2/29/2008 Completed DOC/NW1 Cell 21 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 6219 2/29/2008 Completed DOC/NW3 Block 
 MULTIPLE CELL DOORS IN OPERABLE 
 Description:  (Fill In)… 
  

 6238 2/29/2008 Completed DOC/S3 Cell 22 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 6239 2/29/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 6242 2/29/2008 Completed DOC/S3 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 6257 3/1/2008 Completed DOC/VAV-019a 
 Gate Problem At Floor  Control  #3 (South ) Gate 
 Description:  <none> 
 6294 3/1/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 6295 3/1/2008 Completed DOC/SW1 Cell 34 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 6261 3/1/2008 Completed DOC/NE2 Cell 23 LL 
 Cell Door Sticking 
 Description:  <none> 
 6263 3/1/2008 Completed DOC/SW2 Cell 75 LR 
 Cell Door Sticking 
 Description:  <none> 
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 Shop/Subshop 
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 Service/Description 
 6264 3/1/2008 Completed DOC/SW2 Cell 11 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 6265 3/1/2008 Completed DOC/SW2 Cell 65 LR 
 Cell Door Sticking 
 Description:  <none> 
 6274 3/2/2008 Completed DOC/S3 Block 
 Cell Door Sticking 
 Description:  Doors 
  

 6303 3/2/2008 Completed DOC/SW1 Block 
 Cell Door Sticking 
 Description:  Doors 
  

 6306 3/2/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 6307 3/2/2008 Completed DOC/S2 Cell 22 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 6308 3/2/2008 Completed DOC/NW2 Cell 52 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 6309 3/2/2008 Completed DOC/SW2 Cell 11 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 6310 3/2/2008 Completed DOC/SW2 Cell 38 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 6311 3/2/2008 Completed DOC/SW2 Cell 75 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 6316 3/2/2008 Completed DOC/NE2 Cell 58 UR 
 Cell Door Sticking 
 Description:  Doors 
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 6317 3/2/2008 Completed DOC/N2 Cell 03 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 6318 3/2/2008 Completed DOC/N2 Cell 19 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 6337 3/2/2008 Completed DOC/S2 Block 
 GATE 3 door  sticking 
 Description:  <none> 
 6342 3/3/2008 Completed DOC/NE3 Cell 58 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 6351 3/3/2008 Completed DOC/VAV-129 Admin 3rd FL 
 Gate Problem at Floor  Control  # 3 
 Description:  <none> 
 6375 3/3/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 6435 3/4/2008 Completed DOC/S1 Cell 59 UR 
 motor inoperable 
 Description:  <none> 
 6419 3/4/2008 Completed DOC/NE3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 6428 3/4/2008 Completed DOC/SE3 Cell 54 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 6467 3/4/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Sticking 
 Description:  <none> 
 6472 3/4/2008 Completed DOC/S3 Block 
 tier gate door sticking  
 Description:  <none> 
 6481 3/4/2008 Completed DOC/SW2 Cell 39 LL 
 Cell Door Sticking 
 Description:  <none> 
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 6507 3/4/2008 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 6549 3/4/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 6557 3/5/2008 Completed DOC/NE3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 6558 3/5/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 6562 3/5/2008 Completed DOC/SE3 Cell 54 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 6564 3/5/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 7226 3/5/2008 Completed DOC/S2 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 6574 3/5/2008 Completed DOC/NW1 Cell 22 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 6587 3/5/2008 Completed DOC/SE2 Cell 51 UR 
 Cell Door Sticking 
 Description:  <none> 
 6596 3/5/2008 Completed DOC/NE1 Cell 70 LR 
 Cell Door Sticking 
 Description:  <none> 
 6597 3/5/2008 Completed DOC/NE1 Cell 22 LL 
 Cell Door Sticking 
 Description:  <none> 
 6601 3/5/2008 Completed DOC/NE1 Cell 79 LR 
 Cell Door Sticking 
 Description:  Doors 
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 6602 3/5/2008 Completed DOC/NE3 Cell 70 LR 
 Cell Door Sticking 
 Description:  <none> 
 6605 3/5/2008 Completed DOC/SW1 Cell 26 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 6606 3/5/2008 Completed DOC/SW1 Cell 29 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 6623 3/6/2008 Completed DOC/SW1 Cell 26 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 6645 3/6/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 6723 3/7/2008 Completed DOC/N2 Cell 02 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 6747 3/8/2008 Completed DOC/S1 Cell 50 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 6750 3/8/2008 Completed DOC/SE1 Cell 16 UL 
 Cell Door Sticking 
 Description:  <none> 
 6751 3/8/2008 Completed DOC/SE1 Cell 18 UL 
 Cell Door Sticking 
 Description:  <none> 
 6761 3/8/2008 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 6763 3/8/2008 Completed DOC/NW2 Cell 34 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 6811 3/9/2008 Completed DOC/SE1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
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 Service/Description 
 6804 3/10/2008 Completed DOC/NE3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 6940 3/10/2008 Completed DOC/SW2 Cell 39 LL 
 Cell Door Sticking 
 Description:  <none> 
 6981 3/10/2008 Completed DOC/NE1 Cell 70 LR 
 Cell Door Sticking 
 Description:  Doors 
  
 Doors 
  
 Doors 
  

 6982 3/10/2008 Completed DOC/NE1 Cell 77 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 6983 3/10/2008 Completed DOC/NE1 Cell 79 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 6984 3/10/2008 Completed DOC/NE1 Cell 78 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 7020 3/11/2008 Completed DOC/NE3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 7022 3/11/2008 Completed DOC/S3 Block 
 Cell Door Sticking 
 Description:  Doors 
  
 Doors 
  

 7040 3/11/2008 Completed DOC/S2 Cell 07 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 7238 3/11/2008 Completed DOC/SE1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 7239 3/11/2008 Completed DOC/SE1 Cell 31 LL 
 Cell Door Sticking 
 Description:  <none> 
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 Service/Description 
 7241 3/11/2008 Completed DOC/SE1 Cell 18 UL 
 Cell Door Sticking 
 Description:  <none> 
 7050 3/11/2008 Completed DOC/SE2 Cell 07 UL 
 CELL DOOR ONLY OPEN FROM CABINET 
 Description:  (Fill In)… 
  

 7051 3/11/2008 Completed DOC/SE2 Cell 05 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 7052 3/11/2008 Completed DOC/NW2 Cell 31 LL 
 DOOR WON'T CLOSE 
 Description:  (Fill In)… 
  

 7102 3/11/2008 Completed DOC/S2 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 7130 3/12/2008 Completed DOC/NE1 Cell 61 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 7153 3/12/2008 Completed DOC/SE1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 7154 3/12/2008 Completed DOC/SE1 Cell 03 UL 
 Cell Door Sticking 
 Description:  <none> 
 7155 3/12/2008 Completed DOC/SE1 Cell 16 UL 
 Cell Door Sticking 
 Description:  <none> 
 7180 3/12/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 7271 3/13/2008 Completed DOC/NW1 Block 
 right  mope closets  broken  
 Description:  <none> 
 7276 3/13/2008 Completed DOC/SW1 Cell 53 UR 
 celll  53 door broken  
 Description:  <none> 
 7279 3/13/2008 Completed DOC/SE1 Cell 13 UL 
 cell 13 door broken  
 Description:  <none> 
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 7259 3/13/2008 Completed DOC/SE1 Cell 03 UL 
 Cell Door Sticking 
 Description:  <none> 
 7229 3/13/2008 Completed DOC/NE3 Cell 64 LR 
 Cell Door Sticking 
 Description:  <none> 
 7232 3/13/2008 Completed DOC/SE3 Cell 54 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 7233 3/13/2008 Completed DOC/SE3 Mop Closet UL 
 DOOR BROKEN  
 Description:  <none> 
 7314 3/13/2008 Completed DOC/N3 Cell 15 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 7315 3/13/2008 Completed DOC/N3 Cell 18 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 7555 3/14/2008 Completed DOC/SE1 Cell 40 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 7389 3/14/2008 Completed DOC/N3 Cell 15 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 7391 3/14/2008 Completed DOC/S3 Cell 22 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 7393 3/14/2008 Completed DOC/SW3 Cell 25 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 7350 3/14/2008 Completed DOC/NE3 Cell 28 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 7351 3/14/2008 Completed DOC/NW3 Cell 47 UR 
 Cell Door Sticking 
 Description:  Doors 
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 Service/Description 
 7352 3/14/2008 Completed DOC/N2 Cell 03 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 7356 3/14/2008 Completed DOC/NW2 Cell 80 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 7357 3/14/2008 Completed DOC/NW2 Cell 31 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 7360 3/14/2008 Completed DOC/SE1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 7361 3/14/2008 Completed DOC/SE1 Cell 40 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 7365 3/14/2008 Completed DOC/SE3 Cell 21 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 7369 3/14/2008 Completed DOC/S1 Cell 50 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 7370 3/14/2008 Completed DOC/S1 Cell 59 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 7372 3/14/2008 Completed DOC/S1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 7376 3/14/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 7377 3/14/2008 Completed DOC/S3 Cell 06 UL 
 Cell Door Sticking 
 Description:  Doors 
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 7378 3/14/2008 Completed DOC/S3 Cell 11 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 7379 3/14/2008 Completed DOC/SW3 Cell 60 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 7382 3/14/2008 Completed DOC/SW2 Block 
 CELLS WON'T OPEN 
 Description:  (Fill In)… 
  
 Doors 
  

 7398 3/14/2008 Completed DOC/S1 Cell 30 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 7414 3/14/2008 Completed DOC/N3 Cell 28 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 7417 3/15/2008 Completed DOC/NE3 Cell 28 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 7419 3/15/2008 Completed DOC/NW3 Block 
 Cell Door Sticking 
 Description:  Doors 
  

 7420 3/15/2008 Completed DOC/S3 Block 
 Cell Door Sticking 
 Description:  Doors 
  

 7423 3/15/2008 Completed DOC/SE3 Cell 21 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 7425 3/15/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 7431 3/15/2008 Completed DOC/N2 Cell 72 LR 
 Cell Door Sticking 
 Description:  <none> 
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 7501 3/16/2008 Completed DOC/NE3 Cell 28 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 7474 3/16/2008 Completed DOC/S3 Cell 25 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 7478 3/16/2008 Completed DOC/SW3 Cell 45 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 7563 3/16/2008 Completed DOC/NE2 Cell 38 LL 
 Cell Door Sticking 
 Description:  <none> 
 7566 3/16/2008 Completed DOC/SW2 Cell 39 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 7567 3/16/2008 Completed DOC/SW2 Cell 79 LR 
 Cell Door Sticking 
 Description:  <none> 
 7571 3/16/2008 Completed DOC/SW2 Cell 74 LR 
 Cell Door Sticking 
 Description:  <none> 
 7450 3/16/2008 Completed DOC/NE2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 7464 3/17/2008 Completed DOC/NW2 Cell 80 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 7465 3/17/2008 Completed DOC/NW2 Cell 31 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 7509 3/17/2008 Completed DOC/N3 Cell 15 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 7514 3/17/2008 Completed DOC/NW3 Block 
 Cell Door Sticking 
 Description:  Doors 
  

 Printed 4/20/2009 3:35:17 PM Page 54 of  114 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
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 7516 3/17/2008 Completed DOC/S3 Block 
 Cell Door Sticking 
 Description:  Doors 
  

 7519 3/17/2008 Completed DOC/SE3 Block 
 Cell Door Sticking 
 Description:  Doors 
  

 7520 3/17/2008 Completed DOC/SW3 Cell 65 LR 
 Cell Door Sticking 
 Description:  Doors 
  
 Ventilation 
  

 7488 3/17/2008 Completed DOC/NE2 Block 
 2gate broke  
 Description:  <none> 
 7489 3/17/2008 Completed DOC/SW2 Cell 65 LR 
 Cell Door Sticking 
 Description:  <none> 
 7490 3/17/2008 Completed DOC/SW2 Cell 74 LR 
 Cell Door Sticking 
 Description:  <none> 
 7491 3/17/2008 Completed DOC/SW2 Cell 79 LR 
 Cell Door Sticking 
 Description:  <none> 
 7498 3/17/2008 Completed DOC/S2 Block 
 3gate sticking  
 Description:  <none> 
 7522 3/17/2008 Completed DOC/NE2 Cell 38 LL 
 Cell Door Sticking 
 Description:  <none> 
 7523 3/17/2008 Completed DOC/NW2 Cell 80 LR 
 Cell Door Sticking 
 Description:  <none> 
 7526 3/17/2008 Completed DOC/N2 Cell 03 UL 
 Cell Door Sticking 
 Description:  <none> 
 7528 3/17/2008 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 7530 3/17/2008 Completed DOC/SW2 Cell 05 UL 
 Cell Door Sticking 
 Description:  <none> 
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 7533 3/17/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 7534 3/17/2008 Completed DOC/NE2 Cell 15 UL 
 Cell Door Sticking 
 Description:  <none> 
 7535 3/17/2008 Completed DOC/NE2 Cell 18 UL 
 Cell Door Sticking 
 Description:  <none> 
 7537 3/17/2008 Completed DOC/N3 Cell 18 UL 
 Cell Door Sticking 
 Description:  <none> 
 7538 3/17/2008 Completed DOC/N3 Cell 18 UL 
 Cell Door Sticking 
 Description:  <none> 
 7540 3/17/2008 Completed DOC/NW3 Cell 59 UR 
 Cell Door Sticking 
 Description:  <none> 
 7542 3/17/2008 Completed DOC/NE3 Cell 03 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 7543 3/17/2008 Completed DOC/NE3 Cell 31 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 7649 3/18/2008 Completed DOC/SW2 Cell 22 LL 
 Cell Door Sticking 
 Description:  <none> 
 7650 3/18/2008 Completed DOC/SW2 Cell 18 UL 
 Cell Door Sticking 
 Description:  <none> 
 7651 3/18/2008 Completed DOC/SW2 Cell 56 UR 
 Cell Door Sticking 
 Description:  <none> 
 7655 3/18/2008 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 7663 3/18/2008 Completed DOC/NW2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
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 7686 3/18/2008 Completed DOC/NE2 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 7687 3/18/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 7690 3/19/2008 Completed DOC/NE3 Block 
 Cell Door Sticking 
 Description:  Doors 
  

 7721 3/19/2008 Completed DOC/SE3 Cell 71 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 7734 3/19/2008 Completed DOC/NW3 Cell 18 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 7743 3/19/2008 Completed DOC/SE1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 7801 3/19/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Sticking 
 Description:  <none> 
 7821 3/20/2008 Completed DOC/SW2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 7868 3/20/2008 Completed DOC/SE1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 7848 3/20/2008 Completed DOC/SW2 Cell 21 LL 
 Cell Door Sticking 
 Description:  <none> 
 7889 3/21/2008 Completed DOC/SE1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 7932 3/22/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
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 7935 3/22/2008 Completed DOC/S2 Chase Closet 46-47 UR 
 door broke  
 Description:  <none> 
 7952 3/23/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 7970 3/23/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 7991 3/24/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 8018 3/24/2008 Completed DOC/SW1 Cell 06 UL 
 Cell Door Sticking 
 Description:  <none> 
 8019 3/24/2008 Completed DOC/SW1 Cell 15 UL 
 Cell Door Sticking 
 Description:  <none> 
 8020 3/24/2008 Completed DOC/SW1 Cell 16 UL 
 Cell Door Sticking 
 Description:  <none> 
 8021 3/24/2008 Completed DOC/SW1 Cell 18 UL 
 Cell Door Sticking 
 Description:  <none> 
 8022 3/24/2008 Completed DOC/SW1 Cell 29 LL 
 Cell Door Sticking 
 Description:  <none> 
 8023 3/24/2008 Completed DOC/SW1 Cell 29 LL 
 Cell Door Sticking 
 Description:  <none> 
 8029 3/24/2008 Completed DOC/NE1 Cell 38 LL 
 Cell Door Sticking 
 Description:  <none> 
 8097 3/24/2008 Completed DOC/SE3 Cell 28 LL 
 Cell Door Sticking 
 Description:  <none> 
 8100 3/25/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
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 8114 3/25/2008 Completed DOC/S2 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 8314 3/25/2008 Completed DOC/SE2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 8315 3/25/2008 Completed DOC/SE2 Cell 58 UR 
 Cell Door Sticking 
 Description:  <none> 
 8326 3/25/2008 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 8336 3/25/2008 Completed DOC/SW2 Cell 19 UL 
 Cell Door Sticking 
 Description:  <none> 
 8337 3/25/2008 Completed DOC/SW2 Cell 21 LL 
 Cell Door Sticking 
 Description:  <none> 
 8341 3/25/2008 Completed DOC/SW2 Cell 79 LR 
 Cell Door Sticking 
 Description:  <none> 
 8372 3/25/2008 Completed DOC/SW2 Cell 58 UR 
 Cell Door Sticking 
 Description:  <none> 
 8118 3/25/2008 Completed DOC/SE1 Cell 18 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 8122 3/25/2008 Completed DOC/N2 Block 
 Cell Door Sticking 
 Description:  Doors 
  

 8126 3/25/2008 Completed DOC/SW3 Cell 11 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 8166 3/25/2008 Completed DOC/S3 Cell 11 UL 
 Cell Door Sticking 
 Description:  <none> 
 8227 3/25/2008 Completed DOC/NE2 Cell 25 LL 
 Cell Door Sticking 
 Description:  <none> 
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 8232 3/26/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 8281 3/26/2008 Completed DOC/NE1 Cell 77 LR 
 Cell Door Sticking 
 Description:  <none> 
 8282 3/26/2008 Completed DOC/NE1 Cell 78 LR 
 Cell Door Sticking 
 Description:  <none> 
 8283 3/26/2008 Completed DOC/NE1 Cell 79 LR 
 Cell Door Sticking 
 Description:  <none> 
 8401 3/27/2008 Completed DOC/S2 Block 
 Lower Left Tiers will not close 
 Description:  (Fill In)… 
  

 8404 3/27/2008 Completed DOC/VISITOR CORRIDOR 313 
 LEGAL DOOR STUCK 
 Description:  (Fill In)… 
  

 8460 3/28/2008 Completed DOC/NE1 Cell 39 LL 
 Cell Door Sticking 
 Description:  <none> 
 8448 3/29/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 8455 3/29/2008 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 8478 3/30/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 8562 3/31/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 8928 3/31/2008 Completed DOC/SE3 Cell 21 LL 
 cell door broken 
 Description:  <none> 
 8929 3/31/2008 Completed DOC/SE3 Cell 71 LR 
 cell door broken 
 Description:  <none> 
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 8935 3/31/2008 Completed DOC/NE3 Cell 28 LL 
 cell door broken 
 Description:  <none> 
 8937 3/31/2008 Completed DOC/NW3 Cell 28 LL 
 cell door broken 
 Description:  <none> 
 8938 3/31/2008 Completed DOC/NW3 Cell 59 UR 
 cell door broken 
 Description:  <none> 
 8939 3/31/2008 Completed DOC/NW3 Cell 59 UR 
 cell door broken 
 Description:  <none> 
 8940 3/31/2008 Completed DOC/NW3 Cell 78 LR 
 cell door broken 
 Description:  <none> 
 8941 3/31/2008 Completed DOC/NW3 Cell 55 UR 
 cell door broken 
 Description:  <none> 
 8943 3/31/2008 Completed DOC/NW3 Cell 58 UR 
 cell door sticking 
 Description:  <none> 
 8949 3/31/2008 Completed DOC/NE3 Cell 31 LL 
 cell door broken 
 Description:  <none> 
 8950 3/31/2008 Completed DOC/NE3 Cell 53 UR 
 cell door broken 
 Description:  <none> 
 8521 3/31/2008 Completed DOC/SE1 Sally Port 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 8575 4/1/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 8597 4/1/2008 Completed DOC/NE1 Cell 22 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 8602 4/1/2008 Completed DOC/SE1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
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 8616 4/1/2008 Completed DOC/S2 Block 
 front gate broken 
 Description:  <none> 
 8650 4/2/2008 Completed DOC/SE2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 8662 4/2/2008 Completed DOC/NW3 Cell 28 LL 
 CELL DOOR STUCK 
 Description:  (Fill In)… 
  

 8667 4/2/2008 Completed DOC/VISITOR CORRIDOR 313 
 ALL DOORS ARE INOPERABLE 
 Description:  (Fill In)… 
  

 8672 4/2/2008 Completed DOC/NE1 Cell 37 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 8675 4/2/2008 Completed DOC/VISITOR CORRIDOR 313 
 GATES 1-3 INOPERABLE 
 Description:  (Fill In)… 
  

 8731 4/3/2008 Completed DOC/SW2 Cell 27 LL 
 Cell Door Sticking 
 Description:  <none> 
 8732 4/3/2008 Completed DOC/SW2 Cell 11 UL 
 Cell Door Sticking 
 Description:  <none> 
 8733 4/3/2008 Completed DOC/SW2 Cell 79 LR 
 Cell Door Sticking 
 Description:  <none> 
 8786 4/5/2008 Completed DOC/S2 Common Area 
 Gate Problem in Cell Block 
 Description:  <none> 
 8832 4/5/2008 Completed DOC/105 
 Gate Problem in Cell Block 
 Description:  <none> 
 8877 4/6/2008 Completed DOC/S2 Block 
 br tier gate sticks badly 
 Description:  ADJUSTED LIMIT SWITCH 
 8879 4/6/2008 Completed DOC/NE1 Cell 77 LR 
 Cell Door Sticking 
 Description:  <none> 
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 8895 4/6/2008 Completed DOC/S1 Block 
 gate door sticking 1 
 Description:  <none> 
 9034 4/7/2008 Completed DOC/SW3 Cell 33 LL 
 Cell Door Sticking 
 Description:  <none> 
 9042 4/7/2008 Completed DOC/SE2 Day Room LL 
 Gate Problem in Cell Block 
 Description:  crack in plexiglass  
 9087 4/8/2008 Completed DOC/102 
 gates inoperable 
 Description:  <none> 
 9240 4/8/2008 Completed DOC/S2 Sally Port 
 gates 1 and 2 stick 
 Description:  <none> 
 9241 4/8/2008 Completed DOC/S2 Day Room LR 
 right tier and right c/p door sticks 
 Description:  <none> 
 9242 4/8/2008 Completed DOC/SW2 Cell 14 UL 
 cell door broken 
 Description:  <none> 
 9244 4/8/2008 Completed DOC/SW2 Cell 32 LL 
 cell door sticking 
 Description:  <none> 
 9246 4/8/2008 Completed DOC/SW2 Cell 79 LR 
 cell door sticking 
 Description:  <none> 
 9247 4/8/2008 Completed DOC/SE2 Cell 49 UR 
 cell door sticking 
 Description:  <none> 
 9248 4/8/2008 Completed DOC/SE2 Cell 55 UR 
 cell door sticking 
 Description:  <none> 
 9251 4/8/2008 Completed DOC/NE2 Cell 38 LL 
 cell door broken 
 Description:  <none> 
 9256 4/8/2008 Completed DOC/NW2 Cell 57 UR 
 cell door broken 
 Description:  <none> 
 9258 4/8/2008 Completed DOC/NW2 Cell 80 LR 
 cell door broken 
 Description:  <none> 
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 9161 4/9/2008 Completed DOC/NE1 Cell 71 LR 
   inoperable cell  
 Description:  <none> 
 9187 4/9/2008 Completed DOC/SW3 Cell 09 UL 
 bad door will not open all the way  DOH 
 Description:  <none> 
 9171 4/9/2008 Completed DOC/SE1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 9296 4/10/2008 Completed DOC/SE1 Block 
 Gate Problem in Cell Block 
 Description:  GATES MALFUNCTIONING RESET SYSTEM 
 9502 4/11/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Sticking    DOH 
 Description:  Doors 
  
 Cell Door Sticking 

 9545 4/12/2008 Completed DOC/NW2 Cell 03 UL 
 cell door broken 
 Description:  <none> 
 9546 4/12/2008 Completed DOC/NW2 Cell 57 UR 
 cell door broken 
 Description:  <none> 
 9547 4/12/2008 Completed DOC/NW2 Cell 80 LR 
 cell door broken 
 Description:  <none> 
 9593 4/13/2008 Completed DOC/SW2 Cell 56 UR 
 Cell Door Sticking 
 Description:  DOOR OFF TRACK AND MOTOR WAS JAMMED 
 9764 4/15/2008 Completed DOC/SW1 Block 
 Cell Door Sticking 
 Description:  <none> 
 9818 4/15/2008 Completed DOC/SW1 Cell 16 UL 
 Cell Door Sticking 
 Description:  <none> 
 9819 4/15/2008 Completed DOC/SW1 Cell 29 LL 
 Cell Door Sticking 
 Description:  Rack Bent 
 9883 4/15/2008 Completed DOC/SW1 Cell 23 LL 
 door broken 
 Description:  <none> 
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 9886 4/15/2008 Completed DOC/SW1 Cell 31 LL 
 door jammed 
 Description:  <none> 
 9908 4/15/2008 Completed DOC/S2 Cell 71 LR 
 Cell Door Sticking 
 Description:  Doors 
  
 Doors 
  
 Cell Door Sticking 

 9909 4/15/2008 Completed DOC/S2 Cell 69 LR 
 Cell Door Sticking  DOH 
 Description:  Doors 
  
 Cell Door Sticking 

 9910 4/15/2008 Completed DOC/S2 Cell 48 UR 
 Cell Door Sticking  DOH 
 Description:  Doors 
  
 Cell Door Sticking 

 9911 4/15/2008 Completed DOC/S2 Cell 63 LR 
 water continues to run  DOH 
 Description:  water continues to run 
 9913 4/15/2008 Completed DOC/S2 Cell 48 UR 
 Cell Door Sticking 
 Description:  Doors 
  
 Doors 
  
 Cell Door Sticking 

 9947 4/16/2008 Completed DOC/NW2 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 9970 4/16/2008 Completed DOC/S1 Cell 42 UR 
 cell inoperable 
 Description:  <none> 
 10020 4/16/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 10067 4/17/2008 Completed DOC/SE1 Cell 16 UL 
 Cell Door Sticking 
 Description:  Doors 
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 10089 4/17/2008 Completed DOC/SE3 Cell 36 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 10055 4/17/2008 Completed DOC/S2 Cell 48 UR 
 Cell Door Sticking 
 Description:  <none> 
 10056 4/17/2008 Completed DOC/S2 Cell 58 UR 
 Cell Door Sticking 
 Description:  <none> 
 10057 4/17/2008 Completed DOC/S2 Cell 61 LR 
 Cell Door Sticking 
 Description:  <none> 
 10058 4/17/2008 Completed DOC/S2 Cell 71 LR 
 Cell Door Sticking 
 Description:  <none> 
 10062 4/17/2008 Completed DOC/S2 Cell 70 LR 
 Cell Door Sticking 
 Description:  <none> 
 10063 4/17/2008 Completed DOC/S2 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 10079 4/17/2008 Completed DOC/SW1 Cell 18 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 10732 4/18/2008 Completed DOC/NE1 Cell 70 LR 
 door jammed 
 Description:  <none> 
 10122 4/18/2008 Completed DOC/NE1 Cell 78 LR 
 door jammed 
 Description:  <none> 
 10123 4/18/2008 Completed DOC/NE1 Cell 79 LR 
 door broken 
 Description:  <none> 
 10148 4/19/2008 Completed DOC/N2 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 10150 4/19/2008 Completed DOC/S3 Control Bubble 
 gateGate Problem in Cell Block 
 Description:  <none> 
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 10158 4/19/2008 Completed DOC/NE1 Cell 22 LL 
 Cell Door Sticking 
 Description:  <none> 
 10159 4/19/2008 Completed DOC/NE2 Cell 19 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 10160 4/19/2008 Completed DOC/NE2 Cell 72 LR 
 CELL DOOR BROKEN 
 Description:  <none> 
 10161 4/19/2008 Completed DOC/NE2 Cell 67 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 10163 4/19/2008 Completed DOC/NE2 Cell 66 LR 
 CELL DOOR BROKEN 
 Description:  <none> 
 10164 4/19/2008 Completed DOC/NE2 Cell 57 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 10165 4/19/2008 Completed DOC/NE2 Cell 38 LL 
 CELL DOOR BROKEN 
 Description:  <none> 
 10167 4/19/2008 Completed DOC/NW2 Cell 80 LR 
 CELL DOOR BROKEN 
 Description:  <none> 
 10169 4/19/2008 Completed DOC/N2 Cell 17 UL 
 CELL DOOR BROKEN 
 Description:  <none> 
 10173 4/19/2008 Completed DOC/SE2 Cell 51 UR 
 CELL DOOR BROKEN 
 Description:  <none> 
 10174 4/19/2008 Completed DOC/SE2 Cell 55 UR 
 CELL DOOR BROKEN 
 Description:  <none> 
 10175 4/19/2008 Completed DOC/SE2 Cell 78 LR 
 CELL DOOR BROKEN 
 Description:  <none> 
 10181 4/19/2008 Completed DOC/S2 Cell 48 UR 
 CELL DOOR BROKEN 
 Description:  <none> 
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 10182 4/19/2008 Completed DOC/S2 Cell 58 UR 
 CELL DOOR BROKEN 
 Description:  <none> 
 10183 4/19/2008 Completed DOC/S2 Cell 71 LR 
 CELL DOOR BROKEN 
 Description:  <none> 
 10184 4/19/2008 Completed DOC/SW2 Cell 04 UL 
 CELL DOOR BROKEN 
 Description:  <none> 
 10185 4/19/2008 Completed DOC/SW2 Cell 17 UL 
 CELL DOOR BROKEN 
 Description:  <none> 
 10186 4/19/2008 Completed DOC/SW2 Cell 74 LR 
 CELL DOOR BROKEN  
 Description:  <none> 
 10187 4/19/2008 Completed DOC/SW2 Cell 79 LR 
 CELL DOOR BROKEN 
 Description:  <none> 
 10188 4/19/2008 Completed DOC/SW2 Cell 31 LL 
 CELL DOOR BROKEN 
 Description:  <none> 
 10189 4/19/2008 Completed DOC/SW2 Cell 32 LL 
 CELL DOOR BROKEN 
 Description:  <none> 
 10249 4/20/2008 Completed DOC/SE2 Cell 49 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 10250 4/20/2008 Completed DOC/SW2 Cell 04 UL 
 Cell Door Sticking 
 Description:  <none> 
 10251 4/20/2008 Completed DOC/SW2 Cell 09 UL 
 Cell Door Sticking 
 Description:  <none> 
 10252 4/20/2008 Completed DOC/SW2 Cell 31 LL 
 Cell Door Sticking 
 Description:  <none> 
 10253 4/20/2008 Completed DOC/SW2 Cell 32 LL 
 Cell Door Sticking 
 Description:  <none> 
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 10254 4/20/2008 Completed DOC/SW2 Cell 38 LL 
 Cell Door Sticking 
 Description:  <none> 
 10255 4/20/2008 Completed DOC/SW2 Cell 74 LR 
 Cell Door Sticking 
 Description:  <none> 
 10256 4/20/2008 Completed DOC/SW2 Cell 77 LR 
 Cell Door Sticking 
 Description:  <none> 
 10257 4/20/2008 Completed DOC/SW2 Cell 79 LR 
 Cell Door Sticking 
 Description:  <none> 
 10359 4/21/2008 Completed DOC/S1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 10370 4/21/2008 Completed DOC/NE2 Cell 35 LL 
 cell inoperable 
 Description:  <none> 
 10390 4/21/2008 Completed DOC/SE3 Cell 79 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 10417 4/21/2008 Completed DOC/SW2 Cell 03 UL 
 Cell Door Sticking 
 Description:  <none> 
 10418 4/21/2008 Completed DOC/SW2 Cell 04 UL 
 Cell Door Sticking 
 Description:  <none> 
 10419 4/21/2008 Completed DOC/SW2 Cell 06 UL 
 Cell Door Sticking 
 Description:  <none> 
 10420 4/21/2008 Completed DOC/SW2 Cell 14 UL 
 Cell Door Sticking 
 Description:  <none> 
 10424 4/21/2008 Completed DOC/SE2 Cell 48 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 10443 4/21/2008 Completed DOC/STAFF ENTERANCE G59 
 OUT DOOR WON'T OPEN 
 Description:  (Fill In)… 
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 10444 4/21/2008 Completed DOC/STAFF ENTERANCE G59 
 IN DOOR WON'T OPEN 
 Description:  (Fill In)… 
  

 10460 4/21/2008 Completed DOC/SE1 Block 
 CELLS 61-80 DOORS WON'T LOCK 
 Description:  Doors 
 9944 4/22/2008 Completed DOC/S2 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 9945 4/22/2008 Completed DOC/S2 Common Area 
 Gate Problem in Cell Block 
 Description:  <none> 
 10482 4/22/2008 Completed DOC/SW1 Cell 36 LL 
 Cell Door Sticking 
 Description:  <none> 
 10493 4/22/2008 Completed DOC/SE1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 10507 4/22/2008 Completed DOC/SW1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 10508 4/22/2008 Completed DOC/S3 Sally Port 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 9565 4/22/2008 Completed DOC/S2 Block 
 bottom right tier door broken 
 Description:  <none> 
 10554 4/23/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 10561 4/23/2008 Completed DOC/NW3 Cell 64 LR 
 Cell Door Sticking 
 Description:  Doors 
  

 9820 4/23/2008 Completed DOC/SW1 Cell 30 LL 
 Cell Door Sticking 
 Description:  <none> 
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 10562 4/23/2008 Completed DOC/NE1 Cell 35 LL 
 Cell Door Sticking 
 Description:  Doors 
  
 Doors 
  

 10564 4/23/2008 Completed DOC/SW1 Cell 28 LL 
 Cell Door Sticking 
 Description:  Doors 
  

 10576 4/23/2008 Completed DOC/SW2 Cell 11 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 10577 4/23/2008 Completed DOC/SW2 Cell 56 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 8844 4/23/2008 Completed DOC/NE2 Cell 47 UR 
 Cell Door Sticking 
 Description:  Doors 
  

 10773 4/24/2008 Completed DOC/SW2 Cell 32 LL 
 Cell Door Sticking 
 Description:  <none> 
 10587 4/25/2008 Completed DOC/SW2 Cell 17 UL 
 cell door broken 
 Description:  <none> 
 10588 4/25/2008 Completed DOC/SW2 Cell 27 LL 
 cell door broken 
 Description:  <none> 
 10589 4/25/2008 Completed DOC/SW2 Cell 30 LL 
 cell door broken 
 Description:  <none> 
 10591 4/25/2008 Completed DOC/SE2 Sally Port 
 gates 1 and 2 broken 
 Description:  <none> 
 10592 4/25/2008 Completed DOC/SE2 Block 
 right side cell doors broken 
 Description:  <none> 
 10686 4/25/2008 Completed DOC/NE1 Cell 32 LL 
 cell door broken 
 Description:  <none> 
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 10596 4/25/2008 Completed DOC/NW2 Cell 31 LL 
 cell door broken 
 Description:  door working fine 
 10597 4/25/2008 Completed DOC/NW2 Cell 80 LR 
 cell door broken 
 Description:  <none> 
 10599 4/25/2008 Completed DOC/N2 Cell 21 LL 
 leaking 
 Description:  <none> 
 10606 4/25/2008 Completed DOC/S2 Sally Port 
 2 gate gets jammed 
 Description:  <none> 
 10615 4/25/2008 Completed DOC/NW3 Cell 50 UR 
 cell door broken 
 Description:  <none> 
 10624 4/25/2008 Completed DOC/S3 Sally Port 
 gate 2 broken 
 Description:  <none> 
 10625 4/25/2008 Completed DOC/NE3 Cell 68 LR 
 DOOR NOT SECURING 
 Description:  (Fill In)… 
  

 10626 4/25/2008 Completed DOC/SE2 Cell 67 LR 
 DOOR NOT OPENING 
 Description:  (Fill In)… 
  

 10627 4/25/2008 Completed DOC/SE2 Cell 68 LR 
 DOOR WONT OPEN 
 Description:  (Fill In)… 
  

 10628 4/25/2008 Completed DOC/SW1 Cell 78 LR 
 INMATE STUCK IN CELL 
 Description:  (Fill In)… 
  

 10629 4/25/2008 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 10639 4/26/2008 Completed DOC/SW2 Cell 42 UR 
 Gate Problem in Cell Block 
 Description:   
  
 Cell Door Broken48+74  
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 10642 4/26/2008 Completed DOC/NW2 Cell 24 LL 
 cell door broken 
 Description:  <none> 
 10643 4/26/2008 Completed DOC/N2 Cell 17 UL 
 cell door broken 
 Description:  <none> 
 10649 4/26/2008 Completed DOC/NE2 Cell 09 UL 
 cell door broken 
 Description:  <none> 
 10650 4/26/2008 Completed DOC/NE2 Cell 17 UL 
 cell door broken 
 Description:  <none> 
 10653 4/26/2008 Completed DOC/S2 Cell 48 UR 
 cell door broken 
 Description:  <none> 
 10654 4/26/2008 Completed DOC/S2 Cell 61 LR 
 cell door broken 
 Description:  <none> 
 10656 4/26/2008 Completed DOC/SE2 Cell 55 UR 
 cell door broken 
 Description:  <none> 
 10662 4/26/2008 Completed DOC/N3 Block 
 30 cell door broken 
 Description:  adjusted bracket. 25 minutes 
 10667 4/26/2008 Completed DOC/NW3 Cell 47 UR 
 cell door broken 
 Description:  <none> 
 10668 4/26/2008 Completed DOC/NW3 Cell 55 UR 
 cell door broken 
 Description:  adjusted brackets. corrected limit switches. 30 minutes 
 10671 4/26/2008 Completed DOC/SW3 Cell 79 LR 
 cell door broken 
 Description:  <none> 
 10674 4/26/2008 Completed DOC/SE3 Cell 37 LL 
 cell door broken 
 Description:  <none> 
 10675 4/26/2008 Completed DOC/SE3 Cell 38 LL 
 Cell Door Sticking 
 Description:  Doors 
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 10680 4/26/2008 Completed DOC/S3 Cell 06 UL 
 cell door broken 
 Description:  <none> 
 10681 4/26/2008 Completed DOC/S3 Cell 09 UL 
 cell door broken 
 Description:  <none> 
 10682 4/26/2008 Completed DOC/S3 Cell 10 UL 
 cell door broken 
 Description:  <none> 
 10693 4/26/2008 Completed DOC/SE1 Sally Port 
 gate 2 broken 
 Description:  <none> 
 10695 4/26/2008 Completed DOC/SW1 Block 
 cells 1 - 40 (left tier) cell door trouble 
 Description:  <none> 
 10699 4/26/2008 Completed DOC/SW2 Cell 75 LR 
 cell door broken 
 Description:  <none> 
 10700 4/26/2008 Completed DOC/SW2 Cell 14 UL 
 cell door broken 
 Description:  <none> 
 10701 4/26/2008 Completed DOC/SW2 Cell 79 LR 
 cell door broken 
 Description:  <none> 
 10702 4/26/2008 Completed DOC/SW2 Cell 31 LL 
 cell door broken 
 Description:  <none> 
 10703 4/26/2008 Completed DOC/SW2 Cell 32 LL 
 cell door broken 
 Description:  <none> 
 10704 4/26/2008 Completed DOC/SW2 Cell 74 LR 
 cell door broken 
 Description:  <none> 
 10705 4/26/2008 Completed DOC/SW2 Cell 61 LR 
 cell door broken 
 Description:  <none> 
 10738 4/28/2008 Completed DOC/N2 Cell 17 UL 
 cell motor not closing door 
 Description:  <none> 
 10740 4/28/2008 Completed DOC/SW3 Cell 79 LR 
 cell door not locking lock bar not falling  
 Description:  <none> 
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 10742 4/28/2008 Completed DOC/NE2 Cell 35 LL 
 cell won't unlock 
 Description:  <none> 
 10743 4/28/2008 Completed DOC/NE2 Cell 09 UL 
 cell not locking lock bar not falling  
 Description:  <none> 
 10746 4/28/2008 Completed DOC/NE1 Cell 79 LR 
 motor not working 
 Description:  Motor mount bolt vibrated out motor fell reinstalled bolt and 2 new limit switches 
 10755 4/29/2008 Completed DOC/N2 Common Area 
 Gate Problem in Cell Block 
 Description:  <none> 
 10805 4/29/2008 Completed DOC/SE2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 10812 4/29/2008 Completed DOC/NW3 Cell 32 LL 
 Cell Door Sticking 
 Description:  adjusted bracket. 20 minutes 
  
  

 10826 4/29/2008 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 10847 4/29/2008 Completed DOC/SE1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 10851 4/30/2008 Completed DOC/SE2 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 10863 4/30/2008 Completed DOC/CORRIDOR 2 
 north gate sticking second floor 
 Description:  <none> 
 10858 4/30/2008 Completed DOC/CORRIDOR 1 
 first floor gates broken south side and elevator gates broken 
 Description:  <none> 
 10956 5/1/2008 Completed DOC/S2 Cell 03 UL 
 Cell Door Sticking 
 Description:  <none> 
 10944 5/1/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  moter was stuck in the up postion 
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 11006 5/4/2008 Completed DOC/NE2 Cell 38 LL 
 Cell Door Broken 
 Description:  needs motor 
 11007 5/4/2008 Completed DOC/N2 Cell 17 UL 
 Cell Door Broken 
 Description:  found no apparent malfunction  
 11094 5/5/2008 Completed DOC/SE2 Cell 33 LL 
 Cell Door Sticking 
 Description:  <none> 
 11095 5/5/2008 Completed DOC/SE2 Cell 55 UR 
 Cell Door Sticking 
 Description:  <none> 
 11101 5/6/2008 Completed DOC/S2 Common Area 
 Gate Problem in Cell Block 
 Description:  <none> 
 11102 5/6/2008 Completed DOC/S2 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 11167 5/6/2008 Completed DOC/SE1 Cell 16 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 11193 5/7/2008 Completed DOC/NE2 Cell 35 LL 
 Cell Door Broken 
 Description:  needs motor  
 11210 5/8/2008 Completed DOC/SE1 Cell 18 UL 
 Cell Door Sticking 
 Description:  Doors 
  

 11249 5/10/2008 Completed DOC/SW2 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 11273 5/10/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 11302 5/12/2008 Completed DOC/S1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 11308 5/12/2008 Completed DOC/S1 Cell 24 LL 
 Cell Door Sticking 
 Description:  Doors 
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 11330 5/12/2008 Completed DOC/NE2 Cell 75 LR 
 DOOR WONT LOCK 
 Description:  removed debris from hood 
  

 11344 5/12/2008 Completed DOC/N3 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 11345 5/12/2008 Completed DOC/NW2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 11354 5/13/2008 Completed DOC/NW2 Block 
 Gate Problem in Cell Block 
 Description:  Doors. 1 gate and 3 gate not opening. Opened 1 gate reset power at panel. Doors opening fine 
 11461 5/13/2008 Completed DOC/300 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 11462 5/13/2008 Completed DOC/STAFF ENTERANCE G59 
 IN/OUT DOOR NOT SECURING 
 Description:  (Fill In)… 
  

 11465 5/13/2008 Completed DOC/S1 Cell 27 LL 
 Cell Door Sticking 
 Description:  Doors 
  
 Doors 
  

 11559 5/15/2008 Completed DOC/NE1 Cell 33 LL 
 Cell Door Sticking 
 Description:   
  
 Inmate stuck in cell 

 11687 5/19/2008 Completed DOC/SE2 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 11725 5/19/2008 Completed DOC/STAFF ENTERANCE G59 
 OUTER DOOR NOT SECURING 
 Description:  (Fill In)… 
  

 11804 5/20/2008 Completed DOC/NE2 Cell 13 UL 
 Cell Door Sticking 
 Description:  <none> 
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 11727 5/20/2008 Completed DOC/NE2 Cell 11 UL 
 Cell Door Sticking 
 Description:  VANDALISM  
 11819 5/21/2008 Completed DOC/STAFF ENTERANCE G59 
 OUT DOOR NOT SECURING 
 Description:  (Fill In)… 
  

 11820 5/21/2008 Completed DOC/SE3 Cell 71 LR 
 INMATE STUCK IN CELL 
 Description:  (Fill In)… 
  

 11841 5/22/2008 Completed DOC/SW2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 11842 5/22/2008 Completed DOC/SW2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 11843 5/22/2008 Completed DOC/SW2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 11869 5/24/2008 Completed DOC/NE1 Cell 28 LL 
 Cell Door Sticking 
 Description:  <none> 
 11874 5/25/2008 Completed DOC/SW2 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 11892 5/26/2008 Completed DOC/SW2 Cell 77 LR 
 Cell Door Sticking 
 Description:  <none> 
 11893 5/26/2008 Completed DOC/SW2 Cell 78 LR 
 Cell Door Sticking 
 Description:  <none> 
 11894 5/26/2008 Completed DOC/S2 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 11921 5/26/2008 Completed DOC/S1 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 11934 5/26/2008 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
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 11945 5/27/2008 Completed DOC/N2 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 11994 5/27/2008 Completed DOC/SW2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 11995 5/27/2008 Completed DOC/SW2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 11997 5/27/2008 Completed DOC/S2 Block 
 LEFT TIER DOOR BROKEN 
 Description:  (Fill In)… 
  

 11999 5/27/2008 Completed DOC/SE2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 12000 5/27/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 12001 5/27/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 12126 5/28/2008 Completed DOC/S2 Block 
 lower tier doors 
 Description:  (Fill In)… 
  

 12237 5/29/2008 Completed DOC/N2 Cell 49 UR 
 Cell Door Sticking 
 Description:  retracked door 
 12263 5/30/2008 Completed DOC/NE1 Cell 34 LL 
 door broken 
 Description:  <none> 
 12418 6/2/2008 Completed DOC/N3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 12503 6/3/2008 Completed DOC/N2 Block 
  bottom right tier door sticking 
 Description:  <none> 
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 12565 6/4/2008 Completed DOC/NW3 Cell 78 LR 
 Inmate Stuck in cell 
 Description:  (Fill In)… 
  

 12604 6/4/2008 Completed DOC/N2 Block 
 Unlisted, bottom right tier door broken 
 Description:  <none> 
 12652 6/6/2008 Completed DOC/S1 Cell 47 UR 
 INMATE STUCK IN CELL 
 Description:  (Fill In)… 
  
 Doors 
  

 12653 6/6/2008 Completed DOC/S1 Cell 61 LR 
 iNMATE STUCK IN CELL 
 Description:  (Fill In)… 
  

 12654 6/6/2008 Completed DOC/SW2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 12655 6/6/2008 Completed DOC/SE1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 12660 6/6/2008 Completed DOC/SW1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 12669 6/7/2008 Completed DOC/S3 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 12711 6/9/2008 Completed DOC/SE2 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 12737 6/10/2008 Completed DOC/NE2 Control Bubble 
 Gate Problem in Cell Block 
 Description:  repaired switch  
 12779 6/11/2008 Completed DOC/SW3 Cell 48 UR 
 Inmate Stuck in Cell 
 Description:  (Fill In)… 
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 12783 6/11/2008 Completed DOC/S1 Control Bubble 
 SouthSide Gate Inoperable 
 Description:  (Fill In)… 
  

 12784 6/11/2008 Completed DOC/100 
 First Floor Elevator Gate Inoperable 
 Description:  (Fill In)… 
  

 12785 6/11/2008 Completed DOC/VISITOR CORRIDOR 
 Visiting Hall Gate Inop 
 Description:  (Fill In)… 
  

 12786 6/11/2008 Completed DOC/VISITOR CORRIDOR 214 
 Door Knob Fell off 
 Description:  (Fill In)… 
  

 12859 6/12/2008 Completed DOC/N2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 12860 6/12/2008 Completed DOC/NE1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 12861 6/12/2008 Completed DOC/SE1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 12873 6/12/2008 Completed DOC/SW3 Cell 48 UR 
 inmate stuck in cell 
 Description:  (Fill In)… 
  

 12874 6/12/2008 Completed DOC/SE2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 12875 6/12/2008 Completed DOC/SE2 Cell 36 LL 
 Inmate stuck in cell 
 Description:  (Fill In)… 
  

 12879 6/12/2008 Completed DOC/SW3 Cell 34 LL 
 Inmate stuck in cell 
 Description:  (Fill In)… 
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 12882 6/12/2008 Completed DOC/NW2 Cell 23 LL 
 Inmate stuck in cell 
 Description:  (Fill In)… 
  

 12893 6/13/2008 Completed DOC/300 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 12898 6/13/2008 Completed DOC/SW2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 12901 6/13/2008 Completed DOC/SW3 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 12936 6/13/2008 Completed DOC/SE2 Cell 58 UR 
 Inmate stuck in cell 
 Description:  (Fill In)… 
  

 13118 6/13/2008 Completed DOC/NE1 Block 
 Gate Problem in Cell Block 
 Description:  remounted  motor  
 12988 6/14/2008 Completed DOC/N2 Cell 51 UR 
 Cell Door Sticking 
 Description:  <none> 
 12989 6/14/2008 Completed DOC/N2 Cell 46 UR 
 Cell Door Sticking 
 Description:  <none> 
 12990 6/14/2008 Completed DOC/N2 Cell 09 UL 
 Cell Door Sticking 
 Description:  <none> 
 12991 6/14/2008 Completed DOC/S2 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 13079 6/16/2008 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 13096 6/16/2008 Completed DOC/NE1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
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 13097 6/16/2008 Completed DOC/SE3 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 13098 6/16/2008 Completed DOC/SW3 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 13101 6/16/2008 Completed DOC/NW1 Block 
 Inmate Stuck in Cell 
 Description:  (Fill In)… 
  

 13103 6/16/2008 Completed DOC/SW3 Cell 34 LL 
 Unlisted 
 Description:  (Fill In)… 
  

 13105 6/16/2008 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 13106 6/16/2008 Completed DOC/NW2 Cell 21 LL 
 Inmates Stuck in Cells 
 Description:  (Fill In)… 
  

 13136 6/16/2008 Completed DOC/NW2 Cell 09 UL 
 Cell Door Sticking 
 Description:  performed pm 
 13152 6/16/2008 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  reset control board 
 13153 6/16/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  replaced fuse in control panel  
 13156 6/17/2008 Completed DOC/S2 Cell 56 UR 
 Inmate Stuck in Cell 
 Description:  (Fill In)… 
  

 13157 6/17/2008 Completed DOC/SW1 Cell 51 UR 
 Inmates stuck in cell 
 Description:  (Fill In)… 
  

 13158 6/17/2008 Completed DOC/SW1 Cell 72 LR 
 Inmate stuck in cell 
 Description:  (Fill In)… 
  

 Printed 4/20/2009 3:35:21 PM Page 83 of  114 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
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 Service/Description 
 13219 6/17/2008 Completed DOC/N2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 13257 6/18/2008 Completed DOC/N2 Block 
 Unlisted bottom right tier door broken  
 Description:  <none> 
 13258 6/18/2008 Completed DOC/S1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 13286 6/18/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 13347 6/19/2008 Completed DOC/SW1 Control Bubble 
 hinges broken 
 Description:  <none> 
 13445 6/20/2008 Completed DOC/S1 Cell 24 LL 
 Cell Door Sticking 
 Description:  <none> 
 13422 6/20/2008 Completed DOC/SE3 Cell 22 LL 
 Cell Door Sticking 
 Description:  <none> 
 13435 6/20/2008 Completed DOC/S3 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 13626 6/23/2008 Completed DOC/SW1 Block 
 3 Gate Problem in Cell Block 
 Description:  Tightened motor down to motor bracket 
 13675 6/24/2008 Completed DOC/NW2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 13676 6/24/2008 Completed DOC/N1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 13677 6/24/2008 Completed DOC/N1 Block 
 Power loss 
 Description:  (Fill In)… 
  

 13682 6/24/2008 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
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 13795 6/25/2008 Completed DOC/SE2 Cell 17 UL 
 Cell Door Sticking 
 Description:  Gate Problem in Cell Block 
  
  

 13753 6/25/2008 Completed DOC/SW3 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 13908 6/26/2008 Completed DOC/NE1 Block 
 Gate Problem in Cell Block 
 Description:  2 gate motor loose tightened motor 
 13870 6/26/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 13889 6/26/2008 Completed DOC/S3 Cell 12 UL 
 Inmate stuck in cell 
 Description:  (Fill In)… 
  

 13890 6/26/2008 Completed DOC/SE3 Cell 16 UL 
 Inmate stuck in cell 
 Description:  (Fill In)… 
  
  
  

 13891 6/26/2008 Completed DOC/N2 Cell 06 UL 
 Inmate stuck in cell 
 Description:  (Fill In)… 
  

 13901 6/26/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 13904 6/26/2008 Completed DOC/NE1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 13929 6/26/2008 Completed DOC/STAFF ENTERANCE G59 
 front door not securing 
 Description:  (Fill In)… 
  

 14024 6/27/2008 Completed DOC/SE3 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
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 14025 6/27/2008 Completed DOC/SE3 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 14066 6/27/2008 Completed DOC/NW3 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 14278 6/29/2008 Completed DOC/NE1 Cell 22 LL 
 Cell Door Sticking 
 Description:  Removed jammed paper from cell door header(vandalism) 
 14263 6/29/2008 Completed DOC/S1 Sally Port 
 Cell Door Sticking 
 Description:  <none> 
 14298 6/29/2008 Completed DOC/S2 Cell 24 LL 
 Cell Door Sticking 
 Description:  <none> 
 14388 6/30/2008 Completed DOC/NE3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 13698 6/30/2008 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 14600 7/2/2008 Completed DOC/NE3 Cell 78 LR 
 Cell Door Sticking 
 Description:  <none> 
 14638 7/2/2008 Completed DOC/S1 Block 
 Cell Door Sticking 
 Description:  Doors. 2 gate tightened motor mount, 3 gate changed worm drive gear reattached limit switch wire 
 14700 7/3/2008 Completed DOC/NE3 Cell 08 UL 
 Cell Door Sticking 
 Description:  <none> 
 14701 7/3/2008 Completed DOC/NE3 Cell 15 UL 
 Cell Door Sticking 
 Description:  <none> 
 14805 7/4/2008 Completed DOC/NE2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 14811 7/5/2008 Completed DOC/VAV-140 Admin 2nd FL 
 DOOR FOR FLOOR CONTROL IS ABOUT TO FALL OFF HINGE 
 Description:  <none> 
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 14823 7/5/2008 Completed DOC/S2 Common Area 
 DRAINS OUTSIDE SHOWERS ARE CLOGGED 
 Description:  <none> 
 14921 7/6/2008 Completed DOC/NW3 Cell 59 UR 
 Cell Door Sticking 
 Description:  <none> 
 15148 7/7/2008 Completed DOC/NW2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 14950 7/7/2008 Completed DOC/SE1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 14955 7/7/2008 Completed DOC/N2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 14956 7/7/2008 Completed DOC/200 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 14989 7/8/2008 Completed DOC/N2 Cell 15 UL 
 Cell Door Sticking 
 Description:  <none> 
 14996 7/9/2008 Completed DOC/S2 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 15002 7/9/2008 Completed DOC/N2 Common Area 
 Gate Problem in Cell Block 
 Description:  <none> 
 15013 7/9/2008 Completed DOC/NW2 Cell 32 LL 
 Cell Door Sticking 
 Description:  <none> 
 15041 7/9/2008 Completed DOC/SW1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 15060 7/9/2008 Completed DOC/SW3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 15090 7/10/2008 Completed DOC/SE1 Cell 73 LR 
 Cell Door Sticking 
 Description:  <none> 
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 15091 7/10/2008 Completed DOC/SE1 Cell 74 LR 
 Cell Door Sticking 
 Description:  <none> 
 15095 7/10/2008 Completed DOC/NE2 Block 
 upper tier doors inoperable 
 Description:  (Fill In)… 
  

 15110 7/10/2008 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 15136 7/11/2008 Completed DOC/STAFF ENTERANCE G59 
 In door not securing 
 Description:  (Fill In)… 
  

 15158 7/11/2008 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 15159 7/11/2008 Completed DOC/NE3 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 15171 7/14/2008 Completed DOC/NE2 Chase Closet 72-73 LR 
 Gate Problem in Cell Block 
 Description:  <none> 
 15165 7/14/2008 Completed DOC/N1 Block 
 Tier door inop 
 Description:  (Fill In)… 
  
 Doors 
  

 15180 7/14/2008 Completed DOC/SE1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 15181 7/14/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 15200 7/15/2008 Completed DOC/N3 Cell 09 UL 
 Inmate locked in cell 
 Description:  (Fill In)… 
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 15308 7/17/2008 Completed DOC/NE2 Cell 20 UL 
 Cell Door Sticking 
 Description:  <none> 
 15309 7/17/2008 Completed DOC/NE2 Cell 40 LL 
 Cell Door Sticking 
 Description:  <none> 
 15397 7/17/2008 Completed DOC/NW3 Cell 28 LL 
 celldoor broken 
 Description:  <none> 
 15325 7/18/2008 Completed DOC/SW2 Block 
 Gate Problem in Cell Block 
 Description:  Replenished motor fluid level, installed lock washers, adjusted limit switches, tightened motor mount screws 
 15420 7/18/2008 Completed DOC/SW2 Block 
 NEED ELECTRICAL CLOSETS LOCKED 
 Description:  (Fill In)… 
  

 15422 7/18/2008 Completed DOC/NE2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 15425 7/18/2008 Completed DOC/SW2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 15430 7/18/2008 Completed DOC/N2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 15459 7/19/2008 Completed DOC/S3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 15476 7/20/2008 Completed DOC/SW2 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 14671 7/21/2008 Completed DOC/N2 Block 
 bottom right tier door broken 
 Description:  <none> 
 15511 7/21/2008 Completed DOC/N1 Block 
 inmate stuck in t.v. room 
 Description:  (Fill In)… 
  
 Doors 
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 15533 7/21/2008 Completed DOC/N1 Cell 21 LL 
 Cell Door Sticking 
 Description:  <none> 
 15534 7/21/2008 Completed DOC/N1 Cell 36 LL 
 Cell Door Sticking 
 Description:  <none> 
 15543 7/22/2008 Completed DOC/SE2 Cell 16 UL 
 celldoor broken 
 Description:  <none> 
 15544 7/22/2008 Completed DOC/NW3 Cell 79 LR 
 celldoor broken 
 Description:  <none> 
 15546 7/22/2008 Completed DOC/NW3 Cell 54 UR 
 celldoor broke 
 Description:  <none> 
 15567 7/22/2008 Completed DOC/SE2 Cell 50 UR 
 door broke 
 Description:  <none> 
 15620 7/22/2008 Completed DOC/SE3 Cell 27 LL 
 Cell Door Sticking 
 Description:  adjusted limit switch 
 15699 7/24/2008 Completed DOC/SE2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 15720 7/24/2008 Completed DOC/N2 Cell 52 UR 
 Inmate stuck in cell 
 Description:  (Fill In)… 
  

 16740 7/25/2008 Completed DOC/SW3 Cell 13 UL 
 Inmate stuck in cell 
 Description:  (Fill In)… 
  
 Doors 
  

 15895 7/28/2008 Completed DOC/SW1 Cell 23 LL 
 door broken  
 Description:  <none> 
 15896 7/28/2008 Completed DOC/SW1 Cell 29 LL 
 door broken 
 Description:  <none> 
 15898 7/28/2008 Completed DOC/SW1 Cell 45 UR 
 door broken  
 Description:  <none> 
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 15899 7/28/2008 Completed DOC/SW1 Cell 58 UR 
 door broken  
 Description:  <none> 
 15900 7/28/2008 Completed DOC/SW1 Cell 59 UR 
 door broken  
 Description:  <none> 
 15914 7/28/2008 Completed DOC/SE1 Cell 26 LL 
 door broken 
 Description:  <none> 
 15915 7/28/2008 Completed DOC/SE1 Cell 36 LL 
 door broken 
 Description:  <none> 
 15919 7/28/2008 Completed DOC/SE1 Cell 60 UR 
 door broken  
 Description:  <none> 
 15924 7/28/2008 Completed DOC/SE1 Common Area 
 door broken  
 Description:  <none> 
 15936 7/28/2008 Completed DOC/NW1 Cell 38 LL 
 door broken 
 Description:  <none> 
 15937 7/28/2008 Completed DOC/NW1 Cell 36 LL 
 door broken 
 Description:  <none> 
 15938 7/28/2008 Completed DOC/NW1 Cell 40 LL 
 door broken 
 Description:  <none> 
 15941 7/28/2008 Completed DOC/NW1 Mop Closet LL 
 door lock jamed 
 Description:  Used grinder to grind off paint and metal to make door shut easier. Also did UR,LR closets in NW1 
 15953 7/28/2008 Completed DOC/NE1 Cell 57 UR 
 brooken door 
 Description:  <none> 
 15954 7/28/2008 Completed DOC/NE1 Cell 67 LR 
 broken door 
 Description:  <none> 
 16021 7/28/2008 Completed DOC/SE2 Cell 37 LL 
 door broken 
 Description:  <none> 
 16025 7/28/2008 Completed DOC/SE2 Cell 79 LR 
 door broken 
 Description:  <none> 
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 16026 7/28/2008 Completed DOC/SE2 Cell 72 LR 
 door broken 
 Description:  <none> 
 16031 7/28/2008 Completed DOC/SW2 Cell 48 UR 
 doors broken 
 Description:  <none> 
 15964 7/28/2008 Completed DOC/N1 Cell 07 UL 
 Inmates stuck in cell 
 Description:  (Fill In)… 
  

 16033 7/28/2008 Completed DOC/S2 Cell 48 UR 
 broken door 
 Description:  Found door operational 
 16034 7/28/2008 Completed DOC/S2 Cell 61 LR 
 broken door 
 Description:  Door needs new fuse holder, installed new fuse holder on control panel 
 15965 7/28/2008 Completed DOC/N1 Block 
 upper left tier inop 
 Description:  (Fill In)… 
  

 16036 7/28/2008 Completed DOC/S2 Cell 75 LR 
 door broken 
 Description:  <none> 
 15968 7/28/2008 Completed DOC/SW2 Cell 29 LL 
 Inmates stuck in cell 
 Description:  (Fill In)… 
  

 16044 7/28/2008 Completed DOC/S2 Common Area 
 door sticks 
 Description:  <none> 
 15991 7/28/2008 Completed DOC/NE3 Cell 43 UR 
 INMATES STUCK IN CELL 
 Description:  (Fill In)… 
  

 16051 7/28/2008 Completed DOC/SW2 Cell 39 LL 
 brooken  door 
 Description:  <none> 
 16052 7/28/2008 Completed DOC/SW2 Cell 61 LR 
 broken  door 
 Description:  <none> 
 16053 7/28/2008 Completed DOC/SW2 Cell 73 LR 
 broken  door 
 Description:  <none> 
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 16092 7/28/2008 Completed DOC/S2 Cell 04 UL 
 broken door 
 Description:  <none> 
 16096 7/28/2008 Completed DOC/S2 Cell 67 LR 
 door brooken  
 Description:  <none> 
 16097 7/28/2008 Completed DOC/S2 Cell 68 LR 
 door brooken  
 Description:  <none> 
 16098 7/28/2008 Completed DOC/S2 Cell 69 LR 
 door brooken  
 Description:  <none> 
 16099 7/28/2008 Completed DOC/S2 Cell 70 LR 
 door broken  
 Description:  <none> 
 16100 7/28/2008 Completed DOC/S2 Cell 71 LR 
 door broken 
 Description:  <none> 
 16101 7/28/2008 Completed DOC/S2 Cell 58 UR 
 door broken 
 Description:  Adjusted limit switch and lubricated lockbar 
 16105 7/29/2008 Completed DOC/NW2 Cell 59 UR 
 door 
 Description:  <none> 
 16111 7/29/2008 Completed DOC/NW2 Cell 34 LL 
 door 
 Description:  <none> 
 16113 7/29/2008 Completed DOC/NW2 Cell 35 LL 
 door 
 Description:  <none> 
 16114 7/29/2008 Completed DOC/NW2 Cell 74 LR 
 door 
 Description:  <none> 
 16115 7/29/2008 Completed DOC/NW2 Cell 13 UL 
 door 
 Description:  <none> 
 16116 7/29/2008 Completed DOC/NW2 Cell 33 LL 
 door 
 Description:  <none> 
 16133 7/29/2008 Completed DOC/NE2 Cell 17 UL 
 door 
 Description:  <none> 
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 16134 7/29/2008 Completed DOC/NE2 Cell 43 UR 
 door 
 Description:  <none> 
 16135 7/29/2008 Completed DOC/NE2 Cell 53 UR 
 door 
 Description:  <none> 
 16136 7/29/2008 Completed DOC/NE2 Cell 54 UR 
 door 
 Description:  <none> 
 16137 7/29/2008 Completed DOC/NE2 Cell 57 UR 
 door 
 Description:  <none> 
 16138 7/29/2008 Completed DOC/NE2 Cell 59 UR 
 door 
 Description:  vandalism  
 16139 7/29/2008 Completed DOC/NE2 Cell 62 LR 
 door 
 Description:  vandalism  
 17280 7/29/2008 Completed DOC/LOADING DOCK B16 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 16153 7/29/2008 Completed DOC/SE3 Sally Port 
 3 gate 
 Description:  <none> 
 16154 7/29/2008 Completed DOC/SE3 Cell 03 UL 
 door 
 Description:  <none> 
 16155 7/29/2008 Completed DOC/SE3 Cell 10 UL 
 door 
 Description:  <none> 
 16156 7/29/2008 Completed DOC/SE3 Cell 30 LL 
 door 
 Description:  <none> 
 16157 7/29/2008 Completed DOC/SE3 Cell 40 LL 
 door 
 Description:  <none> 
 16158 7/29/2008 Completed DOC/SE3 Cell 23 LL 
 door 
 Description:  <none> 
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 16159 7/29/2008 Completed DOC/SE3 Cell 27 LL 
 door 
 Description:  <none> 
 16162 7/29/2008 Completed DOC/SE3 Cell 15 UL 
 door 
 Description:  <none> 
 16163 7/29/2008 Completed DOC/SE3 Cell 21 LL 
 door 
 Description:  <none> 
 16164 7/29/2008 Completed DOC/SE3 Cell 28 LL 
 door 
 Description:  <none> 
 16165 7/29/2008 Completed DOC/SE3 Cell 14 UL 
 door 
 Description:  <none> 
 16166 7/29/2008 Completed DOC/SE3 Cell 52 UR 
 door 
 Description:  <none> 
 16167 7/29/2008 Completed DOC/SE3 Cell 53 UR 
 door 
 Description:  <none> 
 16168 7/29/2008 Completed DOC/SE3 Cell 79 LR 
 door 
 Description:  <none> 
 16711 7/29/2008 Completed DOC/NW3 Cell 59 UR 
 Inmate locked in cell 
 Description:  (Fill In)… 
  

 16187 7/29/2008 Completed DOC/LOADING DOCK B16 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 16728 7/29/2008 Completed DOC/NW2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 16217 7/29/2008 Completed DOC/NE1 Cell 08 UL 
 cell door jammed  
 Description:  <none> 
 16219 7/29/2008 Completed DOC/NE1 Cell 22 LL 
 cell door jammed  
 Description:  <none> 

 Printed 4/20/2009 3:35:23 PM Page 95 of  114 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 16220 7/29/2008 Completed DOC/NE1 Cell 23 LL 
 cell door jammed  
 Description:  <none> 
 16221 7/29/2008 Completed DOC/NE1 Cell 24 LL 
 cell door jammed  
 Description:  <none> 
 16222 7/29/2008 Completed DOC/NE1 Cell 29 LL 
 cell door jammed 
 Description:  <none> 
 16223 7/29/2008 Completed DOC/NE1 Cell 30 LL 
 cell door jammed 
 Description:  <none> 
 16246 7/29/2008 Completed DOC/NW1 Cell 36 LL 
 cell door sticking 
 Description:  <none> 
 16484 7/29/2008 Completed DOC/S1 Cell 26 LL 
 cell plexiglass broke and door won't open 
 Description:  <none> 
 16313 7/30/2008 Completed DOC/NE2 Block 
 Gate Problem in Cell Block 
 Description:  Doors. Found gate operational as of 08/01/08 
 16345 7/31/2008 Completed DOC/NE2 Cell 75 LR 
 door 
 Description:  <none> 
 16350 7/31/2008 Completed DOC/NW3 Cell 59 UR 
 door 
 Description:  <none> 
 16351 7/31/2008 Completed DOC/NW3 Cell 52 UR 
 door 
 Description:  <none> 
 16352 7/31/2008 Completed DOC/NW3 Cell 80 LR 
 door 
 Description:  <none> 
 16353 7/31/2008 Completed DOC/NW3 Cell 44 UR 
 door 
 Description:  <none> 
 16354 7/31/2008 Completed DOC/NW3 Cell 18 UL 
 door 
 Description:  <none> 
 16355 7/31/2008 Completed DOC/NW3 Cell 19 UL 
 door 
 Description:  <none> 
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 16367 7/31/2008 Completed DOC/N2 Cell 47 UR 
 Inmate stuck in cell 
 Description:  (Fill In)… 
  

 16368 7/31/2008 Completed DOC/LOADING DOCK B16 
 Gate Inop 
 Description:  (Fill In)… 
  

 16370 7/31/2008 Completed DOC/SE2 Cell 50 UR 
 Inmate stuck in cell 
 Description:  (Fill In)… 
  

 17102 8/1/2008 Completed DOC/N1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 17105 8/1/2008 Completed DOC/NW2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 17104 8/1/2008 Completed DOC/NW2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 17103 8/1/2008 Completed DOC/NW1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 16454 8/1/2008 Completed DOC/S2 Cell 36 LL 
 Inmate stuck in cell 
 Description:  (Fill In)… 
  

 16457 8/1/2008 Completed DOC/NE1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 17112 8/1/2008 Completed DOC/N1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 16979 8/2/2008 Completed DOC/NE2 Cell 23 LL 
 Cell Door Sticking 
 Description:  <none> 
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 16980 8/2/2008 Completed DOC/NE2 Cell 24 LL 
 Cell Door Sticking 
 Description:  <none> 
 16983 8/2/2008 Completed DOC/N2 Cell 46 UR 
 Cell Door Sticking 
 Description:  <none> 
 16660 8/3/2008 Completed DOC/S3 Block 
 GATE THREE NEEDS REPAIR 
 Description:  <none> 
 17286 8/4/2008 Completed DOC/NW1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 17288 8/4/2008 Completed DOC/N1 Cell 34 LL 
 inmate stuck in cell 
 Description:  (Fill In)… 
  

 17292 8/4/2008 Completed DOC/NW1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 17300 8/4/2008 Completed DOC/N1 Cell 34 LL 
 Inmate stuck in cell 
 Description:  (Fill In)… 
  

 16707 8/5/2008 Completed DOC/SE3 Cell 12 UL 
 Cell Door Sticking 
 Description:  Doors.Found motor in air. Loosened mounting bolt 
 17295 8/7/2008 Completed DOC/LOADING DOCK B16 
 Gate Inop 
 Description:  (Fill In)… 
  

 17101 8/8/2008 Completed DOC/300 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 17122 8/8/2008 Completed DOC/STAFF ENTERANCE G59 
 EXIT DOOR INOP 
 Description:  (Fill In)… 
  

 17237 8/9/2008 Completed DOC/SE1 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
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 17320 8/12/2008 Completed DOC/S2 Cell 76 LR 
 door 
 Description:  <none> 
 17325 8/12/2008 Completed DOC/SW1 Cell 03 UL 
 door 
 Description:  Inspected 08/16/2008. Found door in working order changed hot/cold water diaphragms 
 17328 8/12/2008 Completed DOC/SW1 Cell 08 UL 
 door 
 Description:  inspected 08/16/2008. cell needs motor, changed hot/cold diaphragm, toilet, lights ok 
 17329 8/12/2008 Completed DOC/SW1 Cell 10 UL 
 door 
 Description:  <none> 
 17334 8/12/2008 Completed DOC/SW1 Cell 14 UL 
 door 
 Description:  Inspected cell 08/16/2008. Changed hot/cold water diaphragms, adjusted water pressure, changed flow restrictor door,  
 toilet, lights ok 

 17336 8/12/2008 Completed DOC/SW1 Cell 16 UL 
 door 
 Description:  Inspected cell 08/16/2008. found motor hung in air, toilet, sink, lights ok 
 17342 8/12/2008 Completed DOC/SW1 Cell 26 LL 
 door 
 Description:  <none> 
 17347 8/12/2008 Completed DOC/SW1 Cell 36 LL 
 door 
 Description:  inspected 08/16/2008 found lights, door, sink, toilet ok 
 17433 8/12/2008 Completed DOC/NW1 Cell 51 UR 
 door 
 Description:  <none> 
 17561 8/13/2008 Completed DOC/NW3 Cell 47 UR 
 Inmate Stuck in cell 
 Description:  (Fill In)… 
  

 17562 8/13/2008 Completed DOC/NW3 Cell 28 LL 
 Inmate stuck in cell 
 Description:  (Fill In)… 
  

 17564 8/13/2008 Completed DOC/NW3 Cell 50 UR 
 Inmates stuck in Cell 
 Description:  (Fill In)… 
  

 17591 8/13/2008 Completed DOC/CORRIDOR 2 
 Unlisted North side gate 
 Description:  <none> 
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 17566 8/13/2008 Completed DOC/NW3 Cell 53 UR 
 Inmates stuck in cell 
 Description:  (Fill In)… 
  

 17567 8/13/2008 Completed DOC/NW3 Cell 59 UR 
 Inmates stuck in cell 
 Description:  (Fill In)… 
  

 17530 8/13/2008 Completed DOC/N1 Cell 12 UL 
 door 
 Description:  <none> 
 17579 8/14/2008 Completed DOC/SW2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 17652 8/14/2008 Completed DOC/SE2 Cell 77 LR 
 Cell Door Sticking 
 Description:  <none> 
 17901 8/16/2008 Completed DOC/NE1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 18067 8/18/2008 Completed DOC/SW1 Cell 08 UL 
 Need motor 
 Description:  (Fill In)… 
  

 18068 8/18/2008 Completed DOC/SE3 Cell 10 UL 
 inmate stuck in cell 
 Description:  (Fill In)… 
  

 18447 8/18/2008 Completed DOC/S3 Cell 10 UL 
 Cell Door Sticking 
 Description:  <none> 
 18341 8/19/2008 Completed DOC/S1 Cell 56 UR 
 Cell Door Sticking 
 Description:  <none> 
 18356 8/20/2008 Completed DOC/S2 Common Area 
 Gate Problem in Cell Block 
 Description:  <none> 
 18391 8/20/2008 Completed DOC/N1 Control Bubble 
 Door KEEPS STICKING 
 Description:  <none> 
 18403 8/20/2008 Completed DOC/SW1 Cell 47 UR 
 Cell Door Sticking 
 Description:  <none> 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 18404 8/20/2008 Completed DOC/SW1 Cell 38 LL 
 Cell Door Sticking 
 Description:  <none> 
 18425 8/20/2008 Completed DOC/SW2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 19255 8/20/2008 Completed DOC/N1 Cell 49 UR 
 inmate stuck in cell 
 Description:  (Fill In)… 
  

 18556 8/20/2008 Completed DOC/NW1 Cell 17 UL 
 Cell Door Sticking 
 Description:  <none> 
 18562 8/20/2008 Completed DOC/NW1 Cell 57 UR 
 Cell Door Sticking 
 Description:  <none> 
 18681 8/21/2008 Completed DOC/N2 Cell 40 UR 
 Cell Door Sticking 
 Description:  <none> 
 18692 8/21/2008 Completed DOC/SW2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 19513 8/21/2008 Completed DOC/NE1 Block 
 Cell Door Sticking 
 Description:  <none> 
 18986 8/22/2008 Completed DOC/NW3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 18987 8/22/2008 Completed DOC/NW3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 18988 8/22/2008 Completed DOC/NW3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 19050 8/23/2008 Completed DOC/S3 Cell 01 UL 
 Cell Door Sticking 
 Description:  <none> 
 19226 8/24/2008 Completed DOC/SW3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
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 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 19300 8/24/2008 Completed DOC/NE2 Cell 54 UR 
 Cell Door Sticking 
 Description:  <none> 
 19181 8/24/2008 Completed DOC/SE2 Cell 18 UL 
 Cell Door Sticking 
 Description:  <none> 
 19183 8/24/2008 Completed DOC/SE2 Cell 34 LL 
 Cell Door Sticking 
 Description:  <none> 
 19245 8/25/2008 Completed DOC/NW1 Cell 36 LL 
 Cell Door Sticking 
 Description:  <none> 
 19250 8/25/2008 Completed DOC/S1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 19251 8/25/2008 Completed DOC/S1 Cell 59 UR 
 Cell Door Sticking 
 Description:  <none> 
 19261 8/25/2008 Completed DOC/SW2 Cell 64 LR 
 Inmate stuck in cell 
 Description:  (Fill In)… 
  

 19268 8/25/2008 Completed DOC/NW3 Cell 54 UR 
 Inmate stuck in cell 
 Description:  (Fill In)… 
  

 20548 8/25/2008 Completed DOC/NE1 Cell 49 UR 
 Inmate locked in cell 
 Description:  (Fill In)… 
  

 19603 8/26/2008 Completed DOC/N2 Cell 44 UR 
 Cell Door Sticking 
 Description:  <none> 
 19607 8/26/2008 Completed DOC/N2 Cell 55 LR 
 Cell Door Sticking 
 Description:  Cell inspected 09/04/08 door working properly. 
 19630 8/26/2008 Completed DOC/NE2 Cell 40 LL 
 Cell Door Sticking 
 Description:  <none> 
 19645 8/27/2008 Completed DOC/NE2 Cell 18 UL 
 Cell Door Sticking 
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 19658 8/27/2008 Completed DOC/NE2 Cell 73 LR 
 Cell Door Sticking 
 Description:  <none> 
 19793 8/28/2008 Completed DOC/N1 Block 
 floor control north and south door broken  on 2 floor 
 Description:  <none> 
 19813 8/28/2008 Completed DOC/S2 Day Room UL 
 Gate Problem in Cell Block 
 Description:  <none> 
 19884 8/28/2008 Completed DOC/SE2 Cell 48 UR 
 Cell Door Sticking 
 Description:  <none> 
 19915 8/29/2008 Completed DOC/NE2 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 20743 8/29/2008 Completed DOC/NW3 Block 
 Top Right Tier will not unlock 
 Description:  (Fill In)… 
  

 20744 8/29/2008 Completed DOC/SE3 Cell 12 UL 
 Inmate stuck in cell 
 Description:  (Fill In)… 
  

 20019 8/29/2008 Completed DOC/N1 Cell 15 UL 
 Inmate locked in cell 
 Description:  (Fill In)… 
  

 20023 8/29/2008 Completed DOC/N1 Day Room LL 
 Inmate locked in room 
 Description:  (Fill In)… 
  

 20160 8/30/2008 Completed DOC/SE2 Cell 31 LL 
 Cell Door Sticking 
 Description:  <none> 
 20162 8/30/2008 Completed DOC/SE2 Cell 48 UR 
 Cell Door Sticking 
 Description:  <none> 
 20212 8/31/2008 Completed DOC/SE2 Cell 16 UL 
 Cell Door Sticking 
 Description:  <none> 
 20220 8/31/2008 Completed DOC/SE1 Cell 33 LL 
 Cell Door Sticking 
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 20221 8/31/2008 Completed DOC/SE1 Cell 59 UR 
 Cell Door Sticking 
 Description:  <none> 
 20222 8/31/2008 Completed DOC/SE1 Cell 60 UR 
 Cell Door Sticking 
 Description:  <none> 
 20383 9/2/2008 Completed DOC/N2 Cell 06 UL 
 Inmates locked in cell 
 Description:  (Fill In)… 
  

 20389 9/2/2008 Completed DOC/SW3 Cell 05 UL 
 inmate stuck in cell 
 Description:  (Fill In)… 
  

 20390 9/2/2008 Completed DOC/SE3 Cell 40 LL 
 inmates stuck in cell 
 Description:  (Fill In)… 
  

 20402 9/2/2008 Completed DOC/STAFF ENTERANCE G59 
 In door not securing 
 Description:  (Fill In)… 
  

 20427 9/2/2008 Completed DOC/NE3 Cell 43 UR 
 INMATE STUCK IN CELL 
 Description:  (Fill In)… 
  

 20558 9/3/2008 Completed DOC/NE3 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 20573 9/3/2008 Completed DOC/LOADING DOCK B16 
 Gate Inoperable 
 Description:  (Fill In)… 
  

 20574 9/3/2008 Completed DOC/LOADING DOCK B16 
 Tower Gate Inop 
 Description:  (Fill In)… 
  

 20597 9/3/2008 Completed DOC/SE2 Cell 47 UR 
 Cell Door Sticking 
 Description:  <none> 
 20600 9/3/2008 Completed DOC/SE2 Cell 03 UL 
 Cell Door Sticking 
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 20616 9/3/2008 Completed DOC/NW1 Block 
 gate number three is broken  
 Description:  Inspected door 09/08/08 door working properly 
 20649 9/3/2008 Completed DOC/SW2 Block 
 front gate ISN'T SECURE  
 Description:  <none> 
 21026 9/3/2008 Completed DOC/NW2 Cell 67 LR 
 ceLL DOOR BROKEN  
 Description:  <none> 
 20699 9/4/2008 Completed DOC/SE3 Cell 05 UL 
 Inmates stuck in cell 
 Description:  (Fill In)… 
  

 20702 9/4/2008 Completed DOC/VISITOR CORRIDOR 
 Gate Inop 
 Description:  (Fill In)… 
  

 20703 9/4/2008 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 20741 9/5/2008 Completed DOC/N1 Cell 22 LL 
 Inmate stuck in cell 
 Description:  (Fill In)… 
  

 20742 9/5/2008 Completed DOC/N1 Cell 51 UR 
 Inmate stuck in cell 
 Description:  (Fill In)… 
  

 20747 9/5/2008 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 20759 9/5/2008 Completed DOC/SW3 Cell 34 LL 
 Inmate stuck in cell 
 Description:  (Fill In)… 
  

 20760 9/5/2008 Completed DOC/SW3 Cell 48 UR 
 Cell Door Not Opening 
 Description:  (Fill In)… 
  

 20764 9/5/2008 Completed DOC/N1 Block 
 Inmate stuck in cell 
 Description:  (Fill In)… 
  

 Printed 4/20/2009 3:35:24 PM Page 105 of  114 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
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 20773 9/5/2008 Completed DOC/LOADING DOCK B16 
 Main Control Gate Inop 
 Description:  (Fill In)… 
  

 20774 9/5/2008 Completed DOC/100 
 Elevator Gate Inop 
 Description:  (Fill In)… 
  

 20778 9/5/2008 Completed DOC/SW2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 20800 9/5/2008 Completed DOC/NW1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 20802 9/5/2008 Completed DOC/100 
 Elevator Gate inop 
 Description:  (Fill In)… 
  

 20961 9/6/2008 Completed DOC/S3 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 20969 9/6/2008 Completed DOC/SE2 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 21002 9/7/2008 Completed DOC/SE1 Cell 36 LL 
 ceLL DOOR BROKEN  
 Description:  <none> 
 21005 9/7/2008 Completed DOC/SE1 Cell 75 LR 
 ceLL DOOR BROKEN  
 Description:  <none> 
 21006 9/7/2008 Completed DOC/SE1 Cell 79 LR 
 ceLL DOOR BROKEN  
 Description:  <none> 
 21027 9/7/2008 Completed DOC/NW2 Cell 01 UL 
 ceLL DOOR BROKEN  
 Description:  <none> 
 21028 9/7/2008 Completed DOC/NW2 Cell 03 UL 
 ceLL DOOR BROKEN  
 Description:  <none> 
 21030 9/7/2008 Completed DOC/NW2 Cell 19 UL 
 ceLL DOOR BROKEN  
 Description:  <none> 
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 21031 9/7/2008 Completed DOC/S2 Cell 13 UL 
 ceLL DOOR BROKEN  
 Description:  <none> 
 21037 9/7/2008 Completed DOC/N2 Cell 05 UL 
 ceLL DOOR BROKEN  
 Description:  <none> 
 21038 9/7/2008 Completed DOC/N2 Cell 07 UL 
 ceLL DOOR BROKEN  
 Description:  <none> 
 21069 9/7/2008 Completed DOC/NW3 Cell 59 UR 
 ceLL DOOR BROKEN  
 Description:  <none> 
 21070 9/7/2008 Completed DOC/NW3 Cell 70 LR 
 ceLL DOOR BROKEN  
 Description:  <none> 
 21082 9/7/2008 Completed DOC/SE3 Cell 75 LR 
 ceLL DOOR BROKEN  
 Description:  <none> 
 21083 9/7/2008 Completed DOC/SE3 Cell 78 LR 
 ceLL DOOR BROKEN  
 Description:  <none> 
 21086 9/7/2008 Completed DOC/NE3 Cell 49 UR 
 ceLL DOOR BROKEN  
 Description:  <none> 
 21087 9/7/2008 Completed DOC/SE3 Cell 57 UR 
 ceLL DOOR BROKEN  
 Description:  <none> 
 21088 9/7/2008 Completed DOC/NE3 Cell 75 LR 
 ceLL DOOR BROKEN  
 Description:  <none> 
 21090 9/7/2008 Completed DOC/SW3 Cell 16 UL 
 ceLL DOOR BROKEN  
 Description:  <none> 
 21125 9/8/2008 Completed DOC/SE2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 21132 9/8/2008 Completed DOC/NE2 Cell 44 UR 
 Inmate stuck in cell 
 Description:  (Fill In)… 
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 22795 9/8/2008 Completed DOC/MAINTENANCE OFFICE B34 
 SOUTH 2 CELL 45  
 Description:  WO# 19833 DONE ADJUSTED SET SCREW  
 22797 9/8/2008 Completed DOC/MAINTENANCE OFFICE B34 
 SOUTH 2 DAY ROOM 
 Description:  DOOR STICKING  
 21217 9/9/2008 Completed DOC/MALE R&D G43 
 Door Not Securing 
 Description:  (Fill In)… 
  

 21218 9/9/2008 Completed DOC/N2 Cell 34 LL 
 Inmate stuck in Cell 
 Description:  (Fill In)… 
  

 21239 9/9/2008 Completed DOC/S2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 21241 9/9/2008 Completed DOC/100 
 Elevator Gate Inop 
 Description:  (Fill In)… 
  

 21391 9/10/2008 Completed DOC/LOADING DOCK B16 
 Gate Problem in Cell Block 
 Description:  Doors 
  
 (Fill In)… 
  

 21447 9/10/2008 Completed DOC/NE3 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 21557 9/11/2008 Completed DOC/S1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 22316 9/11/2008 Completed DOC/VISITOR CORRIDOR 313 
 Inmate locked in cage 
 Description:  (Fill In)… 
  

 21657 9/12/2008 Completed DOC/NE2 Cell 20 UL 
 Inmate stuck in cell 
 Description:  (Fill In)… 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 21658 9/12/2008 Completed DOC/NE2 Cell 65 LR 
 Inmate stuck in cell 
 Description:  (Fill In)… 
  
 Plumbing 
  

 21742 9/13/2008 Completed DOC/SW3 Cell 47 UR 
 Cell Door Sticking 
 Description:  <none> 
 21776 9/13/2008 Completed DOC/SE1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 21865 9/15/2008 Completed DOC/S2 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 21982 9/16/2008 Completed DOC/SE1 Block 
 Gate Problem in Cell Block 
 Description:  1, 2 & 3 gates not operating. Let staff and residents in and out of block through 1 gate, checked fuse in bubble, found  
 blown fuse replaced and dropped motor on 2 gate. All gates operational as of 13:30 p.m. 

 21983 9/16/2008 Completed DOC/SW1 Block 
 Gate Problem in Cell Block 
 Description:  Gate 1 not opening/closing. Found 1 wheel on track broken, motor hot, left 1 gate open so motor can cool off. Also adjusted 
  limit switch on open side of gate, cleaned and lubricated track. 

 22029 9/16/2008 Completed DOC/N1 Cell 36 LL 
 inmates stuck in cell 
 Description:  (Fill In)… 
  

 22041 9/16/2008 Completed DOC/SW1 Block 
 Gate Problem in Cell Block 
 Description:  <none> 
 22057 9/16/2008 Completed DOC/N1 Cell 32 LL 
 Cell Door Sticking 
 Description:  <none> 
 22060 9/16/2008 Completed DOC/S3 Cell 37 LL 
 Cell Door Sticking 
 Description:  <none> 
 22420 9/17/2008 Completed DOC/N2 Block 
 ceLL DOOR  
 Description:  doOR BROKEN  
 22421 9/17/2008 Completed DOC/N2 Cell 53 UR 
 ceLL DOOR  
 Description:  <none> 
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 22328 9/17/2008 Completed DOC/N1 Cell 61 LR 
 Inmate stuck in Cell 
 Description:  (Fill In)… 
  

 22329 9/17/2008 Completed DOC/SE1 Cell 64 LR 
 Inmate stuck in cell 
 Description:  (Fill In)… 
  

 22275 9/17/2008 Completed DOC/Floor Control 1 
 Gate Problem 
 Description:  (Fill In)… 
  

 22198 9/17/2008 Completed DOC/SE3 Cell 30 LL 
 Inmate stuck in cell 
 Description:  (Fill In)… 
  

 22256 9/18/2008 Completed DOC/LOADING DOCK B16 
 Gate Inop 
 Description:  (Fill In)… 
  

 22263 9/18/2008 Completed DOC/200 
 Floor Control 2 North Gate Inop 
 Description:  (Fill In)… 
  

 22403 9/19/2008 Completed DOC/LOADING DOCK B16 
 Gate Inop 
 Description:  (Fill In)… 
  

 22510 9/20/2008 Completed DOC/NW3 Cell 59 UR 
 Cell Door Sticking 
 Description:  <none> 
 22503 9/20/2008 Completed DOC/S2 Stairwell LR 
 Gate Problem in Cell Block 
 Description:  <none> 
 22812 9/22/2008 Completed DOC/N2 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 22743 9/22/2008 Completed DOC/NW3 Cell 13 UL 
 Cell Door Sticking 
 Description:  <none> 
 22744 9/22/2008 Completed DOC/NW3 Cell 37 LL 
 Cell Door Sticking 
 Description:  <none> 
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 22666 9/22/2008 Completed DOC/N1 Cell 01 UL 
 Inmate Stuck In cell 
 Description:  (Fill In)… 
  

 22671 9/22/2008 Completed DOC/SE3 Cell 60 UR 
 Inmate stuck in cell 
 Description:  (Fill In)… 
  

 22699 9/22/2008 Completed DOC/SE3 Cell 58 UR 
 Cell Door Sticking 
 Description:  <none> 
 22700 9/22/2008 Completed DOC/SE3 Cell 59 UR 
 Cell Door Sticking 
 Description:  <none> 
 22723 9/22/2008 Completed DOC/NW3 Cell 33 LL 
 Cell Door Sticking 
 Description:  <none> 
 22737 9/23/2008 Completed DOC/SE2 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 22755 9/23/2008 Completed DOC/NW2 Cell 21 LL 
 Inmates locked in Cell 
 Description:  (Fill In)… 
  

 22783 9/23/2008 Completed DOC/SW3 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 22877 9/24/2008 Completed DOC/Floor Control 3 
 southside gate does not close 
 Description:  <none> 
 22894 9/24/2008 Completed DOC/S2 Cell 36 LL 
 cell doof motor continuous  runs in opening  position  
 Description:  <none> 
 22914 9/24/2008 Completed DOC/NW3 Cell 23 LL 
 Inmate Stuck in cell 
 Description:  (Fill In)… 
  

 23057 9/25/2008 Completed DOC/NE2 Cell 28 LL 
 Cell Door Sticking 
 Description:  <none> 
 23063 9/25/2008 Completed DOC/NE2 Cell 42 UR 
 Cell Door Sticking 
 Description:  <none> 
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 23066 9/25/2008 Completed DOC/NE2 Cell 48 UR 
 Cell Door Sticking 
 Description:  <none> 
 23069 9/25/2008 Completed DOC/NE2 Cell 52 UR 
 Cell Door Sticking 
 Description:  <none> 
 23070 9/25/2008 Completed DOC/NE2 Cell 54 UR 
 Cell Door Sticking 
 Description:  <none> 
 23071 9/25/2008 Completed DOC/NE2 Cell 56 UR 
 Cell Door Sticking 
 Description:  <none> 
 23073 9/25/2008 Completed DOC/NE2 Cell 58 UR 
 Cell Door Sticking 
 Description:  <none> 
 23074 9/25/2008 Completed DOC/NE2 Cell 60 UR 
 Cell Door Sticking 
 Description:  <none> 
 23076 9/25/2008 Completed DOC/NE2 Cell 67 LR 
 Cell Door Sticking 
 Description:  <none> 
 23077 9/25/2008 Completed DOC/NE2 Cell 68 LR 
 Cell Door Sticking 
 Description:  <none> 
 23078 9/25/2008 Completed DOC/NE2 Cell 69 LR 
 Cell Door Sticking 
 Description:  <none> 
 23079 9/25/2008 Completed DOC/NE2 Cell 71 LR 
 Cell Door Sticking 
 Description:  <none> 
 23080 9/25/2008 Completed DOC/NE2 Cell 74 LR 
 Cell Door Sticking 
 Description:  <none> 
 23090 9/25/2008 Completed DOC/N2 Cell 27 LL 
 Cell Door Sticking 
 Description:  <none> 
 23094 9/25/2008 Completed DOC/SE1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
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 23099 9/25/2008 Completed DOC/NE2 Cell 34 LL 
 Cell Door Broken (env) 
 Description:  Cell Door Broken 
 23106 9/25/2008 Completed DOC/NE2 Cell 51 UR 
 Cell Door Sticking (env) 
 Description:  Doors 
  
 Cell Door Sticking 

 23197 9/27/2008 Completed DOC/LOADING DOCK B16 
 Gate Hard to Close 
 Description:  (Fill In)… 
  

 23207 9/27/2008 Completed DOC/SW2 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 23209 9/27/2008 Completed DOC/SW3 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  

 23322 9/28/2008 Completed DOC/S3 Sally Port 
 Gate Problem in Cell Block 
 Description:  <none> 
 23372 9/29/2008 Completed DOC/S2 Control Bubble 
 C AND P DOOR STICKING 
 Description:  <none> 
 23405 9/29/2008 Completed DOC/SW2 Control Bubble 
 Gate Problem in Cell Block 
 Description:  <none> 
 23427 9/29/2008 Completed DOC/NE1 Cell 38 LL 
 Cell Door Sticking 
 Description:  <none> 
 23428 9/29/2008 Completed DOC/NE1 Cell 39 LL 
 Cell Door Sticking 
 Description:  <none> 
 23449 9/29/2008 Completed DOC/N1 Block 
 Gate Problem in Cell Block 
 Description:  Doors 
  
 Doors 
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 23450 9/29/2008 Completed DOC/LOADING DOCK B16 
 Loading Dock Gate Inop 
 Description:  (Fill In)… 
  
 Doors 
  

 23554 9/30/2008 Completed DOC/N2 Cell 33 LL 
 Inmate Stuck in Cell 
 Description:  (Fill In)… 
  
 Doors 
  

 23587 9/30/2008 Completed DOC/S2 Block 
 Cell Door Sticking 
 Description:  <none> 
 Number of Work Orders - Subshop: 1412 
 Number of Work Orders - Shop: 1412 

 Number of Work Orders - All Shops: 1412 
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 Service/Description 
 Electrical 
 <No Subshop Assigned> 
 25 11/4/2007 Completed DOC/N2 Block 
 Lights Flickering 
 Description:  <none> 
 165 11/8/2007 Completed DOC/NW2 Chase Closet 21 LL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 174 11/8/2007 Completed DOC/NE2 Chase Closet 01 UL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 177 11/8/2007 Completed DOC/NE2 Chase Closet 14 UL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 179 11/8/2007 Completed DOC/NE2 Chase Closet 41 UR 
 Light Cover Damaged or Missing 
 Description:  <none> 
 159 11/8/2007 Completed DOC/NW1 Block 
 Lights Flickering 
 Description:  <none> 
 268 11/11/2007 Completed DOC/SW1 Block 
 Lights Flickering 
 Description:  <none> 
 293 11/13/2007 Completed DOC/SE2 Chase Closet 01 UL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 570 11/21/2007 Completed DOC/NE3 Block 
 Lights Flickering 
 Description:  <none> 
 614 11/22/2007 Completed DOC/S3 Gymnasium 
 Lights Flickering 
 Description:  <none> 
 669 11/24/2007 Completed DOC/NE2 Cell 06 UL 
 Lights Flickering 
 Description:  <none> 
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 670 11/24/2007 Completed DOC/NE2 Cell 12 UL 
 Lights Flickering 
 Description:  <none> 
 671 11/24/2007 Completed DOC/NE2 Cell 72 LR 
 Lights Flickering 
 Description:  <none> 
 706 11/25/2007 Completed DOC/NW2 Cell 68 LR 
 Lights Flickering 
 Description:  <none> 
 806 11/28/2007 Completed DOC/SE2 Chase Closet 41 UR 
 Lights Flickering 
 Description:  <none> 
 841 11/30/2007 Completed DOC/NW1 Mop Closet UL 
 No Lights 
 Description:  <none> 
 842 11/30/2007 Completed DOC/NW1 Mop Closet LL 
 No Lights 
 Description:  <none> 
 843 11/30/2007 Completed DOC/NW1 Mop Closet LR 
 No Lights 
 Description:  <none> 
 872 11/30/2007 Completed DOC/NW2 Block 
 Lights Flickering 
 Description:  <none> 
 908 12/1/2007 Completed DOC/NE3 Cell 19 UL 
 Lights Flickering 
 Description:  <none> 
 893 12/1/2007 Completed DOC/NW1 Mop Closet UL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 875 12/3/2007 Completed DOC/SE3 Mop Closet UL 
 plate being pulled off wall 
 Description:  <none> 
 886 12/3/2007 Completed DOC/NE3 Cell 19 UL 
 no light 
 Description:  <none> 
 902 12/3/2007 Completed DOC/SE2 Cell 12 UL 
 LIGHT IS OUT 
 Description:  <none> 
 903 12/3/2007 Completed DOC/SE2 Cell 41 UR 
 LIGHT IS OUT 
 Description:  <none> 
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 939 12/4/2007 Completed DOC/NW2 Day Room LR 
 No Power in Electrical Outlet 
 Description:  <none> 
 940 12/4/2007 Completed DOC/NW2 Day Room UR 
 No Power in Electrical Outlet 
 Description:  <none> 
 927 12/4/2007 Completed DOC/NE3 Cell 19 UL 
 no light 
 Description:  <none> 
 1004 12/5/2007 Completed DOC/NW2 Cell 43 UR 
 No Power in Electrical Outlet 
 Description:  Electrical 
  

 1019 12/6/2007 Completed DOC/NE3 Block 
 Light Cover Damaged or Missing 
 Description:  <none> 
 1023 12/6/2007 Completed DOC/NW3 Cell 65 LR 
 Lights Flickering 
 Description:  <none> 
 1024 12/6/2007 Completed DOC/NW3 Cell 67 LR 
 Lights Flickering 
 Description:  <none> 
 1048 12/6/2007 Completed DOC/SE1 Block 
 Light Out 
 Description:  <none> 
 1069 12/7/2007 Completed DOC/NE3 Block 
 mop closets need lights 
 Description:  <none> 
 1104 12/7/2007 Completed DOC/Generator,Emergency, South Tunnel 
 Generator Weekly  Pm, 12/12/2007 
 Description:  <none> 
 1105 12/7/2007 Completed DOC/Generator, Emergency, North Tunnel 
 Generator Weekly  Pm, 12/12/2007 
 Description:  <none> 
 1106 12/7/2007 Completed DOC/Generator, Emergency, Penthouse 
 Generator Weekly  Pm, 12/12/2007 
 Description:  <none> 
 1145 12/8/2007 Completed DOC/SE2 Cell 12 UL 
 Lights Flickering 
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 1146 12/8/2007 Completed DOC/SE2 Cell 14 UL 
 Lights Flickering 
 Description:  <none> 
 1147 12/8/2007 Completed DOC/SE2 Cell 41 UR 
 Lights Flickering 
 Description:  <none> 
 1208 12/8/2007 Completed DOC/NW1 Cell 08 UL 
 Lights Flickering 
 Description:  <none> 
 1151 12/9/2007 Completed DOC/SE2 Cell 14 UL 
 Lights Flickering 
 Description:  <none> 
 1158 12/9/2007 Completed DOC/SW2 Cell 13 UL 
 Lights Flickering 
 Description:  <none> 
 1174 12/10/2007 Completed DOC/SW3 Day Room LR 
 light is out 
 Description:  <none> 
 1212 12/11/2007 Completed DOC/NW2 Cell 68 LR 
 Lights Flickering 
 Description:  <none> 
 1213 12/11/2007 Completed DOC/SW3 Chase Closet 41 UR 
 Lights Flickering 
 Description:  <none> 
 1221 12/11/2007 Completed DOC/NE1 Block 
 Lights Flickering 
 Description:  Electrical 
  
 Doors 
  

 1222 12/11/2007 Completed DOC/NW1 Block 
 Lights Flickering 
 Description:  Electrical 
  

 1223 12/11/2007 Completed DOC/SE1 Control Bubble 
 Lights Flickering 
 Description:  Electrical 
  

 1257 12/13/2007 Completed DOC/SW1 Mop Closet LL 
 Lights outs 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 1300 12/13/2007 Completed DOC/NW1 Day Room LL 
 TV Not Working 
 Description:  Electrical 
  

 1301 12/13/2007 Completed DOC/SE1 Day Room LR 
 TV Not Working 
 Description:  Electrical 
  

 1318 12/14/2007 Completed DOC/NE3 Block 
 no lights in mop closet 
 Description:  <none> 
 1361 12/17/2007 Completed DOC/SW1 Mop Closet UL 
 Light out 
 Description:  <none> 
 1365 12/17/2007 Completed DOC/NW1 Shower B LL 
 Light  out  
 Description:  <none> 
 1403 12/17/2007 Completed DOC/SW1 Mop Closet LL 
 Lights Flickering 
 Description:  <none> 
 1404 12/17/2007 Completed DOC/SE1 Cell 33 LL 
 Lights Flickering 
 Description:  <none> 
 1376 12/17/2007 Completed DOC/S3 Day Room UR 
 TV Not Working 
 Description:  Electrical 
  

 1479 12/17/2007 Completed DOC/S1 Cell 01 UL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 1420 12/18/2007 Completed DOC/SW1 Block 
 light out 
 Description:  <none> 
 1494 12/18/2007 Completed DOC/SW2 Cell 47 UR 
 Light Cover Damaged or Missing 
 Description:  <none> 
 1519 12/19/2007 Completed DOC/SW1 Block 
 light out 
 Description:  <none> 
 1576 12/19/2007 Completed DOC/SE2 Block 
 Lights Flickering 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 1528 12/19/2007 Completed DOC/Generator, Emergency, North Tunnel 
 Generator Weekly  Pm, 12/26/2007 
 Description:  <none> 
 1529 12/19/2007 Completed DOC/Generator, Emergency, Penthouse 
 Generator Weekly  Pm, 12/19/2007 
 Description:  <none> 
 1530 12/19/2007 Completed DOC/Generator, Emergency, Penthouse 
 Generator Weekly  Pm, 12/26/2007 
 Description:  <none> 
 1531 12/19/2007 Completed DOC/Generator,Emergency, South Tunnel 
 Generator Weekly  Pm, 12/19/2007 
 Description:  <none> 
 1532 12/19/2007 Completed DOC/Generator,Emergency, South Tunnel 
 Generator Weekly  Pm, 12/26/2007 
 Description:  <none> 
 1533 12/19/2007 Completed DOC/Generator, Emergency, North Tunnel 
 Generator Weekly  Pm, 12/19/2007 
 Description:  <none> 
 1534 12/19/2007 Completed DOC/Generator,Emergency, South Tunnel 
 Generator Quarterly  Pm (Memorized), 12/19/2007 
 Description:  <none> 
 1535 12/19/2007 Completed DOC/Generator, Emergency, North Tunnel 
 Generator Quarterly  Pm (Memorized), 12/19/2007 
 Description:  <none> 
 1536 12/19/2007 Completed DOC/Generator, Emergency, Penthouse 
 Generator Quarterly  Pm (Memorized), 12/19/2007 
 Description:  <none> 
 1603 12/19/2007 Completed DOC/316 
 Lights Flickering 
 Description:  Electrical 
  

 1605 12/19/2007 Completed DOC/NE3 Cell 19 UL 
 Lights Flickering 
 Description:  Electrical 
  

 1630 12/20/2007 Completed DOC/SE1 Block 
 Light Cover Damaged or Missing 
 Description:  <none> 
 1700 12/21/2007 Completed DOC/NE2 Cell 01 UL 
 TV Not Working 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 1754 12/22/2007 Completed DOC/NE3 Cell 19 UL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 1757 12/22/2007 Completed DOC/N3 Shower A UR 
 Light Cover Damaged or Missing 
 Description:  <none> 
 1902 12/26/2007 Completed DOC/NW3 Mop Closet UR 
 Lights Flickering 
 Description:  <none> 
 1876 12/26/2007 Completed DOC/SW3 Cell 72 LR 
 Lights Flickering 
 Description:  <none> 
 1877 12/26/2007 Completed DOC/SW3 Cell 62 LR 
 Lights Flickering 
 Description:  <none> 
 1919 12/26/2007 Completed DOC/NE1 Cell 78 LR 
 Light Cover Damaged or Missing 
 Description:  <none> 
 1920 12/26/2007 Completed DOC/NE1 Cell 08 UL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 1949 12/27/2007 Completed DOC/NW1 Cell 03 UL 
 Lights Flickering 
 Description:  <none> 
 1955 12/27/2007 Completed DOC/NW3 Cell 48 UR 
 Lights Flickering 
 Description:  Electrical 
  

 2001 12/28/2007 Completed DOC/SW1 Block 
 Lights Out 
 Description:  <none> 
 2022 12/28/2007 Completed DOC/NW3 Cell 05 UL 
 Lights Flickering 
 Description:  <none> 
 2014 12/28/2007 Completed DOC/NE1 Cell 26 LL 
 Light Cover Damaged or Missing 
 Description:  Electrical 
  

 2056 12/28/2007 Completed DOC/N1 Control Bubble 
 Unlisted 
 Description:  (Fill In)… 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2213 1/1/2008 Completed DOC/NE3 Cell 04 UL 
 light override won't work 
 Description:  <none> 
 2214 1/1/2008 Completed DOC/NE3 Cell 13 UL 
 no lights 
 Description:  <none> 
 2215 1/1/2008 Completed DOC/NE3 Block 
 mop closets have no lights 
 Description:  <none> 
 2238 1/1/2008 Completed DOC/NW1 Control Bubble 
 Switch Broken 
 Description:  <none> 
 2280 1/2/2008 Completed DOC/NW3 Block 
 No Power in Electrical Outlet 
 Description:  Electrical 
  

 2451 1/2/2008 Completed DOC/SE3 Block 
 TV Not Working 
 Description:  <none> 
 2313 1/2/2008 Completed DOC/N3 Block 
 Light Cover Damaged or Missing 
 Description:  <none> 
 2354 1/2/2008 Completed DOC/SE1 Control Bubble 
 Switch Broken 
 Description:  <none> 
 2413 1/3/2008 Completed DOC/SE3 Block 
 TV Not Working 
 Description:  <none> 
 2414 1/3/2008 Completed DOC/SE3 Cell 07 UL 
 Lights Flickering 
 Description:  <none> 
 2444 1/3/2008 Completed DOC/NW1 Cell 56 UR 
 Light Cover Damaged or Missing 
 Description:  Electrical 
  

 2472 1/3/2008 Completed DOC/NE1 Cell 28 LL 
 Wires Exposed 
 Description:  <none> 
 2502 1/4/2008 Completed DOC/SE1 Stairwell LL 
 Lights Flickering 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2521 1/4/2008 Completed DOC/NE2 Cell 23 LL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 2511 1/4/2008 Completed DOC/NW1 Cell 56 UR 
 Lights Flickering 
 Description:  <none> 
 2594 1/4/2008 Completed DOC/NE3 Shower A UR 
 Lights Flickering 
 Description:  Electrical 
  

 2623 1/6/2008 Completed DOC/NE3 Cell 13 UL 
 No Lights 
 Description:  <none> 
 4147 1/6/2008 Completed DOC/SE3 Block 
 Lights Flickering in the Sallyport  
 Description:  <none> 
 2631 1/6/2008 Completed DOC/SE1 Cell 03 UL 
 Lights Flickering 
 Description:  <none> 
 2646 1/7/2008 Completed DOC/N3 Cell 14 UL 
 Lights Flickering 
 Description:  Electrical 
  

 2668 1/7/2008 Completed DOC/SW2 Cell 47 UR 
 Light Cover Damaged or Missing 
 Description:  <none> 
 2703 1/7/2008 Completed DOC/NE3 Cell 04 UL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 2704 1/7/2008 Completed DOC/NE3 Cell 13 UL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 2676 1/7/2008 Completed DOC/SW2 Cell 33 LL 
 No Power in Electrical Outlet 
 Description:  <none> 
 2711 1/7/2008 Completed DOC/SE1 Cell 03 UL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 2732 1/7/2008 Completed DOC/Culinary office A/C 
 Unlisted 
 Description:  (Fill In)… 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2740 1/8/2008 Completed DOC/NW1 Block 
 Lights Flickering 
 Description:  Electrical 
  

 2742 1/8/2008 Completed DOC/NE3 Cell 13 UL 
 No Lights  
 Description:  <none> 
 2756 1/8/2008 Completed DOC/Culinary office A/C 
 No Power in Electrical Outlet 
 Description:  Electrical 
  

 2774 1/8/2008 Completed DOC/NW3 Gymnasium 
 No Lights 
 Description:  <none> 
 2777 1/8/2008 Completed DOC/SW3 Gymnasium 
 No Lights 
 Description:  <none> 
 2764 1/8/2008 Completed DOC/VISITOR CORRIDOR 214 
 Lights Flickering 
 Description:  Electrical 
  
 Electrical 
  

 2834 1/9/2008 Completed DOC/Generator, Emergency, North Tunnel 
 Generator Weekly  Pm, 1/9/2008 
 Description:  <none> 
 2835 1/9/2008 Completed DOC/Generator, Emergency, Penthouse 
 Generator Weekly  Pm, 1/2/2008 
 Description:  <none> 
 2836 1/9/2008 Completed DOC/Generator, Emergency, Penthouse 
 Generator Weekly  Pm, 1/9/2008 
 Description:  <none> 
 2847 1/9/2008 Completed DOC/Generator,Emergency, South Tunnel 
 Generator Weekly  Pm, 1/2/2008 
 Description:  <none> 
 3526 1/10/2008 Completed DOC/N1 Cell 28 LL 
 Lights Flickering 
 Description:  <none> 
 2965 1/10/2008 Completed DOC/SE3 Block 
 TV Not Working 
 Description:  Electrical 
  
 (Fill In)… 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2966 1/10/2008 Completed DOC/300 
 No Power in Electrical Outlet 
 Description:  Electrical 
  

 2975 1/10/2008 Completed DOC/SW3 Control Bubble 
 FLights Flickering 
 Description:  <none> 
 3070 1/11/2008 Completed DOC/LAUNDRY G19 
 TV Not Working 
 Description:  Electrical 
  

 3246 1/15/2008 Completed DOC/NE1 Cell 08 UL 
 Lights Flickering 
 Description:  Electrical 
  

 3247 1/15/2008 Completed DOC/NE1 Cell 26 LL 
 Lights Flickering 
 Description:  Electrical 
  

 3260 1/15/2008 Completed DOC/NW1 Cell 56 UR 
 Lights Flickering 
 Description:  Electrical 
  

 3347 1/16/2008 Completed DOC/SW2 Gymnasium 
 Lights Flickering 
 Description:  <none> 
 3400 1/19/2008 Completed DOC/SW1 Cell 02 UL 
 Lights Flickering 
 Description:  <none> 
 3522 1/21/2008 Completed DOC/SW2 Shower A LR 
 Lights Flickering 
 Description:  Electrical 
  

 3583 1/22/2008 Completed DOC/NE3 Block 
 live electrical conduit pulled loose from wall in UL shower area 
 Description:  <none> 
 3604 1/22/2008 Completed DOC/N2 Cell 24 LL 
 Lights Flickering 
 Description:  Electrical 
  

 3676 1/24/2008 Completed DOC/NW1 Block 
 No Power in Electrical Outlet 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 3800 1/29/2008 Completed DOC/SW2 Block 
 Lights Flickering 
 Description:  Electrical 
  
 Electrical 
  

 3824 1/30/2008 Completed DOC/SW1 Cell 03 UL 
 Light Cover Damaged or Missing 
 Description:  Electrical 
  

 3836 1/31/2008 Completed DOC/S3 Block 
 TV Not Working 
 Description:  Electrical 
  

 3954 2/4/2008 Completed DOC/Generator, Emergency, North Tunnel 
 Generator Weekly  Pm, 2/6/2008 
 Description:  <none> 
 3955 2/4/2008 Completed DOC/Generator,Emergency, South Tunnel 
 Generator Weekly  Pm, 2/6/2008 
 Description:  <none> 
 3956 2/4/2008 Completed DOC/Generator, Emergency, Penthouse 
 Generator Weekly  Pm, 2/6/2008 
 Description:  <none> 
 3957 2/4/2008 Completed DOC/G01 
 Electric Water Cooler, 2/8/2008 
 Description:  <none> 
 4080 2/5/2008 Completed DOC/NE3 Cell 12 UL 
  No   Lights  
 Description:  <none> 
 4074 2/6/2008 Completed DOC/N2 Block 
 NEED CORD TO TV CHECKED 
 Description:  (Fill In)… 
  
 Electrical 
  

 4325 2/7/2008 Completed DOC/N2 Cell 14 UL 
 No Power in Electrical Outlet 
 Description:  <none> 
 4389 2/7/2008 Completed DOC/N3 Block 
 Lights Flickering 
 Description:  <none> 
 22177 2/7/2008 Completed DOC/PTHSE Gen. Fan 
 Performed 30 min Building Load Test 
 Description:  (Fill In)… 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 4392 2/7/2008 Completed DOC/S3 Block 
 TV Not Working 
 Description:  <none> 
 4338 2/7/2008 Completed DOC/SE1 Block 
 No Power in Electrical Outlet 
 Description:  Electrical 
  

 4403 2/8/2008 Completed DOC/SW3 Cell 36 LL 
 Lights Flickering 
 Description:  <none> 
 4469 2/10/2008 Completed DOC/NW2 Block 
 socket outlet broke  
 Description:  <none> 
 4480 2/10/2008 Completed DOC/NE1 Cell 01 UL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 4481 2/10/2008 Completed DOC/NE1 Cell 06 UL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 4482 2/10/2008 Completed DOC/NE1 Cell 08 UL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 4528 2/11/2008 Completed DOC/SE2 Day Room UR 
 Light Cover Damaged or Missing 
 Description:  <none> 
 4545 2/11/2008 Completed DOC/N3 Block 
 electrical outlet ul tier blocked 
 Description:  <none> 
 4548 2/11/2008 Completed DOC/NW3 Mop Closet LR 
 no light in closet 
 Description:  <none> 
 4569 2/11/2008 Completed DOC/SE1 Cell 31 LL 
 Light Cover Damaged or Missing 
 Description:  Electrical 
  

 4619 2/12/2008 Completed DOC/NE3 Cell 58 UR 
 Unlisted 
 Description:  <none> 
 4717 2/12/2008 Completed DOC/N3 Sally Port 
 Lights Flickering 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 4792 2/13/2008 Completed DOC/N3 Block 
 ul tier tv electrical outlet is shorted 
 Description:  <none> 
 4746 2/13/2008 Completed DOC/SE1 Block 
 NEED ELECTRICAL SOCKETS REPLACED 
 Description:  (Fill In)… 
  

 5202 2/18/2008 Completed DOC/SE3 Block 
 Lower Right Mop Closet Needs Light Bulb 
 Description:  <none> 
 5203 2/18/2008 Completed DOC/SE3 Block 
 Lights  Bulb out in the Sallyport 
 Description:  <none> 
 5210 2/18/2008 Completed DOC/S1 Block 
 fuses  
 Description:  <none> 
 5330 2/18/2008 Completed DOC/S3 Cell 69 LR 
 Lights Flickering 
 Description:  <none> 
 5336 2/18/2008 Completed DOC/SE3 Block 
 key broken in panel 
 Description:  <none> 
 5353 2/18/2008 Completed DOC/NW3 Block 
 Light Cover Damaged or Missing 
 Description:  <none> 
 5459 2/19/2008 Completed DOC/SE3 Block 
 Light Cover Damaged or Missing 
 Description:  <none> 
 5672 2/21/2008 Completed DOC/N3 Block 
 BOTTOM LEFT TIER NEED PLUG CHECKED 
 Description:  (Fill In)… 
  

 5687 2/21/2008 Completed DOC/N2 Cell 08 UL 
 NO LIGHT 
 Description:  <none> 
 5745 2/22/2008 Completed DOC/VISITOR CORRIDOR 
 NEED PHONE CORD 
 Description:  (Fill In)… 
  

 5972 2/25/2008 Completed DOC/131 
 Lights Flickering/ two lights in corridoor are out 
 Description:  Electrical 
  
 two lights are out in the corridoor outside room 131 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 6051 2/26/2008 Completed DOC/S1 Cell 22 LL 
 Lights Flickering 
 Description:  <none> 
 6052 2/26/2008 Completed DOC/S1 Cell 23 LL 
 Lights Flickering 
 Description:  <none> 
 6053 2/26/2008 Completed DOC/S1 Cell 35 LL 
 Lights Flickering 
 Description:  <none> 
 6054 2/26/2008 Completed DOC/S1 Cell 36 LL 
 Lights Flickering 
 Description:  <none> 
 6069 2/26/2008 Completed DOC/NW1 Chase Closet 39-40 LL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 6091 2/27/2008 Completed DOC/SE3 Cell 74 LR 
 Knob in Control  Bubble  is Broken  Off The Panel 
 Description:  <none> 
 6220 2/29/2008 Completed DOC/SE3 Cell 61 LR 
 LIGHTS WON'T SHUT OFF 
 Description:  (Fill In)… 
  

 6324 3/2/2008 Completed DOC/NE1 Cell 37 LL 
 No Power in Electrical Outlet 
 Description:  <none> 
 6355 3/3/2008 Completed DOC/SW1 Block 
 Switch Broken 
 Description:  <none> 
 6510 3/4/2008 Completed DOC/103 
 No Power in Electrical Outlet 
 Description:  <none> 
 6431 3/4/2008 Completed DOC/103 
 wall light  
 Description:  <none> 
 6437 3/4/2008 Completed DOC/S1 Block 
 fuses pannel 
 Description:  <none> 
 6421 3/4/2008 Completed DOC/NW3 Cell 32 LL 
 Lights will not Turn on 
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 6457 3/4/2008 Completed DOC/SE2 Common Area 
 No Lights 
 Description:  Electrical 
  

 6464 3/4/2008 Completed DOC/SW3 Cell 34 LL 
 lights  broken  
 Description:  <none> 
 6635 3/6/2008 Completed DOC/S1 Control Bubble 
 P.A. System Malfunction,14 cameras inop 
 Description:  Electrical 
  

 7015 3/8/2008 Completed DOC/SE3 Block 
 Bottom  Right Mop Closet Needs a Light Bulb. 
 Description:  <none> 
 6760 3/8/2008 Completed DOC/SW2 Cell 09 UL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 7046 3/11/2008 Completed DOC/200 
 LIGHTS 
 Description:  <none> 
 7048 3/11/2008 Completed DOC/347 
 LIGHTS 
 Description:  <none> 
 7079 3/11/2008 Completed DOC/SW2 Common Area 
 No Lights 
 Description:  <none> 
 7104 3/12/2008 Completed DOC/SE3 Common Area 
 No Lights 
 Description:  <none> 
 7105 3/12/2008 Completed DOC/SE2 Common Area 
 No Lights 
 Description:  <none> 
 7111 3/12/2008 Completed DOC/SW2 Cell 64 LR 
 no light 
 Description:  <none> 
 7112 3/12/2008 Completed DOC/SW2 Cell 68 LR 
 no light 
 Description:  <none> 
 7272 3/13/2008 Completed DOC/NW1 Block 
 cell 3-13 lights are out 
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 7268 3/13/2008 Completed DOC/SE2 Block 
 Picture is not clear in camera # 5. 
 Description:  <none> 
 7371 3/14/2008 Completed DOC/S1 Cell 10 UL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 7418 3/15/2008 Completed DOC/NE3 Block 
 Exit Lights Are Out in the Unit. 
 Description:  <none> 
 7494 3/17/2008 Completed DOC/SW2 Block 
 dayroom lights  out 
 Description:  <none> 
 7434 3/17/2008 Completed DOC/NE1 Block 
 LIGHTS 
 Description:   
  

 7435 3/17/2008 Completed DOC/NW2 Gymnasium 
 LIGHTS 
 Description:  <none> 
 7436 3/17/2008 Completed DOC/NE2 Cell 73 LR 
 LIGHTS 
 Description:   
  

 7576 3/17/2008 Completed DOC/S3 Control Bubble 
 NEED NEW PHONE/COMPUTER NEEDS MOUNTING 
 Description:  (Fill In)… 
  

 7605 3/17/2008 Completed DOC/NW2 Sally Port 
 Lights Flickering 
 Description:  <none> 
 7664 3/18/2008 Completed DOC/NW2 Block 
 replace electrical cover lower right and left 
 Description:  <none> 
 7667 3/18/2008 Completed DOC/NE1 Block 
 Medical room needs cover on outlet 
 Description:  <none> 
 7668 3/18/2008 Completed DOC/NW1 Block 
 Fire exit light out on lower right tier 
 Description:  <none> 
 7669 3/18/2008 Completed DOC/SW1 Block 
 exit light out 
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 7670 3/18/2008 Completed DOC/NE3 Block 
 upper right TV area needs electrical cover 
 Description:  <none> 
 7679 3/18/2008 Completed DOC/NE2 Cell 56 UR 
 LIGHTS 
 Description:   
  

 7680 3/18/2008 Completed DOC/NE2 Cell 26 LL 
 LIGHTS 
 Description:   
  

 7703 3/19/2008 Completed DOC/237 
 replace tubes in light, corridoor by female bath 
 Description:  Electrical 
  

 7704 3/19/2008 Completed DOC/134 
 replace tubes in lights, corridoor by door 134 
 Description:  <none> 
 7724 3/19/2008 Completed DOC/SE3 Mop Closet UL 
 need lights  
 Description:  <none> 
 7705 3/19/2008 Completed DOC/N3 Block 
 replace lights on top North Module see comment 
 Description:  <none> 
 7709 3/19/2008 Completed DOC/SW3 Block 
 TV Not Working, unit has only one TV working 
 Description:  Electrical 
  

 7736 3/19/2008 Completed DOC/NE2 Block 
 LIGHTS 
 Description:   
  

 7741 3/19/2008 Completed DOC/S3 Block 
 EMERGENCY LIGHT IN BUBBLE INOPERABLE 
 Description:  (Fill In)… 
  

 7746 3/19/2008 Completed DOC/NE2 Cell 74 LR 
 LIGHTS 
 Description:   
  

 7747 3/19/2008 Completed DOC/NW2 Cell 57 UR 
 LIGHTS 
 Description:   
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 7748 3/19/2008 Completed DOC/NW1 Block 
 LIGHTS 
 Description:  <none> 
 7774 3/19/2008 Completed DOC/SW3 Day Room UR 
 TV Not Working 
 Description:  <none> 
 7802 3/19/2008 Completed DOC/SE2 Block 
 Lights Flickering 
 Description:  <none> 
 7928 3/22/2008 Completed DOC/N3 Block 
 EXIT Light on the Upper Top Tier is Out. 
 Description:  <none> 
 7947 3/23/2008 Completed DOC/N3 Block 
 EXIT LIGHT Upper-Right Top. 
 Description:  <none> 
 7973 3/23/2008 Completed DOC/SE2 Day Room UR 
 TV Knob Missing 
 Description:  <none> 
 7983 3/24/2008 Completed DOC/N3 Block 
 EXIT LIGHT ( Upper -Right) Top 
 Description:  <none> 
 8044 3/24/2008 Completed DOC/LAUNDRY G19 
 LIGHTS 
 Description:   
  

 8047 3/24/2008 Completed DOC/SE1 Cell 21 LL 
 LIGHTS 
 Description:   
  
 Doors 
  

 8051 3/24/2008 Completed DOC/SE1 Cell 57 UR 
 LIGHTS 
 Description:   
  

 8052 3/24/2008 Completed DOC/SE3 Block 
 OUTLET BURNED OUT 
 Description:  (Fill In)… 
  

 8109 3/25/2008 Completed DOC/N3 Block 
 EXIT LIGHT (Upper-Right Top) is out. 
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 8121 3/25/2008 Completed DOC/SW2 Cell 37 LL 
 LIGHTS 
 Description:   
  

 8129 3/25/2008 Completed DOC/SW3 Cell 38 LL 
 Light Cover Damaged or Missing 
 Description:  Electrical 
  

 8132 3/25/2008 Completed DOC/300 
 LIGHTS 
 Description:   
  

 8400 3/26/2008 Completed DOC/SE1 Block 
 all exit lights out 
 Description:  <none> 
 8248 3/26/2008 Completed DOC/NE2 Cell 29 LL 
 LIGHTS 
 Description:  <none> 
 8405 3/27/2008 Completed DOC/SW2 Cell 37 LL 
 LIGHTS 
 Description:   
  

 8406 3/27/2008 Completed DOC/NE2 Cell 29 LL 
 LIGHTS 
 Description:   
  

 8407 3/27/2008 Completed DOC/200 
 LIGHTS 
 Description:   
  

 8408 3/27/2008 Completed DOC/200 
 LIGHTS 
 Description:   
  

 8409 3/27/2008 Completed DOC/G01 
 Lights Flickering 
 Description:  Electrical 
  

 8410 3/27/2008 Completed DOC/SE2 Sally Port 
 LIGHTS 
 Description:   
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 8413 3/27/2008 Completed DOC/300 
 LIGHTS 
 Description:   
  

 8438 3/28/2008 Completed DOC/S2 Sally Port 
 LIGHTS 
 Description:   
  

 8439 3/28/2008 Completed DOC/SW2 Sally Port 
 LIGHTS 
 Description:   
  

 8440 3/28/2008 Completed DOC/N2 Cell 01 UL 
 Light Cover Damaged or Missing 
 Description:  Electrical 
  

 8442 3/29/2008 Completed DOC/N3 Block 
 EXIT LIGHT (Upper-Right Top) is OUT. 
 Description:  <none> 
 8473 3/30/2008 Completed DOC/N3 Block 
 EXIT LIGHT (Upper-Right) Top is OUT 
 Description:  <none> 
 8932 3/31/2008 Completed DOC/SE3 Chase Closet 62-63 LR 
 tier light out 
 Description:  <none> 
 8511 3/31/2008 Completed DOC/329 
 LIGHTS 
 Description:   
  

 8515 3/31/2008 Completed DOC/S2 Block 
 Emergency lighting in control module not working 
 Description:  <none> 
 8516 3/31/2008 Completed DOC/NE2 Block 
 Emergency lighting in control module not working 
 Description:  <none> 
 8517 3/31/2008 Completed DOC/N3 Block 
 Emergency lighting in control module not working 
 Description:  <none> 
 8522 3/31/2008 Completed DOC/SE1 Cell 09 UL 
 LIGHTS 
 Description:   
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 8589 4/1/2008 Completed DOC/LOADING DOCK B16 
 LIGHTS 
 Description:   
  

 8590 4/1/2008 Completed DOC/N2 Control Bubble 
 LIGHTS 
 Description:   
  

 8593 4/1/2008 Completed DOC/KITCHEN B39 
 LIGHTS 
 Description:   
  

 8594 4/1/2008 Completed DOC/N3 Block 
 LIGHTS 
 Description:   
  

 8595 4/1/2008 Completed DOC/N2 Block 
 LIGHTS 
 Description:   
  

 8598 4/1/2008 Completed DOC/S1 Cell 51 UR 
 LIGHTS 
 Description:   
  

 8664 4/2/2008 Completed DOC/G01 
 LIGHTS 
 Description:   
  

 8665 4/2/2008 Completed DOC/SUPPLY WAREHOUSE B23 
 LIGHTS 
 Description:   
  

 8666 4/2/2008 Completed DOC/345 
 LIGHTS 
 Description:   
  

 8669 4/2/2008 Completed DOC/200 
 LIGHTS 
 Description:   
  

 8702 4/3/2008 Completed DOC/CDF/FEMALE R&D G45 
 LIGHTS 
 Description:   
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 8778 4/4/2008 Completed DOC/VISITOR CORRIDOR 313 
 LIGHTS 
 Description:   
  

 8812 4/5/2008 Completed DOC/SE1 Cell 36 LL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 8896 4/6/2008 Completed DOC/S1 Block 
 need new fuses for fuse panel in the bubble  
 Description:  <none> 
 8982 4/7/2008 Completed DOC/N3 Gymnasium 
 lightout DOH 
 Description:  several lights out. replaced 36 light bulbs. replaced 4 ballasts. corrected 6 electrical wires. adjusred 4 electrical terminals. 9 
  hours 

 8991 4/7/2008 Completed DOC/SE1 Cell 48 UR 
 LIGHTS 
 Description:   
  

 8992 4/7/2008 Completed DOC/132 
 LIGHTS 
 Description:   
  

 8993 4/7/2008 Completed DOC/SW3 Cell 48 UR 
 LIGHTS 
 Description:   
  

 8997 4/7/2008 Completed DOC/SE2 Block 
 UL exit light out 
 Description:  <none> 
 8998 4/7/2008 Completed DOC/S2 Block 
 LL exit light out 
 Description:  <none> 
 8999 4/7/2008 Completed DOC/NW3 Block 
 LL exit light out 
 Description:  <none> 
 9000 4/7/2008 Completed DOC/SE1 Block 
 UL and UR exit lights out 
 Description:  <none> 
 9001 4/7/2008 Completed DOC/N3 Block 
 LIGHTS 
 Description:   
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 9003 4/7/2008 Completed DOC/100 
 LIGHTS 
 Description:   
  

 9004 4/7/2008 Completed DOC/163 
 LIGHTS 
 Description:   
  

 9005 4/7/2008 Completed DOC/160 
 LIGHTS 
 Description:   
  

 9006 4/7/2008 Completed DOC/164 
 LIGHTS 
 Description:   
  

 9007 4/7/2008 Completed DOC/SE2 Block 
 FAN INOPERABLE 
 Description:  (Fill In)… 
  

 9008 4/7/2008 Completed DOC/SE2 Block 
 FLOOR FAN INOPERABLE 
 Description:  (Fill In)… 
  
 (Fill In)… 
  

 9009 4/7/2008 Completed DOC/SE3 Cell 41 UR 
 LIGHTS 
 Description:  <none> 
 9102 4/8/2008 Completed DOC/132 
 LIGHTS 
 Description:  <none> 
 9111 4/8/2008 Completed DOC/NE3 Cell 29 LL 
 Lights Flickering  DOH 
 Description:  Electrical 
  
 Lights Flickering 

 9146 4/8/2008 Completed DOC/NW3 Cell 24 LL 
 LIGHTS 
 Description:   
  

 9192 4/9/2008 Completed DOC/SW3 Cell 27 LL 
 one bulb is out  DOH 
 Description:  one bulb is out 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 9175 4/9/2008 Completed DOC/NW3 Cell 57 UR 
 LIGHTS 
 Description:   
  

 9177 4/9/2008 Completed DOC/163 
 LIGHTS 
 Description:   
  

 9178 4/9/2008 Completed DOC/160 
 LIGHTS 
 Description:   
  

 9179 4/9/2008 Completed DOC/164 
 LIGHTS 
 Description:   
  

 9218 4/9/2008 Completed DOC/SW3 Cell 14 UL 
 Lights Flickering  DOH 
 Description:  Lights Flickering 
 9219 4/9/2008 Completed DOC/SW3 Cell 61 LR 
 Lights Flickering  DOH 
 Description:  Lights Flickering 
 9221 4/9/2008 Completed DOC/SW3 Mop Closet UL 
 no lights  DOH 
 Description:  no lights 
 9222 4/9/2008 Completed DOC/SW3 Mop Closet UR 
 no light DOH 
 Description:  no light 
 9360 4/10/2008 Completed DOC/SE3 Mop Closet LR 
 No Lights  DOH 
 Description:  No Lights 
 9362 4/10/2008 Completed DOC/SE3 Mop Closet UR 
 No Lights  DOH 
 Description:  No Lights 
 9391 4/10/2008 Completed DOC/SW2 Cell 20 UL 
 LIGHTS  DOH 
 Description:   
  
 Plumbing 
  
 Sink-No Hot Water 
 two bulbs out in the light 

 9393 4/10/2008 Completed DOC/SW2 Cell 07 UL 
 one bulb out in the light   DOH 
 Description:  one bulb out in the light  
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 9398 4/10/2008 Completed DOC/SW2 Cell 24 LL 
 two bulb out in the light   DOH 
 Description:  two bulb out in the light  
 9399 4/10/2008 Completed DOC/SW2 Cell 26 LL 
 two bulbs are out in the light  DOH 
 Description:  two bulbs are out in the light 
 9366 4/10/2008 Completed DOC/S1 Block 
 LIGHTS 
 Description:  <none> 
 9446 4/10/2008 Completed DOC/NE1 Gymnasium 
 No Power in Electrical Outlet 
 Description:  <none> 
 9503 4/11/2008 Completed DOC/SE2 Cell 39 LL 
 one bulb blown   DOH 
 Description:  one bulb blown 
 9533 4/11/2008 Completed DOC/NE1 Day Room UR 
 Light Cover Damaged or Missing 
 Description:  <none> 
 9534 4/11/2008 Completed DOC/NE1 Gymnasium 
 No Power in Electrical Outlet 
 Description:  <none> 
 9541 4/12/2008 Completed DOC/SW3 Day Room UR 
 Light Cover Damaged or Missing 
 Description:  <none> 
 9586 4/13/2008 Completed DOC/N3 Block 
 Unlisted 
 Description:  <none> 
 9634 4/14/2008 Completed DOC/N3 Block 
 Control panel fuse blown on the right side. 
 Description:  <none> 
 9640 4/14/2008 Completed DOC/SE3 Cell 61 LR 
 Red light stays on on the panel box. 
 Description:  <none> 
 9721 4/14/2008 Completed DOC/NW2 Cell 11 UL 
 LIGHTS  DOH 
 Description:  <none> 
 9722 4/14/2008 Completed DOC/NW2 Cell 12 UL 
 LIGHT BULB OUT  DOH 
 Description:  LIGHT BULB OUT 
 9723 4/14/2008 Completed DOC/NW2 Cell 24 LL 
 LIGHT BULB OUT  DOH 
 Description:  LIGHT BULB OUT 
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 Filter: Priority = "2", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 9724 4/14/2008 Completed DOC/NW2 Cell 39 LL 
 LIGHT BULB OUT  DOH 
 Description:  LIGHT BULB OUT 
 9725 4/14/2008 Completed DOC/NW2 Cell 63 LR 
 LIGHT BULB OUT  DOH 
 Description:  LIGHT BULB OUT 
 9684 4/14/2008 Completed DOC/NW2 Mop Closet UL 
 LIGHTS 
 Description:   
  
 Electrical 
  
 No Lights 

 9654 4/14/2008 Completed DOC/SE2 Block 
 LIGHTS 
 Description:   
  

 9736 4/14/2008 Completed DOC/N2 Cell 09 UL 
 Light Cover Damaged or Missing  DOH 
 Description:  Electrical Switch Broken 
 9737 4/14/2008 Completed DOC/N2 Cell 22 LL 
  no fixtures   DOH 
 Description:  cell broken  no fixtures  
 9743 4/14/2008 Completed DOC/NE2 Cell 08 UL 
 LIGHT BULB OUT  DOH 
 Description:  LIGHT BULB OUT 
 9744 4/14/2008 Completed DOC/NE2 Cell 09 UL 
 LIGHT BULB OUT  DOH 
 Description:  LIGHT BULB OUT 
 9745 4/14/2008 Completed DOC/NE2 Cell 10 UL 
 LIGHT BULB OUT  DOH 
 Description:  LIGHT BULBS OUT 
 9698 4/14/2008 Completed DOC/NE2 Cell 13 UL 
 LIGHTS   DOH 
 Description:   
  
 LIGHT BULBS OUT 

 9699 4/14/2008 Completed DOC/NE2 Cell 14 UL 
 LIGHTS  DOH 
 Description:   
  
 LIGHT BULBS OUT 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 9700 4/14/2008 Completed DOC/NE2 Cell 18 UL 
 LIGHTS  DOH 
 Description:   
  
 LIGHT BULBS OUT 

 9701 4/14/2008 Completed DOC/NE2 Cell 24 LL 
 LIGHTS  DOH 
 Description:   
  
 LIGHT BULBS  OUT 

 9702 4/14/2008 Completed DOC/NE2 Cell 32 LL 
 LIGHT BULBS  OUT DOH 
 Description:  LIGHT BULBS  OUT 
 9703 4/14/2008 Completed DOC/NE2 Cell 37 LL 
 LIGHT BULBS OUT   DOH 
 Description:  LIGHT BULBS OUT 
 9704 4/14/2008 Completed DOC/NE2 Cell 32 LL 
 LIGHT BULBS OUT DOH 
 Description:  LIGHT BULBS OUT 
 9809 4/15/2008 Completed DOC/NE2 Storage Room LL 
 No Lights  DOH 
 Description:  No Lights 
 9855 4/15/2008 Completed DOC/SW2 Mop Closet LL 
 No Lights  DOH 
 Description:  No Lights 
 9860 4/15/2008 Completed DOC/SW2 Mop Closet UR 
 No Lights  DOH 
 Description:  No Lights 
 9867 4/15/2008 Completed DOC/SW2 Cell 02 UL 
 light bulb out  DOH 
 Description:  light bulb out 
 9868 4/15/2008 Completed DOC/SW2 Cell 07 UL 
 light bulb out  DOH 
 Description:  light bulb out 
 9875 4/15/2008 Completed DOC/SW2 Cell 24 LL 
 light bulb out  DOH 
 Description:  light bulb out 
 9877 4/15/2008 Completed DOC/SW2 Cell 23 LL 
 light bulb out  DOH 
 Description:  light bulb out 
 9879 4/15/2008 Completed DOC/SW1 Cell 04 UL 
 light switch not working 
 Description:  <none> 
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 Filter: Priority = "2", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 9925 4/15/2008 Completed DOC/Culinary 
 LIGHTS 
 Description:  <none> 
 9932 4/15/2008 Completed DOC/SW2 Cell 20 UL 
 LIGHTS 
 Description:  <none> 
 9937 4/15/2008 Completed DOC/SW2 Cell 06 UL 
 LIGHTS 
 Description:   
  

 9940 4/15/2008 Completed DOC/SE1 Cell 78 LR 
 LIGHTS 
 Description:  <none> 
 9964 4/16/2008 Completed DOC/S1 Block 
 wire  exposed -telephone 
 Description:  <none> 
 9971 4/16/2008 Completed DOC/SE1 Block 
 socket 
 Description:  <none> 
 10088 4/17/2008 Completed DOC/SE3 Cell 41 UR 
 LIGHTS 
 Description:  <none> 
 10071 4/17/2008 Completed DOC/SE1 Block 
 Lights Flickering 
 Description:  <none> 
 10103 4/17/2008 Completed DOC/NW3 Common Area 
 LIGHTS 
 Description:  <none> 
 10194 4/19/2008 Completed DOC/NE3 Day Room LL 
 TV Knob Missing 
 Description:  replaced out let receptacle.  replaced TV cable 
 10360 4/21/2008 Completed DOC/S1 Cell 64 LR 
   cell switch  broken  
 Description:  <none> 
 10363 4/21/2008 Completed DOC/S1 Block 
 electrica a 
 Description:  <none> 
 10377 4/21/2008 Completed DOC/NE3 Cell 43 UR 
 Lights Flickering 
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 10397 4/21/2008 Completed DOC/INMATE CORRIDOR 5 
 DOH exit light out first floor Stairwell#6 
 Description:  exit light out stairwell #6 first floor 
 10405 4/21/2008 Completed DOC/CORRIDOR 1 
 DOH light out stairwell #1 
 Description:  <none> 
 10406 4/21/2008 Completed DOC/CORRIDOR 3 
 DOH light out stairwell #3 
 Description:  <none> 
 10407 4/21/2008 Completed DOC/CORRIDOR 1 
 DOH light out corridor to small rec yard 
 Description:  <none> 
 10445 4/21/2008 Completed DOC/SE2 Block 
 LIGHTS 
 Description:   
  

 10446 4/21/2008 Completed DOC/SW1 Cell 15 UL 
 LIGHTS 
 Description:   
  

 10449 4/21/2008 Completed DOC/KITCHEN B39 
 RECEPTACLE BROKEN 
 Description:  (Fill In)… 
  

 10513 4/22/2008 Completed DOC/B17 
 LIGHTS 
 Description:  4 LIGHTS OUT 
 10514 4/22/2008 Completed DOC/B47 
 LIGHTS 
 Description:  6 LIGHTS OUT 
 10515 4/22/2008 Completed DOC/B38 
 LIGHTS 
 Description:  60 LIGHT BULBS ARE OUT 
 10549 4/23/2008 Completed DOC/NE3 Cell 43 UR 
 Light will not go out. 
 Description:  <none> 
 10568 4/23/2008 Completed DOC/NW1 Cell 22 LL 
 LIGHTS 
 Description:  3 LIGHTS OUT 
 10569 4/23/2008 Completed DOC/NE1 Block 
 EXIT/EMERGENCY LIGHTS OUT 
 Description:  (Fill In)… 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 10585 4/25/2008 Completed DOC/SE3 Cell 29 LL 
 LIGHTS 
 Description:  <none> 
 10673 4/26/2008 Completed DOC/SE3 Block 
 bottom right tier lights out 
 Description:  <none> 
 10717 4/27/2008 Completed DOC/NE3 Cell 43 UR 
 light-will-not-go-out 
 Description:  <none> 
 10724 4/28/2008 Completed DOC/SE3 Mop Closet LL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 10726 4/28/2008 Completed DOC/G44 
 LIGHTS needed in office area in R&D control 
 Description:  <none> 
 10750 4/28/2008 Completed DOC/NE1 Sally Port 
 LIGHTS 
 Description:   
  

 10751 4/28/2008 Completed DOC/NW1 Sally Port 
 LIGHTS 
 Description:   
  

 10770 4/29/2008 Completed DOC/NW2 Common Area 
 LIGHTS 
 Description:  <none> 
 10818 4/29/2008 Completed DOC/NE2 Cell 54 UR 
 LIGHTS 
 Description:   
  

 10868 4/30/2008 Completed DOC/348A 
 LIGHTS 
 Description:   
  

 10869 4/30/2008 Completed DOC/332A 
 LIGHTS 
 Description:   
  

 10912 5/1/2008 Completed DOC/NE3 Gymnasium 
 LIGHTS 
 Description:  16 lights out. replaced 16 light bulbs. replaced two ballasts. 2 hours 
 10913 5/1/2008 Completed DOC/NW3 Gymnasium 
 LIGHTS 
 Description:  14 lights out. replaced 14 light bulbs.  replaced one ballasts. 2 hours 
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 WO # Requested Status Property/Building/Asset 
 Service/Description 
 11016 5/5/2008 Completed DOC/NE3 Cell 43 UR 
 Lights Flickering 
 Description:  <none> 
 11092 5/5/2008 Completed DOC/NE3 Cell 50 UR 
 Light Cover Damaged or Missing 
 Description:  checked, light system is ok. 15 minute. 
 11217 5/8/2008 Completed DOC/NW2 Cell 65 LR 
 LIGHTS 
 Description:  replaced neon tubes  
 11237 5/9/2008 Completed DOC/N2 Block 
 LIGHTS 
 Description:   
  
 Electrical 
  

 11339 5/12/2008 Completed DOC/N2 Block 
 LIGHTS 
 Description:  <none> 
 11346 5/12/2008 Completed DOC/SE3 Cell 61 LR 
 LIGHTS 
 Description:   
  

 11463 5/13/2008 Completed DOC/VISITOR CORRIDOR 
 LIGHTS 
 Description:  2 LIGHTS OUT IN TUNNEL 
 1 LIGHT OUT IN HALLWAY 

 11541 5/15/2008 Completed DOC/KITCHEN B39 
 No Power in Electrical Outlet 
 Description:  Electrical 
  

 11562 5/16/2008 Completed DOC/NE3 Block 
 Sick call room on left needs lights and lens cover 
 Description:  <none> 
 11579 5/16/2008 Completed DOC/NW1 Block 
 Light Cover Damaged or Missing 
 Description:  replaced light cover  
 11581 5/16/2008 Completed DOC/NW3 Block 
 Light Cover Damaged or Missing 
 Description:  <none> 
 11582 5/16/2008 Completed DOC/NW2 Cell 73 LR 
 LIGHTS 
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 11598 5/16/2008 Completed DOC/SW1 Cell 22 LL 
 LIGHTS 
 Description:   
  

 11717 5/19/2008 Completed DOC/SW2 Mop Closet UR 
 LIGHTS 
 Description:   
  

 11729 5/20/2008 Completed DOC/NE2 Control Bubble 
 main release knob for cells one thru twenty inoperble 
 Description:  REPLACED FUSE 
 11811 5/21/2008 Completed DOC/356 
 LIGHTS 
 Description:  <none> 
 11812 5/21/2008 Completed DOC/358 
 LIGHTS 
 Description:  <none> 
 11813 5/21/2008 Completed DOC/359 
 Light Cover Damaged or Missing, lights out 
 Description:  Electrical 
  

 11814 5/21/2008 Completed DOC/360 
 LIGHTS 
 Description:  <none> 
 11815 5/21/2008 Completed DOC/318 
 LIGHTS 
 Description:  <none> 
 11816 5/21/2008 Completed DOC/316 
  316A Light Cover Damaged or Missing, lights 
 Description:  Electrical 
  
  
  

 11817 5/21/2008 Completed DOC/316 
  LIGHTS out  in 316F 
 Description:  <none> 
 11821 5/21/2008 Completed DOC/Culinary 
 FOOD WARMER OUTLETS OUT 
 Description:  (Fill In)… 
  

 11834 5/22/2008 Completed DOC/316 
 LIGHTS are out in 316C 
 Description:  <none> 
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 WO # Requested Status Property/Building/Asset 
 Service/Description 
 11835 5/22/2008 Completed DOC/316 
 LIGHTS are out in 316B 
 Description:  <none> 
 11836 5/22/2008 Completed DOC/342 
 LIGHTS are out in 342 
 Description:  <none> 
 11837 5/22/2008 Completed DOC/327 
 LIGHTS are out in 327 
 Description:  <none> 
 11839 5/22/2008 Completed DOC/348A 
 LIGHTS are out in 348 
 Description:  <none> 
 11854 5/23/2008 Completed DOC/VISITOR CORRIDOR 313 
 LIGHTS 
 Description:  Lights out in lawyer visitor area. Changed lights in lawyer visit area. 
 11860 5/24/2008 Completed DOC/SE1 Day Room LR 
 No Power in Electrical Outlet 
 Description:  Electrical 
  

 12024 5/27/2008 Completed DOC/227 
 No Power in Electrical Outlet 
 Description:  Electrical 
  

 12025 5/27/2008 Completed DOC/328 
 No Power in Electrical Outlet 
 Description:  Electrical 
  

 12099 5/28/2008 Completed DOC/SW2 Mop Closet LL 
 no lights in the mop closets ul ll ur lr 
 Description:  <none> 
 12095 5/28/2008 Completed DOC/Generator,Emergency, South Tunnel 
 Generator Weekly  Pm, 5/28/2008 
 Description:  <none> 
 12096 5/28/2008 Completed DOC/Generator, Emergency, North Tunnel 
 Generator Weekly  Pm, 5/28/2008 
 Description:  <none> 
 12097 5/28/2008 Completed DOC/Generator, Emergency, Penthouse 
 Generator Weekly  Pm, 5/28/2008 
 Description:  <none> 
 12125 5/28/2008 Completed DOC/Dryer No.4 
 DRYER NOT HEATING UP 
 Description:  (Fill In)… 
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 Shop/Subshop 
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 Service/Description 
 12280 5/30/2008 Completed DOC/SE1 Cell 42 UR 
 no light 
 Description:  <none> 
 12310 5/30/2008 Completed DOC/S1 Cell 59 UR 
 the-control-panel-is-out 
 Description:  replaced fuse holders  
  

 12312 5/30/2008 Completed DOC/S1 Cell 65 LR 
 on-control-panel-fuse-is- 
 Description:  replaced fuse 
 12407 6/2/2008 Completed DOC/S3 Block 
 REPLACED FUSE 
 Description:  (Fill In)… 
  

 12412 6/2/2008 Completed DOC/SE1 Block 
 fuse 
 Description:  (Fill In)… 
  

 12495 6/3/2008 Completed DOC/VISITOR CORRIDOR 313 
 LIGHTS 
 Description:  <none> 
 12651 6/6/2008 Completed DOC/300 
 LIGHTS 
 Description:   
  

 12670 6/7/2008 Completed DOC/SE2 Control Bubble 
 Power for the entire upper right tier is out - command center notified 
 Description:  <none> 
 12726 6/9/2008 Completed DOC/NW2 Cell 68 LR 
 LIGHTS 
 Description:  repaired switch  
 12727 6/9/2008 Completed DOC/NW2 Mop Closet UL 
 LIGHTS 
 Description:  <none> 
 12909 6/12/2008 Completed DOC/SW3 Cell 53 UR 
 LIGHTS 
 Description:  <none> 
 12900 6/13/2008 Completed DOC/SE2 Control Bubble 
 Control Board 
 Description:  (Fill In)… 
  

 12947 6/13/2008 Completed DOC/SW3 Cell 29 LL 
 LIGHTS 
 Description:  <none> 
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 Service/Description 
 13100 6/16/2008 Completed DOC/STAFF ENTERANCE G59 
 No Power 
 Description:  (Fill In)… 
  

 13146 6/17/2008 Completed DOC/NE2 Cell 66 LR 
 LIGHTS 
 Description:  <none> 
 13159 6/17/2008 Completed DOC/SW2 Block 
 LIGHTS 
 Description:  <none> 
 13230 6/18/2008 Completed DOC/NE2 Shower B LL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 13447 6/20/2008 Completed DOC/S1 Cell 29 LL 
 Lights Flickering 
 Description:  <none> 
 13448 6/20/2008 Completed DOC/S1 Cell 22 LL 
 Lights Flickering 
 Description:  <none> 
 13529 6/21/2008 Completed DOC/NE2 Control Bubble 
 Unlisted 
 Description:  <none> 
 13660 6/24/2008 Completed DOC/SW2 Block 
 LIGHTS 
 Description:   
  

 13674 6/24/2008 Completed DOC/S2 Block 
 control panel inop 
 Description:  (Fill In)… 
  

 13678 6/24/2008 Completed DOC/SW2 Block 
 LIGHTS 
 Description:   
  

 13680 6/24/2008 Completed DOC/SW2 Block 
 LIGHTS 
 Description:   
  

 13683 6/24/2008 Completed DOC/10 Gallon Juice Containers 001 
 LIGHTS 
 Description:   
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 Service/Description 
 14138 6/26/2008 Completed DOC/S2 Block 
 TV Not Working 
 Description:  <none> 
 13928 6/26/2008 Completed DOC/S2 Block 
 TV Not Working 
 Description:  Electrical 
  

 14222 6/28/2008 Completed DOC/NW1 Day Room UR 
 TV Not Working 
 Description:  <none> 
 14997 7/9/2008 Completed DOC/N2 Common Area 
 LIGHTS 
 Description:  <none> 
 15243 7/16/2008 Completed DOC/N2 Cell 72 LR 
 LIGHTS 
 Description:  <none> 
 15310 7/18/2008 Completed DOC/SW2 Cell 01 UL 
 LIGHTS 
 Description:  Replaced light bulbs 
 15311 7/18/2008 Completed DOC/SW2 Cell 11 UL 
 LIGHTS 
 Description:  Replaced bulbs 
 15312 7/18/2008 Completed DOC/SW2 Cell 12 UL 
 LIGHTS 
 Description:  Replace light bulbs 
 15313 7/18/2008 Completed DOC/SW2 Cell 18 UL 
 LIGHTS 
 Description:  Replace bulbs 
 15314 7/18/2008 Completed DOC/SW2 Cell 20 UL 
 LIGHTS 
 Description:  Replace bulbs 
 15315 7/18/2008 Completed DOC/SW2 Cell 22 LL 
 LIGHTS 
 Description:  Replace bulbs 
 15316 7/18/2008 Completed DOC/SW2 Cell 23 LL 
 LIGHTS 
 Description:  Replace bulbs 
 15317 7/18/2008 Completed DOC/SW2 Cell 26 LL 
 LIGHTS 
 Description:  Replace bulbs 
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 15318 7/18/2008 Completed DOC/SW2 Cell 26 LL 
 LIGHTS 
 Description:  Replace bulbs 
 15319 7/18/2008 Completed DOC/SW2 Cell 28 LL 
 LIGHTS 
 Description:  Replace bulbs 
 15320 7/18/2008 Completed DOC/SW2 Cell 30 LL 
 LIGHTS 
 Description:  Replace bulbs 
 15321 7/18/2008 Completed DOC/SW2 Cell 40 LL 
 LIGHTS 
 Description:  Replaced bulbs 
 15338 7/18/2008 Completed DOC/SW2 Cell 06 UL 
 LIGHTS 
 Description:   
  

 15350 7/18/2008 Completed DOC/SW2 Cell 01 UL 
 LIGHTS 
 Description:   
  

 15351 7/18/2008 Completed DOC/SW2 Cell 18 UL 
 LIGHTS 
 Description:   
  

 15352 7/18/2008 Completed DOC/SW2 Cell 26 LL 
 LIGHTS 
 Description:   
  

 15480 7/20/2008 Completed DOC/200 
 No Power in Electrical Outlet 
 Description:  Electrical. Time and Attendance office has no power. Arrived on site went to T&A office found office had power except  
 for 2-3 recepticles, went to 2nd floor admin side breakers and reset breakers. 

 15494 7/21/2008 Completed DOC/N2 Common Area 
 LIGHTS 
 Description:  <none> 
 15516 7/21/2008 Completed DOC/MAINTENANCE SHOP B25 
 Rebuilt 7 big head motors 
 Description:  (Fill In)… 
  

 15517 7/21/2008 Completed DOC/MAINTENANCE SHOP B25 
 Rebuilt 10 regular motors 
 Description:  (Fill In)… 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 15542 7/22/2008 Completed DOC/352A 
 18 lights are out from room 352a to room 382 
 Description:  <none> 
 15643 7/22/2008 Completed DOC/MAINTENANCE OFFICE B34 
 ASISTANCE WITH LIGHTS  
 Description:  HELP REFEAL WITH LIGHTS THAT ARE NOT OPERATING AND NEED REPLACING 
 15686 7/23/2008 Completed DOC/SE2 Block 
 cell door no power 
 Description:  (Fill In)… 
  

 15708 7/24/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK GENERATOR ON NORTH SIDE WITH MONA 
 Description:  MONA DOING PREVTIVE MAINTAINCE ON GENERATOR  
 15693 7/24/2008 Completed DOC/N3 Block 
 TV Not Working 
 Description:  Electrical 
  

 15908 7/28/2008 Completed DOC/SW1 Mop Closet LL 
 no light 
 Description:  replaced 1 277 volt light bulb 
 15909 7/28/2008 Completed DOC/S1 Day Room LL 
 ceiling lights out 
 Description:  <none> 
 15926 7/28/2008 Completed DOC/SE1 Mop Closet UL 
 no light 
 Description:  All light fixtures in this unit were removed by lighting contractor. Maintenance is unable to replace lighting at this time.AS OF  
 08/21/2008 

 15975 7/28/2008 Completed DOC/NE2 Cell 49 UR 
 LIGHTS 
 Description:   
  

 16104 7/29/2008 Completed DOC/NW2 Cell 12 UL 
 no light  
 Description:  <none> 
 16110 7/29/2008 Completed DOC/NW2 Common Area 
 wall socket no power 
 Description:  Checked N2 mech room breaker panels then went to NW2 sallyport and reset breakers 
 16118 7/29/2008 Completed DOC/NW2 Gymnasium 
 exposed wires 
 Description:  <none> 
 16141 7/29/2008 Completed DOC/NE2 Cell 46 UR 
 light  
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 16144 7/29/2008 Completed DOC/S3 Day Room UR 
 light  
 Description:  <none> 
 16146 7/29/2008 Completed DOC/S3 Day Room UL 
 light 
 Description:  <none> 
 16147 7/29/2008 Completed DOC/S3 Day Room LL 
 light  
 Description:  <none> 
 16148 7/29/2008 Completed DOC/S3 Cell 22 LL 
 light 
 Description:  <none> 
 16188 7/29/2008 Completed DOC/SE1 Block 
 No Power in Electrical Outlet 
 Description:  Electrical.Reset breaker in South 1 mech rm 
 16189 7/29/2008 Completed DOC/NW2 Block 
 No Power in Electrical Outlet 
 Description:  Electrical. Checked circuit breaker in North 2 mech roomthen went to NW2 sally port found breakers tripped, reset breakers  
 and checked recepticles had 110 volts 

 16240 7/29/2008 Completed DOC/NW1 Cell 67 LR 
 panel knob broken 
 Description:  Replaced switch on panel 
 16289 7/30/2008 Completed DOC/S2 Block 
 Light Cover Damaged or Missing 
 Description:  Per Warden Wainright take down old smoke detectors and put up cover plates to cover up exposed wires 
 16383 7/30/2008 Completed DOC/MAINTENANCE OFFICE B34 
 GENERATOR PENTHOUSE  
 Description:  TESTING GENERATOR 1 RUNNING FOR 30 MIN 
 16384 7/30/2008 Completed DOC/MAINTENANCE OFFICE B34 
 GENERATOR 
 Description:  RUNNING GENERATOR 30 MIN 
 16385 7/30/2008 Completed DOC/MAINTENANCE OFFICE B34 
 GENERATOR 3 TESTING  
 Description:  GENERATOR TEST  
 16467 8/2/2008 Completed DOC/N2 Common Area 
 LIGHTS 
 Description:  <none> 
 16659 8/3/2008 Completed DOC/S3 Block 
 C&P OFFICE EMERGENCY LIGHT IS NOT WORKING 
 Description:  <none> 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 17118 8/4/2008 Completed DOC/Culinary 
 3 electrical outlets inop 
 Description:  (Fill In)… 
  

 16690 8/5/2008 Completed DOC/NE2 Mop Closet UR 
 Light Cover Damaged or Missing 
 Description:  <none> 
 16758 8/6/2008 Completed DOC/NE2 Shower A UL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 16820 8/6/2008 Completed DOC/NE3 Mop Closet UR 
  light cover DOH 
 Description:  light cover 
 16785 8/6/2008 Completed DOC/NE3 Cell 70 LR 
 presure  
 Description:  <none> 
 16786 8/6/2008 Completed DOC/NE3 Cell 72 LR 
 presure  
 Description:  <none> 
 16788 8/6/2008 Completed DOC/SW3 Cell 24 LL 
 no light 
 Description:  <none> 
 16790 8/6/2008 Completed DOC/SW3 Cell 25 LL 
 no light  
 Description:  <none> 
 17079 8/6/2008 Completed DOC/SE2 Cell 60 UR 
 Lights Flickering 
 Description:   
 lights will not go off. 

 16843 8/6/2008 Completed DOC/SE2 Cell 60 UR 
 LIGHTS 
 Description:  <none> 
 17085 8/8/2008 Completed DOC/SE3 Common Area 
 Lights Flickering 
 Description:  <none> 
 17125 8/8/2008 Completed DOC/NE3 Day Room UR 
 LIGHTS 
 Description:  <none> 
 17110 8/8/2008 Completed DOC/Culinary 
 No Power in Electrical Outlet 
 Description:  Electrical 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 17208 8/9/2008 Completed DOC/SE1 Common Area 
 Lights Flickering 
 Description:  <none> 
 17274 8/11/2008 Completed DOC/NW3 Control Bubble 
 Unlisted 
 Description:  Installed new fuse 
 17309 8/12/2008 Completed DOC/SE2 Day Room UR 
 No Power in Electrical Outlet 
 Description:  <none> 
 17322 8/12/2008 Completed DOC/N2 Day Room UR 
 light  
 Description:  <none> 
 17327 8/12/2008 Completed DOC/SW1 Day Room UL 
 over head unit lights out 
 Description:  All lights in day room ok 08/16/2008 
 17352 8/12/2008 Completed DOC/SW1 Day Room LL 
 light  
 Description:  changed lights 08/16/2008 
 17392 8/12/2008 Completed DOC/NW1 Cell 02 UL 
 light  switch  
 Description:  <none> 
 17395 8/12/2008 Completed DOC/NW1 Cell 07 UL 
 bulb 
 Description:  <none> 
 17400 8/12/2008 Completed DOC/NW1 Cell 20 UL 
 bulbs 
 Description:  <none> 
 17401 8/12/2008 Completed DOC/NW1 Cell 23 LL 
 2 bulbs  out 
 Description:  <none> 
 17402 8/12/2008 Completed DOC/NW1 Cell 24 LL 
 2 bulbs out 
 Description:  <none> 
 17403 8/12/2008 Completed DOC/NW1 Cell 25 LL 
 2bulbs 
 Description:  <none> 
 17404 8/12/2008 Completed DOC/NW1 Cell 27 LL 
 2 bulbs  
 Description:  <none> 
 17405 8/12/2008 Completed DOC/NW1 Cell 30 LL 
 light  
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 17407 8/12/2008 Completed DOC/NW1 Cell 31 LL 
 bulb 
 Description:  <none> 
 17408 8/12/2008 Completed DOC/NW1 Cell 32 LL 
 bulb 
 Description:  <none> 
 17409 8/12/2008 Completed DOC/NW1 Cell 34 LL 
 bulb 
 Description:  <none> 
 17410 8/12/2008 Completed DOC/NW1 Day Room LL 
 bulb 
 Description:  <none> 
 17411 8/12/2008 Completed DOC/NW1 Cell 36 LL 
 light  
 Description:  <none> 
 17412 8/12/2008 Completed DOC/NW1 Cell 36 LL 
 bulb 
 Description:  <none> 
 17414 8/12/2008 Completed DOC/NW1 Cell 37 LL 
 bulbs 
 Description:  <none> 
 17418 8/12/2008 Completed DOC/NW1 Cell 40 LL 
 bulb 
 Description:  <none> 
 17431 8/12/2008 Completed DOC/NW1 Cell 47 UR 
 bulb 
 Description:  <none> 
 17439 8/12/2008 Completed DOC/200 
 2 lights Out 
 Description:  (Fill In)… 
  

 17789 8/15/2008 Completed DOC/N3 Cell 31 LL 
 LIGHTS 
 Description:  <none> 
 17937 8/16/2008 Completed DOC/S3 Shower A UR 
 LIGHTS 
 Description:  <none> 
 18075 8/18/2008 Completed DOC/G01 
 2 exit lights out 
 Description:  (Fill In)… 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 18077 8/18/2008 Completed DOC/MAINTENANCE OFFICE B34 
 Escorted Pepco to Read Meter 
 Description:  (Fill In)… 
  

 25386 8/18/2008 Completed DOC/300 
 Stairwell #10 
 Description:  (Fill In)… 
  

 18450 8/18/2008 Completed DOC/160 
 Lights Flickering 
 Description:  <none> 
 18127 8/18/2008 Completed DOC/SE1 Block 
 Lights Flickering 
 Description:  <none> 
 18186 8/19/2008 Completed DOC/NE2 Mop Closet LL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 18194 8/19/2008 Completed DOC/SW2 Common Area 
 firre exit light out 
 Description:  firre exit light out 
 19257 8/19/2008 Completed DOC/MAINTENANCE OFFICE B34 
 rebuilt motors 
 Description:  (Fill In)… 
  

 18248 8/19/2008 Completed DOC/S3 Block 
 LIGHTS 
 Description:  <none> 
 18196 8/19/2008 Completed DOC/S2 Common Area 
 NO FIRE EXIT LIGHTs 
 Description:  NO FIRE EXIT LIGHTs 
 18197 8/19/2008 Completed DOC/S2 Sally Port 
 Light out 
 Description:  Light out 
 18198 8/19/2008 Completed DOC/SE2 Shower A UR 
 FIRE EXIT LIGHT out upper left 
 Description:  FIRE EXIT LIGHT out upper left 
 18199 8/19/2008 Completed DOC/N2 Block 
 FIRRE EXIT LIGHI OUT UPPER LEFT 
 Description:  FIRRE EXIT LIGHI OUT UPPER LEFT 
 18252 8/19/2008 Completed DOC/S3 Shower A UR 
 LIGHTS 
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 18270 8/19/2008 Completed DOC/SE1 Day Room UL 
 LIGHTS 
 Description:  <none> 
 18309 8/19/2008 Completed DOC/SE1 Cell 35 LL 
 LIGHTS 
 Description:  <none> 
 18350 8/20/2008 Completed DOC/NW2 Cell 68 LR 
 Lights Flickering 
 Description:  <none> 
 19256 8/20/2008 Completed DOC/MAINTENANCE SHOP B25 
 Rebuilt 5 cell door motors 
 Description:  (Fill In)… 
  

 18608 8/21/2008 Completed DOC/NW2 Cell 68 LR 
 Light switch bad 
 Description:  <none> 
 18610 8/21/2008 Completed DOC/NE2 Cell 47 UR 
 Lights out 
 Description:  <none> 
 18615 8/21/2008 Completed DOC/NE2 Block 
 Light Covers Missing 
 Description:  <none> 
 18790 8/21/2008 Completed DOC/NE1 Day Room UR 
 TV Not Working 
 Description:  <none> 
 18663 8/21/2008 Completed DOC/NE1 Day Room UR 
 TV Not Working 
 Description:  <none> 
 18870 8/22/2008 Completed DOC/NE2 Cell 47 UR 
 Lights Flickering 
 Description:  <none> 
 18881 8/22/2008 Completed DOC/NW2 Cell 68 LR 
 Lights Flickering 
 Description:  <none> 
 19069 8/24/2008 Completed DOC/S2 Cell 12 UL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 19076 8/24/2008 Completed DOC/NE2 Cell 17 UL 
 Light Cover Damaged or Missing 
 Description:  <none> 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 19077 8/24/2008 Completed DOC/NE2 Cell 35 LL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 19223 8/24/2008 Completed DOC/S3 Block 
 LIGHTS 
 Description:  <none> 
 19265 8/25/2008 Completed DOC/SW2 Block 
 LIGHTS 
 Description:   
  

 19352 8/26/2008 Completed DOC/N2 Block 
 Exit Lights - Fire lights out   
 Description:  <none> 
 19360 8/26/2008 Completed DOC/NE2 Cell 44 UR 
 Light out 
 Description:  <none> 
 19635 8/26/2008 Completed DOC/NE2 Cell 07 UL 
 Lights Flickering 
 Description:  <none> 
 19685 8/28/2008 Completed DOC/N3 Day Room UL 
 No Power in Electrical Outlet 
 Description:  <none> 
 19819 8/28/2008 Completed DOC/NE3 Common Area 
 Lights Flickering 
 Description:  <none> 
 20032 8/29/2008 Completed DOC/SE1 Day Room UR 
 LIGHTS 
 Description:  <none> 
 20205 8/31/2008 Completed DOC/S2 Cell 11 UL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 20419 9/2/2008 Completed DOC/200 
 LIGHTS 
 Description:   
  

 20420 9/2/2008 Completed DOC/300 
 LIGHTS 
 Description:   
  

 20421 9/2/2008 Completed DOC/316 
 LIGHTS 
 Description:   
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 20422 9/2/2008 Completed DOC/SW3 Cell 44 UR 
 LIGHTS 
 Description:   
  

 20423 9/2/2008 Completed DOC/SW3 Block 
 LIGHTS 
 Description:   
  
 Electrical 
  

 20755 9/3/2008 Completed DOC/NE2 Block 
 Replace Exit Lights 
 Description:  (Fill In)… 
  

 20551 9/3/2008 Completed DOC/300 
 Light Out Under Floor Control 3 
 Description:  (Fill In)… 
  
 Electrical 
  

 20553 9/3/2008 Completed DOC/VISITOR CORRIDOR 
 Fire Exit Light Out 
 Description:  (Fill In)… 
  

 20554 9/3/2008 Completed DOC/VISITOR CORRIDOR 
 Light out in Male Restroom 
 Description:  (Fill In)… 
  

 20561 9/3/2008 Completed DOC/SW2 Block 
 Fire Exit Light Out 
 Description:  (Fill In)… 
  

 20562 9/3/2008 Completed DOC/SW2 Block 
 Fire Exit Light Out 
 Description:  (Fill In)… 
  

 20556 9/4/2008 Completed DOC/VISITOR CORRIDOR 214 
 Light out in Male Restroom 
 Description:  (Fill In)… 
  

 20727 9/5/2008 Completed DOC/NE1 Block 
 mop closest  
 Description:  <none> 
 20858 9/5/2008 Completed DOC/MAINTENANCE OFFICE B34 
 GENERATOR 1 
 Description:  GENERATOR TESTING  
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 20859 9/5/2008 Completed DOC/MAINTENANCE OFFICE B34 
 GENERATOR 2 
 Description:  GENERATOR TESTING  
 20749 9/5/2008 Completed DOC/100 
 Replaced Receptical 
 Description:  (Fill In)… 
  

 20750 9/5/2008 Completed DOC/100 
 Replaced lights in Mechanical rooms 
 Description:  (Fill In)… 
  

 20751 9/5/2008 Completed DOC/N1 Block 
 No Power in Electrical Outlet 
 Description:  Electrical 
  

 20752 9/5/2008 Completed DOC/N1 Block 
 Replaced lights 
 Description:  (Fill In)… 
  

 20753 9/5/2008 Completed DOC/100 
 Replaced lights 
 Description:  (Fill In)… 
  

 20756 9/5/2008 Completed DOC/S1 Block 
 Replaced Lights in Mech Rms on Southside 
 Description:  (Fill In)… 
  

 20758 9/5/2008 Completed DOC/MAINTENANCE SHOP B25 
 Checked Voltage Panels in all Mech. Rms 
 Description:  (Fill In)… 
  

 20792 9/5/2008 Completed DOC/SW3 Cell 26 LL 
 Light Cover Damaged or Missing 
 Description:  Electrical 
  
 Electrical 
  

 20796 9/5/2008 Completed DOC/SE3 Cell 07 UL 
 Light Cover Damaged or Missing 
 Description:  Electrical 
  

 20978 9/6/2008 Completed DOC/S2 Cell 59 UR 
 Light Cover Damaged or Missing 
 Description:  <none> 
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 21147 9/8/2008 Completed DOC/MALE R&D G43 
 Light Fixture Broken 
 Description:  (Fill In)… 
  

 21199 9/9/2008 Completed DOC/S1 Mop Closet LR 
 Light Cover Damaged or Missing 
 Description:  <none> 
 21242 9/9/2008 Completed DOC/300 
 hallway lights out 
 Description:  (Fill In)… 
  
 Electrical 
  

 21389 9/10/2008 Completed DOC/Generator, Emergency, Penthouse 
 Generator Weekly  Pm, 9/3/2008 
 Description:  <none> 
 22301 9/10/2008 Completed DOC/S2 Gymnasium 
 LIGHTS 
 Description:   
  

 22302 9/10/2008 Completed DOC/S2 Common Area 
 LIGHTS 
 Description:   
  

 22304 9/10/2008 Completed DOC/S2 Block 
 Exit Lights Out 
 Description:  (Fill In)… 
  

 22305 9/10/2008 Completed DOC/200 
 2nd Floor South Side Hallway 
 Description:  (Fill In)… 
  

 22307 9/10/2008 Completed DOC/Floor Control 1 
 LIGHTS 
 Description:   
  

 22308 9/10/2008 Completed DOC/Floor Control 3 
 LIGHTS 
 Description:   
  

 21576 9/11/2008 Completed DOC/B01 
 Time Clock for Outside lights Inop 
 Description:  (Fill In)… 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 21640 9/11/2008 Completed DOC/N2 Cell 72 LR 
 Light Cover Damaged or Missing 
 Description:  <none> 
 22293 9/12/2008 Completed DOC/STAFF ENTERANCE G59 
 LIGHTS 
 Description:   
  

 22294 9/12/2008 Completed DOC/LOADING DOCK B16 
 Perimeter Wall  Lights Out 
 Description:  (Fill In)… 
  
  
  

 22295 9/12/2008 Completed DOC/Sally Port 
 LIGHTS 
 Description:   
  

 22296 9/12/2008 Completed DOC/South Mechanical Room 
 3rd Floor Stairwell 
 Description:  (Fill In)… 
  
  
  

 22297 9/12/2008 Completed DOC/C&P Area 
 LIGHTS 
 Description:   
  

 22298 9/12/2008 Completed DOC/300 
 LIGHTS 
 Description:   
  

 21666 9/12/2008 Completed DOC/N2 Block 
 LIGHTS 
 Description:   
  

 22286 9/15/2008 Completed DOC/VISITOR CORRIDOR 214 
 LIGHTS 
 Description:   
  

 22287 9/15/2008 Completed DOC/VISITOR CORRIDOR 
 LIGHTS 
 Description:   
  

 22288 9/15/2008 Completed DOC/VISITOR CORRIDOR 313 
 LIGHTS 
 Description:   
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 Service/Description 
 22289 9/15/2008 Completed DOC/C&P Area 
 LIGHTS 
 Description:   
  

 22290 9/15/2008 Completed DOC/B01 
 LIGHTS 
 Description:   
  

 22144 9/16/2008 Completed DOC/SW1 Block 
 LIGHTS 
 Description:  <none> 
 22283 9/16/2008 Completed DOC/Pent House 
  Time Clock Inoperable 
 Description:  (Fill In)… 
  

 22284 9/16/2008 Completed DOC/B Room 
 Time Clocks Inop 
 Description:  (Fill In)… 
  

 22285 9/16/2008 Completed DOC/G01 
 Perimeter Wall Lights 
 Description:  (Fill In)… 
  

 21987 9/16/2008 Completed DOC/SW1 Block 
 Fan cord damaged 
 Description:  (Fill In)… 
  

 22017 9/16/2008 Completed DOC/SE3 Block 
 Ran cable 
 Description:  (Fill In)… 
  

 22237 9/17/2008 Completed DOC/SW3 Cell 52 UR 
 Panel Switch Broken 
 Description:  (Fill In)… 
  

 22272 9/18/2008 Completed DOC/Pent House 
 Generated Needs Water 
 Description:  (Fill In)… 
  

 22273 9/18/2008 Completed DOC/ADP Computer Room 
 Reset Fire Alarm 
 Description:  (Fill In)… 
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 22274 9/18/2008 Completed DOC/B Room 
 Battery Needs Water 
 Description:  (Fill In)… 
  

 22318 9/18/2008 Completed DOC/Perimeter Wall 
 LIGHTS 
 Description:   
  

 22323 9/18/2008 Completed DOC/200 
 LIGHTS 
 Description:   
  

 22324 9/18/2008 Completed DOC/200 
 LIGHTS 
 Description:   
  

 22325 9/18/2008 Completed DOC/200 
 LIGHTS 
 Description:   
  

 22326 9/18/2008 Completed DOC/100 
 LIGHTS 
 Description:   
  

 22327 9/18/2008 Completed DOC/N2 Block 
 LIGHTS 
 Description:   
  

 22407 9/19/2008 Completed DOC/319 
 No Power in Electrical Outlet 
 Description:  <none> 
 22408 9/19/2008 Completed DOC/CORRIDOR 2 
 Lights Flickering 
 Description:  replaced light bulb  
 22409 9/19/2008 Completed DOC/CORRIDOR 3 
 LIGHTS 
 Description:  exit light out,replaced 2 bulbs  
 22410 9/19/2008 Completed DOC/SE3 Block 
 No Power in Electrical Outlet 
 Description:  reset circuirt breakers  
 22491 9/20/2008 Completed DOC/NE2 Mop Closet LR 
 Light Cover Damaged or Missing 
 Description:  <none> 
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 22525 9/20/2008 Completed DOC/S3 Cell 06 UL 
 LIGHTS 
 Description:  <none> 
 18523 9/20/2008 Completed DOC/SE1 Cell 35 LL 
 No Power in Electrical Outlet 
 Description:  <none> 
 22860 9/22/2008 Completed DOC/SW3 Cell 11 UL 
 LIGHTS 
 Description:  <none> 
 22676 9/22/2008 Completed DOC/SW3 Cell 11 UL 
 LIGHTS 
 Description:  <none> 
 22679 9/22/2008 Completed DOC/SW3 Cell 24 LL 
 LIGHTS 
 Description:  <none> 
 22724 9/22/2008 Completed DOC/NW3 Cell 48 UR 
 LIGHTS 
 Description:  <none> 
 22727 9/22/2008 Completed DOC/NW3 Cell 68 LR 
 LIGHTS 
 Description:  <none> 
 22731 9/23/2008 Completed DOC/N2 Cell 56 LR 
 LIGHT switch BROKEN 
 Description:  <none> 
 22773 9/23/2008 Completed DOC/NW3 Block 
 Exit lights out 
 Description:  (Fill In)… 
  

 22774 9/23/2008 Completed DOC/N3 Block 
 Exit Light Out over Stairwell #5 
 Description:  (Fill In)… 
  

 22775 9/23/2008 Completed DOC/100 
 Chapel Area Lights Out 
 Description:  (Fill In)… 
  
 Electrical 
  

 22779 9/23/2008 Completed DOC/100 
 Exit Light out over Rm 173 
 Description:  (Fill In)… 
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 22781 9/23/2008 Completed DOC/SE3 Cell 04 UL 
 Panel Switch Broken 
 Description:  (Fill In)… 
  

 22876 9/24/2008 Completed DOC/NE3 Day Room LL 
 TV Not Working 
 Description:  <none> 
 22888 9/24/2008 Completed DOC/SE2 Mop Closet LL 
 light not working in closet lower left teir 
 Description:  <none> 
 22878 9/24/2008 Completed DOC/Generator,Emergency, South Tunnel 
 Generator Weekly  Pm, 9/24/2008 
 Description:  <none> 
 22879 9/24/2008 Completed DOC/Generator, Emergency, North Tunnel 
 Generator Weekly  Pm, 9/24/2008 
 Description:  <none> 
 22880 9/24/2008 Completed DOC/Generator, Emergency, Penthouse 
 Generator Weekly  Pm, 9/24/2008 
 Description:  <none> 
 22996 9/24/2008 Completed DOC/MAINTENANCE OFFICE B34 
 GENERATOR 1 TESTING  
 Description:  OPERATIONAL  
 22997 9/24/2008 Completed DOC/MAINTENANCE OFFICE B34 
 GENTRATOR 2 
 Description:  30 MINUTES. COORDINATE THIS TEST WITH TEST OF EMERG. 
 22998 9/24/2008 Completed DOC/MAINTENANCE OFFICE B34 
 GENTRATOR 3 
 Description:  30 MINUTES. COORDINATE THIS TEST WITH TEST OF EMERG. 
 22986 9/24/2008 Completed DOC/SW1 Block 
 No Power in Electrical Outlet 
 Description:  Electrical 
  

 23061 9/25/2008 Completed DOC/NE2 Cell 39 LL 
 Lights Flickering 
 Description:  <none> 
 23064 9/25/2008 Completed DOC/NE2 Cell 43 UR 
 Lights Flickering 
 Description:  <none> 
 23065 9/25/2008 Completed DOC/NE2 Cell 45 UR 
 Lights Flickering 
 Description:  <none> 
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 23067 9/25/2008 Completed DOC/NE2 Cell 50 UR 
 Lights Flickering 
 Description:  <none> 
 23068 9/25/2008 Completed DOC/NE2 Cell 51 UR 
 Lights Flickering 
 Description:  <none> 
 23072 9/25/2008 Completed DOC/NE2 Cell 58 UR 
 Lights Flickering 
 Description:  <none> 
 23081 9/25/2008 Completed DOC/NE2 Cell 75 LR 
 Lights Flickering 
 Description:  <none> 
 23097 9/25/2008 Completed DOC/NE2 Cell 36 LL 
 Lights Flickering 
 Description:  Lights Flickering 
 23161 9/26/2008 Completed DOC/S2 Cell 59 UR 
 Light Cover Damaged or Missing 
 Description:  <none> 
 23182 9/27/2008 Completed DOC/S1 Block 
 Replaced lights 
 Description:  (Fill In)… 
  
 Miscellaneous 
  

 23455 9/29/2008 Completed DOC/NW1 Cell 77 LR 
 Panel Button Inop 
 Description:  (Fill In)… 
  

 23459 9/29/2008 Completed DOC/ODR 
 Deep Fat Fryer Inop 
 Description:  (Fill In)… 
  

 23460 9/29/2008 Completed DOC/LAUNDRY G19 
 Folding Machine Repoted Inop 
 Description:  (Fill In)… 
  

 23519 9/30/2008 Completed DOC/N3 Block 
 No Power in Electrical Outlet 
 Description:  Electrical 
  
 upper left tier socket out 

 Number of Work Orders - Subshop: 681 
 Number of Work Orders - Shop: 681 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 Number of Work Orders - All Shops: 681 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Electronics", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 Electronics 
 <No Subshop Assigned> 
 396 11/16/2007 Completed DOC/SE3 Cell 72 LR 
 control panel light will not go green ja 
 Description:  <none> 
 1235 12/12/2007 Completed DOC/SW1 Block 
 CAMERA MONITOR NOT WORKING 
 Description:  <none> 
 2339 1/2/2008 Completed DOC/VISITOR CORRIDOR 
 Unlisted 
 Description:  (Fill In)… 
  

 2340 1/2/2008 Completed DOC/VISITOR CORRIDOR 
 Unlisted 
 Description:  (Fill In)… 
  

 3580 1/22/2008 Completed DOC/NW3 Control Bubble 
 monitor not displaying camera views + roof leaks 
 Description:  <none> 
 4872 2/14/2008 Completed DOC/SW1 Block 
  2 cameras down 
 Description:  (Fill In)… 
  

 5111 2/16/2008 Completed DOC/S3 Block 
 Camera Mointor is not Working. 
 Description:  <none> 
 5462 2/19/2008 Completed DOC/SE3 Block 
 monitors not working 
 Description:  <none> 
 5968 2/25/2008 Completed DOC/NW2 Block 
 Camera # 8 inoperative 
 Description:  Please check camera #8 it has no picture. 
 6014 2/26/2008 Completed DOC/SE3 Cell 74 LR 
 Knob in the Bubble is Broken Off and cannot operate cell 
 Description:  <none> 

 Printed 4/20/2009 3:39:21 PM Page 1 of  3 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Electronics", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 6466 3/4/2008 Completed DOC/SE3 Block 
 bubble  phone broken  
 Description:  <none> 
 6503 3/4/2008 Completed DOC/VISITOR CORRIDOR 
 FOOT PEDAL INOPERABLE 
 Description:  (Fill In)… 
  

 6820 3/10/2008 Completed DOC/S2 Block 
 Camera # 1 picture is not clear 
 Description:  <none> 
 6821 3/10/2008 Completed DOC/S2 Block 
 No picture on cameras # 2 
 Description:  <none> 
 6822 3/10/2008 Completed DOC/S2 Block 
 No picture on cameras # 4 
 Description:  <none> 
 6824 3/10/2008 Completed DOC/VISITOR CORRIDOR 
 No picture on camera #1 
 Description:  <none> 
 6826 3/10/2008 Completed DOC/SW2 Block 
 CAMERA WIRES EXPOSED 
 Description:  (Fill In)… 
  

 6843 3/10/2008 Completed DOC/S1 Block 
 CAMERA 14 DOWN 
 Description:  (Fill In)… 
  

 7043 3/11/2008 Completed DOC/VISITOR CORRIDOR 
 Camera # 8 outside the visitor entrance on inperimeter 
 Description:  <none> 
 7860 3/20/2008 Completed DOC/NE2 Cell 12 UL 
 Unlisted 
 Description:  <none> 
 7936 3/22/2008 Completed DOC/S2 Control Bubble 
 monitor broke  
 Description:  <none> 
 8790 4/5/2008 Completed DOC/SE2 Control Bubble 
 monitor not working 
 Description:  <none> 
 9894 4/15/2008 Completed DOC/S2 Block 
 Upper level camera needs to point to class room 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Electronics", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 11011 5/5/2008 Completed DOC/SE3 Cell 79 LR 
 control panel knob broken 
 Description:  <none> 
 11568 5/16/2008 Completed DOC/NE2 Block 
 Sick call room on left needs lens cover 
 Description:  <none> 
 15205 7/15/2008 Completed DOC/N1 Block 
 CAMERA #8 INOP 
 Description:  (Fill In)… 
  

 15230 7/16/2008 Completed DOC/SW2 Block 
 camera #1 not clear to record 
 Description:  (Fill In)… 
  

 15290 7/17/2008 Completed DOC/NE2 Block 
 camera #7 not clear 
 Description:  (Fill In)… 
  

 21243 9/9/2008 Completed DOC/NE1 Block 
 Camera Inop 
 Description:  (Fill In)… 
  

 Number of Work Orders - Subshop: 29 
 Number of Work Orders - Shop: 29 

 Number of Work Orders - All Shops: 29 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "HVAC", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 HVAC 
 <No Subshop Assigned> 
 925 12/4/2007 Completed DOC/NE3 Block 
 right side of unit very hot 
 Description:  <none> 
 1245 12/12/2007 Completed DOC/N3 Block 
 temp meter broken 
 Description:  <none> 
 1246 12/12/2007 Completed DOC/N3 Day Room LR 
 c&p office sweltering hot 
 Description:  <none> 
 1247 12/12/2007 Completed DOC/N3 Block 
 control area hot  
 Description:  <none> 
 1320 12/14/2007 Completed DOC/N3 Day Room LR 
 c+p area hot 
 Description:  <none> 
 1321 12/14/2007 Completed DOC/N3 Block 
 left side of unit cold 
 Description:  <none> 
 1437 12/18/2007 Completed DOC/NE3 Block 
 upper right tier reads 78 deg  
 Description:  <none> 
 1438 12/18/2007 Completed DOC/NE3 Day Room LR 
 temperature reads 80 deg  
 Description:  <none> 
 1689 12/21/2007 Completed DOC/N3 Block 
 gym is 92.4 degrees 
 Description:  <none> 
 1900 12/26/2007 Completed DOC/N3 Shower A LL 
 left and right upper tier showers  holes  in vents 
 Description:  <none> 
 2126 12/31/2007 Completed DOC/NW1 Block 
 Unlisted 
 Description:  (Fill In)… 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "HVAC", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 2445 1/3/2008 Completed DOC/VISITOR CORRIDOR 
 Unlisted 
 Description:  (Fill In)… 
  

 2446 1/3/2008 Completed DOC/VISITOR CORRIDOR 
 Unlisted 
 Description:  (Fill In)… 
  
 Phones 
  

 2837 1/9/2008 Completed DOC/Air Handling Unit 1 
 Air Handling Unit - Computer Room, 1/2/2008 
 Description:  <none> 
 2838 1/9/2008 Completed DOC/Air Handling Unit 2 
 Air Handling Unit - Computer Room, 1/2/2008 
 Description:  <none> 
 2839 1/9/2008 Completed DOC/Air Handling Unit 3 
 Air Handling Unit - Computer Room, 1/2/2008 
 Description:  <none> 
 2840 1/9/2008 Completed DOC/Air Handling Unit 3-2 
 Air Handling Unit - Computer Room, 1/2/2008 
 Description:  <none> 
 2841 1/9/2008 Completed DOC/Air Handling Unit 4 
 Air Handling Unit - Computer Room, 1/2/2008 
 Description:  <none> 
 2842 1/9/2008 Completed DOC/Air Handling Unit 5 
 Air Handling Unit - Computer Room, 1/2/2008 
 Description:  <none> 
 2843 1/9/2008 Completed DOC/Air Handling Unit 6 
 Air Handling Unit - Computer Room, 1/2/2008 
 Description:  <none> 
 2844 1/9/2008 Completed DOC/Air Handling Unit 7 
 Air Handling Unit - Computer Room, 1/2/2008 
 Description:  <none> 
 2845 1/9/2008 Completed DOC/Air Handling Unit K 
 Air Handling Unit - Computer Room, 1/2/2008 
 Description:  <none> 
 2846 1/9/2008 Completed DOC/Air Handling Unit L 
 Air Handling Unit - Computer Room, 1/2/2008 
 Description:  <none> 
 2851 1/9/2008 Completed DOC/N1 Common Area 
 Air Handling Unit - Self Contained, 1/2/2008 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "HVAC", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 3183 1/15/2008 Completed DOC/100 
 FIRST FLOOR RECORDS OFFICE COMPLAINING OFFICE IS TOO COLD 
 Description:  (Fill In)… 
  

 3197 1/15/2008 Completed DOC/N3 Block 
 Unlisted 
 Description:  (Fill In)… 
  

 3373 1/17/2008 Completed DOC/200 
  LAW LIBRARY TEMP TOO HOT 
 Description:  (Fill In)… 
  

 3377 1/17/2008 Completed DOC/G01 
  TEMP. IN INFIRMARY IS TOO HOT 
 Description:  (Fill In)… 
  

 3417 1/21/2008 Completed DOC/Generator, Emergency, Penthouse 
 Generator Weekly  Pm, 1/16/2008 
 Description:  <none> 
 3418 1/21/2008 Completed DOC/Generator,Emergency, South Tunnel 
 Generator Weekly  Pm, 1/16/2008 
 Description:  <none> 
 3419 1/21/2008 Completed DOC/Generator, Emergency, North Tunnel 
 Generator Weekly  Pm, 1/16/2008 
 Description:  <none> 
 3420 1/21/2008 Completed DOC/Generator, Emergency, North Tunnel 
 Generator Weekly  Pm, 1/23/2008 
 Description:  <none> 
 3421 1/21/2008 Completed DOC/Generator, Emergency, Penthouse 
 Generator Weekly  Pm, 1/23/2008 
 Description:  <none> 
 3422 1/21/2008 Completed DOC/Generator,Emergency, South Tunnel 
 Generator Weekly  Pm, 1/23/2008 
 Description:  <none> 
 3772 1/29/2008 Completed DOC/Generator,Emergency, South Tunnel 
 Generator Weekly  Pm, 1/30/2008 
 Description:  <none> 
 3773 1/29/2008 Completed DOC/Generator, Emergency, North Tunnel 
 Generator Weekly  Pm, 1/30/2008 
 Description:  <none> 
 3774 1/29/2008 Completed DOC/Generator, Emergency, Penthouse 
 Generator Weekly  Pm, 1/30/2008 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "HVAC", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 3775 1/29/2008 Completed DOC/Air Handling Unit 1 
 Air Handling Unit - Computer Room, 2/4/2008 
 Description:  <none> 
 3776 1/29/2008 Completed DOC/Air Handling Unit 2 
 Air Handling Unit - Computer Room, 2/4/2008 
 Description:  <none> 
 3777 1/29/2008 Completed DOC/Air Handling Unit 3 
 Air Handling Unit - Computer Room, 2/4/2008 
 Description:  <none> 
 3778 1/29/2008 Completed DOC/Air Handling Unit 3-2 
 Air Handling Unit - Computer Room, 2/4/2008 
 Description:  <none> 
 3779 1/29/2008 Completed DOC/Air Handling Unit 4 
 Air Handling Unit - Computer Room, 2/4/2008 
 Description:  <none> 
 3780 1/29/2008 Completed DOC/Air Handling Unit 5 
 Air Handling Unit - Computer Room, 2/4/2008 
 Description:  <none> 
 3781 1/29/2008 Completed DOC/Air Handling Unit 6 
 Air Handling Unit - Computer Room, 2/4/2008 
 Description:  <none> 
 3782 1/29/2008 Completed DOC/Air Handling Unit 7 
 Air Handling Unit - Computer Room, 2/4/2008 
 Description:  <none> 
 3783 1/29/2008 Completed DOC/Air Handling Unit K 
 Air Handling Unit - Computer Room, 2/4/2008 
 Description:  <none> 
 3784 1/29/2008 Completed DOC/Air Handling Unit L 
 Air Handling Unit - Computer Room, 2/4/2008 
 Description:  <none> 
 3787 1/29/2008 Completed DOC/Air Handling Unit 1GB 
 Air Handling Unit - Self Contained, 2/4/2008 
 Description:  <none> 
 3852 2/1/2008 Completed DOC/N3 Block 
  NEED HEAT ADJUSTED/TURNED ON 
 Description:  (Fill In)… 
  

 3858 2/1/2008 Completed DOC/CDF/FEMALE R&D G45 
 NEED HEAT ADJUSTED/TURNED ON 
 Description:  (Fill In)… 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "HVAC", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 4055 2/5/2008 Completed DOC/300 
 NEED VENTS COVERED 
 Description:  (Fill In)… 
  

 5393 2/19/2008 Completed DOC/VAV-197 Admin 3rd FL 
 Floor Contol #3  is Blowing Warm Air instead of Cold Air. 
 Description:  <none> 
 6116 2/27/2008 Completed DOC/Air Handling Unit 1 
 Air Handling Unit - Computer Room, 3/3/2008 
 Description:  <none> 
 7740 3/19/2008 Completed DOC/300 
 LAW LIBRARY/TEMP NEEDS ADJUSTMENT 
 Description:  (Fill In)… 
  
 Ventilation 
  

 8415 3/27/2008 Completed DOC/CDF/FEMALE R&D G45 
 TEMP TOO HIGH 
 Description:  (Fill In)… 
  

 9002 4/7/2008 Completed DOC/N3 Block 
 Unlisted 
 Description:  N3 MECHANICAL ROOM 
 REPLACED 3/8 NIPPLE AND UNION AT LPRV(LOW PRESSURE REDUCING VALVE) AT STEAM RACK 

 9367 4/10/2008 Completed DOC/Air Handling Unit 6 
 BUSTED CHILL WATER COIL 
 Description:  BUSTED CHILL WATER COIL 
  
 Eq# RAHO77CLY 
 SSN FBOU010800899-02 
 UNIT PART# X9-724367-040 
  
 STEAM/COOL WATER 
 COILS-BAD-BUSTED 
 FANS ON 

 9368 4/10/2008 Completed DOC/Air Handling Unit 7 
 CHILLER WATER COIL BUSTED 
 Description:  (Fill In)… 
  
 BUSTED CHILL WATER COIL 
  
 Eq# RAHO77CLY 
 SSN FBOU010800899-02 
 UNIT PART# X9-724367-040 
  
 STEAM/COOL WATER 
 COILS-BAD-BUSTED 
 FANS ON 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "HVAC", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 11539 5/15/2008 Completed DOC/STAFF ENTERANCE G59 
 NEED HEAT 
 Description:  (Fill In)… 
  

 11785 5/21/2008 Completed DOC/N3 Control Bubble 
 TEMPERTURE - VERY COLD 
 Description:  <none> 
 12836 6/12/2008 Completed DOC/200 
 Box 49 Fan inop 
 Description:  (Fill In)… 
  

 12838 6/12/2008 Completed DOC/300 
 Water Treatment for chillers/cooling towers 
 Description:  (Fill In)… 
  

 12839 6/12/2008 Completed DOC/Culinary 
 Temp. needs adjustment 
 Description:  (Fill In)… 
  

 12840 6/12/2008 Completed DOC/300 
 Adjusted AHU"s 
 Description:  (Fill In)… 
  

 12841 6/12/2008 Completed DOC/MAINTENANCE OFFICE B34 
 Ordered parts 
 Description:  (Fill In)… 
  

 12842 6/12/2008 Completed DOC/MAINTENANCE OFFICE B34 
 Meeting 
 Description:  (Fill In)… 
  

 12843 6/12/2008 Completed DOC/300 
 Chillers 
 Description:  (Fill In)… 
  

 12864 6/12/2008 Completed DOC/Air Handling Unit 6 
 Unlisted 
 Description:  (Fill In)… 
  
 Plumbing 
  

 12865 6/12/2008 Completed DOC/300 
 Unlisted 
 Description:  (Fill In)… 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "HVAC", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 12866 6/12/2008 Completed DOC/300 
 Unlisted 
 Description:  (Fill In)… 
  

 12867 6/12/2008 Completed DOC/MAINTENANCE OFFICE B34 
 Unlisted 
 Description:  (Fill In)… 
  

 13662 6/13/2008 Completed DOC/PTHSE Gen. Fan 
 chillers 
 Description:  (Fill In)… 
  

 13663 6/13/2008 Completed DOC/Air Handling Unit 5 
 Unlisted 
 Description:  (Fill In)… 
  

 13661 6/13/2008 Completed DOC/STAFF ENTERANCE G59 
 Too Hot 
 Description:  (Fill In)… 
  
 Plumbing 
  

 13085 6/16/2008 Completed DOC/100 
 TOO COLD 
 Description:  (Fill In)… 
  

 13109 6/16/2008 Completed DOC/Air Handling Unit 6 
 Unlisted 
 Description:  (Fill In)… 
  

 13110 6/16/2008 Completed DOC/Air Handling Unit 5 
 Unlisted 
 Description:  (Fill In)… 
  

 13126 6/16/2008 Completed DOC/Air Handling Unit 6 
 Unlisted 
 Description:  (Fill In)… 
  

 13127 6/16/2008 Completed DOC/Air Handling Unit 7 
 Unlisted 
 Description:  (Fill In)… 
  

 15233 6/16/2008 Completed DOC/SW3 Block 
 Temo too hot 
 Description:  (Fill In)… 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "HVAC", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 15234 6/16/2008 Completed DOC/S1 Block 
 temp too hot 
 Description:  (Fill In)… 
  

 15232 6/16/2008 Completed DOC/PTHSE Gen. Fan 
 Chiller #2 
 Description:  (Fill In)… 
  

 13485 6/20/2008 Completed DOC/Generator, Emergency, Penthouse 
 Generator Weekly  Pm, 6/4/2008 
 Description:  <none> 
 13486 6/20/2008 Completed DOC/Generator, Emergency, North Tunnel 
 Generator Weekly  Pm, 6/4/2008 
 Description:  <none> 
 13487 6/20/2008 Completed DOC/Generator,Emergency, South Tunnel 
 Generator Weekly  Pm, 6/4/2008 
 Description:  <none> 
 13488 6/20/2008 Completed DOC/Air Handling Unit L 
 Air Handling Unit - Computer Room, 6/2/2008 
 Description:  <none> 
 13489 6/20/2008 Completed DOC/Air Handling Unit K 
 Air Handling Unit - Computer Room, 6/2/2008 
 Description:  <none> 
 13490 6/20/2008 Completed DOC/Air Handling Unit 7 
 Air Handling Unit - Computer Room, 6/2/2008 
 Description:  <none> 
 13491 6/20/2008 Completed DOC/Air Handling Unit 6 
 Air Handling Unit - Computer Room, 6/2/2008 
 Description:  <none> 
 13492 6/20/2008 Completed DOC/Air Handling Unit 5 
 Air Handling Unit - Computer Room, 6/2/2008 
 Description:  <none> 
 13493 6/20/2008 Completed DOC/Air Handling Unit 4 
 Air Handling Unit - Computer Room, 6/2/2008 
 Description:  <none> 
 13494 6/20/2008 Completed DOC/Air Handling Unit 3-2 
 Air Handling Unit - Computer Room, 6/2/2008 
 Description:  <none> 
 13495 6/20/2008 Completed DOC/Air Handling Unit 3 
 Air Handling Unit - Computer Room, 6/2/2008 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "HVAC", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 13496 6/20/2008 Completed DOC/Air Handling Unit 2 
 Air Handling Unit - Computer Room, 6/2/2008 
 Description:  <none> 
 13497 6/20/2008 Completed DOC/Air Handling Unit 1 
 Air Handling Unit - Computer Room, 6/2/2008 
 Description:  <none> 
 13500 6/20/2008 Completed DOC/Generator, Emergency, Penthouse 
 Generator Weekly  Pm, 6/18/2008 
 Description:  <none> 
 13501 6/20/2008 Completed DOC/Generator,Emergency, South Tunnel 
 Generator Weekly  Pm, 6/11/2008 
 Description:  <none> 
 13502 6/20/2008 Completed DOC/Generator,Emergency, South Tunnel 
 Generator Weekly  Pm, 6/18/2008 
 Description:  <none> 
 13503 6/20/2008 Completed DOC/Generator, Emergency, North Tunnel 
 Generator Weekly  Pm, 6/11/2008 
 Description:  <none> 
 13504 6/20/2008 Completed DOC/Generator, Emergency, North Tunnel 
 Generator Weekly  Pm, 6/18/2008 
 Description:  <none> 
 13505 6/20/2008 Completed DOC/Generator, Emergency, Penthouse 
 Generator Weekly  Pm, 6/11/2008 
 Description:  <none> 
 13670 6/20/2008 Completed DOC/PTHSE Gen. Fan 
 checked chillers 
 Description:  (Fill In)… 
  

 13671 6/20/2008 Completed DOC/PTHSE Gen. Fan 
 cooling towers 
 Description:  (Fill In)… 
  

 13672 6/20/2008 Completed DOC/PTHSE Gen. Fan 
 Generators 
 Description:  (Fill In)… 
  

 13665 6/24/2008 Completed DOC/PTHSE Gen. Fan 
 checked chillers 
 Description:  (Fill In)… 
  

 13666 6/24/2008 Completed DOC/PTHSE Gen. Fan 
 checked Air Handler Units 
 Description:  (Fill In)… 
  

 Printed 4/20/2009 3:40:51 PM Page 9 of  22 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "HVAC", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 13667 6/24/2008 Completed DOC/PTHSE Gen. Fan 
 checked chillers 
 Description:  (Fill In)… 
  

 13668 6/24/2008 Completed DOC/SE1 Block 
 Unlisted 
 Description:  (Fill In)… 
  

 13669 6/24/2008 Completed DOC/PTHSE Gen. Fan 
 ckecked cooling towers 
 Description:  (Fill In)… 
  

 13684 6/24/2008 Completed DOC/PTHSE Gen. Fan 
 chiller #1 
 Description:  non operational 
 13685 6/24/2008 Completed DOC/PTHSE Gen. Fan 
 chillers 
 Description:  (Fill In)… 
  

 13686 6/24/2008 Completed DOC/10 Gallon Juice Containers 011 
 air conditioner unit down 
 Description:  (Fill In)… 
  

 13687 6/24/2008 Completed DOC/STAFF ENTERANCE G59 
 TOO HOT 
 Description:  (Fill In)… 
  

 13688 6/24/2008 Completed DOC/300 
 LAW LIBRARY TEMP TOO HIGH 
 Description:  (Fill In)… 
  

 13781 6/25/2008 Completed DOC/Generator, Emergency, North Tunnel 
 Generator Weekly  Pm, 6/25/2008 
 Description:  <none> 
 13782 6/25/2008 Completed DOC/Generator, Emergency, Penthouse 
 Generator Weekly  Pm, 6/25/2008 
 Description:  <none> 
 13783 6/25/2008 Completed DOC/Generator,Emergency, South Tunnel 
 Generator Weekly  Pm, 6/25/2008 
 Description:  <none> 
 14190 6/28/2008 Completed DOC/SE2 Cell 72 LR 
 poor ventilation  
 Description:  <none> 
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 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "HVAC", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 14191 6/28/2008 Completed DOC/SE2 Cell 76 LR 
 poor ventilation  
 Description:  <none> 
 18732 7/9/2008 Completed DOC/Generator, Emergency, North Tunnel 
 Generator Weekly  Pm, 7/9/2008 
 Description:  Ran by Theresa Baldwin 
 15160 7/11/2008 Completed DOC/PTHSE Gen. Fan 
 checked chiller 
 Description:  (Fill In)… 
  

 15161 7/11/2008 Completed DOC/Air Handling Unit 1 
 Unlisted 
 Description:  (Fill In)… 
  

 15162 7/11/2008 Completed DOC/Air Handling Unit 3-2 
 checked AHU 
 Description:  (Fill In)… 
  

 15208 7/15/2008 Completed DOC/Air Handling Unit K 
 Unlisted 
 Description:  (Fill In)… 
  

 15421 7/18/2008 Completed DOC/LOADING DOCK B16 
 AC UNIT INOPERABLE 
 Description:  (Fill In)… 
  

 15522 7/21/2008 Completed DOC/MAINTENANCE OFFICE B34 
 TEMPERATURE REPORT 
 Description:  HIGH TEMPERATURES DUE TO HIGH CHILLED WATER TEMPERATURES FOR BUILDING  
 15525 7/21/2008 Completed DOC/MAINTENANCE OFFICE B34 
 LIEBERT UNIT 
 Description:  Wall Crack 
 Ice Machine 
 IT ROOM ADMINISTRATION AREA 

 15640 7/22/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK CHILLERS AND AHU 
 Description:  CHECK UTILITIES FOR CORRECT OPERATION  
 15641 7/22/2008 Completed DOC/MAINTENANCE OFFICE B34 
 JCI 
 Description:  CORRECT ISSUE WITH BAS COMMICATION WITH EQUIPMENT  
 15644 7/22/2008 Completed DOC/MAINTENANCE OFFICE B34 
 TEMPERATURE READINGS  
 Description:  <none> 

 Printed 4/20/2009 3:40:51 PM Page 11 of  22 



 Work Orders by Shop and Subshop 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 15645 7/22/2008 Completed DOC/MAINTENANCE OFFICE B34 
 START CHILLERS  
 Description:  STARTED CHILLERS 2 PURGE NOT WORKING CORRECTLY   
 15647 7/23/2008 Completed DOC/MAINTENANCE OFFICE B34 
 MEET JCI 
 Description:   SENSORS AND BAS OPERATION  
 15650 7/23/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHILLER 3 
 Description:  PLACED CHILLER 3 AT 47 DEGREE CHILLED WATER TEMP BOTH CHILLERS ARE OPERATING AT THIS TIME UNTILL  
 11:00AM 

 15652 7/23/2008 Completed DOC/MAINTENANCE OFFICE B34 
 AHU 1 G B 
 Description:  BELTS ON AHU 1-GB WERE CHECKED DUE TO NOISES  COMING FROM AHU  
 20538 7/23/2008 Completed DOC/Generator,Emergency, South Tunnel 
 Generator Weekly  Pm, 7/23/2008 
 Description:  <none> 
 20539 7/23/2008 Completed DOC/Generator, Emergency, North Tunnel 
 Generator Weekly  Pm, 7/23/2008 
 Description:  <none> 
 15707 7/24/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK DUCT ON BASEMENT LEVEL 
 Description:  WATER COMING FROM DUCT 
 15711 7/24/2008 Completed DOC/MAINTENANCE OFFICE B34 
 AHU 1-GB 
 Description:  FOUND RETURN FAN FOR AHU NOT OPERATING HAD TO PLACE EQUIPMENT IN HAND TO OPERATE SENSOR IS 
BAD  
 INFORMED JCI NEED A FOLLOW UP ON AHU SENSORS FOR MOTOR CONTROL CENTER RETURN FAN NOW OPERATING  

 15741 7/25/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK SPACE COOLER 
 Description:  COMPRESOR SHUTTING ON AND OFF IN ALARM 
 15746 7/25/2008 Completed DOC/MAINTENANCE OFFICE B34 
 ESCORTED IT TO AERAS 
 Description:  <none> 
 15747 7/25/2008 Completed DOC/MAINTENANCE OFFICE B34 
 MONITOR TEMPERATURES  FOR BUILDING  
 Description:  WATCHING TEMPERATURES ON SOUTH AND NORTH SIDES WATCHING CHILLERS AND AHU TEMPERATURES 
MAKING  
 ADJUSTMENTS ON VAV BOXES   

 15751 7/25/2008 Completed DOC/MAINTENANCE OFFICE B34 
 DRIAN LEAKING FROM PENTHOUSE  
 Description:  CRACK IN DRIAN LINE CAUSING LEAKS IN BASMENT BATHROOM WHEN SAFTY VALVE GOES OFF ON HIGH 
PRESSURE  
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "HVAC", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 15997 7/28/2008 Completed DOC/MAINTENANCE OFFICE B34 
 JCI 
 Description:  CHECK SENSORS IN HALLWAYS FOR CORRECT SENSORS READINGS AND ORDER SENSORS AND THERMOSTATS 
FOR  
 BUILDING   

 15998 7/28/2008 Completed DOC/MAINTENANCE OFFICE B34 
 JCI 
 Description:  COMISION BOX 78 VMA FOR OPERATION  
 15999 7/28/2008 Completed DOC/MAINTENANCE OFFICE B34 
 JCI 
 Description:  AHU 2 AND 3 COMISIONING AND CHECKING OPERATION  
 16000 7/28/2008 Completed DOC/MAINTENANCE OFFICE B34 
 COOLER IN ALARM  
 Description:  COMPRESOR IN ALARM STATUS CHECKED RETURN AND EVAPORATOR FILTERS ON UNIT COMPRESSOR MAY 
NEED TO  
 BE CHECKED FOR REFIGERATION CHARGE  

 16193 7/29/2008 Completed DOC/MAINTENANCE OFFICE B34 
 ADMINISTRATION OFFICE 
 Description:  TOO COLD IN AREAS. Went to computer in penthouse and adjusted temperature settings. 
 16379 7/30/2008 Completed DOC/MAINTENANCE OFFICE B34 
 JCI 
 Description:  <none> 
 16380 7/30/2008 Completed DOC/MAINTENANCE OFFICE B34 
 JCI 
 Description:  BAS IN AHU DDC CONTROLERS 
 16381 7/30/2008 Completed DOC/MAINTENANCE OFFICE B34 
 JCI 
 Description:  VAV BOXES BEING CHECKED  
 MOTORS  VMA FUSES BLOWER WHEEL BEING CHECKED AND REPLACED 

 16382 7/30/2008 Completed DOC/MAINTENANCE OFFICE B34 
 JCI  
 Description:  UPLOADING PROGRAMS IN BAS SYSTEM 
 16386 7/30/2008 Completed DOC/MAINTENANCE OFFICE B34 
 TEMPERATURE READINGS 
 Description:  READINGS FOR CELL BLOCKS  
 16387 7/30/2008 Completed DOC/MAINTENANCE OFFICE B34 
 GRAINGERS  
 Description:  SENT WRONG NUMBER OF BOXES  
 16390 7/31/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHILLERS AND AHU 
 Description:  <none> 
 16391 7/31/2008 Completed DOC/MAINTENANCE OFFICE B34 
 TRASH IN AREA 
 Description:  TALKING TO OFFICERS AND WARDEN ABOUT ISSUE  
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "HVAC", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 16392 7/31/2008 Completed DOC/MAINTENANCE OFFICE B34 
 TEMPERATURE READINGS  
 Description:  READINGS FOR CELL BLOCKS ON NORTH AND SOUTH SIDES   
 16395 7/31/2008 Completed DOC/MAINTENANCE OFFICE B34 
 JCI 
 Description:  <none> 
 16458 8/1/2008 Completed DOC/MAINTENANCE OFFICE B34 
 JCI 
 Description:  CHILLERS NOT LOADING PROPERLY DUE TO CURRENT RELAY NEEDS TO  REPLACE JCI ORDERED PART 
 16459 8/1/2008 Completed DOC/MAINTENANCE OFFICE B34 
 JCI 
 Description:  LOOKING FOR MAIN TRANSFORMER BOX TO CORRECT READINGS ON BAS SYSTEM  
 16460 8/1/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK CHILLERS AND AHU 
 Description:  <none> 
 16741 8/4/2008 Completed DOC/MAINTENANCE OFFICE B34 
 BOLAND TRANE  
 Description:  CHEMICAL CLEANING CHILLER 4  
 16742 8/4/2008 Completed DOC/MAINTENANCE OFFICE B34 
 VAV FILTERS  
 Description:  CHANGED FILTERS ON VAV BOXES  
 16743 8/4/2008 Completed DOC/MAINTENANCE OFFICE B34 
 VAV BOXES  
 Description:  DESPOSE OF OLD DIRTY FILTERS 
 16744 8/4/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHILLERS AND AHU  
 Description:  CHECK OPERATIONS OF EQUIPMENT   
 16745 8/4/2008 Completed DOC/MAINTENANCE OFFICE B34 
 LIEBERT UNIT   
 Description:  CALL FOR SENSOR ISSUE FOR LIEBERT UNIT 
 16747 8/5/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK CHILLERS AND AHU 
 Description:  CHECK OPERATION OF EQUIPMENT  
 16748 8/5/2008 Completed DOC/MAINTENANCE OFFICE B34 
 AHU 7 
 Description:  AHU IN ALARM HEATING VALVE AT 100% OA TEMPERATURE 73°F 
 16749 8/5/2008 Completed DOC/MAINTENANCE OFFICE B34 
 SPOT COOLER 
 Description:  WATER ON FLOOR  
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "HVAC", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 16750 8/5/2008 Completed DOC/MAINTENANCE OFFICE B34 
 AHU 2 
 Description:  RETRIEVED REPLCEMENT OF RETURN AIR DAMPER ACTUATOR INFORMATION AHU WAS SHUT DOWN AND PLACED  
 BACK ON LINE 

 16751 8/5/2008 Completed DOC/MAINTENANCE OFFICE B34 
 TRANE PACKAGE UNIT 
 Description:  FOUND PANEL OPEN TO PACKAGE UNIT ON ROOF SAW OTHERS OPEN 
 UNIT AND DID NOT CLOSE UNIT PROPERLY   

 16752 8/5/2008 Completed DOC/MAINTENANCE OFFICE B34 
 WALK THROUGH WITH CGL MANAGEMENT ERALE 
 Description:  <none> 
 16766 8/6/2008 Completed DOC/MAINTENANCE OFFICE B34 
 LAUNDRY AHU 
 Description:  HOT ZONES  
 20807 8/6/2008 Completed DOC/Generator,Emergency, South Tunnel 
 Generator Weekly  Pm, 8/6/2008 
 Description:  <none> 
 20808 8/6/2008 Completed DOC/Generator, Emergency, North Tunnel 
 Generator Weekly  Pm, 8/6/2008 
 Description:  <none> 
 17442 8/11/2008 Completed DOC/MAINTENANCE OFFICE B34 
 MOVE AND COOL 
 Description:  FLOAT OUT OF POSITION CAUSING SUPPLY FAN TO MAKE LOUD SOUND AND COMPRESSOR WOULD NOT COME 
ON 

 17443 8/12/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK AHU AND CHILLERS  
 Description:  CHECK OPERATION OF EQUIPMENT  
 17444 8/12/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK AHU AND CHILLERS  
 Description:  CHECK OPERATION OF EQUIPMENT  
 17445 8/12/2008 Completed DOC/MAINTENANCE OFFICE B34 
 TEMPERATURE READINGS  
 Description:  TEMPERATURE OF CELL BLOCKS TO ADMINISTRATION  
 17446 8/12/2008 Completed DOC/MAINTENANCE OFFICE B34 
 COOLING TOWER 2 
 Description:  REPLCEMENT OF COOLING TOWER FAN FOR YORK CHILLERS  
 17447 8/12/2008 Completed DOC/MAINTENANCE OFFICE B34 
 JCI 
 Description:  VAV BOXES BEING REPAIRED BY JCI  
 17449 8/12/2008 Completed DOC/MAINTENANCE OFFICE B34 
 COMMAND CENTER  
 Description:  FOLLOWED UP ON SPACE COOLER  
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "HVAC", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 17450 8/12/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK FILTERS IN PENTHOUSE MECHNICAL ROOMS 
 Description:  MECHNICAL ROOM AHU FILTERS NEED TO BE CHANGED  
 17451 8/12/2008 Completed DOC/MAINTENANCE OFFICE B34 
 TEMPERATURES  
 Description:  CHECK 3RD FLOORS THRU 1  
 20822 8/13/2008 Completed DOC/Generator,Emergency, South Tunnel 
 Generator Weekly  Pm, 8/13/2008 
 Description:  <none> 
 20823 8/13/2008 Completed DOC/Generator, Emergency, North Tunnel 
 Generator Weekly  Pm, 8/13/2008 
 Description:  <none> 
 20824 8/13/2008 Completed DOC/Generator, Emergency, Penthouse 
 Generator Weekly  Pm, 8/13/2008 
 Description:  <none> 
 17540 8/13/2008 Completed DOC/MAINTENANCE OFFICE B34 
 JCI 
 Description:  REPLCEMENT OF CHILLED WATER VALVES ON AHU  
 17541 8/13/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHEC  CHILLERS AND AHU 
 Description:  CHECK EQUIPMENT OPERATION   
 17542 8/13/2008 Completed DOC/MAINTENANCE OFFICE B34 
 SOUTH SIDE AHU 
 Description:  FOUND AHU IN PURGE MODE STARTED AT 12:00AM TO 8:00AM 
 17543 8/13/2008 Completed DOC/MAINTENANCE OFFICE B34 
 COOLING TOWERS 2 
 Description:  COOLING TOWER STORE WORKING ON CT FAN 4 AND MOTOR  
 17544 8/13/2008 Completed DOC/MAINTENANCE OFFICE B34 
 JCI 
 Description:  MEETING WITH JCI IN PARKING LOT AND CLEARED TOOLS AND MATERIALS THROUGH GATE AND LOADING DOCK 
AREA  

 17545 8/13/2008 Completed DOC/MAINTENANCE OFFICE B34 
 COOLING TOWER STORE 
 Description:  CLEARED TOOLS AND MATERIALS THROUGH LOADING DOCK AND COMMAND TOWERS  
 17546 8/13/2008 Completed DOC/MAINTENANCE OFFICE B34 
 MEETING  
 Description:  <none> 
 17547 8/13/2008 Completed DOC/MAINTENANCE OFFICE B34 
 OFFICE MATERIALS  
 Description:  BEING CLEANING AND OFFICE MATERIALS TO PENTHOUSE   
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "HVAC", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 17548 8/13/2008 Completed DOC/MAINTENANCE OFFICE B34 
 NORTH SOUTH BLOCKS  
 Description:  CHECK BUILDING TEMPERATURES  
 17549 8/13/2008 Completed DOC/MAINTENANCE OFFICE B34 
 COOLING TOWER 
 Description:  RESET VIBRATION SENOR 
 17710 8/14/2008 Completed DOC/MAINTENANCE OFFICE B34 
 JCI 
 Description:  REPLCEMENT OF CHILLED WATER VALVES ON AHU  
 17711 8/14/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHILLERS AND AHU 
 Description:  CHECK OPERATION OF EQUIPMENT  
 17714 8/14/2008 Completed DOC/MAINTENANCE OFFICE B34 
 FILTERS  
 Description:  CHANGING FILTERS ON KITCHEN AHU 
 17718 8/15/2008 Completed DOC/MAINTENANCE OFFICE B34 
 JCI 
 Description:  M 
 17719 8/15/2008 Completed DOC/MAINTENANCE OFFICE B34 
 TEMPATURE READINGS  
 Description:  CHECK TEMPERATURES IN BLOCKS  
 18082 8/18/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CONTACTING  CGL STAFF 
 Description:  CONTACTING CGL EMPLOYEES ABOUT ISSUES THAT NEED TO BE ADDRESSED AND WAITING FOR RESPONSE 
FROM  
 HEADQUARTERS MAKING SURE PAPERWORK IS SENT AND CORRECT LABTOP AND MATERIALS NEEDED TO PERFOM JOB  

 18083 8/18/2008 Completed DOC/MAINTENANCE OFFICE B34 
 TEMPERATURE READINGS  
 Description:  CELL BLOCKS TEMPERATURE READINGS   
 18084 8/18/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHILLER 2 
 Description:  CHILLER 2 WILL NOT COME ON AND WILL NOT RESPOND IN NORMAL OPERATION OFF ON HIGH MOTOR 
TEMPERATURE  
 AND STARTER FAULT ALARM   

 18462 8/19/2008 Completed DOC/MAINTENANCE OFFICE B34 
 AHU KITCHEN  
 Description:  CHANGE FILTERS IN AHU  
 18464 8/19/2008 Completed DOC/MAINTENANCE OFFICE B34 
 TEMPERATURE READINGS  
 Description:  READINGS OF CELL BLOCKS NORTH AND SOUTH SIDES  
 18465 8/19/2008 Completed DOC/MAINTENANCE OFFICE B34 
 FILTER TRASH  
 Description:  PLACE TRASH NEAR DOOR FOR REMOVAL  
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "HVAC", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 20825 8/20/2008 Completed DOC/Generator,Emergency, South Tunnel 
 Generator Weekly  Pm, 8/20/2008 
 Description:  <none> 
 20826 8/20/2008 Completed DOC/Generator, Emergency, North Tunnel 
 Generator Weekly  Pm, 8/20/2008 
 Description:  <none> 
 20827 8/20/2008 Completed DOC/Generator, Emergency, Penthouse 
 Generator Weekly  Pm, 8/20/2008 
 Description:  <none> 
 18466 8/20/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK CHILLERS AND AHU 
 Description:  CHECK EQUIPMENT OPERATION  
 18468 8/20/2008 Completed DOC/MAINTENANCE OFFICE B34 
 TRASH  
 Description:  REMOVED TRASH FROM PENTHOUSE  
 18470 8/20/2008 Completed DOC/MAINTENANCE OFFICE B34 
 AHU 1-GB 
 Description:  BEARING PROLBEM ON BLOWER HOUSING SHAFT 
 18733 8/21/2008 Completed DOC/Generator, Emergency, Penthouse 
 Generator Weekly  Pm, 7/9/2008 
 Description:  Ran by Theresa Baldwin 
 18735 8/21/2008 Completed DOC/Generator,Emergency, South Tunnel 
 Generator Weekly  Pm, 7/16/2008 
 Description:  Ran by Theresa Baldwin 
 18736 8/21/2008 Completed DOC/Generator, Emergency, North Tunnel 
 Generator Weekly  Pm, 7/16/2008 
 Description:  Ran by Theresa Baldwin 
 18737 8/21/2008 Completed DOC/Generator, Emergency, Penthouse 
 Generator Weekly  Pm, 7/16/2008 
 Description:  Ran by Theresa Baldwin 
 19278 8/25/2008 Completed DOC/MAINTENANCE OFFICE B34 
 AHU 1-GB 
 Description:  PLACED FILTER MEDIA BACK IN AHU CHECKED BEARINGS AND SUPPLY FAN   
 19279 8/25/2008 Completed DOC/MAINTENANCE OFFICE B34 
 WATER TREATMENT  
 Description:  CHECK LEVELS OF TREATMENT  
 19281 8/25/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CLEAN OFFICE 
 Description:  <none> 
 19509 8/26/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK CHILLERS AND AHU 
 Description:  CHECK OPERATION OF EQUIPMENT  
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "HVAC", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 19511 8/26/2008 Completed DOC/MAINTENANCE OFFICE B34 
 AHU 2 
 Description:  AHU HAD TO BE RESET AND TEMPERATURE AJUSTMENTS HAD TO BE MADE VFD DRIVES CHECKED AND RESET  

 20841 8/27/2008 Completed DOC/Generator,Emergency, South Tunnel 
 Generator Weekly  Pm, 8/27/2008 
 Description:  <none> 
 20842 8/27/2008 Completed DOC/Generator, Emergency, North Tunnel 
 Generator Weekly  Pm, 8/27/2008 
 Description:  <none> 
 19677 8/27/2008 Completed DOC/MAINTENANCE OFFICE B34 
 AHU 3-2 
 Description:  AJUSTMENTS MADE ON DISCHARGE AIR TEMPERATURE  
 19678 8/27/2008 Completed DOC/MAINTENANCE OFFICE B34 
 AHU 1-GB 
 Description:  FEMALE R AND D TOO COLD HAD TO MAKE ADJUSTMENTS ON COOLING VALVE FOR DISCHARGE AIR 
TEMPERATURE  

 19679 8/27/2008 Completed DOC/MAINTENANCE OFFICE B34 
 SERVICEMAX  
 Description:  SERVICEMAX CHECKING AHU 3 RETURN FAN FOR REPLCEMENT  CHECKING PENTHOUSE AHU PROLBEMS AND 
LISTING  
 THEM FOR REPAIR TO REPORT TO MANAGEMENT  

 19680 8/27/2008 Completed DOC/MAINTENANCE OFFICE B34 
 COMPUTER  
 Description:  INSTALLED WINDOWS PROGRAMS IN BAS SYSTEM COMPUTER  
 19824 8/28/2008 Completed DOC/MAINTENANCE OFFICE B34 
 VAV BOX 87 
 Description:  BOX TEMPERATURE 87° 
 19825 8/28/2008 Completed DOC/MAINTENANCE OFFICE B34 
 T N A 
 Description:  2ND FLOOR  
 20027 8/29/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK CHILLERS AND AHU 
 Description:  CHECK EQUIPMENT OPERATIONS 
 20707 9/4/2008 Completed DOC/MAINTENANCE OFFICE B34 
 SERVICEMAX  
 Description:  CHECK FOR ESTIMATE FOR AHU 3 RETURN FAN REPLCEMENT  
 20710 9/4/2008 Completed DOC/MAINTENANCE OFFICE B34 
 AHU 7 
 Description:  AHU IN ALARM SUPPLY AND RETURN FANS DOWN 
 20855 9/5/2008 Completed DOC/MAINTENANCE OFFICE B34 
 TEMPERATURE READINGS  
 Description:  CELL BLOCK READINGS 
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 Filter: Priority = "2", Shop = "HVAC", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 20857 9/5/2008 Completed DOC/MAINTENANCE OFFICE B34 
 COMMAND CENTER  
 Description:  SPACE COOLER ALARM LIGHT ON 
 22794 9/8/2008 Completed DOC/MAINTENANCE OFFICE B34 
 BOLAND TRANE  
 Description:  CHECK CHILLER OPERATION CHILLER FAULT   
 22798 9/9/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK CHILLERS AND AHU 
 Description:  TURNED ON CHILLER 1 
 21377 9/10/2008 Completed DOC/Generator,Emergency, South Tunnel 
 Generator Weekly  Pm, 9/3/2008 
 Description:  <none> 
 21378 9/10/2008 Completed DOC/Air Handling Unit L 
 Air Handling Unit - Computer Room, 9/2/2008 
 Description:  <none> 
 21379 9/10/2008 Completed DOC/Air Handling Unit K 
 Air Handling Unit - Computer Room, 9/2/2008 
 Description:  <none> 
 21380 9/10/2008 Completed DOC/Air Handling Unit 7 
 Air Handling Unit - Computer Room, 9/2/2008 
 Description:  <none> 
 21381 9/10/2008 Completed DOC/Air Handling Unit 6 
 Air Handling Unit - Computer Room, 9/2/2008 
 Description:  <none> 
 21382 9/10/2008 Completed DOC/Air Handling Unit 5 
 Air Handling Unit - Computer Room, 9/2/2008 
 Description:  <none> 
 21383 9/10/2008 Completed DOC/Air Handling Unit 4 
 Air Handling Unit - Computer Room, 9/2/2008 
 Description:  <none> 
 21384 9/10/2008 Completed DOC/Air Handling Unit 3-2 
 Air Handling Unit - Computer Room, 9/2/2008 
 Description:  <none> 
 21385 9/10/2008 Completed DOC/Air Handling Unit 3 
 Air Handling Unit - Computer Room, 9/2/2008 
 Description:  <none> 
 21386 9/10/2008 Completed DOC/Air Handling Unit 2 
 Air Handling Unit - Computer Room, 9/2/2008 
 Description:  <none> 
 21387 9/10/2008 Completed DOC/Air Handling Unit 1 
 Air Handling Unit - Computer Room, 9/2/2008 
 Description:  <none> 
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 Filter: Priority = "2", Shop = "HVAC", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 21388 9/10/2008 Completed DOC/Generator, Emergency, North Tunnel 
 Generator Weekly  Pm, 9/3/2008 
 Description:  <none> 
 21390 9/10/2008 Completed DOC/MAINTENANCE OFFICE B34 
 Air Handling Unit - Self Contained, 9/2/2008 
 Description:  <none> 
 22800 9/23/2008 Completed DOC/MAINTENANCE OFFICE B34 
 TOO HOT 
 Description:  TOO HOT T STATS CALABRATION NEEDED  
 22802 9/23/2008 Completed DOC/MAINTENANCE OFFICE B34 
 FILTERS 
 Description:  FILTERS NEED TO BE CHANGED  
 22803 9/23/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK CHILLERS AND AHU 
 Description:  EQUIPMENT OPERATION  
 22804 9/23/2008 Completed DOC/MAINTENANCE OFFICE B34 
 TOO HOT  
 Description:  CHECK THERMOSTATS AND CALABRATE IN OFFICE SPACES  
 22805 9/23/2008 Completed DOC/MAINTENANCE OFFICE B34 
 ORDER PARTS FOR 
 Description:  HVAC HEAT PUMP  
 22806 9/23/2008 Completed DOC/MAINTENANCE OFFICE B34 
 NO HEAT  
 Description:  REPLCEMENT OF THERMOSTAT AND  FUSE ON TRANSFORMER HEATING AND COOLING TEST PERFOMED   
 22807 9/23/2008 Completed DOC/MAINTENANCE OFFICE B34 
 TOO HOT 
 Description:  AHU 1-GB TURNED OFF DUE TO A TOO COLD CALL BY RANDY  
 22784 9/23/2008 Completed DOC/CDF/Tower 
 No heat 
 Description:  (Fill In)… 
  

 22808 9/23/2008 Completed DOC/MAINTENANCE OFFICE B34 
 GRAINGERS  
 Description:  RPLACEMENT ITEMS FOR WATCH TOWER  
 22991 9/24/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK AHU AND CHILLERS  
 Description:  EQUIPMENT OPERATION  
 22993 9/24/2008 Completed DOC/MAINTENANCE OFFICE B34 
 SECURITY OFFICE 
 Description:  SEAL LEAK NEAR ACCESS PA NEL DOOR  
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 22994 9/24/2008 Completed DOC/MAINTENANCE OFFICE B34 
 207  F  MAJOR BROWN 
 Description:  CALABRATED THERMOSTAT REMOVED DEBRIS FROM SUPPLY REGESTER 
 22995 9/24/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CELL BLOCK 34 
 Description:  TOO COLD 
 22999 9/24/2008 Completed DOC/MAINTENANCE OFFICE B34 
 PENTHOUSE MATERIALS  
 Description:  MOVE BLUE PRINT MATERIALS TO PENTHOUSE   
 23683 9/30/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK LOADING DOCK TEMPERATURE  
 Description:  TOO HOT IN LOADING DOCK OFFICE  
 23684 9/30/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK 3RD FLOOR TEMPERATURES  
 Description:  CHECK OFFICES AND DOCTORS AREA 
 23685 9/30/2008 Completed DOC/MAINTENANCE OFFICE B34 
 ROOM 319 TOO COLD  
 Description:  TOO MUCH AIR FLOW TOO COLD 
 23686 9/30/2008 Completed DOC/MAINTENANCE OFFICE B34 
 TOO COLD 
 Description:  TOO COLD 
 Number of Work Orders - Subshop: 268 
 Number of Work Orders - Shop: 268 

 Number of Work Orders - All Shops: 268 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Miscellaneous", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 Miscellaneous 
 <No Subshop Assigned> 
 2055 12/28/2007 Completed DOC/Ansul Fire Suppression 001 
 Unlisted 
 Description:  (Fill In)… 
  

 2087 12/30/2007 Completed DOC/S1 Cell 32 LL 
 s0-1-cell-32-qlass-missing 
 Description:  <none> 
 2168 12/31/2007 Completed DOC/S1 Cell 44 UR 
 Unlisted 
 Description:  <none> 
 3131 1/14/2008 Completed DOC/100 
 Unlisted 
 Description:  (Fill In)… 
  

 3140 1/14/2008 Completed DOC/VISITOR CORRIDOR 
 Unlisted 
 Description:  (Fill In)… 
  

 3254 1/15/2008 Completed DOC/S1 Cell 43 UR 
 no fixtures 
 Description:  <none> 
 3423 1/21/2008 Completed DOC/B37 
 Fire Alarm System, 1/21/2008 
 Description:  <none> 
 3424 1/21/2008 Completed DOC/B20 
 Portable Fire Extinguishers, 1/21/2008 
 Description:  <none> 
 3425 1/21/2008 Completed DOC/B30 
 Chille, Centrifugal water cooled, over 100 tons, 1/21/2008 
 Description:  <none> 
 3426 1/21/2008 Completed DOC/B29 
 Automatic Sprinkler System, 1/21/2008 
 Description:  <none> 

 Printed 4/20/2009 3:41:27 PM Page 1 of  11 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Miscellaneous", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 4350 2/7/2008 Completed DOC/SE1 Block 
 Unlisted 
 Description:  <none> 
 5026 2/15/2008 Completed DOC/LAUNDRY G19 
 WASHER NEED INVERTER 
 Description:  (Fill In)… 
  

 5098 2/16/2008 Completed DOC/S1 Block 
 glass broken  
 Description:  <none> 
 5114 2/16/2008 Completed DOC/MALE R&D G43 
 WELDING JOB 
 Description:  <none> 
 5173 2/17/2008 Completed DOC/NW2 Cell 53 UR 
 cell molded 
 Description:  <none> 
 5236 2/18/2008 Completed DOC/S1 Cell 32 LL 
 broken plexiglass  
 Description:  <none> 
 5237 2/18/2008 Completed DOC/S1 Cell 26 LL 
 broken plexiglass  
 Description:  <none> 
 5333 2/18/2008 Completed DOC/S3 Cell 54 UR 
 HOLE IN WLL 
 Description:  <none> 
 5272 2/18/2008 Completed DOC/NW3 Chase Closet 01 UL 
 Unlisted 
 Description:  <none> 
 5284 2/18/2008 Completed DOC/NW2 Cell 53 UR 
 Unlisted 
 Description:  <none> 
 5421 2/19/2008 Completed DOC/SW3 Cell 67 LR 
  NEED METAL PIECE REMOVED HANGING FROM BED 
 Description:  (Fill In)… 
  

 5496 2/20/2008 Completed DOC/NW2 Cell 53 UR 
 celll  molded 
 Description:  <none> 
 5615 2/20/2008 Completed DOC/NE2 Cell 33 LL 
 mold growing 
 Description:  <none> 

 Printed 4/20/2009 3:41:27 PM Page 2 of  11 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
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 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 5616 2/20/2008 Completed DOC/NE2 Cell 34 LL 
 mold growing 
 Description:  <none> 
 5617 2/20/2008 Completed DOC/NE2 Cell 58 UR 
 mold growing 
 Description:  <none> 
 5621 2/20/2008 Completed DOC/NW2 Cell 74 LR 
 Unlisted 
 Description:  <none> 
 5622 2/20/2008 Completed DOC/NW2 Cell 53 UR 
 mold growing 
 Description:  <none> 
 5691 2/21/2008 Completed DOC/NW2 Cell 74 LR 
 mold growing 
 Description:  <none> 
 5718 2/21/2008 Completed DOC/NE2 Block 
 Unlisted 
 Description:  <none> 
 5752 2/22/2008 Completed DOC/LAUNDRY G19 
 Washing Machine #4 
 Description:  Please check washing machine #4 it is inoperative 
 5753 2/22/2008 Completed DOC/LAUNDRY G19 
 washing machine #2 
 Description:  please check washing machine #2 it is inoperative 
 5754 2/22/2008 Completed DOC/LAUNDRY G19 
 washing machine #1 
 Description:  please check washing machine #1 it is inoperative 
 5755 2/22/2008 Completed DOC/LAUNDRY G19 
 washing machine #5 
 Description:  please check washing machine #5 it is inoprative 
 5756 2/22/2008 Completed DOC/LAUNDRY G19 
 Dryer #1 
 Description:  please check dryer #1 it is inoperative 
 5757 2/22/2008 Completed DOC/LAUNDRY G19 
 Dryer #2 
 Description:  please check Dryer #2 it is inoperative 
 5758 2/22/2008 Completed DOC/LAUNDRY G19 
 Dryer #4 
 Description:  please check Dryer #4 it is inoperative 
 5759 2/22/2008 Completed DOC/LAUNDRY G19 
 Laundry folder 
 Description:  please check the laundry folder the back bearing is making a noise, please see Cpl. Jameson for more info 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Miscellaneous", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 5799 2/22/2008 Completed DOC/NW2 Cell 74 LR 
 Unlisted 
 Description:  <none> 
 5814 2/23/2008 Completed DOC/S3 Block 
 Cells # 54 & 57 Have a Hole in the wall. 
 Description:  <none> 
 5854 2/23/2008 Completed DOC/NW2 Cell 53 UR 
 Unlisted 
 Description:  <none> 
 5890 2/24/2008 Completed DOC/S3 Block 
 Cells # 54 & 57 Have a Hole in the wall. 
 Description:  <none> 
 5938 2/25/2008 Completed DOC/S3 Block 
 Cells # 54 & 57 has a Hole in the Wall 
 Description:  <none> 
 6010 2/26/2008 Completed DOC/S3 Block 
 Cells #54 & 57 have a Hole in the Wall. 
 Description:  <none> 
 6059 2/26/2008 Completed DOC/S1 Cell 32 LL 
 broken plexiglass 
 Description:  <none> 
 6368 3/2/2008 Completed DOC/S3 Block 
 Cells # 54 & 57 has A HOLE IN The Wall. 
 Description:  <none> 
 6504 3/4/2008 Completed DOC/G01 
 ELEVATOR INOPERABLE 
 Description:  (Fill In)… 
  

 7121 3/8/2008 Completed DOC/S3 Block 
 Unlisted 
 Description:  <none> 
 7122 3/9/2008 Completed DOC/S3 Block 
 Unlisted 
 Description:  <none> 
 7123 3/10/2008 Completed DOC/S3 Block 
 Unlisted 
 Description:  <none> 
 7124 3/11/2008 Completed DOC/S3 Block 
 Cells # 54 & 57 has a Hole in the Wall. 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Miscellaneous", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 7422 3/15/2008 Completed DOC/S3 Block 
 Unlisted 
 Description:  <none> 
 7505 3/16/2008 Completed DOC/S3 Block 
 Unlisted 
 Description:  <none> 
 7457 3/16/2008 Completed DOC/S1 Cell 26 LL 
 Unlisted 
 Description:  <none> 
 7458 3/16/2008 Completed DOC/S1 Cell 32 LL 
 Unlisted 
 Description:  <none> 
 7518 3/17/2008 Completed DOC/S3 Block 
 Unlisted 
 Description:  <none> 
 7486 3/17/2008 Completed DOC/NE2 Cell 33 LL 
 molded 
 Description:  <none> 
 7487 3/17/2008 Completed DOC/NE2 Cell 04 UL 
 molded 
 Description:  <none> 
 7550 3/17/2008 Completed DOC/S3 Cell 54 UR 
 Unlisted 
 Description:  <none> 
 7694 3/19/2008 Completed DOC/S3 Block 
 Cells # 54 & 57 has a Hole in the Wall. 
 Description:  <none> 
 7729 3/19/2008 Completed DOC/S3 Cell 54 UR 
 holes in wall 
 Description:  <none> 
 7730 3/19/2008 Completed DOC/S3 Cell 57 UR 
 holes in wall 
 Description:  <none> 
 7949 3/23/2008 Completed DOC/S3 Block 
 Cells # 54 & 57 has a Hole in the  Wall. 
 Description:  <none> 
 7965 3/23/2008 Completed DOC/NW2 Block 
 fruit flies in lower showers 
 Description:  <none> 
 7988 3/24/2008 Completed DOC/S3 Block 
 Cells # 54 & 57 has a Hole in the Wall. 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Miscellaneous", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 8228 3/25/2008 Completed DOC/S3 Block 
 Cells 54 & 57 has A Hole in the Wall. 
 Description:  <none> 
 8312 3/26/2008 Completed DOC/S3 Block 
 Unlisted 
 Description:  <none> 
 8249 3/26/2008 Completed DOC/SE3 Block 
 FAN INOPERABLE 
 Description:  (Fill In)… 
  

 9262 3/29/2008 Completed DOC/S3 Block 
 Unlisted 
 Description:  <none> 
 9263 3/30/2008 Completed DOC/S3 Block 
 Unlisted 
 Description:  <none> 
 8500 3/31/2008 Completed DOC/S3 Block 
 Unlisted 
 Description:  <none> 
 8628 4/1/2008 Completed DOC/NE2 Cell 33 LL 
 mold inside cells 
 Description:  <none> 
 8640 4/2/2008 Completed DOC/S3 Block 
 Unlisted 
 Description:  <none> 
 8835 4/5/2008 Completed DOC/S1 Cell 26 LL 
 plexi glass broken  
 Description:  <none> 
 8838 4/5/2008 Completed DOC/S1 Cell 32 LL 
 plexi glass broken  
 Description:  <none> 
 8888 4/6/2008 Completed DOC/S1 Cell 26 LL 
 plexiglass broken  
 Description:  <none> 
 8894 4/6/2008 Completed DOC/S1 Cell 32 LL 
 plexiglass broken  
 Description:  <none> 
 8897 4/6/2008 Completed DOC/S1 Block 
 hole in ceiling ,sallyport holding cage 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Miscellaneous", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 9267 4/7/2008 Completed DOC/S3 Block 
 Unlisted 
 Description:  <none> 
 8980 4/7/2008 Completed DOC/N3 Shower B LR 
 shower drain missing DOH 
 Description:  <none> 
 8983 4/7/2008 Completed DOC/N3 Gymnasium 
 floor damage DOH 
 Description:  <none> 
 9077 4/8/2008 Completed DOC/S1 Block 
 drain covers 
 Description:  <none> 
 9073 4/8/2008 Completed DOC/S3 Block 
 Unlisted 
 Description:  <none> 
 9252 4/8/2008 Completed DOC/NE2 Cell 33 LL 
 mold on floor 
 Description:  <none> 
 9253 4/8/2008 Completed DOC/NE2 Cell 38 LL 
 mold on floor 
 Description:  <none> 
 9254 4/8/2008 Completed DOC/NE2 Cell 54 UR 
 mold on floor 
 Description:  <none> 
 9522 4/11/2008 Completed DOC/SE2 Cell 46 UR 
 Unlisted 
 Description:  mold growth increasing 
 9553 4/12/2008 Completed DOC/SW3 Block 
 all is secure 
 Description:  <none> 
 9949 4/14/2008 Completed DOC/S3 Block 
 Unlisted 
 Description:  <none> 
 9648 4/14/2008 Completed DOC/S3 Block 
 54 57 holes in walls 
 Description:  <none> 
 9760 4/15/2008 Completed DOC/S1 Block 
 holding  cell  
 Description:  <none> 
 9755 4/15/2008 Completed DOC/S3 Block 
 Unlisted 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Miscellaneous", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 9969 4/16/2008 Completed DOC/S1 Block 
 holding cages 
 Description:  <none> 
 10396 4/21/2008 Completed DOC/S3 Cell 57 UR 
 whole in the wall 
 Description:  <none> 
 10509 4/22/2008 Completed DOC/KITCHEN B39 
 FOOD WARMERS NOT WORKING 
 Description:  (Fill In)… 
  

 10578 4/24/2008 Completed DOC/S3 Cell 56 UR 
 Parking Arm Gates 
 Description:  <none> 
 10741 4/28/2008 Completed DOC/SE2 Cell 66 LR 
 mold on back of cell  
 Description:  <none> 
 10804 4/29/2008 Completed DOC/SE2 Cell 66 LR 
 mold growing on back wall 
 Description:  (Fill In)… 
  

 11935 5/26/2008 Completed DOC/SE3 Cell 53 UR 
 Unlisted MOLD AROUND WINDOW  
 Description:  <none> 
 12240 5/29/2008 Completed DOC/S2 Block 
 shelf needs removel 
 Description:  (Fill In)… 
  

 12408 6/2/2008 Completed DOC/SW2 Cell 27 LL 
 Unlisted 
 Description:  (Fill In)… 
  
 Doors 
  

 12409 6/2/2008 Completed DOC/SW2 Cell 32 LL 
 Unlisted 
 Description:  (Fill In)… 
  
 Doors 
  

 12787 6/11/2008 Completed DOC/G01 
 Panel Open 
 Description:  (Fill In)… 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Miscellaneous", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 12837 6/12/2008 Completed DOC/MAINTENANCE OFFICE B34 
 Ordered Parts 
 Description:  (Fill In)… 
  

 13664 6/24/2008 Completed DOC/SW2 Block 
 clean-up of unit 
 Description:  (Fill In)… 
  

 14189 6/28/2008 Completed DOC/SE2 Cell 55 UR 
 mold in cell 
 Description:  <none> 
 14637 7/2/2008 Completed DOC/VAV-140 Admin 2nd FL 
 THE MIRROR FOR THE SOUTH SIDE IS ABOUT TO FALL 
 Description:  <none> 
 16261 7/29/2008 Completed DOC/S1 Cell 25 LL 
 cell plexiglass broke  
 Description:  <none> 
 16265 7/29/2008 Completed DOC/S1 Cell 32 LL 
 no plexiglass  
 Description:  <none> 
 16430 7/31/2008 Completed DOC/S1 Cell 32 LL 
 no plexiglass  
 Description:  <none> 
 16514 8/2/2008 Completed DOC/SW1 Cell 59 UR 
 sink and toilet dirty needs cleaning  
 Description:  <none> 
 17146 8/8/2008 Completed DOC/S1 Cell 26 LL 
 Unlisted,plexiglass broken 
 Description:  <none> 
 17716 8/14/2008 Completed DOC/MAINTENANCE OFFICE B34 
 BLUE PRINT HANGERS 
 Description:  ASSEMBLED BLUE PRINT HANGER 
 17717 8/14/2008 Completed DOC/MAINTENANCE OFFICE B34 
 BLUE PRINT HANGER 
 Description:  ORDER BLUE PRINT CLAMPS FOR BLUE PRINT HANGER SOLD SEPARATE  
 18085 8/18/2008 Completed DOC/MAINTENANCE OFFICE B34 
 BLUE PRINT RACKS 
 Description:  RACKS NEED TO BE ASSIMBLED  
 18469 8/20/2008 Completed DOC/MAINTENANCE OFFICE B34 
 PENTHOUSE OFFICE 
 Description:  CLEAN FLOOR LAY OUT BLUE PRINTS 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Miscellaneous", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 18618 8/21/2008 Completed DOC/200 
 Range Hood Needs to be cleaned 
 Description:  (Fill In)… 
  

 18824 8/21/2008 Completed DOC/S3 Cell 54 UR 
 hole in the wall  
 Description:  <none> 
 19178 8/24/2008 Completed DOC/S3 Cell 37 LL 
 plexi glass cracked  
 Description:  <none> 
 19179 8/24/2008 Completed DOC/S3 Cell 54 UR 
 hole in the wall  
 Description:  <none> 
 19399 8/25/2008 Completed DOC/S1 Cell 25 LL 
 plexiglass broKEN  
 Description:  <none> 
 19401 8/25/2008 Completed DOC/S1 Cell 32 LL 
 no plexiglass 
 Description:  <none> 
 20589 9/3/2008 Completed DOC/S3 Cell 37 LL 
 plexi glass broken  
 Description:  <none> 
 20724 9/5/2008 Completed DOC/N1 Cell 43 UR 
 broken bed  bottom bunk 
 Description:  <none> 
 21059 9/7/2008 Completed DOC/S1 Cell 24 LL 
 plexi glass broken  
 Description:  <none> 
 22333 9/8/2008 Completed DOC/MAINTENANCE SHOP B25 
 Unlisted 
 Description:  (Fill In)… 
  

 21573 9/11/2008 Completed DOC/SW3 Block 
 Repaired Floor Fan 
 Description:  (Fill In)… 
  

 21946 9/16/2008 Completed DOC/N2 Cell 55 LR 
 METAL NEEDS TO BE WELDED ON Bottom BUNK 
 Description:  <none> 
 22317 9/18/2008 Completed DOC/MAINTENANCE SHOP B25 
 Welded cell motors 
 Description:  (Fill In)… 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Miscellaneous", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 22334 9/18/2008 Completed DOC/MAINTENANCE OFFICE B34 
 Unlisted 
 Description:  (Fill In)… 
  

 22336 9/18/2008 Completed DOC/MAINTENANCE OFFICE B34 
 Overtime With Tim Tanner 
 Description:  (Fill In)… 
  

 22399 9/19/2008 Completed DOC/MAINTENANCE OFFICE B34 
 Unlisted 
 Description:  (Fill In)… 
  

 22770 9/23/2008 Completed DOC/LAUNDRY G19 
 Folding Machine Inoperable 
 Description:  (Fill In)… 
  

 23198 9/27/2008 Completed DOC/LOADING DOCK B16 
 Key Broke off in Bubble 
 Description:  (Fill In)… 
  

 23410 9/29/2008 Completed DOC/MAINTENANCE OFFICE B34 
 OVERTIME 
 Description:  (Fill In)… 
  

 Number of Work Orders - Subshop: 134 
 Number of Work Orders - Shop: 134 

 Number of Work Orders - All Shops: 134 

 Printed 4/20/2009 3:41:29 PM Page 11 of  11 

 0 

 ,     
 Phone: Fax: 



 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Ventilation", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 Ventilation 
 <No Subshop Assigned> 
 631 11/22/2007 Completed DOC/SW2 Cell 41 UR 
 Poor Air Flow 
 Description:  <none> 
 1189 12/10/2007 Completed DOC/VAV-070b 
 Poor Air Flow 
 Description:  Ventilation 
  

 2772 1/8/2008 Completed DOC/NW3 Cell 01 UL 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 2775 1/8/2008 Completed DOC/NW3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 2776 1/8/2008 Completed DOC/SW3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 3697 1/28/2008 Completed DOC/NW2 Control Bubble 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 3723 1/28/2008 Completed DOC/NW2 Control Bubble 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 3937 2/3/2008 Completed DOC/NW3 Block 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 5167 2/17/2008 Completed DOC/VAV-181 Admin 3rd FL 
 Poor Air Flow 
 Description:  <none> 
 6634 3/4/2008 Completed DOC/S2 Control Bubble 
 Cell Temperature Above 84 Degrees 
 Description:  <none> 
 12579 6/3/2008 Completed DOC/SW3 Block 
 Poor Air Flow 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Ventilation", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 12580 6/3/2008 Completed DOC/SE3 Block 
 Poor Air Flow 
 Description:  <none> 
 15601 7/22/2008 Completed DOC/NW2 Block 
 Poor Air Flow 
 Description:  Poor Air Flow 
 TOO HOT 

 16738 8/4/2008 Completed DOC/MAINTENANCE OFFICE B34 
 vav filters   
 Description:  changed filters in mechanical rooms  
 16767 8/6/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHILLERS AND AHU 
 Description:  CHECK OPERATION OF EQUIPMENT  
 17720 8/15/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK VAV BOXES  
 Description:  JCI CHECKING VAV BOXES THERMOSTATS AND  
 TEMPERATURES PARTS ON ORDER 
   

 19530 8/26/2008 Completed DOC/SW1 Cell 35 LL 
 Poor Air Flow 
 Description:  BOX 87 CALABRATION WAS  
 PERFOMED  

 19676 8/27/2008 Completed DOC/MAINTENANCE OFFICE B34 
 VAV BOX 60 
 Description:  BOX READING 79°F VAV CALABRATION WAS PERFORMED  
 20028 8/29/2008 Completed DOC/MAINTENANCE OFFICE B34 
 WOMEN R & D 
 Description:  TOO COLD 
 20704 9/3/2008 Completed DOC/MAINTENANCE OFFICE B34 
 MENTAL HEALTHY  
 Description:  TOO HOT  
 20856 9/5/2008 Completed DOC/MAINTENANCE OFFICE B34 
 A & D  TOO WARM 
 Description:  WARM AIR COMING FROM VENT  
 22799 9/23/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK AHU AND CHILLERS  
 Description:  EQUIPMENT OPERATION CHECK  
 22992 9/24/2008 Completed DOC/MAINTENANCE OFFICE B34 
 SECURITY OFFICE 
 Description:  CHECK AREA AND VAV BOX  
 CONTROLER NEEDED TO BE CHECKED AND VMA PROGRM ON HVAC PRO  

 Number of Work Orders - Subshop: 23 
 Number of Work Orders - Shop: 23 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "2", Shop = "Ventilation", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 Number of Work Orders - All Shops: 23 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "3", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 Doors 
 <No Subshop Assigned> 
 3415 1/21/2008 Completed DOC/SE1 Block 
 unable to open without manual key  
 Description:  <none> 
 3703 1/28/2008 Completed DOC/SE1 Block 
 pannel  leftside module need repair 
 Description:  <none> 
 5099 2/16/2008 Completed DOC/S1 Block 
 cell inoperable 
 Description:  <none> 
 5100 2/16/2008 Completed DOC/S1 Cell 54 UR 
 motor inperable  
 Description:  <none> 
 5104 2/16/2008 Completed DOC/SW1 Block 
 cell inoperable 
 Description:  <none> 
 5138 2/17/2008 Completed DOC/S1 Block 
 cell inoperable 
 Description:  <none> 
 5215 2/18/2008 Completed DOC/S1 Block 
 motor inoperable  
 Description:  <none> 
 5408 2/19/2008 Completed DOC/103 
 southside gate floor control-one 
 Description:  <none> 
 5429 2/20/2008 Completed DOC/S1 Cell 08 UL 
 Cell inoperable 
 Description:  <none> 
 5445 2/20/2008 Completed DOC/103 
 southside gate  fc-1 
 Description:  <none> 
 5831 2/23/2008 Completed DOC/SW1 Block 
 Cell broken 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "3", Shop = "Doors", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 5900 2/24/2008 Completed DOC/S1 Block 
 cell inoperable  
 Description:  <none> 
 6020 2/26/2008 Completed DOC/SW1 Block 
 cell  inoperable 
 Description:  <none> 
 9747 4/15/2008 Completed DOC/S1 Cell 36 LL 
 plexi glass needs repair 
 Description:  Plexiglass has been repaired 
 11797 5/21/2008 Completed DOC/LOADING DOCK B16 
 OUTER GATE INOPERABLE 
 Description:  (Fill In)… 
  

 11881 5/22/2008 Completed DOC/N2 Cell 13 UL 
 cells doorbroken 
 Description:  <none> 
 Number of Work Orders - Subshop: 16 
 Number of Work Orders - Shop: 16 

 Number of Work Orders - All Shops: 16 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "3", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 Electrical 
 <No Subshop Assigned> 
 208 11/9/2007 Completed DOC/SE1 Block 
 TV Antenna Problem 
 Description:  <none> 
 306 11/13/2007 Completed DOC/S2 Block 
 TV Not Working 
 Description:  <none> 
 384 11/14/2007 Completed DOC/NW1 Day Room UR 
 TV Antenna Problem 
 Description:  <none> 
 803 11/28/2007 Completed DOC/SE2 Cell 17 UL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 1269 12/12/2007 Completed DOC/SE3 Block 
 TV Not Working 
 Description:  <none> 
 3115 1/14/2008 Completed DOC/SE1 Block 
 no light  
 Description:  <none> 
 4032 2/5/2008 Completed DOC/SW1 Block 
 knob switch broken 
 Description:  <none> 
 4491 2/11/2008 Completed DOC/SW1 Block 
 knob on pannell broken 
 Description:  <none> 
 5141 2/17/2008 Completed DOC/S1 Block 
 fuses  inoperable  module  
 Description:  <none> 
 5214 2/18/2008 Completed DOC/S1 Block 
 Chargers inoperable 
 Description:  <none> 
 6367 3/3/2008 Completed DOC/134 
 electric lock is sticking for door to ADP/IT 
 Description:  See Lee Gazley for more information 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "3", Shop = "Electrical", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 7221 3/13/2008 Completed DOC/NE3 Cell 13 UL 
 The light switch is pushed in to far 
 Description:  <none> 
 11359 5/13/2008 Completed DOC/200 
 LIGHT OUT IN CLOSET 
 Description:  (Fill In)… 
  

 11789 5/21/2008 Completed DOC/Culinary 
 Loose Plate Cover 
 Description:  Installed new screws in loose receptical 
 11790 5/21/2008 Completed DOC/Culinary 
 Over Head Light out in Inmate Bathroom 
 Description:  (Fill In)… 
  

 12575 6/3/2008 Completed DOC/SE3 Mop Closet UL 
 Light Cover Damaged or Missing 
 Description:  <none> 
 18609 8/21/2008 Completed DOC/N2 Block 
 Fire exit lights out. 
 Description:  <none> 
 20601 9/3/2008 Completed DOC/SE2 Block 
 TV Not Working 
 Description:  <none> 
 Number of Work Orders - Subshop: 18 
 Number of Work Orders - Shop: 18 

 Number of Work Orders - All Shops: 18 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "3", Shop = "HVAC", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 HVAC 
 <No Subshop Assigned> 
 714 11/26/2007 Completed DOC/N3 Shower A UR 
 vent grill missing 
 Description:  <none> 
 743 11/27/2007 Completed DOC/N3 Shower A UR 
 no grill in ceiling 
 Description:  <none> 
 862 11/30/2007 Completed DOC/N3 Shower A UL 
 no ceiling grill 
 Description:  <none> 
 2493 1/4/2008 Completed DOC/SW1 Cell 70 LR 
 HEAT NOT WORKING 
 Description:  <none> 
 3810 1/30/2008 Completed DOC/NW1 Block 
 extremly hot  
 Description:  <none> 
 13138 6/16/2008 Completed DOC/S3 Block 
 Checked VAV Boxes 
 Description:  Checked temperature in Mech Rm. 
  South #3 

 15520 7/21/2008 Completed DOC/NE1 Cell 20 UL 
 CHECK CHILLERS 
 Description:  Cell Door Broken 
 CHECK CHILLERS CHECK AHU UNITS  

 Number of Work Orders - Subshop: 7 
 Number of Work Orders - Shop: 7 

 Number of Work Orders - All Shops: 7 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "3", Shop = "Miscellaneous", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 



 Miscellaneous 
 <No Subshop Assigned> 
 34 11/5/2007 Completed DOC/NW3 Cell 12 UL 
 Graffiti 
 Description:  <none> 
 70 11/6/2007 Completed DOC/NE2 Block 
 Peeling Paint 
 Description:  <none> 
 141 11/8/2007 Completed DOC/N1 Block 
 Floor Crack 
 Description:  <none> 
 259 11/11/2007 Completed DOC/NW3 Cell 64 LR 
 Graffiti 
 Description:  <none> 
 260 11/11/2007 Completed DOC/NW3 Cell 65 LR 
 Graffiti 
 Description:  <none> 
 343 11/14/2007 Completed DOC/NW2 Cell 73 LR 
 windows leak during rain.  black mold is claimed present.  ja 
 Description:  <none> 
 422 11/16/2007 Completed DOC/S1 Cell 28 LL 
 Ceiling Crack 
 Description:  <none> 
 448 11/17/2007 Completed DOC/S2 Shower A UL 
 Floor Crack 
 Description:  <none> 
 479 11/18/2007 Completed DOC/NW3 Block 
 bubble roof leaks 
 Description:  <none> 
 517 11/19/2007 Completed DOC/SE3 Cell 10 UL 
 Ceiling Crack 
 Description:  <none> 
 539 11/20/2007 Completed DOC/N3 Shower A UR 
 missing ceiling grille 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "3", Shop = "Miscellaneous", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 548 11/20/2007 Completed DOC/S3 Cell 13 UL 
 bent bed frame 
 Description:  <none> 
 566 11/21/2007 Completed DOC/NW3 Block 
 ceiling leaking bottom right tier 
 Description:  <none> 
 685 11/25/2007 Completed DOC/S2 Block 
 Floor Crack 
 Description:  <none> 
 720 11/26/2007 Completed DOC/NW3 Shower B UR 
 leaky ceiling in shower area 
 Description:  <none> 
 742 11/27/2007 Completed DOC/N3 Block 
 tile coming up in sallyport 
 Description:  <none> 
 799 11/28/2007 Completed DOC/SW2 Cell 54 UR 
 Wall Crack 
 Description:  <none> 
 762 11/28/2007 Completed DOC/N3 Block 
 tiles in sallyport missing 
 Description:  <none> 
 861 11/30/2007 Completed DOC/NE3 Block 
 UR shwr area ceiling leaks 
 Description:  <none> 
 863 11/30/2007 Completed DOC/N3 Shower B UR 
 shwr grill newly damaged 
 Description:  <none> 
 869 11/30/2007 Completed DOC/S3 Cell 13 UL 
 bent bed frame 
 Description:  <none> 
 880 12/3/2007 Completed DOC/NW3 Block 
 bubble roof leaks in rain 
 Description:  <none> 
 887 12/3/2007 Completed DOC/N3 Shower A UR 
 no ceiling grille 
 Description:  <none> 
 888 12/3/2007 Completed DOC/N3 Shower B UR 
 grille is  partially removed 
 Description:  <none> 
 928 12/4/2007 Completed DOC/N3 Shower B UR 
 grill half removed 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "3", Shop = "Miscellaneous", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 930 12/4/2007 Completed DOC/S3 Cell 13 UL 
 bent bed frame 
 Description:  <none> 
 991 12/4/2007 Completed DOC/SE3 Gymnasium 
 Graffiti 
 Description:  trial w.o. 
 1039 12/6/2007 Completed DOC/S3 Cell 10 UL 
 Floor Crack 
 Description:  <none> 
 1040 12/6/2007 Completed DOC/S3 Cell 22 LL 
 Floor Crack 
 Description:  <none> 
 1055 12/6/2007 Completed DOC/S1 Cell 26 LL 
 Wall Crack 
 Description:  <none> 
 1044 12/6/2007 Completed DOC/S1 Block 
 Ceiling Crack 
 Description:  <none> 
 1606 12/6/2007 Completed DOC/S2 Block 
 Ceiling Crack 
 Description:  <none> 
 1140 12/7/2007 Completed DOC/S3 Common Area 
 Floor Crack 
 Description:  <none> 
 1074 12/7/2007 Completed DOC/N3 Block 
 ur showers need grilles 
 Description:  <none> 
 1380 12/8/2007 Completed DOC/S3 Sally Port 
 Floor Crack 
 Description:  <none> 
 1170 12/10/2007 Completed DOC/S3 Block 
 missing tile everywhere 
 Description:  <none> 
 1171 12/10/2007 Completed DOC/S3 Cell 13 UL 
 bent bed frame 
 Description:  <none> 
 1179 12/10/2007 Completed DOC/N3 Shower B UR 
 damaged ceilng grille 
 Description:  <none> 
 1195 12/11/2007 Completed DOC/N3 Shower B UR 
 damaged ceiling grille 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "3", Shop = "Miscellaneous", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 1197 12/11/2007 Completed DOC/S3 Block 
 tile missing throughout   
 Description:  <none> 
 1198 12/11/2007 Completed DOC/S3 Cell 13 UL 
 bent bed frame 
 Description:  <none> 
 1241 12/12/2007 Completed DOC/S3 Block 
 tile missing everywhere 
 Description:  <none> 
 1242 12/12/2007 Completed DOC/S3 Cell 13 UL 
 bed frame bent 
 Description:  <none> 
 1323 12/14/2007 Completed DOC/N3 Block 
 tile missing lr shower area 
 Description:  <none> 
 1302 12/14/2007 Completed DOC/S3 Cell 13 UL 
 bent bed frame 
 Description:  <none> 
 1303 12/14/2007 Completed DOC/S3 Block 
 missing tile every 
 Description:  <none> 
 1343 12/16/2007 Completed DOC/S3 Block 
 tile missing eveywhere 
 Description:  <none> 
 1347 12/16/2007 Completed DOC/N3 Block 
 grilles missing in showers ur 
 Description:  <none> 
 1400 12/17/2007 Completed DOC/S1 Cell 26 LL 
 plexiglass broken 
 Description:  <none> 
 1402 12/17/2007 Completed DOC/S1 Cell 42 UR 
 bed has sharp pieces 
 Description:  <none> 
 1409 12/17/2007 Completed DOC/N2 Cell 61 LR 
 no mirror 
 Description:  <none> 
 1410 12/17/2007 Completed DOC/N2 Cell 66 LR 
 no mirror 
 Description:  <none> 
 1411 12/17/2007 Completed DOC/N2 Cell 68 LR 
 no mirror 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "3", Shop = "Miscellaneous", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 1412 12/17/2007 Completed DOC/N2 Cell 72 LR 
 no mirror 
 Description:  <none> 
 1453 12/18/2007 Completed DOC/SW2 Cell 65 LR 
 Peeling Paint 
 Description:  <none> 
 1454 12/18/2007 Completed DOC/SW2 Cell 64 LR 
 Peeling Paint 
 Description:  <none> 
 1596 12/19/2007 Completed DOC/S1 Cell 42 UR 
 bed broken  metal exposed 
 Description:  <none> 
 1684 12/21/2007 Completed DOC/SE1 Chase Closet 57-58 UR 
 Chase closet leaks 
 Description:  <none> 
 1798 12/26/2007 Completed DOC/SW1 Block 
 water leaking from  wall 
 Description:  <none> 
 2733 1/7/2008 Completed DOC/NW1 Block 
 telephones out of order 
 Description:  <none> 
 2739 1/8/2008 Completed DOC/NE1 Block 
 no toliet  
 Description:  <none> 
 3003 1/10/2008 Completed DOC/S1 Sally Port 
 Wall Crack 
 Description:  <none> 
 3102 1/13/2008 Completed DOC/NE1 Block 
 no toliet  
 Description:  <none> 
 3123 1/14/2008 Completed DOC/NW1 Block 
 no toliet  
 Description:  <none> 
 3169 1/15/2008 Completed DOC/NE1 Block 
 no toliet 
 Description:  <none> 
 3181 1/15/2008 Completed DOC/SW3 Block 
 COMPUTER STAND NEEDS ADJUSTMENT 
 Description:  (Fill In)… 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "3", Shop = "Miscellaneous", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 3184 1/15/2008 Completed DOC/100 
 DUMBWEIGHTER IS INOPERABLE 
 Description:  (Fill In)… 
  

 3267 1/16/2008 Completed DOC/NE1 Block 
 no toliet  
 Description:  <none> 
 3316 1/16/2008 Completed DOC/S3 Cell 54 UR 
 Wall Crack 
 Description:  <none> 
 3317 1/16/2008 Completed DOC/S3 Cell 55 UR 
 Wall Crack 
 Description:  <none> 
 3318 1/16/2008 Completed DOC/S3 Cell 56 UR 
 Wall Crack 
 Description:  <none> 
 3319 1/16/2008 Completed DOC/S3 Cell 57 UR 
 Wall Crack 
 Description:  <none> 
 3508 1/19/2008 Completed DOC/S1 Block 
 telephone out of services 
 Description:  <none> 
 5060 2/15/2008 Completed DOC/S3 Cell 54 UR 
 Wall Crack 
 Description:  <none> 
 5162 2/17/2008 Completed DOC/S3 Block 
 Wall Crack 
 Description:  Miscellaneous 
  

 5139 2/17/2008 Completed DOC/S1 Block 
 glass broken  
 Description:  <none> 
 5147 2/17/2008 Completed DOC/SW1 Block 
 Cells inoperable 
 Description:  <none> 
 5149 2/17/2008 Completed DOC/NE1 Block 
 no toliet 
 Description:  <none> 
 5212 2/18/2008 Completed DOC/S1 Block 
 water fountain  
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "3", Shop = "Miscellaneous", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 5213 2/18/2008 Completed DOC/S1 Block 
 holding cell hole in wall 
 Description:  <none> 
 5221 2/18/2008 Completed DOC/SE1 Block 
 tub  cloggged 
 Description:  <none> 
 5226 2/18/2008 Completed DOC/NE1 Block 
 no toliet 
 Description:  <none> 
 5262 2/18/2008 Completed DOC/NW2 Cell 53 UR 
 Cell molded 
 Description:  <none> 
 5316 2/18/2008 Completed DOC/S3 Cell 54 UR 
 Wall Crack 
 Description:  <none> 
 5478 2/19/2008 Completed DOC/NE3 Cell 11 UL 
 Peeling Paint 
 Description:  <none> 
 5594 2/20/2008 Completed DOC/S3 Cell 54 UR 
 Wall Crack 
 Description:  <none> 
 5595 2/20/2008 Completed DOC/S3 Cell 57 UR 
 Wall Crack 
 Description:  <none> 
 5650 2/21/2008 Completed DOC/S3 Cell 54 UR 
 Wall Crack 
 Description:  <none> 
 5651 2/21/2008 Completed DOC/S3 Cell 57 UR 
 Wall Crack 
 Description:  <none> 
 5728 2/21/2008 Completed DOC/S3 Cell 54 UR 
 Wall Crack 
 Description:  <none> 
 5729 2/21/2008 Completed DOC/S3 Cell 57 UR 
 Wall Crack 
 Description:  <none> 
 5823 2/23/2008 Completed DOC/S1 Block 
 glass broken 
 Description:  <none> 
 5829 2/23/2008 Completed DOC/SE1 Block 
 drains covers  
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "3", Shop = "Miscellaneous", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 5830 2/23/2008 Completed DOC/SE1 Block 
 tubs clogged 
 Description:  <none> 
 5901 2/24/2008 Completed DOC/S1 Block 
 glass broken 
 Description:  <none> 
 5903 2/24/2008 Completed DOC/S1 Block 
 Floor Crack 
 Description:  <none> 
 6058 2/26/2008 Completed DOC/S1 Cell 26 LL 
 broken plexiglass 
 Description:  <none> 
 6241 2/29/2008 Completed DOC/S3 Cell 57 UR 
 Wall Crack 
 Description:  <none> 
 6346 3/3/2008 Completed DOC/S3 Block 
 Cells # 54 & 57 has a Hole in the Wall. 
 Description:  <none> 
 6461 3/3/2008 Completed DOC/N3 Sally Port 
 Floor Crack 
 Description:  <none> 
 6411 3/3/2008 Completed DOC/S3 Cell 57 UR 
 Wall Crack 
 Description:  <none> 
 7612 3/17/2008 Completed DOC/S3 Cell 54 UR 
 Wall Crack 
 Description:  <none> 
 7613 3/17/2008 Completed DOC/S3 Cell 57 UR 
 Wall Crack 
 Description:  <none> 
 8170 3/25/2008 Completed DOC/S3 Cell 54 UR 
 Wall Crack 
 Description:  sizeable hole  
 8171 3/25/2008 Completed DOC/S3 Cell 57 UR 
 Wall Crack 
 Description:  sizeable hole 
 8260 3/26/2008 Completed DOC/S3 Cell 54 UR 
 Wall Crack 
 Description:  sizeable hole in wall 
 8261 3/26/2008 Completed DOC/S3 Cell 57 UR 
 Wall Crack 
 Description:  sizeable hole in wall 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "3", Shop = "Miscellaneous", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 8828 4/5/2008 Completed DOC/SE3 Block 
 block has no discrepancy 
 Description:  <none> 
 8814 4/5/2008 Completed DOC/S3 Cell 54 UR 
 Wall Crack 
 Description:  <none> 
 8979 4/7/2008 Completed DOC/N3 Shower B LL 
 vent cover missing DOH 
 Description:  <none> 
 9098 4/8/2008 Completed DOC/S3 Cell 54 UR 
 Wall Crack 
 Description:  <none> 
 9655 4/14/2008 Completed DOC/SE2 Day Room LL 
 plexiglass broken 
 Description:  <none> 
 9995 4/15/2008 Completed DOC/S1 Block 
 bed poles broken  
 Description:  <none> 
 9830 4/15/2008 Completed DOC/S1 Cell 26 LL 
 plexi glass broken  
 Description:  <none> 
 9831 4/15/2008 Completed DOC/S1 Cell 32 LL 
 plexi glass broken  
 Description:  <none> 
 10027 4/16/2008 Completed DOC/SE2 Day Room LL 
 crack in plexiglass 
 Description:  crack in plexiglass 
 10035 4/16/2008 Completed DOC/S3 Cell 54 UR 
 Wall Crack 
 Description:  <none> 
 10205 4/19/2008 Completed DOC/S3 Cell 54 UR 
 Wall Crack, hole in wall 
 Description:  <none> 
 10291 4/20/2008 Completed DOC/S3 Cell 57 UR 
 Wall Crack 
 Description:  <none> 
 10303 4/20/2008 Completed DOC/S3 Cell 57 UR 
 Wall Crack,hole in wall 
 Description:  <none> 
 10355 4/21/2008 Completed DOC/S1 Cell 31 LL 
 glass broken  
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "3", Shop = "Miscellaneous", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 10544 4/23/2008 Completed DOC/S1 Block 
 Unlisted 
 Description:  <none> 
 11796 5/21/2008 Completed DOC/Culinary 
 Installation falling from overhead duct  DOH 
 Description:  (Fill In)… 
  

 12742 6/10/2008 Completed DOC/100 
 2 Panels of Plexi-Glass damaged  DOH 
 Description:  (Fill In)… 
  

 14357 6/30/2008 Completed DOC/NE3 Cell 60 UR 
      Wall Crack 
 Description:  <none> 
 14359 6/30/2008 Completed DOC/NW3 Control Bubble 
 Ceiling Crack 
 Description:  <none> 
 15052 7/9/2008 Completed DOC/N3 Gymnasium 
 Floor Crack 
 Description:  <none> 
 16882 8/6/2008 Completed DOC/S3 Cell 01 UL 
 plexie glass  DOH 
 Description:  plexie glass 
 17441 8/12/2008 Completed DOC/10 Gallon Juice Containers 001 
 mointered 
 Description:  <none> 
 18387 8/20/2008 Completed DOC/N1 Common Area 
 Floor Crack 
 Description:  <none> 
 20555 9/3/2008 Completed DOC/VISITOR CORRIDOR 
 Glass Broken left Side 
 Description:  (Fill In)… 
  

 Number of Work Orders - Subshop: 131 
 Number of Work Orders - Shop: 131 

 Number of Work Orders - All Shops: 131 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 



 Filter: Priority = "3", Shop = "Plumbing", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 Plumbing 
 <No Subshop Assigned> 
 3053 1/11/2008 Completed DOC/G01 
 LOWER LIBRARY CEILING IS LEAKING 
 Description:  (Fill In)… 
  
 Plumbing 
  
 Miscellaneous 
  

 3116 1/14/2008 Completed DOC/SE1 Block 
 no water 
 Description:  <none> 
 3404 1/20/2008 Completed DOC/SE1 Block 
 tub clogged 
 Description:  <none> 
 3802 1/30/2008 Completed DOC/SE1 Block 
 [tubs clogged 
 Description:  <none> 
 3883 2/2/2008 Completed DOC/S1 Block 
 unit tubs clogged  
 Description:  <none> 
 3884 2/2/2008 Completed DOC/NE1 Block 
 CELL FLOODED 
 Description:  <none> 
 4293 2/5/2008 Completed DOC/SE1 Block 
 tubs cloogged 
 Description:  <none> 
 4296 2/5/2008 Completed DOC/NE1 Block 
 flooded 
 Description:  <none> 
 4807 2/13/2008 Completed DOC/SE1 Block 
 tub clogged 
 Description:  <none> 
 5101 2/16/2008 Completed DOC/SE1 Block 
 tub clogged 
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "3", Shop = "Plumbing", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 5105 2/16/2008 Completed DOC/NE1 Block 
 cell flooded 
 Description:  <none> 
 5106 2/16/2008 Completed DOC/NE1 Block 
 no toliet 
 Description:  <none> 
 5143 2/17/2008 Completed DOC/S1 Block 
 water foundtain 
 Description:  <none> 
 5146 2/17/2008 Completed DOC/SE1 Block 
 tub clogged 
 Description:  <none> 
 5399 2/19/2008 Completed DOC/SE1 Block 
 tub clogged  
 Description:  <none> 
 5402 2/19/2008 Completed DOC/SW1 Block 
 sink constantly runinng water constanly in 
 Description:  <none> 
 5403 2/19/2008 Completed DOC/NE1 Cell 31 LL 
 no toliet 
 Description:  <none> 
 5434 2/20/2008 Completed DOC/SW1 Block 
 extremly hot water 
 Description:  <none> 
 5441 2/20/2008 Completed DOC/NE1 Block 
 Shower constanly running water  
 Description:  <none> 
 5825 2/23/2008 Completed DOC/S1 Block 
 drain covers 
 Description:  <none> 
 5833 2/23/2008 Completed DOC/NE1 Block 
 no toliet 
 Description:  <none> 
 5906 2/24/2008 Completed DOC/SE1 Block 
 tubs clogged  
 Description:  <none> 
 5907 2/24/2008 Completed DOC/SE1 Block 
 Floor covers drain  
 Description:  <none> 
 8637 4/2/2008 Completed DOC/NW3 Shower A UR 
 Shower Broken  
 Description:  <none> 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "3", Shop = "Plumbing", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 9335 4/10/2008 Completed DOC/SE3 Cell 54 UR 
 Sink Water Pressure High/Low  DOH 
 Description:  Sink Water Pressure High/Low 
 9664 4/14/2008 Completed DOC/NW2 Cell 18 UL 
 Sink Water Pressure High/Low  DOH 
 Description:  Plumbing 
  
 Sink Water Pressure High/Low 

 9665 4/14/2008 Completed DOC/NW2 Cell 24 LL 
 Sink Water Pressure High/Low  DOH 
 Description:  Plumbing 
  
 Sink Water Pressure High/Low 

 9666 4/14/2008 Completed DOC/NW2 Cell 30 LL 
 Sink Water Pressure High/Low  DOH 
 Description:  Plumbing 
  
 Sink Water Pressure High/Low 

 9670 4/14/2008 Completed DOC/NW2 Cell 63 LR 
 Sink Water Pressure High/Low 
 Description:  Plumbing 
  
 Sink Water Pressure High/Low 

 9671 4/14/2008 Completed DOC/NW2 Cell 64 LR 
 Sink Water Pressure High/Low 
 Description:  Plumbing 
  
 Plumbing 
  
 Sink Water Pressure High/Low 

 9672 4/14/2008 Completed DOC/NW2 Cell 12 UL 
 Sink Water Pressure High/Low  DOH 
 Description:  Plumbing 
  
 Sink Water Pressure High/Low 

 9673 4/14/2008 Completed DOC/NW2 Cell 13 UL 
 Sink Water Pressure High/Low  DOH 
 Description:  Plumbing 
  
 Sink Water Pressure High/Low 

 9674 4/14/2008 Completed DOC/NW2 Cell 65 LR 
 Sink Water Pressure High/Low   DOH 
 Description:  Plumbing 
  
 Sink Water Pressure High/Low 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "3", Shop = "Plumbing", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 9675 4/14/2008 Completed DOC/NW2 Cell 66 LR 
 Sink Water Pressure High/Low  DOH 
 Description:  Plumbing 
  
 Sink Water Pressure High/Low 

 9676 4/14/2008 Completed DOC/NW2 Cell 68 LR 
 Sink Water Pressure High/Low   DOH 
 Description:  Plumbing 
  
 Sink Water Pressure High/Low 

 9677 4/14/2008 Completed DOC/NW2 Cell 67 LR 
 Sink Water Pressure High/Low   DOH 
 Description:  Plumbing 
  
 Sink Water Pressure High/Low 

 9679 4/14/2008 Completed DOC/NW2 Cell 70 LR 
 Sink Water Pressure High/Low  DOH 
 Description:  Plumbing 
  
 Sink Water Pressure High/Low 

 9765 4/15/2008 Completed DOC/SW1 Cell 70 LR 
 water leak 
 Description:  <none> 
 9815 4/15/2008 Completed DOC/SW1 Cell 70 LR 
 WATER COMING OUT OF CHASE CLOSET 
 Description:  <none> 
 10118 4/18/2008 Completed DOC/NE1 Cell 43 UR 
 low pressure 
 Description:  <none> 
 9576 4/19/2008 Completed DOC/NE3 Cell 37 LL 
 SINK DRAINING SLOW 
 Description:  unclogged the sink 
  

 11791 5/21/2008 Completed DOC/Culinary 
 Left stall splashes water on floor when flushed 
 Description:  Replaced vacuum breaker toilet flushing ok 
 11792 5/21/2008 Completed DOC/Culinary 
 Right Side Commode has NO SEAT 
 Description:  toilet seat installed 
 11795 5/21/2008 Completed DOC/Culinary 
 STAFF Bathroom sink draining slow 
 Description:  Dumped 12oz of drain cleaner in sink drain, drain flowing normal 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "3", Shop = "Plumbing", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 15385 7/18/2008 Completed DOC/SW2 Shower A UL 
 shower needs stem 
 Description:  (Fill In)… 
  

 15386 7/18/2008 Completed DOC/SW2 Cell 41 UR 
 no sink/toilet 
 Description:  (Fill In)… 
  

 21048 9/7/2008 Completed DOC/N1 Block 
 water fountain inoperable 
 Description:  <none> 
 23270 9/28/2008 Completed DOC/SE2 Mop Closet LL 
 ARE OUTSIDE OF SHOWER DRAIN COVER MISSING 
 Description:  <none> 
 Number of Work Orders - Subshop: 48 
 Number of Work Orders - Shop: 48 

 Number of Work Orders - All Shops: 48 
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 Work Orders by Shop and Subshop 
 Between 10/01/2007 and 9/30/2008 
 Filter: Priority = "3", Shop = "Ventilation", Status = "Completed" 

 Shop/Subshop 
 WO # Requested Status Property/Building/Asset 
 Service/Description 
 Ventilation 
 <No Subshop Assigned> 
 22801 9/23/2008 Completed DOC/MAINTENANCE OFFICE B34 
 CHECK FILTERS  
 Description:  FILTERS NEED TO BE RPLACED  
 Number of Work Orders - Subshop: 1 
 Number of Work Orders - Shop: 1 

 Number of Work Orders - All Shops: 1 
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Attachment 32 – Equipment List 

 

   Component  Manufacturer  General Description  Model Number 

1 
Hot Water Coil 
(HW‐17)  Unknown 

17500 CFM, Cap. 569 
MBH, 28.5 GPM, Max. 
Coil Velocity 795 FPM, 
1st Fl. SW Core  Unknown 

2 
Hot Water Coil 
(HW‐18)  Unknown 

7200 CFM, Cap. 234 
MBH, 11.7 GPM, Max. 
Coil Velocity 795 FPM, 
2nd  Fl. NW Core  Unknown 

3 
Hot Water Coil 
(HW‐21)  Unknown 

6800 CFM, Cap. 252 
MBH, 1.3 GPM, Max. 
Coil Velocity 500 FPM, 
2nd Fl. NE Core  Unknown 

4 
Hot Water Coil 
(HW‐24)  Unknown 

12300 CFM, Cap. 400 
MBH, 20 GPM, Max. 
Coil Velocity 630 FPM, 
2nd Fl. SE Core  Unknown 

5 
Hot Water Coil 
(HW‐25)  Unknown 

12200 CFM, Cap. 396 
MBH, 20 GPM, Max. 
Coil Velocity 890 FPM, 
2nd Fl. SE Core  Unknown 

6 
Hot Water Coil 
(HW‐26)  Unknown 

12600 CFM, Cap. 410 
MBH, 21 GPM, Max. 
Coil Velocity 650 FPM, 
2nd Fl. SW Core  Unknown 

7 
Hot Water Coil 
(HW‐27)  Unknown 

10000 CFM, Cap. 327 
MBH, 16.8 GPM, Max. 
Coil Velocity 550 FPM, 
2nd Fl. SW Core  Unknown 

8 
Hot Water Coil 
(HW‐28)  Unknown 

7200 CFM, Cap. 240 
MBH, 12 GPM, Max. 
Coil Velocity 500 FPM, 
3rd Fl. NW Core  Unknown 

9 
Hot Water Coil 
(HW‐31)  Unknown 

6600 CFM, Cap. 230 
MBH, 11.9 GPM, Max. 
Coil Velocity 500 FPM, 
3rd Fl. NE Core  Unknown 

10 
Hot Water Coil 
(HW‐34)  Unknown 

12200 CFM, Cap. 396 
MBH, 20 GPM, Max. 
Coil Velocity 630 FPM, 
3rd Fl. SE Core  Unknown 



11 
Hot Water Coil 
(HW‐35)  Unknown 

12100 CFM, Cap. 393 
MBH, 20 GPM, Max. 
Coil Velocity 700 FPM, 
3rd Fl. SE Core  Unknown 

12 
Hot Water Coil 
(HW‐36)  Unknown 

12500 CFM, Cap. 407 
MBH, 20.5 GPM, Max. 
Coil Velocity 650 FPM, 
3rd Fl. SW Core  Unknown 

13 
Hot Water Coil 
(HW‐37)  Unknown 

10000 CFM, Cap. 327 
MBH, 16.2 GPM, Max. 
Coil Velocity 520 FPM, 
3rd Fl. SW Core  Unknown 

14 
Hot Water Coil 
(HW‐38)  Unknown 

7200 CFM, Cap. 234 
MBH, 12 GPM, Max. 
Coil Velocity 795 FPM, 
4th Fl. NW Core  Unknown 

15 
Hot Water Coil 
(HW‐39)  Unknown 

6500 CFM, Cap. 211 
MBH, 10.5 GPM, Max. 
Coil Velocity 750 FPM, 
4th Fl. NW Core  Unknown 

16 
Hot Water Coil 
(HW‐40)  Unknown 

5500 CFM, Cap. 178.9 
MBH, 9 GPM, Max. 
Coil Velocity 710 FPM, 
4th Fl. NW Core  Unknown 

17 
Hot Water Coil 
(HW‐41)  Unknown 

6600 CFM, Cap. 214 
MBH, 10.7 GPM, Max. 
Coil Velocity 775 FPM, 
4th Fl. NE Core  Unknown 

18 
Hot Water Coil 
(HW‐42)  Unknown 

6700 CFM, Cap. 218 
MBH, 11 GPM, Max. 
Coil Velocity 580 FPM, 
4th Fl. NE Core  Unknown 

19 
Hot Water Coil 
(HW‐43)  Unknown 

4500 CFM, Cap. 146 
MBH, 7.5 GPM, Max. 
Coil Velocity 795 FPM, 
4th Fl. NE Core  Unknown 

20 
Hot Water Coil 
(HW‐44)  Unknown 

12200 CFM, Cap. 396 
MBH, 20 GPM, Max. 
Coil Velocity 575 FPM, 
4th Fl. SE Core  Unknown 

21 
Hot Water Coil 
(HW‐45)  Unknown 

12100 CFM, Cap. 393 
MBH, 20 GPM, Max. 
Coil Velocity 795 FPM, 
4th Fl. SE Core  Unknown 

22 
Hot Water Coil 
(HW‐46)  Unknown 

2500 CFM, Cap. 122 
MBH, 6.5 GPM, Max. 
Coil Velocity 500 FPM,  Unknown 



4th Fl. SW Core 

23 
Hot Water Coil 
(HW‐47)  Unknown 

11400 CFM, Cap. 370 
MBH, 18.5 GPM, Max. 
Coil Velocity 690 FPM, 
4th Fl. SW Core  Unknown 

24 
Steam Heat 
Exchangr(HE‐5)  Cemline Corp. 

Primary 50 psi, Steam 
481 lbs/hr, Seceondary 
5 psi, Steam 380 lbs/hr 

Model 
H60USG636 

25 
Humidifier 
(HUM‐48)  Dristeem 

2900 CFM, Total ‐ 111 
lbs/hr, 40kW, 480v, 3 
phase, 4th fl. 
Duplication Rm.  VPC 20‐20 

26 
Humidifier 
(HUM‐10)  Armstrong 

Steam Press. 4 psi, 
Cap. 183 lbs/hr, 11400 
CFM, size B, 1st fl. NW 
Core  Model 93 

27 
Humidifier 
(HUM‐12)  Armstrong 

Steam Press. 4 psi, 
Cap. 183 lbs/hr, 11400 
CFM, size B, 1st fl. NE 
Core  Model 93 

28 
Humidifier 
(HUM‐19)  Armstrong 

Steam Press. 4 psi, 
Cap. 145 lbs/hr, 9000 
CFM, size B, 2nd fl. NW 
Core  Model 93 

29 
Humidifier 
(HUM‐20)  Armstrong 

Steam Press. 4 psi, 
Cap. 89 lbs/hr, 5550 
CFM, size A, 2nd fl. NW 
Core  Model 92 

30 
Humidifier 
(HUM‐22)  Armstrong 

Steam Press. 4 psi, 
Cap. 145 lbs/hr, 9000 
CFM, size B, 2nd fl. NE 
Core  Model 93 

31 
Humidifier 
(HUM‐23)  Armstrong 

Steam Press. 4 psi, 
Cap. 73 lbs/hr, 4535 
CFM, size A, 2nd fl. NE 
Core  Model 92 

32 
Humidifier 
(HUM‐29)  Armstrong 

Steam Press. 4 psi, 
Cap. 131 lbs/hr, 8170 
CFM, size B, 2nd fl. NW 
Core  Model 93 

33 
Humidifier 
(HUM‐30)  Armstrong 

Steam Press. 4 psi, 
Cap. 77 lbs/hr, 4795 
CFM, size A, 3rd fl. NW 
Core  Model 92 

34  Humidifier  Armstrong  Steam Press. 4 psi,  Model 92 



(HUM‐32)  Cap. 140 lbs/hr, 8745 
CFM, size B, 3rd fl. NE 
Core 

35 
Humidifier 
(HUM‐33)  Armstrong 

Steam Press. 4 psi, 
Cap. 77 lbs/hr, 4815 
CFM, size A, 3rd fl. NE 
Core  Model 92 

36 
Cooling Coil 
(CWC‐30)  Trane 

500 CFM, Max. Faca 
Vel. 511 fpm, total 216 
MBH, 43.2 GPM, Type 
‐ WL, 8 rows, 91 FPF, 
3rd fl. NW Core  Type WL 

37 

Cooling 
Coil(CWC‐31 & 
32)  Trane 

6700 CFM, Max. Faca 
Vel. 515 fpm, total 
263.2 MBH, 52.6 GPM, 
Type ‐ WL, 8 rows, 91 
FPF, 3rd fl. NE Core  Type WL 

38 
Cooling Coil 
(CWC‐45)  Trane 

12000 CFM, Max. Faca 
Vel. 517 fpm, total 
479.2 MBH, 95.8 GPM, 
Type ‐ WL, 8 rows, 91 
FPF, 3rd fl. NW Core  Type WL 

39  Boiler Feed Pump  SHIPCO 

2 GPM, discharge 15 
psi, 1750 RPM, 1/3 HP, 
120v, single phase, 
receiver cap. 15 gal. 

DC Duplex 
Pump 

40  Refridgerator  True  Comercial  Size  T‐23 
41  Refridgerator  True  Comercial Size  T‐49 
42  Freezer  True  Comercial Size  T‐49 
43  Freezer  True  Comercial Size  T‐49f 
44  Dishwasher  Hobart  Comercial Style  Unknown 

45 
Water Treatment 
Pump  Hobart 

Treatment for water to 
Dishwasher  Model L 

46  Sink  Eagle       

47 
Press. Reduce 
Valve (2)  Unknown 

Pressyre Reducing 
Valves Medium 
Pressure Steam 50psi 
to 10psi  Unknown 

48 
Condensate 
Return Unit  Unknown 

Condensate return, 
working at approx 7 
GPM, Duplex Pump, 
capacity‐22.5GPM, 
30psi  Unknown 

49 
Hot Water Unit 
Heater  Unknown 

Working but needs to 
be replaced  Unknown 

50 
Hot Water Unit 
Heater  Unknown 

Working but needs to 
be replaced  Unknown 



51 
HW Unit Heater 
(total 5)  Unknown 

Working but needs to 
be replaced  Unknown 

52 
Steam‐HW 
Converters (2)  Unknown 

Heating Capacity 
594,000 BTU/Hr, Hot 
water 73gpm. 15H.P, 
460/3/60 power 
supply  Unknown 

53 
Radiation HW 
Pumps(2)  Aurora 

One Pump Working, 
the other on stand by. 
1H.P 460/3/60 power 
supply  Unknown 

54 
Hot Water 
Reheat Coil Pmp  Aurora 

1 H.P. 460/3/60 power 
supply.   Unknown 

55  HW FinTube Rdtr  Unknown 
Hot Water Finned Tube 
Radiator   Unknown 

56 
HW Compression 
Tank  Unknown 

Hot Water 
Compression Tanks, 
ASME Stamp.   Unknown 

57 
CW Pumps (total 
2)  Aurora  Unknown  Unknown 

58 
CW Compression 
Tank  Unknown  Unknown  Unknown 

59 
Air Handling Unit 
Supply  Trane  M‐86‐B  Unknown 

60 
Air Handling Unit 
Supply  Trane  M‐63‐B  Unknown 

61 
Air Handling Unit 
Supply  Trane  M‐21‐B  Unknown 

62 
Air Handling Unit 
Supply  Trane  M‐21‐B  Unknown 

63 
Pressure 
Reducing Valve (  Unknown 

Level C Mechanical 
Room    

64 
Condensate 
Return Unit  Unknown 

Level C Mechanical 
Room    

65 
Hot Water Unit 
Heater  Unknown  Level B    

66 
Hot Water Unit 
Heater  Unknown  Level B    

67 
Hot Water Unit 
Heater (to  Unknown  Level 2    

68 
Steam to Hot 
Water Conver  Unknown  Level C    

69 
Hot Water 
Pumps (total 2)    

Level C Mechanical 
Room    

70 
Hot Water 
Reheat Coil Pum  Aurora 

Level C Mechanical 
Room    

71  Hot Water  Unknown  Throughout Building    



Finned Tube Rad 

72 
Compression 
Tank‐ Hot Wat  Unknown  Level C    

73 
Chilled Water 
Pumps (tota  Aurora 

Level C Mechanical 
Room    

74 
Compression 
Tank‐ Chilled  Unknown  Level C    

75 
Air Handling Unit 
Supply  Trane 

Level B Mechanical 
Room    

76 
Air Handling Unit 
Supply  Trane 

Level B Mechanical 
Room    

77 
Air Handling Unit 
Supply  Trane 

Level C Mechanical 
Room    

78 
Air Handling Unit 
Supply  Trane 

Level C Mechanical 
Room    

79 
Air Handling Unit 
Return  Trane 

Level B Mechanical 
Room    

80 
Air Handling Unit 
Return  Trane 

Level B Mechanical 
Room    

81 
Roof Type 
Exhauster ‐ Toi  Unknown  On Roof    

82 
Roof Type 
Exhauster ‐ Tel  Unknown  On Roof    

83 
Roof Type 
Exhauster ‐ Sto  Unknown  On Roof    

84 
Roof Type 
Exhauster ‐ Dar  Unknown  On Roof    

85 
Roof Type 
Exhauster ‐ pho  Unknown  On Roof    

86 
Roof Type 
Exhauster ‐ Hea  Unknown  On Roof    

87 
Roof Type 
Exhauster ‐ Hea  Unknown  On Roof    

88 
Roof Type 
Exhauster ‐Plat  Unknown  On Roof    

89 
Roof Type 
Exhauster ‐Bind  Unknown  On Roof    

90 
Roof Type 
Exhauster ‐ Mat  Unknown  On Roof    

91 
Roof Type 
Exhauster ‐Asph  Unknown  On Roof    

92 
Roof Type 
Exhauster ‐Asph  Unknown  On Roof    

93 
Roof Type 
Exhauster ‐Asph  Unknown  On Roof    

94 
Roof Type 
Exhauster ‐Asph  Unknown  On Roof    



95 
Roof Type 
Exhauster ‐Asph  Unknown  On Roof    

96 
Main Switchgear 
(2units) 

Federal Pacific, 
Westingh       

97 
Transformers (10 
units) 

Federal Pacific, 
Westingh       

98 
Motor Control 
Center 1 un  Westinghouse       

99 
Panelboards (23 
units)          

100 
Ceiling Mounted 
Strip lig 

Electromagneti
c  1978    

101 
Electric Water 
Heater  Lochinvar  Installed in 11/2001    

102 
Air Handling Unit 
Return  Trane  CF44A1SW3CWUB5H  Unknown 

103 
Air Handling Unit 
Return  Trane  CF44A1SW3CWUB5H  Unknown 

104 
Roof Exhauster ‐ 
Toilets  Unknown  On Roof  Unknown 

105 
Roof Exhauster‐
Tel & Elec  Unknown  On Roof  Unknown 

106 
Roof Exhauster‐
Strge Rms  Unknown  On Roof  Unknown 

107 
Roof Exhauster‐
Dark Rooms  Unknown  On Roof  Unknown 

108 
Roof Exhauster‐
photoLab  Unknown  On Roof  Unknown 

109 
Roof Exhauster‐ 
HeatTreat  Unknown  On Roof  Unknown 

110 
Roof Exhauster‐ 
HeatTreat  Unknown  On Roof  Unknown 

111 
Roof Exhauster‐
Plate Lab  Unknown  On Roof  Unknown 

112 
Roof Exhauster‐
Press Rm  Unknown  On Roof  Unknown 

113 
Roof Exhauster‐ 
Matl Lab  Unknown  On Roof  Unknown 

114 
Roof  Exhauster‐
Apht Lab  Unknown  On Roof  Unknown 

115 
Roof  Exhster‐ 
Apht Lab  Unknown  On Roof  Unknown 

116 
Roof  Exhauster‐
Apht Lab  Unknown  On Roof  Unknown 

117 
Roof  Exhauster‐
Apht Lab  Unknown  On Roof  Unknown 

118  Roof  Exhauster‐ Unknown  On Roof  Unknown 



Apht Lab 

119 
Main Switchgear 
(2units) 

Fed Pacific, 
Westinghouse 

Electrical Service is 
Provided by Potomac 
Electric Power 
Company. Federal 
Pacific & 
Westinghouse are the 
manufacturers of the 
switchgear  Unknown 

120 
Transformers (10 
units) 

Fed Pacific, 
Westinghouse 

These transformers are 
set to lower voltage 
from 480 to 120/208 
volts. Federal Pacific & 
Westinghouse are the 
manufacturers of the 
transformers.  Unknown 

121 
Motor Control 
Center 1 un  Westinghouse 

The MCC are meant to 
deliver power to 
motors in the main 
mechanical room for 
the pumps and other 
motor driven 
equipment and 
assume the control of 
their function during 
work.  Unknown 

122 
Panelboards (23 
units) 

Fed Pacific, 
Westinghouse 

Surface mounted in 
electrical rooms. They 
are fed from main 
distribution panels and 
low voltage 
transformers. Federal 
Pacific manufactured 
12 of the boards & 
Westinghouse, the 
remaining 11  Unknown 

123  Recessed 
Electromagneti
c  Unknown  Unknown 

124 
Electric Water 
Heater  Lochinvar  RJS080  RJS080 

125 
Press. Reduce 
Valve (2)  Unknown 

Pressyre Reducing 
Valves Medium 
Pressure Steam 50psi 
to 10psi  Unknown 

126 
Condensate 
Return Unit  Unknown 

Condensate return, 
working at approx 7 
GPM, Duplex Pump,  Unknown 



capacity‐22.5GPM, 
30psi 

127 
Hot Water Unit 
Heater  Unknown 

Working but needs to 
be replaced  Unknown 

128 
Hot Water Unit 
Heater  Unknown 

Working but needs to 
be replaced  Unknown 

129 
HW Unit Heater 
(total 5)  Unknown 

Working but needs to 
be replaced  Unknown 

130 
Steam‐HW 
Converters (2)  Unknown 

Heating Capacity 
594,000 BTU/Hr, Hot 
water 73gpm. 15H.P, 
460/3/60 power 
supply  Unknown 

131 
Radiation HW 
Pumps(2)  Aurora 

One Pump Working, 
the other on stand by. 
1H.P 460/3/60 power 
supply  Unknown 

132 
Hot Water 
Reheat Coil Pmp  Aurora 

1 H.P. 460/3/60 power 
supply.   Unknown 

133  HW FinTube Rdtr  Unknown 
Hot Water Finned Tube 
Radiator   Unknown 

134 
HW Compression 
Tank  Unknown 

Hot Water 
Compression Tanks, 
ASME Stamp.   Unknown 

135 
CW Pumps (total 
2)  Aurora  Unknown  Unknown 

136 
CW Compression 
Tank  Unknown  Unknown  Unknown 

137 
Air Handling Unit 
Supply  Trane  M‐86‐B  Unknown 

138 
Air Handling Unit 
Supply  Trane  M‐63‐B  Unknown 

139 
Air Handling Unit 
Supply  Trane  M‐21‐B  Unknown 

140 
Air Handling Unit 
Supply  Trane  M‐21‐B  Unknown 

141 
Air Handling Unit 
Return  Trane  CF44A1SW3CWUB5H  Unknown 

142 
Air Handling Unit 
Return  Trane  CF44A1SW3CWUB5H  Unknown 

143 
Roof Exhauster ‐ 
Toilets  Unknown  On Roof  Unknown 

144 
Roof Exhauster‐
Tel & Elec  Unknown  On Roof  Unknown 

145 
Roof Exhauster‐
Strge Rms  Unknown  On Roof  Unknown 



146 
Roof Exhauster‐
Dark Rooms  Unknown  On Roof  Unknown 

147 
Roof Exhauster‐
photoLab  Unknown  On Roof  Unknown 

148 
Roof Exhauster‐ 
HeatTreat  Unknown  On Roof  Unknown 

149 
Roof Exhauster‐ 
HeatTreat  Unknown  On Roof  Unknown 

150 
Roof Exhauster‐
Plate Lab  Unknown  On Roof  Unknown 

151 
Roof Exhauster‐
Press Rm  Unknown  On Roof  Unknown 

152 
Roof Exhauster‐ 
Matl Lab  Unknown  On Roof  Unknown 

153 
Roof  Exhauster‐
Apht Lab  Unknown  On Roof  Unknown 

154 
Roof  Exhster‐ 
Apht Lab  Unknown  On Roof  Unknown 

155 
Roof  Exhauster‐
Apht Lab  Unknown  On Roof  Unknown 

156 
Roof  Exhauster‐
Apht Lab  Unknown  On Roof  Unknown 

157 
Roof  Exhauster‐
Apht Lab  Unknown  On Roof  Unknown 

158 
Main Switchgear 
(2units) 

Fed Pacific, 
Westinghouse 

Electrical Service is 
Provided by Potomac 
Electric Power 
Company. Federal 
Pacific & 
Westinghouse are the 
manufacturers of the 
switchgear  Unknown 

159 
Transformers (10 
units) 

Fed Pacific, 
Westinghouse 

These transformers are 
set to lower voltage 
from 480 to 120/208 
volts. Federal Pacific & 
Westinghouse are the 
manufacturers of the 
transformers.  Unknown 

160 
Motor Control 
Center 1 un  Westinghouse 

The MCC are meant to 
deliver power to 
motors in the main 
mechanical room for 
the pumps and other 
motor driven 
equipment and 
assume the control of  Unknown 



their functionment 
during work. 

161 
Panelboards (23 
units) 

Fed Pacific, 
Westinghouse 

Surface mounted in 
electrical rooms. They 
are fed from main 
distribution panels and 
low voltage 
transformers.Federal 
Pacific maunfactured 
12 of the boards & 
Westinghouse, the 
remaining 11  Unknown 

162  Recessed 
Electromagneti
c  Unknown  Unknown 

163 
Electric Water 
Heater  Lochinvar  RJS080  RJS080 

164 
Press. Reduce 
Valve (2)  Unknown 

Pressyre Reducing 
Valves Medium 
Pressure Steam 50psi 
to 10psi  Unknown 

165 
Condensate 
Return Unit  Unknown 

Condensate return, 
working at approx 7 
GPM, Duplex Pump, 
capacity‐22.5GPM, 
30psi  Unknown 

166 
Hot Water Unit 
Heater  Unknown 

Working but needs to 
be replaced  Unknown 

167 
Hot Water Unit 
Heater  Unknown 

Working but needs to 
be replaced  Unknown 

168 
HW Unit Heater 
(total 5)  Unknown 

Working but needs to 
be replaced  Unknown 

169 
Steam‐HW 
Converters (2)  Unknown 

Heating Capacity 
594,000 BTU/Hr, Hot 
water 73gpm. 15H.P, 
460/3/60 power 
supply  Unknown 

170 
Radiation HW 
Pumps(2)  Aurora 

One Pump Working, 
the other on stand by. 
1H.P 460/3/60 power 
supply  Unknown 

171 
Hot Water 
Reheat Coil Pmp  Aurora 

1 H.P. 460/3/60 power 
supply.   Unknown 

172  HW FinTube Rdtr  Unknown 
Hot Water Finned Tube 
Radiator   Unknown 



173 
HW Compression 
Tank  Unknown 

Hot Water 
Compression Tanks, 
ASME Stamp.   Unknown 

174 
CW Pumps (total 
2)  Aurora  Unknown  Unknown 

175 
CW Compression 
Tank  Unknown  Unknown  Unknown 

176 
Air Handling Unit 
Supply  Trane  M‐86‐B  Unknown 

177 
Air Handling Unit 
Supply  Trane  M‐63‐B  Unknown 

178 
Air Handling Unit 
Supply  Trane  M‐21‐B  Unknown 

179 
Air Handling Unit 
Supply  Trane  M‐21‐B  Unknown 

180 
Air Handling Unit 
Supply  Trane     M‐86‐B 

181 
Air Handling Unit 
Supply  Trane     M‐86‐B 

182 
Air Handling Unit 
Supply  Trane     M‐86‐B 

183 
Air Handling Unit 
Supply  Trane     M‐86‐B 

184 
Air Handling Unit 
Return  Trane    

CF44A1SW3CW
UB5H 

185 
Air Handling Unit 
Return  Trane    

CF44A1SW3CW
UB5H 

186 
Roof Exhauster ‐ 
Toilets  Unknown     Unknown 

187 
Roof Exhauster‐
Tel & Elec  Unknown     Unknown 

188 
Roof Exhauster‐
Strge Rms  Unknown     Unknown 

189 
Roof Exhauster‐
Dark Rooms  Unknown     Unknown 

190 
Roof Exhauster‐
photoLab  Unknown     Unknown 

191 
Roof Exhauster‐ 
HeatTreat  Unknown     Unknown 

192 
Roof Exhauster‐ 
HeatTreat  Unknown     Unknown 

193 
Roof Exhauster‐
Plate Lab  Unknown     Unknown 

194 
Roof Exhauster‐
Press Rm  Unknown     Unknown 

195 
Roof Exhauster‐ 
Matl Lab  Unknown     Unknown 



196 
Roof  Exhauster‐
Apht Lab  Unknown     Unknown 

197 
Roof  Exhster‐ 
Apht Lab  Unknown     Unknown 

198 
Roof  Exhauster‐
Apht Lab  Unknown     Unknown 

199 
Roof  Exhauster‐
Apht Lab  Unknown     Unknown 

200 
Roof  Exhauster‐
Apht Lab  Unknown     Unknown 

201 
Main Switchgear 
(2units) 

Fed Pacific, 
Westinghouse 

Electrical Service is 
Provided by Potomac 
Electric Power 
Company. Federal 
Pacific & 
Westinghouse are the 
manufacturers of the 
switchgear  Unknown 

202 
Transformers (10 
units) 

Fed Pacific, 
Westinghouse 

These transformers are 
set to lower voltage 
from 480 to 120/208 
volts. Federal Pacific & 
Westinghouse are the 
manufacturers of the 
transformers.  Unknown 

203 
Motor Control 
Center(1)  Westinghouse 

The MCC are meant to 
deliver power to 
motors in the main 
mechanical room for 
the pumps and other 
motor driven 
equipment and 
assume the control of 
their functionment 
during work.  Unknown 

204 
Panelboards (23 
units) 

Fed Pacific, 
Westinghouse 

Surface mounted in 
electrical rooms. They 
are fed from main 
distribution panels and 
low voltage 
transformers.Federal 
Pacific maunfactured 
12 of the boards & 
Westinghouse, the 
remaining 11  Unknown 

205  Recessed 
Electromagneti
c       



206  Steam Boiler #2  Clever Brook 

Gas/ Fuel Oil #2 Duel 
Fuel Fired Boiler‐ Very 
old Complete Useful 
Life, Cleaned and 
Repaired at present  CB‐600‐350 

207  Steam Boiler #3  Clever Brook 

Gas/ Fuel Oil #2 Duel 
Fuel Fired Boiler‐ Very 
old Complete Useful 
Life, In working 
Condition  CB‐600‐700 

208 
Steam Unit 
Heaters (4)  Unknown 

Working Condition, 
Very old and 
Completed Useful Life  Not Available 

209  HW FinTube Rdtr  Unknown 

Hot Water Finned Tube 
Radiators with 
temperature Control  Unknown 

210 
Deaerator & 
FeedWaterTank  Clever Brooks 

In the procees of being 
installed 

Duo‐Tank SD‐
100 

211 
Primary Feed 
Water Pmp(3)  Aurora 

In the procees of being 
installed  430‐HSC1800 

212 
PrmrySrge Tnk 
Trnsfr Pmp2  Aurora 

Primary Surge Tank 
Transfer Pump (total 
2) In the procees of 
being installed 

340/360ENCL18
00 

213 
Heating HW 
Pumps(total 2)  Bell & Gossett 

These Pumps for Air 
Handling Unit & 
Finned Tube Radiators 
Each has 2 H.P. Motors  Unknown 

214 

HW Cnvtr‐
FinTube 
Rdtr,AHU  Unknown 

Hot Water Converter 
For Finned Tube 
Radiators and Air 
Handling Units. This 
Unit is For Air Handling 
& Finned Tube 
Radiators. Hot Water 
25GPM at 180/200 
degrees F. Steam 234 
Lb/Hr at 5psi  Unknown 

215 
Primary Feed 
Water Pmp(2)  Aurora 

Replacement for old 
system  430‐HSC1800 

216  Chiller # 1 & 2  Carrier 

Equipment has 
reached the end of the 
useful life and is in 
poor working condition 19FA42‐650 

217  Chiller #3  York 

Equipment has 
reached the end of the 
useful life and is in  Liquid Chiller 



poor working condition

218 
Cooling Towers 
(total 3)  EVAPCO 

Stainless Steel Cooling 
Towers in Good 
Condition  KT14‐824 

219 
CW Pumps (total 
3)  Weinman 

Very old. Completed 
Useful Life, Working 
but in   10L5 

220 
Condenser 
Pumps(3)  Weinman 

Very old. Completed 
Useful Life, Working 
but in  

10L5(1)&10L3(2
) 

221  Fan Coil Unit  Trane 

Chilled Water Supply/ 
Return to units Good 
Condition  LE12D004 

222 
HVAC AHU & 
return air fan  Unknown  Poor Conition  Unknown 

223  Exhaust Fan  Unknown 
This Fan is for the 
battery room  Unknown 

224  Exhaust Fan  Unknown 
This fan is for the Level 
A restroom  Unknown 

225 
Condensate 
Return Unit  Unknown     Unknown 

226 
Hot Water Unit 
Heater  Unknown     Unknown 

227 
Hot Water Unit 
Heater  Unknown     Unknown 

228 
HW Unit Heater 
(total 5)  Unknown     Unknown 

229 
Steam‐HW 
Converters (2)  Unknown     Unknown 

230 
Radiation HW 
Pumps(2)  Aurora     Unknown 

231 
Hot Water 
Reheat Coil Pmp  Aurora     Unknown 

232  HW FinTube Rdtr  Unknown     Unknown 

233 
HW Compression 
Tank  Unknown     Unknown 

234 
CW Pumps (total 
2)  Aurora     Unknown 

235 
CW Compression 
Tank  Unknown     Unknown 

236 
Air Handling Unit 
Supply  Trane     M‐86‐B 

237 
Air Handling Unit 
Supply  Trane     M‐86‐B 

238  Air Handling Unit  Trane     M‐86‐B 



Supply 

239 
Air Handling Unit 
Supply  Trane     M‐86‐B 

240 
Air Handling Unit 
Return  Trane    

CF44A1SW3CW
UB5H 

241 
Air Handling Unit 
Return  Trane    

CF44A1SW3CW
UB5H 

242 
Roof Exhauster ‐ 
Toilets  Unknown     Unknown 

243 
Roof Exhauster‐
Tel & Elec  Unknown     Unknown 

244 
Roof Exhauster‐
Strge Rms  Unknown     Unknown 

245 
Roof Exhauster‐
Dark Rooms  Unknown     Unknown 

246 
Roof Exhauster‐
photoLab  Unknown     Unknown 

247 
Roof Exhauster‐ 
HeatTreat  Unknown     Unknown 

248 
Roof Exhauster‐ 
HeatTreat  Unknown     Unknown 

249 
Roof Exhauster‐
Plate Lab  Unknown     Unknown 

250 
Roof Exhauster‐
Press Rm  Unknown     Unknown 

251 
Roof Exhauster‐ 
Matl Lab  Unknown     Unknown 

252 
Roof  Exhauster‐
Apht Lab  Unknown     Unknown 

253 
Roof  Exhster‐ 
Apht Lab  Unknown     Unknown 

254 
Roof  Exhauster‐
Apht Lab  Unknown     Unknown 

255 
Roof  Exhauster‐
Apht Lab  Unknown     Unknown 

256 
Roof  Exhauster‐
Apht Lab  Unknown     Unknown 

257 
Main Switchgear 
(2units) 

Fed Pacific, 
Westinghouse     Unknown 

258 
Transformers (10 
units) 

Fed Pacific, 
Westinghouse     Unknown 

259 
Motor Control 
Center(1)  Westinghouse     Unknown 

260 
Panelboards (23 
units) 

Fed Pacific, 
Westinghouse     Unknown 

261  Recessed 
Electromagneti
c     Unknown 



262 
Electric Water 
Heater  Lochinvar     RJS080 

263 
Press. Reduce 
Valve (2)  Unknown     Unknown 

264 
Condensate 
Return Unit  Unknown     Unknown 

265 
Hot Water Unit 
Heater  Unknown     Unknown 

266 
Hot Water Unit 
Heater  Unknown     Unknown 

267 
HW Unit Heater 
(total 5)  Unknown     Unknown 

268 
Steam‐HW 
Converters (2)  Unknown     Unknown 

269 
Radiation HW 
Pumps(2)  Aurora     Unknown 

270 
Hot Water 
Reheat Coil Pmp  Aurora     Unknown 

271  HW FinTube Rdtr  Unknown     Unknown 

272 
HW Compression 
Tank  Unknown     Unknown 

273 
CW Pumps (total 
2)  Aurora     Unknown 

274 
CW Compression 
Tank  Unknown     Unknown 

275 
Air Handling Unit 
Supply  Trane     M‐86‐B 

276 
Air Handling Unit 
Supply  Trane     M‐86‐B 

277 
Air Handling Unit 
Supply  Trane     M‐86‐B 

278 
Air Handling Unit 
Supply  Trane     M‐86‐B 

279 
Air Handling Unit 
Return  Trane    

CF44A1SW3CW
UB5H 

280 
Air Handling Unit 
Return  Trane    

CF44A1SW3CW
UB5H 

281 
Roof Exhauster ‐ 
Toilets  Unknown     Unknown 

282 
Roof Exhauster‐
Tel & Elec  Unknown     Unknown 

283 
Roof Exhauster‐
Strge Rms  Unknown     Unknown 

284 
Roof Exhauster‐
Dark Rooms  Unknown     Unknown 

285 
Air Handling Unit 
Return  Trane  CF44A1SW3CWUB5H  Unknown 



286 
Air Handling Unit 
Return  Trane  CF44A1SW3CWUB5H  Unknown 

287 
Roof Exhauster ‐ 
Toilets  Unknown  On Roof  Unknown 

288 
Roof Exhauster‐
Tel & Elec  Unknown  On Roof  Unknown 

289 
Roof Exhauster‐
Strge Rms  Unknown  On Roof  Unknown 

290 
Roof Exhauster‐
Dark Rooms  Unknown  On Roof  Unknown 

291 
Roof Exhauster‐
photoLab  Unknown  On Roof  Unknown 

292 
Roof Exhauster‐ 
HeatTreat  Unknown  On Roof  Unknown 

293 
Roof Exhauster‐ 
HeatTreat  Unknown  On Roof  Unknown 

294 
Roof Exhauster‐
Plate Lab  Unknown  On Roof  Unknown 

295 
Roof Exhauster‐
Press Rm  Unknown  On Roof  Unknown 

296 
Roof Exhauster‐ 
Matl Lab  Unknown  On Roof  Unknown 

297 
Roof  Exhauster‐
Apht Lab  Unknown  On Roof  Unknown 

298 
Roof  Exhster‐ 
Apht Lab  Unknown  On Roof  Unknown 

299 
Roof  Exhauster‐
Apht Lab  Unknown  On Roof  Unknown 

300 
Roof  Exhauster‐
Apht Lab  Unknown  On Roof  Unknown 

301 
Roof  Exhauster‐
Apht Lab  Unknown  On Roof  Unknown 

302 
Main Switchgear 
(2units) 

Fed Pacific, 
Westinghouse 

Electrical Service is 
Provided by Potomac 
Electric Power 
Company. Federal 
Pacific & 
Westinghouse are the 
manufacturers of the 
switchgear  Unknown 

303 
Transformers (10 
units) 

Fed Pacific, 
Westinghouse 

These transformers are 
set to lower voltage 
from 480 to 120/208 
volts. Federal Pacific & 
Westinghouse are the 
manufacturers of the 
transformers.  Unknown 



304 
Motor Control 
Center 1 un  Westinghouse 

The MCC are meant to 
deliver power to 
motors in the main 
mechanical room for 
the pumps and other 
motor driven 
equipment and 
assume the control of 
their functionment 
during work.  Unknown 

305 
Panelboards (23 
units) 

Fed Pacific, 
Westinghouse 

Surface mounted in 
electrical rooms. They 
are fed from main 
distribution panels and 
low voltage 
transformers.Federal 
Pacific maunfactured 
12 of the boards & 
Westinghouse, the 
remaining 11  Unknown 

306  Recessed 
Electromagneti
c  Unknown  Unknown 

307 
Electric Water 
Heater  Lochinvar  RJS080  RJS080 

308 
Press. Reduce 
Valve (2)  Unknown 

Pressyre Reducing 
Valves Medium 
Pressure Steam 50psi 
to 10psi  Unknown 

309 
Condensate 
Return Unit  Unknown 

Condensate return, 
working at approx 7 
GPM, Duplex Pump, 
capacity‐22.5GPM, 
30psi  Unknown 

310 
Hot Water Unit 
Heater  Unknown 

Working but needs to 
be replaced  Unknown 

311 
Hot Water Unit 
Heater  Unknown 

Working but needs to 
be replaced  Unknown 

312 
HW Unit Heater 
(total 5)  Unknown 

Working but needs to 
be replaced  Unknown 

313 
Steam‐HW 
Converters (2)  Unknown 

Heating Capacity 
594,000 BTU/Hr, Hot 
water 73gpm. 15H.P, 
460/3/60 power 
supply  Unknown 

314 
Radiation HW 
Pumps(2)  Aurora 

One Pump Working, 
the other on stand by. 
1H.P 460/3/60 power  Unknown 



supply 

315 
Hot Water 
Reheat Coil Pmp  Aurora 

1 H.P. 460/3/60 power 
supply.   Unknown 

316  HW FinTube Rdtr  Unknown 
Hot Water Finned Tube 
Radiator   Unknown 

317 
HW Compression 
Tank  Unknown 

Hot Water 
Compression Tanks, 
ASME Stamp.   Unknown 

318 
CW Pumps (total 
2)  Aurora  Unknown  Unknown 

319 
CW Compression 
Tank  Unknown  Unknown  Unknown 

320 
Air Handling Unit 
Supply  Trane  M‐86‐B  Unknown 

321 
Air Handling Unit 
Supply  Trane  M‐63‐B  Unknown 

322 
Air Handling Unit 
Supply  Trane  M‐21‐B  Unknown 

323 
Air Handling Unit 
Supply  Trane  M‐21‐B  Unknown 

324 
Air Device (CD‐1 
& C‐2)  Krueger 

Ceiling Mounted, 700 
FPM, Max SP. In WG. 
.1  Model 6500 

325 
Air Separator 
(AS‐4)  Rolairtrol 

Tangentyial Opening 
6", Max Cap. 950 GPM  RL‐6 

326 
Expansion Tank 
(XT‐4)  Unknown 

Cap. 11.3 gal., 
servicing P‐8 & P‐9  Model B‐1200 

327 
Hot Water Coil 
(HW‐9)  Unknown 

6300 CFM, Cap. 205.7 
MBH, 10.2 GPM, Max. 
Coil Velocity 795 FPM, 
1st Fl. NW Core  Unknown 

328 
Hot Water Coil 
(HW‐11)  Unknown 

5900 CFM, Cap. 192 
MBH, 10 GPM, Max. 
Coil Velocity 750 FPM, 
1st Fl. NE Core  Unknown 

329 
Hot Water Coil 
(HW‐13)  Unknown 

3440 CFM, Cap. 132 
MBH, 7 GPM, Max. 
Coil Velocity 500 FPM, 
1st Fl. SE Core  Unknown 

330 
Hot Water Coil 
(HW‐14)  Unknown 

5200 CFM, Cap. 169 
MBH, 9 GPM, Max. 
Coil Velocity 750 FPM, 
1st Fl. SE Core  Unknown 

331 
Hot Water Coil 
(HW‐15)  Unknown 

16300 CFM, Cap. 530 
MBH, 26.5 GPM, Max. 
Coil Velocity 795 FPM,  Unknown 



1st Fl. SE Core 

332 
Hot Water Coil 
(HW‐16)  Unknown 

3500 CFM, Cap. 113.9 
MBH, 6 GPM, Max. 
Coil Velocity 795 FPM, 
1st Fl. SW Core  Unknown 

333 
Hot Water Coil 
(HW‐17)  Unknown 

17500 CFM, Cap. 569 
MBH, 28.5 GPM, Max. 
Coil Velocity 795 FPM, 
1st Fl. SW Core  Unknown 

334 
Hot Water Coil 
(HW‐18)  Unknown 

7200 CFM, Cap. 234 
MBH, 11.7 GPM, Max. 
Coil Velocity 795 FPM, 
2nd  Fl. NW Core  Unknown 

335 
Hot Water Coil 
(HW‐21)  Unknown 

6800 CFM, Cap. 252 
MBH, 1.3 GPM, Max. 
Coil Velocity 500 FPM, 
2nd Fl. NE Core  Unknown 

336 
Hot Water Coil 
(HW‐24)  Unknown 

12300 CFM, Cap. 400 
MBH, 20 GPM, Max. 
Coil Velocity 630 FPM, 
2nd Fl. SE Core  Unknown 

337 
Hot Water Coil 
(HW‐25)  Unknown 

12200 CFM, Cap. 396 
MBH, 20 GPM, Max. 
Coil Velocity 890 FPM, 
2nd Fl. SE Core  Unknown 

338 
Hot Water Coil 
(HW‐26)  Unknown 

12600 CFM, Cap. 410 
MBH, 21 GPM, Max. 
Coil Velocity 650 FPM, 
2nd Fl. SW Core  Unknown 

339 
Hot Water Coil 
(HW‐27)  Unknown 

10000 CFM, Cap. 327 
MBH, 16.8 GPM, Max. 
Coil Velocity 550 FPM, 
2nd Fl. SW Core  Unknown 

340 
Hot Water Coil 
(HW‐28)  Unknown 

7200 CFM, Cap. 240 
MBH, 12 GPM, Max. 
Coil Velocity 500 FPM, 
3rd Fl. NW Core  Unknown 

341 
Hot Water Coil 
(HW‐31)  Unknown 

6600 CFM, Cap. 230 
MBH, 11.9 GPM, Max. 
Coil Velocity 500 FPM, 
3rd Fl. NE Core  Unknown 

342 
Hot Water Coil 
(HW‐34)  Unknown 

12200 CFM, Cap. 396 
MBH, 20 GPM, Max. 
Coil Velocity 630 FPM, 
3rd Fl. SE Core  Unknown 



343 
Hot Water Coil 
(HW‐35)  Unknown 

12100 CFM, Cap. 393 
MBH, 20 GPM, Max. 
Coil Velocity 700 FPM, 
3rd Fl. SE Core  Unknown 

344 
Hot Water Coil 
(HW‐36)  Unknown 

12500 CFM, Cap. 407 
MBH, 20.5 GPM, Max. 
Coil Velocity 650 FPM, 
3rd Fl. SW Core  Unknown 

345 
Hot Water Coil 
(HW‐37)  Unknown 

10000 CFM, Cap. 327 
MBH, 16.2 GPM, Max. 
Coil Velocity 520 FPM, 
3rd Fl. SW Core  Unknown 

346 
Hot Water Coil 
(HW‐38)  Unknown 

7200 CFM, Cap. 234 
MBH, 12 GPM, Max. 
Coil Velocity 795 FPM, 
4th Fl. NW Core  Unknown 

347 
Hot Water Coil 
(HW‐39)  Unknown 

6500 CFM, Cap. 211 
MBH, 10.5 GPM, Max. 
Coil Velocity 750 FPM, 
4th Fl. NW Core  Unknown 

348 
Hot Water Coil 
(HW‐40)  Unknown 

5500 CFM, Cap. 178.9 
MBH, 9 GPM, Max. 
Coil Velocity 710 FPM, 
4th Fl. NW Core  Unknown 

349 
Hot Water Coil 
(HW‐41)  Unknown 

6600 CFM, Cap. 214 
MBH, 10.7 GPM, Max. 
Coil Velocity 775 FPM, 
4th Fl. NE Core  Unknown 

350 
Hot Water Coil 
(HW‐42)  Unknown 

6700 CFM, Cap. 218 
MBH, 11 GPM, Max. 
Coil Velocity 580 FPM, 
4th Fl. NE Core  Unknown 

351 
Hot Water Coil 
(HW‐43)  Unknown 

4500 CFM, Cap. 146 
MBH, 7.5 GPM, Max. 
Coil Velocity 795 FPM, 
4th Fl. NE Core  Unknown 

352 
Hot Water Coil 
(HW‐44)  Unknown 

12200 CFM, Cap. 396 
MBH, 20 GPM, Max. 
Coil Velocity 575 FPM, 
4th Fl. SE Core  Unknown 

353 
Hot Water Coil 
(HW‐45)  Unknown 

12100 CFM, Cap. 393 
MBH, 20 GPM, Max. 
Coil Velocity 795 FPM, 
4th Fl. SE Core  Unknown 

354 
Hot Water Coil 
(HW‐46)  Unknown 

2500 CFM, Cap. 122 
MBH, 6.5 GPM, Max. 
Coil Velocity 500 FPM,  Unknown 



4th Fl. SW Core 

355 
Hot Water Coil 
(HW‐47)  Unknown 

11400 CFM, Cap. 370 
MBH, 18.5 GPM, Max. 
Coil Velocity 690 FPM, 
4th Fl. SW Core  Unknown 

356 
Steam Heat 
Exchangr(HE‐5)  Cemline Corp. 

Primary 50 psi, Steam 
481 lbs/hr, Seceondary 
5 psi, Steam 380 lbs/hr 

Model 
H60USG636 

357 
Humidifier 
(HUM‐48)  Dristeem 

2900 CFM, Total ‐ 111 
lbs/hr, 40kW, 480v, 3 
phase, 4th fl. 
Duplication Rm.  VPC 20‐20 

358 
Humidifier 
(HUM‐10)  Armstrong 

Steam Press. 4 psi, 
Cap. 183 lbs/hr, 11400 
CFM, size B, 1st fl. NW 
Core  Model 93 

359 
Humidifier 
(HUM‐12)  Armstrong 

Steam Press. 4 psi, 
Cap. 183 lbs/hr, 11400 
CFM, size B, 1st fl. NE 
Core  Model 93 

360 
Humidifier 
(HUM‐19)  Armstrong 

Steam Press. 4 psi, 
Cap. 145 lbs/hr, 9000 
CFM, size B, 2nd fl. NW 
Core  Model 93 

361 
Humidifier 
(HUM‐20)  Armstrong 

Steam Press. 4 psi, 
Cap. 89 lbs/hr, 5550 
CFM, size A, 2nd fl. NW 
Core  Model 92 

362 
Humidifier 
(HUM‐22)  Armstrong 

Steam Press. 4 psi, 
Cap. 145 lbs/hr, 9000 
CFM, size B, 2nd fl. NE 
Core  Model 93 

363 
Humidifier 
(HUM‐23)  Armstrong 

Steam Press. 4 psi, 
Cap. 73 lbs/hr, 4535 
CFM, size A, 2nd fl. NE 
Core  Model 92 

364 
Humidifier 
(HUM‐29)  Armstrong 

Steam Press. 4 psi, 
Cap. 131 lbs/hr, 8170 
CFM, size B, 2nd fl. NW 
Core  Model 93 

365 
Humidifier 
(HUM‐30)  Armstrong 

Steam Press. 4 psi, 
Cap. 77 lbs/hr, 4795 
CFM, size A, 3rd fl. NW 
Core  Model 92 

366  Humidifier  Armstrong  Steam Press. 4 psi,  Model 92 



(HUM‐32)  Cap. 140 lbs/hr, 8745 
CFM, size B, 3rd fl. NE 
Core 

367 
Humidifier 
(HUM‐33)  Armstrong 

Steam Press. 4 psi, 
Cap. 77 lbs/hr, 4815 
CFM, size A, 3rd fl. NE 
Core  Model 92 

368 
Cooling Coil 
(CWC‐30)  Trane 

500 CFM, Max. Faca 
Vel. 511 fpm, total 216 
MBH, 43.2 GPM, Type 
‐ WL, 8 rows, 91 FPF, 
3rd fl. NW Core  Type WL 

369 

Cooling 
Coil(CWC‐31 & 
32)  Trane 

6700 CFM, Max. Faca 
Vel. 515 fpm, total 
263.2 MBH, 52.6 GPM, 
Type ‐ WL, 8 rows, 91 
FPF, 3rd fl. NE Core  Type WL 

370 
Cooling Coil 
(CWC‐45)  Trane 

12000 CFM, Max. Faca 
Vel. 517 fpm, total 
479.2 MBH, 95.8 GPM, 
Type ‐ WL, 8 rows, 91 
FPF, 3rd fl. NW Core  Type WL 

371  Boiler Feed Pump  SHIPCO 

2 GPM, discharge 15 
psi, 1750 RPM, 1/3 HP, 
120v, single phase, 
receiver cap. 15 gal. 

DC Duplex 
Pump 

372 
Dust Collector 
(DC‐1)  Tont 

Cyclone Type, 2200 
CFM, 5HP, Basement  Model 20‐5FB 

373 
Heating Coil 
(HVU‐1)  Unknown 

Horizontal Type, 518 
MBH, Pre‐heat 276 
MBH, 6400 CFM, 26 
GPM, 7.5 HP, 460v, 3 
phase, Print Shop  Unknown 

374 
Exhaust Fan (EF‐
25)  Loren Cook 

Inline Type, 6500 CFM, 
1057 RPM, 3 HP, 480v, 
3 phase, Paint Room 
Level A  24 CVB 

375 
Air Device (CD‐1 
& C‐2)  Krueger 

Ceiling Mounted, 700 
FPM, Max SP. In WG. 
.1  Model 6500 

376 
Air Separator 
(AS‐4)  Rolairtrol 

Tangentyial Opening 
6", Max Cap. 950 GPM  RL‐6 

377 
Expansion Tank 
(XT‐4)  Unknown 

Cap. 11.3 gal., 
servicing P‐8 & P‐9  Model B‐1200 

378 
Hot Water Coil 
(HW‐9)  Unknown 

6300 CFM, Cap. 205.7 
MBH, 10.2 GPM, Max. 
Coil Velocity 795 FPM,  Unknown 



1st Fl. NW Core 

379 
Hot Water Coil 
(HW‐11)  Unknown 

5900 CFM, Cap. 192 
MBH, 10 GPM, Max. 
Coil Velocity 750 FPM, 
1st Fl. NE Core  Unknown 

380 
Hot Water Coil 
(HW‐13)  Unknown 

3440 CFM, Cap. 132 
MBH, 7 GPM, Max. 
Coil Velocity 500 FPM, 
1st Fl. SE Core  Unknown 

381 
Exhaust Fan 
(total 2)  Unknown 

This Fan is for the 
Transformer room  Unknown 

382  Exhaust Fan  Unknown 
This Fan is for the 
Generator room  Unknown 

383 
Roof Exhauster 
(total 4)  Unknown 

These fans are for 
general ventilation of 
the powerhouse  Unknown 

384 
Main Switchgear 
(4units)  Square D 

Electrical Service is 
Provided by Potomac 
Electric Power 
Company  Unknown 

385 
Transformers 
(6units)  Square D 

These transformer 
feed the switchgear 
and the MCC  Unknown 

386 
Motor Control 
Center(2)  Square D 

The MCC are meant to 
deliver power to 
motors in the plant 
and assume the 
control of their 
functionment during 
work  Unknown 

387 
Panelboard (7 
units)  Square D 

Surface mounted 
along the wall of the 
plant. They are fed 
from the switchgear 
and from the low 
voltage transformers  Unknown 

388  Switchgear  Square D 
Floor Mounted to feed 
43 and 42  Unknown 

389 
Panelboard (2 
units)  General Electric 

Surface mounted 
along the wall of the 
plant. They are fed 
from the switchgear 
and from the low 
voltage transformers.  
They distribute power  Unknown 



to small motors, 
electrical devices 
(receptacles), and 
lighting fixtures. 

390  Pendant  Unknown  HID  HID 
391  Recessed  Unknown  Flourescent  Flourescent 
392  Pendant  Unknown  Flourescent  Flourescent 

393 
Emergency 
Generator  Caterpillar 

Diesel Engine, 1800 
RPM, Zenith is 
manufacturer of the 
ATS and IDE is 
manufacturer of the 
generator.  Unknown 

394 
Electrical Water 
Heater  Bradford‐White 

 and under sized for 
bathrooms  M‐1 30R5DS‐12 

395 
Dust Collector 
(DC‐1)  Tont 

Cyclone Type, 2200 
CFM, 5HP, Basement  Model 20‐5FB 

396 
Heating Coil 
(HVU‐1)  Unknown 

Horizontal Type, 518 
MBH, Pre‐heat 276 
MBH, 6400 CFM, 26 
GPM, 7.5 HP, 460v, 3 
phase, Print Shop  Unknown 

397 
Exhaust Fan (EF‐
25)  Loren Cook 

Inline Type, 6500 CFM, 
1057 RPM, 3 HP, 480v, 
3 phase, Paint Room 
Level A  24 CVB 

398 
Air Device (CD‐1 
& C‐2)  Krueger 

Ceiling Mounted, 700 
FPM, Max SP. In WG. 
.1  Model 6500 

399 
Air Separator 
(AS‐4)  Rolairtrol 

Tangentyial Opening 
6", Max Cap. 950 GPM  RL‐6 

400 
Expansion Tank 
(XT‐4)  Unknown 

Cap. 11.3 gal., 
servicing P‐8 & P‐9  Model B‐1200 

401 
Hot Water Coil 
(HW‐9)  Unknown 

6300 CFM, Cap. 205.7 
MBH, 10.2 GPM, Max. 
Coil Velocity 795 FPM, 
1st Fl. NW Core  Unknown 

402 
Hot Water Coil 
(HW‐11)  Unknown 

5900 CFM, Cap. 192 
MBH, 10 GPM, Max. 
Coil Velocity 750 FPM, 
1st Fl. NE Core  Unknown 

403 
Hot Water Coil 
(HW‐13)  Unknown 

3440 CFM, Cap. 132 
MBH, 7 GPM, Max. 
Coil Velocity 500 FPM, 
1st Fl. SE Core  Unknown 



404 
Hot Water Coil 
(HW‐14)  Unknown 

5200 CFM, Cap. 169 
MBH, 9 GPM, Max. 
Coil Velocity 750 FPM, 
1st Fl. SE Core  Unknown 

405 
Hot Water Coil 
(HW‐15)  Unknown 

16300 CFM, Cap. 530 
MBH, 26.5 GPM, Max. 
Coil Velocity 795 FPM, 
1st Fl. SE Core  Unknown 

406 
Hot Water Coil 
(HW‐16)  Unknown 

3500 CFM, Cap. 113.9 
MBH, 6 GPM, Max. 
Coil Velocity 795 FPM, 
1st Fl. SW Core  Unknown 

407 
Roof Exhauster‐
photoLab  Unknown     Unknown 

408 
Roof Exhauster‐ 
HeatTreat  Unknown     Unknown 

409 
Roof Exhauster‐ 
HeatTreat  Unknown     Unknown 

410 
Roof Exhauster‐
Plate Lab  Unknown     Unknown 

411 
Roof Exhauster‐
Press Rm  Unknown     Unknown 

412 
Roof Exhauster‐ 
Matl Lab  Unknown     Unknown 

413 
Roof  Exhauster‐
Apht Lab  Unknown     Unknown 

414 
Roof  Exhster‐ 
Apht Lab  Unknown     Unknown 

415 
Roof  Exhauster‐
Apht Lab  Unknown     Unknown 

416 
Roof  Exhauster‐
Apht Lab  Unknown     Unknown 

417 
Roof  Exhauster‐
Apht Lab  Unknown     Unknown 

418 
Main Switchgear 
(2units) 

Fed Pacific, 
Westinghouse     Unknown 

419 
Transformers (10 
units) 

Fed Pacific, 
Westinghouse     Unknown 

420 
Motor Control 
Center(1)  Westinghouse     Unknown 

421 
Panelboards (23 
units) 

Fed Pacific, 
Westinghouse     Unknown 

422  Recessed 
Electromagneti
c     Unknown 

423 
Electric Water 
Heater  Lochinvar     RJS080 

424  Press. Reduce  Unknown     Unknown 



Valve (2) 

425 
Condensate 
Return Unit  Unknown     Unknown 

426 
Hot Water Unit 
Heater  Unknown     Unknown 

427 
Hot Water Unit 
Heater  Unknown     Unknown 

428 
HW Unit Heater 
(total 5)  Unknown     Unknown 

429 
Steam‐HW 
Converters (2)  Unknown     Unknown 

430 
Radiation HW 
Pumps(2)  Aurora     Unknown 

431 
Hot Water 
Reheat Coil Pmp  Aurora     Unknown 

432  HW FinTube Rdtr  Unknown     Unknown 

433 
HW Compression 
Tank  Unknown     Unknown 

434 
CW Pumps (total 
2)  Aurora     Unknown 

435 
CW Compression 
Tank  Unknown     Unknown 

436 
Air Handling Unit 
Supply  Trane     M‐86‐B 

437 
Hot Water Coil 
(HW‐14)  Unknown 

5200 CFM, Cap. 169 
MBH, 9 GPM, Max. 
Coil Velocity 750 FPM, 
1st Fl. SE Core  Unknown 

438 
Hot Water Coil 
(HW‐15)  Unknown 

16300 CFM, Cap. 530 
MBH, 26.5 GPM, Max. 
Coil Velocity 795 FPM, 
1st Fl. SE Core  Unknown 

439 
Hot Water Coil 
(HW‐16)  Unknown 

3500 CFM, Cap. 113.9 
MBH, 6 GPM, Max. 
Coil Velocity 795 FPM, 
1st Fl. SW Core  Unknown 

440 
Hot Water Coil 
(HW‐17)  Unknown 

17500 CFM, Cap. 569 
MBH, 28.5 GPM, Max. 
Coil Velocity 795 FPM, 
1st Fl. SW Core  Unknown 

441 
Hot Water Coil 
(HW‐18)  Unknown 

7200 CFM, Cap. 234 
MBH, 11.7 GPM, Max. 
Coil Velocity 795 FPM, 
2nd  Fl. NW Core  Unknown 

442 
Hot Water Coil 
(HW‐21)  Unknown 

6800 CFM, Cap. 252 
MBH, 1.3 GPM, Max. 
Coil Velocity 500 FPM,  Unknown 



2nd Fl. NE Core 

443 
Hot Water Coil 
(HW‐24)  Unknown 

12300 CFM, Cap. 400 
MBH, 20 GPM, Max. 
Coil Velocity 630 FPM, 
2nd Fl. SE Core  Unknown 

444 
Hot Water Coil 
(HW‐25)  Unknown 

12200 CFM, Cap. 396 
MBH, 20 GPM, Max. 
Coil Velocity 890 FPM, 
2nd Fl. SE Core  Unknown 

445 
Hot Water Coil 
(HW‐26)  Unknown 

12600 CFM, Cap. 410 
MBH, 21 GPM, Max. 
Coil Velocity 650 FPM, 
2nd Fl. SW Core  Unknown 

446 
Hot Water Coil 
(HW‐27)  Unknown 

10000 CFM, Cap. 327 
MBH, 16.8 GPM, Max. 
Coil Velocity 550 FPM, 
2nd Fl. SW Core  Unknown 

447 
Hot Water Coil 
(HW‐28)  Unknown 

7200 CFM, Cap. 240 
MBH, 12 GPM, Max. 
Coil Velocity 500 FPM, 
3rd Fl. NW Core  Unknown 

448 
Hot Water Coil 
(HW‐31)  Unknown 

6600 CFM, Cap. 230 
MBH, 11.9 GPM, Max. 
Coil Velocity 500 FPM, 
3rd Fl. NE Core  Unknown 

449 
Hot Water Coil 
(HW‐34)  Unknown 

12200 CFM, Cap. 396 
MBH, 20 GPM, Max. 
Coil Velocity 630 FPM, 
3rd Fl. SE Core  Unknown 

450 
Hot Water Coil 
(HW‐35)  Unknown 

12100 CFM, Cap. 393 
MBH, 20 GPM, Max. 
Coil Velocity 700 FPM, 
3rd Fl. SE Core  Unknown 

451 
Hot Water Coil 
(HW‐36)  Unknown 

12500 CFM, Cap. 407 
MBH, 20.5 GPM, Max. 
Coil Velocity 650 FPM, 
3rd Fl. SW Core  Unknown 

452 
Hot Water Coil 
(HW‐37)  Unknown 

10000 CFM, Cap. 327 
MBH, 16.2 GPM, Max. 
Coil Velocity 520 FPM, 
3rd Fl. SW Core  Unknown 

453 
Hot Water Coil 
(HW‐38)  Unknown 

7200 CFM, Cap. 234 
MBH, 12 GPM, Max. 
Coil Velocity 795 FPM, 
4th Fl. NW Core  Unknown 



454 
Hot Water Coil 
(HW‐39)  Unknown 

6500 CFM, Cap. 211 
MBH, 10.5 GPM, Max. 
Coil Velocity 750 FPM, 
4th Fl. NW Core  Unknown 

455 
Hot Water Coil 
(HW‐40)  Unknown 

5500 CFM, Cap. 178.9 
MBH, 9 GPM, Max. 
Coil Velocity 710 FPM, 
4th Fl. NW Core  Unknown 

456 
Hot Water Coil 
(HW‐41)  Unknown 

6600 CFM, Cap. 214 
MBH, 10.7 GPM, Max. 
Coil Velocity 775 FPM, 
4th Fl. NE Core  Unknown 

457 
Hot Water Coil 
(HW‐42)  Unknown 

6700 CFM, Cap. 218 
MBH, 11 GPM, Max. 
Coil Velocity 580 FPM, 
4th Fl. NE Core  Unknown 

458 
Hot Water Coil 
(HW‐43)  Unknown 

4500 CFM, Cap. 146 
MBH, 7.5 GPM, Max. 
Coil Velocity 795 FPM, 
4th Fl. NE Core  Unknown 

459 
Hot Water Coil 
(HW‐44)  Unknown 

12200 CFM, Cap. 396 
MBH, 20 GPM, Max. 
Coil Velocity 575 FPM, 
4th Fl. SE Core  Unknown 

460 
Hot Water Coil 
(HW‐45)  Unknown 

12100 CFM, Cap. 393 
MBH, 20 GPM, Max. 
Coil Velocity 795 FPM, 
4th Fl. SE Core  Unknown 

461 
Hot Water Coil 
(HW‐46)  Unknown 

2500 CFM, Cap. 122 
MBH, 6.5 GPM, Max. 
Coil Velocity 500 FPM, 
4th Fl. SW Core  Unknown 

462 
Hot Water Coil 
(HW‐47)  Unknown 

11400 CFM, Cap. 370 
MBH, 18.5 GPM, Max. 
Coil Velocity 690 FPM, 
4th Fl. SW Core  Unknown 

463 
Steam Heat 
Exchangr(HE‐5)  Cemline Corp. 

Primary 50 psi, Steam 
481 lbs/hr, Seceondary 
5 psi, Steam 380 lbs/hr 

Model 
H60USG636 

464 
Humidifier 
(HUM‐48)  Dristeem 

2900 CFM, Total ‐ 111 
lbs/hr, 40kW, 480v, 3 
phase, 4th fl. 
Duplication Rm.  VPC 20‐20 

465 
Humidifier 
(HUM‐10)  Armstrong 

Steam Press. 4 psi, 
Cap. 183 lbs/hr, 11400 
CFM, size B, 1st fl. NW 
Core  Model 93 



466 
Humidifier 
(HUM‐12)  Armstrong 

Steam Press. 4 psi, 
Cap. 183 lbs/hr, 11400 
CFM, size B, 1st fl. NE 
Core  Model 93 

467 
Humidifier 
(HUM‐19)  Armstrong 

Steam Press. 4 psi, 
Cap. 145 lbs/hr, 9000 
CFM, size B, 2nd fl. NW 
Core  Model 93 

468 
Humidifier 
(HUM‐20)  Armstrong 

Steam Press. 4 psi, 
Cap. 89 lbs/hr, 5550 
CFM, size A, 2nd fl. NW 
Core  Model 92 

469 
Humidifier 
(HUM‐22)  Armstrong 

Steam Press. 4 psi, 
Cap. 145 lbs/hr, 9000 
CFM, size B, 2nd fl. NE 
Core  Model 93 

470 
Humidifier 
(HUM‐23)  Armstrong 

Steam Press. 4 psi, 
Cap. 73 lbs/hr, 4535 
CFM, size A, 2nd fl. NE 
Core  Model 92 

471 
Humidifier 
(HUM‐29)  Armstrong 

Steam Press. 4 psi, 
Cap. 131 lbs/hr, 8170 
CFM, size B, 2nd fl. NW 
Core  Model 93 

472 
Humidifier 
(HUM‐30)  Armstrong 

Steam Press. 4 psi, 
Cap. 77 lbs/hr, 4795 
CFM, size A, 3rd fl. NW 
Core  Model 92 

473 
Humidifier 
(HUM‐32)  Armstrong 

Steam Press. 4 psi, 
Cap. 140 lbs/hr, 8745 
CFM, size B, 3rd fl. NE 
Core  Model 92 

474 
Humidifier 
(HUM‐33)  Armstrong 

Steam Press. 4 psi, 
Cap. 77 lbs/hr, 4815 
CFM, size A, 3rd fl. NE 
Core  Model 92 

475 
Cooling Coil 
(CWC‐30)  Trane 

500 CFM, Max. Faca 
Vel. 511 fpm, total 216 
MBH, 43.2 GPM, Type 
‐ WL, 8 rows, 91 FPF, 
3rd fl. NW Core  Type WL 

476 

Cooling 
Coil(CWC‐31 & 
32)  Trane 

6700 CFM, Max. Faca 
Vel. 515 fpm, total 
263.2 MBH, 52.6 GPM, 
Type ‐ WL, 8 rows, 91 
FPF, 3rd fl. NE Core  Type WL 



477 
Cooling Coil 
(CWC‐45)  Trane 

12000 CFM, Max. Faca 
Vel. 517 fpm, total 
479.2 MBH, 95.8 GPM, 
Type ‐ WL, 8 rows, 91 
FPF, 3rd fl. NW Core  Type WL 

478  Boiler Feed Pump  SHIPCO 

2 GPM, discharge 15 
psi, 1750 RPM, 1/3 HP, 
120v, single phase, 
receiver cap. 15 gal. 

DC Duplex 
Pump 

479 
Air Handling Unit 
Supply  Trane     M‐86‐B 

480 
Air Handling Unit 
Supply  Trane     M‐86‐B 

481 
Air Handling Unit 
Supply  Trane     M‐86‐B 

482 
Air Handling Unit 
Return  Trane    

CF44A1SW3CW
UB5H 

483 
Air Handling Unit 
Return  Trane    

CF44A1SW3CW
UB5H 

484 
Roof Exhauster ‐ 
Toilets  Unknown     Unknown 

485 
Roof Exhauster‐
Tel & Elec  Unknown     Unknown 

486 
Roof Exhauster‐
Strge Rms  Unknown     Unknown 

487 
Roof Exhauster‐
Dark Rooms  Unknown     Unknown 

488 
Roof Exhauster‐
photoLab  Unknown     Unknown 

489 
Roof Exhauster‐ 
HeatTreat  Unknown     Unknown 

490 
Roof Exhauster‐ 
HeatTreat  Unknown     Unknown 

491 
Roof Exhauster‐
Plate Lab  Unknown     Unknown 

492 
Roof Exhauster‐
Press Rm  Unknown     Unknown 

493 
Roof Exhauster‐ 
Matl Lab  Unknown     Unknown 

494 
Roof  Exhauster‐
Apht Lab  Unknown     Unknown 

495 
Roof  Exhster‐ 
Apht Lab  Unknown     Unknown 

496 
Roof  Exhauster‐
Apht Lab  Unknown     Unknown 

497 
Roof  Exhauster‐
Apht Lab  Unknown     Unknown 



498 
Roof  Exhauster‐
Apht Lab  Unknown     Unknown 

499 
Main Switchgear 
(2units) 

Fed Pacific, 
Westinghouse     Unknown 

500 
Transformers (10 
units) 

Fed Pacific, 
Westinghouse     Unknown 

501 
Motor Control 
Center(1)  Westinghouse     Unknown 

502 
Panelboards (23 
units) 

Fed Pacific, 
Westinghouse     Unknown 

503  Recessed 
Electromagneti
c     Unknown 

504 
Electric Water 
Heater  Lochinvar     RJS080 

505 
Press. Reduce 
Valve (2)  Unknown     Unknown 

506 
Condensate 
Return Unit  Unknown     Unknown 

507 
Hot Water Unit 
Heater  Unknown     Unknown 

508 
Hot Water Unit 
Heater  Unknown     Unknown 

509 
HW Unit Heater 
(total 5)  Unknown     Unknown 

510 
Steam‐HW 
Converters (2)  Unknown     Unknown 

511 
Radiation HW 
Pumps(2)  Aurora     Unknown 

512 
Hot Water 
Reheat Coil Pmp  Aurora     Unknown 

513  HW FinTube Rdtr  Unknown     Unknown 

514 
HW Compression 
Tank  Unknown     Unknown 

515 
CW Pumps (total 
2)  Aurora     Unknown 

516 
CW Compression 
Tank  Unknown     Unknown 

517 
Air Handling Unit 
Supply  Trane     M‐86‐B 

518 
Air Handling Unit 
Supply  Trane     M‐86‐B 

519 
Air Handling Unit 
Supply  Trane     M‐86‐B 

520 
Air Handling Unit 
Supply  Trane     M‐86‐B 

521 
Air Handling Unit 
Return  Trane    

CF44A1SW3CW
UB5H 



522 
Air Handling Unit 
Return  Trane    

CF44A1SW3CW
UB5H 

523 
Roof Exhauster ‐ 
Toilets  Unknown     Unknown 

524 
Roof Exhauster‐
Tel & Elec  Unknown     Unknown 

525 
Roof Exhauster‐
Strge Rms  Unknown     Unknown 

526 
Roof Exhauster‐
Dark Rooms  Unknown     Unknown 

527 
Roof Exhauster‐
photoLab  Unknown     Unknown 

528 
Roof Exhauster‐ 
HeatTreat  Unknown     Unknown 

529 
Roof Exhauster‐ 
HeatTreat  Unknown     Unknown 

530 
Roof Exhauster‐
Plate Lab  Unknown     Unknown 

531 
Roof Exhauster‐
Press Rm  Unknown     Unknown 

532 
Roof Exhauster‐ 
Matl Lab  Unknown     Unknown 

533 
Roof  Exhauster‐
Apht Lab  Unknown     Unknown 

534 
Roof  Exhster‐ 
Apht Lab  Unknown     Unknown 

535 
Roof  Exhauster‐
Apht Lab  Unknown     Unknown 

536 
Roof  Exhauster‐
Apht Lab  Unknown     Unknown 

537 
Roof  Exhauster‐
Apht Lab  Unknown     Unknown 

538 
Main Switchgear 
(2units) 

Fed Pacific, 
Westinghouse     Unknown 

539 
Transformers (10 
units) 

Fed Pacific, 
Westinghouse     Unknown 

540 
Motor Control 
Center(1)  Westinghouse     Unknown 

541 
Panelboards (23 
units) 

Fed Pacific, 
Westinghouse     Unknown 

542  Recessed 
Electromagneti
c     Unknown 

543 
Electric Water 
Heater  Lochinvar     RJS080 

544             
545             
546  Dish Tables  Aero     2SDI‐R‐72 



547  Kitchen  Aero     2SDI‐R‐72 
548  Disposer  Hobart     FD3/300‐1 
549  Dishwasher  Hobart     CRS86A 
550  Compact Mixer  Hobart     D300‐5052B 
551  Work Table  Aero     2TBSX‐30120 
552  Food Processor  Hobart     FP62‐1 
553  Work Table  Aero     2TSS‐3072 
554  MSF Sinks  Aero     3F2‐2424‐3gl 
555  Slicer  Hobart     2712 
556  Holding Cabinet  Crescor     H0137VA12B 
557  Toaster  Saory     C‐20VS 
558  Stack Oven  Vulcan     VSX24GSE 
559  Warmer  Crescor     5495039 
560  Walk in Freezer  Brown     CND 

561 
Walk in 
refridgerator  Brown     CND 

562 
Walk in 
refridgerator  Brown     CND 

563  Steamer  Clevland     CND 
564  Kettle  Clevland     KCL4 
565  TiH Kettles  Clevland     CND 
566  TiH Kettles  Clevland     CND 
567  Fryer  Garland     CND 
568  Grill/ oven  Garland     CND 
569  Range/ oven  Garland     CND 
570  Hood  Unknown     CND 
571  Holding Cabinet  Hobart     CND 
572  Ice Machine  Scottsman     CND 
573  Heat Tray  Caddy     CND 
574  Hecat Tray  Caddy     CND 
575  Coffe Maker  Curtis     RU300 
576  Drying Tumbler  Uni Mac     DTB75CG 
577  Drying Tumbler  Uni Mac     DT120FG 
578  Drying Tumbler  Uni Mac     DT120FG 
579  Drying Tumbler  Uni Mac     DT120FG 

580 
Washing 
Machine  Uni Mac    

UW10PVQU100
1 

581 
Washing 
Machine  Uni Mac    

UW10PVQU100
1 

582 
Washing 
Machine  Uni Mac    

UW10PVQU100
1 

583 
Washing 
Machine  Uni Mac     UWGPVQU1001 

584 
Freezer 
Evaporator  Heatcraft    

LSF070BWABIJ9
8 

585  Refridgerator  Heatcraft     LSC06SAWABIJ9



Evaporator  8 

586 
Refridgerator 
Evaporator  Heatcraft    

LSC06SAWABIJ9
8 

587  Dish Tables  Aero     2SDI‐R‐72 
588  Kitchen  Aero     2SDI‐R‐72 
589  Disposer  Hobart     FD3/300‐1 
590  Dishwasher  Hobart     CRS86A 
591  Compact Mixer  Hobart     D300‐5052B 
592  Work Table  Aero     2TBSX‐30120 
593  Food Processor  Hobart     FP62‐1 
594  Work Table  Aero     2TSS‐3072 
595  MSF Sinks  Aero     3F2‐2424‐3gl 
596  Slicer  Hobart     2712 
597  Holding Cabinet  Crescor     H0137VA12B 
598  Toaster  Saory     C‐20VS 
599  Stack Oven  Vulcan     VSX24GSE 
600  Warmer  Crescor     5495039 
601  Walk in Freezer  Brown     CND 

602 
Walk in 
refridgerator  Brown     CND 

603 
Walk in 
refridgerator  Brown     CND 

604  Steamer  Clevland     CND 
605  Kettle  Clevland     KCL4 
606  TiH Kettles  Clevland     CND 
607  TiH Kettles  Clevland     CND 
608  Fryer  Garland     CND 
609  Grill/ oven  Garland     CND 
610  Range/ oven  Garland     CND 
611  Hood  Unknown     CND 
612  Holding Cabinet  Hobart     CND 

613 
Walk in 
Refridgerator  Vulcan     CND 

614 
Walk in 
Refridgerator  Brown     CND 

615  Walk in Freezer  Vulcan     CND 
616  Steam Kettle  Groen     PT60 
617  Steam Kettle  Groen     PT60 
618  Steam Kettle  Vulcan‐ Hart     SL60 
619  Steam Kettle  Vulcan‐ Hart     SL60 
620  Steam Trays  Vulcan     CND 
621  Steam Trays  Vulcan     CND 
622  Steam Kettle  Vulcan‐ Hart     SL60 
623  Oven  Middlby     CND 

624  Oven 
Middleby 
Marshall     CND 



625  Oven  Bakers Aid     BAROSL 
626  Warmer  Car     TH‐15 
627  Warmer  Carter Hoffman     TH‐15 
628  Warmer  Carter Hoffman     TH‐15 
629  Warmer  Carter Hoffman     TH‐15 
630  Kettle  Grover     GPT‐60 
631  Kettle  Grover     GPT‐60 
632  Hood  CND     CND 
633  Hood  CND     CND 
634  Ice Maker  CND     Series 1300 
635  Ice Maker  Manitowac     Series 1300 
636  Dishwasher  CND     STW 1100 
637  Floor Mixer  Hobart     M802 

638  Oven 
Middleby 
Marshall     CND 

639  Floor Mixer  Hobart     M802 

640 
Washing 
Machine  CND     L‐TRON 

641 
Washing 
Machine  American    

450 W/E, 440 
40 

642 
Washing 
Machine  American    

450 W/E, 440 
40 

643 
Washing 
Machine  American    

450 W/E, 440 
40 

644  Dryer  CND     CND 

645 
Washing 
Machine  CND     300 CS/6, 7/690 

646  Tumble Dryer  American     411 
647  Tumble Dryer  American     411 
648  Tumble Dryer  American     411 
649  Tumble Dryer  American     411 
650  Pressing Machine  American     54181 JC 

651 
Air Handling Unit 
Return  Trane  CF44A1SW3CWUB5H  Unknown 

652 
Air Handling Unit 
Return  Trane  CF44A1SW3CWUB5H  Unknown 

653 
Roof Exhauster ‐ 
Toilets  Unknown  On Roof  Unknown 

654 
Roof Exhauster‐
Tel & Elec  Unknown  On Roof  Unknown 

655 
Roof Exhauster‐
Strge Rms  Unknown  On Roof  Unknown 

656 
Roof Exhauster‐
Dark Rooms  Unknown  On Roof  Unknown 

657 
Roof Exhauster‐
photoLab  Unknown  On Roof  Unknown 



658 
Roof Exhauster‐ 
HeatTreat  Unknown  On Roof  Unknown 

659 
Roof Exhauster‐ 
HeatTreat  Unknown  On Roof  Unknown 

660 
Roof Exhauster‐
Plate Lab  Unknown  On Roof  Unknown 

661 
Roof Exhauster‐
Press Rm  Unknown  On Roof  Unknown 

662 
Roof Exhauster‐ 
Matl Lab  Unknown  On Roof  Unknown 

663 
Roof  Exhauster‐
Apht Lab  Unknown  On Roof  Unknown 

664 
Roof  Exhster‐ 
Apht Lab  Unknown  On Roof  Unknown 

665 
Roof  Exhauster‐
Apht Lab  Unknown  On Roof  Unknown 

666 
Roof  Exhauster‐
Apht Lab  Unknown  On Roof  Unknown 

667 
Roof  Exhauster‐
Apht Lab  Unknown  On Roof  Unknown 

668 
Main Switchgear 
(2units) 

Fed Pacific, 
Westinghouse 

Electrical Service is 
Provided by Potomac 
Electric Power 
Company. Federal 
Pacific & 
Westinghouse are the 
manufacturers of the 
switchgear  Unknown 

669 
Transformers (10 
units) 

Fed Pacific, 
Westinghouse 

These transformers are 
set to lower voltage 
from 480 to 120/208 
volts. Federal Pacific & 
Westinghouse are the 
manufacturers of the 
transformers.  Unknown 

670 
Motor Control 
Center 1 un  Westinghouse 

The MCC are meant to 
deliver power to 
motors in the main 
mechanical room for 
the pumps and other 
motor driven 
equipment and 
assume the control of 
their functionment 
during work.  Unknown 



671 
Panelboards (23 
units) 

Fed Pacific, 
Westinghouse 

Surface mounted in 
electrical rooms. They 
are fed from main 
distribution panels and 
low voltage 
transformers.Federal 
Pacific maunfactured 
12 of the boards & 
Westinghouse, the 
remaining 11  Unknown 

672  Recessed 
Electromagneti
c  Unknown  Unknown 

673 
Electric Water 
Heater  Lochinvar  RJS080  RJS080 

674 
Press. Reduce 
Valve (2)  Unknown 

Pressyre Reducing 
Valves Medium 
Pressure Steam 50psi 
to 10psi  Unknown 

675 
Condensate 
Return Unit  Unknown 

Condensate return, 
working at approx 7 
GPM, Duplex Pump, 
capacity‐22.5GPM, 
30psi  Unknown 

676 
Hot Water Unit 
Heater  Unknown 

Working but needs to 
be replaced  Unknown 

677 
Hot Water Unit 
Heater  Unknown 

Working but needs to 
be replaced  Unknown 

678 
HW Unit Heater 
(total 5)  Unknown 

Working but needs to 
be replaced  Unknown 

679 
Steam‐HW 
Converters (2)  Unknown 

Heating Capacity 
594,000 BTU/Hr, Hot 
water 73gpm. 15H.P, 
460/3/60 power 
supply  Unknown 

680 
Radiation HW 
Pumps(2)  Aurora 

One Pump Working, 
the other on stand by. 
1H.P 460/3/60 power 
supply  Unknown 

681 
Hot Water 
Reheat Coil Pmp  Aurora 

1 H.P. 460/3/60 power 
supply.   Unknown 

682  HW FinTube Rdtr  Unknown 
Hot Water Finned Tube 
Radiator   Unknown 

683 
HW Compression 
Tank  Unknown 

Hot Water 
Compression Tanks, 
ASME Stamp.   Unknown 

684 
CW Pumps (total 
2)  Aurora  Unknown  Unknown 



685 
CW Compression 
Tank  Unknown  Unknown  Unknown 

686 
Air Handling Unit 
Supply  Trane  M‐86‐B  Unknown 

687 
Air Handling Unit 
Supply  Trane  M‐63‐B  Unknown 

688 
Air Handling Unit 
Supply  Trane  M‐21‐B  Unknown 

689 
Air Handling Unit 
Supply  Trane  M‐21‐B  Unknown 

690 
Air Handling Unit 
Return  Trane  CF44A1SW3CWUB5H  Unknown 

691 
Air Handling Unit 
Return  Trane  CF44A1SW3CWUB5H  Unknown 

692 
Roof Exhauster ‐ 
Toilets  Unknown  On Roof  Unknown 

693 
Roof Exhauster‐
Tel & Elec  Unknown  On Roof  Unknown 

694 
Roof Exhauster‐
Strge Rms  Unknown  On Roof  Unknown 

695 
Roof Exhauster‐
Dark Rooms  Unknown  On Roof  Unknown 

696 
Roof Exhauster‐
photoLab  Unknown  On Roof  Unknown 

697 
Roof Exhauster‐ 
HeatTreat  Unknown  On Roof  Unknown 

698 
Roof Exhauster‐ 
HeatTreat  Unknown  On Roof  Unknown 

699 
Roof Exhauster‐
Plate Lab  Unknown  On Roof  Unknown 

700 
Roof Exhauster‐
Press Rm  Unknown  On Roof  Unknown 

701 
Roof Exhauster‐ 
Matl Lab  Unknown  On Roof  Unknown 

702 
Roof  Exhauster‐
Apht Lab  Unknown  On Roof  Unknown 

703 
Roof  Exhster‐ 
Apht Lab  Unknown  On Roof  Unknown 

704 
Roof  Exhauster‐
Apht Lab  Unknown  On Roof  Unknown 

705 
Roof  Exhauster‐
Apht Lab  Unknown  On Roof  Unknown 

706 
Roof  Exhauster‐
Apht Lab  Unknown  On Roof  Unknown 



707 
Main Switchgear 
(2units) 

Fed Pacific, 
Westinghouse 

Electrical Service is 
Provided by Potomac 
Electric Power 
Company. Federal 
Pacific & 
Westinghouse are the 
manufacturers of the 
switchgear  Unknown 

708 
Transformers (10 
units) 

Fed Pacific, 
Westinghouse 

These transformers are 
set to lower voltage 
from 480 to 120/208 
volts. Federal Pacific & 
Westinghouse are the 
manufacturers of the 
transformers.  Unknown 

709 
Motor Control 
Center 1 un  Westinghouse 

The MCC are meant to 
deliver power to 
motors in the main 
mechanical room for 
the pumps and other 
motor driven 
equipment and 
assume the control of 
their functionment 
during work.  Unknown 

710 
Panelboards (23 
units) 

Fed Pacific, 
Westinghouse 

Surface mounted in 
electrical rooms. They 
are fed from main 
distribution panels and 
low voltage 
transformers.Federal 
Pacific maunfactured 
12 of the boards & 
Westinghouse, the 
remaining 11  Unknown 

711  Recessed 
Electromagneti
c  Unknown  Unknown 

712 
Electric Water 
Heater  Lochinvar  RJS080  RJS080 

713 
Dust Collector 
(DC‐1)  Tont 

Cyclone Type, 2200 
CFM, 5HP, Basement  Model 20‐5FB 

714 
Heating Coil 
(HVU‐1)  Unknown 

Horizontal Type, 518 
MBH, Pre‐heat 276 
MBH, 6400 CFM, 26 
GPM, 7.5 HP, 460v, 3 
phase, Print Shop  Unknown 

715  Exhaust Fan (EF‐ Loren Cook  Inline Type, 6500 CFM,  24 CVB 



25)  1057 RPM, 3 HP, 480v, 
3 phase, Paint Room 
Level A 

716 
Air Device (CD‐1 
& C‐2)  Krueger 

Ceiling Mounted, 700 
FPM, Max SP. In WG. 
.1  Model 6500 

717 
Air Separator 
(AS‐4)  Rolairtrol 

Tangentyial Opening 
6", Max Cap. 950 GPM  RL‐6 

718 
Expansion Tank 
(XT‐4)  Unknown 

Cap. 11.3 gal., 
servicing P‐8 & P‐9  Model B‐1200 

719 
Hot Water Coil 
(HW‐9)  Unknown 

6300 CFM, Cap. 205.7 
MBH, 10.2 GPM, Max. 
Coil Velocity 795 FPM, 
1st Fl. NW Core  Unknown 

720 
Hot Water Coil 
(HW‐11)  Unknown 

5900 CFM, Cap. 192 
MBH, 10 GPM, Max. 
Coil Velocity 750 FPM, 
1st Fl. NE Core  Unknown 

721 
Hot Water Coil 
(HW‐13)  Unknown 

3440 CFM, Cap. 132 
MBH, 7 GPM, Max. 
Coil Velocity 500 FPM, 
1st Fl. SE Core  Unknown 

722 
Hot Water Coil 
(HW‐14)  Unknown 

5200 CFM, Cap. 169 
MBH, 9 GPM, Max. 
Coil Velocity 750 FPM, 
1st Fl. SE Core  Unknown 

723 
Hot Water Coil 
(HW‐15)  Unknown 

16300 CFM, Cap. 530 
MBH, 26.5 GPM, Max. 
Coil Velocity 795 FPM, 
1st Fl. SE Core  Unknown 

724 
Hot Water Coil 
(HW‐16)  Unknown 

3500 CFM, Cap. 113.9 
MBH, 6 GPM, Max. 
Coil Velocity 795 FPM, 
1st Fl. SW Core  Unknown 

725 
Press. Reduce 
Valve (2)  Unknown 

Pressure Reducing 
Valves Medium 
Pressure Steam 50psi 
to 10psi  Unknown 

726 
Condensate 
Return Unit  Unknown 

Condensate return, 
working at approx 7 
GPM, Duplex Pump, 
capacity‐22.5GPM, 
30psi  Unknown 

727 
Hot Water Unit 
Heater  Unknown 

Working but needs to 
be replaced  Unknown 

728 
Hot Water Unit 
Heater  Unknown 

Working but needs to 
be replaced  Unknown 



729 
HW Unit Heater 
(total 5)  Unknown 

Working but needs to 
be replaced  Unknown 

730 
Steam‐HW 
Converters (2)  Unknown 

Heating Capacity 
594,000 BTU/Hr, Hot 
water 73gpm. 15H.P, 
460/3/60 power 
supply  Unknown 

731 
Radiation HW 
Pumps(2)  Aurora 

One Pump Working, 
the other on stand by. 
1H.P 460/3/60 power 
supply  Unknown 

732 
Hot Water 
Reheat Coil Pmp  Aurora 

1 H.P. 460/3/60 power 
supply.   Unknown 

733  HW FinTube Rdtr  Unknown 
Hot Water Finned Tube 
Radiator   Unknown 

734 
HW Compression 
Tank  Unknown 

Hot Water 
Compression Tanks, 
ASME Stamp.   Unknown 

735 
CW Pumps (total 
2)  Aurora     Unknown 

736 
CW Compression 
Tank  Unknown 

16" dia 53" L ASME 
Stamped  Unknown 

737 
Air Handling Unit 
Supply  Trane     M‐86‐B 

738 
Air Handling Unit 
Supply  Trane     M‐86‐B 

739 
Air Handling Unit 
Supply  Trane     M‐86‐B 

740 
Air Handling Unit 
Supply  Trane     M‐86‐B 

741 
Air Handling Unit 
Return  Trane    

CF44A1SW3CW
UB5H 

742 
Air Handling Unit 
Return  Trane    

CF44A1SW3CW
UB5H 

743 
Roof Exhauster ‐ 
Toilets  Unknown     Unknown 

744 
Roof Exhauster‐
Tel & Elec  Unknown     Unknown 

745 
Roof Exhauster‐
Strge Rms  Unknown     Unknown 

746 
Roof Exhauster‐
Dark Rooms  Unknown     Unknown 

747 
Roof Exhauster‐
photoLab  Unknown     Unknown 

748 
Roof Exhauster‐ 
HeatTreat  Unknown     Unknown 

749  Roof Exhauster‐  Unknown     Unknown 



HeatTreat 

750 
Roof Exhauster‐
Plate Lab  Unknown     Unknown 

751 
Roof Exhauster‐
Press Rm  Unknown     Unknown 

752 
Roof Exhauster‐ 
Matl Lab  Unknown     Unknown 

753 
Roof  Exhauster‐
Apht Lab  Unknown     Unknown 

754 
Roof  Exhster‐ 
Apht Lab  Unknown     Unknown 

755 
Roof  Exhauster‐
Apht Lab  Unknown     Unknown 

756 
Roof  Exhauster‐
Apht Lab  Unknown     Unknown 

757 
Roof  Exhauster‐
Apht Lab  Unknown     Unknown 

758 
Main Switchgear 
(2units) 

Fed Pacific, 
Westinghouse 

Electrical Service is 
Provided by Potomac 
Electric Power 
Company. Federal 
Pacific & 
Westinghouse are the 
manufacturers of the 
switchgear  Unknown 

759 
Transformers (10 
units) 

Fed Pacific, 
Westinghouse 

These transformers are 
set to lower voltage 
from 480 to 120/208 
volts. Federal Pacific & 
Westinghouse are the 
manufacturers of the 
transformers.  Unknown 

760 
Motor Control 
Center(1)  Westinghouse 

The MCC are meant to 
deliver power to 
motors in the main 
mechanical room for 
the pumps and other 
motor driven 
equipment and 
assume the control of 
their functionment 
during work.  Unknown 

761 
Panelboards (23 
units) 

Fed Pacific, 
Westinghouse 

Surface mounted in 
electrical rooms. They 
are fed from main 
distribution panels and 
low voltage  Unknown 



transformers.Federal 
Pacific maunfactured 
12 of the boards & 
Westinghouse, the 
remaining 11 

762  Recessed 
Electromagneti
c       

763  Steam Boiler #2  Clever Brook 

Gas/ Fuel Oil #2 Duel 
Fuel Fired Boiler‐ Very 
old Complete Useful 
Life, Cleaned and 
Repaired at present  CB‐600‐350 

764  Steam Boiler #3  Clever Brook 

Gas/ Fuel Oil #2 Duel 
Fuel Fired Boiler‐ Very 
old Complete Useful 
Life, In working 
Condition  CB‐600‐700 

765 
Steam Unit 
Heaters (4)  Unknown 

Working Condition, 
Very old and 
Completed Useful Life  Not Available 

766  HW FinTube Rdtr  Unknown 

Hot Water Finned Tube 
Radiators with 
temperature Control  Unknown 

767 
Deaerator & 
FeedWaterTank  Clever Brooks 

In the procees of being 
installed 

Duo‐Tank SD‐
100 

768 
Primary Feed 
Water Pmp(3)  Aurora 

In the procees of being 
installed  430‐HSC1800 

769 
PrmrySrge Tnk 
Trnsfr Pmp2  Aurora 

Primary Surge Tank 
Transfer Pump (total 
2) In the procees of 
being installed 

340/360ENCL18
00 

770 
Heating HW 
Pumps(total 2)  Bell & Gossett 

These Pumps for Air 
Handling Unit & 
Finned Tube Radiators 
Each has 2 H.P. Motors  Unknown 

771 

HW Cnvtr‐
FinTube 
Rdtr,AHU  Unknown 

Hot Water Converter 
For Finned Tube 
Radiators and Air 
Handling Units. This 
Unit is For Air Handling 
& Finned Tube 
Radiators. Hot Water 
25GPM at 180/200 
degrees F. Steam 234 
Lb/Hr at 5psi  Unknown 

772 
Primary Feed 
Water Pmp(2)  Aurora 

Replacement for old 
system  430‐HSC1800 



773  Chiller # 1 & 2  Carrier 

Equipment has 
reached the end of the 
useful life and is in 
poor working condition 19FA42‐650 

774  Chiller #3  York 

Equipment has 
reached the end of the 
useful life and is in 
poor working condition Liquid Chiller 

775 
Cooling Towers 
(total 3)  EVAPCO 

Stainless Steel Cooling 
Towers in Good 
Condition  KT14‐824 

776 
CW Pumps (total 
3)  Weinman 

Very old. Completed 
Useful Life, Working 
but in   10L5 

777 
Condenser 
Pumps(3)  Weinman 

Very old. Completed 
Useful Life, Working 
but in  

10L5(1)&10L3(2
) 

778  Fan Coil Unit  Trane 

Chilled Water Supply/ 
Return to units Good 
Condition  LE12D004 

779 
HVAC AHU & 
return air fan  Unknown  Poor Conition  Unknown 

780  Exhaust Fan  Unknown 
This Fan is for the 
battery room  Unknown 

781  Exhaust Fan  Unknown 
This fan is for the Level 
A restroom  Unknown 

782 
Exhaust Fan 
(total 2)  Unknown 

This Fan is for the 
Transformer room  Unknown 

783  Exhaust Fan  Unknown 
This Fan is for the 
Generator room  Unknown 

784 
Roof Exhauster 
(total 4)  Unknown 

These fans are for 
general ventilation of 
the powerhouse  Unknown 

785 
Main Switchgear 
(4units)  Square D 

Electrical Service is 
Provided by Potomac 
Electric Power 
Company  Unknown 

786 
Transformers 
(6units)  Square D 

These transformer 
feed the switchgear 
and the MCC  Unknown 

787 
Motor Control 
Center(2)  Square D 

The MCC are meant to 
deliver power to 
motors in the plant 
and assume the 
control of their 
functionment during 
work  Unknown 



788 
Panelboard (7 
units)  Square D 

Surface mounted 
along the wall of the 
plant. They are fed 
from the switchgear 
and from the low 
voltage transformers  Unknown 

789  Switchgear  Square D 
Floor Mounted to feed 
43 and 42  Unknown 

790 
Panelboard (2 
units)  General Electric 

Surface mounted 
along the wall of the 
plant. They are fed 
from the switchgear 
and from the low 
voltage transformers.  
They distribute power 
to small motors, 
electrical devices 
(receptacles), and 
lighting fixtures.  Unknown 

791  Pendant  Unknown  HID  HID 
792  Recessed  Unknown  Flourescent  Flourescent 
793  Pendant  Unknown  Flourescent  Flourescent 

794 
Dust Collector 
(DC‐1)  Tont 

Cyclone Type, 2200 
CFM, 5HP, Basement  Model 20‐5FB 

795 
Heating Coil 
(HVU‐1)  Unknown 

Horizontal Type, 518 
MBH, Pre‐heat 276 
MBH, 6400 CFM, 26 
GPM, 7.5 HP, 460v, 3 
phase, Print Shop  Unknown 

796 
Exhaust Fan (EF‐
25)  Loren Cook 

Inline Type, 6500 CFM, 
1057 RPM, 3 HP, 480v, 
3 phase, Paint Room 
Level A  24 CVB 

797 
Air Device (CD‐1 
& C‐2)  Krueger 

Ceiling Mounted, 700 
FPM, Max SP. In WG. 
.1  Model 6500 

798 
Air Separator 
(AS‐4)  Rolairtrol 

Tangentyial Opening 
6", Max Cap. 950 GPM  RL‐6 

799 
Expansion Tank 
(XT‐4)  Unknown 

Cap. 11.3 gal., 
servicing P‐8 & P‐9  Model B‐1200 

800 
Hot Water Coil 
(HW‐9)  Unknown 

6300 CFM, Cap. 205.7 
MBH, 10.2 GPM, Max. 
Coil Velocity 795 FPM, 
1st Fl. NW Core  Unknown 

801 
Hot Water Coil 
(HW‐11)  Unknown 

5900 CFM, Cap. 192 
MBH, 10 GPM, Max. 
Coil Velocity 750 FPM,  Unknown 



1st Fl. NE Core 

802 
Hot Water Coil 
(HW‐13)  Unknown 

3440 CFM, Cap. 132 
MBH, 7 GPM, Max. 
Coil Velocity 500 FPM, 
1st Fl. SE Core  Unknown 

803 
Hot Water Coil 
(HW‐14)  Unknown 

5200 CFM, Cap. 169 
MBH, 9 GPM, Max. 
Coil Velocity 750 FPM, 
1st Fl. SE Core  Unknown 

804 
Hot Water Coil 
(HW‐15)  Unknown 

16300 CFM, Cap. 530 
MBH, 26.5 GPM, Max. 
Coil Velocity 795 FPM, 
1st Fl. SE Core  Unknown 

805 
Hot Water Coil 
(HW‐16)  Unknown 

3500 CFM, Cap. 113.9 
MBH, 6 GPM, Max. 
Coil Velocity 795 FPM, 
1st Fl. SW Core  Unknown 

806 
Hot Water Coil 
(HW‐17)  Unknown 

17500 CFM, Cap. 569 
MBH, 28.5 GPM, Max. 
Coil Velocity 795 FPM, 
1st Fl. SW Core  Unknown 

807 
Hot Water Coil 
(HW‐18)  Unknown 

7200 CFM, Cap. 234 
MBH, 11.7 GPM, Max. 
Coil Velocity 795 FPM, 
2nd  Fl. NW Core  Unknown 

808 
Hot Water Coil 
(HW‐21)  Unknown 

6800 CFM, Cap. 252 
MBH, 1.3 GPM, Max. 
Coil Velocity 500 FPM, 
2nd Fl. NE Core  Unknown 

809 
Hot Water Coil 
(HW‐24)  Unknown 

12300 CFM, Cap. 400 
MBH, 20 GPM, Max. 
Coil Velocity 630 FPM, 
2nd Fl. SE Core  Unknown 

810 
Hot Water Coil 
(HW‐25)  Unknown 

12200 CFM, Cap. 396 
MBH, 20 GPM, Max. 
Coil Velocity 890 FPM, 
2nd Fl. SE Core  Unknown 

811 
Hot Water Coil 
(HW‐26)  Unknown 

12600 CFM, Cap. 410 
MBH, 21 GPM, Max. 
Coil Velocity 650 FPM, 
2nd Fl. SW Core  Unknown 

812 
Hot Water Coil 
(HW‐27)  Unknown 

10000 CFM, Cap. 327 
MBH, 16.8 GPM, Max. 
Coil Velocity 550 FPM, 
2nd Fl. SW Core  Unknown 



813 
Hot Water Coil 
(HW‐28)  Unknown 

7200 CFM, Cap. 240 
MBH, 12 GPM, Max. 
Coil Velocity 500 FPM, 
3rd Fl. NW Core  Unknown 

814 
Hot Water Coil 
(HW‐31)  Unknown 

6600 CFM, Cap. 230 
MBH, 11.9 GPM, Max. 
Coil Velocity 500 FPM, 
3rd Fl. NE Core  Unknown 

815 
Hot Water Coil 
(HW‐34)  Unknown 

12200 CFM, Cap. 396 
MBH, 20 GPM, Max. 
Coil Velocity 630 FPM, 
3rd Fl. SE Core  Unknown 

816 
Hot Water Coil 
(HW‐35)  Unknown 

12100 CFM, Cap. 393 
MBH, 20 GPM, Max. 
Coil Velocity 700 FPM, 
3rd Fl. SE Core  Unknown 

817 
Hot Water Coil 
(HW‐36)  Unknown 

12500 CFM, Cap. 407 
MBH, 20.5 GPM, Max. 
Coil Velocity 650 FPM, 
3rd Fl. SW Core  Unknown 

818 
Hot Water Coil 
(HW‐37)  Unknown 

10000 CFM, Cap. 327 
MBH, 16.2 GPM, Max. 
Coil Velocity 520 FPM, 
3rd Fl. SW Core  Unknown 

819 
Hot Water Coil 
(HW‐38)  Unknown 

7200 CFM, Cap. 234 
MBH, 12 GPM, Max. 
Coil Velocity 795 FPM, 
4th Fl. NW Core  Unknown 

820 
Hot Water Coil 
(HW‐39)  Unknown 

6500 CFM, Cap. 211 
MBH, 10.5 GPM, Max. 
Coil Velocity 750 FPM, 
4th Fl. NW Core  Unknown 

821 
Hot Water Coil 
(HW‐40)  Unknown 

5500 CFM, Cap. 178.9 
MBH, 9 GPM, Max. 
Coil Velocity 710 FPM, 
4th Fl. NW Core  Unknown 

822 
Hot Water Coil 
(HW‐41)  Unknown 

6600 CFM, Cap. 214 
MBH, 10.7 GPM, Max. 
Coil Velocity 775 FPM, 
4th Fl. NE Core  Unknown 

823 
Hot Water Coil 
(HW‐42)  Unknown 

6700 CFM, Cap. 218 
MBH, 11 GPM, Max. 
Coil Velocity 580 FPM, 
4th Fl. NE Core  Unknown 

824 
Hot Water Coil 
(HW‐43)  Unknown 

4500 CFM, Cap. 146 
MBH, 7.5 GPM, Max. 
Coil Velocity 795 FPM,  Unknown 



4th Fl. NE Core 

825 
Hot Water Coil 
(HW‐44)  Unknown 

12200 CFM, Cap. 396 
MBH, 20 GPM, Max. 
Coil Velocity 575 FPM, 
4th Fl. SE Core  Unknown 

826 
Hot Water Coil 
(HW‐45)  Unknown 

12100 CFM, Cap. 393 
MBH, 20 GPM, Max. 
Coil Velocity 795 FPM, 
4th Fl. SE Core  Unknown 

827 
Hot Water Coil 
(HW‐46)  Unknown 

2500 CFM, Cap. 122 
MBH, 6.5 GPM, Max. 
Coil Velocity 500 FPM, 
4th Fl. SW Core  Unknown 

828 
Hot Water Coil 
(HW‐47)  Unknown 

11400 CFM, Cap. 370 
MBH, 18.5 GPM, Max. 
Coil Velocity 690 FPM, 
4th Fl. SW Core  Unknown 

829 
Steam Heat 
Exchangr(HE‐5)  Cemline Corp. 

Primary 50 psi, Steam 
481 lbs/hr, Seceondary 
5 psi, Steam 380 lbs/hr 

Model 
H60USG636 

830 
Humidifier 
(HUM‐48)  Dristeem 

2900 CFM, Total ‐ 111 
lbs/hr, 40kW, 480v, 3 
phase, 4th fl. 
Duplication Rm.  VPC 20‐20 

831 
Humidifier 
(HUM‐10)  Armstrong 

Steam Press. 4 psi, 
Cap. 183 lbs/hr, 11400 
CFM, size B, 1st fl. NW 
Core  Model 93 

832 
Humidifier 
(HUM‐12)  Armstrong 

Steam Press. 4 psi, 
Cap. 183 lbs/hr, 11400 
CFM, size B, 1st fl. NE 
Core  Model 93 

833 
Humidifier 
(HUM‐19)  Armstrong 

Steam Press. 4 psi, 
Cap. 145 lbs/hr, 9000 
CFM, size B, 2nd fl. NW 
Core  Model 93 

834 
Humidifier 
(HUM‐20)  Armstrong 

Steam Press. 4 psi, 
Cap. 89 lbs/hr, 5550 
CFM, size A, 2nd fl. NW 
Core  Model 92 

835 
Humidifier 
(HUM‐22)  Armstrong 

Steam Press. 4 psi, 
Cap. 145 lbs/hr, 9000 
CFM, size B, 2nd fl. NE 
Core  Model 93 

836  Humidifier  Armstrong  Steam Press. 4 psi,  Model 92 



(HUM‐23)  Cap. 73 lbs/hr, 4535 
CFM, size A, 2nd fl. NE 
Core 

837 
Humidifier 
(HUM‐29)  Armstrong 

Steam Press. 4 psi, 
Cap. 131 lbs/hr, 8170 
CFM, size B, 2nd fl. NW 
Core  Model 93 

838 
Humidifier 
(HUM‐30)  Armstrong 

Steam Press. 4 psi, 
Cap. 77 lbs/hr, 4795 
CFM, size A, 3rd fl. NW 
Core  Model 92 

839 
Humidifier 
(HUM‐32)  Armstrong 

Steam Press. 4 psi, 
Cap. 140 lbs/hr, 8745 
CFM, size B, 3rd fl. NE 
Core  Model 92 

840 
Humidifier 
(HUM‐33)  Armstrong 

Steam Press. 4 psi, 
Cap. 77 lbs/hr, 4815 
CFM, size A, 3rd fl. NE 
Core  Model 92 

841 
Cooling Coil 
(CWC‐30)  Trane 

500 CFM, Max. Faca 
Vel. 511 fpm, total 216 
MBH, 43.2 GPM, Type 
‐ WL, 8 rows, 91 FPF, 
3rd fl. NW Core  Type WL 

842 

Cooling 
Coil(CWC‐31 & 
32)  Trane 

6700 CFM, Max. Faca 
Vel. 515 fpm, total 
263.2 MBH, 52.6 GPM, 
Type ‐ WL, 8 rows, 91 
FPF, 3rd fl. NE Core  Type WL 

843 
Cooling Coil 
(CWC‐45)  Trane 

12000 CFM, Max. Faca 
Vel. 517 fpm, total 
479.2 MBH, 95.8 GPM, 
Type ‐ WL, 8 rows, 91 
FPF, 3rd fl. NW Core  Type WL 

844  Boiler Feed Pump  SHIPCO 

2 GPM, discharge 15 
psi, 1750 RPM, 1/3 HP, 
120v, single phase, 
receiver cap. 15 gal. 

DC Duplex 
Pump 

845  Steam Boiler #2  Clever Brook 

Gas/ Fuel Oil #2 Duel 
Fuel Fired Boiler‐ Very 
old Complete Useful 
Life, Cleaned and 
Repaired at present  CB‐600‐350 

846  Steam Boiler #3  Clever Brook 

Gas/ Fuel Oil #2 Duel 
Fuel Fired Boiler‐ Very 
old Complete Useful 
Life, In working  CB‐600‐700 



Condition 

847 
Steam Unit 
Heaters (4)  Unknown 

Working Condition, 
Very old and 
Completed Useful Life  Not Available 

848  HW FinTube Rdtr  Unknown 

Hot Water Finned Tube 
Radiators with 
temperature Control  Unknown 

849 
Deaerator & 
FeedWaterTank  Clever Brooks 

In the procees of being 
installed 

Duo‐Tank SD‐
100 

850 
Primary Feed 
Water Pmp(3)  Aurora 

In the procees of being 
installed  430‐HSC1800 

851  Pressing Machine  American     54181 JC 
852  Pressing Machine  American     54181 JC 
853  Pressing Machine  American     54181 JC 
854  Pressing Machine  American     54181 JC 

855 
Emergency 
Generator  Caterpillar 

Diesel Engine, 1800 
RPM, Zenith is 
manufacturer of the 
ATS and IDE is 
manufacturer of the 
generator.  Unknown 

856 
Electrical Water 
Heater  Bradford‐White 

 and under sized for 
bathrooms  M‐1 30R5DS‐12 

857  Refridgerator  True  Comercial  Size  T‐23 
858  Refridgerator  True  Comercial Size  T‐49 
859  Freezer  True  Comercial Size  T‐49 
860  Freezer  True  Comercial Size  T‐49f 
861  Dishwasher  Hobart  Comercial Style  Unknown 

862 
Water Treatment 
Pump  Hobart 

Treatment for water to 
Dishwasher  Model L 

863  Sink  Eagle       
864  Refridgerator  True  Comercial  Size  T‐23 
865  Refridgerator  True  Comercial Size  T‐49 
866  Freezer  True  Comercial Size  T‐49 
867  Freezer  True  Comercial Size  T‐49f 
868  Dishwasher  Hobart  Comercial Style  Unknown 

869 
Water Treatment 
Pump  Hobart 

Treatment for water to 
Dishwasher  Model L 

870  Sink  Eagle       
871  Refridgerator  True  Comercial  Size  T‐23 
872  Refridgerator  True  Comercial Size  T‐49 
873  Freezer  True  Comercial Size  T‐49 
874  Freezer  True  Comercial Size  T‐49f 
875  Dishwasher  Hobart  Comercial Style  Unknown 
876  Water Treatment  Hobart  Treatment for water to  Model L 



Pump  Dishwasher 
877  Sink  Eagle       

878 
Dust Collector 
(DC‐1)  Tont 

Cyclone Type, 2200 
CFM, 5HP, Basement  Model 20‐5FB 

879 
Heating Coil 
(HVU‐1)  Unknown 

Horizontal Type, 518 
MBH, Pre‐heat 276 
MBH, 6400 CFM, 26 
GPM, 7.5 HP, 460v, 3 
phase, Print Shop  Unknown 

880 
Exhaust Fan (EF‐
25)  Loren Cook 

Inline Type, 6500 CFM, 
1057 RPM, 3 HP, 480v, 
3 phase, Paint Room 
Level A  24 CVB 

881 
Hot Water Coil 
(HW‐17)  Unknown 

17500 CFM, Cap. 569 
MBH, 28.5 GPM, Max. 
Coil Velocity 795 FPM, 
1st Fl. SW Core  Unknown 

882 
Hot Water Coil 
(HW‐18)  Unknown 

7200 CFM, Cap. 234 
MBH, 11.7 GPM, Max. 
Coil Velocity 795 FPM, 
2nd  Fl. NW Core  Unknown 

883 
Hot Water Coil 
(HW‐21)  Unknown 

6800 CFM, Cap. 252 
MBH, 1.3 GPM, Max. 
Coil Velocity 500 FPM, 
2nd Fl. NE Core  Unknown 

884 
Hot Water Coil 
(HW‐24)  Unknown 

12300 CFM, Cap. 400 
MBH, 20 GPM, Max. 
Coil Velocity 630 FPM, 
2nd Fl. SE Core  Unknown 

885 
Hot Water Coil 
(HW‐25)  Unknown 

12200 CFM, Cap. 396 
MBH, 20 GPM, Max. 
Coil Velocity 890 FPM, 
2nd Fl. SE Core  Unknown 

886 
Hot Water Coil 
(HW‐26)  Unknown 

12600 CFM, Cap. 410 
MBH, 21 GPM, Max. 
Coil Velocity 650 FPM, 
2nd Fl. SW Core  Unknown 

887 
Hot Water Coil 
(HW‐27)  Unknown 

10000 CFM, Cap. 327 
MBH, 16.8 GPM, Max. 
Coil Velocity 550 FPM, 
2nd Fl. SW Core  Unknown 

888 
Hot Water Coil 
(HW‐28)  Unknown 

7200 CFM, Cap. 240 
MBH, 12 GPM, Max. 
Coil Velocity 500 FPM, 
3rd Fl. NW Core  Unknown 



889 
Hot Water Coil 
(HW‐31)  Unknown 

6600 CFM, Cap. 230 
MBH, 11.9 GPM, Max. 
Coil Velocity 500 FPM, 
3rd Fl. NE Core  Unknown 

890 
Hot Water Coil 
(HW‐34)  Unknown 

12200 CFM, Cap. 396 
MBH, 20 GPM, Max. 
Coil Velocity 630 FPM, 
3rd Fl. SE Core  Unknown 

891 
Hot Water Coil 
(HW‐35)  Unknown 

12100 CFM, Cap. 393 
MBH, 20 GPM, Max. 
Coil Velocity 700 FPM, 
3rd Fl. SE Core  Unknown 

892 
Hot Water Coil 
(HW‐36)  Unknown 

12500 CFM, Cap. 407 
MBH, 20.5 GPM, Max. 
Coil Velocity 650 FPM, 
3rd Fl. SW Core  Unknown 

893 
Hot Water Coil 
(HW‐37)  Unknown 

10000 CFM, Cap. 327 
MBH, 16.2 GPM, Max. 
Coil Velocity 520 FPM, 
3rd Fl. SW Core  Unknown 

894 
Hot Water Coil 
(HW‐38)  Unknown 

7200 CFM, Cap. 234 
MBH, 12 GPM, Max. 
Coil Velocity 795 FPM, 
4th Fl. NW Core  Unknown 

895 
Hot Water Coil 
(HW‐39)  Unknown 

6500 CFM, Cap. 211 
MBH, 10.5 GPM, Max. 
Coil Velocity 750 FPM, 
4th Fl. NW Core  Unknown 

896 
Hot Water Coil 
(HW‐40)  Unknown 

5500 CFM, Cap. 178.9 
MBH, 9 GPM, Max. 
Coil Velocity 710 FPM, 
4th Fl. NW Core  Unknown 

897 
Hot Water Coil 
(HW‐41)  Unknown 

6600 CFM, Cap. 214 
MBH, 10.7 GPM, Max. 
Coil Velocity 775 FPM, 
4th Fl. NE Core  Unknown 

898 
Hot Water Coil 
(HW‐42)  Unknown 

6700 CFM, Cap. 218 
MBH, 11 GPM, Max. 
Coil Velocity 580 FPM, 
4th Fl. NE Core  Unknown 

899 
Hot Water Coil 
(HW‐43)  Unknown 

4500 CFM, Cap. 146 
MBH, 7.5 GPM, Max. 
Coil Velocity 795 FPM, 
4th Fl. NE Core  Unknown 

900 
Hot Water Coil 
(HW‐44)  Unknown 

12200 CFM, Cap. 396 
MBH, 20 GPM, Max. 
Coil Velocity 575 FPM,  Unknown 



4th Fl. SE Core 

901 
Hot Water Coil 
(HW‐45)  Unknown 

12100 CFM, Cap. 393 
MBH, 20 GPM, Max. 
Coil Velocity 795 FPM, 
4th Fl. SE Core  Unknown 

902 
Hot Water Coil 
(HW‐46)  Unknown 

2500 CFM, Cap. 122 
MBH, 6.5 GPM, Max. 
Coil Velocity 500 FPM, 
4th Fl. SW Core  Unknown 

903 
Hot Water Coil 
(HW‐47)  Unknown 

11400 CFM, Cap. 370 
MBH, 18.5 GPM, Max. 
Coil Velocity 690 FPM, 
4th Fl. SW Core  Unknown 

904 
Steam Heat 
Exchangr(HE‐5)  Cemline Corp. 

Primary 50 psi, Steam 
481 lbs/hr, Seceondary 
5 psi, Steam 380 lbs/hr 

Model 
H60USG636 

905 
Humidifier 
(HUM‐48)  Dristeem 

2900 CFM, Total ‐ 111 
lbs/hr, 40kW, 480v, 3 
phase, 4th fl. 
Duplication Rm.  VPC 20‐20 

906 
Humidifier 
(HUM‐10)  Armstrong 

Steam Press. 4 psi, 
Cap. 183 lbs/hr, 11400 
CFM, size B, 1st fl. NW 
Core  Model 93 

907 
Humidifier 
(HUM‐12)  Armstrong 

Steam Press. 4 psi, 
Cap. 183 lbs/hr, 11400 
CFM, size B, 1st fl. NE 
Core  Model 93 

908 
Humidifier 
(HUM‐19)  Armstrong 

Steam Press. 4 psi, 
Cap. 145 lbs/hr, 9000 
CFM, size B, 2nd fl. NW 
Core  Model 93 

909 
Humidifier 
(HUM‐20)  Armstrong 

Steam Press. 4 psi, 
Cap. 89 lbs/hr, 5550 
CFM, size A, 2nd fl. NW 
Core  Model 92 

910 
Humidifier 
(HUM‐22)  Armstrong 

Steam Press. 4 psi, 
Cap. 145 lbs/hr, 9000 
CFM, size B, 2nd fl. NE 
Core  Model 93 

911 
Humidifier 
(HUM‐23)  Armstrong 

Steam Press. 4 psi, 
Cap. 73 lbs/hr, 4535 
CFM, size A, 2nd fl. NE 
Core  Model 92 

912  Humidifier  Armstrong  Steam Press. 4 psi,  Model 93 



(HUM‐29)  Cap. 131 lbs/hr, 8170 
CFM, size B, 2nd fl. NW 
Core 

913 
Humidifier 
(HUM‐30)  Armstrong 

Steam Press. 4 psi, 
Cap. 77 lbs/hr, 4795 
CFM, size A, 3rd fl. NW 
Core  Model 92 

914 
Humidifier 
(HUM‐32)  Armstrong 

Steam Press. 4 psi, 
Cap. 140 lbs/hr, 8745 
CFM, size B, 3rd fl. NE 
Core  Model 92 

915 
Humidifier 
(HUM‐33)  Armstrong 

Steam Press. 4 psi, 
Cap. 77 lbs/hr, 4815 
CFM, size A, 3rd fl. NE 
Core  Model 92 

916 
Cooling Coil 
(CWC‐30)  Trane 

500 CFM, Max. Faca 
Vel. 511 fpm, total 216 
MBH, 43.2 GPM, Type 
‐ WL, 8 rows, 91 FPF, 
3rd fl. NW Core  Type WL 

917 

Cooling 
Coil(CWC‐31 & 
32)  Trane 

6700 CFM, Max. Faca 
Vel. 515 fpm, total 
263.2 MBH, 52.6 GPM, 
Type ‐ WL, 8 rows, 91 
FPF, 3rd fl. NE Core  Type WL 

918 
Cooling Coil 
(CWC‐45)  Trane 

12000 CFM, Max. Faca 
Vel. 517 fpm, total 
479.2 MBH, 95.8 GPM, 
Type ‐ WL, 8 rows, 91 
FPF, 3rd fl. NW Core  Type WL 

919  Boiler Feed Pump  SHIPCO 

2 GPM, discharge 15 
psi, 1750 RPM, 1/3 HP, 
120v, single phase, 
receiver cap. 15 gal. 

DC Duplex 
Pump 

920  Refridgerator  True  Comercial  Size  T‐23 
921  Refridgerator  True  Comercial Size  T‐49 
922  Freezer  True  Comercial Size  T‐49 
923  Freezer  True  Comercial Size  T‐49f 
924  Dishwasher  Hobart  Comercial Style  Unknown 

925 
Water Treatment 
Pump  Hobart 

Treatment for water to 
Dishwasher  Model L 

926  Sink  Eagle       
927  Refridgerator  True  Comercial  Size  T‐23 
928  Refridgerator  True  Comercial Size  T‐49 
929  Freezer  True  Comercial Size  T‐49 
930  Freezer  True  Comercial Size  T‐49f 
931  Dishwasher  Hobart  Comercial Style  Unknown 



932 
Water Treatment 
Pump  Hobart 

Treatment for water to 
Dishwasher  Model L 

933  Sink  Eagle       

934 
Press. Reduce 
Valve (2)  Unknown     Unknown 

935  Ice Machine  Scottsman     CND 
936  Heat Tray  Caddy     CND 
937  Hecat Tray  Caddy     CND 
938  Coffe Maker  Curtis     RU300 
939  Drying Tumbler  Uni Mac     DTB75CG 
940  Drying Tumbler  Uni Mac     DT120FG 
941  Drying Tumbler  Uni Mac     DT120FG 
942  Drying Tumbler  Uni Mac     DT120FG 

943 
Washing 
Machine  Uni Mac    

UW10PVQU100
1 

944 
Washing 
Machine  Uni Mac    

UW10PVQU100
1 

945 
Washing 
Machine  Uni Mac    

UW10PVQU100
1 

946 
Washing 
Machine  Uni Mac     UWGPVQU1001 

947 
Freezer 
Evaporator  Heatcraft    

LSF070BWABIJ9
8 

948 
Refridgerator 
Evaporator  Heatcraft    

LSC06SAWABIJ9
8 

949 
Refridgerator 
Evaporator  Heatcraft    

LSC06SAWABIJ9
8 

950  Walk in Freezer  Forma Kool     CND 
951  Walk in Freezer  Brown     CND 
952  Walk in Freezer  Brown     CND 
953  Walk in Freezer  Brown     CND 

954  Walk in Freezer  Brown    
Bohn ADT520A 
Ev 

955 
Walk in 
Refridgerator  Brown     CND 

956 
Walk in 
Refridgerator  Vulcan     CND 

957 
Walk in 
Refridgerator  Brown     CND 

958  Walk in Freezer  Vulcan     CND 
959  Steam Kettle  Groen     PT60 
960  Steam Kettle  Groen     PT60 
961  Steam Kettle  Vulcan‐ Hart     SL60 
962  Steam Kettle  Vulcan‐ Hart     SL60 
963  Steam Trays  Vulcan     CND 
964  Steam Trays  Vulcan     CND 



965  Steam Kettle  Vulcan‐ Hart     SL60 
966  Oven  Middlby     CND 

967  Oven 
Middleby 
Marshall     CND 

968  Oven  Bakers Aid     BAROSL 
969  Warmer  Car     TH‐15 
970  Warmer  Carter Hoffman     TH‐15 
971  Warmer  Carter Hoffman     TH‐15 
972  Warmer  Carter Hoffman     TH‐15 
973  Kettle  Grover     GPT‐60 
974  Kettle  Grover     GPT‐60 
975  Hood  CND     CND 
976  Hood  CND     CND 
977  Ice Maker  CND     Series 1300 
978  Ice Maker  Manitowac     Series 1300 
979  Dishwasher  CND     STW 1100 
980  Floor Mixer  Hobart     M802 

981  Oven 
Middleby 
Marshall     CND 

982  Floor Mixer  Hobart     M802 

983 
Washing 
Machine  CND     L‐TRON 

984 
Washing 
Machine  American    

450 W/E, 440 
40 

985 
Washing 
Machine  American    

450 W/E, 440 
40 

986 
Washing 
Machine  American    

450 W/E, 440 
40 

987  Dryer  CND     CND 

988 
Washing 
Machine  CND     300 CS/6, 7/690 

989  Tumble Dryer  American     411 
990  Tumble Dryer  American     411 
991  Tumble Dryer  American     411 
992  Tumble Dryer  American     411 
993  Pressing Machine  American     54181 JC 
994  Pressing Machine  American     54181 JC 
995  Pressing Machine  American     54181 JC 
996  Pressing Machine  American     54181 JC 
997  Pressing Machine  American     54181 JC 
998             
999             

1000             
1001             
1002             
1003             



1004             
1005  Walk in Freezer  Forma Kool     CND 
1006  Walk in Freezer  Brown     CND 
1007  Walk in Freezer  Brown     CND 
1008  Walk in Freezer  Brown     CND 

1009  Walk in Freezer  Brown    
Bohn ADT520A 
Ev 

1010 
Walk in 
Refridgerator  Brown     CND 

1011 
PrmrySrge Tnk 
Trnsfr Pmp2  Aurora 

Primary Surge Tank 
Transfer Pump (total 
2) In the procees of 
being installed 

340/360ENCL18
00 

1012 
Heating HW 
Pumps(total 2)  Bell & Gossett 

These Pumps for Air 
Handling Unit & 
Finned Tube Radiators 
Each has 2 H.P. Motors  Unknown 

1013 

HW Cnvtr‐
FinTube 
Rdtr,AHU  Unknown 

Hot Water Converter 
For Finned Tube 
Radiators and Air 
Handling Units. This 
Unit is For Air Handling 
& Finned Tube 
Radiators. Hot Water 
25GPM at 180/200 
degrees F. Steam 234 
Lb/Hr at 5psi  Unknown 

1014 
Primary Feed 
Water Pmp(2)  Aurora 

Replacement for old 
system  430‐HSC1800 

1015  Chiller # 1 & 2  Carrier 

Equipment has 
reached the end of the 
useful life and is in 
poor working condition 19FA42‐650 

1016  Chiller #3  York 

Equipment has 
reached the end of the 
useful life and is in 
poor working condition Liquid Chiller 

1017 
Cooling Towers 
(total 3)  EVAPCO 

Stainless Steel Cooling 
Towers in Good 
Condition  KT14‐824 

1018 
CW Pumps (total 
3)  Weinman 

Very old. Completed 
Useful Life, Working 
but in   10L5 

1019 
Condenser 
Pumps(3)  Weinman 

Very old. Completed 
Useful Life, Working 
but in  

10L5(1)&10L3(2
) 



1020  Fan Coil Unit  Trane 

Chilled Water Supply/ 
Return to units Good 
Condition  LE12D004 

1021 
HVAC AHU & 
return air fan  Unknown  Poor Conition  Unknown 

1022  Exhaust Fan  Unknown 
This Fan is for the 
battery room  Unknown 

1023  Exhaust Fan  Unknown 
This fan is for the Level 
A restroom  Unknown 

1024 
Exhaust Fan 
(total 2)  Unknown 

This Fan is for the 
Transformer room  Unknown 

1025  Exhaust Fan  Unknown 
This Fan is for the 
Generator room  Unknown 

1026 
Roof Exhauster 
(total 4)  Unknown 

These fans are for 
general ventilation of 
the powerhouse  Unknown 

1027 
Main Switchgear 
(4units)  Square D 

Electrical Service is 
Provided by Potomac 
Electric Power 
Company  Unknown 

1028 
Transformers 
(6units)  Square D 

These transformer 
feed the switchgear 
and the MCC  Unknown 

1029 
Motor Control 
Center(2)  Square D 

The MCC are meant to 
deliver power to 
motors in the plant 
and assume the 
control of their 
functionment during 
work  Unknown 

1030 
Panelboard (7 
units)  Square D 

Surface mounted 
along the wall of the 
plant. They are fed 
from the switchgear 
and from the low 
voltage transformers  Unknown 

1031  Switchgear  Square D 
Floor Mounted to feed 
43 and 42  Unknown 

1032 
Panelboard (2 
units)  General Electric 

Surface mounted 
along the wall of the 
plant. They are fed 
from the switchgear 
and from the low 
voltage transformers.  
They distribute power 
to small motors, 
electrical devices  Unknown 



(receptacles), and 
lighting fixtures. 

1033  Pendant  Unknown  HID  HID 
1034  Recessed  Unknown  Flourescent  Flourescent 
1035  Pendant  Unknown  Flourescent  Flourescent 

1036 
Emergency 
Generator  Caterpillar 

Diesel Engine, 1800 
RPM, Zenith is 
manufacturer of the 
ATS and IDE is 
manufacturer of the 
generator.  Unknown 

1037 
Electrical Water 
Heater  Bradford‐White 

 and under sized for 
bathrooms  M‐1 30R5DS‐12 

1038  Steam Boiler #2  Clever Brook 

Gas/ Fuel Oil #2 Duel 
Fuel Fired Boiler‐ Very 
old Complete Useful 
Life, Cleaned and 
Repaired at present  CB‐600‐350 

1039  Steam Boiler #3  Clever Brook 

Gas/ Fuel Oil #2 Duel 
Fuel Fired Boiler‐ Very 
old Complete Useful 
Life, In working 
Condition  CB‐600‐700 

1040 
Steam Unit 
Heaters (4)  Unknown 

Working Condition, 
Very old and 
Completed Useful Life  Not Available 

1041  HW FinTube Rdtr  Unknown 

Hot Water Finned Tube 
Radiators with 
temperature Control  Unknown 

1042 
Deaerator & 
FeedWaterTank  Clever Brooks 

In the procees of being 
installed 

Duo‐Tank SD‐
100 

1043 
Primary Feed 
Water Pmp(3)  Aurora 

In the procees of being 
installed  430‐HSC1800 

1044 
PrmrySrge Tnk 
Trnsfr Pmp2  Aurora 

Primary Surge Tank 
Transfer Pump (total 
2) In the procees of 
being installed 

340/360ENCL18
00 

1045 
Heating HW 
Pumps(total 2)  Bell & Gossett 

These Pumps for Air 
Handling Unit & 
Finned Tube Radiators 
Each has 2 H.P. Motors  Unknown 



1046 

HW Cnvtr‐
FinTube 
Rdtr,AHU  Unknown 

Hot Water Converter 
For Finned Tube 
Radiators and Air 
Handling Units. This 
Unit is For Air Handling 
& Finned Tube 
Radiators. Hot Water 
25GPM at 180/200 
degrees F. Steam 234 
Lb/Hr at 5psi  Unknown 

1047 
Primary Feed 
Water Pmp(2)  Aurora 

Replacement for old 
system  430‐HSC1800 

1048  Chiller # 1 & 2  Carrier 

Equipment has 
reached the end of the 
useful life and is in 
poor working condition 19FA42‐650 

1049  Chiller #3  York 

Equipment has 
reached the end of the 
useful life and is in 
poor working condition Liquid Chiller 

1050 
Cooling Towers 
(total 3)  EVAPCO 

Stainless Steel Cooling 
Towers in Good 
Condition  KT14‐824 

1051 
CW Pumps (total 
3)  Weinman 

Very old. Completed 
Useful Life, Working 
but in   10L5 

1052 
Condenser 
Pumps(3)  Weinman 

Very old. Completed 
Useful Life, Working 
but in  

10L5(1)&10L3(2
) 

1053  Fan Coil Unit  Trane 

Chilled Water Supply/ 
Return to units Good 
Condition  LE12D004 

1054 
HVAC AHU & 
return air fan  Unknown  Poor Conition  Unknown 

1055  Exhaust Fan  Unknown 
This Fan is for the 
battery room  Unknown 

1056  Exhaust Fan  Unknown 
This fan is for the Level 
A restroom  Unknown 

1057 
Exhaust Fan 
(total 2)  Unknown 

This Fan is for the 
Transformer room  Unknown 

1058  Exhaust Fan  Unknown 
This Fan is for the 
Generator room  Unknown 

1059 
Roof Exhauster 
(total 4)  Unknown 

These fans are for 
general ventilation of 
the powerhouse  Unknown 

1060 
Main Switchgear 
(4units)  Square D 

Electrical Service is 
Provided by Potomac  Unknown 



Electric Power 
Company 

1061 
Transformers 
(6units)  Square D 

These transformer 
feed the switchgear 
and the MCC  Unknown 

1062 
Motor Control 
Center(2)  Square D 

The MCC are meant to 
deliver power to 
motors in the plant 
and assume the 
control of their 
functionment during 
work  Unknown 

1063 
Panelboard (7 
units)  Square D 

Surface mounted 
along the wall of the 
plant. They are fed 
from the switchgear 
and from the low 
voltage transformers  Unknown 

1064  Switchgear  Square D 
Floor Mounted to feed 
43 and 42  Unknown 

1065 
Panelboard (2 
units)  General Electric 

Surface mounted 
along the wall of the 
plant. They are fed 
from the switchgear 
and from the low 
voltage transformers.  
They distribute power 
to small motors, 
electrical devices 
(receptacles), and 
lighting fixtures.  Unknown 

1066  Pendant  Unknown  HID  HID 
1067  Recessed  Unknown  Flourescent  Flourescent 
1068  Pendant  Unknown  Flourescent  Flourescent 

1069 
Emergency 
Generator  Caterpillar 

Diesel Engine, 1800 
RPM, Zenith is 
manufacturer of the 
ATS and IDE is 
manufacturer of the 
generator.  Unknown 

1070 
Electrical Water 
Heater  Bradford‐White 

 and under sized for 
bathrooms  M‐1 30R5DS‐12 

1071  Steam Boiler #2  Clever Brook 

Gas/ Fuel Oil #2 Duel 
Fuel Fired Boiler‐ Very 
old Complete Useful 
Life, Cleaned and 
Repaired at present  CB‐600‐350 



1072  Steam Boiler #3  Clever Brook 

Gas/ Fuel Oil #2 Duel 
Fuel Fired Boiler‐ Very 
old Complete Useful 
Life, In working 
Condition  CB‐600‐700 

1073 
Steam Unit 
Heaters (4)  Unknown 

Working Condition, 
Very old and 
Completed Useful Life  Not Available 

1074  HW FinTube Rdtr  Unknown 

Hot Water Finned Tube 
Radiators with 
temperature Control  Unknown 

1075 
Deaerator & 
FeedWaterTank  Clever Brooks 

In the procees of being 
installed 

Duo‐Tank SD‐
100 

1076 
Primary Feed 
Water Pmp(3)  Aurora 

In the procees of being 
installed  430‐HSC1800 

1077 
PrmrySrge Tnk 
Trnsfr Pmp2  Aurora 

Primary Surge Tank 
Transfer Pump (total 
2) In the procees of 
being installed 

340/360ENCL18
00 

1078 
Heating HW 
Pumps(total 2)  Bell & Gossett 

These Pumps for Air 
Handling Unit & 
Finned Tube Radiators 
Each has 2 H.P. Motors  Unknown 

1079 

HW Cnvtr‐
FinTube 
Rdtr,AHU  Unknown 

Hot Water Converter 
For Finned Tube 
Radiators and Air 
Handling Units. This 
Unit is For Air Handling 
& Finned Tube 
Radiators. Hot Water 
25GPM at 180/200 
degrees F. Steam 234 
Lb/Hr at 5psi  Unknown 

1080 
Primary Feed 
Water Pmp(2)  Aurora 

Replacement for old 
system  430‐HSC1800 

1081  Chiller # 1 & 2  Carrier 

Equipment has 
reached the end of the 
useful life and is in 
poor working condition 19FA42‐650 

1082  Chiller #3  York 

Equipment has 
reached the end of the 
useful life and is in 
poor working condition Liquid Chiller 

1083 
Cooling Towers 
(total 3)  EVAPCO 

Stainless Steel Cooling 
Towers in Good 
Condition  KT14‐824 



1084 
CW Pumps (total 
3)  Weinman 

Very old. Completed 
Useful Life, Working 
but in   10L5 

1085 
Condenser 
Pumps(3)  Weinman 

Very old. Completed 
Useful Life, Working 
but in  

10L5(1)&10L3(2
) 

1086  Fan Coil Unit  Trane 

Chilled Water Supply/ 
Return to units Good 
Condition  LE12D004 

1087 
HVAC AHU & 
return air fan  Unknown  Poor Conition  Unknown 

1088  Exhaust Fan  Unknown 
This Fan is for the 
battery room  Unknown 

1089  Exhaust Fan  Unknown 
This fan is for the Level 
A restroom  Unknown 

1090 
Exhaust Fan 
(total 2)  Unknown 

This Fan is for the 
Transformer room  Unknown 

1091  Exhaust Fan  Unknown 
This Fan is for the 
Generator room  Unknown 

1092 
Roof Exhauster 
(total 4)  Unknown 

These fans are for 
general ventilation of 
the powerhouse  Unknown 

1093 
Main Switchgear 
(4units)  Square D 

Electrical Service is 
Provided by Potomac 
Electric Power 
Company  Unknown 

1094 
Transformers 
(6units)  Square D 

These transformer 
feed the switchgear 
and the MCC  Unknown 

1095 
Motor Control 
Center(2)  Square D 

The MCC are meant to 
deliver power to 
motors in the plant 
and assume the 
control of their 
functionment during 
work  Unknown 

1096 
Panelboard (7 
units)  Square D 

Surface mounted 
along the wall of the 
plant. They are fed 
from the switchgear 
and from the low 
voltage transformers  Unknown 

1097  Switchgear  Square D 
Floor Mounted to feed 
43 and 42  Unknown 



1098 
Panelboard (2 
units)  General Electric 

Surface mounted 
along the wall of the 
plant. They are fed 
from the switchgear 
and from the low 
voltage transformers.  
They distribute power 
to small motors, 
electrical devices 
(receptacles), and 
lighting fixtures.  Unknown 

1099  Pendant  Unknown  HID  HID 
1100  Recessed  Unknown  Flourescent  Flourescent 
1101  Pendant  Unknown  Flourescent  Flourescent 

1102 
Emergency 
Generator  Caterpillar 

Diesel Engine, 1800 
RPM, Zenith is 
manufacturer of the 
ATS and IDE is 
manufacturer of the 
generator.  Unknown 

1103 
Electrical Water 
Heater  Bradford‐White     M‐1 30R5DS‐12 

1104 
Press. Reduce 
Valve (2)  Unknown 

Pressure Reducing 
Valves Medium 
Pressure Steam 50psi 
to 10psi  Unknown 

1105 
Condensate 
Return Unit  Unknown 

Condensate return, 
working at approx 7 
GPM, Duplex Pump, 
capacity‐22.5GPM, 
30psi  Unknown 

1106 
Hot Water Unit 
Heater  Unknown 

Working but needs to 
be replaced  Unknown 

1107 
Hot Water Unit 
Heater  Unknown 

Working but needs to 
be replaced  Unknown 

1108 
HW Unit Heater 
(total 5)  Unknown 

Working but needs to 
be replaced  Unknown 

1109 
Steam‐HW 
Converters (2)  Unknown 

Heating Capacity 
594,000 BTU/Hr, Hot 
water 73gpm. 15H.P, 
460/3/60 power 
supply  Unknown 

1110 
Radiation HW 
Pumps(2)  Aurora 

One Pump Working, 
the other on stand by. 
1H.P 460/3/60 power 
supply  Unknown 

1111  Hot Water  Aurora  1 H.P. 460/3/60 power  Unknown 



Reheat Coil Pmp  supply.  

1112  HW FinTube Rdtr  Unknown 
Hot Water Finned Tube 
Radiator   Unknown 

1113 
HW Compression 
Tank  Unknown 

Hot Water 
Compression Tanks, 
ASME Stamp.   Unknown 

1114 
CW Pumps (total 
2)  Aurora     Unknown 

1115 
CW Compression 
Tank  Unknown 

16" dia 53" L ASME 
Stamped  Unknown 

 



Attachment 33 ‐ AHU List 

 

  Component  Manufacturer  General Description  Model Number 

1 
Air Handling 
Unit Supply  Trane  M‐86‐B  Unknown 

2 
Air Handling 
Unit Supply  Trane  M‐63‐B  Unknown 

3 
Air Handling 
Unit Supply  Trane  M‐21‐B  Unknown 

4 
Air Handling 
Unit Supply  Trane  M‐21‐B  Unknown 

5 
Air Handling 
Unit Supply  Trane 

Level B Mechanical 
Room   

6 
Air Handling 
Unit Supply  Trane 

Level B Mechanical 
Room   

7 
Air Handling 
Unit Supply  Trane 

Level C Mechanical 
Room   

8 
Air Handling 
Unit Supply  Trane 

Level C Mechanical 
Room   

9 
Air Handling 
Unit Supply  Trane  M‐86‐B  Unknown 

10 
Air Handling 
Unit Supply  Trane  M‐63‐B  Unknown 

11 
Air Handling 
Unit Supply  Trane  M‐21‐B  Unknown 

12 
Air Handling 
Unit Supply  Trane  M‐21‐B  Unknown 

13 
Air Handling 
Unit Supply  Trane  M‐86‐B  Unknown 

14 
Air Handling 
Unit Supply  Trane  M‐63‐B  Unknown 

15 
Air Handling 
Unit Supply  Trane  M‐21‐B  Unknown 

16 
Air Handling 
Unit Supply  Trane  M‐21‐B  Unknown 

17 
Air Handling 
Unit Supply  Trane    M‐86‐B 

18 
Air Handling 
Unit Supply  Trane    M‐86‐B 

19 
Air Handling 
Unit Supply  Trane    M‐86‐B 

20 
Air Handling 
Unit Supply  Trane    M‐86‐B 

21 
Air Handling 
Unit Supply  Trane    M‐86‐B 



22 
Air Handling 
Unit Supply  Trane    M‐86‐B 

23 
Air Handling 
Unit Supply  Trane    M‐86‐B 

24 
Air Handling 
Unit Supply  Trane    M‐86‐B 

25 
Air Handling 
Unit Supply  Trane    M‐86‐B 

26 
Air Handling 
Unit Supply  Trane    M‐86‐B 

27 
Air Handling 
Unit Supply  Trane    M‐86‐B 

28 
Air Handling 
Unit Supply  Trane    M‐86‐B 

29 
Air Handling 
Unit Supply  Trane  M‐86‐B  Unknown 

30 
Air Handling 
Unit Supply  Trane  M‐63‐B  Unknown 

31 
Air Handling 
Unit Supply  Trane  M‐21‐B  Unknown 

32 
Air Handling 
Unit Supply  Trane  M‐21‐B  Unknown 

33 
Air Handling 
Unit Supply  Trane    M‐86‐B 

34 
Air Handling 
Unit Supply  Trane    M‐86‐B 

35 
Air Handling 
Unit Supply  Trane    M‐86‐B 

36 
Air Handling 
Unit Supply  Trane    M‐86‐B 

37 
Air Handling 
Unit Supply  Trane    M‐86‐B 

38 
Air Handling 
Unit Supply  Trane    M‐86‐B 

39 
Air Handling 
Unit Supply  Trane    M‐86‐B 

40 
Air Handling 
Unit Supply  Trane    M‐86‐B 

41 
Air Handling 
Unit Supply  Trane  M‐86‐B  Unknown 

42 
Air Handling 
Unit Supply  Trane  M‐63‐B  Unknown 

43 
Air Handling 
Unit Supply  Trane  M‐21‐B  Unknown 

44 
Air Handling 
Unit Supply  Trane  M‐21‐B  Unknown 



45 
Air Handling 
Unit Supply  Trane    M‐86‐B 

46 
Air Handling 
Unit Supply  Trane    M‐86‐B 

47 
Air Handling 
Unit Supply  Trane    M‐86‐B 

48 
Air Handling 
Unit Supply  Trane    M‐86‐B 

49 
Air Handling 
Unit Return  Trane 

Level B Mechanical 
Room   

50 
Air Handling 
Unit Return  Trane 

Level B Mechanical 
Room   

51 
Air Handling 
Unit Return  Trane  CF44A1SW3CWUB5H  Unknown 

52 
Air Handling 
Unit Return  Trane  CF44A1SW3CWUB5H  Unknown 

53 
Air Handling 
Unit Return  Trane  CF44A1SW3CWUB5H  Unknown 

54 
Air Handling 
Unit Return  Trane  CF44A1SW3CWUB5H  Unknown 

55 
Air Handling 
Unit Return  Trane    CF44A1SW3CWUB5H 

56 
Air Handling 
Unit Return  Trane    CF44A1SW3CWUB5H 

57 
Air Handling 
Unit Return  Trane    CF44A1SW3CWUB5H 

58 
Air Handling 
Unit Return  Trane    CF44A1SW3CWUB5H 

59 
Air Handling 
Unit Return  Trane    CF44A1SW3CWUB5H 

60 
Air Handling 
Unit Return  Trane    CF44A1SW3CWUB5H 

61 
Air Handling 
Unit Return  Trane  CF44A1SW3CWUB5H  Unknown 

62 
Air Handling 
Unit Return  Trane  CF44A1SW3CWUB5H  Unknown 

63 
Air Handling 
Unit Return  Trane    CF44A1SW3CWUB5H 

64 
Air Handling 
Unit Return  Trane    CF44A1SW3CWUB5H 

65 
Air Handling 
Unit Return  Trane    CF44A1SW3CWUB5H 

66 
Air Handling 
Unit Return  Trane    CF44A1SW3CWUB5H 

67 
Air Handling 
Unit Return  Trane  CF44A1SW3CWUB5H  Unknown 



68 
Air Handling 
Unit Return  Trane  CF44A1SW3CWUB5H  Unknown 

69 
Air Handling 
Unit Return  Trane  CF44A1SW3CWUB5H  Unknown 

70 
Air Handling 
Unit Return  Trane  CF44A1SW3CWUB5H  Unknown 

71 
Air Handling 
Unit Return  Trane    CF44A1SW3CWUB5H 

72 
Air Handling 
Unit Return  Trane    CF44A1SW3CWUB5H 

 

 


