AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT	1. Contract Number N/A	Page of Pages 1 | 1

2. Amendment/Modification Number	3. Effective Date	4. Requisition/Purchase Request No.	5. Solicitation Caption
DCHA-2008-B-0053-007	See in Block 16 C below.	R Q 3 8 4 8 7 7	Roof Replacement at Six DPR Sites

6. Issued By: Code	7. Administered By (If other than line 6)
Office of Contracting and Procurement Construction, Design and Building Renovation Group 441 4th Street, N.W. Washington, DC 20001	

8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)		
ALL PROSPECTIVE OFFERORS	(X)	9A. Amendment of Solicitation No. DCHA-2008-B-0053
		9B. Dated (See Item 11) 2/15/2008
		10A. Modification of Contract/Order No. N/A
Code Facility		10B. Dated (See Item 13) N/A

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[X] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [ ] is extended. [X] is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning 1 copies of the amendment: (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. Accounting and Appropriation Data (If Required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14

[ ] A. This change order is issued pursuant to: (Specify Authority)
The changes set forth in Item 14 are made in the contract/order no. in item 10A.

[ ] B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.

[ ] C. This supplemental agreement is entered into pursuant to authority of:

[ ] D. Other (Specify type of modification and authority)

E. IMPORTANT: Contractor [ ] is not, [ ] is required to sign this document and return _____ copies to the issuing office.

14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)

The subject solicitation is hereby amended as follows:

1. In Section H, Special Contract Requirements, **Delete** paragraph H.1.1, "Lquidated Damages" in its entirety and **Replace** with paragraph H.1.1 as follows:

"H.1.1 The Contractor shall pay to the District of Columbia the sum of one thousand dollars ($1,000.00) as agreed liquidated damages for each calendar day of delay in completion of the work for this project, within the time limits set forth, subject to provisions of Article 5, DELAYS, of the General Provisions of the Standard Contract Provisions for Construction Projects, January 2007."

2. All other terms and conditions of this Solicitation No. DCHA-B-2008-0053 remain unchanged.

Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect

15A. Name and Title of Signer (Type or print)		16A. Name of Contracting Officer Diane Wooden	
15B. Name of Contractor	15C. Date Signed	16B. District of Columbia	16C. Date Signed
(Signature of person authorized to sign)		Diane Wooden (Signature of Contracting Officer)	6/5/08