


<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. Contract Number	Page of Pages 1 1	
2. Amendment/Modification Number  <b>DCFL-2011-B-0077-001</b>	3. Effective Date  14-Jan-11	4. Requisition/Purchase Request No.	5. Solicitation Caption  <b>Department of Parks and Recreation Kalorama Park Erosion Control and Site Improvements</b>		
6. Issued By: Department of Real Estate Services Contracting and Procurement Division 2000 14th Street N.W., Suite 500 Washington, D.C. 20009		Code 03B	7. Administered By (If other than line 6) Department of Real Estate Services Contracting and Procurement Division 2000 14th Street N.W., Suite 500 Washington, D.C. 20009		
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)			(X)	9A. Amendment of Solicitation No. <b>DCFL-2011-B-0077</b>	
				9B. Dated (See Item 11) 21-Dec-10	
				10A. Modification of Contract/Order No.	
				10B. Dated (See Item 13)	
Code	Facility				
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>					
<input type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended. <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. Accounting and Appropriation Data (If Required)					
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14</b>					
(X)	A. This change order is issued pursuant to: (Specify Authority) The changes set forth in Item 14 are made in the contract/order no. in item 10A.				
	B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation data, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.				
	C. This supplemental agreement is entered into pursuant to authority of:				
	D. Other (Specify type of modification and authority)				
<b>E. IMPORTANT:</b> Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <u>1</u> copy to the issuing office.					
14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)					
1. Attachment A - Pre-Bid Conference sign in sheet dated 01/10/2011 and other interested parties.					
Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect					
15A. Name and Title of Signer (Type or print)			16A. Name of Contracting Officer <b>Diane Wooden</b>		
15B. Name of Contractor	15C. Date Signed	16B. District of Columbia		16C. Date Signed	
(Signature of person authorized to sign)				1/14/2011	
		(Signature of Contracting Officer)			

**FREEWAY CONSTRUCTION**  
 "We Build Character. Quality & Value"  
**James Tillman**  
 Project Manager

1402 North Capitol St NW #4  
 Washington, DC 20002  
 Freeway\_Construction@hotmail.com

202-658-4851 Office  
 240-245-3299 Fax

[www.FreewayConstruction.net](http://www.FreewayConstruction.net)

**PADULA CONSTRUCTION COMPANY, INC.**

Chris Gray  
 Vice President

1445 Pennsylvania Ave., SE  
 Washington, DC 20003  
 o 202-543-7722  
 f 202-546-2389  
 c 202-437-5814  
 cgray@paduladc.com



**XL CONSTRUCTION, LLC**  
 GENERAL CONSTRUCTION &  
 ENGINEERING SERVICES

**PRAFUL PATEL**  
 President  
 Ph: 202-321-2116  
 Fax: 202-449-9516

6410 Old Branch Ave,  
 Camp Spring, MD 20748  
 Email: xlconstructionllc@gmail.com



**John T. Shankle**  
 Project Manager/Estimator  
 Johnsankle101@gmail.com  
 C: 407-702-8008

14001C Saint Germain I  
 Suite 22  
 Centerville, VA 20121-233  
 P: 727-573-1111  
 F: 727-573-1110

**SACCO CONSTRUCTION CO.**

Info@saccoconstructioninc.com  
 1610 Professional Boulevard • Suite F • Crofton, MD 21114

*Jeffrey Owen*

**Demolition • Earthwork • Site Development**



**Unchained Spirit Enterprises**  
*National Capital Jobs Center*  
**IL Gato Martinez-Bentley**  
 A&R: Sunshine on a Rainy Day  
 1525 Newton St. NW, Washington DC  
 202.374-2586  
 Hope and Healing Group  
 michentley2001@yahoo.com

DPR KALORAMA PARK EROSION CONTROL  
DCHA-2011-B-0077  
Pre-Bid Conference  
Sign-in Sheet

Name	Company	Phone #	E-Mail Address
<del>Henrietta Jaffa</del>			
Henrietta Jaffa	Leone Tech, LLC	301 526 7001	henrietta.jaffa@leonetech.net
Manif Jaffa	Leone Tech, LLC	202 538 4300	manif.jaffa@leonetech.net
Anthony Legarde	Leone Tech, LLC	202 384 0413	



**DPR KALORAMA PARK EROSION CONTROL**  
**DCHA-2011-B-0077**  
**Pre-Bid Conference**  
**Sign-in Sheet**

Name	Company	Phone #	E-Mail Address
JACOB ASKHAM	ART Group Inc	202 544 0268	artgroupinc@myway.com
JORDAN BUEHL	SACO CONSTRUCTION	410-451-7445	INFO@SACOCONSTRUCTION, INC. COM.
N.Y. Sotish	NYS Const. Co	202.216.9883	NYSconst@verizon.net
SVAN D BENJEFZ	Benjefz service	240.593.1989	Benjefzservice@gmail.com