

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. Contract Number	Page of Pages 1 1	
2. Amendment/Modification Number DCHA-2011-B-0100-002		3. Effective Date 18-Jan-11		4. Requisition/Purchase Request No.	
				5. Solicitation Caption Department of Parks and Recreation New Fiberglass Shingles Roofing System at the Langdon Pool House	
6. Issued By: Department of Real Estate Services Contracting and Procurement Division 2000 14th Street N.W., Suite 500 Washington, D.C. 20009		Code 03B		7. Administered By (If other than line 6) Department of Real Estate Services Contracting and Procurement Division 2000 14th Street N.W., Suite 500 Washington, D.C. 20009	
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)			(X)	9A. Amendment of Solicitation No. DCHA-2011-B-0100	
				9B. Dated (See Item 11) 18-Jan-11	
				10A. Modification of Contract/Order No.	
				10B. Dated (See Item 13)	
Code		Facility			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended. <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. Accounting and Appropriation Data (If Required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14					
(X) A. This change order is issued pursuant to: (Specify Authority) The changes set forth in Item 14 are made in the contract/order no. in item 10A.					
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation data, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.					
C. This supplemental agreement is entered into pursuant to authority of:					
D. Other (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <u>1</u> copy to the issuing office.					
14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)					
1. Pre-bid Sign-In Sheets attached.					
Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect					
15A. Name and Title of Signer (Type or print)			16A. Name of Contracting Officer Diane Wooden		
15B. Name of Contractor		15C. Date Signed		16B. District of Columbia	
(Signature of person authorized to sign)					
				16C. Date Signed 1/21/2011	

DPR Langdon Pool House Roof
 DCHA-2011-B-0100
 Pre-Bid Conference
 Sign-in Sheet

1 of 2
 1/21/11

✓

Name	Company	Phone #	E-Mail Address
MARGARET CANNON	Modern Construction	202 561 4865	modernconstruction@aol.com
DOUGLAS DANIELS	" "	" "	" "
RICHARD B. H. CONNER	CONNER CONSTRUCTION	202-234-7349	SEWERSHNS2@AOL.COM
GLEN SINKINS	Fit Construction Inc	202-619-5784	GlenKWC@MSN.COM
FRANK FITZHUDDY	MOLECULAR	21438-4345	FAFITZHUDDY@GMAIL

DPR Langdon Pool House Roof
 DCHA-2011-B-0100
 Pre-Bid Conference
 Sign-in Sheet

2 of 2
 1/21/11

Name	Company	Phone #	E-Mail Address
Rui Talcab	A.R.T GROUP INC	202-544-0268	ART GROUP INC may way com
LENORA ZACCURE	SUNSHINE CONSTRUCTION	202.234-9360	LZACCURE@SUNSHINECONSTRUCTIONDC.BIZ
Devison Inc	George Jankos	410-631-0105	George@JKME.com
JOSE SANTOS	NASTOS CO. INC	202 398 5500	JOSE.SANTOS@NASTOS.COM
Jesse Swann	Swann Construction INC	202-289-1107	Jesse Swann@SwannConstructionFNC.COM
K KANG	ADAMS	202-391-7154	KKANG@AOL.COM
A. BARRY P.E.	PROVIDENCE CONSTRUCTION & CONTRACTING SVCS	202-545-0000 301-257-0507	PROCONST@VERIZON.NET