

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. Contract Number	Page of Pages 1 4
2. Amendment/Modification Number DCHA-2011-B-0143-001	3. Effective Date 6-Jun-11	4. Requisition/Purchase Request No.	5. Solicitation Caption See Below	
6. Issued By: Department of Real Estate Services Contract and Procurement Division 2000 14th Street N.W., Suite 500 Washington, D.C. 20009		Code 03B	7. Administered By (If other than line 6) Department of Real Estate Services Contract and Procurement Division 2000 14th Street N.W., Suite 500 Washington, D.C. 20009	
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)			(X) 9A. Amendment of Solicitation No. DCHA-2011-B-0143	9B. Dated (See Item 11) 27-May-11
Code _____ Facility _____			10A. Modification of Contract/Order No.	
			10B. Dated (See Item 13)	
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended. <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. Accounting and Appropriation Data (If Required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14				
(X)	A. This change order is issued pursuant to: (Specify Authority) The changes set forth in Item 14 are made in the contract/order no. in item 10A.			
	B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation data, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.			
	C. This supplemental agreement is entered into pursuant to authority of:			
	D. Other (Specify type of modification and authority)			
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <u>1</u> copy to the issuing office.				
14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)				
Caption: Roof Replacement at Mary and Daniel Loughran Community Center				
The subject solicitation is hereby amended as follows:				
1 Sign in Sheet for site visit held on June3, 2011 for the subject solicitation. (Attachment A).				
The opening date for receipt of bids, time and place remains the same.				
Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect				
15A. Name and Title of Signer (Type or print)			16A. Name of Contracting Officer Diane Wooden	
15B. Name of Contractor		15C. Date Signed	16B. District of Columbia	16C. Date Signed
(Signature of person authorized to sign)				6/6/11
			(Signature of Contracting Officer)	

ATTACHMENT A

GOVERNMENT OF THE DISTRICT OF COLUMBIA
 DEPARTMENT OF REAL ESTATE SERVICES
 Contracting and Procurement Division



SIGN-IN SHEET
 SITE VISIT

June 3, 2011 - Roof Replacement at Mary and Daniel Loughran Community Center

Name	Company	Phone Number	E-mail Address
Tonya Mills	DRES	2/671-2255	Tonya.mills@dc.gov
Corey Morgan	DPR	2/340-3167	Corey.morgan@dc.gov
Joseph Husted	Sunshine Construction	202-234-9360	jhusted@Sunshineconstructiondc.biz
Harvey Yancey	HRY Design	2/355 3903	Harvey Yancey HRY Design.com
FRANK FITZHEGHT	Molecular Sp.S.	2/269-6834	FF12Hght@gmail.com
Clayton Roach	Broughton Construction	2/225 225-329-8449	croach@broughtonconstruction.com
Al Cobbin	Broughton Const	2/6 351 3274	ACobbin@broughtonconstruction.com
ZANEH THAMMAMAN	HILAN CORP.	(202) 889-8400	ZANEH HILAN.COM
Bill Stegall	E Construction Group	703-380-3596	Billstegallus@gmail.com
Stephen Niceby	E Construction Group	540-649-4325	Billstegallus@gmail.com
George Kennedy	SP Contracting	410-631-0105	SP Contracting@ME.com
Adebanjo Ojuri	General Services Inc	202-545-0127	Banjo.ojuri@gsdcworld.com
GLEN JENKINS	F&L Construction	2/678-5788	GLEN JWC@MSN.COM

GOVERNMENT OF THE DISTRICT OF COLUMBIA
 DEPARTMENT OF REAL ESTATE SERVICES
 Contracting and Procurement Division



SIGN-IN SHEET
 SITE VISIT

June 3, 2011 - Roof Replacement at Mary and Daniel Loughran Community Center

Name	Company	Phone Number	E-mail Address
Tonya Mills	DRES	2/671-2255	Tonya.mills@dc.gov
Corey Morgan	DPR	2/340-3167	Corey.morgan@dc.gov
ERIC COX	PROVINCIAL CONST. Co	202 545 0006	proconst@verizon.net
HASHIM HASSAN	THIHA INC.	202.271.9241	khassan@thihainc.com
William Wardell	Ridge Roofing LLC	240 398 9501	RidgeRoofing300@yahoo.com
Richard Conroy	JCMCS	202-2100252	
Dee Mitchell	JCMCS	202 558 9601	dmitched@jcmcs.com
Maiged Robinson	Ridge Roofing LLC	240-286-4212	RidgeRoofing2@yahoo.com
Richard Conroy			
ABEY KASSA	FOUR SEASONS CONSTRUCT	202-306-8857	Kassa.Abe@yaho.com
Michael Stearnick	RoofTech, LLC	202-525-2290	mstrosnider@rooftechllc.com