

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. Contract Number	Page of Pages 1 4	
2. Amendment/Modification Number AMENDMENT No. 18		3. Effective Date SEE BLOCK 16C		4. Requisition/Purchase Request No.	
5. Solicitation Caption		6. Issued By: Office of Contracting and Procurement District Department of Transportation 2000 14th Street, NW; 6th Floor Washington, DC 20009		7. Administered By (If other than line 6) D.C. Department of Transportation Transportation Operations Administration 2000 - 14th Street, N.W., 7th Floor Washington, D.C. 20009	
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)		Code		Facility	
		<input checked="" type="checkbox"/>		9A. Amendment of Solicitation No. <b>DCKA-2007-B-0011</b>	
				9B. Dated (See Item 11) Monday, January 05, 2009	
				10A. Modification of Contract/Order No.	
				10B. Dated (See Item 13)	
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers <input checked="" type="checkbox"/> is extended. <input type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. Accounting and Appropriation Data (If Required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14					
A. This change order is issued pursuant to: (Specify Authority) The changes set forth in item 14 are made in the contract/order no. in item 10A.					
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.					
C. This supplemental agreement is entered into pursuant to authority of:					
D. Other (Specify type of modification and authority)					
<b>E. IMPORTANT:</b> Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <u>1</u> copies to the issuing office.					
14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)  This amendment is issued to: 1) extend the bid opening date; 2) schedule a pre-bid conference date and location; and 3) revise the scope of services and terms and conditions of the IFB. The IFB is amended as follows:  1. The bid opening date is extended from July 31, 2009 until August 7, 2009. Delete page 1 and substitute page 1R of the solicitation.  2. A pre-bid conference will be held in the Bid Conference Room located at the Reeves Municipal Center, 2000 14th Street, NW, 3rd Floor, Washington, DC 20009 on August 3, 2009 at 10:00 a.m. local prevailing time.  3. Delete Section B in its entirety and substitute the attached revised Section B-R.  4. Add the following subsection to Section C.2, BACKGROUND.  "C.2.2 The DDOT uses a "Team" concept to manage, perform and deliver all services to the District. The teams, based on <CONTINUED>					
Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect					
15A. Name and Title of Signer (Type or print)			16A. Name of Contracting Officer		
15B. Name of Contractor		15C. Date Signed	16B. District of Columbia		16C. Date Signed
(Signature of person authorized to sign)			<i>Kathy S. Hatcher</i> (Signature of Contracting Officer)		7-24-09

geographic areas are as follows:

- C.2.2.1 Team 1 – Wards 1 and 2;
- C.2.2.2 Team 2 – Wards 3 and 4;
- C.2.2.3 Team 3 – Wards 5 and 6; and
- C.2.2.4 Team 4 – Wards 7 and 8;

All DDOT personnel, including traffic and transportation planners, engineers, project managers, contract specialists, inspectors, and arborists are assigned to teams and work as a group to provide a comprehensive approach to delivering services to specific geographic areas. This approach will be used to award and manage the contracts resulting from this solicitation.

C.2.2.1 **Aggregate Award Group 1, (Wards 1 and 2 - Total Trees 22,446 See Appendix A.)**

C.2.2.1.1 Ward 1 is geographically the smallest ward in the District. It has a primarily high density urban profile and is located in the middle of the District. The streets are busy and contain multiple small business corridors. Ward 1 also contains several of the major commuter routes for leaving and entering the city. There are a total of 7,750 trees.

C.2.2.1.2 Geographically Ward 2 is the second smallest ward in the District. It has a primarily high density urban profile and is located in the center and western portion of the District. The streets are busy and contain two main commercial areas (Downtown DC and Georgetown). Ward two also contains several major commuter routes for leaving and entering the city. The routes end and start in ward 2 and create gridlock conditions. There are 14,696 trees in Ward 2.

C.2.2.2 **Aggregate Award Group 2 (Ward 3 and 4 – Total Trees – 44,442 See Appendix B.)**

C.2.2.2.1 Geographically Ward 3 is the second largest ward in the District. Located in the western part of the District, it has a primarily residential density urban profile. The streets are residential and contain only two main corridors (Wisconsin Avenue and Connecticut Avenue). There are 21,971 trees in Ward 3.

- C.2.2.2 Geographically Ward 4 is the largest ward in the District. Located in the eastern and northern areas of the District, it has a primarily urban residential density profile. The streets are primarily residential and contain only two main corridors (Georgia Avenue and 16<sup>th</sup> Street). Ward 4 also contains lower levels of on street parking and commercial areas when compared to Wards 1 and 2. There are 22,471 trees in Ward 4.
- C.2.2.3 **Aggregate Award Group 3 (Wards 5 and 6 – Total Trees – 33,700 See Appendix C.)**
- C.2.2.3.1 Geographically, Ward 5 is the third largest ward in the District. Located in the eastern part of the District, Ward 5 primarily has an urban residential density profile. The streets are mostly residential and contain only two main corridors (New York Avenue and Rhode Island Avenue). There are 18,346 trees in Ward 5.
- C.2.2.3.2 Geographically, Ward 6 is third smallest ward in the District. Located in and around the Capitol, its profile is primarily urban residential density. The streets are mostly residential. There are several main corridors (Independence Avenue, Constitution Avenue and H Street). There are 15,354 trees in Ward 6.
- C.2.2.4 **Aggregate Award Group 4 (Wards 7 and 8- Total Trees – 27,881 See Appendix D)**
- C.2.2.4.1 Ward 7 is fourth largest and a primarily urban residential density urban profile which is in the east of the District. The streets contain the several main corridors (Benning, Minnesota and Nannie Helens Burroughs). Ward 7 also contains few commercial zones. Ward 7 has 17,500 trees.
- C.2.2.4.2 Ward 8 is the fifth largest and a primarily urban residential density urban profile which is in the south of the District. The streets contain several main corridors (South Capitol, MLK and Alabama Ave). Ward 8 also contains few commercial zones. Ward 8 has 10,381 trees.

4. Add the following contract provisions to Section I.:

**“I.13 ESTIMATED QUANTITIES**

It is the intent of the District to award a contract for each of the Aggregate Award Groups 1 through 4 for all of the needs of the designated agencies for items specified herein which may occur during the contract term. The District agrees that for each of the Aggregate Award Groups 1 through 4 it will purchase its requirements of the articles or services included herein from the Contractor for that Aggregate Award Group. Articles or services specified herein have a history of repetitive use in the District agencies. The estimated quantities stated in the Invitation for Bids reflect the best estimates available. They shall not be construed to limit the quantities which may be ordered from each Contractor by the District or to relieve each Contractor of his obligation to fill all such orders. Orders will be placed from time to time if and when needs arise for delivery, all charges prepaid, to the ordering agency. The District does not guarantee to order any specific quantities of any item(s) or work hours of service.”

5. Delete the text of Section J, page 74 - R and substitute page 74-R1a and 74 -R1b to add Appendices A through D, Ward Maps comprising the geographic boundaries of the aggregate award groups.
6. Delete Sections L.1 through L.2, page 78 -R and substitute the attached amended Sections L.1 through L.4, Pages 78 -R2a through 78 -R2d.

## **SECTION B-R: SUPPLIES OR SERVICES AND PRICE**

**B-R.1** The Government of the District of Columbia (District), Office of Contracting and Procurement, on behalf of the District Department of Transportation (DDOT), Urban Forestry Administration (UFA), is seeking four (4) contractors to provide tree removal services for trees in accordance with the specifications as stated in Section C of this solicitation.

**B-R.2** The District contemplates award of four requirements contracts each of which will be for a separate Aggregate Award (Award Group) with payments based on firm fixed unit prices for the goods and sources specified. See Section L. Each Contractor shall provide all items and perform all services for its respective Award Group in accordance with the terms and conditions of the contract. The District intends to award each Award Group to a separate Contractor and no Contractor shall receive a contract for more than one Award Group. Assuming the District receives a sufficient number of responsive and responsible bids. In the event that the District does not receive a sufficient number of responsive and responsible bids, the District reserves the right to award more than one award group to a single contractor.

### **B-R.3 REQUIREMENTS**

**B-R.3.1** For each award group, the District will purchase its requirements of the articles or services included herein from the Contractor with that award group. The estimated quantities stated herein reflect the best estimates available. The estimate shall not be construed as a representation that the estimated quantity will be required or ordered, or that conditions affecting requirements will be stable. They shall not be construed to limit the quantities which may be ordered from the Contractor by the District or to relieve the Contractor of its obligation to fill all such orders.

**B-R.3.2** Delivery or performance shall be made only as authorized in accordance with the Ordering Clause, **Section G.4**. In each of the contracts, the District may issue orders requiring delivery to multiple destinations or performance at multiple locations. If the District urgently requires delivery before the earliest date that delivery may be specified under this contract, and if the Contractor does not accept an order providing for the accelerated delivery, the District may acquire the urgently required goods or services from a source other than the Contractor.

**B-R.3.3** There is no limit on the number of orders that may be issued. The District may issue orders requiring delivery to multiple destinations or performance at multiple locations within the award group.

B-R.3.4 Any order issued during the effective period of this contract and not completed within that period shall be completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and District's rights and obligations with respect to that order to the same extent as if the order were completed during the contract's effective period; provided that the Contractor shall not be required to make any deliveries under this contract after 120 days from the contract expiration date.

**B-R.4 PREFERENCE RANKING AND PRICE SCHEDULE INSTRUCTIONS**

In Sections B-R.6 through B-R.9.5, each bidder is required to provide firm fixed unit prices for tree removal services for **all contract line items within each of the four Award Groups for which the Bidder wants to be considered including for each preference for the base period and all option years.** In Section B-R.5, bidders are also required to fill in each blank with a preference ranking for each Award Group for which the bidder wants to be considered using a scale from 1 to 4 (1 being the most preferred and 4 the least preferred) in the order of preference that the Bidder prefers to be awarded each Award Group in the event that the Bidder is the lowest responsive responsible bidder for more than one Award Group. Each bidder must rank in descending order of preference each Award Group for which that bidder is interested in being considered for award. A bidder shall not give any Award Group the same preference number as that bidder gives to any other Award Group. For example, if a bidder wishes to bid on all four Award Groups, that bidder's preferences might appear as follows: **Group 1 3 ; Group 2 1 ; Group 3 4 ; and Group 4 2 .** **If a bidder does not want to be considered for award of an Award Group he should fill in the blank with N/A for not applicable.**

**B-R.5 RANKING OF PREFERENCE FOR AWARD FOR EACH AGGREGATE AWARD GROUP**

<b>AWARD GROUP</b>	<b>APPLICABLE PRICE SCHEDULE</b>	<b>PREFERENCE RANKING</b>
Award Group 1	B-R.6.1 through B-R.6.5	_____
Award Group 2	B-R.7.1 through B-R.7.5	_____
Award Group 3	B-R.8.1 through B-R.8.5	_____
Award Group 4	B-R.9.1 through B-R.9.5	_____

**B-R.6 PRICE SCHEDULE - REQUIREMENTS**

**B-R.6.1 BASE PERIOD – AWARD GROUP 1 – TEAM 1 (WARDS 1 & 2)**

<b>Contract Line Item No. (CLIN)</b>	<b>Item Description</b>	<b>Unit of Measure</b>	<b>Estimated Quantity</b>	<b>Unit Price</b>	<b>Extended Price</b>
<b>CLIN 0001</b>	<b>Trees 0” to 6” in diameter</b>				
<b>CLIN 0001A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>22</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0002</b>	<b>Trees 6.1” to 12.0” in diameter</b>				
<b>CLIN 0002A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>72</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0002B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>25</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0003</b>	<b>Trees 12.1” to 18.0” in diameter</b>				
<b>CLIN 0003A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>29</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0003B</b>	<b>Canopy removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0003C</b>	<b>Canopy and trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0003D</b>	<b>Trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0003E</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>

<b>CLIN 0003F</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0004</b>	<b>Trees 18.1” to 24.0” in diameter</b>				
<b>CLIN 0004A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>36</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0004B</b>	<b>Canopy removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0004C</b>	<b>Canopy and trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0004D</b>	<b>Trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0004E</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0004F</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0005</b>	<b>Trees 24.1” to 30.0” in diameter</b>				
<b>CLIN 0005A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>32</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0005B</b>	<b>Trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0005C</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0005D</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0006</b>	<b>Trees 30.1” to 36.0” in diameter</b>				

<b>CLIN 0006A</b>	<b>Trunk and stump removal</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0006B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>7</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0007</b>	<b>Trees 36.1'' to 42.0'' in diameter</b>				
<b>CLIN 0007A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0007B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0008</b>	<b>Trees 42.1'' to 48.0'' in diameter</b>				
<b>CLIN 0008A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0008B</b>	<b>Trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0008C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0009</b>	<b>Trees 48.1'' to 54.0'' in diameter</b>				
<b>CLIN 0009A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>1</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0009B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0009C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0010</b>	<b>Trees 54.1'' to 60.0'' in diameter</b>				
<b>CLIN 0010A</b>	<b>Complete tree</b>	<b>Each</b>	<b>1</b>	<b>\$ _____</b>	<b>\$ _____</b>

	<b>removal</b>				
<b>Grand Total for B-R.6.1</b>					\$ _____

**B-R.6.2 OPTION YEAR 1 – AWARD GROUP 1 – TEAM 1 (WARDS 1 & 2)**

<b>Contract Line Item No. (CLIN)</b>	<b>Item Description</b>	<b>Unit of Measure</b>	<b>Estimated Quantity</b>	<b>Unit Price</b>	<b>Extended Price</b>
<b>CLIN 1001</b>	<b>Trees 0” to 6” in diameter</b>				
<b>CLIN 1001A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>22</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1002</b>	<b>Trees 6.1” to 12.0” in diameter</b>				
<b>CLIN 1002A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>72</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1002B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>25</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1003</b>	<b>Trees 12.1” to 18.0” in diameter</b>				
<b>CLIN 1003A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>29</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1003B</b>	<b>Canopy removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1003C</b>	<b>Canopy and trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1003D</b>	<b>Trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1003E</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1003F</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1004</b>	<b>Trees 18.1” to 24.0” in diameter</b>				

<b>CLIN 1004A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>36</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1004B</b>	<b>Canopy removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1004C</b>	<b>Canopy and trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1004D</b>	<b>Trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1004E</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1004F</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1005</b>	<b>Trees 24.1” to 30.0” in diameter</b>				
<b>CLIN 1005A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>32</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1005B</b>	<b>Trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1005C</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1005D</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1006</b>	<b>Trees 30.1” to 36.0” in diameter</b>				
<b>CLIN 1006A</b>	<b>Trunk and stump removal</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1006B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>7</b>	<b>\$ _____</b>	<b>\$ _____</b>

<b>CLIN 1007</b>	<b>Trees 36.1” to 42.0” in diameter</b>				
<b>CLIN 1007A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1007B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1008</b>	<b>Trees 42.1” to 48.0” in diameter</b>				
<b>CLIN 1008A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1008B</b>	<b>Trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1008C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1009</b>	<b>Trees 48.1” to 54.0” in diameter</b>				
<b>CLIN 1009A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>1</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1009B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1009C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1010</b>	<b>Trees 54.1” to 60.0” in diameter</b>				
<b>CLIN 1010A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>1</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>Grand Total for B-R.6.2</b>					<b>\$ _____</b>

**B-R.6.3 OPTION YEAR 2 – AWARD GROUP 1 – TEAM 1 (WARDS 1 & 2)**

<b>Contract Line Item No. (CLIN)</b>	<b>Item Description</b>	<b>Unit of Measure</b>	<b>Estimated Quantity</b>	<b>Unit Price</b>	<b>Extended Price</b>
<b>CLIN 2001</b>	<b>Trees 0” to 6” in diameter</b>				
<b>CLIN 2001A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>22</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2002</b>	<b>Trees 6.1” to 12.0” in diameter</b>				
<b>CLIN 2002A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>72</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2002B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>25</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2003</b>	<b>Trees 12.1” to 18.0” in diameter</b>				
<b>CLIN 2003A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>29</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2003B</b>	<b>Canopy removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2003C</b>	<b>Canopy and trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2003D</b>	<b>Trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2003E</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2003F</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2004</b>	<b>Trees 18.1” to 24.0” in diameter</b>				

<b>CLIN 2004A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>36</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2004B</b>	<b>Canopy removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2004C</b>	<b>Canopy and trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2004D</b>	<b>Trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2004E</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2004F</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2005</b>	<b>Trees 24.1” to 30.0” in diameter</b>				
<b>CLIN 2005A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>32</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2005B</b>	<b>Trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2005C</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2005D</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2006</b>	<b>Trees 30.1” to 36.0” in diameter</b>				
<b>CLIN 2006A</b>	<b>Trunk and stump removal</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2006B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>7</b>	<b>\$ _____</b>	<b>\$ _____</b>

<b>CLIN 2007</b>	<b>Trees 36.1” to 42.0” in diameter</b>				
<b>CLIN 2007A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2007B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2008</b>	<b>Trees 42.1” to 48.0” in diameter</b>				
<b>CLIN 2008A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2008B</b>	<b>Trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2008C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2009</b>	<b>Trees 48.1” to 54.0” in diameter</b>				
<b>CLIN 2009A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>1</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2009B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2009C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2010</b>	<b>Trees 54.1” to 60.0” in diameter</b>				
<b>CLIN 2010A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>1</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>Grand Total for B-R.6.3</b>					<b>\$ _____</b>

**B-R.6.4 OPTION YEAR 3 – AWARD GROUP 1 – TEAM 1 (WARDS 1 & 2)**

<b>Contract Line Item No. (CLIN)</b>	<b>Item Description</b>	<b>Unit of Measure</b>	<b>Estimated Quantity</b>	<b>Unit Price</b>	<b>Extended Price</b>
<b>CLIN 3001</b>	<b>Trees 0” to 6” in diameter</b>				
<b>CLIN 3001A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>22</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3002</b>	<b>Trees 6.1” to 12.0” in diameter</b>				
<b>CLIN 3002A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>72</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3002B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>25</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3003</b>	<b>Trees 12.1” to 18.0” in diameter</b>				
<b>CLIN 3003A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>29</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3003B</b>	<b>Canopy removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3003C</b>	<b>Canopy and trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3003D</b>	<b>Trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3003E</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3003F</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3004</b>	<b>Trees 18.1” to 24.0” in diameter</b>				

<b>CLIN 3004A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>36</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3004B</b>	<b>Canopy removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3004C</b>	<b>Canopy and trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3004D</b>	<b>Trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3004E</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3004F</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3005</b>	<b>Trees 24.1” to 30.0” in diameter</b>				
<b>CLIN 3005A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>32</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3005B</b>	<b>Trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3005C</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3005D</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3006</b>	<b>Trees 30.1” to 36.0” in diameter</b>				
<b>CLIN 3006A</b>	<b>Trunk and stump removal</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3006B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>7</b>	<b>\$ _____</b>	<b>\$ _____</b>

<b>CLIN 3007</b>	<b>Trees 36.1'' to 42.0'' in diameter</b>				
<b>CLIN 3007A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3007B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3008</b>	<b>Trees 42.1'' to 48.0'' in diameter</b>				
<b>CLIN 3008A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3008B</b>	<b>Trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3008C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3009</b>	<b>Trees 48.1'' to 54.0'' in diameter</b>				
<b>CLIN 3009A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>1</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3009B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3009C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3010</b>	<b>Trees 54.1'' to 60.0'' in diameter</b>				
<b>CLIN 3010A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>1</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>Grand Total for B-R.6.4</b>					<b>\$ _____</b>

**B-R.6.5 OPTION YEAR 4 - AWARD GROUP 1 – TEAM 1 (WARDS 1 & 2)**

<b>Contract Line Item No. (CLIN)</b>	<b>Item Description</b>	<b>Unit of Measure</b>	<b>Estimated Quantity</b>	<b>Unit Price</b>	<b>Extended Price</b>
<b>CLIN 4001</b>	<b>Trees 0” to 6” in diameter</b>				
<b>CLIN 0001A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>22</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4002</b>	<b>Trees 6.1” to 12.0” in diameter</b>				
<b>CLIN 4002A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>72</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4002B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>25</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4003</b>	<b>Trees 12.1” to 18.0” in diameter</b>				
<b>CLIN 4003A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>29</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4003B</b>	<b>Canopy removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4003C</b>	<b>Canopy and trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4003D</b>	<b>Trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4003E</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4003F</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4004</b>	<b>Trees 18.1” to 24.0” in diameter</b>				

<b>CLIN 4004A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>36</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4004B</b>	<b>Canopy removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4004C</b>	<b>Canopy and trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4004D</b>	<b>Trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4004E</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4004F</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4005</b>	<b>Trees 24.1” to 30.0” in diameter</b>				
<b>CLIN 4005A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>32</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4005B</b>	<b>Trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4005C</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4005D</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4006</b>	<b>Trees 30.1” to 36.0” in diameter</b>				
<b>CLIN 4006A</b>	<b>Trunk and stump removal</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4006B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>7</b>	<b>\$ _____</b>	<b>\$ _____</b>

<b>CLIN 4007</b>	<b>Trees 36.1” to 42.0” in diameter</b>				
<b>CLIN 4007A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4007B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4008</b>	<b>Trees 42.1” to 48.0” in diameter</b>				
<b>CLIN 4008A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4008B</b>	<b>Trunk removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4008C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4009</b>	<b>Trees 48.1” to 54.0” in diameter</b>				
<b>CLIN 4009A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>1</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4009B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4009C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4010</b>	<b>Trees 54.1” to 60.0” in diameter</b>				
<b>CLIN 4010A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>1</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>Grand Total for B-R.6.5</b>					<b>\$ _____</b>

**B-R.7 PRICE SCHEDULE – REQUIREMENTS**

**B-R.7.1 BASE PERIOD – AWARD GROUP 2 – TEAM 2 (WARDS 3 & 4)**

<b>Contract Line Item No. (CLIN)</b>	<b>Item Description</b>	<b>Unit of Measure</b>	<b>Estimated Quantity</b>	<b>Unit Price</b>	<b>Total Estimated Price</b>
<b>CLIN 0001</b>	<b>Trees 0” to 6” in diameter</b>				
<b>CLIN 0001A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>40</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0001B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0002</b>	<b>Trees 6.1” to 12.0” in diameter</b>				
<b>CLIN 0002A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>85</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0002B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0003</b>	<b>Trees 12.1” to 18.0” in diameter</b>				
<b>CLIN 0003A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>00</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0003B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0004</b>	<b>Trees 18.1” to 24.0” in diameter</b>				
<b>CLIN 0004A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>35</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0004B</b>	<b>Canopy and trunk removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0004C</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0004D</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0005</b>	<b>Trees 24.1” to 30.0” in diameter</b>				
<b>CLIN 0005A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>15</b>	<b>\$ _____</b>	<b>\$ _____</b>

<b>Contract Line Item No. (CLIN)</b>	<b>Item Description</b>	<b>Unit of Measure</b>	<b>Estimated Quantity</b>	<b>Unit Price</b>	<b>Extended Price</b>
CLIN 0005B	Trunk and stump removal only	Each	5	\$ _____	\$ _____
CLIN 0005C	Stump removal only	Each	5	\$ _____	\$ _____
CLIN 0006	Trees 30.1" to 36.0" in diameter				
CLIN 0006A	Complete tree removal	Each	10	\$ _____	\$ _____
CLIN 0006B	Trunk and stump removal only	Each	3	\$ _____	\$ _____
CLIN 0006C	Stump removal only	Each	5	\$ _____	\$ _____
CLIN 0007	Trees 36.1" to 42.0" in diameter				
CLIN 0007A	Complete tree removal	Each	2	\$ _____	\$ _____
CLIN 0007B	Trunk and stump removal only	Each	2	\$ _____	\$ _____
CLIN 0007C	Stump removal only	Each	4	\$ _____	\$ _____
CLIN 0008	Trees 42.1" to 48.0" in diameter				
CLIN 0008A	Complete tree removal	Each	6	\$ _____	\$ _____
CLIN 0008B	Trunk and stump removal only	Each	3	\$ _____	\$ _____
CLIN 0008C	Stump removal only	Each	5	\$ _____	\$ _____
CLIN 0009	Trees 84.1" to 54.0" in diameter				
CLIN 0009A	Complete tree removal	Each	3	\$ _____	\$ _____
CLIN 0009B	Trunk and stump removal	Each	2	\$ _____	\$ _____

	<b>only</b>				
<b>CLIN 0009C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0010</b>	<b>Trees 54.1'' to 60.0'' in diameter</b>				
<b>CLIN 0010A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0010B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0010C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>Grand Total for B-R.7.1</b>					<b>\$ _____</b>

**B-R.7.2 OPTION YEAR 1 – AWARD GROUP 2 – TEAM 2 (WARDS 3 & 4)**

<b>Contract Line Item No. (CLIN)</b>	<b>Item Description</b>	<b>Unit of Measure</b>	<b>Estimated Quantity</b>	<b>Unit Price</b>	<b>Total Estimated Price</b>
<b>CLIN 1001</b>	<b>Trees 0'' to 6'' in diameter</b>				
<b>CLIN 1001A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>40</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1001B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1002</b>	<b>Trees 6.1'' to 12.0'' in diameter</b>				
<b>CLIN 1002A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>85</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1002B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1003</b>	<b>Trees 12.1'' to 18.0'' in diameter</b>				
<b>CLIN 1003A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>00</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1003B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1004</b>	<b>Trees 18.1'' to 24.0'' in diameter</b>				
<b>CLIN 1004A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>35</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1004B</b>	<b>Canopy and trunk removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1004C</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1004D</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1005</b>	<b>Trees 24.1'' to 30.0'' in diameter</b>				
<b>CLIN 1005A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>15</b>	<b>\$ _____</b>	<b>\$ _____</b>

<b>Contract Line Item No. (CLIN)</b>	<b>Item Description</b>	<b>Unit of Measure</b>	<b>Estimated Quantity</b>	<b>Unit Price</b>	<b>Extended Price</b>
CLIN 1005B	Trunk and stump removal only	Each	5	\$ _____	\$ _____
CLIN 1005C	Stump removal only	Each	5	\$ _____	\$ _____
CLIN 1006	Trees 30.1" to 36.0" in diameter				
CLIN 1006A	Complete tree removal	Each	10	\$ _____	\$ _____
CLIN 1006B	Trunk and stump removal only	Each	3	\$ _____	\$ _____
CLIN 1006C	Stump removal only	Each	5	\$ _____	\$ _____
CLIN 1007	Trees 36.1" to 42.0" in diameter				
CLIN 1007A	Complete tree removal	Each	2	\$ _____	\$ _____
CLIN 1007B	Trunk and stump removal only	Each	2	\$ _____	\$ _____
CLIN 1007C	Stump removal only	Each	4	\$ _____	\$ _____
CLIN 1008	Trees 42.1" to 48.0" in diameter				
CLIN 1008A	Complete tree removal	Each	6	\$ _____	\$ _____
CLIN 1008B	Trunk and stump removal only	Each	3	\$ _____	\$ _____
CLIN 1008C	Stump removal only	Each	5	\$ _____	\$ _____
CLIN 1009	Trees 84.1" to 54.0" in diameter				
CLIN 1009A	Complete tree removal	Each	3	\$ _____	\$ _____
CLIN 1009B	Trunk and stump removal	Each	2	\$ _____	\$ _____

	<b>only</b>				
<b>CLIN 1009C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1010</b>	<b>Trees 54.1'' to 60.0'' in diameter</b>				
<b>CLIN 1010A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1010B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1010C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>Grand Total for B-R.7.2</b>					<b>\$ _____</b>

**B-R.7.3 OPTION YEAR 2 – AWARD GROUP 2 – TEAM 2 (WARDS 3 & 4)**

<b>Contract Line Item No. (CLIN)</b>	<b>Item Description</b>	<b>Unit of Measure</b>	<b>Estimated Quantity</b>	<b>Unit Price</b>	<b>Total Estimated Price</b>
<b>CLIN 2001</b>	<b>Trees 0'' to 6'' in diameter</b>				
<b>CLIN 2001A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>40</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2001B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2002</b>	<b>Trees 6.1'' to 12.0'' in diameter</b>				
<b>CLIN 2002A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>85</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2002B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2003</b>	<b>Trees 12.1'' to 18.0'' in diameter</b>				
<b>CLIN 2003A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>00</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2003B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2004</b>	<b>Trees 18.1'' to 24.0'' in diameter</b>				
<b>CLIN 2004A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>35</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2004B</b>	<b>Canopy and trunk removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2004C</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2004D</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2005</b>	<b>Trees 24.1'' to 30.0'' in diameter</b>				
<b>CLIN 2005A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>15</b>	<b>\$ _____</b>	<b>\$ _____</b>

<b>ContrAct Line Item No. (CLIN)</b>	<b>Item Description</b>	<b>Unit of Measure</b>	<b>Estimated Quantity</b>	<b>Unit Price</b>	<b>Extended Price</b>
CLIN 2005B	Trunk and stump removal only	Each	5	\$ _____	\$ _____
CLIN 2005C	Stump removal only	Each	5	\$ _____	\$ _____
CLIN 2006	Trees 30.1'' to 36.0'' in diameter				
CLIN 2006A	Complete tree removal	Each	10	\$ _____	\$ _____
CLIN 2006B	Trunk and stump removal only	Each	3	\$ _____	\$ _____
CLIN 2006C	Stump removal only	Each	5	\$ _____	\$ _____
CLIN 2007	Trees 36.1'' to 42.0'' in diameter				
CLIN 2007A	Complete tree removal	Each	2	\$ _____	\$ _____
CLIN 2007B	Trunk and stump removal only	Each	2	\$ _____	\$ _____
CLIN 2007C	Stump removal only	Each	4	\$ _____	\$ _____
CLIN 2008	Trees 42.1'' to 48.0'' in diameter				
CLIN 2008A	Complete tree removal	Each	6	\$ _____	\$ _____
CLIN 2008B	Trunk and stump removal only	Each	3	\$ _____	\$ _____
CLIN 2008C	Stump removal only	Each	5	\$ _____	\$ _____
CLIN 2009	Trees 84.1'' to 54.0'' in diameter				
CLIN 2009A	Complete tree removal	Each	3	\$ _____	\$ _____
CLIN 2009B	Trunk and stump removal	Each	2	\$ _____	\$ _____

	<b>only</b>				
<b>CLIN 2009C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2010</b>	<b>Trees 54.1'' to 60.0'' in diameter</b>				
<b>CLIN 2010A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2010B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2010C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>Grand Total for B-R.7.3</b>					<b>\$ _____</b>

**B-R.7.4 OPTION YEAR 3 – AWARD GROUP 2 – TEAM 2 (WARDS 3 & 4)**

<b>Contract Line Item No. (CLIN)</b>	<b>Item Description</b>	<b>Unit of Measure</b>	<b>Estimated Quantity</b>	<b>Unit Price</b>	<b>Total Estimated Price</b>
CLIN 3001	Trees 0” to 6” in diameter				
CLIN 3001A	Complete tree removal	Each	40	\$ _____	\$ _____
CLIN 3001B	Stump removal only	Each	10	\$ _____	\$ _____
CLIN 3002	Trees 6.1” to 12.0” in diameter				
CLIN 3002A	Complete tree removal	Each	85	\$ _____	\$ _____
CLIN 3002B	Stump removal only	Each	10	\$ _____	\$ _____
CLIN 3003	Trees 12.1” to 18.0” in diameter				
CLIN 3003A	Complete tree removal	Each	00	\$ _____	\$ _____
CLIN 3003B	Stump removal only	Each	10	\$ _____	\$ _____
CLIN 3004	Trees 18.1” to 24.0” in diameter				
CLIN 3004A	Complete tree removal	Each	35	\$ _____	\$ _____
CLIN 3004B	Canopy and trunk removal only	Each	3	\$ _____	\$ _____
CLIN 3004C	Trunk and stump removal only	Each	3	\$ _____	\$ _____
CLIN 3004D	Stump removal only	Each	10	\$ _____	\$ _____
CLIN 3005	Trees 24.1” to 30.0” in diameter				
CLIN 3005A	Complete tree removal	Each	15	\$ _____	\$ _____
CLIN 3005B	Trunk and stump removal only	Each	5	\$ _____	\$ _____

<b>CLIN 3005C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3006</b>	<b>Trees 30.1” to 36.0” in diameter</b>				
<b>CLIN 3006A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3006B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3006C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3007</b>	<b>Trees 36.1” to 42.0” in diameter</b>				
<b>CLIN 3007A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3007B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3007C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3008</b>	<b>Trees 42.1” to 48.0” in diameter</b>				
<b>CLIN 3008A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>6</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3008B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3008C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3009</b>	<b>Trees 48.1” to 54.0” in diameter</b>				
<b>CLIN 3009A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3009B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3009C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3010</b>	<b>Trees 54.1” to 60.0” in diameter</b>				

<b>CLIN 3010A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3010B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3010C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>Grand Total for B-R.7.4</b>					<b>\$ _____</b>

**B-R.7.5 OPTION YEAR 4 – AWARD GROUP 2 – TEAM 2 (WARDS 3 & 4)**

<b>Contract Line Item No. (CLIN)</b>	<b>Item Description</b>	<b>Unit of Measure</b>	<b>Estimated Quantity</b>	<b>Unit Price</b>	<b>Total Estimated Price</b>
CLIN 4001	Trees 0” to 6” in diameter				
CLIN 4001A	Complete tree removal	Each	40	\$ _____	\$ _____
CLIN 4001B	Stump removal only	Each	10	\$ _____	\$ _____
CLIN 4002	Trees 6.1” to 12.0” in diameter				
CLIN 4002A	Complete tree removal	Each	85	\$ _____	\$ _____
CLIN 4002B	Stump removal only	Each	10	\$ _____	\$ _____
CLIN 4003	Trees 12.1” to 18.0” in diameter				
CLIN 4003A	Complete tree removal	Each	00	\$ _____	\$ _____
CLIN 4003B	Stump removal only	Each	10	\$ _____	\$ _____
CLIN 4004	Trees 18.1” to 24.0” in diameter				
CLIN 4004A	Complete tree removal	Each	35	\$ _____	\$ _____
CLIN 4004B	Canopy and trunk removal only	Each	3	\$ _____	\$ _____
CLIN 4004C	Trunk and stump removal only	Each	3	\$ _____	\$ _____
CLIN 4004D	Stump removal only	Each	10	\$ _____	\$ _____
CLIN 4005	Trees 24.1” to 30.0” in diameter				
CLIN 4005A	Complete tree removal	Each	15	\$ _____	\$ _____
CLIN 4005B	Trunk and stump removal only	Each	5	\$ _____	\$ _____

<b>CLIN 4005C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4006</b>	<b>Trees 30.1” to 36.0” in diameter</b>				
<b>CLIN 4006A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4006B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4006C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4007</b>	<b>Trees 36.1” to 42.0” in diameter</b>				
<b>CLIN 4007A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4007B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4007C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4008</b>	<b>Trees 42.1” to 48.0” in diameter</b>				
<b>CLIN 4008A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>6</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4008B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4008C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4009</b>	<b>Trees 48.1” to 54.0” in diameter</b>				
<b>CLIN 4009A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4009B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4009C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4010</b>	<b>Trees 54.1” to 60.0” in diameter</b>				

<b>CLIN 4010A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4010B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4010C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>Grand Total for B-R.7.5</b>					<b>\$ _____</b>

**B-R.8 PRICE SCHEDULE – REQUIREMENTS**

**B-R.8.1 BASE PERIOD – AWARD GROUP 3 – TEAM 3 (WARDS 5 & 6)**

<b>Contract Line Item No. (CLIN)</b>	<b>Item Description</b>	<b>Unit of Measure</b>	<b>Estimated Quantity</b>	<b>Unit Price</b>	<b>Extended Price</b>
CLIN 0001	Trees 0” to 6” in diameter				
CLIN 0001A	Complete tree removal	Each	31	\$ _____	\$ _____
CLIN 0001B	Stump removal only	Each	10	\$ _____	\$ _____
CLIN 0002	Trees 6.1” to 12.0” in diameter				
CLIN 0002A	Complete tree removal	Each	85	\$ _____	\$ _____
CLIN 0002B	Stump removal only	Each	15	\$ _____	\$ _____
CLIN 0003	Trees 12.1” to 18.0” in diameter				
CLIN 0003A	Complete tree removal	Each	69	\$ _____	\$ _____
CLIN 0003B	Trunk removal only	Each	1	\$ _____	\$ _____
CLIN 0003C	Trunk and stump removal only	Each	4	\$ _____	\$ _____
CLIN 0003D	Stump removal only	Each	10	\$ _____	\$ _____
CLIN 0004	Trees 18.1” to 24.0” in diameter				
CLIN 0004A	Complete tree removal	Each	62	\$ _____	\$ _____
CLIN 0004B	Trunk and stump removal only	Each	4	\$ _____	\$ _____
CLIN 0004C	Stump removal only	Each	10	\$ _____	\$ _____
CLIN 0005	Trees 24.1” to 30.0” in diameter				
CLIN 0005A	Complete tree removal	Each	15	\$ _____	\$ _____

<b>CLIN 0005B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0005C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0006</b>	<b>Trees 30.1" to 36.0" in diameter</b>				
<b>CLIN 0006A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>9</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0006B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0006C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>7</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0007</b>	<b>Trees 36.1" to 42.0" in diameter</b>				
<b>CLIN 0007A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0007B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0007C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0008</b>	<b>Trees 42.1" to 48.0" in diameter</b>				
<b>CLIN 0008A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0008B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0009</b>	<b>Trees 48.1" to 54.0" in diameter</b>				
<b>CLIN 0009A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0010</b>	<b>Trees 54.1" to 60.0" in</b>				

	<b>diameter</b>				
<b>CLIN 0010A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$</b>	<b>\$</b>
<b>CLIN 0010B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$</b>	<b>\$</b>
<b>Grand Total for B-R.8.1</b>					<b>\$</b>

**B-R.8.2 OPTION YEAR 1 – AWARD GROUP 3 – TEAM 3 (WARDS 5 & 6)**

<b>CLIN 1005B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1005C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1006</b>	<b>Trees 30.1” to 36.0” in diameter</b>				
<b>CLIN 1006A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>9</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1006B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1006C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>7</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1007</b>	<b>Trees 36.1” to 42.0” in diameter</b>				
<b>CLIN 1007A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1007B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1007C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1008</b>	<b>Trees 42.1” to 48.0” in diameter</b>				
<b>CLIN 1008A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1008B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1009</b>	<b>Trees 48.1” to 54.0” in diameter</b>				
<b>CLIN 1009A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1010</b>	<b>Trees 54.1” to 60.0” in</b>				

	<b>diameter</b>				
<b>CLIN 1010A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$</b>	<b>\$</b>
<b>CLIN 1010B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$</b>	<b>\$</b>
<b>Grand Total for B-R.8.2</b>					<b>\$</b>

**B-R.8.3 OPTION YEAR 2 – AWARD GROUP 3 – TEAM 3 (WARDS 5 & 6)**

<b>CLIN 2005B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2005C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2006</b>	<b>Trees 30.1” to 36.0” in diameter</b>				
<b>CLIN 2006A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>9</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2006B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2006C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>7</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2007</b>	<b>Trees 36.1” to 42.0” in diameter</b>				
<b>CLIN 2007A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2007B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2007C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2008</b>	<b>Trees 42.1” to 48.0” in diameter</b>				
<b>CLIN 2008A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2008B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2009</b>	<b>Trees 48.1” to 54.0” in diameter</b>				
<b>CLIN 2009A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>

<b>CLIN 2010</b>	<b>Trees 54.1" to 60.0" in diameter</b>				
<b>CLIN 2010A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2010B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>Grand Total for B-R.8.3</b>					<b>\$ _____</b>

**B-R.8.4 OPTION YEAR 3 – AWARD GROUP 3 – TEAM 3 (WARDS 5 & 6)**

<b>CLIN 3005B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3005C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3006</b>	<b>Trees 30.1” to 36.0” in diameter</b>				
<b>CLIN 3006A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>9</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3006B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3006C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>7</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3007</b>	<b>Trees 36.1” to 42.0” in diameter</b>				
<b>CLIN 3007A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3007B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3007C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3008</b>	<b>Trees 42.1” to 48.0” in diameter</b>				
<b>CLIN 3008A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3008B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3009</b>	<b>Trees 48.1” to 54.0” in diameter</b>				
<b>CLIN 3009A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>

<b>CLIN 3010</b>	<b>Trees 54.1" to 60.0" in diameter</b>				
<b>CLIN 3010A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3010B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>Grand Total for B-R.8.4</b>					<b>\$ _____</b>

**B-R.8.5 OPTION YEAR 4 – AWARD GROUP 3 – TEAM 3 (WARDS 5 & 6)**

<b>CLIN 4005B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4005C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4006</b>	<b>Trees 30.1” to 36.0” in diameter</b>				
<b>CLIN 4006A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>9</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4006B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4006C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>7</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4007</b>	<b>Trees 36.1” to 42.0” in diameter</b>				
<b>CLIN 4007A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4007B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4007C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4008</b>	<b>Trees 42.1” to 48.0” in diameter</b>				
<b>CLIN 4008A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4008B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4009</b>	<b>Trees 48.1” to 54.0” in diameter</b>				
<b>CLIN 4009A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>

<b>CLIN 4010</b>	<b>Trees 54.1" to 60.0" in diameter</b>				
<b>CLIN 4010A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4010B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>Grand Total for B-R.8.5</b>					<b>\$ _____</b>

**B-R.9 PRICE SCHEDULE – REQUIREMENTS**

**B-R.9.1 BASE PERIOD – AWARD GROUP 4 – TEAM 4 (WARDS 7 & 8)**

<b>Contract Line Item No. (CLIN)</b>	<b>Item Description</b>	<b>Unit of Measure</b>	<b>Estimated Quantity</b>	<b>Unit Price</b>	<b>Extended Price</b>
<b>CLIN 0001</b>	<b>Trees 0” to 6” in diameter</b>				
<b>CLIN 0001A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>19</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0001B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>7</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0002</b>	<b>Trees 6.1” to 12.0” in diameter</b>				
<b>CLIN 0002A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>58</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0002B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>15</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0003</b>	<b>Trees 12.1” to 18.0” in diameter</b>				
<b>CLIN 0003A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>65</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0003B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0003C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0004</b>	<b>Trees 18.1” to 24.0” in diameter</b>				
<b>CLIN 0004A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>48</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0004B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>

<b>CLIN 0004C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0005</b>	<b>Trees 24.1” to 30.0” in diameter</b>				
<b>CLIN 0005A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>16</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0005B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0005C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0006</b>	<b>Trees 30.1” to 36.0” in diameter</b>				
<b>CLIN 0006A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0006B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0006C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0007</b>	<b>Trees 36.1” to 42.0” in diameter</b>				
<b>CLIN 0007A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>6</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0007B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0007C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0008</b>	<b>Trees 42.1” to 48.0” in diameter</b>				
<b>CLIN 0008A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN</b>	<b>Trunk and</b>				

<b>0008B</b>	<b>stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0008C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0009</b>	<b>Trees 48.1” to 54.0” in diameter</b>				
<b>CLIN 0009A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0009B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0009C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0010</b>	<b>Trees 54.1” to 60.0” in diameter</b>				
<b>CLIN 0010A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0010B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 0010C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>Grand Total for B-R.9.1</b>					<b>\$ _____</b>

**B-R.9.2 OPTION YEAR 1 – AWARD GROUP 4 – TEAM 4 (WARDS 7 & 8)**

<b>Contract Line Item No. (CLIN)</b>	<b>Item Description</b>	<b>Unit of Measure</b>	<b>Estimated Quantity</b>	<b>Unit Price</b>	<b>Extended Price</b>
<b>CLIN 1001</b>	<b>Trees 0” to 6” in diameter</b>				
<b>CLIN 1001A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>19</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1001B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>7</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1002</b>	<b>Trees 6.1” to 12.0” in diameter</b>				
<b>CLIN 1002A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>58</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1002B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>15</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1003</b>	<b>Trees 12.1” to 18.0” in diameter</b>				
<b>CLIN 1003A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>65</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1003B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1003C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1004</b>	<b>Trees 18.1” to 24.0” in diameter</b>				
<b>CLIN 1004A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>48</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1004B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1004C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>

<b>CLIN 1005</b>	<b>Trees 24.1” to 30.0” in diameter</b>				
<b>CLIN 1005A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>16</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1005B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1005C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1006</b>	<b>Trees 30.1” to 36.0” in diameter</b>				
<b>CLIN 1006A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1006B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1006C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1007</b>	<b>Trees 36.1” to 42.0” in diameter</b>				
<b>CLIN 1007A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>6</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1007B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1007C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1008</b>	<b>Trees 42.1” to 48.0” in diameter</b>				
<b>CLIN 1008A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1008B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>

<b>CLIN 1008C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1009</b>	<b>Trees 48.1” to 54.0” in diameter</b>				
<b>CLIN 1009A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1009B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1009C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1010</b>	<b>Trees 54.1” to 60.0” in diameter</b>				
<b>CLIN 1010A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1010B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 1010C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>Grand Total for B-R.9.2</b>					<b>\$ _____</b>

**B-R.9.3 OPTION YEAR 2 – AWARD GROUP 4 – TEAM 4 (WARDS 7 & 8)**

<b>Contract Line Item No. (CLIN)</b>	<b>Item Description</b>	<b>Unit of Measure</b>	<b>Estimated Quantity</b>	<b>Unit Price</b>	<b>Extended Price</b>
<b>CLIN 2001</b>	<b>Trees 0” to 6” in diameter</b>				
<b>CLIN 2001A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>19</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2001B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>7</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2002</b>	<b>Trees 6.1” to 12.0” in diameter</b>				
<b>CLIN 2002A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>58</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2002B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>15</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2003</b>	<b>Trees 12.1” to 18.0” in diameter</b>				
<b>CLIN 2003A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>65</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2003B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2003C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2004</b>	<b>Trees 18.1” to 24.0” in diameter</b>				
<b>CLIN 2004A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>48</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2004B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2004C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>

<b>CLIN 2005</b>	<b>Trees 24.1” to 30.0” in diameter</b>				
<b>CLIN 2005A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>16</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2005B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2005C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2006</b>	<b>Trees 30.1” to 36.0” in diameter</b>				
<b>CLIN 2006A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2006B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2006C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2007</b>	<b>Trees 36.1” to 42.0” in diameter</b>				
<b>CLIN 2007A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>6</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2007B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2007C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2008</b>	<b>Trees 42.1” to 48.0” in diameter</b>				
<b>CLIN 2008A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2008B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>

<b>CLIN 2008C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2009</b>	<b>Trees 48.1” to 54.0” in diameter</b>				
<b>CLIN 2009A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2009B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2009C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2010</b>	<b>Trees 54.1” to 60.0” in diameter</b>				
<b>CLIN 2010A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2010B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 2010C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>Grand Total for B-R.9.3</b>					<b>\$ _____</b>

**B-R.9.4 OPTION YEAR 3 – AWARD GROUP 4 – TEAM 4 (WARDS 7 & 8)**

<b>Contract Line Item No. (CLIN)</b>	<b>Item Description</b>	<b>Unit of Measure</b>	<b>Estimated Quantity</b>	<b>Unit Price</b>	<b>Extended Price</b>
<b>CLIN 3001</b>	<b>Trees 0” to 6” in diameter</b>				
<b>CLIN 3001A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>19</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3001B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>7</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3002</b>	<b>Trees 6.1” to 12.0” in diameter</b>				
<b>CLIN 3002A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>58</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3002B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>15</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3003</b>	<b>Trees 12.1” to 18.0” in diameter</b>				
<b>CLIN 3003A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>65</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3003B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3003C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3004</b>	<b>Trees 18.1” to 24.0” in diameter</b>				
<b>CLIN 3004A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>48</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3004B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3004C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>

<b>CLIN 3005</b>	<b>Trees 24.1” to 30.0” in diameter</b>				
<b>CLIN 3005A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>16</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3005B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3005C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3006</b>	<b>Trees 30.1” to 36.0” in diameter</b>				
<b>CLIN 3006A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3006B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3006C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3007</b>	<b>Trees 36.1” to 42.0” in diameter</b>				
<b>CLIN 3007A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>6</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3007B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3007C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3008</b>	<b>Trees 42.1” to 48.0” in diameter</b>				
<b>CLIN 3008A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3008B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>

<b>CLIN 3008C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3009</b>	<b>Trees 48.1” to 54.0” in diameter</b>				
<b>CLIN 3009A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3009B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3009C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3010</b>	<b>Trees 54.1” to 60.0” in diameter</b>				
<b>CLIN 3010A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3010B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 3010C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>Grand Total for B-R.9.4</b>					<b>\$ _____</b>

**B-R.9.5 OPTION YEAR 4 – AWARD GROUP 4 – TEAM 4 (WARDS 7 & 8)**

<b>Contract Line Item No. (CLIN)</b>	<b>Item Description</b>	<b>Unit of Measure</b>	<b>Estimated Quantity</b>	<b>Unit Price</b>	<b>Extended Price</b>
<b>CLIN 4001</b>	<b>Trees 0” to 6” in diameter</b>				
<b>CLIN 0001A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>19</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4001B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>7</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4002</b>	<b>Trees 6.1” to 12.0” in diameter</b>				
<b>CLIN 4002A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>58</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4002B</b>	<b>Stump removal only</b>	<b>Each</b>	<b>15</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4003</b>	<b>Trees 12.1” to 18.0” in diameter</b>				
<b>CLIN 4003A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>65</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4003B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4003C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4004</b>	<b>Trees 18.1” to 24.0” in diameter</b>				
<b>CLIN 4004A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>48</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4004B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4004C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>

<b>CLIN 4005</b>	<b>Trees 24.1” to 30.0” in diameter</b>				
<b>CLIN 4005A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>16</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4005B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4005C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4006</b>	<b>Trees 30.1” to 36.0” in diameter</b>				
<b>CLIN 4006A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4006B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4006C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>10</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4007</b>	<b>Trees 36.1” to 42.0” in diameter</b>				
<b>CLIN 4007A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>6</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4007B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4007C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4008</b>	<b>Trees 42.1” to 48.0” in diameter</b>				
<b>CLIN 4008A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4008B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>

<b>CLIN 4008C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>5</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4009</b>	<b>Trees 48.1” to 54.0” in diameter</b>				
<b>CLIN 4009A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4009B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4009C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>4</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4010</b>	<b>Trees 54.1” to 60.0” in diameter</b>				
<b>CLIN 4010A</b>	<b>Complete tree removal</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4010B</b>	<b>Trunk and stump removal only</b>	<b>Each</b>	<b>2</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>CLIN 4010C</b>	<b>Stump removal only</b>	<b>Each</b>	<b>3</b>	<b>\$ _____</b>	<b>\$ _____</b>
<b>Grand Total for B-R.9.5</b>					<b>\$ _____</b>

## **SECTION J – LIST OF ATTACHMENTS**

### **J.1 ATTACHMENTS INCORPORATED AS A PART OF THE IFB**

*The following attachments are incorporated as part of the contract resulting from this solicitation:*

**J.1.1** The Standard Contract Provisions for use with District of Columbia Government Supply and Services Contracts dated March 2007, (Attachment J.1.1) the District of Columbia Procurement Practices Act of 1985, as amended, and Title 27 of the District of Columbia Municipal Regulations.

**J.1.2** The Standard Specifications for Highways and Structures dated 2005, (Attachment J.1.4). [www.ddot.dc.gov](http://www.ddot.dc.gov)

**J.1.3** Wage Determination No. (2005-2103, Revision No. 8, dated May 26, 2009).

**J.1.4** Living Wage Act of 2006 [www.ocp.dc.gov](http://www.ocp.dc.gov)

**J.1.5** Living Wage Notice

**J.1.6** Urban Forestry Administration’s Sample Worksheet.

**J.2** *(Each Bidder must fill out the following forms, which are located at [www.ocp.dc.gov](http://www.ocp.dc.gov) under the link entitled “Information Solicitation Attachments”, and submit them with his bid.)*

**J.2.1** E.E.O. Compliance Documents and Mayor’s Order 85-85

**J.2.2** Tax Certification Affidavit

**J.2.3** First Source Agreement

### **J.3 APPENDIX**

**J.3.1** Appendix A: Maps of Wards 1 and 2 Which Comprise the Geographic Boundaries of Aggregate Award Group 1

**J.3.2** Appendix B: Maps of Wards 3 and 4 Which Comprise the Geographic Boundaries of Aggregate Award Group 2

**J.3.3** Appendix C: Maps of Wards 5 and 6 Which Comprise the Geographic Boundaries of Aggregate Award Group 3

**J.3.4** Appendix D: Maps of Wards 7 and 8 Which Comprise the Geographic Boundaries of Aggregate Award Group 4

## **SECTION L: INSTRUCTIONS, CONDITIONS AND NOTICES TO BIDDERS**

### **L.1 METHOD OF AWARD**

**L.1.1** The District reserves the right to accept/reject any/all bids resulting from this solicitation. The Contracting Officer may reject all bids or waive any minor informality or irregularity in bids received whenever it is determined that such action is in the best interest of the District.

### **L.1.2 AGGREGATE AWARD GROUP**

The District intends to award four contracts pursuant to this solicitation. The District intends to award one contract for each Aggregate Award Group and no one bidder may receive more than one contract. Assuming the District receives a sufficient number of responsive and responsible bids. In the event that the District does not receive a sufficient number of responsive and responsible bids, the District reserves the right to award more than one Award Group to a single Contractor. To be considered for award of an Award Group, a bidder must quote unit prices on each and every item within that Award Group for the base period and all of the options. In the event that any one bidder is the low responsive responsible bidder for more than one of the Award Groups, the District shall award a contract to that bidder for the Award Group that the bidder has noted on the ranking preference table Section B-R.5 as its highest preference among those Award Groups.

**L.1.3** The District intends to make four contract awards under this solicitation. Each of the four awards will be for one of the Award Groups identified in Sections B and C.2.2 through C.2.2.4.2.

**L.1.4** Each bidder is required to provide firm fixed unit prices for tree removal services for all items within each of the four Award Groups for which the Bidder wants to be considered. Bidders are also required to provide in Section B-R.5 a preference ranking for each Award Group for which the bidder wants to be considered on a scale from 1 to 4 (1 being the most preferred and 4 the least preferred) in the order of preference that the Bidder prefers to be awarded that Award Group in the event that the Bidder is the lowest responsive responsible bidder for more than one Award Group. Each bidder must rank in descending order that bidder's preference ranking for each Award Group for which that bidder is interested in being considered for award. A bidder shall not give any Award Group the same preference ranking as that bidder gives to any other Award Group. For example, if a bidder wishes to bid on all four Award Groups, that bidder's preferences might appear as follows: **Group 1\_3**; **Group 2\_1**; **Group 3\_4**; and **Group 4\_2**.

**L.1.5** **Although bidders' preference rankings will be considered for each Award Group, the contract for each Award Group will be awarded solely to the**

**responsive responsible bidder with the lowest bid price so long as that low Bidder is not already in line to be awarded a contract for another Award Group . No contractor will receive an award for more than one Award Group. Assuming the District receives a sufficient number of responsive and responsible bids.** The evaluation and recommendation for contract award will be made by using the following methodology:

- L.1.5.1 Step One – Determine which bidder is low responsive, responsible bidder in each Aggregate Group;
- L.1.5.2 Step Two – Determine whether any low responsive bidder is only low in one Aggregate Group;
- L.1.5.3 Step Three – Determine whether any low responsive, responsible bidders are low in more than one Aggregate Group, and if so, what Group is that bidder’s highest Preference;
- L.1.5.1 Step Four– Determine which remaining bidder is low responsive, responsible bidder in each of the Remaining Aggregate Groups for which there is not already a “winner”;
- L.1.5.2 Step Five – Determine whether any remaining low responsive, responsible bidders are low in more than one remaining Aggregate Group, and if so, what Group is that bidder’s highest Preference; and
- L.1.5.3 Step Six – Determine which remaining bidder is low responsive, responsible bidder in the Remaining Aggregate Group for which there is not already a “winner”.

**L.1.6 Example:**

Bidder	Group 1-- PRICE	Group 1-- PREFER	Group 2-- PRICE	Group 2 -- PREFER	Group 3-- PRICE	Group 3-- PREFER	Group 4 -- PRICE	Group 4 -- PREFER
A	99,000 – Not Responsib	4	159,036	2	165,000	1	150,000	3
B	250,000	4	500,000	1	425,000	2	300,000	3
C	468,375	3	468,375	4	468,375	1	468,375	2
D	840,875	3	NOBID		503,750	2	475,000	1
E	275,000	3	250,000	1	Non Responsiv	4	275,000	2
F	425,000	1	519,370	3	465,975	2	375,000	4

- L.1.6.1 **STEP ONE – Determine which bidder is low responsive, responsible bidder in each Aggregate Group.** The low responsive, responsible bidders in each of the

Award Groups are as follows:

- Group 1----- B
- Group 2----- A
- Group 3----- A
- Group 4----- A

L.1.6.2 **STEP TWO – Determine whether any low responsive bidder is only low in one Aggregate Group.** In this example, Bidder B is the low responsive, responsible bidder in only one Aggregate Award Group (i.e. Group 1). Therefore, Bidder B will be recommended for award of Group 1, and Bidder B will not be eligible for any other Aggregate Award Groups.

L.1.6.3 **STEP THREE – Determine whether any low responsive, responsible bidders are low in more than one Aggregate Group, and if so, what Group is that bidder’s highest Preference.** In this example, Bidder A is the lowest responsive, responsible bidder for Groups 2, 3, and 4. Of these three Groups, Bidder A indicated that its highest preference was Group 3 (i.e., Bidder A indicated that Group 3 was its number 1 preference). Therefore Bidder A will be recommended for award of Group 3, and Bidder A will not be eligible for any other Aggregate Award Groups.

L.1.6.3.1 After Step Three has been accomplished; the above table will be modified as follows:

Bidder	Group 1-- PRICE	Group 2-- PRICE	Group 2 -- PREFER	Group 3-- PRICE	Group 4 -- PRICE	Group 4 -- PREFER
A				165,000 WINNER		
B	250,000 WINNER					
C		468,375	4		468,375	2
D		NOBID			475,000	1
E		250,000	1		275,000	2
F		519,370	3		375,000	4

L.1.6.4 **STEP FOUR – Determine which remaining bidder is low responsive, responsible bidder in each of the Remaining Aggregate Groups for which there is not already a “winner”.** The remaining low responsive, responsible bidders in each of the remaining Award Groups are as follows:

- Group 2-----E
- Group 4-----E

L.1.6.5 **STEP FIVE – Determine whether any remaining low responsive, responsible bidders are low in more than one remaining Aggregate Group, and if so,**

**what Group is that bidder's highest Preference.** In this example, Bidder E is the lowest responsive, responsible remaining bidder for Groups 2 and 4. Of these two remaining Groups, Bidder E indicated that its highest preference was Group 2 (i.e., Bidder E indicated that Group 2 was its number 1 preference). Therefore Bidder E will be recommended for award of Group 2, and Bidder E will not be eligible for any other Aggregate Award Groups.

L.1.6.5.1 After Step Five has been accomplished, the above table will be modified as follows:

Bidder	Group 1-- PRICE	Group 2-- PRICE	Group 3-- PRICE	Group 4 -- PRICE	Group 4 -- PREFER
A			165,000 WINNER		
B	250,000 WINNER				
C				468,375	2
D				475,000	1
E		250,000 WINNER			
F				375,000	4

L.1.6.6 **STEP SIX – Determine which remaining bidder is low responsive, responsible bidder in the Remaining Aggregate Group for which there is not already a “winner”.** The remaining low responsive, responsible bidders in the remaining Award Groups is as follows:

Group 4-----F

L.1.6.6.1 After Step Six has been accomplished, the above table will be modified as follows:

Bidder	Group 1-- PRICE	Group 2-- PRICE	Group 3-- PRICE	Group 4 -- PRICE
A			165,000 WINNER	
B	250,000 WINNER			
<del>C</del>				
<del>D</del>				
E		250,000 WINNER		
F				375,000 WINNER

**L.2 PREPARATION AND SUBMISSION OF BIDS**

**L.2.1** Bidders shall submit a signed original and two (2) copies of the bid. The District will not accept a facsimile copy of a bid as an original bid. All

items accepted by the District, all pages of the Invitation for Bids (IFB), all attachments and all documents containing the bidder's offer shall constitute the formal contract. **Each bid shall be submitted in a sealed envelope conspicuously marked: "Bid in Response to Solicitation No. DCKA-2007-B-0011, Tree Removal Services.**

**L.2.2** The original bid shall govern if there is a variance between the original bid and the copy submitted by the bidder. Each bidder shall return the complete solicitation as its bid.

**L.2.3** The District may reject as non-responsive any bid that fails to conform in any material respect to the Invitation for Bids.

**L.2.4** The District may also reject as non-responsive any bids submitted on forms not included in or required by the solicitation. Bidders shall make no changes to the requirements set forth in the solicitation.

**L.3 FAMILIARIZATION WITH CONDITIONS (SERVICES)**

Bidders shall thoroughly familiarize themselves with the terms and conditions of this solicitation, acquainting themselves with all available information regarding difficulties which may be encountered and the conditions under which the work is to be accomplished. Bidders will not be relieved from assuming all responsibility for properly estimating the difficulties and the cost of performing the services required herein due to their failure to investigate the conditions or to become acquainted with all