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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
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SCHEDULE OF ITEMS

DELETE Schedule of ltems (Pay Iltem Schedule) pages 1- 14 included in the solicitation and replace with the attached Schedule of
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RESPONSES FROM QUESTIONS RAISED
Please see attached questions and responses from Central Armature Works dated April 20, 2008, received via fax.

BID OPENING DATE
Please be advised that the bid opening date for this solicitation has been extended to Monday, June 9, 2008. The location and
time of opening has remained unchanged.
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AMENDMENT NUMBER _5 ISSUED 05/16/2008 18  pages
(exclusive of drawings)
Invitation No. DCKA-2007-B-0076
Federal Aid Project No.: STP-4000 (083)
Title: Reconstruction of East Capitol Street NE

From 19" Street to 22" Street

BIDDERS shall acknowledge receipt of this addendum on official Bid Form.

Failure to do so may result in rejection of your bid.

CURRENT BID OPENING DATE: Thursday, May 22, 2008

BIDDERS are informed that the above named project is modified as follows:

BID OPENING DATE

The Bid opening date has been extended to Monday, June 9, 2008. The location and time
of bid opening remains unchanged.

PAY ITEM SCHEDULE

DELETE pay item schedule (pages 1-14) included with the solicitation and replace with
the attached schedule of items (pay item schedule) pages 1R-15R.

QUESTIONS AND RESPONSES

Central Armature Works, via fax, dated April 20, 2008

Question # 1:

Item 1050 (618-420) BREAK-AWAY TRANSFORMER BASE 47 EA

(Spec. Sect. 36.C.11, Pg 41) (Dwg E7/Sht 93)

The specs and drawings give detail for conventional transformer bases, not the break-
away type suggested by the schedule of bid items. Which do you want?



Response # 1:

Conventional transformer bases according to project Special Provisions should be
used. See revised bid item.

Question # 2:

Item 1050 (618-420) BREAK-AWAY TRANSFORMER BASE 47 EA

(Spec. Sect. 36.C.11, Pg 41) (Dwg E7/Sht 93)

The quantity of transformer bases suggested by the schedule of bid items matches the
total number of street light poles shown in the schedule on sheet _ , 19 pendant poles
and 28 Washington Twin 20 Poles. However, Transformer Bases are not normally used
with the Washington Twin Twenty Poles. Is this what you actually want?

Response # 2:

The twin 20 Streetlight poles do not require transformer bases per the standard.
However, twenty foot traffic signal poles do require them. See revised quantities for the
bid item.

Question # 3:
Item 1060 (618-526) WASH TWIN 20 STREEL LIGHT POLE 28 EA
Item 1070 (618-556) 28’6”PENDANT STREET LIGHT POLE 19 EA

(Spec. Sect. 36.C.14, Pg 43) and (Spec. Sect.36.C.14, Pg 43)
The specs for the Street Light Poles do not identify which color pole is preferred. What
color do you want?

Response # 3:

The existing street lighting poles on East Capitol Street are gray (Color Chip #16099).
Color shall be as approved on production of samples.

Question # 4:

Item 1080 (618-526) S.L. 400W HPS CONVERSION KITS 75 EA

(Spec. Sect. 36.C.6, Pg 40) thru (Spec. Sect.36.C.10, Pg 41) (Dwg E11 / Sht 97)

This bid item matches the number of luminaries needed for two Conversion Kits on each
Twin-20 Light Pole (28 x 2 Each) plus one on each of Teardrop Luminaires on the
Pendant Poles (19 Each). However, these are two different type of products. Shouldn’t
this bid item be split into two item to reflect the separate assemblies?

Response # 4:

Conversion kits are not required for the Tear Drop fixtures. See revised quantities for the
bid item.



District Department of Transportation PAGE: 1R
DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: DCKA2007B0076 PROJECT(S): STP-4000 (083)
CONTRACTOR :

LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |- |----———-—----———-
| | AND UNITS | DOLLARS | DOLLARS |CTS

|]000111 Materials Special
0020 1tem - SY - 213 003
| GEOTEXTILE FABRIC

] 000505 Unassigned
0030]Special Item -DAYS -

|616 115 PORTABLE

| VARIABLE MESSAGE SIGN -

|DAILY RATE

] 000509 Unassigned
0040]Special Item -LF - 618
|151 FURNISH AND INSTALL
[2-2 INCH, 3- 4 INCH PVC
|ENCASED CONDUITS

] 000509 Unassigned
0050]Special Item -LF - 618
| 163 FURNISH ANN INSTALL

[1-2 INCH , 3 -4 INCH PVC

| ENCASED CONDUITS

] 000509 Unassigned
0060]Special Item -LF - 618
|165 FURNISH AND INSTALL
|1-2 INCH, 1 -4 INCH PVC
|ENCASED CONDUITS

] 000509 Unassigned
0070]Special Item -LF - 618

|167 FURNISH AND INSTALL

|3-4 INCH PVC ENCASED

| CONDUITS



District Department of Transportation PAGE: 2R

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: DCKA2007B0076 PROJECT(S): STP-4000 (083)
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l------——————- l-----—————-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
] 000509 Unassigned | | |
0080|Special Item -LF - 618 | 4100.000] |
|871 REMOVE ELECTRICAL |LF | |
|CABLE (STREET LIGHTINC | | |
| CABLE) | | . | .
|]000511 Unassigned | | |
0090]Special Item -LS - | LUMP | LUMP |
|618997 FURNISH AND | | |
| INSTALL CCTV CAMERA A ND | | |
| DOME | | | .
| 202002 Common Excavation | |
0100] | 8540.000] |
I ICY | - | -
|204004 Borrow Embankment | | |
O110]|Fill | 1000.000] |
I ICY | - | -
|207002 Trench Excavation | | |
0120]and Backfill | 2304.000] |
I ICY | - | -
|]209002 Aggregate Base | | |
0130]Course | 2213.000] |
I ICY | - | -
|214002 Permeable Base | | |
0140 | PERMEABLE BASE | 17300.000] |
I ISY | - | -
| 309002 Sewer Manhole on | | |
0150]Sewer 48 Inch and Less | 170.000] |
|Dia. | VLF | . | .
| 310004 Standard Double | | |
0160]Basin | 11.000] |
| | EACH | . | .

| 310008 Basin Connect PCC | |
0170|Pipe, Class 111, 15 Inch | 500.000] |
|



District Department of Transportation PAGE: 3R
DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: DCKA2007B0076 PROJECT(S): STP-4000 (083)
CONTRACTOR :
LINE] ITEM | APPROX. UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY  |--—————————————- l----————--————-
| | AND UNITS DOLLARS | CTS | DOLLARS |CTS
| 310992 Catch Basins | |
0180]Special Item -EACH - | 8.000] |
| 310005 DOUBLE WATER | EACH |
|QUALITY CONTROL BASIN | - | -
| 310992 Catch Basins | |
0190]Special Item -EACH - | 2.000] |
| 310007 TRIPLE WATER | EACH |
|QUALITY CONTROL BASIN | - | -
| 311002 Adjust | |
0200] Sewer-Water-Utility | 20.000] |
|[Manhole Frame | EACH . | .
|311026 Replace Existing | |
0210]Basin with Double Basin | 5.000] |
| | EACH . | .
|311991 Adjust, | |
0220 Rebui ld&Replace | 1.000 |
|[Manhole&Catchbasin- | EACH |
|Special Item -EA- 311 | |
|]025 REMOVE EXISTING | |
| INLET | - | -
| 313002 Abandon Basin | |
0230]Connecting Pipe | 15.000] |
| | EACH . | 8
|313004 Abandon Sewer | |
0240]Manhole | 7.000] |
| | EACH . | .
| 313006 Abandon Basin | |
0250] | 5.000] |
| | EACH . | .
| 314004 PCC Pipe, Class | |
0260|111, Gasket, 15 Inch | 15.000] |
I ILF - | -
| 314006 PCC Pipe, Class |
0270|111, Gasket, 18 Inch 1200.000] |



District Department of Transportation PAGE: 4R
DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: DCKA2007B0076 PROJECT(S): STP-4000 (083)
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l------——————- l-----—————-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 314010 PCC Pipe, Class | |
0280]111, Gasket, 24 Inch | 150.000] |
I ILF | - | -
| 314014 PCC Pipe, Class | |
0290|111, Gasket, 30 Inch | 270.000] |
I ILF | - | -
|316992 Sewer Connection | | |
0300]Jand Cleanout Special | 1.000] |
|Item - EACH - 316 005 | EACH | |
| CONNECT 30" SEWER TO | | |
|[EXISTING 22 * X 18* | | |
| SEWERMAIN | | . | .
| 402002 Superpave Base | |
0310]Course, 19 mm | 7120.000] |
| | TON | . | .
| 402012 Sperrpave Surface | |
0320|Course, 12.5 mm | 1877.000] |
| | TON | . | .
| 505024 Replace | |
0330]Driveway-Alley Entrance, | 220.000] |
|7 Inch |SY | - | -
| 601006 PCC Directional | |
0340] Island | 177.000] |
I ICY | - | -
|603004 Underdrain Pipe, | |
0350]6 Inch | 4750.000] |
I ILF | - | -
|603991 Underdrain | |
0360]Special Item - LF - | 250.000] |
| UNDERDRAIN CONNECT PIPE |LF | |
6™ | | - | -
| 606002 Pavement |
0370|Profiling (Milling) |



District Department of Transportation PAGE: 5R
DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: DCKA2007B0076 PROJECT(S): STP-4000 (083)
CONTRACTOR :
LINE] ITEM | APPROX. UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |- ]
| | AND UNITS DOLLARS | CTS | DOLLARS |CTS
| 608016 Repair-Replace | |
0380]|PCC Sidewalk, 4 Inch | 4091.000] |
| |SY | .
| 609036 PCC Gutter | |
0390] | 185.000] |
| ICY | .
| 609068 Furnish and Set | |
0400]8"x12" Granite Straight | 5225.000] |
|Curb |LF | .
| 609070 Furnish and Set | |
0410]8"x12" Granite Circular | 190.000] |
|Curb, Radius Under 1 O |LF |
|Ft. | | .
|609072 Furnish and Set | |
0420]8"x12" Granite Circular | 1530.000] |
|Curb, Radius 10-100 Ft. |LF |
I | | -
|609074 Furnish and Set | |
0430]8"'x12" Granite Circular | 310.000] |
|Curb, Radius Over 10 O |LF |
|Ft. | | .
| 609204 PCC | |
0440|Wheelchair/Bicycle Ramp | 220.000] |
| |SY | .
|610018 Sod with 3 Inch | |
0450] Topsoil | 1328.000] |
| |SY | .
|611821 Quercus borealis | |
0460] (Northern Red Oak) 2 - 2 | 11.000] |
1172 Inch Cal., B&B | EACH | .
|611995 Zelkova serrata | |
0470] (Japanese Zelkova) 2 - 2 | 11.000] |
|1/2 Inch Cal., B&B | EACH | .



District Department of Transportation PAGE: 6R

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: DCKA2007B0076 PROJECT(S): STP-4000 (083)
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l-----——-———— l----————--————-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|612002 Mobilization |
0480] | LUMP | LUMP |
I | | | .
|614012 Portable Precast | | |
0490]PCC Barrier | 1280.000] |
I ILF | - | -
| 616004 Construction Lane | | |
0500]Closing | LUMP | LUMP |
I [ | | -
| 616006 Remove Lane | | |
0510 Markings | 150.000] |
I ISF | - | -
|616008 Temporary | | |
0520]Construction Sign | 74.000] |
| Supports | EACH | - | -
|]616012 Construction | | |
0530|Warning and Detour Signs | 440.000] |
I ISF | . | .
|616020 Sequential Arrow | | |
0540]Boards | 2.000] |
| | EACH | . | .
|616024 Type 111 PVC | |
0550]Barricade | 3.000] |
| | EACH | . | .
|616028 Traffic Drums | |
0560| | 90.000] |
| | EACH | . | .
|616040 Thermoplastic | | |
0570]Pavement Marking, 4 Inch | 2422 .000| |
I ILF | - | -

|616044 Thermoplastic | |
0580]Pavement Marking, 6 Inch | 1530.000] |
|



District Department of Transportation PAGE: 7R
DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: DCKA2007B0076 PROJECT(S): STP-4000 (083)
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l------——————- l-----—————-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|616048 Thermoplastic | |
0590]Pavement Marking, 8 Inch | 480.000] |
I ILF | | -
|616050 Thermoplastic | |
0600]Pavement Marking, 12 | 325.000] |
| Inch |LF | | -
| 616052 Thermoplastic | |
0610]Pavement Letter | 4._000] |
| | EACH | | .
|616054 Thermoplastic | |
0620 Pavement Arrow | 2.000] |
| | EACH | | .
| 616090 Construction Zone | |
0630]Attenuator | 3.000] |
| | EACH | | .
|616122 Steel Protection | |
0640|Plate | 10.000] |
| | EACH | | .
616992 Traffic Control | |
0650]Special Item - EACH - | 2.000] |
|616 110 PORTABLE | EACH | |
| VARIABLE MESSAGE SIGN | | | .
616994 Traffic Control | | |
0660]Special Item - LF - | 1475.000] |
|051 THERMOPLASTIC |LF | |
| PAVEMENT MARKING, 24 | | |
| INCH | | | .
616994 Traffic Control | |
0670]Special Item - LF - | 9000.000] |
|070 TAPED LANE MARKING, |LF | |
| |

|4 INCH



District Department of Transportation

SCHEDULE OF ITEMS

CONTRACT ID: DCKA2007B0076 PROJECT(S): STP-4000 (083)

CONTRACTOR :

PAGE:
DATE:
REVISED:

8R

LINE] ITEM I

APPROX . I

NO | DESCRIPTION | QUANTITY I
I | AND UNITS |

616994 Traffic Control |
0680]Special Item - LF - 616 |

|071 TAPED LANE MARKING, |LF

|6 INCH |

|617006 Remove Abandoned
0690 Traffic Signal Or Street

|[Light Pole Foundat ion EACH

|617008 Furnish And

0700] Install Pcc Foundation
|For Traffic Signal Pole
|0 r Pendant Post Street
|[Light Pole

EACH

|617024 Furnish And |
0710] Install Galvanized Steel |
| Transformer Base |

|617038 Furnish And |
0720] Install Pcc Foundation |

|For Controller Cabinet | EACH
|

|617042 Furnish Temporary, |
0730]Portable, Concrete Base |
|For 20 Foot Steel |
| Traffic Signal Pole |
|[Mounted On A Transformer |
|Base |

|617044 Relocate Any |
0740 Temporary, Portable, |
|Concrete Base |

|617046 Furnish And |
0750] Install 20 Foot Tall |

|Steel Traffic Signal | EACH

|Pole |



CONTRACT

CONTRACTOR :

0790]Led Module

0800]Ball Led Module

0810]Ball Led Module

0840 Portland Orange

District Department of Transportation PAGE: 9R
DATE:
SCHEDULE OF ITEMS REVISED:
ID: DCKA2007B0076 PROJECT(S): STP-4000 (083)
ITEM | APPROX. UNIT PRICE | BID AMOUNT
DESCRIPTION | QUANTITY |- |-
| AND UNITS DOLLARS | CTS | DOLLARS |CTS
|617048 Furnish And | |
0760] Install 8 Foot Long Mast | 3.000] |
JArm With Clamp And Remo- |EACH |
|veable End Cap | | -
|617050 Furnish And | |
0770]Install 7 Conductor 14 | 2600.000] |
|Awg Stranded Electrical |LF |
IT raffic Signal Cable | | -
|617054 Furnish And | |
0780] Install 12 Pair 19 Awg | 1500.000] |
|Underground |LF |
|Communication s Cable | | -
|617068 Furnish Red Ball | |
| 11.000] |
| EACH | .
617070 Furnish Yellow | |
| 11.000] |
| EACH | .
|617072 Furnish Green | |
| 7.000]| |
| EACH | .
|617078 Furnish Green | |
0820]Arrow Led Module | 4.000] |
| EACH | .
|617084 Furnish 12 Inch | |
0830]0verlay Lunar White | 8.000 |
|[Walking Person And Portl |EACH |
]and Orange Raised Hand | |
|]Led Module | | -
|617086 Furnish 12 Inch | |
| 8.000] |
| Countdown Led Module | EACH | -



District Department of Transportation

CONTRACT ID: DCKA2007B0076

CONTRACTOR :

PROJECT(S): STP-4000 (083)

SCHEDULE OF ITEMS

PAGE:
DATE:
REVISED:

10R

LINE] ITEM

|617090 Furnish And

0850] Install 3 Section
|Conventional Traffic
|Signal He ad On A Pole
| (A1l Lenses 12?)

I Q

APPROX . I
UANTITY I

| AND UNITS |

I
I
| EACH
I
I

|617096 Furnish And
0860 Install 3 Section
|Conventional Traffic
|Signal He ad On A Mast
JArm (AIl Lenses 127?)

|617124 Furnish And
0870] Install Traffic Signal
|Controller And Cabinet

|617126 Remove Abandoned

0880 Traffic Signal
|Controller Cabinet
| Foundation

|617130 REMOVE TRAFFIC

0890|SIGNAL POLE AND TRAFFIC

|SIGNAL EQUIPMENT

|617132 Remove Traffic
0900]Signal Controller And
|Cabinet

|618014 Remove
0910|Manhole/Handhole up to
|24 x 24"

|618016 Furnish and

0920] Install 36" x 36" x 36"

|[Manhole

|618022 Furnish and

0930] Install 48" x 48" x 48"

|[Manhole



District Department of Transportation

CONTRACT ID: DCKA2007B0076

CONTRACTOR :

SCHEDULE OF

PROJECT(S): STP-4000 (083)

ITEMS

PAGE:
DATE:
REVISED:

11R

ITEM

APPROX.
QUANTITY
AND UNITS

|618072 Furnish and
0940] Install 1-2'" Schedule 40
|Rigid PVC Conduit

|618100 Furnish and
0950] Install 1-4'" Schedule 40
|Rigid PVC Conduit

|618148 Furnish and

0960] Install 6-4" Schedule 40
|Rigid PVC Conduits (duct
|bank)

|618150 Furnish and
0970] Install 6-4" and 1-2"

|Schedule 40 Rigid PVC

|Conduits (duct bank)

|618154 Furnish and

0980] Install 4-4" Schedule 40
|Rigid PVC Conduit (duct
|bank)

|618160 Furnish and

0990] Install 2-4' Schedule 40
|Rigid PVC Conduit (duct
|bank)

|618162 Furnish and
1000] Install 2-4" and 1-2"

|Schedule 40 Rigid PVC

|Conduit (duct bank)

|618190 Furnish and
1010] Install #10 Stranded
[Wire

|618202 Furnish and
1020] Install #6 Stranded Wire

|618250 Furnish and
1030] Install #0000 Stranded
[Wire



District Department of Transportation PAGE: 12R
DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: DCKA2007B0076 PROJECT(S): STP-4000 (083)
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l------——————- l-----—————-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|618292 Furnish and | |
1040] Install #8 Stranded | 3560.000] |
|Ground Wire |LF | . | .
|618310 Furnish and | |
1050] Install #2 Stranded | 3795.000] |
|Ground Wire |LF | . | .
|618436 Furnish and | |
1060] Install 15" B.C Steel | 19.000] |
| Transformer Base | EACH | - | -
| 618526 Furnish and | |
1070 Install Twin 20 | 28.000] |
|Steel/Cast lron Pole | EACH | - | -
|618542 Furnish and | |
1080] Install 28"-6" Steel | 19.000] |
|Pendant Pole with up to |EACH | |
8% Arm | | - | -
| 618566 Remove Pendant | |
1090|Pole 30 ft. Height or | 37.000] |
|Less | EACH | - | -
|618720 Remove Luminaire | |
1100] from Wood Pole | 37.000] |
| | EACH | . | .
|618778 Furnish and | |
1110] Install 400 Watt HPS | 19.000] |
| Tear Drop Fixture | EACH | - | -
|618808 Furnish and | |
1120] Install 400 Watt HPS | 75.000] |
|Conversion Kit | EACH | - | -
|618860 Furnish and | |
1130]Install 118 Plastic | 56.000] |
|Globe | EACH | . | .
|620014 Traffic Sign |
1140|Panels |



District Department of Transportation PAGE: 13R

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: DCKA2007B0076 PROJECT(S): STP-4000 (083)
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l------——————- l-----—————-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 620032 Remove Existing | | |
1150]Ground Mounted Sign | 5.000] |
I ISF | - | -
| 620036 Reset Guide Sign | | |
1160]Panel | 9.000] |
I ISF | - | -
| 620040 Federal Aid | | |
1170]|Project Sign | 1.000] |
| | EACH | . | .
|620993 Traffic Signhing | | |
1180 Special Item - EACH - | 25.000] |
|620 009 STEEL DRIVE POST |EACH | |
I | | - | -
1620993 Traffic Signing | | |
1190|Special Item - EACH - | 2.000]| |
|620 041 DC PROJECT SIGN |EACH | . | .
| 628002 Erosion and | | |
1200]Sediment Control | LUMP | LUMP |
I | | | -
|
| SECTION 0001 TOTAL | .

] 108002 Progress | | |
1210]Photographs | LUMP | LUMP |

|207002 Trench Excavation | |
1230]and Backfill | 200.000] |
|



District Department of Transportation

CONTRACT ID: DCKA2007B0076

CONTRACTOR :

SCHEDULE OF ITEMS

PROJECT(S): STP-4000 (083)

PAGE:
DATE:
REVISED:

14R

ITEM

|207008 Borrow Trench
1240]Backfill

125014 - 8 Inch

| 305018 Extra Fittings -
1260]Contractor Furnished

| 307010 Convert Fire
1270]Hydrant

|310991 Catch Basins

1280 Connecting Pipe Special
|[1tem - LF - 311 035
|CLEAN PCC PIPE

|311991 Adjust,

1290 | Rebui Id&Replace
|[Manhole&Catchbasin-
|Special ltem -EA-
|033 CLEAN SEWER
| STRUCTURE

311

| 315002 Pipe Sewer TV
1300] Inspection - LS -

| 618999 Payment to PEPCO
1310]for Connection,

|Disconnection,

| Inspection

| 624002 Engineer®s Field
1320|Facilities

I APPROX . I
| QUANTITY I
| AND UNITS |

| 305002 Ductile Iron Pipe,
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