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Government of the District of Columbia
District Department of Transportation
Construction Contract Branch

2000 - 14th Street, N.W. 6" Floor
Washington, D.C. 20009

AMENDMENT NO. 2 ISSUED June 27, 2007 Page(s) DCKA-
2007-R-0003

METROPOLITAN BRANCH TRAIL

BIDDERS shall acknowledge receipt of this addendum on official Bid Form. Failure to do so
may result in rejection of your bid.

CURRENT BID CLOSING DATE: July 30, 2007

BIDDERS are informed that the above named project is modified as follows:

Amendment #2 is being issued to answer questions raised on the Metropolitan Branch
Trail at the Pre-Proposal Conference held on June 13, 2007.

Response to questions (3 pages) (Attached with the amendment).

Attach is a copy of the Lighting needs for area map (1 page) (Attached with the
amendment).

Attach is a copy of the MBT Approximate Alignment in Green Drawing (1page)
(Attached with the amendment).

Delete: General Wage Decision No. DC070001, Modification No. 2 dated 5/11/07 and
Replace with the General Wage Decision No. DC0O70001, Modification No. 6 dated
6/22/07. (12 pages) (Attached with the amendment).

Bidders: Proposals are due by July 30, 2007 @ 2:00 P.M.
Office of Contracting and Procurement

Amendment No. 2
Metropolitan Branch Trail



2000 — 14" Street, N.W., 3" Floor Bid Room
Washington, D.C. 20009

Amendment No. 2
Metropolitan Branch Trail



Questions for Metropolitan Branch Trail [Design-Build RFP] (No. DCK A-

2007-R-0003)

1.

Thisis a Design-Build Solicitation. Is it a One-Phase or Two-Phase process? Are there any
Pre-Qualification requirements?

RESPONSE: It is a one-phase process. There are no pre-qualification requirements except
those stated in the RFP.

What is available for Preliminary Design information? The Concept Plan was provided but it
shows concepts only. Normally preliminary design information is provided for a Design
Build solicitation

RESPONSE: The concept plan is the source for preliminary design information.

There is normally a stipend on Design-Build Solicitations to compensate the proposing team,
especially the Designers. |Isthere a stipend for this solicitation?

RESPONSE: Thisisno stipend provided.

The Bid Date currently scheduled for June 27" does not provide sufficient time to prepare a
Design-Build solicitation. Some preliminary design will need to be done to be able to
provide bid pricing. Please consider extending the bid date — normally there is a 60-90
minimum day period to prepare a Design-Build package.

RESPONSE: The due date has been extended for 30 more days for atotal of 60 days.

Is there any soils information (Geotechnical Report) or survey information available for the
ste?

RESPONSE: There are no soils information provided.

How will contaminated or hazardous materials be handled if they are found within the limits
of work?

RESPONSE: The Digtrict will be responsible for any soils found to be hazardous or
contaminated.

How will underground obstructions be handled if they are found within the limits of work?
RESPONSE: A change order will be needed to remove any underground obstructions.

Will there be any special drainage requirements for this project — none are shown within the
typical section on the Concept Plans.



10.

11.

12.

13.

14.

RESPONSE: No specia drainage requirements are expected but the contractor will be
responsible to obtain a storm water permit from DC DOE.

Please clarify the length and layout of the trail alignment to be used. The advanced copy
contained in the package is different from the Concept Plan.

RESPONSE: The advanced copy in the package is the available right of way. There is 18’
of right of way available from New York Avenue to Rhode Island Avenue. The right of way
north of Rhode Island Avenue is 25-66° wide. The new trall alignment runs from the
existing trail under the New York Avenue underpass north to the Franklin Street bridge
where it climbs up the Slope to meet 8" Street, NE. See attached layout.

Please clarify the width of the trail — it islisted as 11’ width in C.1.2 but 11'-12" width on
Concept Plan 49. In Section C.5.1.2, it is stated that dimensions may differ at different
points along the trail and decisions for these areas shall be made in consultation with the PM.
Whét is the basis that should be used in the bid?

RESPONSE: The tral is 11' wide. The cross sections show 2 of shoulder. This is not
excavated space. The only excavation is for the 11’ of trail width.

Please clarify the R-O-W/easement width for the trail. Isit 18 or 25 as stated in the
Concept Plan? If it is18' , where will the benches and increased widths be possible?

RESPONSE: The right of way is 18 wide south of Rhode Isand Avenue and varies in
width from 25'-66" north of Rhode I1sland Avenue.

Please clarify the need and requirements for the Waysides. Section C.5.5 states that no
design/construction is needed but there is a lump sum pay item.

RESPONSE: Please delete %ction 5.5 and replace with the following: A wayside is rest
area adjacent to the traill where trail users can stop. At a minimum, wayside design should
include benches or seating areas, shade, landscaping and bicycle parking. See the rendering
on page 4-12 of the MBT Concept Plan for an idea of a wayside. These rest areas should be
located along the trail where there is sufficient space and potential need.

Will any work related to artwork be part of this package?
RESPONSE: No.

Are there any retaining wall types that are preferred or required? Are there any specia
requirements on the facing of the retaining wall?

RESPONSE: No, there are no preferred or required wall types No, there is no specia
requirement for the facing. This facing faces the railroad tracks and will not be seen by any
home owners.



15.

16.

17.

18.

19.

20.

21.

22.

23.

Confirm that no requirements are included for connections to the Rhode Island Metro Station
including bridges and retaining walls.

RESPONSE: Thisis correct. There are no connections to the Rhode | sland Metro station as
part of the RFP.

Clarify the Contractor design plan submittal requirements — they do not appear to be
consistent between C.5.10 and C.6.5.3 thru C.6.8.3. For example, C.5.10.2 states that the
Contractor Plans shall be submitted br review and approva at the 30% and 90% design
stages; however, Sections C.6.5.3 thru C.6.8.3 put a large emphasis on the 100% design
review and final design submittal.

RESPONSE: Please refer to section C.6.5.3 thru C.6.8.3 as the submittal requirements.

|s there a price estimate range for the RFP?

RESPONSE: $2.5- $3.5 million

What is the schedule for the project?

RESPONSE: The RFP has been extended for 30 days. DDOT will review proposals and
choose the best proposal. After a contract has been signed and the notice-to- proceed given,
the project is scheduled to be completed in 12 months. DDOT is planning awarding the
contract this summer and giving the notice-to-proceed this fall.

MAP of Lighting Area South of NY needed.

RESPONSE: See attached map.

Isthere any wetland and/or forest delineationrequired?

RESPONSE: None expected.

Preferences to loca hires.

RESPONSE: No.

Clarification: p. 31; section H.13.1; DBE god of 28%.

Clarification of the need for independent inspector.

RESPONSE: A third party independent firm is required to provide testing and inspection
throughout job. Submit all reports to DDOT for final acceptance.



Lighting Needs for Area of Trail south of New Y ork Avenue
Existing Traill - Green line
Lighting needed — Red line
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Green Line shows approximate trail alignment.
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Gener al Decision Nunber: DC0O70001 06/22/2007 DC1
Super seded General Decision Nunmber: DC20030001
State: District of Colunbia

Construction Types: Heavy (Heavy and Sewer and Water Line)
and Hi ghway

County: District of Colunbia Statew de.

HEAVY CONSTRUCTI ON PRQJECTS (I ncl udi ng Sewer and Water Lines);
HI GHWAY CONSTRUCTI ON PROJECTS

Modi fi cati on Number Publ i cati on Date
02/ 09/ 2007
05/ 04/ 2007
05/ 11/ 2007
05/ 18/ 2007
06/ 08/ 2007
06/ 15/ 2007
06/ 22/ 2007

OB WNEO

ASBE0024- 001 10/ 01/ 2006
Rat es Fri nges

Asbest os Wor ker/ Heat and
Frost |nsul ator
I ncl udes the application
of all insulating
mat eri als, protective
coverings, coatings and
finishes to all types of
mechani cal systems.......... $ 27.13 13.13

ASBE0024- 002 10/01/ 2006
Rat es Fri nges

Hazardous Material Handl er
I ncl udes preparation,
wetting, stripping,
renmoval , scrapping,
vacuum ng, baggi ng and
di sposi ng of al
i nsul ati on materi al s,
whet her they contain
asbestos or not, from
nmechani cal systems.......... $ 18.00 6. 45

ASBE0024- 005 10/ 01/ 2006

Rat es Fri nges



Fire Stop Technician
I ncl udes the application
of materials or devices
wi thin or around
penetrati ons and openi ngs
in all rated wall or floor
assenblies, in order to
prevent the passage of
fire, smoke or other
gases. The application
i ncludes all conponents
i nvolved in creating the
rated barrier at perimeter
sl ab edges and exterior
cavities, the head of
gypsum board or concrete
wal I's, joints between
rated wall or floor
conmponents, sealing of
penetrating itens and
bl ank openings.............. $ 22.00 6. 24

Rat es Fringes
BO LERMAKER. . .. .................. $ 32.06 16. 46
« BRDC0001-001 04/30/2007
Rat es Fringes
Bricklayer....................... $ 25.90 6.19
CCARPO132-001 05/01/2007
Rat es Fri nges
Carpenter/Lather................. $ 24.37 6. 15
Piledriver......... ... ... ... ...... $ 22.87 6. 85
|CARP0132-003 05/01/2004
Rat es Fri nges
Diver Tender..............oouvuunn. $ 20.85 5.50
3 $ 29.63 5.50
| CARP1831-001 04/01/2003
Rat es Fringes
MIlwight....................... $ 24.34 4. 05

ELEC0026- 001 06/ 04/2007

Rat es Fringes



Electrician...................... $ 33.45 11. 35+a

a. PAID HOLI DAYS: New Year's Day, Martin Luther King Jr.'s
Bi rt hday, | nauguration Day, Menorial Day, Fourth of July,
Labor Day, Veterans Day, Thanksgiving Day, the day after
Thanksgi vi ng and Christmas Day or days designated as |ega
hol i days by the Federal Government.

ELEC0026- 008 07/01/2003

Rat es Fringes
Mot or Repai r men
Renpval and reinstallation
of electrical notors........ $ 23.69 7. 73+3%ra

a. PAI D HOLI DAYS:
New Year's Day, Martin Luther King Jr.'s Birthday,
| naugurati on Day, Menorial Day, Fourth of July, Labor Day,
Vet er ans Day, Thanksgi ving Day, the day after Thanksgiving
and Christmas Day or days designated as |egal holidays by
the Federal Governnent.

ELEC0070- 001 01/01/2006

Rat es Fringes
Li ne Construction
Goundmen. . ........... .. ..., $ 12.03 4.75+18. 75%
Li nemen, Cable Splicers,
Equi prrent Operators......... $ 25.50 4.75+18. 75%
Truck with winch............ $ 12.35 4.75+18. 75%
ENG 0077-001 05/01/2007
Rat es Fri nges
Power equi pnent operators:
(HEAVY AND HI GHWAY
CONSTRUCTI ON)
GROUP 1......... ... ... $ 27.64 6. 82+a
GROUP 2. .. .. i $ 27.18 6. 82+a
GROUP 3.... . i $ 26.47 6. 82+a
GROUP 4. .. ... ... . $ 24. 44 6. 82+a
GROUP 5..... ... $ 19.90 6. 82+a
GROUP 6.........cciiivinn. $ 29.01 6. 82+a

POVNER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1: 35 ton cranes & above, tower & clinbing cranes,
derricks, concrete boom punp, drill rigs (equivalent to L &
Double L), nole.

GROUP 2: Backhoes, cabl eways, cranes, cherry pickers,
el evating graders, hoists, paving mxers, power
shovel s, tunnel shovels. batch plants, shields, tunne



m ni ng machi nes, gradalls, front end |oaders, 3 1/2 cu

yds. and above, power driven wheel scoops and scrapers (50
cu. yds. struck capacity or above), rail tanper, draglines,
boontat, nucking machines, graders in tunnels, pile driving
engi nes.

GROUP 3: Front end | oaders below 3 1/2 cu. yds, boom trucks,
hydraul i ¢ backhoes 1/2 yds. capacity or bel ow rubber or
track nounted, tug boats, power driven wheel scoops &
scrapers, blade graders, notor graders, bulldozers,
trenchi ng machi nes, concrete m xer, speed sw ng pettibone,
bal | ast regul ator, concrete punp, nechanic, welder

mechani ¢ wel der, shotcrete machi nes, Hoeram | oconotive
(standard, narrow gauge), tuggers.

GROUP 4: High lifts above 10 feet, boilers (skelton), asphalt
spreaders, bullfloat finishing machines, concrete finishing
machi nes, concrete spreaders, fine graders, air

conpressors, welding machi nes, punps, generators, wel

poi nts, deep wells, hydraulic punps, elevators, freeze
uniits, tunnel notorman or dinky operator, roller

conveyors, well drilling machines, grout punp, fireman.

GROUP 5: Fork lifts, ditch witch, bobcat 1/3 cu. yd. and
bel ow, space heaters, sweepers, assistant engineers, oilers.

GROUP 6: Master nechanic.

a. PAID HOLI DAYS: New Years Day, |naugural Day, Decoration
Day, |ndependence Day, Labor Day, Martin Luther King's

Bi rt hday, Veterans' Day, Thanksgiving Day, Friday after
Thanksgi ving and Chri stnmas Day.

b. PREM UM PAY: Tower cranes and cranes 100-ton and over to
receive $1.00 per hour prenium over G oup One.

ENGI 0077-002 06/01/2006

Rat es Fri nges

Power equi pment operators:

( PAVI NG AND | NCI DENTAL

GRADI NG
GROUP 1.............. ... $ 21.50 5.25
GROUP 2... .. . i $ 19.05 5.25
GROUP 3.... .. i $ 17.80 5.25
GROUP 4........ ... ... ....... $ 16.59 5.25
GROUP 5...... ... ... .. .. ... $ 15.35 5.25
GROUP 6..........iii... $ 21.45 5.25

POAER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1: Gradall operator, Crane.
GROUP 2: Boom Truck, M Iling Machi ne, Excavator, Rubber Tire
Backhoe, Asphalt Paver, Asphalt Plant Engi neer.
GROUP 3: Motor Grader, Track Loader, Rubber Tire Loader
Track Dozer, Concrete Paver.



GROUP 4: Broom Truck, Asphalt Roller
GROUP 5: Air Conpressor, Grade Rollers.
GROUP 6: Mechani c.

ENG 0077-003 07/ 01/ 2006

Rat es Fringes

Power equi pnment operators:

( SEVER, GAS AND WATER LI NE

CONSTRUCTI ON)
GROUP 1.................... $ 19.43 5.12+a
GROUP 2......... ... ... $ 19.03 5.12+a
GROUP 3.......... .. ... $ 18.88 5.12+a
GROUP 4.................... $ 18.80 5.12+a
GROUP 5.......... ... ........ $ 18.69 5.12+a
GROUP 6.................... $ 18.52 5.12+a
GROUP 7...... ... $ 18.62 5.12+a
GROUP 8.............0.0.u... $ 18.52 5.12+a
GROUP 9.................... $ 19.06 5.12+a
GROUP 10.................... $ 18.41 5.12+a
GROUP 11.................... $ 18.29 5.12+a
GROUP 12.......... .. ... $ 18.20 5.12+a

POAER EQUI PMENT OPERATORS CLASSI FI CATI ONS
GROUP 1: Backhoes, Cabl eways, Cranes, Derricks, Draglines,
Power Shovel s, Tunnel Shovels, Tunnel Muicking Machines (1
cubi c yard capacity or above).

GROUP 2: Backhoes, Boom Cats, Cabl eways, Cranes, Derricks,
Draglines, Elevating Graders, Hoists, Paving M xers, Pile

Driving Engi nes, Power and Tunnel Shovels, Tunnel Muicki ng
Machi nes, Batch Plant, Concrete Punps.

GROUP 3: Operators of Hydraulic Backhoes of below 1/2 yard
capacity.

GROUP 4. Trenchi ng machi nes above 83 inches.

GROUP 5: Trenching machines (up to & including 83"), Boilers
(Skelton), Well Drilling Machines.

GROUP 6: Air Conpressors (Tunnel).

GROUP 7: Front-end Loaders (Hi-Lift) and Bull dozers on Sewer
and Water Line Work.

GROUP 8: Concrete M xers, Power Driven Wheel Scoops and
Scrapers, Bl ade graders, Mtor G aders, Tunnel Mechanics,
Tunnel Mot or men.

GROUP 9: Mechani cs.

GROUP 10: Bul l dozers, Hydraulic Tanper and Hoe Pack Operators.

GROUP 11: Roll ers.



GROUP 12: Air Conpressors, Punps, Welding Machi nes, Wel
Poi nt s.

a. PAI D HOLI DAYS: New Year's Day, |naugural Day, WAshington's
Bi rt hday, Decoration Day, |ndependence Day, Labor Day,

Vet erans Day, Thanksgiving Day, Christmas Day and Martin

Lut her King's Birthday.

| RONO00O5- 001 06/ 01/ 2006

Rat es Fringes
| ronwor kers:
Structural, Ornanmental and
Chain Link Fence............ $ 25.68 11. 345
| RON0201- 001 05/01/ 2007
Rat es Fri nges
I ronwor kers:
Reinforcing................. $ 24.80 12.08
LABQO0456- 006 06/ 01/ 2006
Rat es Fringes

Laborers: (BRI CK MASONRY WORK)
Mason Tenders............... $ 13.91 3.84
Scaffol d Buil ders,
Mortarmen and Snal |
Equi pment Operators......... $ 14.65 3.84

LABQ0657- 003 06/ 01/ 2006

Rat es Fri nges

Laborers: (HEAVY AND HI GHWAY

AND SEVER & WATER LI NES

CONSTRUCTI ON)
GROUP 1..........ccviinn. $ 19.18 3.84
GROUP 2... ... . i $ 19. 46 3.84
GROUP 3... ... . i $ 19.61 3.84
GROUP 4. ... ... i $ 19.75 3.84
GROUP 5.... ... i $ 20.15 3.84
GROUP 6.........cciiivinn. $ 20.64 3.84
GROUP 7..... ... i $ 21.11 3.84
GROUP 8...... ... ... .. $ 21.77 3.84

LABORERS CLASSI FI CATI ONS

GROUP 1: Carl oaders, choker setter, concrete crewran, crushed
feeder, denolition |laborers, including salvaging all materi al
| oadi ng, cleaning up, w ecking, dunpnen, flagmen, fence
erector and installer (other than chain Iink), including
installation and erection of fence, guard rails, nedial rails,
reference posts, guide posts and right-of-way markers, form



strippers, general |aborers, railroad track |aborers, riprap
man, scal e man, stake junper, structure nover, includes
foundati on, separation, preparation, cribbing, shoring,

j acki ng and unl oadi ng of structures, water nozzl eman, tinber
bucker and faller, truck | oader, water boys, tool room nen.

GROUP 2: Conbined air and water nozzl eman, cenment handl er
dope pot fireman (nonnmechanical), form cleaning nmachine,
mechani cal railroad equi pment (includes spiker, puller, tile
cl eaner, tanper, pipe wrapper, power driven wheel barrows,
operators of hand derricks, towrasters, scootcretes,
buggynobi |l es and sinmilar equi pment), tamper or rammer
operator, trestle scaffold builders over one tier high, power
tool operator (gas, electric or pneumatic), sandblast or
gunnite tail hose man, scaffold erector, (steel or wood),

vi brator operator (up to 4 feet), asphalt cutter, nortar nen,
shorer and | agger, creosote material handler, corrosive enanel
or equl, paver breaker and jackhamrer operators.

GROUP 3: Milti-section pipe layer, non-nmetallic clay and
concrete pipe layer (including caul ker, collarman, jointer
rigger and jacker, thermal welder and corrugated netal cul vert
pi pe | ayer.

GROUP 4: Asphalt bl ock pneunmatic cutter, asphalt roller
wal ker, chai nsaw operator with attachment, concrete saw
(wal ki ng), high scalers, jackhamer operator (using over 6
feet of steel), vibrator operator (4 feet and over), wel
point installer, air trac operator

GROUP 5: Asphalt screeder, big drills, cut of the hole drills
(1 1/2 " piston or larger), down the hole drills (3 1/2"

pi ston or larger) gunnite or sandbl aster nozzl eman, asphalt
raker, asphalt tanper, formsetter, denolition torch operator
shotcrete nozzl enen and pot man.

GROUP 6: Powder man, master form setters.

GROUP 7: Brick paver (asphalt block paver, asphalt bl ock
sawman, asphalt bl ock grinder, hastings block or sinmlar type)

LABQO657- 004 06/ 01/2006

Rat es Fri nges
Laborers: (HAZARDOUS WASTE
REMOVAL, EXCEPT ON MECHANI CAL
SYSTEMS:
Preparation for, renoving and
encapsul ati on of hazardous
material s from non-nmechani ca
syst ens)
Skil |l ed Asbest os Abat enent
Laborers.................... $ 15.99 3.84

Skilled Toxic and



Hazar dous Waste Renpval
Laborers.................... $ 18.61

LABQ0657- 005 06/ 01/2006

Rat es
Laborers: (TUNNEL, RAISE &
SHAFT (FREE Al R)
FOR HEAVY AND SEVER & WATER
LI NES CONSTRUCTI ON)
GROUP 1..................... $ 19.82
GROUP 2.... ... .. i $ 20. 39
GROUP 3.... ... . i $ 21.85
GROUP 4. ... ... .. .. $ 22.47

LABORERS CLASSI FI CATI ONS:

GROUP 1: Brakeman, Bull Gang, Dunper,

Tr acknen,

Fri nges

3.84
3.84
3.84
3.84

Concrete Man.

GROUP 2: Chuck Tender, Powdernen in Prinme House, Form Setters

and Movers, Nippers, Cablenman, Houseman,
Si gnal man, Top or Bottom Vi brator Operator.

G out man, Bell or

GROUP 3: M ners, Re-Bar Underground, Concrete or Gunnite
Nozzl emen, Powder nen, Tinmbernen and Re-Ti nbermen, Wod Steel

I ncluding Liner plate or Ot her Support,
Caul kers, Diamond Drill Operators, Riggers,

Mat eri al Mbpt or man,
Cenment Fi ni shers-

Under ground, Wel ders and Burners, Shield Driver, Air Trac

Operator, Shotcrete Nozzl enen and Pot man.

GROUP 4: Mucki ng Machine Operator (Air).

LABQ0657- 006 06/ 01/2006

Rat es
Laborers: (TUNNEL, RAI SE AND
SHAFT (COVMPRESSED Al R) FOR
HEAVY CONSTRUCTI ON ONLY
Gauge Pressure Wrk Period
(Pounds) (Hours)
1-14 oo $ 24.16
14-18 6........... $ 28.43

Fringes

FOOTNOTE: On any requirement for air pressure in excess of 18
PSI, work periods and rates should be negotiated at a

pre-bid conference.

LABOO657- 007 06/ 01/ 2006

Rat es

Laborers: (PAVI NG AND
| NCI DENTAL GRADI NG)
Asphalt Raker & Concrete
Saw Operator................ $ 16.76

Fringes



Asphalt Shoveler............ $ 16.23 4,10
Asphalt Tammer & Concrete

Shoveler.................... $ 16.47 4.10
Jack Hamrer................. $ 16.66 4.10
Laborer......... ... ... ...... $ 16.12 4.10
Sand Setter & Form Setter...$ 17.37 4.10
* MARB0002- 003 05/01/2007
Rat es Fri nges
Marbl e & Stone Mason
I ncl udes Poi nti ng,
Caul ki ng and Cl eani ng of
All Types of Masonry,
Bri ck, Stone and Cenent
Structures. ................. $ 31.00 11.52
* MARB0003-001 05/01/2007
Rat es Fringes
Mbsaic & Terrazzo Worker,
Tile Layer
Mar bl e Mason and Tile Layer.$ 24.67 8.78
Terrazzo Worker............. $ 25.42 8.78
* MARB0003- 004 05/01/2007
Rat es Fringes
Marble, Tile & Terrazzo
Finisher........... ... ... ... ..... $ 19.84 7.90
PAlI NOO51- 001 06/ 01/ 2006
Rat es Fri nges
Pai nters:
Al'l Industrial Work......... $ 23.48 7.31

Bri dges, Heavy H ghway,

Lead Abatenent and

Fl ame/ Thermal Spray......... $ 26.37 7.31
Comercial and Mol d

Remedi ati on, Painters,

Wal | covers and Drywal

Finishers................... $ 22.06 7.31
Met al Polishing and
Refinishing................. $ 23.06 7.31

PLAS0891-001 05/01/2007
Rat es Fri nges

Cenment Masons:
HEAVY CONSTRUCTI ON ONLY.. ... $ 26.15 6. 01



PLAS0891- 002 06/01/2007

Rat es Fri nges
Cenment Masons: (PAVING &
| NCI DENTAL GRADI NG)
Cement Masons............... $ 17.35 4.35
Concrete Saw QOperators...... $ 17.35 4. 35
Form Setters................ $ 17.35 4,35
PLUMDOO5- 001 08/ 01/ 2006
Rat es Fringes
Plumber.......... ... ... ........ $ 31.52 12. 59+a

a. PAID HOLI DAYS: Labor Day, Veterans' Day, Thanksgi ving
Day and the day after Thanksgiving, Christnas Day, New
Year's Day, Martin Luther King's Birthday, Menorial Day and
the Fourth of July.

PLUMD602- 005 08/ 01/2006

Rat es Fringes

Steanfitter, Refrigeration &
Air Conditioning Mechanic........ $ 31.27 12. 82+a

a. PAI D HOLI DAYS: New Year's Day, Martin Luther King's
Bi rt hday, Menorial Day, |ndependence Day, Labor Day,
Vet erans Day, Thanksgiving Day and the day after
Thanksgi ving and Chri stnmas Day.

SHEE0100- 001 07/01/ 2006

Rat es Fringes
Sheet Metal Worker............... $ 30.39 11.05
TEAMD639- 001 03/ 07/ 2004
Rat es Fringes
Truck drivers: (HEAVY &
HI GHWAY CONSTRUCTI ON)
Tandem & Triaxle (3 or
nore axl es, including
steering axle).............. $ 16.00 5.82+a
Tractor-trailer, Low Boy....$ 20.00 5. 82+a

a. VACATI ON: Enpl oyees will receive one (1) week's paid
vacation after one (1) year of service.

TEAMD639- 002 06/ 01/ 2005

Rat es Fri nges



Truck drivers: (HEAVY &
HI GHWAY CONSTRUCTI ON)
Concrete M xer Drivers...... $ 17.40 5. 82+a+b

a. PAID HOLI DAYS: New Year's Day, Martin Luther King, Jr.
Day, Menorial Day, July 4th, Labor Day, Thanksgiving Day,
Christmas Day, or any day cel ebrated publicly in the
District of Colunbia as one of the above holi days.

b. PAID VACATI ONS: Enpl oyees with one (1) year of service
shall be entitled to a vacation of one (1) week; five (3)
years of service are entitled to two (2) weeks; fifteen(10)
years of service are entitled to three 3 weeks; twenty (20)
years of service are entitled to four (4) weeks.

TEAMD639- 005 09/ 01/ 2006

Rat es Fringes
Truck drivers: (PAVING &
| NCI DENTAL GRADI NG)
Al'l paving projects where
the grading is incidenta
to the paving............... $ 14.05 3.69

VWELDERS - Receive rate prescribed for craft perform ng
operation to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |isted may be added after
award only as provided in the | abor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU' designation nmeans that rates
listed under the identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. O her designations
i ndi cate uni ons whose rates have been deternm ned to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determ nation

* a survey underlying a wage determ nation

* a Wage and Hour Division letter setting forth a position on
a wage determ nation matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests



for summaries of surveys, should be with the Wage and Hour

Regi onal Office for the area in which the survey was conducted
because those Regional O fices have responsibility for the
Davi s- Bacon survey program If the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

Wth regard to any other natter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Wite to:

Branch of Constructi on Wage Determni nations
Wage and Hour Division

U. S. Departnent of Labor

200 Constitution Avenue, N W

Washi ngton, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration fromthe Wage and Hour Admi ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Adm nistrator
U. S. Departnent of Labor

200 Constitution Avenue, N W
Washi ngton, DC 20210

The request should be acconpanied by a full statenment of the
interested party's position and by any information (wage
paynment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Adm nistrator is not favorable, an
interested party nay appeal directly to the Administrative
Revi ew Board (fornerly the Wage Appeals Board). Wite to:

Adm ni strative Revi ew Board
U. S. Departnent of Labor

200 Constitution Avenue, N W
Washi ngt on, DC 20210

4.) Al decisions by the Adm nistrative Review Board are final

END OF GENERAL DECI SI ON



