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NO FURTHER QUESTIONS WILL BE ACCEPTED PER ISSUANCE OF THIS AMENDMENT.

DELETE, in its entirety General Wage Decision, DC2008001, Modification No. 8, dated 07/25/2008 and REPLACE with

DELETE, in its entirety Pay Item Schedule and REPLACE with revised Pay Item Schedule dated 09/04/08 (pages 1R - 10R).
"BID FORMS AND PROPOSALS"

General Wage Decision, DC20080001, Modification No. 9, dated 08/15/2008 (11-pages) as attached.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. Contract Number Page of Pages
1 28

2. Amendment/Modification Number 3. Effective Date 4. Requisition/Purchase Request No. 5. Solicitation Caption: Anacostia River.
No. 2 See Block 16C Trail FRP Pedestrian/Bicycle Bridges
6. Issued By: Code 940-00-00 7. Administered By (If other than line 6)
District Department of Transportation Office of Contracting and Procurement Bid Room
Office of Contracting and Procurement Frank D Reeves Municipal Center
2000 14th Street, NW, 6th Floor 2000 14th Street, NW, 3rd Floor, Bid Room
Washington, DC  20009 Washington, DC  20009
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code) 9A. Amendment of Solicitation No.

DCKA-2008-B-0130
9B. Dated (See Item 11)
8/8/2008
10A. Modification of Contract/Order No.

10B. Dated (See Item 13)
Code Facility

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended. is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the 
following methods: (a) By completing Items 8 and 15, and returning 2 copies of the amendment: (b) By acknowledging receipt of this
amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and 
amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS
PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change
an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the 
solicitation and this amendment, and is received prior to the opening hour and date specified.

12. Accounting and Appropriation Data (If Required)
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14
A. This change order is issued pursuant to: (Specify Authority) 
The changes set forth in Item 14 are made in the contract/order no. in item 10A.
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation
date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.
C. This supplemental agreement is entered into pursuant to authority of:
D. Other (Specify type of modification and authority)

2 copies to the issuing office.

14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)

E. IMPORTANT: Contractor is not, is required to sign this document and return

16C. Date Signed

The purpose of this Amendment is to informed interested prospective vendors of the following changes:

Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect
15A. Name and Title of Signer (Type or print) 16A. Name of Contracting Officer

INSERT, Bridge Light Controller Diagram (1-page) as attached.

"APPLICABLE GENERAL WAGE DECISION/WAGE RATE"

"PLANS/DRAWINGS"

as attached.

Jerry M. Carter
15B. Name of Contractor 15C. Date Signed 16B. District of Columbia

(Signature of person authorized to sign) (Signature of Contracting Officer) 9/4/2008

"PRE-BID MEETING QUESTIONS"
ATTACHED are twenty three (23) Questions and Answers regarding the Pre-bid Meeting (5 pages).

"SPECIFICATIONS"



PRE-BID MEETING 
Anacostia Riverwalk Trail FRP Pedestrian/Bicycle Bridges 

 Over the 
 CSX Railroad Lines 

Invitation No.: DCKA-2008-B-0130 
08/28/2008 

 
QUESTIONS AND ANSWERS 

 
 
Q.1 Are FRP panels purchased by District or the Contractor? 

 
A.1) The contractor will purchase panels from: 

   
Composite Advantage, LLC   
401 Kiser Street 
Dayton, OH 45404 
Contact: Scott Reeve 
Phone No.:  937-723-9031 
Fax No.:  (937) 723-9034 

 
Bid items 0830 and 0840 are for purchase and delivery of the panels. The 
construction contractor will supply to Composite Advantage six (6) aluminum 
junction boxes to be embedded in the Fiber Reinforced Polymer (FRP) panels and 
the expansion joints for the deck, to also be embedded in the FRP panels. 

 
Q.2 Are electrical boxes supplied? What do manholes FRE mean? 
 

A.2) No, electrical boxes are the responsibility of the construction contractor. 
FRE stands for Fiberglass Reinforced Epoxy conduit, as required along 
the top of the bridge truss on sheet 46 of the Plans. 

 
Q.3 What permits will contractor need to update (electrical, structural & approval 

from architect?  
 

A.3) The project will require a standard Building Permit, and a National Park 
Permit. Both to be obtained by DDOT  

 
Q.4 Is a CSX permit required? (If it’s a temporary grade crossing for railroad tracks)? 

 
A.4) The District is in the process of obtaining an agreement with CSX for the 

project. The contractor is responsible to comply with the sections of the 
Special Provisions regarding work over CSX right-of- way 

 
Q.5 Is there a coordinator with Park Service for a permit? (Park Service will issue a 

permit). 
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A.5) Yes, the Park Service permit will be issued to DDOT. The contractor will 
need to be part of the coordination process and will need to participate in 
all permit meetings and reviews to ensure that they understand all the 
conditions of the permit 

 
Q.6 Has the Park Service reviewed the plan and given their approval? The Park 

Service has in the past on a specific project (not-mention) decided to cancel out; 
in so doing the project was canceled. 
 
A.6) Yes, the park service has been involved in the design of this project and 

has participated in all project reviews.   
 
Q.7 Who do we call for electrical permits? (Prefer contractor and electrical person to 

make the call). 
 

 A.7) See Section 33 Electrical Work paragraph A General. 
 
Q.8 In the Special Provisions Specification, paragraph 31 entitled “PROPRIETARY 

RETAINING WALLS” located on pages 34 & 35. The third paragraph states “in 
accordance with Section 17.8.4 of the Specifications, the contractor will select a 
proprietor to prepare the wall plans…”  Section 17.8.4 reference which 
specification? 

 
A.8) Section 17.8.4 refers to the DDOT Design & Engineering Manual 

available on line at the DOT website http://ddot.dc.gov/ 
 
Q.9 According to the plan there are two tracks at the West Project and five tracks at 

the East Project. Are they all active? 
 
A.9) Yes, all tracks are active.  

 
Q.10 What is the daily train movement with in a 24 hour period? For insurance 

purposes we need a breakdown of passenger and freight for both the East and 
West Projects. 

 
A.10) There are approximately 30 trains per day at each project location and all 

trains are freight. 
 
Q.11 Bid item 0060 Removal of Overhead Catenaries West Bridge. What is the extent 

of this work? 5. Are the catenaries in use or abandoned? 
 

A.11) There are two catenaries structures which need to be removed. The 
catenary system has been abandoned in place. The structures carry a 
communication cable which will need to remain in place. It is to be 
suspended from the bridge structure. The suspension details must be 
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developed with CSX approval. A $20,000 LS bid item has bee added to 
maintain the communication cable and re-mount it to the bridge structure. 

 
Q.12 Bid item 0070 CSX/ NPS permitting fees. What is the amount of the Permitting 

Fees? 
 

A.12) The NPS permits will be issued to DDOT thus there will be not fees to 
NPS, however the contractor will need to be involved in the permit 
preparation and will need to participate in all permit coordination to 
ensure that all permit requirements are honored and followed. 
CSX will directly invoice DDOT for all permits and all railroad work 
associated with these projects. However, the contractor will need to be 
directly involved in the preparation and coordination of all work and 
permitting required with CSX 

 
Q.13 Bid item 0080 PEPCO Relocate Overhead Power Lines and lighting. What is the 

amount to PEPCO’s cost? 
 

A.13) The amount of PEPCO costs will be bid at $30,000 and will be in a 
separate bid item. 

 
Q.14 Bid Item 1000 CSX Flagmen for Work over Railroad. In special provisions 

Specification, paragraph 30 entitled “RAILROAD ACCESS COORDINATION 
AND INSURANCE REQUIRMENTS” located on pages 25 thru 34. Paragraph 
B.9.B. states that “Agency shall reimburse CSXT directly for all costs of flagging 
that is required on account of construction within CSXT property shown in the 
plans or that is covered by an approved plans revision, supplemental agreement or 
change order”.  What is the hourly amount for the flagman? 

 
A.14) CSXT will directly invoice to DDOT all their costs directly attributable to 

this project.  Bid item 1000 CSX flagman is deleated. 
 
Q.15 Request clarification on the FRP panel, specifically the responsibility for 

ordering, purchase and storage. 
 
A.15) See question one from the pre-bid meeting. 

 
 
Q.16 This item is not clearly identified in the drawings or specifications. What type of 

junction box is this supposed to be (Aluminum, Polymer, Concrete and other)? Are they 
to be installed? (Bid Item 0630 / 618-992) - Electrical Work Special Item – Furnish  -
Electrical Junction Box - (6 Each) 
 
A.16) This bid item covers the cast aluminum junction boxes (of which there are 6 – 

all of which are to be installed in the FRP deck by Composite Advantage).  The 
contractor’s responsibility is to purchase the junction boxes and ensure they are 
shipped to Composite Advantage in Ohio. 
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Q.17 There is no bid item for the Aluminum Junction Boxes, and although the installation is 

implied on the detail, they are not shown on the layout plans. Where are these used?  
(Bid Item 618-992)   Cast Alum Junction Boxes - (Spec Sect 33.J, pg 61) (Dwg 54/LT-
11 Detail 

 
A.17)  See Q.17– the item for these junction boxes is 618992 – Electrical Work 

Special Item – Furnish Electrical Junction Box.  They are shown on the plans 
and they are discussed in the special provisions.  They are to be shipped to 
Composite Advantage in Ohio for installation by Composite Advantage in the 
FRP deck. 

 
Q.18 Fiberglass and Metal are different types of material. Are the junction boxes supposed to 

be metal, or are they supposed to be fiberglass?  (Bid Item 0670 / 618-992) - Electrical 
Work Special Item – Furnish & Install 12” x 12” x 18” Nema 4 Metal Fiberglass 
Junction Box - (4 each) - (Spec Sect 33.K, pg 61) (Dwg 54/LT-11) 

 
A.18) These are supposed to be Metal.  The item name on the quantity sheet is 

correct.  The note on Drawing 54 is wrong.  The note on Drawing 54 should be 
considered changed from Fiberglass to Metal. 

 
Q.19 The specifications for this bid item ask for modifications to the existing 

Streetlight Controller, but there are no details, descriptions, or diagrams to 
identify precisely what is to be added and how it ties in. Could the project 
designers provide a detail of the existing electrical cabinet that shows what exists, 
and what is to be added, and how these additions are connected to the existing 
layout? (Bid Item 0620 / 618-991) - Electrical Work Special Item – Modify 
Existing Streetlight Controller To Add Additional Ckt Controller.   Spec Sect 
33.B (pg 55) Spec for Ltg Cont Equip (and) Sect 33.E (Pg 60) Modify Existing 
Streetlight Controller to Add Additional Ckt Controller (Dwg 44/LT-02 & 49/LT-
06)  

 
A.19) Please see the attached controller digram, which shows the existing 

controller.  Two parallel circuits will be added to control the lighting on 
the bridge. The bridge lights will be equally divided between the two 
circuits. 

 
Q.20 This project was not advertised until the end of August, and the pre-bid meeting 

was scheduled for August 28th. The scheduled bid due date of September 11th 
leaves insufficient time to prepare pre-bid questions and get responses and 
evaluate those responses. In consideration of the DC DOT Manual of Standard 
Specifications for Highways and Structures (2005), Section 102.01, Article 7 we 
would appreciate a bid date delay for this purpose. Can such a delay be provided? 
 
A.20) We do not intend to extend the bid opening date. 
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Q.21 Are the pole lights and wall packs provided by DDOT or an agency of the District 
of Columbia? 

 
A.21) No, they are the responsibility of the Construction Contractor 

 
Q.22 If Light poles are not provided by the City it is the responsibility of the contractor; 

who is the manufacture of the pole light fixtures to include base, pole, lamp and 
bolts? 
 
A.22) Any manufacture which meets the specifications in Section 33 page 55 

will be acceptable.  Valmont Industries / City Quartz Aluminum is one 
potential source. 

 
Q.23 The pole lights on the west bridge call for an aluminum base are they different 

than the pole lights on the Pedestrian/bike trail? 
 
A.23) They are similar poles made by the same manufacture however they are to 

be made of aluminum for weight reduction. 
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GENERAL DECISION: DC20080001 08/15/2008 DC1 

Date: August 15, 2008
General Decision Number: DC20080001 08/15/2008

Superseded General Decision Number: DC20070001

State: District of Columbia

Construction Types: Heavy (Heavy and Sewer and Water Line) 
and Highway

County: District of Columbia Statewide.

HEAVY CONSTRUCTION PROJECTS (Including Sewer and Water Lines);
HIGHWAY CONSTRUCTION PROJECTS

Modification Number     Publication Date
           0              02/08/2008
           1              04/18/2008
           2              05/02/2008
           3              05/09/2008
           4              05/30/2008
           5              06/06/2008
           6              07/04/2008
           7              07/18/2008
           8              07/25/2008
           9              08/15/2008

 ASBE0024-001 10/01/2007

                                   Rates          Fringes

Asbestos Worker/Heat and   
Frost Insulator  
     Includes the application 
     of all insulating 
     materials, protective 
     coverings, coatings and 
     finishes to all types of 
     mechanical systems..........$ 27.88            13.88
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----------------------------------------------------------------
 ASBE0024-002 10/01/2007

                                   Rates          Fringes

HAZARDOUS MATERIAL HANDLER  
     Includes preparation, 
     wetting, stripping, 
     removal, scrapping, 
     vacuuming, bagging and 
     disposing of all 
     insulation materials, 
     whether they contain 
     asbestos or not, from 
     mechanical systems..........$ 17.95             6.50
----------------------------------------------------------------
 ASBE0024-005 10/01/2007

                                   Rates          Fringes

Fire Stop Technician.............$ 22.95             6.39

  Includes the application of materials or devices within or
  around penetrations and openings in all rated wall or floor
  assemblies, in order to prevent the pasage of fire, smoke
  of other gases. The application includes all components
  involved in creating the rated barrier at perimeter slab
  edges and exterior cavities, the head of gypsum board or
  concrete walls, joints between rated wall or floor
  components, sealing of penetrating items and blank openings.
----------------------------------------------------------------
 BOIL0193-001 10/01/2007

                                   Rates          Fringes

Boilermakers:....................$ 32.06            16.46
----------------------------------------------------------------
 BRDC0001-001 05/04/2008

                                   Rates          Fringes

 Bricklayer......................$ 26.20             6.77
----------------------------------------------------------------
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 CARP0132-001 05/01/2008

                                   Rates          Fringes

Carpenter/Lather.................$ 25.37             6.55
Piledriver.......................$ 23.87             7.10
----------------------------------------------------------------
 CARP0132-003 05/01/2004

                                   Rates          Fringes

Diver Tender.....................$ 20.85             5.50
Diver............................$ 29.63             5.50
----------------------------------------------------------------
 CARP1831-001 04/01/2003

                                   Rates          Fringes

Carpenters:  
     Millwrights.................$ 24.34             4.05
----------------------------------------------------------------
 ELEC0026-001 06/02/2008

                                   Rates          Fringes

Electricians.....................$ 35.55          11.42+a

  a. PAID HOLIDAYS: New Year's Day, Martin Luther King Jr.'s
  Birthday, Inauguration Day, Memorial Day, Fourth of July,
  Labor Day, Veterans Day, Thanksgiving Day, the day after
  Thanksgiving and Christmas Day or days designated as legal
  holidays by the Federal Government.
----------------------------------------------------------------
 ELEC0026-008 07/01/2003

                                   Rates          Fringes

Motor Repairmen  
     Removal and reinstallation 
     of electrical motors........$ 23.69        7.73+3%+a

a. PAID HOLIDAYS:
  New Year's Day, Martin Luther King Jr.'s Birthday,
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  Inauguration Day, Memorial Day, Fourth of July,Labor Day,
  Veterans Day,Thanksgiving Day, the day after Thanksgiving
  and Christmas Day or days designated as legal holidays by
  the Federal Government.
----------------------------------------------------------------
 ELEC0070-001 09/02/2007

                                   Rates          Fringes

Line Construction:        
     Cable Splicers..............$ 30.29      19.75%+4.81
     Equipment Mechanic..........$ 21.82      19.75%+4.81
     Equipment Operators.........$ 25.78      19.75%+4.81
     Groundman/Truck Driver......$ 15.34      19.75%+4.81
     Line Truck with Auger.......$ 20.09      19.75%+4.81
     Linemen.....................$ 28.86      19.75%+4.81
----------------------------------------------------------------
 ENGI0077-001 05/01/2008

                                   Rates          Fringes

Power equipment operators:   
(HEAVY AND HIGHWAY   
CONSTRUCTION)  
     GROUP 1.....................$ 29.74           7.17+a
     GROUP 2.....................$ 28.74           7.17+a
     GROUP 3.....................$ 28.28           7.17+a
     GROUP 4.....................$ 27.57           7.17+a
     GROUP 5.....................$ 25.54           7.17+a
     GROUP 6.....................$ 21.00           7.17+a
     GROUP 7.....................$ 30.11           7.17+a

POWER EQUIPMENT OPERATORS CLASSIFICATIONS 

  GROUP 1: Tower Cranes and Cranes 100 ton and over.

  GROUP 2: 35 ton cranes & above, tower & climbing cranes,
  derricks, concrete boom pump, drill rigs (equivalent to L &
  Double L), mole.

  GROUP 3: Backhoes, cableways, cranes, cherry pickers,
  elevating graders, hoists, paving mixers, power
  shovels,tunnel shovels. batch plants, shields, tunnel
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  mining machines, gradalls, front end loaders, 3 1/2 cu.
  yds. and above, power driven wheel scoops and scrapers (50
  cu. yds. struck capacity or above), rail tamper, draglines,
  boomcat, mucking machines, graders in tunnels, pile driving
  engines.

  GROUP 4: Front end loaders below 3 1/2 cu. yds, boom trucks,
  hydraulic backhoes 1/2 yds. capacity or below rubber or
  track mounted, tug boats, power driven wheel scoops &
  scrapers, blade graders, motor graders, bulldozers,
  trenching machines, concrete mixer, speed swing pettibone,
  ballast regulator, concrete pump, mechanic, welder,
  mechanic welder, shotcrete machines, Hoeram, locomotive
  (standard, narrow gauge), tuggers.

  GROUP 5: High lifts above 10 feet, boilers (skelton), asphalt
  spreaders, bullfloat finishing machines, concrete finishing
  machines, concrete spreaders, fine graders, air
  compressors, welding machines, pumps, generators, well
  points, deep wells, hydraulic pumps, elevators, freeze
  uniits, tunnel motorman or dinky operator, roller,
  conveyors, well drilling machines, grout pump, fireman.

  GROUP 6: Fork lifts, ditch witch, bobcat 1/3 cu. yd. and
  below, space heaters, sweepers, assistant engineers, oilers.

GROUP 7: Master mechanic.

  a. PAID HOLIDAYS: New Years Day, Inaugural Day, Decoration
  Day, Independence Day, Labor Day, Martin Luther King's
  Birthday, Veterans' Day, Thanksgiving Day, Friday after
  Thanksgiving and Christmas Day.
----------------------------------------------------------------
 ENGI0077-002 06/01/2008

                                   Rates          Fringes

Power equipment operators:   
(PAVING AND INCIDENTAL   
GRADING)  
     GROUP 1.....................$ 23.75             5.75
     GROUP 2.....................$ 20.80             5.75
     GROUP 3.....................$ 17.84             5.75
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     GROUP 4.....................$ 16.35             5.75
     GROUP 5.....................$ 24.26             5.55

POWER EQUIPMENT OPERATORS CLASSIFICATIONS  

GROUP 1: Gradall operator, Crane.
  GROUP 2: Boom Truck, Milling Machine, Excavator, Rubber Tire
  Backhoe, Asphalt Paver, Asphalt Plant Engineer, Motor
  Grader, Track Loader, Rubber Tire Loader, Track Dozer,
  Concrete Paver.
GROUP 3: Broom Truck, Asphalt Roller. 
GROUP 4: Air Compressor, Grade Rollers. 
GROUP 5: Mechanic.
----------------------------------------------------------------
 ENGI0077-003 07/01/2008

                                   Rates          Fringes

Power equipment operators:   
(SEWER, GAS AND WATER LINE  
 CONSTRUCTION)  
     GROUP 1.....................$ 21.58           5.62+a
     GROUP 2.....................$ 21.18           5.62+a
     GROUP 3.....................$ 20.67           5.62+a
     GROUP 4.....................$ 20.35           5.62+a
     GROUP 5.....................$ 19.53           5.62+a

POWER EQUIPMENT OPERATORS CLASSIFICATIONS  

GROUP  1:  Excavators, Cranes, Gradalls.
   
  GROUP  2: Backhoes, Front-end Loaders, Fork alift/Lull,
  Bulldozers, Motor Graders. Qualified Mechanics, Hydraulic
  Tamper and Hoe Pack, Paving Mixers, Pile Driving Engines,
  Batch Plant, Concrete Pumps, Low-Boy Driver, Lube Truck.

  GROUP 3: Trenching Machine, Well Drilling Machines, Concrete
  Mixers, Motor Graders, Truck Driver.

  GROUP 4. Roller, Air Compressors, Pumps, Welding Machines,
  Well Points, Firemen.

GROUP  5: Oiler   
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  a.PAID HOLIDAYS: New Year's Day, Inaugural Day, Washington's
  Birthday, Decoration Day, Independence Day, Labor Day,
  Veterans Day, Thanksgiving Day, Christmas Day and Martin
  Luther King's Birthday.
----------------------------------------------------------------
 IRON0005-001 06/01/2008

                                   Rates          Fringes

Ironworkers:  
     Structural, Ornamental and 
     Chain Link Fence............$ 27.83           12.595
----------------------------------------------------------------
 IRON0201-001 05/01/2008

                                   Rates          Fringes

Ironworkers:  
     Reinforcing.................$ 26.15            12.08
----------------------------------------------------------------
 LABO0657-003 06/01/2008

                                   Rates          Fringes

Laborers: (HEAVY AND HIGHWAY   
AND SEWER & WATER LINES   
CONSTRUCTION)  
     GROUP 1.....................$ 20.42             4.68
     GROUP 2.....................$ 20.72             4.68
     GROUP 3.....................$ 20.88             4.68
     GROUP 4.....................$ 21.04             4.68
     GROUP 5.....................$ 21.47             4.68
     GROUP 6.....................$ 22.01             4.68
     GROUP 7.....................$ 22.53             4.68
     GROUP 8.....................$ 23.23             4.68
  LABORERS  CLASSIFICATIONS:
  
  GROUP 1: Carloaders, choker setter, concrete crewman, crushed 
  feeder, demolition laborers, including salvaging all material, 
  loading, cleaning up, wrecking, dumpmen, flagmen, fence 
  erector and installer (other than chain link), including 
  installation and erection of fence, guard rails, medial rails, 
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  reference posts, guide posts and right-of-way markers, form 
  strippers, general laborers, railroad track laborers, riprap 
  man, scale man, stake jumper, structure mover, includes 
  foundation, separation, preparation, cribbing, shoring, 
  jacking and unloading of structures, water nozzleman, timber 
  bucker and faller, truck loader, water boys, tool room men.
  
  GROUP 2: Combined air and water nozzleman, cement handler, 
  dope pot fireman (nonmechanical), form cleaning machine, 
  mechanical railroad equipment (includes spiker, puller, tile 
  cleaner, tamper, pipe wrapper, power driven wheelbarrows, 
  operators of hand derricks, towmasters, scootcretes, 
  buggymobiles and similar equipment), tamper or rammer 
  operator, trestle scaffold builders over one tier high, power 
  tool operator (gas, electric or pneumatic), sandblast or 
  gunnite tailhose man, scaffold erector, (steel or wood), 
  vibrator operator (up to 4 feet), asphalt cutter, mortar men, 
  shorer and lagger, creosote material handler, corrosive enamel 
  or equl, paver breaker and jackhammer operators.
  
  GROUP 3:  Multi-section pipe layer, non-metallic clay and 
  concrete pipe layer (including caulker, collarman, jointer, 
  rigger and jacker, thermal welder and corrugated metal culvert 
  pipe layer.
  
  GROUP 4:  Asphalt block pneumatic cutter, asphalt roller, 
  walker, chainsaw operator with attachment, concrete saw 
  (walking), high scalers, jackhammer operator (using over 6 
  feet of steel), vibrator operator (4 feet and over), well 
  point installer, air trac operator. 
  
  GROUP 5: Asphalt screeder, big drills, cut of the hole drills  
  (1 1/2 "  piston or larger), down the hole drills (3 1/2" 
  piston or larger) gunnite or sandblaster nozzleman, asphalt 
  raker, asphalt tamper, form setter, demolition torch operator, 
  shotcrete nozzlemen and potman.
  
  GROUP 6: Powderman, master form setters.
  
  GROUP 7: Brick paver (asphalt block paver, asphalt block 
  sawman, asphalt block grinder, hastings block or similar type)
  
  GROUP 8: Licensed powdermen.
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----------------------------------------------------------------
 LABO0657-004 06/01/2008

                                   Rates          Fringes

Laborers: (HAZARDOUS WASTE   
REMOVAL, EXCEPT ON MECHANICAL   
SYSTEMS:  
Preparation for, removing and   
encapsulation of hazardous   
materials from non-mechanical   
systems)  
     Skilled Asbestos Abatement 
     Laborers....................$ 16.93             4.68
     Skilled Toxic and 
     Hazardous Waste Removal 
     Laborers....................$ 19.80             4.68
----------------------------------------------------------------
 LABO0657-005 06/01/2008

                                   Rates          Fringes

Laborers: (TUNNEL, RAISE &   
SHAFT (FREE AIR)  
FOR HEAVY AND SEWER & WATER   
LINES CONSTRUCTION)  
     GROUP 1.....................$ 21.11             4.68
     GROUP 2.....................$ 21.74             4.68
     GROUP 3.....................$ 23.34             4.68
     GROUP 4.....................$ 24.02             4.68
  LABORERS CLASSIFICATIONS:
  
  GROUP 1: Brakeman, Bull Gang, Dumper, Trackmen, Concrete Man.
  
  GROUP 2: Chuck Tender, Powdermen in Prime House, Form Setters 
  and Movers, Nippers, Cableman, Houseman, Groutman, Bell or 
  Signalman, Top or Bottom Vibrator Operator.
  
  GROUP 3: Miners, Re-Bar Underground, Concrete or Gunnite 
  Nozzlemen, Powdermen, Timbermen and Re-Timbermen, Wood Steel 
  Including Liner plate or Other Support, Material Motorman, 
  Caulkers, Diamond Drill Operators, Riggers, Cement Finishers-
  Underground, Welders and Burners, Shield Driver, Air Trac 
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  Operator, Shotcrete Nozzlemen and Potman.
  
  GROUP 4: Mucking Machine Operator (Air).
----------------------------------------------------------------
 LABO0657-006 06/01/2008

                                   Rates          Fringes

Laborers: (TUNNEL, RAISE AND   
SHAFT (COMPRESSED AIR) FOR   
HEAVY CONSTRUCTION ONLY  
  
Gauge Pressure Work Period   
  (Pounds)        (Hours)  
     1-14            7...........$ 26.39             4.68
     14-18          6............$ 31.05             4.68

  FOOTNOTE: On any requirement for air pressure in excess of 18
  PSI, work periods and rates should be negotiated at a
  pre-bid conference.
----------------------------------------------------------------
 LABO0657-007 06/01/2007

                                   Rates          Fringes

Laborers: (PAVING AND   
INCIDENTAL GRADING)  
     Asphalt Raker & Concrete 
     Saw Operator................$ 17.14             4.30
     Asphalt Shoveler............$ 16.59             4.30
     Asphalt Tammer & Concrete 
     Shoveler....................$ 16.84             4.30
     Jack Hammer.................$ 17.03             4.30
     Laborer.....................$ 16.48             4.30
     Sand Setter & Form Setter...$ 17.76             4.30
----------------------------------------------------------------
 LABO0657-008 06/01/2008

                                   Rates          Fringes

LABORERS (BRICK MASONRY WORK)  
     Mason Tenders...............$ 14.65             4.68
     Scaffold Builders, 
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     Mortarmen and Small 
     Equipment Operators.........$ 15.45             4.68
----------------------------------------------------------------
 MARB0002-003 05/01/2008

                                   Rates          Fringes

Marble & Stone Mason  
     Includes Pointing, 
     Caulking and Cleaning of 
     All Types of Masonry, 
     Brick, Stone and Cement 
     Structures..................$ 32.00            12.07
----------------------------------------------------------------
 MARB0003-001 05/01/2008

                                   Rates          Fringes

Mosaic & Terrazzo Worker,   
Tile Layer  
     Marble Mason and Tile Layer.$ 25.01             8.82
     Terrazzo Worker.............$ 25.76             8.82
----------------------------------------------------------------
 MARB0003-004 05/01/2008

                                   Rates          Fringes

Marble, Tile & Terrazzo   
Finisher.........................$ 20.15             7.97
----------------------------------------------------------------
 PAIN0051-001 06/01/2008

                                   Rates          Fringes

Painters:  
     All Industrial Work.........$ 25.73             7.56
     Bridges, Heavy Highway, 
     Lead Abatement and 
     Flame/Thermal Spray.........$ 29.12             7.56
     Commercial and Mold 
     Remediation, Painters, 
     Wallcovers and Drywall 
     Finishers...................$ 24.31             7.56
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     Metal Polishing and 
     Refinishing.................$ 25.31             7.56
----------------------------------------------------------------
 PLAS0891-001 05/01/2007

                                   Rates          Fringes

Cement Masons:  
     HEAVY CONSTRUCTION ONLY.....$ 26.15             6.01
----------------------------------------------------------------
 PLAS0891-002 06/01/2007

                                   Rates          Fringes

Cement Masons: (PAVING &   
INCIDENTAL GRADING)  
     Cement Masons...............$ 17.35             4.35
     Concrete Saw Operators......$ 17.35             4.35
     Form Setters................$ 17.35             4.35
----------------------------------------------------------------
* PLUM0005-001 08/01/2008

                                   Rates          Fringes

Plumbers.........................$ 36.24          13.37+a

  a.  PAID HOLIDAYS:  Labor Day, Veterans' Day, Thanksgiving
  Day and the day after Thanksgiving, Christmas Day,  New
  Year's Day, Martin Luther King's Birthday, Memorial Day and
  the Fourth of July.
----------------------------------------------------------------
 PLUM0602-005 11/01/2007

                                   Rates          Fringes

Steamfitter, Refrigeration &   
Air Conditioning Mechanic........$ 33.27          13.57+a

  a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
  Birthday, Memorial Day, Independence Day, Labor Day,
  Veterans Day, Thanksgiving Day and the day after
  Thanksgiving and Christmas Day.
----------------------------------------------------------------
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 SHEE0100-001 07/01/2008

                                   Rates          Fringes

Sheet Metal Worker...............$ 33.04            12.12
----------------------------------------------------------------
 TEAM0639-001 03/07/2004

                                   Rates          Fringes

Truck drivers: (HEAVY &   
HIGHWAY CONSTRUCTION)  
     Tandem & Triaxle (3 or 
     more axles, including 
     steering axle)..............$ 16.00           5.82+a
     Tractor-trailer, Low Boy....$ 20.00           5.82+a

  a. VACATION: Employees will receive one (1) week's paid
  vacation after one (1) year of service.
----------------------------------------------------------------
 TEAM0639-002 06/01/2005

                                   Rates          Fringes

Truck drivers: (HEAVY &   
HIGHWAY CONSTRUCTION)  
     Concrete Mixer Drivers......$ 17.40         5.82+a+b

  a. PAID HOLIDAYS: New Year's Day, Martin Luther King, Jr.
  Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day,
  Christmas Day, or any day celebrated publicly in the
  District of Columbia as one of the above holidays.

  b. PAID VACATIONS: Employees with one (1) year of service
  shall be entitled to a vacation of one (1) week; five (3)
  years of service are entitled to two (2) weeks; fifteen(10)
  years of service are entitled to three 3 weeks; twenty (20)
  years of service are entitled to four (4) weeks.
----------------------------------------------------------------
 TEAM0639-005 09/01/2006

                                   Rates          Fringes
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Truck drivers: (PAVING &   
INCIDENTAL GRADING)  
     All paving projects where 
     the grading is incidental 
     to the paving...............$ 14.05             3.69
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.
================================================================

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates.  Other designations
indicate unions whose rates have been determined to be
prevailing.

----------------------------------------------------------------

            WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
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and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

        Branch of Construction Wage Determinations
        Wage and Hour Division
        U.S. Department of Labor
        200 Constitution Avenue, N.W.
        Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

        Wage and Hour Administrator
        U.S. Department of Labor
        200 Constitution Avenue, N.W.
        Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

        Administrative Review Board
        U.S. Department of Labor
        200 Constitution Avenue, N.W.
        Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

   END OF GENERAL DECISION
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                     District Department of Transportation     PAGE:           1R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 9/4/08 
 CONTRACT ID: KA2008B0130       PROJECT(S): STP-CM -8888(306) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001   
 
 ------------------------------------------------------------------------------- 
      |000003 Employee Training |               |                | 
  0010|                         |       1000.000|                | 
      |                         |HR             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |000110 Materials Special |               |                | 
  0020|Item - SF -              |       7200.000|                | 
      |SUBSTRUCTURE             |SF             |                | 
      |ANTI-GRAFFITI COATING    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |000110 Materials Special |               |                | 
  0030|Item - SF -              |       1028.000|                | 
      |SUBSTRUCTURE CONCRETE    |SF             |                | 
      |ROTECTION                |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |000506 Unassigned        |               |                | 
  0040|Special Item -EACH -     |          2.000|                | 
      |THERMOPLASTIC TRAIL      |EACH           |                | 
      |CROSSWALK                |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |000506 Unassigned        |               |                | 
  0050|Special Item -EACH -     |          5.000|                | 
      |TREE TRIMMING AND        |EACH           |                | 
      |PRUNING                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |000511 Unassigned        |               |                | 
  0060|Special Item -LS -  CSX  |LUMP           |LUMP            | 
      |REMOVAL OF OVERHEAD      |               |                | 
      |CATENARIES WEST BRIDGE   |               |                |          . 
 ------------------------------------------------------------------------------- 
      |000511 Unassigned        |               |                | 
  0070|Special Item -LS -       |LUMP           |LUMP            | 
      |CSX/NPS PERMITTING FEES  |               |                |          . 
 ------------------------------------------------------------------------------- 
      |000511 Unassigned        |               |                | 
  0080|Special Item -LS -       |LUMP           |LUMP            | 
      |PEPCO RELOCATE OVERHEAD  |               |                | 
      |POWER LINES AND LIGHTING |               |                |          . 
 ------------------------------------------------------------------------------- 



 
                     District Department of Transportation     PAGE:           2R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 9/4/08 

 
 
 CONTRACT ID: KA2008B0130       PROJECT(S): STP-CM -8888(306) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |000511 Unassigned        |               |                | 
  0090|Special Item -LS -       |LUMP           |LUMP            | 
      |PRELOAD VERTICAL DRAIN   |               |                | 
      |SYSTEM WITH MONIT ORING  |               |                | 
      |EQUIPMENT                |               |                |          . 
 ------------------------------------------------------------------------------- 
      |000515 Unassigned        |               |                | 
  0100|Special Item -SY -       |        360.000|                | 
      |GEOTEXTILE FABRIC        |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |108002 Progress          |               |                | 
  0110|Photographs              |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |108004 As-Built Drawings |               |                | 
  0120|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |200009 Earthwork and     |               |                | 
  0130|Excavation Special Item  |       1005.000|                | 
      |- SF -  TEMPORARY        |SF             |                | 
      |SHEETING                 |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |201002 Clear and Grub    |               |                | 
  0140|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |202002 Common Excavation |               |                | 
  0150|                         |         60.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |202004 Hard Surface      |               |                | 
  0160|Pavement Excavation      |       2312.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204004 Borrow Embankment |               |                | 
  0170|Fill                     |        940.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204991 Embankment Fill   |               |                | 
  0180|Special Item - CY -  PRE |      11100.000|                | 
      |LOAD MATERIAL            |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     District Department of Transportation     PAGE:           3R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 9/4/08 

 
 
 CONTRACT ID: KA2008B0130       PROJECT(S): STP-CM -8888(306) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |204991 Embankment Fill   |               |                | 
  0190|Special Item - CY -      |       7125.000|                | 
      |SAND BLANKET             |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |205002 Structure         |               |                | 
  0200|Excavation               |       1017.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |206002 Structure         |               |                | 
  0210|Backfill                 |        614.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |209002 Aggregate Base    |               |                | 
  0220|Course                   |        855.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |310016 Type S Basin      |               |                | 
  0230|                         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |314002 PCC Pipe, Class   |               |                | 
  0240|III, Gasket, 12 Inch     |         46.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |314002 PCC Pipe, Class   |               |                | 
  0250|III, Gasket, 12 Inch     |          8.000|                | 
      |12" CMP PIPE             |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |314004 PCC Pipe, Class   |               |                | 
  0260|III, Gasket, 15 Inch     |         62.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |314010 PCC Pipe, Class   |               |                | 
  0270|III, Gasket, 24 Inch     |         14.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |402002 Superpave Base    |               |                | 
  0280|Course, 19 mm            |       1168.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |402010 Superpave Surface |               |                | 
  0290|Course, 9.5 mm           |       1168.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 9/4/08 

 
 
 CONTRACT ID: KA2008B0130       PROJECT(S): STP-CM -8888(306) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |403002 Tack Coat         |               |                | 
  0300|                         |      10512.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |607991 Misc. Fencing     |               |                | 
  0310|Special Item - LF -      |        165.000|                | 
      |SPLIT RAIL FENCE         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608030 Block Sidewalk on |               |                | 
  0320|Sand-Cement Bed          |        160.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608038 Block Sidewalk    |               |                | 
  0330|Repair on Sand-Cement    |        248.000|                | 
      |Base                     |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |610008 Hydroseed with 4  |               |                | 
  0340|Inch Topsoil             |       5015.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611006 Remove Tree and   |               |                | 
  0350|Stump 12 to 18 Inch Dia. |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611086 Bollard  TYPE 1   |               |                | 
  0360|                         |         12.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |612002 Mobilization      |               |                | 
  0370|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |614006 PCC Half-Section  |               |                | 
  0380|Curb Barrier             |         97.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614012 Portable Precast  |               |                | 
  0390|PCC Barrier              |        200.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616008 Temporary         |               |                | 
  0400|Construction Sign        |         16.000|                | 
      |Supports                 |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACT ID: KA2008B0130       PROJECT(S): STP-CM -8888(306) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |616012 Construction      |               |                | 
  0410|Warning and Detour Signs |        185.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616024 Type III PVC      |               |                | 
  0420|Barricade                |         10.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616028 Traffic Drums     |               |                | 
  0430|                         |         75.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616040 Thermoplastic     |               |                | 
  0440|Pavement Marking, 4 Inch |       3626.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616050 Thermoplastic     |               |                | 
  0450|Pavement Marking, 12     |         18.000|                | 
      |Inch                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616054 Thermoplastic     |               |                | 
  0460|Pavement Arrow           |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616060 Painted Lane      |               |                | 
  0470|Marking, 4 Inch          |       1406.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618016 Furnish and       |               |                | 
  0480|Install 36" x 36" x 36"  |          1.000|                | 
      |Manhole                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618072 Furnish and       |               |                | 
  0490|Install 1-2" Schedule 40 |         20.000|                | 
      |Rigid PVC Conduit        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618160 Furnish and       |               |                | 
  0500|Install 2-4" Schedule 40 |        850.000|                | 
      |Rigid PVC Conduit (duct  |LF             |                | 
      |bank)                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618190 Furnish and       |               |                | 
  0510|Install #10 Stranded     |        280.000|                | 
      |Wire                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACT ID: KA2008B0130       PROJECT(S): STP-CM -8888(306) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |618202 Furnish and       |               |                | 
  0520|Install #6 Stranded Wire |        600.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618250 Furnish and       |               |                | 
  0530|Install #0000 Stranded   |       5115.000|                | 
      |Wire                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618292 Furnish and       |               |                | 
  0540|Install #8 Stranded      |        340.000|                | 
      |Ground Wire              |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618310 Furnish and       |               |                | 
  0550|Install #2 Stranded      |       1705.000|                | 
      |Ground Wire              |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618394 Furnish and       |               |                | 
  0560|Install 15" B.C. Street  |          4.000|                | 
      |Light Foundation         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618400 Remove Street     |               |                | 
  0570|Light Pole Foundation    |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618796 Furnish and       |               |                | 
  0580|Install 150 Watt HPS     |         14.000|                | 
      |Conversion Kit           |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618860 Furnish and       |               |                | 
  0590|Install 118 Plastic      |         14.000|                | 
      |Globe                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618928 Furnish and       |               |                | 
  0600|Install Electrical       |          6.000|                | 
      |Junction Box             |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618991 ELECTRICAL WORK   |               |                | 
  0610|SPECIAL ITEM -LS-        |LUMP           |LUMP            | 
      |MODIVY EXISTING          |               |                | 
      |STREETLIGHT CONTROLLER T |               |                | 
      |O ADD ADDITIONAL CIRCUIT |               |                | 
      |CONTROLLER               |               |                |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACT ID: KA2008B0130       PROJECT(S): STP-CM -8888(306) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |618991 ELECTRICAL WORK   |               |                | 
  0620|SPECIAL ITEM -LS-        |LUMP           |LUMP            |       30000.00 
      |PAYMENT TO PEPCO FOR     |               |                | 
      |MOVING LINES             |               |                | 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  0630|SPECIAL ITEM -EACH-      |          4.000|                | 
      |FRUNISH AND INSTALL 70   |EACH           |                | 
      |WATT HPS WALL PAC K      |               |                | 
      |LUMINAIRRE               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  0640|SPECIAL ITEM -EACH-      |         11.000|                | 
      |FRUNISH AND INSTALL CAST |EACH           |                | 
      |POLYMER CONCRET E        |               |                | 
      |ELECTIRCAL JUNCTIN BOX   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  0650|SPECIAL ITEM -EACH-      |         14.000|                | 
      |FRUNISH AND INSTALL      |EACH           |                | 
      |SPECIAL ALUMININUM # 16  |               |                | 
      |BRIDGE POLEW/#16         |               |                | 
      |ALUMINUM CASING          |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  0660|SPECIAL ITEM -EACH-      |          4.000|                | 
      |FURNISH AND INSTALL      |EACH           |                | 
      |12"X12"X8" MEMA 4 FI     |               |                | 
      |BERGLASS JUNCTION BOX    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  0670|SPECIAL ITEM -EACH-      |          4.000|                | 
      |RELOCATE EXISTING        |EACH           |                | 
      |PENDANT POST STREETLIG   |               |                | 
      |HT POLE WITH 8 FT ARM    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618993 ELECTRICAL WORK   |               |                | 
  0680|SPECIAL ITEM -LF-        |         15.000|                | 
      |FRUNISH AND INSTALL      |LF             |                | 
      |1-1/2" DIA SCHEDULE 80   |               |                | 
      |RIGID PVC CONDUIT        |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACT ID: KA2008B0130       PROJECT(S): STP-CM -8888(306) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |618993 ELECTRICAL WORK   |               |                | 
  0690|SPECIAL ITEM -LF-        |         51.000|                | 
      |FURNISH AND INSTALL      |LF             |                | 
      |1-1/2" SCHEDUEL 40 R     |               |                | 
      |IGID PVC CONDUIT         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618993 ELECTRICAL WORK   |               |                | 
  0700|SPECIAL ITEM -LF-        |        574.000|                | 
      |FURNISH AND INSTALL 2-3" |LF             |                | 
      |DIA. RIGID FIBE RGLASS   |               |                | 
      |CONDUITS                 |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618993 ELECTRICAL WORK   |               |                | 
  0710|SPECIAL ITEM -LF-        |        183.000|                | 
      |FURNISH AND INSTLL       |LF             |                | 
      |1-1/2" DIA, RIGID FIB    |               |                | 
      |ERGLASS CONDUIT          |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |620002 Timber Ground     |               |                | 
  0720|Mounted Sign Posts, 4x4  |        421.000|                | 
      |Inch                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |620012 Guide Sign Panels |               |                | 
  0730|                         |         18.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |620014 Traffic Sign      |               |                | 
  0740|Panels                   |        124.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |620040 Federal Aid       |               |                | 
  0750|Project Sign             |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |620994 Traffic Signing   |               |                | 
  0760|Special Item - LS -      |LUMP           |LUMP            | 
      |BRIDGE SIGN POST - EAST  |               |                | 
      |BRIDGE                   |               |                |          . 
 ------------------------------------------------------------------------------- 
      |620994 Traffic Signing   |               |                | 
  0770|Special Item - LS -      |LUMP           |LUMP            | 
      |BRIDGE SIGN POST - WEST  |               |                | 
      |BRIDGE                   |               |                |          . 
 ------------------------------------------------------------------------------- 



 
                     District Department of Transportation     PAGE:           9R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 9/4/08 

 
 
 CONTRACT ID: KA2008B0130       PROJECT(S): STP-CM -8888(306) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |624002 Engineer's Field  |               |                | 
  0780|Facilities               |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |625002 Field Layout      |               |                | 
  0790|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |628002 Erosion and       |               |                | 
  0800|Sediment Control         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |700009 Structures        |               |                | 
  0810|Construction Special     |      18250.000|                | 
      |Item - SF -  FRP DECK    |SF             |                | 
      |PANNELS - EAST BRIDGE    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |700009 Structures        |               |                | 
  0820|Construction Special     |       9100.000|                | 
      |Item - SF -  FRP DECK    |SF             |                | 
      |PANNELS - WEST BRIDGE    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |700009 Structures        |               |                | 
  0830|Construction Special     |      20669.000|                | 
      |Item - SF -  MSE WALL    |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |701060 Cassion (No Bell) |               |                | 
  0840|36 Inch                  |       3869.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |703002 PCC Footing       |               |                | 
  0850|                         |        491.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |703006 PCC               |               |                | 
  0860|Pier-Abutment-Wall       |        348.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |704002 Reinforcing Steel |               |                | 
  0870|                         |      98317.000|                | 
      |                         |LBS            |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACT ID: KA2008B0130       PROJECT(S): STP-CM -8888(306) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |706020 Bridge Bearings,  |               |                | 
  0880|(Each)                   |         38.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |706991 Structural Steel  |               |                | 
  0890|Special Item - LBS -     |     561450.000|                | 
      |AASHTO M270 GRADE 50W    |LBS            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |706993 Structural Steel  |               |                | 
  0900|Special Item - LS -      |LUMP           |LUMP            | 
      |PREFABRICATED BRIDGE     |               |                | 
      |SUPERSTRUCTURE - EA ST   |               |                | 
      |BRIDGE                   |               |                |          . 
 ------------------------------------------------------------------------------- 
      |706993 Structural Steel  |               |                | 
  0910|Special Item - LS -      |LUMP           |LUMP            | 
      |PREFABRICATED BRIDGE     |               |                | 
      |SUPERSTRUCTURE - WE ST   |               |                | 
      |BRIDGE                   |               |                |          . 
 ------------------------------------------------------------------------------- 
      |709002 Steel Railing     |               |                | 
  0920|STEEL RAILING            |       4812.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |710002 Bridge Deck Drain |               |                | 
  0930|System  EAST BRIDGE      |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |710002 Bridge Deck Drain |               |                | 
  0940|System  WEST BRIDGE      |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |717002 Armored Joint     |               |                | 
  0950|with Neoprene Strip Seal |        132.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |900005 Labor Special     |               |                | 
  0960|Item - HR -  REMOVE AND  |          1.000|                | 
      |REHANG COMMUNICATION     |HR             |                | 
      |LINE                     |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
      |                                         | 
      | TOTAL BID                               |                           . 
 ------------------------------------------------------------------------------- 
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