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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. Contract Number Page of Pages
1        of 35

3 See Block 16c Champlain Street NW at Marie H. Reed
2. Amendment/Modification Number 3. Effective Date 4. Requisition/Purchase Request No. 5. Solicitation Caption:  Reopening of 

District Department of Transportation
Construction Contract Branch Procurement Support Branch

6. Issued By: Code 7. Administered By (If other than line 6)

8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code) 9A. Amendment of Solicitation No.

2000 14th Street, NW, 6th Floor 2000 14th Street, NW, 3rd Floor, Bid Room
Washington, DC  20009 Washington, DC  20009

DCKA-2009-B-0087
9B. Dated (See Item 11)
4/30/2009
10A. Modification of Contract/Order No.

10B. Dated (See Item 13)
Code

following methods: (a) By completing Items 8 and 15, and returning copies of the amendment: (b) By acknowledging receipt of this
amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and 
amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS

Facility
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change
an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the 
solicitation and this amendment, and is received prior to the opening hour and date specified.

12. Accounting and Appropriation Data (If Required)

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended. is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the 

The changes set forth in Item 14 are made in the contract/order no. in item 10A.
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation
date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14

A. This change order is issued pursuant to: (Specify Authority) 

D. Other (Specify type of modification and authority)

C. This supplemental agreement is entered into pursuant to authority of:

The bid opening date of June 4, 2009 is not extended

1 copies to the issuing office.

14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)

E. IMPORTANT: Contractor is not, is required to sign this document and return

Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect
15A. Name and Title of Signer (Type or print) 16A. Name of Contracting Officer

This amendment is issued to:

1.Respond to questions from prospective bidders - (6 pages attached which includes proposed design for retaining wall)
2. Delete page 2 in its entirety and replace with page 2R attached herewith
3.  Delete pages 3 thru 17 in their entirety and replace with pages 3R thru 17R- ( Pay Item Pages 1R thru 15R)
4. Delete page 87 in its entirety and replace with page 87R attached herewith 
5  Attachment J.6   Delete General Decision Number DC20080001 Modification No. 15 dated 2/20/2009 and REPLACE with 
General Decision Number DC080001 Modification No. 17 dated 5/1/2009        

This amendment No. 3 consists of this page and 34 pages attached 

No additional questions will be accepted                                                                                                                                 

Jerry M. Carter
15B. Name of Contractor 15C. Date Signed 16B. District of Columbia 16C. Date Signed

(Signature of person authorized to sign) (Signature of Contracting Officer)

5/28/2009



 
SECTION B - CONSTRUCTION 

 
 
B.1 The District of Columbia Office of Contracting and Procurement (OCP), on behalf 

of the District Department of Transportation (DDOT), is seeking a Contractor to 
provide all labor, materials and equipment for the Reopening of Champlain 
Street, NW at Marie H. Reed Learning Center, in accordance with Section C, 
Scope/Specifications/Plans and the Project Plans. (Attachments J.10 thru J.13) 

 
B.2 The District contemplates the award of a single contract for performance and 

completion of the project described in this IFB and estimates that the total price 
of the work will be between $2,000,000.00 and $5,000,000.00. 

 
B.3 As provided in B.5, below payment under the Contract primarily will be on the 

basis of fixed unit prices, but payment for designated items of work will be at firm 
fixed prices – Contract Line Item Numbers (CLINs) 0020, 0040, 0050, 
0270,0610, 0630, 1200, 1280, 1290, 1300 and 1370 and payment for one item of 
work will be on a cost-reimbursement basis (CLIN No. 1230). 

 
B.4 The Contractor must bid fixed unit prices for each of the Contract Line Item 

Numbers (CLINs) described in the following Schedule of Items except for the 
following: CLIN No. 1230, the District has specified the amount to be used in the 
bid and the Contractor may not include any overhead amounts.    

 
 By award of a single Contract, the District will purchase the entire project.  

Therefore, each prospective Contractor must bid on all CLINs.  The District will 
pay the Contractor at the rate or amount specified in the CLINS for the materials 
or services delivered and accepted in accordance with the Contract.  If, to 
complete the work according to the Project/Contract Plans, the Contractor must 
utilize variations from the estimated quantities specified in the CLINs for items 
having unit prices, the District will pay Contractor for such additional reasonable 
quantities at the unit prices specified in the CLINs.   

 
 In its bid, the Contractor’s proposed fixed unit prices and firm fixed prices for 

each CLIN must be fully loaded, including all overhead elements and profit, if 
any.  The Contractor’s cost-reimbursement CLIN no.1230 may not include any 
amounts for overhead and/or profit for bidding or billing purposes.   
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SECTION J:  LIST OF ATTACHMENTS 
 

 
J.1 Subcontractor Approval Request Form (1 Page)  
 
J.2 Required Labor Contract Provisions (8 Pages)  
 
J.3 Equal Employment Opportunity/Affirmative Action Requirements (2 Pages)  
 
J.4 Monthly Employment Utilization Report (2 Pages)  
 
J.5 Equal Employment Opportunity – Employer Information Report (6 Pages)  
 
J.6 General Decision Number DC20080001, Modification No. 15 dated 2/20/2009 

(11 Pages)  
 
J.7 First Source Employment Agreement (8 Pages)  
 
J.8 Living Wage Act of 2006 Fact Sheet (2 Pages)  
 
J.9 Living Wage Act of 2006 (1 Page)  

J.10 DC  Project Sign (1 PAGE)  

J.11 Maintenance of Traffic Standard Details (10 Pages)  
 
J.12 Wheelchair Ramp Bicycle Ramp Details (3 Pages)  
 
J.13 D. C. Water and Sewer Authority Specification (79 Pages)  
 
J. 14     Contract Plans (under separate cover attached) 
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                     District Department of Transportation     PAGE:           1R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2009B0087       PROJECT(S): 2009B0087 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001   
 ------------------------------------------------------------------------------- 
      |000506 Unassigned        |               |                | 
  0010|Special Item -EACH -     |          1.000|                | 
      |617041 - RELOCATE EXIST  |EACH           |                | 
      |TRAFFIC SIGNAL C         |               |                | 
      |ONTROLLER TO TEMP        |               |                | 
      |PORTABLE CONCRETE BASE   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |000511 Unassigned        |               |                | 
  0020|Special Item -LS -       |LUMP           |LUMP            | 
      |611105 - TRASH CHUTE     |               |                |          . 
 ------------------------------------------------------------------------------- 
      |108002 Progress          |               |                | 
  0030|Photographs              |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |108004 As-Built Drawings |               |                | 
  0040|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |202002 Common Excavation |               |                | 
  0050|                         |        521.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |205002 Structure         |               |                | 
  0060|Excavation               |        149.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |205008 Demolition        |               |                | 
  0070|                         |         80.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |206002 Structure         |               |                | 
  0080|Backfill                 |        111.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |207002 Trench Excavation |               |                | 
  0090|and Backfill             |        200.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:           2R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2009B0087       PROJECT(S): 2009B0087 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |209002 Aggregate Base    |               |                | 
  0100|Course                   |        232.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |212002 Test Pit          |               |                | 
  0110|                         |          5.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |302002 Valve Casing      |               |                | 
  0120|                         |          5.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |303004 Remove Fire       |               |                | 
  0130|Hydrant  303001 -        |          5.000|                | 
      |ABANDON VALVE CASING     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305002 Ductile Iron Pipe,|               |                | 
  0140|4 - 8 Inch               |         40.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |306002 Gate Butterfly    |               |                | 
  0150|Valve, 3 - 12 Inch       |          5.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |307002 Set Fire Hydrant  |               |                | 
  0160|                         |          5.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |309002 Sewer Manhole on  |               |                | 
  0170|Sewer 48 Inch and Less   |         14.000|                | 
      |Dia.                     |VLF            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |309004 Sewer Manhole on  |               |                | 
  0180|Sewer Greater Than 48 In |         15.000|                | 
      |Dia.                     |VLF            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |309006 Reinforced PCC    |               |                | 
  0190|Base on Sewers Greater   |          2.000|                | 
      |48 In Dia.               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |310004 Standard Double   |               |                | 
  0200|Basin                    |         12.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:           3R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2009B0087       PROJECT(S): 2009B0087 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |310008 Basin Connect PCC |               |                | 
  0210|Pipe, Class III, 15 Inch |        298.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |310992 Catch Basins      |               |                | 
  0220|Special Item -EACH -     |          5.000|                | 
      |310005 - 2 THROAT WATER  |EACH           |                | 
      |QUALITY BASIN            |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |311022 Rebuild           |               |                | 
  0230|Sewer-Water Manhole      |          2.000|                | 
      |                         |VLF            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |313002 Abandon Basin     |               |                | 
  0240|Connecting Pipe          |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |313006 Abandon Basin     |               |                | 
  0250|                         |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |315002 Pipe Sewer TV     |               |                | 
  0260|Inspection - LS -        |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |402012 Sperrpave Surface |               |                | 
  0270|Course, 12.5 mm          |        450.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |403002 Tack Coat         |               |                | 
  0280|                         |       3848.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |407002 Temporary AC,     |               |                | 
  0290|Superpave Surface Course,|         10.000|                | 
      |12.5 mm                  |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |501008 Reinforced PCC    |               |                | 
  0300|Pavement, 10 Inch        |         70.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |501012 Portland Cement   |               |                | 
  0310|Concrete                 |         20.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:           4R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2009B0087       PROJECT(S): 2009B0087 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |501022 Additional        |               |                | 
  0320|Standard Portland Cement |         10.000|                | 
      |                         |BAGS           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |502004 PCC Base for      |               |                | 
  0330|Utility Cuts             |        153.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |502010 PCC Base, 10 Inch |               |                | 
  0340|                         |         48.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |505030 Anchor Bolts -    |               |                | 
  0350|Paving                   |         22.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |506002 Repair PCC        |               |                | 
  0360|Pavement                 |          2.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |506004 Repair PCC Base   |               |                | 
  0370|                         |          8.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |606002 Pavement          |               |                | 
  0380|Profiling (Milling)      |       3848.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608004 PCC Sidewalk, 4   |               |                | 
  0390|Inch                     |         17.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608008 Exposed Aggregate |               |                | 
  0400|Sidewalk, 4 Inch         |       2090.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608016 Repair-Replace    |               |                | 
  0410|PCC Sidewalk, 4 Inch     |          5.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:           5R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2009B0087       PROJECT(S): 2009B0087 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |608992 Sidwalks &        |               |                | 
  0420|Driveway Special Item -  |         64.000|                | 
      |SY -  608029 - BRICK     |SY             |                | 
      |PEDESTRIAN CROSSWALK     |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609068 Furnish and Set   |               |                | 
  0430|8"x12" Granite Straight  |       1582.000|                | 
      |Curb                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609070 Furnish and Set   |               |                | 
  0440|8"x12" Granite Circular  |         11.000|                | 
      |Curb, Radius Under 1 0   |LF             |                | 
      |Ft.                      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609072 Furnish and Set   |               |                | 
  0450|8"x12" Granite Circular  |        417.000|                | 
      |Curb, Radius 10-100 Ft.  |LF             |                | 
      |                         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609086 Reset Stone Curb  |               |                | 
  0460|                         |        100.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609202 PCC               |               |                | 
  0470|Wheelchair/Bicycle Ramp  |         17.000|                | 
      |- Existing Construction  |EACH           |                | 
      |                         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609500 Brick Gutter      |               |                | 
  0480|                         |       2010.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |610018 Sod with 3 Inch   |               |                | 
  0490|Topsoil                  |        140.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611086 Bollard           |               |                | 
  0500|                         |         32.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611100 Bicycle Lockers   |               |                | 
  0510|                         |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:           6R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2009B0087       PROJECT(S): 2009B0087 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |611104 Litter Baskets    |               |                | 
  0520|                         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611566 Juniperus         |               |                | 
  0530|conferta 'Blue Pacific'  |         10.000|                | 
      |(Blue Pacific Shore      |EACH           |                | 
      |Junipe r) 18 - 24 Inch   |               |                | 
      |Spread, B&B              |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611770 Platanus          |               |                | 
  0540|acerifolia (London       |          1.000|                | 
      |Planetree) 2 1/2 - 3     |EACH           |                | 
      |Inch Cal., B&B           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611818 Quercus bicolor   |               |                | 
  0550|(Swamp White Oak) 2 - 2  |          1.000|                | 
      |1/2 Inch Cal., B&B       |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611831 Quercus coccinea  |               |                | 
  0560|(Scarlet Oak) 2 - 2 1/2  |          1.000|                | 
      |Inch Cal., B&B           |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611946 Ulmus americana   |               |                | 
  0570|(American Elm) 2 - 2 1/2 |          5.000|                | 
      |Inch Cal., B&B           |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611999 Tree, Shrub, Vine,|               |                | 
  0580|& Ground Cover Special   |          1.000|                | 
      |Item - EACH -  611341 -  |EACH           |                | 
      |CARPRINUS BETULUS        |               |                | 
      |(EUROPEAN HOR NBEAM) 2   |               |                | 
      |1/2-3 INCH CAL., B&B     |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611999 Tree, Shrub, Vine,|               |                | 
  0590|& Ground Cover Special   |          8.000|                | 
      |Item - EACH -  611567 -  |EACH           |                | 
      |ITEA VIRGINICA "LITTLE   |               |                | 
      |HENRY" 1 8-24 INCH       |               |                | 
      |SPREAD, B&B              |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |612002 Mobilization      |               |                | 
  0600|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:           7R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2009B0087       PROJECT(S): 2009B0087 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |614012 Portable Precast  |               |                | 
  0610|PCC Barrier              |        200.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616004 Construction Lane |               |                | 
  0620|Closing                  |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |616006 Remove Lane       |               |                | 
  0630|Markings                 |        430.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616022 Construction Sign |               |                | 
  0640|Warning Flags            |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616040 Thermoplastic     |               |                | 
  0650|Pavement Marking, 4 Inch |        109.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616044 Thermoplastic     |               |                | 
  0660|Pavement Marking, 6 Inch |        758.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616050 Thermoplastic     |               |                | 
  0670|Pavement Marking, 12     |       2190.000|                | 
      |Inch                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616054 Thermoplastic     |               |                | 
  0680|Pavement Arrow           |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616060 Painted Lane      |               |                | 
  0690|Marking, 4 Inch          |        100.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616062 Painted Lane      |               |                | 
  0700|Marking, 6 Inch          |        100.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616100 Sand-Filled       |               |                | 
  0710|Impact Attenuator Module |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:           8R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2009B0087       PROJECT(S): 2009B0087 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |616992 Traffic Control   |               |                | 
  0720|Special Item - EACH -    |         20.000|                | 
      |616015 - TUBULAR MARKER  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616992 Traffic Control   |               |                | 
  0730|Special Item - EACH -    |         19.000|                | 
      |616057 - THERMOPLASTIC   |EACH           |                | 
      |BIKE SYMBOL              |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617024 Furnish And       |               |                | 
  0740|Install Galvanized Steel |         22.000|                | 
      |Transformer Base         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617030 Furnish And       |               |                | 
  0750|Install One 2 Inch And   |        347.000|                | 
      |Two 4 Inch Pvc Encased   |LF             |                | 
      |El ectrical Conduits     |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617032 Furnish And       |               |                | 
  0760|Install One 2 Inch And   |        206.000|                | 
      |One 4 Inch Pvc Encased   |LF             |                | 
      |El ectrical Conduits     |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617034 Furnish And       |               |                | 
  0770|Install Four 4 Inch Pvc  |        236.000|                | 
      |Encased Electrical Condu |LF             |                | 
      |its                      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617038 Furnish And       |               |                | 
  0780|Install Pcc Foundation   |          1.000|                | 
      |For Controller Cabinet   |EACH           |                | 
      |                         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617040 Furnish Temporary,|               |                | 
  0790|Portable, Concrete Base  |          1.000|                | 
      |For Model 336-S A nd     |EACH           |                | 
      |Model 336-Ss Traffic     |               |                | 
      |Signal Controller        |               |                | 
      |Cabinet                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:           9R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2009B0087       PROJECT(S): 2009B0087 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |617042 Furnish Temporary,|               |                | 
  0800|Portable, Concrete Base  |         10.000|                | 
      |For 20 Foot Steel        |EACH           |                | 
      |Traffic Signal Pole      |               |                | 
      |Mounted On A Transformer |               |                | 
      |Base                     |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617044 Relocate Any      |               |                | 
  0810|Temporary, Portable,     |         11.000|                | 
      |Concrete Base            |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617046 Furnish And       |               |                | 
  0820|Install 20 Foot Tall     |         16.000|                | 
      |Steel Traffic Signal     |EACH           |                | 
      |Pole                     |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617048 Furnish And       |               |                | 
  0830|Install 8 Foot Long Mast |          2.000|                | 
      |Arm With Clamp And Remo  |EACH           |                | 
      |veable End Cap           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617050 Furnish And       |               |                | 
  0840|Install 7 Conductor 14   |       1820.000|                | 
      |Awg Stranded Electrical  |LF             |                | 
      |T raffic Signal Cable    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617054 Furnish And       |               |                | 
  0850|Install 12 Pair 19 Awg   |        538.000|                | 
      |Underground              |LF             |                | 
      |Communication s Cable    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617068 Furnish Red Ball  |               |                | 
  0860|Led Module               |         27.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617070 Furnish Yellow    |               |                | 
  0870|Ball Led Module          |         27.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617072 Furnish Green     |               |                | 
  0880|Ball Led Module          |         27.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:          10R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2009B0087       PROJECT(S): 2009B0087 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |617084 Furnish 12 Inch   |               |                | 
  0890|Overlay Lunar White      |         22.000|                | 
      |Walking Person And Portl |EACH           |                | 
      |and Orange Raised Hand   |               |                | 
      |Led Module               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617086 Furnish 12 Inch   |               |                | 
  0900|Portland Orange          |         22.000|                | 
      |Countdown Led Module     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617090 Furnish And       |               |                | 
  0910|Install 3 Section        |         25.000|                | 
      |Conventional Traffic     |EACH           |                | 
      |Signal He ad On A Pole   |               |                | 
      |(All Lenses 12?)         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617096 Furnish And       |               |                | 
  0920|Install 3 Section        |          2.000|                | 
      |Conventional Traffic     |EACH           |                | 
      |Signal He ad On A Mast   |               |                | 
      |Arm (All Lenses 12?)     |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617114 Furnish And       |               |                | 
  0930|Install 2 Section        |         22.000|                | 
      |Conventional Pedestrian  |EACH           |                | 
      |Signal Head On A Pole    |               |                | 
      |(12?)                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617124 Furnish And       |               |                | 
  0940|Install Traffic Signal   |          1.000|                | 
      |Controller And Cabinet   |EACH           |                | 
      |                         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617126 Remove Abandoned  |               |                | 
  0950|Traffic Signal           |          1.000|                | 
      |Controller Cabinet       |EACH           |                | 
      |Foundatio n              |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617130 REMOVE TRAFFIC    |               |                | 
  0960|SIGNAL POLE AND TRAFFIC  |          1.000|                | 
      |SIGNAL EQUIPMENT         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:          11R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2009B0087       PROJECT(S): 2009B0087 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |617132 Remove Traffic    |               |                | 
  0970|Signal Controller And    |          1.000|                | 
      |Cabinet                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618016 Furnish and       |               |                | 
  0980|Install 36" x 36" x 36"  |         10.000|                | 
      |Manhole                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618020 Remove Manhole    |               |                | 
  0990|over 24" x 24"           |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618022 Furnish and       |               |                | 
  1000|Install 48" x 48" x 48"  |          8.000|                | 
      |Manhole                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618072 Furnish and       |               |                | 
  1010|Install 1-2" Schedule 40 |        274.000|                | 
      |Rigid PVC Conduit        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618148 Furnish and       |               |                | 
  1020|Install 6-4" Schedule 40 |        441.000|                | 
      |Rigid PVC Conduits (duc  |LF             |                | 
      |t bank)                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618150 Furnish and       |               |                | 
  1030|Install 6-4" and 1-2"    |        156.000|                | 
      |Schedule 40 Rigid PVC    |LF             |                | 
      |Cond uits (duct bank)    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618160 Furnish and       |               |                | 
  1040|Install 2-4" Schedule 40 |        416.000|                | 
      |Rigid PVC Conduit (duct  |LF             |                | 
      |bank)                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618190 Furnish and       |               |                | 
  1050|Install #10 Stranded     |       2142.000|                | 
      |Wire                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618202 Furnish and       |               |                | 
  1060|Install #6 Stranded Wire |        888.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:          12R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2009B0087       PROJECT(S): 2009B0087 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |618250 Furnish and       |               |                | 
  1070|Install #0000 Stranded   |       2742.000|                | 
      |Wire                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618292 Furnish and       |               |                | 
  1080|Install #8 Stranded      |       1367.000|                | 
      |Ground Wire              |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618310 Furnish and       |               |                | 
  1090|Install #2 Stranded      |        914.000|                | 
      |Ground Wire              |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618394 Furnish and       |               |                | 
  1100|Install 15" B.C. Street  |         31.000|                | 
      |Light Foundation         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618400 Remove Street     |               |                | 
  1110|Light Pole Foundation    |         18.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618436 Furnish and       |               |                | 
  1120|Install 15" B.C Steel    |          6.000|                | 
      |Transformer Base         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618486 Furnish and       |               |                | 
  1130|Install #16 Cast Iron    |         19.000|                | 
      |Pole                     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618542 Furnish and       |               |                | 
  1140|Install 28'-6" Steel     |          6.000|                | 
      |Pendant Pole with up to  |EACH           |                | 
      |8' Arm                   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618566 Remove Pendant    |               |                | 
  1150|Pole 30 ft. Height or    |         11.000|                | 
      |Less                     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618722 Remove Luminaire  |               |                | 
  1160|from Steel Pole          |         13.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:          13R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2009B0087       PROJECT(S): 2009B0087 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |618802 Furnish and       |               |                | 
  1170|Install 250 Watt HPS     |         19.000|                | 
      |Conversion Kit           |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618860 Furnish and       |               |                | 
  1180|Install 118 Plastic      |         18.000|                | 
      |Globe                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618991 ELECTRICAL WORK   |               |                | 
  1190|SPECIAL ITEM -LS-        |LUMP           |LUMP            | 
      |618001 - REPLACE CEILING |               |                | 
      |FIXTURES                 |               |                |          . 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  1200|SPECIAL ITEM -EACH-      |          1.000|                | 
      |618395 - F & I SPECIAL   |EACH           |                | 
      |SPREAD FOOTER FOU ND FOR |               |                | 
      |STREETLIGHT TRAFFIC      |               |                | 
      |SIGNAL POLE              |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618993 ELECTRICAL WORK   |               |                | 
  1210|SPECIAL ITEM -LF-        |         45.000|                | 
      |618161 - FURNISH AND     |LF             |                | 
      |INSTALL 2-2"+2-4" S      |               |                | 
      |CHEDULE 40 RIGID PVC     |               |                | 
      |CONDUIT                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618999 Payment to PEPCO  |               |                | 
  1220|for Connection,          |LUMP           |LUMP            |       65000.00 
      |Disconnection,           |               |                |  Cost-reimbursement 
      |Inspection  PAYMENT TO   |               |                | 
      |PEPCO                    |               |                | 
 ------------------------------------------------------------------------------- 
      |620014 Traffic Sign      |               |                | 
  1230|Panels                   |         89.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |620022 METAL SIGN POST   |               |                | 
  1240|                         |         18.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |620032 Remove Existing   |               |                | 
  1250|Ground Mounted Sign      |         20.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:          14R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2009B0087       PROJECT(S): 2009B0087 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |620993 Traffic Signing   |               |                | 
  1260|Special Item - EACH -    |          1.000|                | 
      |620041 - DC PROJECT SIGN |EACH           |                | 
      |                         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |624002 Engineer's Field  |               |                | 
  1270|Facilities               |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |625002 Field Layout      |               |                | 
  1280|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |628002 Erosion and       |               |                | 
  1290|Sediment Control         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |703002 PCC Footing       |               |                | 
  1300|                         |         16.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |703006 PCC               |               |                | 
  1310|Pier-Abutment-Wall       |         27.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |703991 Concrete for      |               |                | 
  1320|Structures Special Item  |          7.000|                | 
      |- CY -  703009 -         |CY             |                | 
      |CONCRETE FOR STRUCTURES  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |704002 Reinforcing Steel |               |                | 
  1330|                         |       3800.000|                | 
      |                         |LBS            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |709002 Steel Railing     |               |                | 
  1340|STEEL RAILING            |         90.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |712991 Glazed Ceramic    |               |                | 
  1350|Tile Special Item - SF - |        415.000|                | 
      |712001 - FURNISH AND     |SF             |                | 
      |INSTALL MOSAIC           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:          15R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2009B0087       PROJECT(S): 2009B0087 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |713002 Steel Sign        |               |                | 
  1360|Structure                |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
      |                                         | 
      | TOTAL BID                               |                           . 
 ------------------------------------------------------------------------------- 
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General Decision Number: DC080001 05/01/2009  DC1 
 
Superseded General Decision Number: DC20070001 
 
State: District of Columbia 
 
Construction Types: Heavy (Heavy and Sewer and Water Line)  
and Highway 
 
 
County: District of Columbia Statewide. 
 
HEAVY CONSTRUCTION PROJECTS (Including Sewer and Water Lines); 
HIGHWAY CONSTRUCTION PROJECTS 
 
 
Modification Number     Publication Date 
          0              02/08/2008 
          1              04/18/2008 
          2              05/02/2008 
          3              05/09/2008 
          4              05/30/2008 
          5              06/06/2008 
          6              07/04/2008 
          7              07/18/2008 
          8              07/25/2008 
          9              08/15/2008 
          10             09/05/2008 
          11             09/12/2008 
          12             09/19/2008 
          13             11/07/2008 
          14             12/19/2008 
          15             02/20/2009 
          16             03/20/2009 
          17             05/01/2009 
 
 ASBE0024-001 10/01/2008 
 
                                  Rates          Fringes 
 
Asbestos Worker/Heat and    
Frost Insulator   
     Includes the application  
     of all insulating  
     materials, protective  
     coverings, coatings and  
     finishes to all types of  
     mechanical systems..........$ 29.18            14.18 
---------------------------------------------------------------- 
 ASBE0024-002 10/01/2008 
 
                                  Rates          Fringes 
 
HAZARDOUS MATERIAL HANDLER   
     Includes preparation,  
     wetting, stripping,  
     removal, scrapping,  
     vacuuming, bagging and  
     disposing of all  
     insulation materials,  
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     whether they contain  
     asbestos or not, from  
     mechanical systems..........$ 17.85             6.60 
---------------------------------------------------------------- 
* ASBE0024-003 10/01/2008 
 
                                  Rates          Fringes 
 
Asbestos Workers/Insulator   
     Includes application of  
     all insulating materials,  
     protective coverings,  
     coatings and finishes to  
     all types of mechanical  
     systems (does not include  
     removal)....................$ 29.18            14.18 
---------------------------------------------------------------- 
 ASBE0024-005 10/01/2008 
 
                                  Rates          Fringes 
 
Fire Stop Technician.............$ 22.85             6.59 
 
  Includes the application of materials or devices within or 
  around penetrations and openings in all rated wall or floor 
  assemblies, in order to prevent the pasage of fire, smoke 
  of other gases. The application includes all components 
  involved in creating the rated barrier at perimeter slab 
  edges and exterior cavities, the head of gypsum board or 
  concrete walls, joints between rated wall or floor 
  components, sealing of penetrating items and blank openings. 
---------------------------------------------------------------- 
 BOIL0193-001 10/01/2008 
 
                                  Rates          Fringes 
 
Boilermakers:....................$ 36.61            15.46 
---------------------------------------------------------------- 
 BRDC0001-001 11/01/2008 
 
                                  Rates          Fringes 
 
 Bricklayer......................$ 26.70             6.77 
---------------------------------------------------------------- 
* CARP0132-001 05/01/2009 
 
                                  Rates          Fringes 
 
Carpenter/Lather.................$ 26.38             7.00 
Piledriver.......................$ 24.48             7.70 
---------------------------------------------------------------- 
* CARP1831-001 04/01/2009 
 
                                  Rates          Fringes 
 
Carpenters:   
     Millwrights.................$ 29.39             6.55 
---------------------------------------------------------------- 
* CARP2311-002 05/01/2009 
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                                  Rates          Fringes 
 
DIVER TENDER.....................$ 24.48             7.80 
DIVER............................$ 36.13             7.80 
---------------------------------------------------------------- 
 ELEC0026-001 11/03/2008 
 
                                  Rates          Fringes 
 
Electricians.....................$ 36.65          11.45+a 
 
  a. PAID HOLIDAYS: New Year's Day, Martin Luther King Jr.'s 
  Birthday, Inauguration Day, Memorial Day, Fourth of July, 
  Labor Day, Veterans Day, Thanksgiving Day, the day after 
  Thanksgiving and Christmas Day or days designated as legal 
  holidays by the Federal Government. 
---------------------------------------------------------------- 
 ELEC0026-008 07/01/2003 
 
                                  Rates          Fringes 
 
Motor Repairmen   
     Removal and reinstallation  
     of electrical motors........$ 23.69        7.73+3%+a 
 
a. PAID HOLIDAYS: 
  New Year's Day, Martin Luther King Jr.'s Birthday, 
  Inauguration Day, Memorial Day, Fourth of July,Labor Day, 
  Veterans Day,Thanksgiving Day, the day after Thanksgiving 
  and Christmas Day or days designated as legal holidays by 
  the Federal Government. 
---------------------------------------------------------------- 
 ELEC0070-001 09/02/2007 
 
                                  Rates          Fringes 
 
Line Construction:         
     Cable Splicers..............$ 30.29      19.75%+4.81 
     Equipment Mechanic..........$ 21.82      19.75%+4.81 
     Equipment Operators.........$ 25.78      19.75%+4.81 
     Groundman/Truck Driver......$ 15.34      19.75%+4.81 
     Line Truck with Auger.......$ 20.09      19.75%+4.81 
     Linemen.....................$ 28.86      19.75%+4.81 
---------------------------------------------------------------- 
* ENGI0077-001 05/01/2009 
 
                                  Rates          Fringes 
 
Power equipment operators:    
(HEAVY AND HIGHWAY    
CONSTRUCTION)   
     GROUP 1.....................$ 30.89           7.52+a 
     GROUP 2.....................$ 29.89           7.52+a 
     GROUP 3.....................$ 29.43           7.52+a 
     GROUP 4.....................$ 28.72           7.52+a 
     GROUP 5.....................$ 26.69           7.52+a 
     GROUP 6.....................$ 22.15           7.52+a 
     GROUP 7.....................$ 31.26           7.52+a 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS  
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  GROUP 1: Tower Cranes and Cranes 100 ton and over. 
 
  GROUP 2: 35 ton cranes & above, tower & climbing cranes, 
  derricks, concrete boom pump, drill rigs (equivalent to L & 
  Double L), mole. 
 
  GROUP 3: Backhoes, cableways, cranes, cherry pickers, 
  elevating graders, hoists, paving mixers, power 
  shovels,tunnel shovels. batch plants, shields, tunnel 
  mining machines, gradalls, front end loaders, 3 1/2 cu. 
  yds. and above, power driven wheel scoops and scrapers (50 
  cu. yds. struck capacity or above), rail tamper, draglines, 
  boomcat, mucking machines, graders in tunnels, pile driving 
  engines. 
 
  GROUP 4: Front end loaders below 3 1/2 cu. yds, boom trucks, 
  hydraulic backhoes 1/2 yds. capacity or below rubber or 
  track mounted, tug boats, power driven wheel scoops & 
  scrapers, blade graders, motor graders, bulldozers, 
  trenching machines, concrete mixer, speed swing pettibone, 
  ballast regulator, concrete pump, mechanic, welder, 
  mechanic welder, shotcrete machines, Hoeram, locomotive 
  (standard, narrow gauge), tuggers. 
 
  GROUP 5: High lifts above 10 feet, boilers (skelton), asphalt 
  spreaders, bullfloat finishing machines, concrete finishing 
  machines, concrete spreaders, fine graders, air 
  compressors, welding machines, pumps, generators, well 
  points, deep wells, hydraulic pumps, elevators, freeze 
  uniits, tunnel motorman or dinky operator, roller, 
  conveyors, well drilling machines, grout pump, fireman. 
 
  GROUP 6: Fork lifts, ditch witch, bobcat 1/3 cu. yd. and 
  below, space heaters, sweepers, assistant engineers, oilers. 
 
GROUP 7: Master mechanic. 
 
  a. PAID HOLIDAYS: New Years Day, Inaugural Day, Decoration 
  Day, Independence Day, Labor Day, Martin Luther King's 
  Birthday, Veterans' Day, Thanksgiving Day, Friday after 
  Thanksgiving and Christmas Day. 
---------------------------------------------------------------- 
 ENGI0077-002 06/01/2008 
 
                                  Rates          Fringes 
 
Power equipment operators:    
(PAVING AND INCIDENTAL    
GRADING)   
     GROUP 1.....................$ 23.75             5.75 
     GROUP 2.....................$ 20.80             5.75 
     GROUP 3.....................$ 17.84             5.75 
     GROUP 4.....................$ 16.35             5.75 
     GROUP 5.....................$ 24.26             5.55 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS   
 
GROUP 1: Gradall operator, Crane. 
  GROUP 2: Boom Truck, Milling Machine, Excavator, Rubber Tire 
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  Backhoe, Asphalt Paver, Asphalt Plant Engineer, Motor 
  Grader, Track Loader, Rubber Tire Loader, Track Dozer, 
  Concrete Paver. 
GROUP 3: Broom Truck, Asphalt Roller.  
GROUP 4: Air Compressor, Grade Rollers.  
GROUP 5: Mechanic. 
---------------------------------------------------------------- 
 ENGI0077-003 07/01/2008 
 
                                  Rates          Fringes 
 
Power equipment operators:    
(SEWER, GAS AND WATER LINE   
 CONSTRUCTION)   
     GROUP 1.....................$ 21.58           5.62+a 
     GROUP 2.....................$ 21.18           5.62+a 
     GROUP 3.....................$ 20.67           5.62+a 
     GROUP 4.....................$ 20.35           5.62+a 
     GROUP 5.....................$ 19.53           5.62+a 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS   
 
GROUP  1:  Excavators, Cranes, Gradalls. 
    
  GROUP  2: Backhoes, Front-end Loaders, Fork alift/Lull, 
  Bulldozers, Motor Graders. Qualified Mechanics, Hydraulic 
  Tamper and Hoe Pack, Paving Mixers, Pile Driving Engines, 
  Batch Plant, Concrete Pumps, Low-Boy Driver, Lube Truck. 
 
  GROUP 3: Trenching Machine, Well Drilling Machines, Concrete 
  Mixers, Motor Graders, Truck Driver. 
 
  GROUP 4. Roller, Air Compressors, Pumps, Welding Machines, 
  Well Points, Firemen. 
 
GROUP  5: Oiler    
 
  a.PAID HOLIDAYS: New Year's Day, Inaugural Day, Washington's 
  Birthday, Decoration Day, Independence Day, Labor Day, 
  Veterans Day, Thanksgiving Day, Christmas Day and Martin 
  Luther King's Birthday. 
---------------------------------------------------------------- 
 IRON0005-001 06/01/2008 
 
                                  Rates          Fringes 
 
Ironworkers:   
     Structural, Ornamental and  
     Chain Link Fence............$ 27.83           12.595 
---------------------------------------------------------------- 
 IRON0201-001 05/01/2008 
 
                                  Rates          Fringes 
 
Ironworkers:   
     Reinforcing.................$ 26.15            12.08 
---------------------------------------------------------------- 
 LABO0657-003 06/01/2008 
 
                                  Rates          Fringes 
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Laborers: (HEAVY AND HIGHWAY    
AND SEWER & WATER LINES    
CONSTRUCTION)   
     GROUP 1.....................$ 20.42             4.68 
     GROUP 2.....................$ 20.72             4.68 
     GROUP 3.....................$ 20.88             4.68 
     GROUP 4.....................$ 21.04             4.68 
     GROUP 5.....................$ 21.47             4.68 
     GROUP 6.....................$ 22.01             4.68 
     GROUP 7.....................$ 22.53             4.68 
     GROUP 8.....................$ 23.23             4.68 
  LABORERS  CLASSIFICATIONS: 
   
  GROUP 1: Carloaders, choker setter, concrete crewman, crushed  
  feeder, demolition laborers, including salvaging all material,  
  loading, cleaning up, wrecking, dumpmen, flagmen, fence  
  erector and installer (other than chain link), including  
  installation and erection of fence, guard rails, medial rails,  
  reference posts, guide posts and right-of-way markers, form  
  strippers, general laborers, railroad track laborers, riprap  
  man, scale man, stake jumper, structure mover, includes  
  foundation, separation, preparation, cribbing, shoring,  
  jacking and unloading of structures, water nozzleman, timber  
  bucker and faller, truck loader, water boys, tool room men. 
   
  GROUP 2: Combined air and water nozzleman, cement handler,  
  dope pot fireman (nonmechanical), form cleaning machine,  
  mechanical railroad equipment (includes spiker, puller, tile  
  cleaner, tamper, pipe wrapper, power driven wheelbarrows,  
  operators of hand derricks, towmasters, scootcretes,  
  buggymobiles and similar equipment), tamper or rammer  
  operator, trestle scaffold builders over one tier high, power  
  tool operator (gas, electric or pneumatic), sandblast or  
  gunnite tailhose man, scaffold erector, (steel or wood),  
  vibrator operator (up to 4 feet), asphalt cutter, mortar men,  
  shorer and lagger, creosote material handler, corrosive enamel  
  or equl, paver breaker and jackhammer operators. 
   
  GROUP 3:  Multi-section pipe layer, non-metallic clay and  
  concrete pipe layer (including caulker, collarman, jointer,  
  rigger and jacker, thermal welder and corrugated metal culvert  
  pipe layer. 
   
  GROUP 4:  Asphalt block pneumatic cutter, asphalt roller,  
  walker, chainsaw operator with attachment, concrete saw  
  (walking), high scalers, jackhammer operator (using over 6  
  feet of steel), vibrator operator (4 feet and over), well  
  point installer, air trac operator.  
   
  GROUP 5: Asphalt screeder, big drills, cut of the hole drills   
  (1 1/2 "  piston or larger), down the hole drills (3 1/2"  
  piston or larger) gunnite or sandblaster nozzleman, asphalt  
  raker, asphalt tamper, form setter, demolition torch operator,  
  shotcrete nozzlemen and potman. 
   
  GROUP 6: Powderman, master form setters. 
   
  GROUP 7: Brick paver (asphalt block paver, asphalt block  
  sawman, asphalt block grinder, hastings block or similar type) 
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  GROUP 8: Licensed powdermen. 
---------------------------------------------------------------- 
 LABO0657-004 06/01/2008 
 
                                  Rates          Fringes 
 
Laborers: (HAZARDOUS WASTE    
REMOVAL, EXCEPT ON MECHANICAL    
SYSTEMS:   
Preparation for, removing and    
encapsulation of hazardous    
materials from non-mechanical    
systems)   
     Skilled Asbestos Abatement  
     Laborers....................$ 16.93             4.68 
     Skilled Toxic and  
     Hazardous Waste Removal  
     Laborers....................$ 19.80             4.68 
---------------------------------------------------------------- 
 LABO0657-005 06/01/2008 
 
                                  Rates          Fringes 
 
Laborers: (TUNNEL, RAISE &    
SHAFT (FREE AIR)   
FOR HEAVY AND SEWER & WATER    
LINES CONSTRUCTION)   
     GROUP 1.....................$ 21.11             4.68 
     GROUP 2.....................$ 21.74             4.68 
     GROUP 3.....................$ 23.34             4.68 
     GROUP 4.....................$ 24.02             4.68 
  LABORERS CLASSIFICATIONS: 
   
  GROUP 1: Brakeman, Bull Gang, Dumper, Trackmen, Concrete Man. 
   
  GROUP 2: Chuck Tender, Powdermen in Prime House, Form Setters  
  and Movers, Nippers, Cableman, Houseman, Groutman, Bell or  
  Signalman, Top or Bottom Vibrator Operator. 
   
  GROUP 3: Miners, Re-Bar Underground, Concrete or Gunnite  
  Nozzlemen, Powdermen, Timbermen and Re-Timbermen, Wood Steel  
  Including Liner plate or Other Support, Material Motorman,  
  Caulkers, Diamond Drill Operators, Riggers, Cement Finishers- 
  Underground, Welders and Burners, Shield Driver, Air Trac  
  Operator, Shotcrete Nozzlemen and Potman. 
   
  GROUP 4: Mucking Machine Operator (Air). 
---------------------------------------------------------------- 
 LABO0657-006 06/01/2008 
 
                                  Rates          Fringes 
 
Laborers: (TUNNEL, RAISE AND    
SHAFT (COMPRESSED AIR) FOR    
HEAVY CONSTRUCTION ONLY   
   
Gauge Pressure Work Period    
  (Pounds)        (Hours)   
     1-14            7...........$ 26.39             4.68 
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     14-18          6............$ 31.05             4.68 
 
  FOOTNOTE: On any requirement for air pressure in excess of 18 
  PSI, work periods and rates should be negotiated at a 
  pre-bid conference. 
---------------------------------------------------------------- 
 LABO0657-007 06/01/2007 
 
                                  Rates          Fringes 
 
Laborers: (PAVING AND    
INCIDENTAL GRADING)   
     Asphalt Raker & Concrete  
     Saw Operator................$ 17.14             4.30 
     Asphalt Shoveler............$ 16.59             4.30 
     Asphalt Tammer & Concrete  
     Shoveler....................$ 16.84             4.30 
     Jack Hammer.................$ 17.03             4.30 
     Laborer.....................$ 16.48             4.30 
     Sand Setter & Form Setter...$ 17.76             4.30 
---------------------------------------------------------------- 
 LABO0657-008 06/01/2008 
 
                                  Rates          Fringes 
 
LABORERS (BRICK MASONRY WORK)   
     Mason Tenders...............$ 14.65             4.68 
     Scaffold Builders,  
     Mortarmen and Small  
     Equipment Operators.........$ 15.45             4.68 
---------------------------------------------------------------- 
 MARB0002-003 05/01/2008 
 
                                  Rates          Fringes 
 
Marble & Stone Mason   
     Includes Pointing,  
     Caulking and Cleaning of  
     All Types of Masonry,  
     Brick, Stone and Cement  
     Structures..................$ 32.00            12.07 
---------------------------------------------------------------- 
 MARB0003-001 05/01/2008 
 
                                  Rates          Fringes 
 
Mosaic & Terrazzo Worker,    
Tile Layer   
     Marble Mason and Tile Layer.$ 25.01             8.82 
     Terrazzo Worker.............$ 25.76             8.82 
---------------------------------------------------------------- 
 MARB0003-004 05/01/2008 
 
                                  Rates          Fringes 
 
Marble, Tile & Terrazzo    
Finisher.........................$ 20.15             7.97 
---------------------------------------------------------------- 
 PAIN0051-001 06/01/2008 
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                                  Rates          Fringes 
 
Painters:   
     All Industrial Work.........$ 25.73             7.56 
     Bridges, Heavy Highway,  
     Lead Abatement and  
     Flame/Thermal Spray.........$ 29.12             7.56 
     Commercial and Mold  
     Remediation, Painters,  
     Wallcovers and Drywall  
     Finishers...................$ 24.31             7.56 
     Metal Polishing and  
     Refinishing.................$ 25.31             7.56 
---------------------------------------------------------------- 
 PLAS0891-001 05/01/2008 
 
                                  Rates          Fringes 
 
Cement Masons:   
     HEAVY CONSTRUCTION ONLY.....$ 27.15             6.47 
---------------------------------------------------------------- 
 PLAS0891-002 06/01/2007 
 
                                  Rates          Fringes 
 
Cement Masons: (PAVING &    
INCIDENTAL GRADING)   
     Cement Masons...............$ 17.35             4.35 
     Concrete Saw Operators......$ 17.35             4.35 
     Form Setters................$ 17.35             4.35 
---------------------------------------------------------------- 
 PLUM0005-001 08/01/2008 
 
                                  Rates          Fringes 
 
Plumbers.........................$ 36.24          13.37+a 
 
  a.  PAID HOLIDAYS:  Labor Day, Veterans' Day, Thanksgiving 
  Day and the day after Thanksgiving, Christmas Day,  New 
  Year's Day, Martin Luther King's Birthday, Memorial Day and 
  the Fourth of July. 
---------------------------------------------------------------- 
 PLUM0602-005 08/01/2008 
 
                                  Rates          Fringes 
 
Steamfitter, Refrigeration &    
Air Conditioning Mechanic........$ 35.12          14.47+a 
 
  a. PAID HOLIDAYS: New Year's Day, Martin Luther King's 
  Birthday, Memorial Day, Independence Day, Labor Day, 
  Veterans Day, Thanksgiving Day and the day after 
  Thanksgiving and Christmas Day. 
---------------------------------------------------------------- 
 SHEE0100-001 01/01/2009 
 
                                  Rates          Fringes 
 
Sheet Metal Worker...............$ 33.04            12.12 
---------------------------------------------------------------- 
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 TEAM0639-001 06/01/2008 
 
                                  Rates          Fringes 
 
Truck drivers: (HEAVY &    
HIGHWAY CONSTRUCTION)   
     Tractor-trailer, Low Boy....$ 19.50           2.00+a 
     Truck Drivers...............$ 17.50           2.00+a 
 
  a. VACATION: Employees will receive one (1) week's paid 
  vacation after one (1) year of service. 
---------------------------------------------------------------- 
 TEAM0639-005 09/01/2006 
 
                                  Rates          Fringes 
 
Truck drivers: (PAVING &    
INCIDENTAL GRADING)   
     All paving projects where  
     the grading is incidental  
     to the paving...............$ 14.05             3.69 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
================================================================ 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
---------------------------------------------------------------- 
 
In the listing above, the "SU" designation means that rates 
listed under the identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
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With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
 
================================================================ 
 
          END OF GENERAL DECISION 
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Proposed Condition-
Pl   M i  R d L i  CPlaza at Marie Reed Learning Center



Amendment No. 3 
Reopening of Champlain Street at Marie Reed Learning Center 

1

DCKA-2009-B-0087 
Reopening of Champlain Street at Marie Reed Learning Center 

Questions and Responses  
 
 
 
QUESTION 1:   What is the difference between these two items found on Line 
No. 0030 Mosaic and Line No. 1360 Mosaic? Please provide more details about 
these items e.g. color, recommended manufacturer. 
 
RESPONSE:  Line No.0030 is a duplication of Line No.1360. Delete item 0030. 
(See revised Pay Item Schedule) There is no recommended color or 
manufacturer.  Attached is the proposed design for the retaining wall. Wall 
elevation is on sheet 30. (1 sheet attached)  
 
QUESTION 2:  Plan sheet 28 shows detail for flagpole protection; there is no pay 
item for this work. 
 
RESPONSE: The protection involves very small quantity of concrete and steel. 
The items 703009 concrete for structures and 704002 reinforcing steel will cover 
this work. 
 
QUESTION 3:  For Line No.0020 Trash chute please provide more details for 
this item. There is no indication of size or if wall or window need to be removed. 
 
RESPONSE: The trash chute will be attached to the wall over the dumpster 
located on old Morgan Pl (sheet 35). No wall or window needs to be removed. 
DDOT provided general specifications for the trash chute. Contractor will submit 
product drawings to COTR for approval. 
 
QUESTION 4:  For Line No. 510  bollards: please recommend manufacturer. 
 
RESPONSE: No particular manufacture is recommended. The contractor shall 
submit product based on drawings shown on sheet  to COTR for approval. 
 
QUESTION 5:  For Line No. 0180 sewer manhole 48” or less dia schedule of 
items has 30 vlf, plans has only 14 vlf please recheck quantity. 
 
RESPONSE: Quantity has been changed to 14 vlf. (see Revised Pay Item 
Schedule) 
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QUESTION 6:  For Line No. 0190 sewer manhole greater than 48”, schedule of 
items has 15 vlf, plans shows 27vlf, please recheck quantity. 
 
RESPONSE: The quantity is 15 as shown on the Pay Item Schedule. 
 
QUESTION 7:  For Line No. 0200 reinforced pcc base on sewers greater than 
48”, schedule of items has 3 each, we could only locate 2 each on the plans, 
please identify the 3rd base or recheck quantity. 
 
RESPONSE: Quantity has been changed to 2. (see revised Pay Item Schedule) 
 
QUESTION 8:  Specification page 73, Section H. 8 Construction Completion 
Time states that the contract time is 135 calendar days,  Will DDOT consider 
extending this to 240 days due to lead time required for some special items? 
 
RESPONSE: The project contract time will remain 135 calendar days to avoid 
negative impact on the Marie Reed Learning Center and on other DDOT projects 
in Adams Morgan Area. 
 
QUESTION 9:  Line No. 0020 Pay item 611 105 Trash Chute – SP is inadequate. 
Dimensions, location and all features need further definition. 
 
RESPONSE : Please see answer to question 3. 
 
QUESTION 10:   Line No. 0030 Pay Item-713 991 Furnish & install mosaic- No 
SP exists. What is the work? 
 
RESPONSE Please see answer to question 1. 
 
 
QUESTION 11:  Line No. 0040 Pay Item No. 108 002 Progress photographs- No 
SP exists. How many photographs? 
 
RESPONSE Please see DDOT’s  “Standard Specifications for Highways and 
Structures”. 
 
QUESTION 12:  Line No.0080 Pay Item No. 205 008 Demolition- No SP exists. 
What is nature of demolition and what are the limits, which can be used to 
determine cost? 
 
RESPONSE: Please see DDOT’s “Standard Specifications for Highways and 
Structures”. See plan sheet 29 of 101 for details and limits of demolition. 
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QUESTION 13:  Line No.0430 Pay Item No. 608 029 Brick Pedestrian 
Crosswalk- No SP exists. What type of brick, what color, what approved sources, 
what type of setting bed, what are the pay limits, what about the “shoreline”? 
Plan section is flawed (calls for 3” concrete slab tapering to 0”)  
 
RESPONSE: The brick is ASTM C 1272-02 type R, brick color is red, and size is 
2 ¼” x4”x8”. “Shore line” is 1 feet of concrete on outer layer of bricks to restrain 
those bricks. On plan sheet 28, section A-A shows there are 2” of concrete from 
start of slope (not 0”) then match the pavement surface. 
 
QUESTION 14:  Line No. 1200  Replace ceiling fixtures- 1 Lump Sum-. There 
are no details of the desired fixtures or a clear scope of the work to be 
performed. The quantity of fixtures in the “underpass” area is not clear. Are the 
other ceiling mounted lights jeopardizing the existing conduit’s integrity? 
 
RESPONSE: The contractor could remove one of the ceiling mounted fixtures 
and match as close as possible. Only the units that are ceiling mounted are to be 
replaced, no work shall be performed on the recessed units. This is a repair work 
 
 
QUESTION 15: Line No 1280- Engineer’s field facilities- No SP exist. Does 
DDOT want an entire, full stocked facility for a 4-1/2 month project? 
 
RESPONSE : DDOT requires an Engineer’s field facility for this project.   See 
DDOT’s “Standard Specifications for Highways and Structures” 
 
 
QUESTION 16:  Line No.1370- Steel Sign Structure- No SP exists. Is this the 
“Clearance warning frame” depicted on plan sheet 34 of 101? If so, that sheet 
does not have elaboration because angle at union is not 180 degree. Overall 
heights of the proposed unit are not shown. 
  
RESPONSE The Steel Sign Structure is the Clearance Warning Frame as shown 
on plan sheet 34. The pole height is 16’ in .14” taper. What we want to achieve is 
to maintain the clearance warning tube on the height of 12’. Although the right 
and left arm of frame union is not 180 degree, it can use one larger diameter tube 
or bended tube to connect them.  
 
QUESTION 17:  Special Provision 
SP C.7 page 24, Topsoil, Item 610 054, Remulch, Item 610 053, These Items are 
not in the schedule of price. 
 
 
RESPONSE: Delete SP C.7.3 and replace it with the following: 
“Topsoil and remulch will be incidental to the project and will not be paid 
separately” 
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QUESTION 18:   Special Provision 
SP C.9 Page 25, Bollards, Item 611 086, Plans show bollard, but no approved 
manufactures (sources) or colors are noted. 
 
RESPONSE:  See answer to question 4. 
 
 
QUESTION 19:  Special Provision 
SP C.12 Page 26, Trash Chute, Not enough information exists to price this work. 
See CLIN 0020 note above 
 
RESPONSE: See answer to question 3. 
 
QUESTION 20:  Special Provision 
SP C.16.3.1 General Page 31, Electrical As-Built Drawings. Second Paragraph. 
This requires as-builds to be in GIS format. Isn’t that a function of DDOT’s 
Streetlight Inventory Unit? How can contractors get access ad systems set up to 
perform these tasks? 
 
RESPONSE: The contractor cannot access DC GIS but can still get Maryland 
grid number from PEPCO. 
 
QUESTION 21:  Plans: 
PA-01, PA-02 & PA-03 Pavement Plans Pages 14,15 &16 of 101. To construct 
the project we will need stations at all tangent points and for drainage structures 
as well as complete curve data (T,LCA & Delta) to determine lengths of each 
circular curb element so they can be special ordered.  
 
RESPONSE: Those data are on plan sheet 13. 
 
QUESTION 22: Plan Sheet 29 of Flag Pole Protection. Will this treatment 
interfere with the flagpoles natural movements? Should this be simply an ample 
expansion joint (sealed) around the poles? 
 
RESPONSE: Provide ½’’ preformed expansion joint around the flagpole. 
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QUESTION 23:   Plan Sheet 78 of 101 Streetlight Plan -1.  The note at mid-blick 
says “FEED FOR THIS LIGHT COMES FROM INSIDE THE BUILDING”. To 
abandon this service we need to know where you want the circuit abandoned 
and if you want wire and conduit removed.  For a total abandonment we would 
need to know where, specifically in the building, the power source is to determine 
the length of the conduit and wire and how we would gain access to perform the 
work. 
 
RESPONSE: The circuit will be turned off at the panel. The junction box is on the 
side of building from where the foundation wire will be removed. The foundation 
will be completely removed and conduits removed and caped. The contractor 
should contact the building Engineer to have access to perform the work. 


