

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. Contract Number	Page of Pages 1   17	
2. Amendment/Modification Number <b>Amendment No. 2</b>		3. Effective Date See Block 16c	4. Requisition/Purchase Request No.	5. Solicitation Caption: Resurfacing of 17th Street NW from Mass. Ave to New Hampshire Ave	
6. Issued By: District Department of Transportation Office of Contracting and Procurement 2000 14th Street, NW, 6th Floor Washington, DC 20009			Code	7. Administered By (If other than line 6) Procurement Support Branch 2000 14th Street, NW, 3rd Floor, Bid Room Washington, DC 20009	
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)			(X)	9A. Amendment of Solicitation No. <b>DCKA-2009-B-0103</b>	
				9B. Dated (See Item 11) 6/9/2009	
				10A. Modification of Contract/Order No.	
				10B. Dated (See Item 13)	
Code		Facility			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
X The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended. <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment: (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. Accounting and Appropriation Data (If Required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14					
A. This change order is issued pursuant to: (Specify Authority) The changes set forth in Item 14 are made in the contract/order no. in item 10A.					
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.					
C. This supplemental agreement is entered into pursuant to authority of:					
D. Other (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <u>1</u> copies to the issuing office.					
14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.) <b>This solicitation for Resurfacing of 17th Street NW from Mass Ave. to New Hampshire Ave is subject to American Recovery and Reinvestment Act (stimulus) reporting requirements. The Bid Opening Date of July 13, 2009 is not extended</b> <b>This amendment is issued to:</b> <b>1. Respond to questions from prospective bidders:</b> Two (2) pages attached. This includes New Special Provision 68 entitled Repair of Damaged Control Devices <b>2. Special Provisions: SP No. 22 Construction Completion Time/Contract Time has been modified as follows:</b> "This Special Provision supplements 108.06(A) of the Standard Specifications The Contractor shall start work on the date specified in a written Notice to Proceed issued by the Contracting Officer and complete the work within <b>two hundred forty (240)</b> consecutive calendar days after specified starting date. The District will not consider any requests for partial suspension or time extension for time lost due to inclement weather." <b>3. Special Provisions:</b> Insert New Special Provision No. 67 Mobilization (2 pages) attached <b>4. Appendices:</b> Delete appendix entitled Wage Decision DC0080001 Modification No. 18 dated 5/29/09 and REPLACE with DC080001 Modification No. 23 dated 7/03/09 (11 pages attached) <b>5. Bid Forms and Proposal</b> - Delete Pay Item Page 16 and Replace 16R (1 page) attached					
Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect					
15A. Name and Title of Signer (Type or print)			16A. Name of Contracting Officer Jerry M. Carter		
15B. Name of Contractor  (Signature of person authorized to sign)		15C. Date Signed	16B. District of Columbia Jerry M. Carter (Signature of Contracting Officer)		16C. Date Signed  7/6/2009

General Decision Number: DC080001 07/03/2009 DC1

Superseded General Decision Number: DC20070001

State: District of Columbia

Construction Types: Heavy (Heavy and Sewer and Water Line)  
and Highway

County: District of Columbia Statewide.

HEAVY CONSTRUCTION PROJECTS (Including Sewer and Water Lines);  
HIGHWAY CONSTRUCTION PROJECTS

Modification Number	Publication Date
0	02/08/2008
1	04/18/2008
2	05/02/2008
3	05/09/2008
4	05/30/2008
5	06/06/2008
6	07/04/2008
7	07/18/2008
8	07/25/2008
9	08/15/2008
10	09/05/2008
11	09/12/2008
12	09/19/2008
13	11/07/2008
14	12/19/2008
15	02/20/2009
16	03/20/2009
17	05/01/2009
18	05/29/2009
19	06/05/2009
20	06/12/2009
21	06/19/2009
22	06/26/2009
23	07/03/2009

ASBE0024-001 10/01/2008

	Rates	Fringes
Asbestos Worker/Heat and Frost Insulator Includes the application of all insulating materials, protective coverings, coatings and finishes to all types of mechanical systems.....	\$ 29.18	14.18

ASBE0024-002 10/01/2008

	Rates	Fringes
HAZARDOUS MATERIAL HANDLER		

Includes preparation,  
wetting, stripping,  
removal, scrapping,  
vacuuming, bagging and  
disposing of all  
insulation materials,  
whether they contain  
asbestos or not, from  
mechanical systems.....\$ 17.85                      6.60

---

ASBE0024-005 10/01/2008

	Rates	Fringes
Fire Stop Technician.....	\$ 22.85	6.59

Includes the application of materials or devices within or around penetrations and openings in all rated wall or floor assemblies, in order to prevent the passage of fire, smoke of other gases. The application includes all components involved in creating the rated barrier at perimeter slab edges and exterior cavities, the head of gypsum board or concrete walls, joints between rated wall or floor components, sealing of penetrating items and blank openings.

---

BOIL0193-001 10/01/2008

	Rates	Fringes
Boilermakers:.....	\$ 36.61	15.46

---

BRDC0001-001 05/04/2009

	Rates	Fringes
Bricklayer.....	\$ 26.31	7.11

---

CARP0132-001 05/01/2009

	Rates	Fringes
Carpenter/Lather.....	\$ 26.38	7.00
Piledriver.....	\$ 24.48	7.70

---

CARP1831-001 04/01/2009

	Rates	Fringes
Carpenters:		
Millwrights.....	\$ 29.39	6.55

---

CARP2311-002 05/01/2009

	Rates	Fringes
DIVER TENDER.....	\$ 24.48	7.80
DIVER.....	\$ 36.13	7.80

---

ELEC0026-001 11/03/2008

	Rates	Fringes
Electricians.....	\$ 36.65	11.45+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Jr.'s Birthday, Inauguration Day, Memorial Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, the day after Thanksgiving and Christmas Day or days designated as legal holidays by the Federal Government.

---

ELEC0026-008 07/01/2003

	Rates	Fringes
Motor Repairmen		
Removal and reinstallation		
of electrical motors.....	\$ 23.69	7.73+3%+a

a. PAID HOLIDAYS:  
New Year's Day, Martin Luther King Jr.'s Birthday, Inauguration Day, Memorial Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, the day after Thanksgiving and Christmas Day or days designated as legal holidays by the Federal Government.

---

ELEC0070-001 09/02/2007

	Rates	Fringes
Line Construction:		
Cable Splicers.....	\$ 30.29	19.75%+4.81
Equipment Mechanic.....	\$ 21.82	19.75%+4.81
Equipment Operators.....	\$ 25.78	19.75%+4.81
Groundman/Truck Driver.....	\$ 15.34	19.75%+4.81
Line Truck with Auger.....	\$ 20.09	19.75%+4.81
Linemen.....	\$ 28.86	19.75%+4.81

---

ENGI0077-001 05/01/2009

	Rates	Fringes
Power equipment operators:		
(HEAVY AND HIGHWAY		
CONSTRUCTION)		
GROUP 1.....	\$ 30.89	7.52+a+b
GROUP 2.....	\$ 29.89	7.52+a+b
GROUP 3.....	\$ 29.43	7.52+a
GROUP 4.....	\$ 28.72	7.52+a
GROUP 5.....	\$ 26.69	7.52+a
GROUP 6.....	\$ 22.15	7.52+a
GROUP 7.....	\$ 31.26	7.52+a

#### POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Tower Cranes and Cranes 100 ton and over.

GROUP 2: 35 ton cranes & above, tower & climbing cranes, derricks, concrete boom pump, drill rigs (equivalent to L & Double L), mole.

GROUP 3: Backhoes, cableways, cranes, cherry pickers, elevating graders, hoists, paving mixers, power shovels, tunnel shovels, batch plants, shields, tunnel mining machines, gradalls, front end loaders, 3 1/2 cu. yds. and above, power driven wheel scoops and scrapers (50 cu. yds. struck capacity or above), rail tamper, draglines, boomcat, mucking machines, graders in tunnels, pile driving engines.

GROUP 4: Front end loaders below 3 1/2 cu. yds, boom trucks, hydraulic backhoes 1/2 yds. capacity or below rubber or track mounted, tug boats, power driven wheel scoops & scrapers, blade graders, motor graders, bulldozers, trenching machines, concrete mixer, speed swing pettibone, ballast regulator, concrete pump, mechanic, welder, mechanic welder, shotcrete machines, Hoeram, locomotive (standard, narrow gauge), tuggers.

GROUP 5: High lifts above 10 feet, boilers (skelton), asphalt spreaders, bullfloat finishing machines, concrete finishing machines, concrete spreaders, fine graders, air compressors, welding machines, pumps, generators, well points, deep wells, hydraulic pumps, elevators, freeze uniits, tunnel motorman or dinky operator, roller, conveyors, well drilling machines, grout pump, fireman.

GROUP 6: Fork lifts, ditch witch, bobcat 1/3 cu. yd. and below, space heaters, sweepers, assistant engineers, oilers.

GROUP 7: Master mechanic.

a. PAID HOLIDAYS: New Years Day, Inaugural Day, Decoration Day, Independence Day, Labor Day, Martin Luther King's Birthday, Veterans' Day, Thanksgiving Day, Friday after Thanksgiving and Christmas Day.

b. PREMIUM PAY:

Tower crane and cranes 100-ton and over to receive \$1.00 per hour premium over Group One.

-----  
ENGI0077-002 06/01/2009

	Rates	Fringes
--	-------	---------

Power equipment operators:

(PAVING AND INCIDENTAL GRADING)

GROUP 1.....	\$ 24.53	6.00
GROUP 2.....	\$ 21.60	6.00
GROUP 3.....	\$ 18.54	6.00
GROUP 4.....	\$ 16.85	6.00
GROUP 5.....	\$ 25.05	5.80

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Gradall operator, Crane.

GROUP 2: Boom Truck, Milling Machine, Excavator, Rubber Tire Backhoe, Asphalt Paver, Asphalt Plant Engineer, Motor Grader, Track Loader, Rubber Tire Loader, Track Dozer, Concrete Paver.

GROUP 3: Broom Truck, Asphalt Roller.

GROUP 4: Air Compressor, Grade Rollers.  
 GROUP 5: Mechanic.

-----  
 \* ENGI0077-003 07/01/2009

	Rates	Fringes
Power equipment operators: (SEWER, GAS AND WATER LINE CONSTRUCTION)		
GROUP 1.....	\$ 22.73	5.87+a
GROUP 2.....	\$ 22.33	5.87+a
GROUP 3.....	\$ 27.69	5.87+a
GROUP 4.....	\$ 27.37	5.87+a
GROUP 5.....	\$ 26.55	5.87+a

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Excavators, Cranes, Gradalls.

GROUP 2: Backhoes, Front-end Loaders, Fork alift/Lull,  
 Bulldozers, Motor Graders. Qualified Mechanics, Hydraulic  
 Tamper and Hoe Pack, Paving Mixers, Pile Driving Engines,  
 Batch Plant, Concrete Pumps, Low-Boy Driver, Lube Truck.

GROUP 3: Trenching Machine, Well Drilling Machines, Concrete  
 Mixers, Motor Graders, Truck Driver.

GROUP 4. Roller, Air Compressors, Pumps, Welding Machines,  
 Well Points, Firemen.

GROUP 5: Oiler

a. PAID HOLIDAYS: New Year's Day, Inaugural Day, Washington's  
 Birthday, Decoration Day, Independence Day, Labor Day,  
 Veterans Day, Thanksgiving Day, Christmas Day and Martin  
 Luther King's Birthday.

-----  
 IRON0005-001 06/01/2008

	Rates	Fringes
Ironworkers:		
Structural, Ornamental and Chain Link Fence.....	\$ 27.83	12.595

-----  
 \* IRON0201-001 05/01/2009

	Rates	Fringes
Ironworkers:		
Reinforcing.....	\$ 25.20	14.33

-----  
 LABO0657-003 06/01/2009

	Rates	Fringes
Laborers: (HEAVY AND HIGHWAY AND SEWER & WATER LINES CONSTRUCTION)		

GROUP 1.....	\$ 21.11	5.25
GROUP 2.....	\$ 21.43	5.25
GROUP 3.....	\$ 21.60	5.25
GROUP 4.....	\$ 21.77	5.25
GROUP 5.....	\$ 22.22	5.25
GROUP 6.....	\$ 22.78	5.25
GROUP 7.....	\$ 23.33	5.25
GROUP 8.....	\$ 24.06	5.25

## LABORERS CLASSIFICATIONS:

GROUP 1: Carloaders, choker setter, concrete crewman, crushed feeder, demolition laborers, including salvaging all material, loading, cleaning up, wrecking, dumpmen, flagmen, fence erector and installer (other than chain link), including installation and erection of fence, guard rails, medial rails, reference posts, guide posts and right-of-way markers, form strippers, general laborers, railroad track laborers, riprap man, scale man, stake jumper, structure mover, includes foundation, separation, preparation, cribbing, shoring, jacking and unloading of structures, water nozzleman, timber buckler and faller, truck loader, water boys, tool room men.

GROUP 2: Combined air and water nozzleman, cement handler, dope potfireman (nonmechanical), form cleaning machine, mechanical railroad equipment (includes spiker, puller, tile cleaner, tamper, pipe wrapper, power driven wheelbarrows, operators of hand derricks, towmasters, scootcretes, buggymobiles and similar equipment), tamper or rammer operator, trestle scaffold builders over one tier high, power tool operator (gas, electric or pneumatic), sandblast or gunnite tailhose man, scaffold erector, (steel or wood), vibrator operator (up to 4 feet), asphalt cutter, mortar men, shorer and lagger, creosote material handler, corrosive enamel or equl, paver breaker and jackhammer operators.

GROUP 3: Multi-section pipe layer, non-metallic clay and concrete pipe layer (including caulker, collarman, jointer, rigger and jacker, thermal welder and corrugated metal culvert pipe layer.

GROUP 4: Asphalt block pneumatic cutter, asphalt roller, walker, chainsaw operator with attachment, concrete saw (walking), high scalers, jackhammer operator (using over 6 feet of steel), vibrator operator (4 feet and over), well point installer, air trac operator.

GROUP 5: Asphalt screeder, big drills, cut of the hole drills (1 1/2 " piston or larger), down the hole drills (3 1/2" piston or larger) gunnite or sandblaster nozzleman, asphalt raker, asphalt tamper, form setter, demolition torch operator, shotcrete nozzlemen and potman.

GROUP 6: Powderman, master form setters.

GROUP 7: Brick paver (asphalt block paver, asphalt block sawman, asphalt block grinder, hasting's block or similar type)

GROUP 8: Licensed powdermen.

---

LABO0657-004 06/01/2009

	Rates	Fringes
Laborers: (HAZARDOUS WASTE REMOVAL, EXCEPT ON MECHANICAL SYSTEMS: Preparation for, removing and encapsulation of hazardous materials from non-mechanical systems)		
Skilled Asbestos Abatement Laborers.....	\$ 17.45	5.25
Skilled Toxic and Hazardous Waste Removal Laborers.....	\$ 20.46	5.25

-----  
LABO0657-005 06/01/2009

	Rates	Fringes
Laborers: (TUNNEL, RAISE & SHAFT (FREE AIR) FOR HEAVY AND SEWER & WATER LINES CONSTRUCTION)		
GROUP 1.....	\$ 21.84	5.25
GROUP 2.....	\$ 22.50	5.25
GROUP 3.....	\$ 24.18	5.25
GROUP 4.....	\$ 24.89	5.25

LABORERS CLASSIFICATIONS:

GROUP 1: Brakeman, Bull Gang, Dumper, Trackmen, Concrete Man.

GROUP 2: Chuck Tender, Powdermen in Prime House, Form Setters  
and Movers, Nippers, Cableman, Houseman, Groutman, Bell or  
Signalman, Top or Bottom Vibrator Operator.

GROUP 3: Miners, Re-Bar Underground, Concrete or Gunnite  
Nozzlemen, Powdermen, Timbermen and Re-Timbermen, Wood Steel  
Including Liner plate or Other Support, Material Motorman,  
Caulkers, Diamond Drill Operators, Riggers, Cement Finishers-  
Underground, Welders and Burners, Shield Driver, Air Trac  
Operator, Shotcrete Nozzlemen and Potman.

GROUP 4: Mucking Machine Operator (Air).

-----  
LABO0657-006 06/01/2009

	Rates	Fringes
Laborers: (TUNNEL, RAISE AND SHAFT (COMPRESSED AIR) FOR HEAVY CONSTRUCTION ONLY		
Gauge Pressure Work Period		
(Pounds)                      (Hours)		
1-14                              7.....	\$ 27.66	5.25
14-18                             6.....	\$ 32.55	5.25

FOOTNOTE: On any requirement for air pressure in excess of 18  
PSI, work periods and rates should be negotiated at a

pre-bid conference.

-----  
LABO0657-007 06/01/2007

	Rates	Fringes
Laborers: (PAVING AND INCIDENTAL GRADING)		
Asphalt Raker & Concrete		
Saw Operator.....	\$ 17.14	4.30
Asphalt Shoveler.....	\$ 16.59	4.30
Asphalt Tammer & Concrete		
Shoveler.....	\$ 16.84	4.30
Jack Hammer.....	\$ 17.03	4.30
Laborer.....	\$ 16.48	4.30
Sand Setter & Form Setter...	\$ 17.76	4.30

-----  
LABO0657-008 06/01/2009

	Rates	Fringes
LABORERS (BRICK MASONRY WORK)		
Mason Tenders.....	\$ 15.06	5.25
Scaffold Builders, Mortarmen.....	\$ 15.90	5.25

-----  
MARB0002-003 05/01/2009

	Rates	Fringes
Marble & Stone Mason		
Includes Pointing, Caulking and Cleaning of All Types of Masonry, Brick, Stone and Cement Structures.....	\$ 32.63	12.99

-----  
MARB0003-001 05/01/2008

	Rates	Fringes
Mosaic & Terrazzo Worker, Tile Layer		
Marble Mason and Tile Layer..	\$ 25.01	8.82
Terrazzo Worker.....	\$ 25.76	8.82

-----  
MARB0003-004 05/01/2008

	Rates	Fringes
Marble, Tile & Terrazzo Finisher.....		
	\$ 20.15	7.97

-----  
PAIN0051-001 06/01/2009

	Rates	Fringes
Painters:		
All Industrial Work.....	\$ 26.68	7.86
Bridges, Heavy Highway,		

Lead Abatement and Flame/Thermal Spray.....	\$ 30.32	7.86
Commercial and Mold Remediation, Painters, Wallcovers and Drywall Finishers.....	\$ 24.64	7.86
Metal Polishing and Refinishing.....	\$ 25.64	7.86

-----  
PLAS0891-001 05/01/2008

	Rates	Fringes
--	-------	---------

Cement Masons:

HEAVY CONSTRUCTION ONLY.....	\$ 27.15	6.47
------------------------------	----------	------

-----  
PLAS0891-002 06/01/2007

	Rates	Fringes
--	-------	---------

Cement Masons: (PAVING &  
INCIDENTAL GRADING)

Cement Masons.....	\$ 17.35	4.35
Concrete Saw Operators.....	\$ 17.35	4.35
Form Setters.....	\$ 17.35	4.35

-----  
PLUM0005-001 08/01/2008

	Rates	Fringes
--	-------	---------

Plumbers.....	\$ 36.24	13.37+a
---------------	----------	---------

a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day and the day after Thanksgiving, Christmas Day, New Year's Day, Martin Luther King's Birthday, Memorial Day and the Fourth of July.

-----  
PLUM0602-005 08/01/2008

	Rates	Fringes
--	-------	---------

Steamfitter, Refrigeration &amp;

Air Conditioning Mechanic.....	\$ 35.12	14.47+a
--------------------------------	----------	---------

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's Birthday, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day and the day after Thanksgiving and Christmas Day.

-----  
SHEE0100-001 01/01/2009

	Rates	Fringes
--	-------	---------

Sheet Metal Worker.....	\$ 33.04	12.12
-------------------------	----------	-------

-----  
TEAM0639-001 06/01/2009

	Rates	Fringes
--	-------	---------

Truck drivers: (HEAVY &amp;

## HIGHWAY CONSTRUCTION)

Tractor trailer, Low Boy....\$ 20.00	2.10+a
Truck Drivers.....\$ 18.00	2.00+a

a. VACATION: Employees will receive one (1) week's paid vacation after one (1) year of service.

-----  
TEAM0639-005 09/01/2006

	Rates	Fringes
--	-------	---------

Truck drivers: (PAVING &  
INCIDENTAL GRADING)

All paving projects where the grading is incidental to the paving.....\$ 14.05	3.69
--	------

-----  
WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.  
=====

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

-----  
In the listing above, the "SU" designation means that rates listed under the identifier do not reflect collectively bargained wage and fringe benefit rates. Other designations indicate unions whose rates have been determined to be prevailing.  
-----

#### WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

- \* an existing published wage determination
- \* a survey underlying a wage determination
- \* a Wage and Hour Division letter setting forth a position on a wage determination matter
- \* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations  
Wage and Hour Division  
U.S. Department of Labor  
200 Constitution Avenue, N.W.  
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator  
U.S. Department of Labor  
200 Constitution Avenue, N.W.  
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board  
U.S. Department of Labor  
200 Constitution Avenue, N.W.  
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

=====

END OF GENERAL DECISION

**DCKA-2009-B-0103**  
**Resurfacing of 17<sup>th</sup> Street NW from Mass. Ave to New Hampshire Ave.**  
**Questions and Responses**

**QUESTION 1:** Line No. 1370 Pay Item # 616150 Repair of Damaged Major Control Devices (Lump) There is no SP. provided for this item, hence DDOT should provide Lump Sum Price for this work

**RESPONSE: Insert New SP No. 68 Repair of Damaged Major Control Devices**

**“(A) DESCRIPTION.** Work consists of repairing, or replacing, if needed, major traffic control devices when damaged by vehicular traffic or vandalism that is deemed to be beyond the Contractor’s control. For the purposes of this section, major traffic control devices are described under:

- 616.08 Sequential Arrow Panels
- 616.15 Truck Mounted Attenuator
- 616.16 Construction Zone Attenuator
- 616.17 Sand-Filled Impact Attenuator Module
- 616.18 Portable Changeable Message Sign

**(B) MATERIALS.** Replacement materials are as described elsewhere for the original items. The ordering of materials shall be in accordance with the manufacturer’s or supplier’s recommendations.

**(C) CONSTRUCTION REQUIREMENTS.** Construction requirements for use of each of the listed items are found in the section for that item and in the contract documents. Repair of listed devices shall be conducted in accordance with the manufacturer’s recommendations. Regular maintenance (e.g. replacement of bulbs and lighting devices, etc.) and damage caused by the Contractor’s own activities shall not be paid for under this item and the cost of said work shall be considered when preparing bid prices for the original item.

**(D) MEASURE AND PAYMENT.** The District will insert an estimated cost for this work in the Bid Forms and Proposal. No action is required of the bidder. (See Revised Pay Item Schedule) .The actual cost paid under Repair Of Damaged Major Traffic Control Devices for repair of each of the listed items will be the manufacturer’s invoice cost plus 10% for all devices repaired or replaced as agreed to by the Chief Engineer. In cases where the manufacturer or supplier is needed to perform the repair, the associated labor costs shall be included in this item with the concurrence of the Chief Engineer. No payment will be made for the Contractor’s labor involved in the repair of the device beyond the standard 10% markup indicated above.

When repair costs exceed the maximum dollar amount established by the District for this item, said amount will be increased to cover the estimated future costs of this work.”

**QUESTION 2:** Line Item No. 0020 Pay Item # 000019 Remove & Reset Existing Payphone Unit under Schedule of Items is “LUMP”  
Unit on Specs. Page-32 is “EACH” Please clarify

**RESPONSE: SP 33 Remove and Reset Existing Pay Phones Item 000019 is modified as follows:**

**E. Measure and Payment** is revised to read: “The unit of measurement for Relocating Pay Phones will be Lump Sum, including removal and disposal of all material, footings, installation, and all labor, materials, tools, equipment and incidentals necessary to complete the work as specified herein. The payment will be LUMP SUM, which payment will be full compensation of the work prescribed in this section.”

**QUESTION 3:** Line Item No. 0030 Pay Item # 000020 Remove & Reset Existing Mailboxes

Unit under Schedule of Items is “LUMP”  
Unit on Specs. Page-33 is “EACH”  
Please clarify

**RESPONSE: SP 34 Remove and Reset Existing Mail Boxes Item 000020 is modified as follows:**

**E. Measure and Payment is revised to read:** “The unit of measurement for Relocating Mail Boxes will be Lump Sum, including removal and disposal of all material, footings, installation, and all labor, materials, tools, equipment and incidentals necessary to complete the work as specified herein. The payment will be Lump Sum, which payment will be full compensation of the work prescribed in this section.”

**QUESTION 4:** Contract Plan Sheet 20 (intersection of 17<sup>th</sup> St & P St) indicate Removal & Resetting of Existing Bus Shelter (D35)

There is no Line Item to pay for this work.

**RESPONSE:** This work is incidental to Line Item No. 0690, Pay Item # 608016 Repair-Replace PCC Sidewalk, 4”

**SP No. 67 MOBILIZATION**

This work shall consist of preparatory work and operations needed to mobilize for the project. Work includes but is not limited to:

1. Movement to, placement and set-up on project site of personnel, equipment, supplies and accessory items;
2. Establishment of offices, building and other needed project facilities as well as utility work and connections needed for these facilities;
3. Scheduling details, coordination and any other work and expense appropriate that is prior to the start of work under other contract pay items.

This work, however does not include establishing Chief Engineer’s field facilities, construction fence around work and storage areas, nor preparation for maintaining highway traffic.

Mobilization includes demobilization at completion of the project.

612.02 Measure and Payment

The unit of measure will be the job with no actual measure taken.

Payment for Mobilization will be made at the contract lump sum price, subject to allowable limits under this section, which payment will include all operations and expense needed to mobilize, remobilize and demobilize. Lump Sum price for Mobilization shall not exceed applicable amounts determined as follows:

Original Contract Total Including Mobilization More Than To and Incl.	Maximum Lump Sum For Mobilization
\$0 \$200,000	10% of Contract Total
200,000 1,000,000	\$20,000 plus 7.5% (of Contract Total Minus \$200,000)
1,000,000 -----	\$80,000 plus 5% (of Contract Total Minus \$1,000,000)

If the lump sum shown in the Pay Item Schedule for any bid for Mobilization exceeds the allowable amount show in the table above, the District reserves the right to adjust the amount and total bid accordingly when checking bids. Said adjustment will in no way invalidate bids.

Payment for Mobilization will be made in two (2) installments. First payment of 50% of lump sum will be made following mobilization and initiation of construction work. The second and final payment will be made after 20% of contract work is complete.

No additional payment will be made for demobilization and re-mobilization due to shutdowns, suspension, partial suspensions or other interruptions in project progression.

When no pay item is listed for Mobilization, no payment will be made; costs shall be reflected and distributed in other contract items.

SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2009B0103

PROJECT(S): ARA-3000 (050)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT		
			DOLLARS	CTS	DOLLARS	CTS	
1370	616150 Repair of Damaged Major Traffic Control Devices REPAIR OF DAMAGED MAJOR TRAFFIC CONTROL DEVICES	LUMP	LUMP			5000.00	
1380	616992 Traffic Control Special Item - EACH - ITEM 617039 F& I PCC FOUNDATION FOR COM MUN TERMINATION CABINET	EACH	1.000				
1390	616992 Traffic Control Special Item - EACH - ITEM 617125 FURNISH AND INSTALL COMMUNIC ATIONS TERMINATION CABINET	EACH	1.000				
1400	616992 Traffic Control Special Item - EACH - ITEM 617127 REMOVE ABANDONED COMMUNICATI ONS TERMINATION CABINET FOUNDATION	EACH	1.000				
1410	616992 Traffic Control Special Item - EACH - ITEM 617133 REMOVE COMMUNICATIONS TERMIN ATION CABINET	EACH	1.000				
1420	616994 Traffic Control Special Item - LF - ITEM 616997 REMOVABLE PREFORMED LINE STR IPING, 4 INCH	LF	8730.000				
1430	617006 Remove Abandoned Traffic Signal Or Street Light Pole Foundat ion	EACH	15.000				