1. Contract Number Page of Pages
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT DOKA2010-B-0166 1 | 4
2. Amendment/Modification Number 3. Effective Date 4. Requisition/Purchase Request No. 5. Solicitation Caption -
8 See 16C Rehabilitation of Columbus Plaza, NE
6. Issued By: Code| 7. Administered By (If other than line 6)
Department of Transportation Department of Public Works
Office of Contracting and Procurement Qffice of Contracting and Procurement
2600 14th Street, NW 6th Floor Reeves Center, 3rd Floor
Washington, DC 20009 2000 14th Street, NW

Washington, DC 20009

8. Name and Address of Confractor (No. Street, city, country, stale and ZIP Code) (X} {9A. Amendment of Solicitation No.

DCKA-2010-B-01686

9B. Dated (See Item 1)

10A. Madification of Contract/Order No.

10B. Dated (See item 13)

Code} | Facility]

11, THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X_[The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers I lis extended.[X_Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the

following methods: (@) By completing tems 8 and 15, and returning copies of the amendment: (b) By acknowledging receipt of this
amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and

amendment number, FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS
PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT 1N REJECTION OF YOUR OFFER, ¥ by viriue of this amendment you desire {o change
an offer already submittéd, such change may be made by letter or fax, provided each letter or telegram makes reference to the

solicitation and his amendment, and is received prior 1o the opening hour and date specified.

12. Accounting and Appropriation Data (If Required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14

A. This change order is issued pursuant te: (Specify Authority)
The changes sel forth in Item 14 are made in the contract/order no. in item 10A,

8. The above numbered contract/order is modified to reflect the administrative changas (such as changes in paying office, appropriation
date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.

C. This supplemental agreement is entered inte pursuant to authority of:

D. Other {Specify type of modification and authority)

E. IMPORTANT: Contractor {X |is not, i ]is required to sign this document and return copies to the issuing office.

14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject maiter where feasible.)
A CONTRACT ANMENDMENT IS NECESSARY TO MODIEY SPECIAL PROVISIONS (SP) AND OTHER ITEMS OF THE SOLICITATION AS FOLLOWS:

CLINS - SECTION B.4
DELETE CLINS, PAGES 3-25 AND REPLACE WITH ATTACHED CLINS, PAGES 3R-25R

SECTION .52 - PUBLIC RELATIONS
DELETE THIS SECTION IN ITS ENTIRETY.

SECTION C - ENGINEER'S FIELD FACILITIES
DELETE ANY REFERENCE TO ENGINEER'S FIELD FACILITIES IN THIS SOLICITATION

SECTION L.2 PREPARATION AND SUBMISSION OF BIDS

DELETE:

“Bid in Response to Solicitation No. DCKA-2007-B-0095, H Street Rehabilitation , N.E., From 3rd fo 14th Streets ( name of bidder}”.
AND REPLACE WITH':

"Bid in Response to Solicitation No. DCKA-2010-8-(166, Rehabilitation of Columbus Plaza” ( name of bidder)".

Except as provided herein, all terms and conditions of the document referenced in ltem (9A or 10A) remain unchanged and in full force and effect

15A. Name and Title of Signer (Type or print} 16A. Name of Contracting Officer
Jerry M. Carter
15B. Name of Contractor 15C. Date Signed 168, Di

{Sighature of person authorized 1o sign)

ct of Columbla / 16C. Date Signed
/ M M (Signature of Centracting Officer) ( / 5(// /
t




District

CONTRACT ID: KAZ2010BOleé

CONTRACTOR

Department of Transportation
SCHEDULE OF ITEMS

PROJECT (8) : DCKA2010BC166

PAGE:
DATE:
REVISED:

3R

ITEM

| APPROX. |

|  QUANTITY [---—oemmmmmaean

| AND UNITS

SECTION 001

CONSTRUCTION ENGINEERING

000506 Unassigned
Special Item -BACE -
611 087 ~ BECURITY
BOLLARDS (30" REVEAL)

000506 Unassigned
Special Item -EACH =~
611 089 ~ SECURITY
BOLLARDS (37" REVEBAL)

|000506 Unassigned
Special Ttem -EACH -
611 091 - REMOVABLE

| SECURITY BOLLARD (30 "
| REVEAL)

0030

| 000506 Unassigned

0040 |Special Item -EACH -
|611 093 - REMOVABLE
| SECURITY BOLLARD {37 "
| REVEAL)

| 000506 Unassigned

0050 Special Ttem -EACH -
|617 043 - RELOCATE EX.
| TRAFFIC SIGNAL CO

| NTROLLER TO TEMP. PORT.

| CONCRETE BASE

| 600506 Unassigned

0060 |Special Item ~EACH -
igl? 045 RLURNISH..AND

|
%
EACH |
|
|
|

| INSTALL CCTV CAMER A
| COMPLETE :



Pistrict

CONTRACT ID: KARZ010BO166&

CONTRACTOR :

Department of Transgportation
SCHEDULE OF ITEMS

PROJECT (S8) : DCKA2010BG166

PAGE:
DATE:
REVISED:

4R

JTTEM

| APPROX. |

AND UNITS |

QUANTITY = |==-r---mmmmmmmn

{000506 Unassigned
Special Item -EACH -
617 099 ~ FURNISH AND
INSTALL BOLT ON UP S
SYSTEM FOR TRAFFIC
STGNAL CONTROLER

| 000506 Unassigned
0080 |Special Item -BACH -
617 119 - FURNISH AND

INSTALL APS PUSH BUTTONS

| 000506 Unassigned
Special Item -EACH -
6§17 165 - FURNISH AND
INSTALL #1i8 CAST I RON
TRAFFIC SIGNAL POLE

|000506 Unassigned
Special ITtem -BACH -
703 003 ~ SECURITY
|BOLLARDS ON SHALLOW
| FOUNDATION

|000509 Unassigned

0110]Special Item -LF -
|033 - FURNISH AND
| INSTALL: 1-4" AND 2 -2°"
| SCHEDULE 40 RIGID PVC
| CONDUIT

617

|000509 Unassigned

0120} 8pecial Item -LF -
[035 - FURNISH AND
| INSTALL 2-4" AND 2 -2V
|SCHEDULE 40 RIGID PVC
lcoMpurT

617

| 000511 Unassigned

0130 |Special Item -LS -
|085 - STONE PANEL
| CONSTRUCTION

609



District Department of Transportation PAGE: 5R

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2010B0166 PROJECT (8) : DCKA2010B0166
CONTRACTOR :
LINE | ITEM | APPROX, |  UNIT PRICE | BID AMOUNT
NO DESCRIPTION ! QUANTITY  |--------~-mmmmm- oo e e
|  AND UNITS DOLLARS | CTS | DOLLARS |CTS

108002 Progress | | !
0140 | Photographs | Lump LUMP !

1200010 Earthwork and | |

|

0160 |Excavation Special Item 3828.000| [
- 8Y - GEOTEXTILE SY | 1

| FPABRIC | ! }

202004 Hard Surface |
0180 | Pavement Excavation 5692.000]

204004 Borrow Embankment |
0190 |Fill 345.000]

|205002 Structure |
0200 |Excavation | 935.000] {
I

1206002 Structure | | I
0210 {Backfill 255.000| |

1207002 Trench Excavation | | !
0220 |and Backfill 1070.000| !

| 207004 Trench Undercut !
0230 |Excavation 49.000 !

| 207006 Gravel for Trench |
0240 |Undercut | 49.000] !
|




District Department of Transportation

PAGE: 6R
DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2010B0166 PROJECT (S) : DCKA2010B0166
CONTRACTOR :
LINE| ITEM | APPROX. | UNIT PRICE BID AMOUNT
NO DESCRIPTION | QUANTITY R il I e
| AND UNITS | DOLLARS CTS | DOLLARS |CTS
|207008 Borrow Trench i ]
0250 |Backfill | 1319.000]|
|cY |
209002 Aggregate Base | |
0260 |Course | 1536.000
! |cY
212002 Test Pit !
0270 26.000
EACH |
213002 Geosynthetic I
0280 {Stabilized Subgrade 448.000
Using Graded Aggregate CY
Base GEQSYNTHETIC
STABILIZED SUBGRADE
|300005 Water and Sewer |
0290 |Service Special Item-LF 103.000
- TRENCH DRAIN - NEENAH |LF
|R-4996-C |
302002 Valve Casing |
0300 2.000]|
EACH |
|305002 Ductile Iron Pipe, | l
0310]4 - 8 Inch | 156.000 |
[LF |
|305018 Extra Fittingd - | |
0320 | Contractor Furnished | 300.000]
| LBS |
306002 Gate Butterfly ! |
3 B 3 Gol AN @ B 22 TRERL ! 1..00.0.|
l | EACH |
307004 Relocate Fire | |
0340 |Hydrant | 1.000}



District Department of Transportation PAGE: 7R
DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2010B0166 PROJECT (S) : DCKA2010B0166
CONTRACTOR :
LINE| ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [ o m s - | --mmmmm e e
| | AND UNITS | DOLLARS | CTS | DOLLARS [CTS
1307008 Furnish Fire | | i
0350 |Hydrant ! 1.000]| |
| | EACH | |
|307010 Convert Fire | ! |
0360 |Hydrant | 4.000] |
| | EacH | |
1308002 Water Service | | |
0370|Pipe, 1 Inch or Less | 78.000] |
i | LF l i
308024 Adjust Water I | |
0380 |Meter Frame | 5.000]| |
| | EACH l |
|308028 Adjust Curb Cock | i |
0390 | Box | 3.000] |
| | EACH | |
[308030 Adjust Water | | |
0400(Valve Box | 5.000] |
| | EACH | |
|309002 Sewer Manhole on | | !
0410|Sewer 48 Inch and Less | 68.000]| !
|Dia. | vLF | i
310008 Basin Connect PCC | | |
0420 |Pipe, Class III, 15 Inch 795.000]
i LF |
310992 Catch Basins ! I
0430|Special Item -BACH - 3.000]
|310 003 - STANDARD EACH
SINGLE THROAT WATER Q |
UALITY -BASIN l
|310992 Catch Basins
0440 |8pecial Item -EACH - 14.000
310 005 - STANDARD DUAL

| THROAT WATER QUA LITY
IBASIN




District Department of Transportation PRGE: 8R

CONTRACT ID: KA2010B0O166

CONTRACTOR :

PROJECT {8) :

SCHEDULE OF ITEMS

DATE :
REVISED:

DCKXAZ0LORBOL66

| APPROX.

LINE| ITEM

|210992 Catch Basins
0450 | 8pecial Item ~EACH -
310 007 - SINGLE GRATE
TYPE CATCE BASIN, FIELD
INLEY

| QUANTITY

| AND UNITS |

310992 Catch Basins

0460 ]|Special Item -EACH -
|310 002 - SHALLOW TYPE
| CATCH BASIN

|310992 Catch Basins

0470|8pecial Item -EACH -
|3ll 027 ~ REPLACE BX.
|BASIN WITH STD DUA L
| THROAT WATER QUALITY
| BASIN

1311002 Adjust
0480 | Sewer-Water-Utility
Manhole Frame

311004 Reset

0490 | 8ewer-Water-Utility
Manhole Frame
311010 Adjust Standard
0500 |Basin Top

311020 Manhole Adapter
0510 1Ring

|311026 Replace Existing
0520 |Basin with Double Basin
I

|311991 Adjust,

0530 | Rebuildé&Replace
| Manhole&Catchbasin-
| Special Item -EA- 311
[025 - REPLACE EX. BASIN
IWITH MANHOLE



Digtrict Department of Transportation PAGE: 9R
DATE:
SCHEEDULE OF ITEMS REVISED:
CONTRACT ID: KA2010BOL66 PROJECT{S) : DCKA2010B0166
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE [ BID AMOUNT
NO | DESCRIPTION |  QUANTITY T T fmmmm e
| |  AND UNITS | DOLLARS CTS | DOLLARS |CTS
311991 Adjust, | | |
0540 |Rebuild&Replace | 2.000]| |
|Manhole&Catchbasin- | EACH | |
|Special Item -EA- | | |
|REPLACE EX. BASIN WITH | { |
| MANHOLE | | |
[213002 Abandon Basin | | |
0550} Connecting Pipe | 27.000]| |
! | EACH | |
|313006 Abandon -Basin l | !
0560 | | 25.000] i
| | ERCH i i
|314004 PCC Pipe, Class | | |
0570|III, Gasket, 15 Inch | 67.000] |
| |LF | |
|314006 PCC Pipe, Class | ] |
0580!III, Gasket, 18 Inch ] 289.000| |
% |LF | l
314991 Sewer Pipe | | |
0590 |Special Item - LF - | 2815.000]| |
| CLEAN SEWER PIPE | Ly | |
315002 Pipe Sewer TV | | |
0600|Inspection - LS - | LUMP | LUMP |
l | | i
|402010 Superpave Surface | | !
0610 |Course, 9.5 mm | 2537.000} i
| | TON 1 i
403002 Tack Coat | | |
0620 | 12712000 }
| | sy | |
|407002 Temporary AC, | | |
0630 |Superpave Surface Course, | 86.000] |
|

|12.5 mm



District Department of Trangportation PAGE: 10R

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2010B0166 PROJECT {S) : DCKA2010B0166
CONTRACTOR :
LINE! ITEM | APPROX. UNIT PRICE |  BID AMOUNT
NO | DESCRIPTION QUANTITY  |-----------mmmm- | ===
| AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|409004 Asphalt Patching, | !
0640 |Superpave Surface Course, 3.000 |
9.5 mm TON . !
|50101C Reinforced PCC | |
0650 ] Pavement, 12 Inch 824.000 |

501014 Extra Welded Wire |
0660 |Fabric, Style 66-46 | 16%.000 |
|

|501022 Additional |
0670 |Standard Portland Cement | 30.000 |
|

|502004 PCC Base for |
0680 |Utility Cuts | 310.000 I
|

505030 Anchor Bolts - | | |
0700 | Paving | 20.000] |

|
0710 ! 1182.000| l
I

|
0720 | 312.000} |
| .

| 606002 Pavement | : I !
0730 | Profiling (Milling) | 17712.000]} i
' I l |

[607006 Chain Link Fence, |
0740}8 Ft. Ht. | 2270.000] |
|



District Department of Transportation PAGH: 11R

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2010B0166 PROJECT{S) : DCKA2010B0166
CONTRACTOR :
LINE| ITEM | APPROX. |  UNIT PRICE |  BID AMOUNT
NO | DESCRIPTION | QUANTITY  |---wwwmmmmmme e I it
| | AND UNITS DCLLARS | CTS | DOLLARS |CTS

|607042 Relocate Chain I
0750 |Link Fence i 2173.000
|

|608004 PCC Sidewalk, 4 b
0760 | Inch | 1589.000
l

1608008 Exposed Aggregate |
0770 |sidewalk, 4 Inch ! 130.000/1
1

|608024 Brick Sidewalk on |
0780 | PCC Base | 5712.000]|
|

1608034 Brick Sidewalk | |
0790 |Repair on Sand-Cement 944.000 |
|Base | sy . |
|608992 Sidwalks & | '
0800 |Driveway Special Item - 159.000
[sY - 608 003 - PCC SY |
|
|

| SIDEWALK 4 INCH WITH
| COLOR TINTING [
|608992 Sidwalks & | |
0810 |Driveway Special Item - | !
I§Y - 608 005 - CONCRETE |S8Y | !
|REPAIR I !
|608993 Sidwalks & | |
0820 |Driveway Special Item - | |
EACH - 608 041 - REMOVE |EACH | |
PARKING METER ] |

langqq? Sidwalks...&

: |
I
0830 |Driveway Special Item - |
BACH - 608 043 -~ IEACH
RELOCATE PARXKING METER l




District Department of Transportation PAGE: 12R

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2010B0166 PROJECT (S) : DCKA2010B0166
CONTRACTOR :
LINE | ITEM i APPROX. ! UNIT PRICE ! BID AMOUNT
NO | DESCRIPTION | QUANTITY fmm e e [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|609038 PCC Gutter, 7 to |
084010 Inch Depth x 12-24 | 600.000]| |
[Inch Width !
|609068 Furnish and Set |
0850|8"x12" Granite Straight | 3639.000]
fcurb !

| 609070 Furnish and Set

|
0860]8"x12" Granite Circular | 468.000|
Curb, Radius Under 1 © |LF |
| Pt | |

609072 Furnish and Set | { |
0870|8"x12" Granite Circular | 1115.000 | |
Curb, Radius 10-100 Ft. |LF | |

|

|609074 Furnish and Set | |

|

0880 |8"x12" Granite Circular 2346.000| |
Curb, Radius Over 10 0 LF | i

|Fe. | | |

0830 935.000| |
LF | |

|609202 pCC | [ |
0900 |Wheelchair/Bicycle Ramp | 24.000]| |
|- Bxisting Construction |EACH | |

| | | i
1609204 PCC { | |
0910 {Wheelchair/Bicycle Ramp | 187.000] |
| {8y ‘ | |




| BRICK GUTTER

District Department of Trangportation PAGE: 13R
DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2010B0166 PROJECT (8) : DCKA2010B0166
CONTRACTOR :
LINE ITEM APPROX. | UNIT PRICE |  BID AMOUNT
NO DESCRIPTION QUANTITY I e T I
| AND UNITS | DOLLARS CTS | DOLLARS |CTS
609992 Curb, Gutter, & | | |
0930 |Paved Flume Special Item ‘ 6.000]| !
- 8Y - 609 027 - SY ! |
DETECTABLE WARNING ! |
| PAVERS ON E XISTING | |
| SIDEWALX RAMPS | |
609992 Curb, Gutter, & | |
0940 |Paved Flume Special Item | 55.000 |
|- 8Y - 609 205 - STONE |SY
| WHEELCHAIR/BICYCLE RAMP | |
|609992 Curb, Gutter, & |
0950 |Paved Flume Special Item | 8.000
|~ 8¥ - 609 209 - | sy
| GRANITE DETECTABLE |
| WARNING PAVERS | i
609993 Curb, Gutter, & |
0960 |Paved Flume Special Item | 723.000
- LF - 609 069 - - |uE
SETTING FLUSHED STRAIGHT |
| CURB | |
609993 Curb, Gutter, & |} |
0970 |Paved Flume Special Item | 312.000]|
|- LF - 609 073 - [LF |
| SETTING FLUSHED CIRCULAR |
| CURB RAD 10-100 FT. | !
|609993 Curb, Gutter, & | i
0980 | Paved Flume Special Item 731.000} |
|- LF -. 669 075 - LF | |
| SETTING FLUSHED CIRCULAR ] |
{CURB RAD OVER 100 FT. [ | |
1609993 . Curh., - Gutier, & I | |
0990 | Paved Flume Special Item | 65.000]| |
|- LF - 609 501 - RESET |LF | |
| l l



District Department of Transportation PAGE: 14R

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2010B0166 PROJECT (S) : DCKA2010B0166
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY frommm e - R i e e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

610991 Turf 1
1000 {Establishment Special l 4049.000]
[Item - 8Y - 610 017 - |
| TURF ESTABLISHMENT NPS |
|610991 Tuxf |
1010 |Establishment Special I
ITtem - SY - 610 019 - I8y
TURF ESTABLISHMENT AOC |
611080 Irrigation System | |
1020|611 081 - IRRIGATION | Lomp LUMP !
ISYSTEM COLUMBUS PLAZA | | |

611080 Irrigation System | ‘ |
1030|611 083 - IRRIGATION | LuMP LUMP |
| SYSTEM. THURGOOD MARSHALL | | |

| 612002 Mobilization ] | |
1050 | | LUMP | LuMP |

612991 Emergency | 1 |
1060 |Mobilization Special Lume | LomMPp [
|Item - LS - SECURITY ! | I
| BOLLARDS MOBILIZATION l _ | !
|616004 Construction Lane | | !
1070 Closing LUMP | LuMPp ]

| 616006 Remove Lane |

1080.|Markings 7543...000.] |

|616008 Temporary | |
1090 |Construction Sign 30.000] l
| Supports | EACH | . |




'\
District Department of Transportation PAGE: 15R

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2010B0166 PROJECT (S) : DCKA2010B0166
CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY  |-----mmmmmmmmmm | m oo oo -
[ |  AND UNITS DOLLARS | CTS | DOLLARS |CTS

| 616012 Construction |
1100 |Warning and Detour Signs | 262.000
' |

I

1616014 Reflectorized |
1110iTraffic Cones | 120.000
I

|616016 Flashing Amber |
1120 |Warning Lights, Type "B" | 10.000
1

|616020 Sequential Arrow |
1130 |Boards | 8.000
|

|616022 Construction Sign |
1140 |Warning PFlags i 26.000
|

|616024 Type III PVC | |
1150 | Barricade ] 24.000

1616040 Thermoplastic |
1170 |Pavement Marking, 4 Inch | 5185.000]| |
|

| 616042 Thermoplastic | :
1180 |Pavement Marking, 4 Inch | 640.000| |
| Dash |

e 6.1 5044 Thermoplastic

| | |
1190 | Pavenment Marking, 6 Inch | 6446.000] |
| i |

| 616050 Thermoplastic }
1200 | Pavement Marking, 12 | 2149.000] |
| Inch [



District Department of Transportation PAGE: 16R

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2010B0166 PROJECT (8) : DCKA2010B0166
CONTRACTOR :
LINE! ITEM | APPROX. | UNIT PRICE |  BID AMOUNT
no | DESCRIPTION | QUANTITY e e e TR ittt
i { AND UNITS | DOLLARS | CTS | DOLLARS |CT8

| 616052 Thermoplastic |
1210 |Pavement Letter | 28.000] |
|

| 616054 Thermoplastic |
1220 | Pavement Arrow | 13.000] |
E

| 616060 Painted Lane |
1230 |Marking, 4 Inch | 12965.000| |
I

|616062 Painted Lane !
1240 |Marking, 6 Inch | 421.000] |
!

|616110 PORTABLE |
1250 | CHANGABLE MESSAGE SIGN | 2.000]| |
|

|616122 Steel Protection | | |
1260 |Plate | 20.000 | |

616150 Repair of Damaged |
1270 IMajor Traffic Control |
Devices REPAIR OF !
DAMAGED TRAFFIC CONTROL |
DEVICES |
616992 Traffic Control |
1280 |Special Item - EACH - |
€16 055 - THERMOPLASTIC |EACH
PVMT MARKING SYM BOL - |
| BICYCLE AND ARROW ]

!G1EQQ9 Traffic. Control !
1290|8pecial Item - EACH - l

|616 063 - PAINTED LANE  |EACH

|MARKINGS, LETTER OR |

| SYMBOLS |



District Department of Transportation PAGE: 17R

DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2010B0166 PROJECT {S) : DCKA2010B0166
CONTRACTOR :
LINE | ITEM ' | APPROX. |  UNIT PRICE |  BID AMOUNT
NO | DESCRIPTION |  QUANTITY [ = e o |----=-mmme e
| {  AND UNITS | poLLars | €TS8 | DOLLARS |CTS

|616994 Traffic Control |
1300|8pecial Item - LF - 616 | 3749.000| !
027 - TEMPORARY |
POLYETHYLENE BARRIER |
616994 Traffic Control |
1310|Special Item - LF - 616 | 4644 .000|
029 - RELOCATE TEMPORARY |
POLYETHYLEN E BARRIER |
616994 Traffic Control |
1320|Special Item - LF - 616 |
057 - THERMOPLASTIC | LF
PAVEMENT MARKING , 24 |
| INCH |
|616994 Traffic Control |
1330|Special Item - LF - 616 | 1360.000
t
I

065 - PAINTED LANE
MARKINGS, 12 INCH
1617002 Furnish And i
1340]Install Inductive Loop | 306.000|
Detector . |
617006 Remove Abandoned | |
1350 |Traffic Signal Or Street 4.000]|
|Light Pole Foundat ion EACH | . |
|617008 Furnish And l |
1360 | Install Pcc Foundation 27.000] |
| For Traffic Signal Pole |EACH | |
I |
| l

|0 » Pendant Post Street
|Light Pole
617028 Furnish And . |
Install . Handbox 3000

)
oN]
~J
s

|617030 Furnish And | |
1380 |Install One 2 Inch And 80.000]
|Two 4 Inch Pve Encased  |LF |
|ELl ectrical Conduits | | . |




District Department of Transportation PAGE: 18R

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2010B0166 PROJECT (S) : DCKA2010B0166
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY  |-=----mmmmmmemmn I et
[ |  AND UNITS DOLLARS | CTS | DOLLARS |CTS

1617032 Furnish And !

1390|Install One 2 Inch And |
|one 4 Inch Pve Encased  |LF

|E1l ectrical Conduits i
|617038 Furnish And |
1400|Install Pcc Foundation 5.000 |
|
|

| For Controller Cabinet EACH |

{617040 Furnish Temporary, | |
1410 }Portable, Concrete Base 4.000] |
For Model 336-S A nd BEACH | |
Model 336-Ss Traffic | |
Signal Controller | |
| Cabinet | |

617042 Furnish Temporary, | i
1420 |Portable, Concrete Base 38.000}
For 20 Foot Steel EACH i
Traffic Signal Pole |
Mounted On A Transformer I
Base ' | |
617046 Furnish And | |
1430{Install 20 Foot Tall 40.000]|
Steel Traffic Signal EACH |
Pole | |
|617050 Furnish And |
14490 |Install 7 Conducter 14 1205C.000 |
|

|

Awg Stranded Electrical LF
|7 raffic Signal Cable
|617052 Furnish And

1450|Install 4 Conductor 18

|EL ectrical Traffic
| Signal Cable

|

|
|Awg..Shielded,. ..Stranded lLE

|

3



District Departwment of Transportation PAGE: 19R

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2010B0166 PROJECT (S) : DCKA2010BO166
CONTRACTOR :
LINE} ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY R R R
| ‘ |  AND UNITS | poLLarg | CTS | DOLLARS |CTS

|617058 Furnish And

| I
1460|Install 25 Pair 19 Awg | 2727.000] |
| Underground |LF | i
jCommunication s Cable ! | |
|617068 Furnish Red Ball | | |
1470 |Led Module | 93.000| |
l | EACH | i
617070 Purnish Yellow | ] |
14801Ball Led Module | 94.000] |
% | EACH | |
|617072 Furnish Green | | |
1490|Ball Led Module | 81.000]| |
| | EACH | |
|617074 Furnish Red Arrow | | |
1500 | Led Module | 7.000] |
] | BACH | |
|617076 Furnish Yellow | | |
1510|Arrow Led Module . | 7.000C| |
| | EACH 1 !
|617078 Furnish Green ° ! | |
1520 |Arrow Led Module | 20.000]| |
| EACH ! |

|617084 Purnish 12 Inch {

1530 |Overiay Lunar White 62.000

and Orange Raised Hand
Led Module

617086 Furnish 12 Inch

|

|
Walking Person And Portl |EACH

|

|

| |

1540l Portland.-Oranges ! 62...000 |

Countdown Led Module | |
617090 Furnish And | |
1550 |Install 3 Section | |
Conventional Traffic | EACH | l
| |
| |

Signal He ad On A Pole
| {All Lenses 12°?)



District Department of Transportation PAGE: 20R

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2010B0166 PROJECT (S) : DCKA2010B0166
CONTRACTOR :
LINE ITEM | APPROX. | UNIT PRICE BID AMOUNT
NO DESCRIPTION | QUANTITY e Rl
| | AND UNITS | DOLLARS | CT8 | DOLLARS |CTS

617092 Furnish And | |

1560 |Install 4 Section | 4.000]|

Conventional Traffic | EACH !

Signal He ad On A Pole
(A1l Lanes 127?) . l
|617094 Furnish And | |
1570|Install 5 Section 1.000 |
| Conventional Traffic EACH ' | |
|Signal He ad On A Pole I
| {A11 Lenses 127} | !

| 617102 Furnish And ! |

1580 |Install 3 Section 7.000 |

Optically Programmable EACH |

l

l

Traffic Signal Head On A
Pole (All Lenses 12?) |
617114 Furnish And | |
1590 ]Install 2 Section 62.000 |
Conventional Pedestrian |EACH !
Signal Head On A Pole |
| (122) | |
|617118 Furnish And |
1600 | Install Pedestrian Push | 1.000 |
|

Button
|617120 Furnish And | | |
1610{Install Microwave ! 3.000] |
Vehicle Detector | EACH | . |

|617124 Furnish And

| |
1620 |Install Traffic Signal | 6.000]| |
Controllier And Cabinet | EACH | |
| | | i
|617126 Remove Abandoned |
1630|Traffic Signal | 4.000

|
i
| Controller Cabinet | BacH i
{Foundatio n | |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2010B0166 PROJECT (S) : DCKA2010B0166
CONTRACTOR
LINE| ITEM | APPROX. | UNIT PRICE |  BID AMOUNT
NO DESCRIPTION | QUANTITY [=mmmmm e e
| BND UNITS | DOLLBRS | CTS | DOLLARS |CTS

]617130 REMOVE TRAFFIC I
1640 |SIGNAL POLE AND TRAFFIC | 4.000]| |
SIGNAL EQUIPMENT |
617132 Remove Traffic |
1650 |Signal Controller And | 4.000]| |
| Cabinet |
|617164 Traffic Sign |
1660 | Panels ! 47.000 - |
B

| 618020 Remove Manhole | | |
1670 |over 24" x 24" 1.000 |

|618022 Furnish and | | |
1680 |Install 48" x 48" x 48" 20.000 i
Manhole EACH . [
| 618072 Furnish and | | |
1690 Instail 1-2% Schedule 40 779.000 {
Rigid PVC Conduit LF . ]

618100 Furnish and |
1700 Install 1-4" Schedule 40 119.000 |
[Rigid PVC Conduit | LF | . |
618148 Furnish and |
1710]Install 6-4" Schedule 40 |
Rigid PVC Conduits (duc |LF |
|

£ bank)

| 618150 Furnish and
1720 | Install 6-4" and 1-2°

I
|
Schedule 40 Rigid PVC | LF
|Cond uits  (duct. bank) |
| 618152 Furnish and |
1730]Ingtall 6-4" and 2-2" |
|Schedule 40 Rigid PVC |LF |
|Cond uits (duct bank) |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2010B0166 PROJECT (S) : DCKA2010B0166
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE |  BID AMOUNT
NO | DESCRIPTION | QUANTITY e = mm e
| | AND UNITS | DOLLARS | CTS | DOLLARS |[CT8

|618154 Furnish and |

|

1740}Install 4-4" Schedule 40 903.000 |
[Rigid PVC Conduit (duct |LF |

I bank) [ : |

|618156 Furnish and !
1750 |Install 4-4" and 1-27 196.000 |
| Schedule 40 Rigid PVC LF |
|Cond uits {(duct bank) |

| 618160 Furnish and

| |

1760 |Install 2-4" Schedule 40 | 110.000] |
Rigid PVC Conduit (duct |LF [ |
Ibank} | | |

618190 Furnish and | _

1770 | Install #10 Stranded ! 6540.000]| |

|Wire |

618202 Furnish and I

1780|Install #6 Stranded Wire | 3015.000] !
|

|618250 Furnish and | | |
1790|Install #0000 Stranded i 3786.000| |
jWire | LF | . |
618292 Furnish and ]
1800 | Install #8 Stranded | 4248.000] |
| Ground Wire |
|618310 Furnish and |
1810|Install #2 Stranded | 1262.000]|
|Ground Wire |

|618394 Furnish and

1820 Install 151 B.C..Street .| 2.2..000.
|Light Foundation |

618400 Remove Street |
1830|Light Pole Foundation | 2.000]
|
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2010B0166 PROJECT (S) : DCKA2010B0166
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE |  BID AMOUNT
NO | DESCRIPTION QUANTITY R e e [----mmmm -
[ AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|618526 Furnish and | | |
1840 |Install Twin 20 35.000] i
|steel/Cast Iron Pole EACH | . !
|618566 Remove Pendant |
1850 |Pole 30 £t. Height or 1.000
|Less | EACH |

|618616 Remove 1923 Type

|
1860 |Twin 20 Cast Iron Street | 1.000
‘Light Pole | BACH |
618722 Remove Luminaire |
1870 from Steel Pole | 1.000
| EACH | |

|618814 Furnish and | § |

1880 |Install 400 Watt MH | 70.000] |

Conversion Kit |EACH | . |

618860 Furnish and |

1890 |Install 118 Plastic | 70.000] i
Globe |

618866 Remove 118

|
1900 |Plastic Globe | 2.000 |
| | EACH |
| 618292 ELECTRICAL WORK |
1910 !SPECIAL ITEM -EACH- 618 1.000 |
395 - FURNISH AND EACH |
| INSTALL SPECIAL SP READ |
FOUNDATION FOR | |
STREETLIGHT POLES | |
618993 ELECTRICAL WORK | |
1920l 8PECTAL. . ITEM. 2L 618 35.000] !
073 - FURNISHE AND LF | |
INSTALL 2-2" SCHED ULE | |
| |

|40 RIGID PVC CONDUILT |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2010B0166 PROJECT (8) : DCKA2010B0166
CONTRACTOR :
LINE| ITEM i APPROX. i UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY R el B LR T
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 618993 ELECTRICAL WORK | | |
1930|SPECIAL ITEM -LF- 618 | | |

|157 - FURN. & INST. 5-4" |LF | i

|AND 1~-2" SC HEDULE 40 | | |

|RIGID PVC CONDUIT (DUCT | | |

| BANK) | | |

| 618999 Payment to PEPCO |
1940 | for Connection, LUMP |
Disconnection, |
Ingpection PAYMENT TO I
PEPCO ‘ i
|620014 Traffic Sign | | |
1950 | Panels 624.000 | |

620991 Traffic Signing | |
1960 8pecial Item - LF - | |

| STEEL DRIVE POSTS - | LF | |

| PERMANENT SIGN SUPPORTS | |

| 621991 Miacellaneous |
1970 |Electrical Work - !

| Special Item 621 003 - |

| ELECTRICAL WORK NATIONAL |

| PARK SERVICE |
621991 Miacellaneous |
1980 |Electrical Work - |
Special Item 621 005 -
ELECTRICAL WORK UNION
STATION REDEVELOPMENT |
CORP. |

|
1990 [ LUMP LUMP
|

628002 Erosion and ] | |
2000 |Sediment Control | Lump | LUMP |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2010BOL66 PROJECT (S) : DCKA2010B0166
CONTRACTOR :
LINE| ITEM | APPROX. ] UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e I
i |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 704004 Epoxy Coated | | !
2020 |Reinforcement Bars | 20985.000| |




