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Repair of L’Enfant Promenade Bridges from Independence Avenue to Benjamin 

Banneker Circle (Bridge Nos. 517, 1114, and 1108) 

 

 

 

Questions and Responses 

 

 
QUESTION 

1. S.P 40(B), Traffic Control, requires MOT plans to be signed and sealed by a Professional 

Engineer. Does PE need to be a traffic engineer or any PE stamp will be acceptable? 

ANSWER 

The Professional Engineer shall be licensed in the District of Columbia. There is no requirement 

that the Professional Engineer be a traffic engineer. 

 

QUESTION 

2. S.P. 41(C) Paragraph d.2 on Page 33 of Special Provisions requires adhesion test for 

waterproofing membrane using procedure “indicated above”. We do not find any procedure 

established under this S.P. Could you please provide the procedure for adhesion test. 

ANSWER 

The adhesion test will follow the manufacturer’s recommended testing requirements for the 

contractor’s waterproofing membrane submitted for use. 

 

QUESTION 

3. S.P. 43(C) Paragraph 3 on Page 37 of Special Provisions requires submittal of construction 

drawings and calculations for concrete repair showing temporary shoring and support system. The 

location of such repairs and the loading of structures are not known to the contractor to design the 

temporary support at this time. Could the Department be more specific on what is required of the 

contractor? Is it possible to identify the repair locations and provide the loading criteria prior to the 

bid to assist the contractor in designing and pricing the shoring system? 

ANSWER 

The location of repairs is shown on the Repair Plan #1, #2, #3, #4, and #5 plan drawings. The 

extent for removal will be determined by the Engineer at which time additional areas of repair may 

be identified and incorporated into the work. Contractor’s proposed temporary shoring and support 

system will be designed to support all imposed loads and will provide the necessary rigidity to 

produce the final structure, the lines and grades shown on the plans. Design temporary structures 

and temporary support systems according to the AASHTO Guide Design Specification for Bridge 

Temporary Works. 

 

QUESTION 

4. S.P. 44, does the steel fabricator need to be AISC certified? 

ANSWER 

See the revised S.P. 44. AISC certification is required of metal fabricators and the category of AISC 

certification will be Simple Steel Bridge Structures (SBR). 
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QUESTION 

5. S.P. 49, Steel repair, please clarify what is required as far as calculations is concerned. Do we 

check the stability of the structure or the replacement member to verify its capacity to carry the 

loads? We will need the loading criteria before the bid to design and price the steel repair items. 

ANSWER 

For steel repairs shown in the contract plans no steel repair design calculations are required. All 

proposed structural steel repairs designs will support all imposed loads and will provide the 

necessary rigidity to produce the final structure, the existing lines and grades. For additional 

existing bridge structural information see as-built drawings. 

 

QUESTION 

6. S.P. 50, Bridge bearing – Clean and Reset, the Fourth Paragraph on Page 43 refers the contractor 

to the contract plan set for procedure on removing and replacing the sole plates. We do not find any 

procedure on the plans for removal and replacing the sole plates. Could you please direct the 

contractor to the proper sheets on the plan set? Also, item 610 (706 043) in the Schedule of Items is 

for cleaning and resetting of the bearings with a quantity of 30 ea. However, S.P. 50 on Page 43 

calls for bearing replacement/removal and replacement of sole plates. If this is the case we need to 

know how many of the bearing are to be replaced and how many reset. Additionally, this S.P. 

requires that the contractor design jacking procedures that will insure the system is capable of 

taking all forces and loads applied to the existing superstructure components. In order to design 

such system and price it the Engineer is required to furnish the contractor all loading criteria on the 

existing superstructure. Please provide this information before the bid date. The Fifth Paragraph on 

the same page (Page 43) states that many bearing are out of alignment and it may be necessary to 

realign the superstructure units in both longitudinal and transverse directions… Moving the 

superstructure to align with the bearing is impossible. Is it meant to realign the bearings to set them 

in correct positions versus the superstructure units (such as girders and precast units)? 

ANSWER 

See the revised S.P. 50. 

All proposed jacking operations and support system designs will support all imposed loads and will 

provide the necessary rigidity to produce the final structure, the existing lines and grades. Design 

temporary structures and temporary support systems according to the AASHTO Guide Design 

Specification for Bridge Temporary Works. 

 

QUESTION 

7. S.P. 51, Clean and Paint Existing and New Steel, specifies that cost of removing the existing 

netting on Bridge #1114 shall be included in the lump sum paint price. There are no details in the 

plans showing the type of the netting that will be replaced and method of attachment. Please 

provide this information so that we could find the source and the price of replacing. 

ANSWER 
Replace the existing netting with similar bird control netting PermaNet or PermaMesh system as 

manufactured by BirdMaster, 13 Linnell Circle, Billerica, MA, (800) 562-2473 or an approved 

equal. All hardware and materials shall be in accordance with the manufacturer’s recommendations 

or approved equal. 
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QUESTION 

8. S.P. 55 Replace Missing/Deteriorated Mortar – Paragraph B states “The mortar shall be tinted to 

nearly match the existing mortar before the mortar has been cured.” This means the cured mortar 

will not match the color of the existing mortar. Please clarify whether this is the intent. 

ANSWER 

S.P. 55, paragraph (B), first sentence should read “Tint mortar to match the existing mortar color 

after curing. 

 

QUESTION 

9. Please identify which item in the Schedule of Items applies to the detail shown on sheet 17 of the 

drawing for “Proposed Longitudinal Joint repair at Curb” which also includes low slump concrete 

overlay. 

ANSWER 

Pay item 715993, Longitudinal Joint repair at Curb. 

 

QUESTION 

10. Item 0020 (715 003) and S.P. 60 refer to PCC Structure for Joint Repairs. We do not find any 

detail in the plans showing concrete replacement at joints (sheets 17 and 18 of the plans). Could 

you please direct us to the applicable detail? 

ANSWER 

See the new drawing “PCC Structure for Joint Repairs” sheet 17A. 

 

QUESTION 

11. What is the scope of the lump sum Item 0270, Pipe Sewer TV Inspection? The plans do not 

show any sewer structure or sewer pipe. How do we quantify the length of the pipes to be 

inspected? 

ANSWER 

The pay item 315002, Pipe Sewer TV Inspection, will be eliminated from the contract. 

 

QUESTION 

12. Paragraph C(3) of Section II, Demolition Procedure, of CSX requirements states that the 

demolition debris shield shall provide 23’-0” minimum vertical clearance or maintain the existing 

vertical clearance if the existing clearance is less than 23’-0”. Although the vertical clearance is not 

shown in the plans it appears to be far less than 23’-0” required by CSX. How would it be possible 

to suspend a debris shield under the deck and maintain the same height? Does DDOT have a 

particular system in mind? 

ANSWER 

The overhead demolition debris shield is needed below the area requiring longitudinal deck joint 

repair at curb for Bridge #517.The overhead demolition debris shield can be designed and 

constructed to fit within the bridge superstructure depth, i.e between adjacent longitudinal box 

beams and above the box beams soffits. 

 

QUESTION 

13. Will it be possible to stage the blasting equipment on the Frontage Road under 10
th
 Street 

Bridge for paint removal and painting of 10
th
 Street Bridge? 

ANSWER 

See the revised S.P. 51. Approval of staging areas will be based on DDOT’s review of the 

Contractor’s proposed staging area submittal and the accompanying management of traffic plan.  
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QUESTION 

14. Specifications require the contractor to stage equipment below the bridge; does it mean that the 

equipment will be stationed in the garage section? Noise will be a huge problem. The current noise 

decibels are already too high with the vehicular traffic in the surroundings. 

ANSWER 

See revised S.P. 51. Location of the equipment will be dependent on DDOT’s approval of 

contractor’s proposed staging areas. Comply with the District of Columbia Noise Control Act 

according to subsection 105.11 of the Standard Specifications. Noise mitigation methods may be 

required to maintain acceptable noise levels. 

 

QUESTION 

15. Page 109: Pedestrian Walkway Monitoring, states that daily air monitoring should be performed 

if the walkway remains open during abrasive blast cleaning activities. What pedestrian walkway is 

it referring to? Is it the walkway under Bridge #1114 on the west side next to the structural 

columns? If we decide to leave this walkway open to pedestrians, how much can we restrict the 

walkway to? 

ANSWER 

Reference to the southbound structure will be deleted. This is a general requirement affecting all 

active pedestrian walkways. 

 

QUESTION 

16. On Page 108: Part C, it states that the regulated areas to be 15 feet away from any equipment or 

operations that might generate airborne emissions, this should mean the Pedestrian sidewalk MUST 

remain closed at all times. Also, how do we control the pedestrians and vehicles from being within 

the 15 foot regulated area? This will really limit the use of the garage for the public. 

ANSWER 

This requirement applies during removal and painting operations. Control of pedestrians and 

vehicles will be coordinated through approved MOT plans. 

 

QUESTION 

17. When installing platform system below the bridge for paint work, it will be necessary to remove 

all lights that are mounted to the structure in order to perform paint work. Is it permissible to 

remove/relocate these lights for the duration of the project? If positive, should the cost be included 

in the temporary lighting item? 

ANSWER 

See the revised S.P. 51. All non-emergency lighting should be removed and stored until the area 

being rehabilitated is completed at which time it should be re-installed to match the existing 

location. A condition assessment should be part of the inventory of existing lighting to insure the 

lighting is reinstalled to the pre-construction condition. The cost should be included as part of the 

item 707 011, Clean and Paint Existing and New Steel. 

 

QUESTION 

18. Is it possible to get as-built drawings for these bridges in order to work out the paint quantity? 

ANSWER 

The bridge as-built drawing will be made available in pdf format on CD through an addendum. 
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QUESTION 

19. Is it permissible to drill into the concrete for installing containment system platforms? 

ANSWER 

The method of construction for the containment and support systems should be part of the 

contractor’s containment design submitted to DDOT for review and acceptance. 

 

QUESTION 

20. Is there traffic count and train schedule available from CSX? This is necessary to find out the 

availability of Bridge #517 to perform repair works. 

ANSWER 

DDOT does not have the train schedule available for bidders use.  

 

QUESTION 

21. The steel members that support the precast parapet panel also have grate panels that rest on the 

steel members. Do we blast/paint the grating or do we only remove and then install when blasting 

and painting is completed on steel members? This is also located over the CSX span. 

ANSWER 

Blasting and painting of the grating will not be required. No painting operations will be required 

over the CSX facilities. 

 

QUESTION 

22. Does Bridge #517 have steel bearings at abutments that need to get blasted and painted? 

ANSWER 

Bridge #517 does not have steel bearings at abutments that require cleaning and painting? 

 

QUESTION 

23. On Sheet 17 of the plans the detail for existing conditions of armored joint on the top left corner 

of the sheet, it has a note on the top that states “Remove Sealer, Angles, Paving”. On the same 

detail a note below the deck states “Embedded Angles to Remain” which contradicts the above note 

unless there are angles on the top of the joint not shown on the detail. Please clarify. 

ANSWER 

The note, “Remove Sealer, Angles, Paving”, refers to the top pair of angles shown in the “Existing 

Condition” and “Proposed Repairs” details on sheet 17. The top angles are welded to the existing 

embedded angles. 

 

QUESTION 

24. On Sheet 18 of the plans the detail for typical joint sealant at the bottom right corner of the 

sheet shows the silicone sealant being applied to the bottom of the joint and under the backer rod. Is 

this meant to be for the joint at the soffit or it is shown upside down? 

ANSWER 

The “Typical Joint Detail” on sheet 18 is a section through a vertical joint, and is intended to be 

used as a typical detail for chalking all similar joints requiring a backer rod. For the applicable 

special provision requirements see S.P. 73 and pay item 718 021, joint sealant. 

 

QUESTION 

25. During site visit we noticed that there are two beams under each transversal and longitudinal 

joints of the bridges. These beams are erected very close to each other leaving a tight space between 

the two which does not allow access to the webs of these beams in case of repairs to the webs. 
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Could you please inform whether repairs are scheduled on the webs of the beams under the joints 

and if positive how one could access the inside face of the webs for repairs? 

ANSWER 

During cleaning of the structural steel and construction of the bridge repairs additional areas of 

significant steel deterioration may be discovered. That being the case, the Engineer will be the sole 

judge of the extent and total quantity of these repairs. Detailing and construction of repairs will be 

dependent on the access at each location. 

 

QUESTION 

26. SP 41 specifies Royston bridge deck membrane or approved equal for waterproofing the deck. 

Please identify which product of Royston is intended as there are number of Royston Bridge 

Membrane products such as Royston Bridge Membrane 10A, Royston Bridge Membrane 10A Easy 

Pave, Royston Bridge Membrane 10A-65, etc.  

ANSWER 

See the revised S.P. 41. The waterproofing membrane shall be Royston Bridge Deck Membrane 

10A-65 or approved equal. 

 

QUESTION 

27. On the wage rate, where do we allocate the training hours, photographs? How do we pay it? 

ANSWER 

Training hours and photographs are included in the Schedule of Items under pay items: 000003 

Employee Training and 108002 Progress Photographs, respectively. Requirements for employee 

training and progress photographs are found in the appropriate Special Provisions. 

 
QUESTION 

28. TV Sewer Inspection – How many access point and how far into the pipe expected the camera 

to reach? 

ANSWER 

The pay item 315 002 Pipe Sewer TV Inspection will be eliminated from the contract. 

 

QUESTION 

29. What are the locations of the PCC Base Repair? Item 506 004  Is there a detail for this repair? 

Tie Rod Spacing? 

ANSWER 

The PCC Base Repair is found between Banneker Circle and the south end of Bridge #1108, see 

L’Enfant Promenade Repair Plan #5, sheet 15 and between Independence Avenue and the north 

abutment of Bridge #517. A typical construction detail has been added to the Special Provisions 

Appendix, DDOT STANDARDS AND OTHER DRAWINGS. 

  

QUESTION 

30. The Maintenance of Traffic Items for which the units are “Each”, are those billed each time 

they are used even if the quantity exceeds the ones listed on the bid schedule or only the total 

number of times that is listed? 

ANSWER 

Maintenance of Traffic Items are paid according to each items specific Measure and Payment 

Section requirements. Typically, the total pay quantity will be the maximum number in use at any 

one time. 
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QUESTION 

31. On page 71, Section 1.01C states that “drainage systems, light poles, and steel members 

supporting the precast parapet panel and the cut walk” are to be blasted and painted.   

Can we use paint system E on the drainage systems that are outside of the containment area, such as 

the down spouts that are fastened to the bridge pier columns?  If we use system C at these locations, 

we will need to build a containment system.  Is that what your intent is? 

The steel members supporting the precast parapet panels have a grating system on them.  Are we to 

remove these panels in order to perform the blasting and painting on the steel members and even 

the face girder over D Street or can we leave them in place?  Are the grating panels galvanized and 

do they get blasted and painted?   

In this section you state to blast and paint the “cat walk”, but on page 44 you exclude the 

“pedestrian walkway”, are you referring to the same thing here? Please clarify. 

ANSWER 

Comply with the paint system requirements in the Special Provisions. 

The grating system and cat walk have been removed from the Special Provision. See the revised 

S.P. SECTION A- Technical Specification for Surface Preparation and Repainting for L’Enfant 

Promenade Bridges, Part 1.0- GENERAL, 1.01 PURPOSE AND SCOPE (C). 

 

QUESTION 

32. Almost all the steel bridge columns have posted signs adhered to them stating certain things, 

such as NO PARKING, etc., are we to protect these signs or blast them off in order to remove the 

lead paint from behind them?  Are the replacement of these signs incidental to the Cleaning and 

Painting item? 

ANSWER 

See the revised S.P. 51 and in the General Notes, revised plan drawing 2R, see note “Removal of 

Existing Components of the Roadway and the Bridge.” 

 

QUESTION 

33. Throughout this bridge, there are some areas that are to be considered inaccessible.  These areas 

include all joint areas (where the lagging boards are currently located), the bridge bearings on the 

concrete pier columns at the new entrance into the shopping mall (the new aluminum looking 

cladding has enclosed the bridge bearing on 2 columns), and there are some other areas throughout.  

How are we to address these inaccessible areas for surface preparation and coating? 

ANSWER 

A best effort with the specified methods of cleaning shall be performed in limited access areas. The 

equipment being used for the majority of the cleaning may need to be supplemented with other 

commercially available equipment, such as angle nozzles, to properly clean the limited access 

areas. The acceptability of the best effort cleaning in these areas is at the sole discretion of the 

Engineer. 

 

 



 

                     District Department of Transportation     PAGE:           1R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: KA2011B0130       PROJECT(S): STP-8888 (384) 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 

 SECTION 0001  I  
 

 ------------------------------------------------------------------------------- 
      |000003 Employee Training |               |                | 
  0010|                         |       1800.000|                | 
      |                         |HR             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |000504 Unassigned        |               |                | 
  0020|Special Item -CY -  PCC  |         60.000|                | 
      |STRUCTURE FOR JOINT      |CY             |                | 
      |REPAIRS 715 003          |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |000506 Unassigned        |               |                | 
  0030|Special Item -EACH -     |         18.000|                | 
      |REPAIR CONCRETE TREE BOX |EACH           |                | 
      |NORTH OF BRIDGE 517 -    |               |                | 
      |708 009                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |000506 Unassigned        |               |                | 
  0040|Special Item -EACH -     |          4.000|                | 
      |REPLACE FASCIA PARAPET   |EACH           |                | 
      |PANELS 708 993           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |000506 Unassigned        |               |                | 
  0050|Special Item -EACH -     |         20.000|                | 
      |SCUPPER REPAIRS 710 005  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |000509 Unassigned        |               |                | 
  0060|Special Item -LF -       |        850.000|                | 
      |LOGITUDINAL JOINT REPAIR |LF             |                | 
      |AT CURB  715993          |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |000509 Unassigned        |               |                | 
  0070|Special Item -LF -       |       2000.000|                | 
      |PRESSURE CLEAN EXPANSION |LF             |                | 
      |JOINTS 717 007           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |000509 Unassigned        |               |                | 
  0080|Special Item -LF -       |        300.000|                | 
      |REPLACE DAMAGED DRAINAGE |LF             |                | 
      |PIPES UNDER THE BRIDGE   |               |                | 
      |710 007                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 



 

                     District Department of Transportation     PAGE:           2R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: KA2011B0130       PROJECT(S): STP-8888 (384) 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |000509 Unassigned        |               |                | 
  0090|Special Item -LF -  SEAL |        270.000|                | 
      |CONCRETE DECK CRACKS 716 |LF             |                | 
      |005                      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |000509 Unassigned        |               |                | 
  0100|Special Item -LF -  SEAL |        450.000|                | 
      |SUBSTRUCTURE/PARAPET/DECK|LF             |                | 
      |SOFFIT CO NCRETE CRACKS  |               |                | 
      |716 003                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |000511 Unassigned        |               |                | 
  0110|Special Item -LS -  CSX  |LUMP           |LUMP            |       55275.00 
      |T SERVICES  000511       |               |                | 
 ------------------------------------------------------------------------------- 
      |000511 Unassigned        |               |                | 
  0120|Special Item -LS -       |LUMP           |LUMP            | 
      |REMOVE THE LOOSE         |               |                | 
      |CORRODED STEEL PLATE AN  |               |                | 
      |D REPAIR AREA716 021     |               |                |          . 
 ------------------------------------------------------------------------------- 
      |000511 Unassigned        |               |                | 
  0130|Special Item -LS -       |LUMP           |LUMP            | 
      |REPLACE EXISTING ST      |               |                | 
      |LIGHT POLES BASE COV ER  |               |                | 
      |AND TRASHBOX 707013      |               |                |          . 
 ------------------------------------------------------------------------------- 
      |000514 Unassigned        |               |                | 
  0140|Special Item -SF -       |         50.000|                | 
      |CONCRETE DECK REPAIR     |SF             |                | 
      |FULL DEPTH 715 021       |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |000514 Unassigned        |               |                | 
  0150|Special Item -SF -       |        300.000|                | 
      |CONCRETE DECK REPAIR     |SF             |                | 
      |PARTIAL DEPTH W/ EX      |               |                | 
      |POSED REINF 715 019      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |000514 Unassigned        |               |                | 
  0160|Special Item -SF -       |        400.000|                | 
      |CONCRETE DECK REPAIR     |SF             |                | 
      |PARTIAL DEPTH W/OUT      |               |                | 
      |EXPOSED REINF. 715 017   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: KA2011B0130       PROJECT(S): STP-8888 (384) 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |000514 Unassigned        |               |                | 
  0170|Special Item -SF -       |        400.000|                | 
      |CONCRETE UNDERDECK SPALL |SF             |                | 
      |REPAIR 715 007           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |000514 Unassigned        |               |                | 
  0180|Special Item -SF -       |        350.000|                | 
      |REPAIR REPLACE PCC       |SF             |                | 
      |SUBSTRUCTURE TYPE 2      |               |                | 
      |716009                   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |000514 Unassigned        |               |                | 
  0190|Special Item -SF -       |        200.000|                | 
      |REPAIR-REPLACE PCC       |SF             |                | 
      |SUBSTRUCTURE, TYPE       |               |                | 
      |1-716007                 |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |000514 Unassigned        |               |                | 
  0200|Special Item -SF -       |       7300.000|                | 
      |REPLACE                  |SF             |                | 
      |MISS/DAMAGED/MISALIGNED  |               |                | 
      |8"X8" ASPHALT BLOCK      |               |                | 
      |PAVERS608 011            |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |000514 Unassigned        |               |                | 
  0210|Special Item -SF -       |        450.000|                | 
      |REPLACE MISSING OR       |SF             |                | 
      |DAMAGED GRANITE ON       |               |                | 
      |MEDIAN 708 003           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |108002 Progress          |               |                | 
  0220|Photographs              |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |108004 As-Built Drawings |               |                | 
  0230|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |201991 Clear and Grub    |               |                | 
  0240|Special Item - LS -      |LUMP           |LUMP            | 
      |REMOVE DEBRIES AND       |               |                | 
      |VEGETATION - 201 005     |               |                |          . 
 ------------------------------------------------------------------------------- 
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                                                               DATE: 
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 CONTRACT ID: KA2011B0130       PROJECT(S): STP-8888 (384) 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |310991 Catch Basins      |               |                | 
  0250|Connecting Pipe Special  |        240.000|                | 
      |Item - LF -  CLEAN PCC   |LF             |                | 
      |PIPE - 310 991           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |310992 Catch Basins      |               |                | 
  0260|Special Item -EACH -     |         24.000|                | 
      |CLEAN SEWER STRUCTURE -  |EACH           |                | 
      |310 992                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |402012 Sperrpave Surface |               |                | 
  0270|Course, 12.5 mm          |         60.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |403002 Tack Coat         |               |                | 
  0280|                         |        180.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |501022 Additional        |               |                | 
  0290|Standard Portland Cement |         10.000|                | 
      |                         |BAGS           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |506004 Repair PCC Base   |               |                | 
  0300|                         |         50.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |606002 Pavement          |               |                | 
  0310|Profiling (Milling)      |        180.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609993 Curb, Gutter, &   |               |                | 
  0320|Paved Flume Special Item |        120.000|                | 
      |- LF -  REPLACE EXIST    |LF             |                | 
      |DAMAG/MISS GRANITE       |               |                | 
      |STRAIGH T/CIRCULAR CURB  |               |                | 
      |609 069                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609993 Curb, Gutter, &   |               |                | 
  0330|Paved Flume Special Item |        650.000|                | 
      |- LF -  REPLACE EXIST    |LF             |                | 
      |DAMAG/MISS GRANITE       |               |                | 
      |STRAIGH T/CIRCULAR       |               |                | 
      |GUTTER609 071            |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |609993 Curb, Gutter, &   |               |                | 
  0340|Paved Flume Special Item |       1550.000|                | 
      |- LF -  REPLACE STRAIGHT |LF             |                | 
      |OR CIRCULAR STONE BEHIN  |               |                | 
      |D CURB AND/OR INFRONT OF |               |                | 
      |GUTTER609 073            |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609993 Curb, Gutter, &   |               |                | 
  0350|Paved Flume Special Item |        750.000|                | 
      |- LF -  RESET 5" WIDE    |LF             |                | 
      |EXISTING STONE BEHIND    |               |                | 
      |CURB AND/OR INFRONT OF   |               |                | 
      |GUTTER 609 079           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609993 Curb, Gutter, &   |               |                | 
  0360|Paved Flume Special Item |        170.000|                | 
      |- LF -  RESET EXISTING   |LF             |                | 
      |GRANITE CURB - 609 075   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609993 Curb, Gutter, &   |               |                | 
  0370|Paved Flume Special Item |        400.000|                | 
      |- LF -  RESET EXISTING   |LF             |                | 
      |GRANITE GUTTER - 609 077 |               |                | 
      |                         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |612002 Mobilization      |               |                | 
  0380|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |614012 Portable Precast  |               |                | 
  0390|PCC Barrier              |        150.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614992 PCC Traffic       |               |                | 
  0400|Barriers Special Item -  |        300.000|                | 
      |LF -  MOVE PORTABLE PCC  |LF             |                | 
      |BARRIERS 614 992         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |615991 Membrane          |               |                | 
  0410|Waterproofing Special    |        600.000|                | 
      |Item -SY-  WATERPROFFING |SY             |                | 
      |MEMBRANE                 |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |616004 Construction Lane |               |                | 
  0420|Closing                  |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |616008 Temporary         |               |                | 
  0430|Construction Sign        |         30.000|                | 
      |Supports                 |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616012 Construction      |               |                | 
  0440|Warning and Detour Signs |        450.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616014 Reflectorized     |               |                | 
  0450|Traffic Cones            |        180.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616016 Flashing Amber    |               |                | 
  0460|Warning Lights, Type "B" |         28.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616020 Sequential Arrow  |               |                | 
  0470|Boards                   |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616022 Construction Sign |               |                | 
  0480|Warning Flags            |         18.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616024 Type III PVC      |               |                | 
  0490|Barricade                |          8.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616028 Traffic Drums     |               |                | 
  0500|                         |        100.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616080 Truck Mounted     |               |                | 
  0510|Attenuator               |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616122 Steel Protection  |               |                | 
  0520|Plate                    |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |616150 Repair of Damaged |               |                | 
  0530|Major Traffic Control    |LUMP           |LUMP            |       10000.00 
      |Devices  REPAIR OF       |               |                | 
      |DAMAGED MAJOR TRAFFIC    |               |                | 
      |CONTROL DEVICES          |               |                | 
 ------------------------------------------------------------------------------- 
      |616991 Traffic Control   |               |                | 
  0540|Special Item - LS -      |LUMP           |LUMP            | 
      |TEMPORARY CONSTRUCTION   |               |                | 
      |LIGHTING 616 141         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |618640 Clean and Paint   |               |                | 
  0550|Streetlight Pole         |         56.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |624002 Engineer's Field  |               |                | 
  0560|Facilities               |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |625002 Field Layout      |               |                | 
  0570|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |704004 Epoxy Coated      |               |                | 
  0580|Reinforcement Bars       |       1000.000|                | 
      |                         |LBS            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |706991 Structural Steel  |               |                | 
  0590|Special Item - LBS -     |      10000.000|                | 
      |STEEL REPAIRS 706 037    |LBS            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |706992 Structural Steel  |               |                | 
  0600|Special Item - EACH -    |         20.000|                | 
      |BRIDGE BEARING - CLEAN   |EACH           |                | 
      |AND RESET 706 043        |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |706992 Structural Steel  |               |                | 
  0610|Special Item - EACH -    |        300.000|                | 
      |HIGH STRENGTH BOLTS 706  |EACH           |                | 
      |035                      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |706992 Structural Steel  |               |                | 
  0620|Special Item - EACH -    |         60.000|                | 
      |REPLACE ANCHOR BOLT NUTS |EACH           |                | 
      |706 023                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |706993 Structural Steel  |               |                | 
  0630|Special Item - LS -      |LUMP           |LUMP            | 
      |TIGHTEN LOOSE STRUCTURAL |               |                | 
      |STEEL NUTS AND BOLTS 706 |               |                | 
      |029                      |               |                |          . 
 ------------------------------------------------------------------------------- 
      |707991 Painting Special  |               |                | 
  0640|Item - LS -  CLEAN AND   |LUMP           |LUMP            | 
      |PAINT EXISTING AND NEW   |               |                | 
      |STEEL 7 07 011           |               |                |          . 
 ------------------------------------------------------------------------------- 
      |708991 Stone Masonry     |               |                | 
  0650|Special Item - LF -      |       1500.000|                | 
      |REPLACE MISSING OR       |LF             |                | 
      |DETERIORATED MORTAR 7 08 |               |                | 
      |015                      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |710991 Bridge Deck Drain |               |                | 
  0660|System Special Item - LS |LUMP           |LUMP            | 
      |-  PRESSURE CLEAN BRIDGE |               |                | 
      |DRAINAGE SYSTEM 71 0 003 |               |                |          . 
 ------------------------------------------------------------------------------- 
      |718991 Neoprene          |               |                | 
  0670|Compression Seal Special |       1260.000|                | 
      |Item - LF -  BRGE DECK   |LF             |                | 
      |ARMORD JO INT REPAIR 718 |               |                | 
      |005                      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |718991 Neoprene          |               |                | 
  0680|Compression Seal Special |       1100.000|                | 
      |Item - LF -  BRIDGE DECK |LF             |                | 
      |JOINT SEALANT 718 007    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |718991 Neoprene          |               |                | 
  0690|Compression Seal Special |       1200.000|                | 
      |Item - LF -  VERTICAL    |LF             |                | 
      |JOINT SEALANT 718 021    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
      |                                         | 
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56 REPLACE FASCIA PARAPET PANELS: Item 708 993    55 

57 PRESSURE CLEAN BRIDGE DRAINAGE SYSTEM: Item 710 003  56 

58 SCUPPER REPAIRS: Item 710 005       57 

59 REPLACE DAMAGED DRAINAGE PIPES UNDER THE BRIDGE: Item 710 007 57 

60  PCC STRUCTURE FOR JOINT REPAIRS: Item 715 003    58 

61 CONCRETE UNDERDECK SPALL REPAIRS:  Item 715 007   58 

62 CONCRETE DECK REPAIR – PARTIAL DEPTH WITHOUT EXPOSED  

 REINFORCEMENT: Item 715 017       59 

63 CONCRETE DECK REPAIR – PARTIAL DEPTH WITH EXPOSED  

 REINFORCEMENT: Item 715 019       60 

64 CONCRETE DECK REPAIR – FULL DEPTH: Item 715 021   60 

65 LOGITUDINAL JOINT REPAIR AT CURB: Item 715 993     61 

66 SEAL SUBSTRUCTURE, PARAPET, AND DECK SOFFIT CONCRETE 

 CRACKS: Item 716 003        62 

67 SEAL CONCRETE DECK CRACKS: Item 716 005     63 

68 REPAIR – REPLACE PCC SUBSTRUCTURE, TYPE 1: Item 716 007   

  REPAIR – REPLACE PCC SUBSTRUCTUE, TYPE 2: Item 716 009  63 

69  REMOVE THE LOOSE CORRODED STEEL PLATE AND REPAIR AREA: 

 Item 716 021          64 

70 PRESSURE CLEAN EXPANSION JOINTS:  Item 717 007    65 

71 BRIDGE DECK ARMORED JOINT REPAIR: Item 718 005     65 

 72 BRIDGE DECK JOINT SEALANT: Item 718 007     66 

73 VERTICAL JOINT SEALANT: Item 718 021      67 

74 CONTRACT ADMINISTRATION DATA      67 

75 SUBCONTRACTING         69 

 

SECTION A –  TECHNICAL SPECIFICATION FOR SURFACE PREPARATION AND  
 REPAINTING OF L’ENFANT PROMENADE BRIDGES   
 (BRIDGE NOs. 517, 1114, & 1108) (18 PAGES)     71 

 
 
SECTION B –  TECHNICAL SPECIFICATION FOR PAINT REMOVAL 
   WORKER/ENVIRONMENTAL PROTECTION AND WASTE   
  HANDLING OF L’ENFANT PROMENADE BRIDGES 
  (BRIDGE NOs. 517, 1114, & 1108) (34 PAGES)     90 
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APPENDIX:  
 
SUB-CONTRACTOR APPROVAL REQUEST FORM (1 PAGE) 
CONSTRUCTION ZONE TRAFFIC CONTROL DEVICE INSPECTION LOG (2 PAGES) 
DDOT STANDARDS AND OTHER DRAWINGS: 
 FEDERAL AID PROJECT SIGN (1 PAGE) 

SILT FENCE (Standard Drawing No. 628.04) (1 PAGE) 
MAINTENANCE OF TRAFFIC (7 PAGES) 
PCC BASE REPAIR                 (1 PAGE) 

DCRA PERMIT APPLICATION FORM FOR BLAST CLEANING AND PAINT (5 PAGES)   
DCMR 20 - ENVIRONMENT - AIR QUALITY (CHAPTERS 6-7) (8 PAGES) 
REQUIRED CONTRACT PROVISIONS (20 PAGES) 
APPENDIX A - SPECIAL PROVISIONS (6 PAGES) 
APPENDIX B - TRAINING SPECIAL PROVISIONS (3 PAGES) 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION REQUIREMENTS (3 PAGES) 
EQUAL EMPLOYMENT OPPORTUNITY/AFFIRMATIVE ACTION REQUIREMENTS (2 PAGES) 
MONTHLY EMPLOYMENT UTILIZATION REPORT (2 PAGES) 
GENERAL WAGE DECISION NO. DC120001 (11 PAGES) 
EMPLOYEE TRAINING REQUIREMENTS (2 PAGES) 
CSXT AGREEMENT (22 PAGES) 
CSXT CONSTRUCTION REQUIREMENTS, CONSTRUCTION SUBMISSIONS 

CRITERIA AND INSURANCE REQUIREMENTS (15 PAGES) 
 
 
 
                                                                                                                                                       
The "STANDARD SPECIFICATIONS FOR HIGHWAYS AND STRUCTURES, 2009" and 
amendments thereto are incorporated herein by reference and are made a part of the 
requirements of this contract. 
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other vertical or horizontal elements work will be  considered incidental to the work under this 
pay item number. 
  
 
A manufacturer’s representative that has minimum of three years of experience in the 
placement of the waterproofing membrane on concrete bridge deck surfaces shall be present 
for the initial placement of the waterproofing membrane on the prepared surface as per the 
manufactures recommendation.  A summary of the experience of the manufacturer’s 
representatives shall be submitted for review by the Engineer. 
 
(B) MATERIALS – 
 

Waterproofing membrane: Packaging, storage, installation and concrete 
surface preparation shall be as per the manufacturer’s recommendation. The 
following materials are part of the waterproofing membrane: 

 
 

i. Waterproofing membrane shall be Royston bridge deck membrane 10A-
65 or approved equal, 

ii. Primer/Adhesive shall be Royston or approved equal 
iii. Adhesive Sealant shall be Flex-Flo Adhesive Sealant (FFAS) or approved 

equal 
 

A primer is required over the prepared concrete surface prior to the placement of the 
waterproofing membrane. 

 
 
(C) CONSTRUCTION REQUIREMENTS - 
 

1. Inspection – Prior to the priming, inspect the prepared surface with the Engineer and the 
Applicator. 

 
Perform tensile bond test (between the concrete deck plate and the membrane) at three 
separate locations in the initial membrane placement area, using an approved Adhesion 
Tester.  Ensure that the bond exceeds the value required by the manufacture; otherwise 
additional surface preparation may be necessary, as approved by the Engineer. 

 
2. Preparation – The contractor is responsible for protection of equipment and adjacent 

areas from overspray or other contamination. 
 

Any visible moisture shall be removed from the surface using oil-free compressed air. 
 

Any visible dirt on the prepared surface shall be removed and the area cleaned 
immediately prior to the waterproofing membrane placement. 

 
 

a. Primer - Primer shall be applied to all surfaces to receive the membrane as per the 
manufacture’s instruction. 
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42. ENGINEER’S FIELD FACILITIES: Item 624 002  
  
This S.P. supplements 624.01.  
  
(A)  GENERAL -  
The Contractor shall provide and maintain a suitable field office for the sole use of the Engineer 
and his representatives which shall contain 600 square feet in gross area, with electricity, heat, 
adequate air conditioning, telephone service, internet survice, running water, acceptable 
sanitary facilities; and daily janitor service, water connections and water meter cost to be 
charged to the Contractor. The Contractor shall provide acceptable access to the office. The 
field office shall include one or more office trailers with a minimum of two separate rooms with a 
minimum area of 120 square feet each and one conference room with a minimum area of 300 
square feet. 
 
The trailers mentioned above may be replaced by the control room in the north abutment of the 
9th Street bridge, address 901 Frontage Road, S.W., Washington DC.  
 

Furniture and equipment for the office shall include two (2) fireproof, locking 4 drawer 
legal file cabinets, four (4) desks with locking drawers, four (4) swivel chairs, ten (10) 
folding chairs. one (1) hanging file for full-size drawings, one (1 ) 36 inch x 72 inch 
drawing table per trailer,  four (4) Nextel radio/telephones communications systems with 
carrying cases and one (1) FAX machine with dedicated phone line.  

 
The Engineer’s field facilities shall include two (2) IBM-compatible Dell latitude laptop computers 
manufactured by Dell; printers all-in-one (printer, copier, scanner, fax, and e-mail) machine, and 
software, configured as follows, or approved equal: 
 

Two IBM-compatible Dell latitude laptop computers manufactured by Dell, with Minimum 
Intel duo core I-5 or I-7 Processor. 4 GB Memory, 250 GB HD, Video Graphic Card with 
512 MB Memory, 16 Bit Sound Card, CD-RW/DVD-RW Drive, 15" LCD Color Monitor, 2 
Button Optical Mouse with internet access on the computers.  
 
One HP Laser Printer 10-15 pages per minute, 2 -3 Input Trays - 750 pages, monthly 
volume of 50,000 pages. Support legal, A4, letter, and 11x17 prints. Remote 
management and configuration, built-in network card, support laser technology, cables, 
toner cartridges, developer and fuser kits, as needed. 
 
one (1) new digital camera with a minimum of eight (8) mega pixel resolution and a 
minimum of 5X optical zoom and the camera shall have a memory card with a minimum 
of two (2) Giga byte capacity and shall be capable of displaying the date 
 
The following software (new and unopened. latest available version unless a specific 
version is shown below) with full documentation: 
 

Microsoft Windows 7 Professional 
Microsoft Office 10 Professional  
MacAfee Virus Scan – latest version 
Microsoft e-mail/calendar 
ADOBE ACROBAT X Suite  
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44. STEEL FABRICATORS: 
 
The Contractor shall submit the name and location of the steel fabricator at the time of signing 
the contract. The steel fabricator shall be certified by AISC quality certification program in simple 
Steel Brides Structures (SBR). 
 
45. STRUCTURAL STEEL – ASTM A 36 
 
This S.P. modifies 706. 
 
(A)  GENERAL – This Special Provision is a general reference for structural steel repairs. 
 
Work under this item includes fabricating, furnishing, installing or erecting all structural steel for 
superstructure repairs, other structural steel items and miscellaneous metal work specified for 
use in various special provisions in this document and in the contract plans.  All bolts and nuts 
installed in this contract shall be tightened as required by AASHTO and AISC. 
 
(B)  MATERIALS - Metal shall conform to the following specifications: 
 
Steel shapes, Plates and Bars - ASTM A709 Grade 36.  The fabricated plates shall be delivered 
to the site with shop zinc primer applied. Stronger AASHTO-approved grades of structural steel 
may be substituted for A709 Grade 36 steel with the approval of the Engineer at no additional 
cost to the District.  
 
46.       REPLACE ANCHOR BOLT NUTS: ITEM 706 023 
This S.P. supplements 706. 
 
(A) GENERAL – This work is the replacing of missing nuts at the anchor bolts as indicated on 
the plans and/or directed by the engineer.   
 
(B) MATERIALS – Section 815.  High strength nuts shall be M 291, Grade C, heavy hex. 
 
(C) CONSTRUCTION REQUIREMENTS – The existing steel contact surfaces with the nuts 
shall be cleaned prior to the installation of the new nuts.   
 
(D) MEASURE – The unit of measure will be each bearing nut replaced. 
 
(E) PAYMENT – Payment for REPLACE BEARING PLATE NUTS will be made at the contract 
unit price, which price will include all materials, labor, equipment, tools, disposal of materials 
away from the site, and, incidentals required for completing the work as required herein. 
  
47. TIGHTEN LOOSE STRUCTURAL STEEL NUTS AND BOLTS: Item 706 029 
 
This S.P. supplements 706. 
 
(A) GENERAL – This work is the tightening of loose existing steel nuts and bolts for bridge # 
517, 1114, and 1108, as indicated on the plans or as directed by the Engineer.   
 
(B) MATERIALS – Section 815. 
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New holes in existing steel required for connections shall be drilled or punched.  Field welding is 
not permitted, unless otherwise shown on the contract plans. 

All the structural repair work is assumed to be on members or elements of the bridge that are 
not fracture critical. If the contractor observes any deterioration of steel on the fracture critical 
members of bridge # 1114, inform the engineer immediately before starting any type of repair 
work

D. MEASURE– The unit of measurement for Structural Steel will be per pound. The 
quantities provided may not be the final quantities due to the time interval between the field 
survey and Notice to Proceed, further deterioration may have occurred which would not be 
reflected in the quantities for the particular bid item; the Engineer will be the sole judge of the 
extent and total quantity of repairs that are to be made.  

(E) PAYMENT – Payment for steel repair will be made at the contract unit price, which price will 
include all furnishing materials, labor, equipment, tools, and removal and disposal of existing 
deteriorated steel away from the site, shop drawings and working drawings submittals and, 
incidentals required for completing the work as required herein.  Bolts, nuts and washers used 
with this repair are included with this item. The work for abrasive cleaning and painting will be 
paid for under the pay item for Painting, Item 707 006

50.     BRIDGE BEARINGS - CLEAN AND RESET, Item: 706 043 
This S.P. supplements 706 of the Standard Specifications. 

A. GENERAL 

Work under this item consists of furnishing all material, labor, equipment, tools and incidentals 
necessary to disassemble, clean and reset the existing steel bearings and masonry bearing 
plates as specified in the construction documents or as directed by the Engineer.  Also included 
is the work necessary to remove and replace (with new in-kind) sole plates and bolts for all 
bearings designated to be cleaned, reset and painted. 

B. MATERIALS 
Metal shall conform to the following specifications: 

1. Steel Shapes, Plates and Bars used for sole plates and masonry plates shall be 
ASTM A709 Grade 36. 

2. Bolts for upper bearing assembly shall be A325. 

The grade of steel specified is the minimum acceptable grade permitted. The Contractor may 
substitute higher grades of steel from those specified with the approval of the Engineer. 

C. DESCRIPTION 
The Contractor shall obtain all As-Built construction plans and related documents for the original 
bridge.  The Contractor shall be aware of the limited working space available to perform this 
task. Contractor shall visually inspect the area of work prior to submission of a bid.  All 
dimensions and elevations relevant to the new work shall be verified in the field by the 
Contractor prior to beginning any work and ordering or fabricating any materials.  The new sole 
plates and bolts shall be fabricated and installed to match the existing profile and elevation of 
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the existing field conditions. The concrete bearing area that is deteriorated shall be prepared in 
accordance with Sections 703.20 of the Standard Specifications. 
 
The Contractor shall provide detailed plans and procedures for jacking or support of the existing 
superstructure required for bearing work to the Engineer for approval prior to beginning any 
work or ordering any materials. The jacking operation shall be limited to one span at a time. It 
shall be the responsibility of the Contractor to insure that all loads and forces applied to the 
existing superstructure components during the performance of this task will not cause damage 
to any bridge components.  Design calculations and drawings necessary to perform jacking 
operations to, or support of the superstructure shall be designed and stamped by a Registered 
Professional Engineer licensed to practice in the District of Columbia and submitted to the 
Engineer for review and comments. The Contractor shall have a minimum of 5 years experience 
within the last 7 years jacking existing girders for bearing and/or bearing pedestal repair and 
replacement work. 
 
For the purposes of bearing replacement and removal of the sole plates, the existing end 
diaphragms cannot be used as a support without modifications. 
 
The existing sole plates shall be removed and the new sole plates shall be installed to match 
the proper profile elevation and slope.  Prior to installation of the new sole plate, the girders 
shall be blast cleaned in accordance with the Specifications attached in the appendix of this 
special provision and DDOT standard spec for painting.  Field welding of the sole plate to the 
existing girder shall be performed in accordance with the latest Bridge Welding Code.  Welder 
shall have a minimum of 5 years experience within the last 7 years and be AWS certified in the 
Air Carbon Arc Method. 
 
Many of the existing bearings are out of alignment. It may be necessary to realign the bearings  
in both the longitudinal and transverse directions to correctly set the centerline of bearing. 
Adequately account for temperature.  The theoretical centerline of bearings shall be located to 
within 1/16 inch transverse to longitudinal girder lines; and in the direction parallel to the 
longitudinal line locate the theoretical centerline of bearing to within 1/4 inch of the theoretical 
centerline of bearing. 
 
Bearings and masonry plates shall be painted with the same coating system as used on the 
girders and as specified in the appendices of the Specification for painting attached to these 
documents. The pin and pin contact surfaces shall have graphite lubricant applied.  The contact 
surfaces shall not be painted.  The bottom surface of the rocker shall have only a primer paint 
coat applied.  The bearings and masonry plates shall be cleaned. 
 
D. MEASURE AND PAYMENT 
Measure for Bridge Bearings – Clean and Reset will be each and payment will include all 
material, labor, equipment, disposal of materials, welding, jacking, and all incidentals and 
submittals required for completing the specified work. Drilling, grouting and replacing the anchor 
bolts are paid under this item. 
 
51. CLEAN AND PAINT EXISTING AND NEW STEEL: ITEM 707 011 
 
This S.P. modifies and supplements 707 and makes reference to Steel Structures Painting 
Council (SSPC) Steel Structures Painting Manual, Volume II, Systems and Specifications. This 
work shall also be in accordance with the attached Section A – Technical Specification for 
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Surface Preparation and Repainting for L’Enfant Promenade Bridges (Bridge Nos. 1114, & 
1108), the attached Section B – Technical Specification for Paint Removal, 
Worker/Environmental Protection and Waste Handling for L’Enfant Promenade Bridges over 
CSXT Railroad, D Street, 10th St., Frontage Rd., and Southwest Freeway (Bridge Nos. 1114, & 
1108) and the Standard Specification Section 707.  
 
(A) GENERAL - All steel surfaces of Bridge # 1114 and 1108 superstructure and substructure,  
all existing light poles, drainage systems, and all other appurtenances existing paint shall be 
removed, cleaned and repainted with a three coat paint system except the steel members 
supporting the parapets including the metal gratings and the fascia girders of Bridge # 1108 
where the fascia girders were painted under a separate contract. The painting work does not 
include the pedestrian walkway from the UPS building to the shopping mall under bridge # 1114 
but includes the structural members connected to the beams of bridge # 1114. 
 
The new steel that is added to the bridge as part of the various repair items of work shall be 
prime painted in the shop.  This new structural steel shall be painted with the intermediate and 
top coats of paint when the adjacent portions of the entire existing bridge receive the top two 
coats of paint. Contractor shall protect all existing concrete, lighting fixtures, conduits, steel 
structures including traffic signs, utility lines, supports to utility lines and other fixtures supported 
by the bridges from being damaged during the contractors painting operation for the duration of 
the contract. If any traffic signs and signs support or other structures including lighting fixtures 
and supports need to be removed and stored during the painting operation, with the engineers 
approval, the contractor shall properly document the location and condition of all traffic signs, 
supports, lighting fixtures, and other elements supported under the bridge before removing, then 
the contractor shall remove and properly store and reinstall all the parts removed during the 
contractors painting operation and all shall be as a minimum installed at the same location and 
in a condition similar to the condition before the painting operation. Any damaged part shall be 
replaced by the contractor to the satisfaction of the engineer at no additional cost to DDOT; the 
cost of protecting traffic signs, removing, storing and reinstalling other structures from being 
damaged by the painting operation and/or replacing and/or cleaning the damaged structures 
and elements due to the painting operation will be considered incidental to the job and no 
additional payment will be made to the contractor.  
 
The work also includes removing and replacing the netting under bridge # 1114 to perform the 
cleaning and painting operation on the steel members of the bridge. Once the painting operation 
is completed, the contractor shall reinstall new netting similar to the existing one in the same 
area (west side of Bridge # 1114). No additional payment will be made for removing and 
reinstalling the nettings supported under bridge #1114, it will be considered incidental to the 
painting operation.   
 
(B) MATERIALS – In addition to the paint products specified in Section A (attached in the 
appendix of this contract), all new structural steel that is fabricated for this project shall receive a 
primer coat of the inorganic zinc-rich primer paint that is manufactured by the same 
manufacturer that is supplying the three coat paint system that is listed in Section A.  This 
primer shall be compatible with the intermediate and top coat paints that shall be applied in the 
field to the existing structural steel on this bridge.  The DFT shall be similar to the DFT of the 
field applied primer paint.  The shop inorganic primer paint shall have a Class B surface slip-
coefficient.   
 



 

45R 
Repair of L’Enfant Promenade From  
Independence Ave. to Benjamin Banneker  
Circle (Bridge Nos. 517, 1108 &1114) 

In lieu of the inorganic zinc primer, the organic zinc-rich primer paint that is proposed for the 
field painting of the entire bridge may be used as the shop primer for the new repair structural 
steel. 
 
The organic zinc-rich primer selected from the paint products listed in Section A shall have a 
Class B surface slip-coefficient.  
 
(C) CONSTRUCTION REQUIREMENTS – Under this contract, cleaning and painting operation 
equipment, shall not be allowed on both lower and upper level of L’Enfant Promenade in front of 
the U.S. Post office, L’Enfant Hotel, and other building entrances. The contractor shall submit 
locations of painting operation equipment staging areas, and maintenance of traffic for the 
proposed staging area, including duration, design calculations and drawings stamped by a 
Registered Professional Engineer licensed to practice in the District of Columbia showing all 
loads and forces applied to the existing superstructure will not cause damage to any bridge 
component to the Engineer for review and acceptance. If any of the approved staging area falls 
as part of the area to be repaired under this contract, the contractor shall repair the area first 
before putting or bringing any type of equipment for the painting operation. All blast cleaning 
operation of existing steel structures on this project shall be done from 9:00 P.M to 6:00 A.M. 
the following day. The Contractor is required to secure all the necessary permits including, but 
not limited to, District Department of the Environment and the District Department of Consumer 
and Regulatory Agency (DCRA). The Contractor will perform all work required by the conditions 
of the permits.  Testing of soil, air quality and noise levels shall be in accordance with the 
requirements of the District Department of the Environment (DDOE), and the District 
Department of Consumer and Regulatory Agency (DCRA).   
 
Cleaned adjacent surfaces at field repaired areas shall be prime painted with organic primer 
paint in the field prior to the installation of the new repair structural steel.  New material that is 
shop prime painted and exposed adjacent surfaces of existing structural steel that are field 
prime painted shall not receive the top two coats of paint until the entire bridge is painted. 
 
These recently prime painted repair areas do not need to be blast cleaned to bare steel during 
the surface preparation for the entire bridge painting portion of this contract.  A water rinse or a 
solvent cleaning shall be performed prior to the application of the top two coats of paint. 
 
For the surface preparation and paint application on the structural steel under the bridge deck at 
the ramps, the contractor’s attention is required due to the limited overhead clearance of the 
ramps from 10th St to L’Enfant Promenade and from the Promenade to 10th Street. In addition to 
the limited clearance, the accesses between adjacent girders at longitudinal and transverse 
joints are limited; vertical clearance of 14.5 feet shall be maintained under the Bridges except at 
the ramps to L’Enfant Promenade and 10th Street; therefore, contractor’s experience in this 
type of environment and condition is important for a successful completion of the cleaning and 
painting operation under this contract. If ramp closures are required, the contractor shall prepare 
and submit detailed operation procedures including proper traffic detouring signs for the 
engineers’ review and approval thirty (30) working days before the anticipated ramp closures. 
The contractor shall coordinate the ramp closures with adjacent businesses, federal and private 
office, and other stakeholders. Ramps shall not be closed for more than one month.     
 
(D) MEASURE AND PAYMENT – The unit of measure will be the job.  No measure will be 
made for this work.  Payment for CLEAN AND PAINT EXISTING AND NEW STEEL will be 
made at the contract lump sum price, which price will include all materials, labor, equipment, 
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tools, disposal of materials away from the site, and, incidentals required for completing the work 
as required herein including all cleaning and surface preparation, removal, collection and proper 
disposal of existing paint, rust, millscale and all hazardous wastes in EPA-approved containers, 
storage and final disposal of hazardous waste, protection of workers and the environment, 
application and protection of paint coatings, repair of damaged or unsatisfactory paint surfaces, 
preparation and submittal of all required procedures and information required for permits, 
performance of all additional work required by this specification and all labor, material, tools, 
equipment, scaffolding,  and incidentals necessary to accomplish the work specified.  
Constructing a containment and ventilation system, obtaining staging areas, work platforms, 
storage and transportation, containing and disposing all liquid and solid waste from the painting 
operation, securing permits, providing any measures to satisfy the requirements of the permits; 
furnishing, installing, removing and disposing of, away from the site, work platforms and 
enclosures, and informational signs shall all be considered incidentals to this work. Testing of 
soil, air samples, and noise levels in accordance with the applicable requirements of the DDOE, 
DCRA, and other local and federal regulations Special, and all testing required in Section B of 
the paint specifications (attached), including tests to be conducted by the District or the 
Engineer as indicated in Section B, shall be considered incidental to the work and shall be 
conducted at the Contractor’s expense at no cost to the District of Columbia Department of 
Transportation (DDOT).  The cost of any mitigation and/or remediation work that may be 
required after conducting the testing in accordance with the requirements of the DDOE, DCRA, 
and other local and federal regulations, and Section B of the paint specifications shall be 
performed at the Contractor’s expense and at no cost to the DDOT.  Furnishing, installing, 
removing and disposing of all temporary structures including work platforms, signs, and other 
materials away from the site will be incidental to the work and no separate payment will be 
made for this work. 
 
52. REPLACE EXISTING STREET LIGHT POLES BASE COVER AND TRASH BOX: 
ITEM 707 013 
This S.P. supplements 707, 706 and 815  
 
(A) GENERAL – This work includes removing and replacing in-kind all the steel trash box and 

steel base cover at each street light pole, connecting the new steel trash box and street 
light base cover, within the project limit and as approved by the engineer. At the direction of 
the Engineer, the Contractor may remove an existing trash box and base cover for the 
purpose of fabricating the new in-kind trash box and base cover.  All dimensions and details 
shall be field verified prior to fabrication and erection of the new trash box and base cover.  
Replacement shall match the existing one, to the acceptance of the Engineer.  The 
Contractor shall submit shop drawings for approval.  The shop drawings shall contain all 
dimensions, material specifications and connection details. 

 
(B) MATERIALS – Section 707 and 815.  The color for the top coat of paint shall match the 
existing color of the street light poles including the trash box and the base cover; submit color of 
the light poles to the engineer for approval. 
 
Steel shapes, Plates and Bars - ASTM A 36.  Stronger AASHTO-approved grades of structural 
steel may be substituted for A 36 steel with the approval of the Engineer at no additional cost to 
the District 
Section 815.   
 
New bolts, nuts, and washers shall be galvanized in accordance with M 232. 
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C. MEASURE AND PAYMENT – The unit of measure will be per linear feet. Payment will 
be made at the contract unit price and will include all material, equipment, labor, tools 
and incidentals needed to complete the specified work. 

 
60.     PCC STRUCTURE FOR JOINT REPAIRS, Item: 715 003 
 
This S.P. supplements 718 and 807 
 
A. GENERAL  

 
Work under this item consists of the removal of the existing armored joints under the 
pavers including the removal of the deteriorated concrete to the limits shown on the 
detail drawing when approved by the engineer and reconstructing the concrete portions 
of the bridge deck joints including the installation of new angles for the L’Enfant 
Promenade Bridges when directed by the engineer. Work includes all labor, materials, 
equipment and incidentals necessary to complete the work. 
 
Work under this item also includes installing protection shield and temporary support, 
demolishing the deteriorated concreted deck joints, removing the existing angles and 
studs to the limits shown on the contract detail plans. The contractor shall obtain the as-
built drawing before starting any type of removal of existing concrete deck or other 
structures; submit shop drawings and working drawings for permanent and temporary 
work under this pay item.  
 
The contractor shall submit plans and calculations of the temporary support systems 
signed and sealed by a professional engineer registered in the District of Columbia to 
the engineer for review and acceptance. Removal of the existing transvers and 
longitudinal joints above the concrete deck, removal of asphalt block pavers and other 
material including sounding of the deck will be paid under bridge deck armored joints 
repair pay item. Once the bridged deck is exposed, the engineer or his representative 
will mark areas of repair under this pay item. The work also includes removal of 
deteriorated concrete, angles and studs and other materials to the limits shown on the 
detail plan. The existing reinforcement bar perpendicular to the joint shall not be 
removed.  
 
If the deteriorated concrete is beyond the limit shown on the detail drawing, the repair  
work will be paid under concrete repair pay items when approved by the engineer.  
 
Work under this pay item also includes pouring new concrete, installing new structural 
steel angles and studs at the joints, cleaning the existing rebar perpendicular to the 
joints and if the existing rebar is removed, the contractor shall drill and anchor a new 
rebar using approved non-shrink epoxy grout to the existing sound concrete adjacent to 
the area of new concrete repair. Drilling, and anchoring new reinforcement bar using an 
approved epoxy grout will be considered incidental to the work, no additional payment 
will be made.  The angles and studs shall be cast with the new concrete portion of the 
concrete deck joint as shown on the detail plan. If it is necessary to open the traffic lane 
before the joint and concrete is properly cured, an approved temporary steel plate as per 
DDOT’s standard specifications shall be placed over the joint and open unfinished 
pavement when approved by the engineer.  The temporary steel plate shall be anchored 
on the approaching traffic side of the temporary plate.  The approaching traffic side of 
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the temporary steel plate shall be tapered from one quarter inch thickness to the full 
thickness at a slope of one inch rise per foot.  After the removal of the temporary deck 
plate, patch the anchor holes with approved non-shrink grout; installation and removal of 
the temporary steel deck will be considered incidental to the PCC Structure for Joint. 
The work includes removal and disposal of all materials, including protection shield and 
temporary structures, cleaning the area. 

B. MATERIALS  

New Concrete at expansion joints shall be Class C (high early strength) with f’c = 3000 
psi minimum in 24 hours.    

Structural steel – ASTM A 36 or an approved equal 
Anchor Studs -  ASTM A108 

C. DESCRIPTION  

Existing reinforcing steel shall be left in place, cleaned and prepared or replaced per 
715.04(D) of the Standard Specifications. Any drilling and grouting to replace unsuitable 
reinforcing steel is incidental to this item. No additional payment will be made for 
demolition and disposal of concrete where joints will be replaced it shall be considered 
as incidental to this pay item. 

D. MEASURE AND PAYMENT  

The unit of measurement for PCC Structure for Joint Repairs will be the cubic yard, 
complete in place.  PAYMENT will be made at the contract unit price per cubic yard and 
will include all materials, tools, equipment, labor and incidentals necessary to complete 
the work as shown on the contract plans or as directed by the Engineer. 

61.       CONCRETE UNDERDECK SPALL REPAIRS: Item 715 007 
This S.P. supplements 715 & 717

(A) GENERAL - The work covered by this item includes concrete repairs and patching of spalls, 
delaminations and deteriorated concrete. 

Some locations are shown on the plans, exact locations and the extent of this work will be field 
determined by the Engineer or his/her representative. 

(B) MATERIALS – Non-Shrink Grout and Seal Coat as specified in the S.P. for CONCRETE 
REPAIR. 

(C) METHODS - Submit detail drawings and follow the procedure specified in the S.P. for 
CONCRETE REPAIR and on the Contract Drawings. The saw-cut repair areas shall be the 
smallest neat rectangular shape.  Application temperature shall not be less than 50 0F or as 
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recommended by the manufacturer including surface preparation.  Joint seal shall be installed 
as manufactured by Watson Bowman Acme, Corp., Amherst, NY or approved equal. 
 
C. MEASURE AND PAYMENT  
 
The unit of measure will be linear feet measured along the centerline of the new joint selant that 
is installed in place. 
 
Payment for Joint Sealant will be made at the contract unit price per foot complete in place, 
which payment will include removal and dispolal of existing joint seal materials and cleaning and 
preparing the area receiving the new joint sealant material as per the manufacturers instruction, 
furnishings and installing all materials including adhisives, and all labor, tools, materials, 
equipment and incidentals necessary to complete the specified work. No measure will be made 
for any other work required to complete the installation which will be considered incidental to the 
bridge deck joint sealant work. 
 
73. VERTICAL JOINT SEALANT: Item 718 021 
 
This S.P. supplements 718. 
 
(A) GENERAL – This work is the removal and disposal of existing joint materials, cleaning the 
area and installation of  new joint sealant and backer rod at abutments, retaining walls, 
parapets, piers, etc., as indicated on the plans or as directed by the engineer.  
 
 
(B) MATERIALS – Section 807. 
 

Sealant - Single component, elastomeric, exterior grade, non-sag, flexible sealant 
conforming to ASTM C 920 

 
Backer Rod – Compressible closed-cell foam, circular length of material suitable  for 
exterior use that is manufactured to keep caulk sealant material in place in an  
 open joint. 

 
(C) CONSTRUCTION REQUIREMENTS – The existing joint material shall be removed and the 
joint shall be blast cleaned with potable water to remove dirt and debris from the joint cavity.  
The new joint seal shall be coated with an approved lubricant adhesive and installed into the 
joint cavity as per the manufacturer’s instruction. . 
  
(D) MEASURE AND PAYMENT – The unit of measure will be the linear foot of each vertical 
joint (parapet, wall, pier, etc.) that is repaired.  Payment for VERTICAL JOINT SEALANT will be 
made at the contract unit price, which price will include all materials, labor, equipment, tools, 
disposal of materials away from the site, and, incidentals required for completing the work as 
required herein. 
 
74.    CONTRACT ADMINISTRATION DATA: 
 
Contracting Officer: Contracts may be entered into and signed on behalf of the District 
Government only by contracting officers.  The contracting officer is the only District official 
authorized to contractually bind the District.  The contracting officer is the Agency Chief 
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SECTION A 
 

TECHNICAL SPECIFICATION FOR SURFACE PREPARATION AND REPAINTING 
FOR L’ENFANT PROMENAD BRIDGES OVER CSXT, D STREET, 10TH ST., FRONTAGE 

ROAD AND S.W. FREEWAY 
(BRIDGE NOs. 517, 1114, & 1108) 

 
 
PART 1.0 - GENERAL 
 
1.01 PURPOSE AND SCOPE 
 

A. This Section provides the material and workmanship requirements for the surface 
preparation and repainting of steel and galvanized surfaces on the L’Enfant 
Promenade Bridges (S.W.) over CSXT, D St., 10th St., Frontage Road, and S.W. 
Freeway in the District of Columbia.  The purpose is to install a new long lasting 
protective coating system to all steel members within the project limit.  

 
B. The L’Enfant Promenade Bridges consists of three bridges, one that carry 

vehicular and pedestrian/bicycle traffic over CSXT Railroad, D Street (SW), 10th 
Street (SW), Frontage Road (SW) and S.W. Freeway referred in this contract as 
Bridge # 517, 1114, and 1108. The bridges are owned by the District of Columbia 
Department of Transportation (DDOT). 

 
C. The L’Enfant Promenade Bridges # 1114 & 1108 steel members described under 

Special Provision 51 (SP 51) shall have all steel surfaces abrasive blast cleaned 
using recyclable abrasives and coated with a three-coat system comprised of an 
organic zinc-rich primer, an epoxy intermediate, and a urethane finish.     

 
D. The Contractor is advised that the existing coatings contain lead, and might 

contain detectable levels of toxic metals such as cadmium, and chromium. DDOT 
assumes no responsibility for the actual toxic metal content of the existing 
coatings.  The Contractor is responsible to conduct appropriate testing of their 
own and comply with the requirements of Section B of this specification. 

 
E. The Contractor is required to implement and maintain programs and procedures 

which comply with the requirements of this Section and all applicable Federal, 
state, and local OSHA and EPA standards and regulations.  The Contractor is 
cautioned that it shall comply with all applicable regulations even if the regulation 
is not specifically referenced herein.  If a state or local regulation is more 
restrictive than the requirements of this section, the more restrictive requirements 
prevail. 

 
F. The term “Engineer” as used throughout this Section represents the authorized 

representative of the District of Columbia Department of Transportation. 
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the adequacy of the control systems in place, and to verify the suitability of the 
existing regulated area(s). 

3.03 PEDESTRIAN WALKWAY MONITORING 
 
A. When a pedestrian walkway remains open during abrasive blast cleaning 

activities, conduct daily regulated area air monitoring for lead.  The monitoring 
should be performed on the walkway using a minimum of two low flow pumps 
placed at breathing zone height.  The pumps should be placed at the beginning 
and end of the work area for each work shift.   

 
B. Conduct the monitoring according to NIOSH Method 7082.  Collect the samples 

daily during any dust producing operations. 
 

C. Verify that the air samples are only analyzed by laboratories that have been 
accepted by the District.  The laboratory shall provide the results to the 
Contractor within 72 hours of the field sampling.  Provide the test results to the 
District within four (4) days of sampling. 

 
3.04 AIR QUALITY - VISIBLE EMISSIONS 

 
A. General Visible Emissions Monitoring Requirements 

 
1. Conduct visible emissions assessments as defined in this Specification, 

and in accordance with 40 CFR 60, Appendix A, Method 22.  This 
assessment is based on total visible emissions regardless of the opacity 
of the emission.  Method PD/Lead A4 of SSPC publication 95-06, Project 
Design, provides guidance on visible emissions assessments. 

 
2. Conduct the visible emissions assessments to account for all locations 

where emissions of lead dust might be generated, including but not 
limited to, the containment or work area, dust collection and waste 
recovery equipment as applicable, and waste containerizing areas.  

 
3. In addition to assessing airborne emissions, conduct visual inspections 

for releases or spills of dust and debris that have become deposited on 
surrounding property, structures, equipment or vehicles. 

 
4. In the event there are unique State or local regulations regarding visible 

emissions, those requirements are in addition to, but not in lieu of, the 
requirements of this Specification. 

 
5. Include procedures in the Environmental Compliance Plan for the 

assessment of visible emissions and releases, the frequency of 
observations and inspections that will be made, the equipment and work 
areas (e.g., containment) that will be observed for visible emissions, and 
the surrounding property and structures that will be examined for 
deposited debris.  

 
B. Acceptance Criteria for Visible Emissions Assessments 

 





REVISIONS AND CORRECTIONS 

 

Amendment No. 4 

Repair of L’Enfant Promenade Bridges 

from Independence Avenue to Benjamin 

Banneker Circle (Bridge Nos. 517, 1114, and 1108) 

FAP No.: STP-8888(384) 

 1 of  3 

 

SPECIFICATIONS 

  

Title Page, REVISE project name “Project: Repair of L’Enfant Promenade from 

Indepenence Avenue to Benjamin Banneker Circle” to read “Project: Repair of L’Enfant 

Promenade Bridges from Independence Avenue to Benjamin Banneker Circle.” (1 revised 

page attached) 

 

Page iii, DELETE, SP 34 (Pay Item 618 953) from the Table of Contents.  Replace 

existing Page iii with attached revised Page iiiR. (1 revised page attached) 

 

Page iv, REVISE, item description for S.P. 73, VERTICAL JOINT REPAIRS: Item 718 

021, to read “VERTICAL JOINT SEALANT: Item 718 021”. Replace existing Page iv 

with attached revised Page ivR. (1 revised page attached) 

 

Page vi, under DDOT STANDARDS AND OTHER DRAWINGS, ADD, PCC BASE 

REPAIR (1 PAGE). Replace existing Page vi with attached revised Page viR. (1 revised 

page attached) 

 

Page 32, S.P. 41(B) MATERIALS( i.), REVISE “Royston bridge deck membrane”, to read 

“Royston bridge deck membrane 10A-65”. Replace existing Page 32 with attached revised 

Page 32R. (1 revised page attached) 

 

Page 34, S.P. 42(A) GENERAL, second paragraph, DELETE “The trailers mentioned 

above may be replaced with an apartment or office space acceptable to the Engineer”, and 

REPLACE with “The trailers mentioned above may be replaced by the control room in the 

north abutment of the 9
th

 Street bridge, address 901 Frontage Road, S.W., Washington 

DC.” Replace existing Page 34 with attached revised Page 34R. (1 revised page attached) 

 

Pages 43, S.P. 50, (C) DESCRIPTION, in the first paragraph, DELETE “The new sole 

plates and pins shall be fabricated and installed to match the existing profile and elevation 

of the existing field conditions.”, and REPLACE with “The new sole plates and bolts shall 

be fabricated and installed to match the existing profile and elevation of the existing field 

conditions.” Replace existing Page 43 with attached revised Pages 42R and 43R. (2 revised 

pages attached) 

 

Pages 43, S.P. 50, (C) DESCRIPTION, in the fourth paragraph, DELETE “The existing 

sole plates shall be removed by using the air carbon arc method to within 1/8” of the 

flange. See the removal and installation procedure in contract plan set. The new sole plates 

shall be installed to match the proper profile elevation and slope.”, and REPLACE with 

“The existing sole plates shall be removed and the new sole plates shall be installed to 

match the proper profile elevation and slope.” 
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Pages 43, S.P. 50, (C) DESCRIPTION, in the fifth paragraph, DELETE “It may be 

necessary to realign the superstructure units in both the longitudinal and transverse 

directions to correctly set the centerline of bearing.”, and REPLACE with “It may be 

necessary to realign the bearings in both the longitudinal and transverse directions to 

correctly set the centerline of bearing.” 

 

Pages 43, S.P. 50, (D) MEASURE AND PAYMENT, DELETE “Payment for Bridge 

Bearing – Measurement for clean and reset will be each and it includes all material, labor, 

equipment and incidentals including the use of air carbon arc method, welding and jacking 

required for completing the specified work.”, and REPLACE with “Measure for Bridge 

Bearings – Clean and Reset will be each and payment will include all material, labor, 

equipment, disposal of materials, welding, jacking, and all incidentals and submittals 

required for completing the specified work.” 

 

Pages 44, 45, and 46, S.P. 51, CLEAN AND PAINT EXISTING AND NEW STEEL, 

DELETE the entire special provision, and REPLACE with the revised special provision. 

Replace existing Pages 44, 45, 46 with attached revised Pages 44R, 45R and 46R. (3 

revised pages attached) 

 

Page 58, S.P. 60, PCC STRUCTURE FOR JOINT REPAIRS, DELETE the entire special 

provision, and REPLACE with the revised special provision. 

Replace existing Page 58 with attached revised Pages 58R and 58Ra. (2 revised pages 

attached) 

 

Page 67, S.P. 73, VERTICAL JOINT REPAIRS, DELETE the special provision title, 

“VERTICAL JOINT REPAIRS”, REPLACE with “VERTICAL JOINT SEALANT.” 

Replace existing Page 67 with attached revised Page 67R. (1 revised page attached) 

 

Page 67, S.P. 73, VERTICAL JOINT REPAIRS (A) GENERAL, in the first sentence, 

DELETE “new joint selants”, REPLACE with “new joint sealant and backer rod.” 

 

Page 67, S.P. 73, VERTICAL JOINT REPAIRS (D) MEASURE AND PAYMENT, in the 

second sentence, DELETE “VERTICAL JOINT REPAIRS”, REPLACE with 

“VERTICAL JOINT SEALANT.” 

 

Page 71, SECTION A, PART 1.0-GENERAL, 101(C), DELETE,  subsection (C) entirely, 

and REPLACE with “The L’Enfant Promenade Bridges # 1114 & 1108 steel members 

described under Special Provision 51 (SP 51) shall have all steel surfaces abrasive blast 

cleaned using recyclable abrasives and coated with a three-coat system comprised of an 

organic zinc-rich primer, an epoxy intermediate, and a urethane finish.”  Replace Page 71 

with the attached Page 71R. (1 revised page attached) 

 

Page 109, SECTION B, PART 3.0-EXECUTION, 3.03(A), DELETE, “The southbound 

structure contains an active pedestrian walkway.  If the walkway remains open during 
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abrasive blast cleaning activities, conduct daily regulated area air monitoring for lead., and 

REPLACE with “When a pedestrian walkway remains open during abrasive blast cleaning 

activities, conduct daily regulated area air monitoring for lead.” Replace Page 109 with the 

attached Page 109R. (1 revised page attached) 

 

 

APPENDIX 

 

 

In the APPENDICES, under DDOT STANDARDS AND OTHER DRAWINGS, ADD 

Drawing No. 501.07, PCC BASE REPAIR. (1 new page attached) 

 

 

 

PLANS 

 

 

SHEET 1 

ADD, Under the Index of Drawings add drawing 17A, PCC Structures for Joint Repairs. (1 

revised sheet attached) 

 

SHEET 2 

Under General Note, TEMPORARY SUPPORT DURING CONSTRUCTION, ADD the 

note, “Design temporary structures and support systems according to the AASHTO Guide 

Design Specifications for Bridge Temporary Works.” (1 revised sheet attached) 

 

SHEET 3 

REMOVE, item 315002, Pipe Sewer TV Inspection. REVISE, quantities for item 706043. 

REVISE, description for item 718021. (1 revised sheet attached) 

 

SHEET 17 

REVISE, Proposed Longitudinal Joint Repair at Curb Detail labeling. (1 revised sheet 

attached) 

 

SHEET 17A 

ADD, Sheet 17A – PCC Structure for Joint Repairs. (1 revised sheet attached) 

 

SHEET 18 

ADD, Note #6 under bearing details notes. REVISE, Bearing Repair Schedule. REVISE, 

Typical Joint Sealant detail title. (1 revised sheet attached) 

 



General Decision Number: DC120001 03/02/2012  DC1 

 

Superseded General Decision Number: DC20100001 

 

State: District of Columbia 

 

Construction Types: Heavy (Heavy and Sewer and Water Line)  

and Highway 

 

 

County: District of Columbia Statewide. 

 

HEAVY CONSTRUCTION PROJECTS (Including Sewer and Water Lines); 

HIGHWAY CONSTRUCTION PROJECTS 

 

 

Modification Number     Publication Date 

          0              01/06/2012 

          1              01/13/2012 

          2              02/17/2012 

          3              03/02/2012 

 

 ASBE0024-001 10/01/2010 

 

                                  Rates          Fringes 

 

Asbestos Worker/Heat and    

Frost Insulator   

     Includes the application  

     of all insulating  

     materials, protective  

     coverings, coatings and  

     finishes to all types of  

     mechanical systems..........$ 31.79            14.73 

---------------------------------------------------------------- 

 ASBE0024-002 10/01/2010 

 

                                  Rates          Fringes 

 

HAZARDOUS MATERIAL HANDLER   

     Includes preparation,  

     wetting, stripping,  

     removal, scrapping,  

     vacuuming, bagging and  

     disposing of all  

     insulation materials,  

     whether they contain  

     asbestos or not, from  

     mechanical systems..........$ 19.86             7.10 

---------------------------------------------------------------- 

 ASBE0024-005 10/01/2009 

 

                                  Rates          Fringes 

 

Fire Stop Technician.............$ 24.10             6.94 

 

  Includes the application of materials or devices within or 



  around penetrations and openings in all rated wall or floor 

  assemblies, in order to prevent the pasage of fire, smoke 

  of other gases. The application includes all components 

  involved in creating the rated barrier at perimeter slab 

  edges and exterior cavities, the head of gypsum board or 

  concrete walls, joints between rated wall or floor 

  components, sealing of penetrating items and blank openings. 

---------------------------------------------------------------- 

 BOIL0193-001 10/01/2009 

 

                                  Rates          Fringes 

 

Boilermakers:....................$ 37.66            16.36 

---------------------------------------------------------------- 

 BRDC0001-001 05/01/2011 

 

                                  Rates          Fringes 

 

 Bricklayer......................$ 27.21             7.76 

---------------------------------------------------------------- 

 BRMD0001-004 04/25/2010 

 

                                  Rates          Fringes 

 

BRICKLAYER   

     Refractory (Firebrick)......$ 33.55             7.72 

---------------------------------------------------------------- 

 CARP0132-001 05/01/2011 

 

                                  Rates          Fringes 

 

Carpenter/Lather.................$ 26.74             7.45 

Piledriver.......................$ 24.94             8.15 

---------------------------------------------------------------- 

* CARP1831-001 04/01/2011 

 

                                  Rates          Fringes 

 

MILLWRIGHT.......................$ 30.24             7.65 

---------------------------------------------------------------- 

 CARP2311-002 05/01/2009 

 

                                  Rates          Fringes 

 

DIVER TENDER.....................$ 24.48             7.80 

DIVER............................$ 36.13             7.80 

---------------------------------------------------------------- 

 ELEC0026-001 06/01/2011 

 

                                  Rates          Fringes 

 

Electricians.....................$ 39.75         3%+13.10 

---------------------------------------------------------------- 

 ELEC0026-008 07/01/2003 

 

                                  Rates          Fringes 

 



Motor Repairmen   

     Removal and reinstallation  

     of electrical motors........$ 23.69        7.73+3%+a 

 

a. PAID HOLIDAYS: 

  New Year's Day, Martin Luther King Jr.'s Birthday, 

  Inauguration Day, Memorial Day, Fourth of July,Labor Day, 

  Veterans Day,Thanksgiving Day, the day after Thanksgiving 

  and Christmas Day or days designated as legal holidays by 

  the Federal Government. 

---------------------------------------------------------------- 

 ELEC0070-001 05/02/2011 

 

                                  Rates          Fringes 

 

Line Construction:   

     Cable Splicers..............$ 31.20      18.75%+5.00 

     Equipment Operators.........$ 31.20      18.75%+5.00 

     Groundman...................$ 14.49      18.75%+5.00 

     Linemen.....................$ 31.20      18.75%+5.00 

     Truck Driver................$ 16.47      18.75%+5.00 

---------------------------------------------------------------- 

 ENGI0077-001 05/01/2011 

 

                                  Rates          Fringes 

 

Power equipment operators:    

(HEAVY AND HIGHWAY    

CONSTRUCTION)   

     GROUP 1.....................$ 32.36         8.00+a+b 

     GROUP 2.....................$ 31.35         8.00+a+b 

     GROUP 3.....................$ 30.89           8.00+a 

     GROUP 4.....................$ 30.17           8.00+a 

     GROUP 5.....................$ 28.12           8.00+a 

     GROUP 6.....................$ 23.53           8.00+a 

     GROUP 7.....................$ 32.73           8.00+a 

 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS  

 

  GROUP 1: Tower Cranes and Cranes 100 ton and over. 

 

  GROUP 2: 35 ton cranes & above, tower & climbing cranes, 

  derricks, concrete boom pump, drill rigs (equivalent to L & 

  Double L), mole. 

 

  GROUP 3: Backhoes, cableways, cranes, cherry pickers, 

  elevating graders, hoists, paving mixers, power 

  shovels,tunnel shovels. batch plants, shields, tunnel 

  mining machines, gradalls, front end loaders, 3 1/2 cu. 

  yds. and above, power driven wheel scoops and scrapers (50 

  cu. yds. struck capacity or above), rail tamper, draglines, 

  boomcat, mucking machines, graders in tunnels, pile driving 

  engines. 

 

  GROUP 4: Front end loaders below 3 1/2 cu. yds, boom trucks, 

  hydraulic backhoes 1/2 yds. capacity or below rubber or 

  track mounted, tug boats, power driven wheel scoops & 



  scrapers, blade graders, motor graders, bulldozers, 

  trenching machines, concrete mixer, speed swing pettibone, 

  ballast regulator, concrete pump, mechanic, welder, 

  mechanic welder, shotcrete machines, Hoeram, locomotive 

  (standard, narrow gauge), tuggers. 

 

  GROUP 5: High lifts above 10 feet, boilers (skelton), asphalt 

  spreaders, bullfloat finishing machines, concrete finishing 

  machines, concrete spreaders, fine graders, air 

  compressors, welding machines, pumps, generators, well 

  points, deep wells, hydraulic pumps, elevators, freeze 

  uniits, tunnel motorman or dinky operator, roller, 

  conveyors, well drilling machines, grout pump, fireman. 

 

  GROUP 6: Fork lifts, ditch witch, bobcat 1/3 cu. yd. and 

  below, space heaters, sweepers, assistant engineers, oilers. 

 

GROUP 7: Master mechanic. 

 

  a. PAID HOLIDAYS: New Years Day, Inaugural Day, Decoration 

  Day, Independence Day, Labor Day, Martin Luther King's 

  Birthday, Veterans' Day, Thanksgiving Day, Friday after 

  Thanksgiving and Christmas Day. 

b. PREMIUM PAY: 

  Tower crane and cranes 100-ton and over to receive $1.00 per 

  hour premium over Group One. 

---------------------------------------------------------------- 

 ENGI0077-002 06/01/2011 

 

                                  Rates          Fringes 

 

Power equipment operators:    

(PAVING AND INCIDENTAL    

GRADING)   

     GROUP 1.....................$ 26.09             6.60 

     GROUP 2.....................$ 23.25             6.60 

     GROUP 3.....................$ 19.99             6.60 

     GROUP 4.....................$ 18.00             6.60 

     GROUP 5.....................$ 26.75             6.40 

 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS   

 

GROUP 1: Gradall operator, Crane. 

  GROUP 2: Boom Truck, Milling Machine, Excavator, Rubber Tire 

  Backhoe, Asphalt Paver, Asphalt Plant Engineer, Motor 

  Grader, Track Loader, Rubber Tire Loader, Track Dozer, 

  Concrete Paver. 

GROUP 3: Broom Truck, Asphalt Roller.  

GROUP 4: Air Compressor, Grade Rollers.  

GROUP 5: Mechanic. 

---------------------------------------------------------------- 

 ENGI0077-003 07/01/2011 

 

                                  Rates          Fringes 

 

Power equipment operators:    

(SEWER, GAS AND WATER LINE   



 CONSTRUCTION)   

     GROUP 1.....................$ 23.23           6.72+a 

     GROUP 2.....................$ 22.83           6.72+a 

     GROUP 3.....................$ 22.32           6.72+a 

     GROUP 4.....................$ 22.00           6.72+a 

     GROUP 5.....................$ 21.18           6.72+a 

 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS   

 

GROUP  1:  Excavators, Cranes, Gradalls. 

    

  GROUP  2: Backhoes, Front-end Loaders, Fork alift/Lull, 

  Bulldozers, Motor Graders. Qualified Mechanics, Hydraulic 

  Tamper and Hoe Pack, Paving Mixers, Pile Driving Engines, 

  Batch Plant, Concrete Pumps, Low-Boy Driver, Lube Truck. 

 

  GROUP 3: Trenching Machine, Well Drilling Machines, Concrete 

  Mixers, Motor Graders, Truck Driver. 

 

  GROUP 4. Roller, Air Compressors, Pumps, Welding Machines, 

  Well Points, Firemen. 

 

GROUP  5: Oiler    

 

  a.PAID HOLIDAYS: New Year's Day, Inaugural Day, Washington's 

  Birthday, Decoration Day, Independence Day, Labor Day, 

  Veterans Day, Thanksgiving Day, Christmas Day and Martin 

  Luther King's Birthday. 

---------------------------------------------------------------- 

 IRON0005-001 06/01/2009 

 

                                  Rates          Fringes 

 

Ironworkers:   

     Structural, Ornamental and  

     Chain Link Fence............$ 28.83           13.295 

---------------------------------------------------------------- 

 IRON0201-001 05/01/2009 

 

                                  Rates          Fringes 

 

Ironworkers:   

     Reinforcing.................$ 25.20            14.33 

---------------------------------------------------------------- 

 LABO0657-003 09/05/2011 

 

                                  Rates          Fringes 

 

Laborers: (HEAVY AND HIGHWAY    

AND SEWER & WATER LINES    

CONSTRUCTION)   

     GROUP 1.....................$ 21.83             6.47 

     GROUP 2.....................$ 22.18             6.47 

     GROUP 3.....................$ 22.37             6.47 

     GROUP 4.....................$ 22.54             6.47 

     GROUP 5.....................$ 23.02             6.47 

     GROUP 6.....................$ 23.63             6.47 



     GROUP 7.....................$ 24.21             6.47 

     GROUP 8.....................$ 25.00             6.47 

  LABORERS  CLASSIFICATIONS: 

   

  GROUP 1: Carloaders, choker setter, concrete crewman, crushed  

  feeder, demolition laborers, including salvaging all material,  

  loading, cleaning up, wrecking, dumpmen, flagmen, fence  

  erector and installer (other than chain link), including  

  installation and erection of fence, guard rails, medial rails,  

  reference posts, guide posts and right-of-way markers, form  

  strippers, general laborers, railroad track laborers, riprap  

  man, scale man, stake jumper, structure mover, includes  

  foundation, separation, preparation, cribbing, shoring,  

  jacking and unloading of structures, water nozzleman, timber  

  bucker and faller, truck loader, water boys, tool room men. 

   

  GROUP 2: Combined air and water nozzleman, cement handler,  

  dope pot fireman (nonmechanical), form cleaning machine,  

  mechanical railroad equipment (includes spiker, puller, tile  

  cleaner, tamper, pipe wrapper, power driven wheelbarrows,  

  operators of hand derricks, towmasters, scootcretes,  

  buggymobiles and similar equipment), tamper or rammer  

  operator, trestle scaffold builders over one tier high, power  

  tool operator (gas, electric or pneumatic), sandblast or  

  gunnite tailhose man, scaffold erector, (steel or wood),  

  vibrator operator (up to 4 feet), asphalt cutter, mortar men,  

  shorer and lagger, creosote material handler, corrosive enamel  

  or equl, paver breaker and jackhammer operators. 

   

  GROUP 3:  Multi-section pipe layer, non-metallic clay and  

  concrete pipe layer (including caulker, collarman, jointer,  

  rigger and jacker, thermal welder and corrugated metal culvert  

  pipe layer. 

   

  GROUP 4:  Asphalt block pneumatic cutter, asphalt roller,  

  walker, chainsaw operator with attachment, concrete saw  

  (walking), high scalers, jackhammer operator (using over 6  

  feet of steel), vibrator operator (4 feet and over), well  

  point installer, air trac operator.  

   

  GROUP 5: Asphalt screeder, big drills, cut of the hole drills   

  (1 1/2 "  piston or larger), down the hole drills (3 1/2"  

  piston or larger) gunnite or sandblaster nozzleman, asphalt  

  raker, asphalt tamper, form setter, demolition torch operator,  

  shotcrete nozzlemen and potman. 

   

  GROUP 6: Powderman, master form setters. 

   

  GROUP 7: Brick paver (asphalt block paver, asphalt block  

  sawman, asphalt block grinder, hastings block or similar type) 

   

  GROUP 8: Licensed powdermen. 

---------------------------------------------------------------- 

 LABO0657-004 09/05/2011 

 

                                  Rates          Fringes 

 



Laborers: (HAZARDOUS WASTE    

REMOVAL, EXCEPT ON MECHANICAL    

SYSTEMS:   

Preparation for, removing and    

encapsulation of hazardous    

materials from non-mechanical    

systems)   

     Skilled Asbestos Abatement  

     Laborers....................$ 17.92             6.47 

     Skilled Toxic and  

     Hazardous Waste Removal  

     Laborers....................$ 21.15             6.47 

---------------------------------------------------------------- 

 LABO0657-005 09/05/2011 

 

                                  Rates          Fringes 

 

Laborers: (TUNNEL, RAISE &    

SHAFT (FREE AIR)   

FOR HEAVY AND SEWER & WATER    

LINES CONSTRUCTION)   

     GROUP 1.....................$ 22.62             6.47 

     GROUP 2.....................$ 23.33             6.47 

     GROUP 3.....................$ 25.12             6.47 

     GROUP 4.....................$ 25.89             6.47 

  LABORERS CLASSIFICATIONS: 

   

  GROUP 1: Brakeman, Bull Gang, Dumper, Trackmen, Concrete Man. 

   

  GROUP 2: Chuck Tender, Powdermen in Prime House, Form Setters  

  and Movers, Nippers, Cableman, Houseman, Groutman, Bell or  

  Signalman, Top or Bottom Vibrator Operator. 

   

  GROUP 3: Miners, Re-Bar Underground, Concrete or Gunnite  

  Nozzlemen, Powdermen, Timbermen and Re-Timbermen, Wood Steel  

  Including Liner plate or Other Support, Material Motorman,  

  Caulkers, Diamond Drill Operators, Riggers, Cement Finishers- 

  Underground, Welders and Burners, Shield Driver, Air Trac  

  Operator, Shotcrete Nozzlemen and Potman. 

   

  GROUP 4: Mucking Machine Operator (Air). 

---------------------------------------------------------------- 

 LABO0657-006 09/05/2011 

 

                                  Rates          Fringes 

 

Laborers: (TUNNEL, RAISE AND    

SHAFT (COMPRESSED AIR) FOR    

HEAVY CONSTRUCTION ONLY   

   

Gauge Pressure Work Period    

  (Pounds)        (Hours)   

     1-14            7...........$ 29.52             6.47 

     14-18           6...........$ 34.74             6.47 

 

  FOOTNOTE: On any requirement for air pressure in excess of 18 

  PSI, work periods and rates should be negotiated at a 



  pre-bid conference. 

---------------------------------------------------------------- 

 LABO0657-007 06/01/2010 

 

                                  Rates          Fringes 

 

Laborers: (PAVING AND    

INCIDENTAL GRADING)   

     Asphalt Raker & Concrete  

     Saw Operator................$ 18.42             4.90 

     Asphalt Shoveler............$ 17.84             4.90 

     Asphalt Tammer & Concrete  

     Shoveler....................$ 18.09             4.90 

     Jack Hammer.................$ 18.51             4.90 

     Laborer.....................$ 17.70             4.90 

     Sand Setter & Form Setter...$ 19.10             4.90 

---------------------------------------------------------------- 

 LABO0657-008 09/05/2011 

 

                                  Rates          Fringes 

 

LABORERS (BRICK MASONRY WORK)   

     Mason Tenders...............$ 15.36             6.47 

     Scaffold Builders,  

     Mortarmen...................$ 16.26             6.47 

---------------------------------------------------------------- 

 MARB0002-003 05/01/2011 

 

                                  Rates          Fringes 

 

Marble & Stone Mason   

     Includes Pointing,  

     Caulking and Cleaning of  

     All Types of Masonry,  

     Brick, Stone and Cement  

     Structures..................$ 32.88            13.99 

---------------------------------------------------------------- 

 MARB0003-001 05/01/2011 

 

                                  Rates          Fringes 

 

Mosaic & Terrazzo Worker,    

Tile Layer   

     Marble Mason and Tile Layer.$ 25.29             9.89 

     Terrazzo Worker.............$ 26.04             9.89 

---------------------------------------------------------------- 

 MARB0003-004 05/01/2011 

 

                                  Rates          Fringes 

 

Marble, Tile & Terrazzo    

Finisher.........................$ 20.48             8.74 

---------------------------------------------------------------- 

 PAIN0051-001 01/01/2012 

 

                                  Rates          Fringes 

 



Painters:   

     All Industrial Work.........$ 27.18             8.91 

     Bridges, Heavy Highway,  

     Lead Abatement and  

     Flame/Thermal Spray.........$ 31.06             8.91 

     Commercial and Mold  

     Remediation, Painters,  

     Wallcovers and Drywall  

     Finishers...................$ 24.64             7.86 

     Metal Polishing and  

     Refinishing.................$ 25.64             7.86 

---------------------------------------------------------------- 

 PLAS0891-001 05/01/2010 

 

                                  Rates          Fringes 

 

Cement Masons:   

     HEAVY CONSTRUCTION ONLY.....$ 27.15             9.58 

---------------------------------------------------------------- 

 PLAS0891-002 06/01/2011 

 

                                  Rates          Fringes 

 

Cement Masons: (PAVING &    

INCIDENTAL GRADING)   

     Cement Masons...............$ 19.56             5.68 

     Concrete Saw Operators......$ 19.56             5.68 

     Form Setters................$ 19.56             5.68 

---------------------------------------------------------------- 

 PLUM0005-001 08/01/2011 

 

                                  Rates          Fringes 

 

Plumbers.........................$ 38.17          15.50+a 

 

  a.  PAID HOLIDAYS:  Labor Day, Veterans' Day, Thanksgiving 

  Day and the day after Thanksgiving, Christmas Day,  New 

  Year's Day, Martin Luther King's Birthday, Memorial Day and 

  the Fourth of July. 

---------------------------------------------------------------- 

 PLUM0602-005 08/01/2011 

 

                                  Rates          Fringes 

 

Steamfitter, Refrigeration &    

Air Conditioning Mechanic........$ 37.62          17.22+a 

 

  a. PAID HOLIDAYS: New Year's Day, Martin Luther King's 

  Birthday, Memorial Day, Independence Day, Labor Day, 

  Veterans Day, Thanksgiving Day and the day after 

  Thanksgiving and Christmas Day. 

---------------------------------------------------------------- 

 SHEE0100-001 07/01/2011 

 

                                  Rates          Fringes 

 

Sheet Metal Worker...............$ 37.09            13.61 



---------------------------------------------------------------- 

 TEAM0639-001 06/01/2010 

 

                                  Rates          Fringes 

 

Truck drivers: (HEAVY &    

HIGHWAY CONSTRUCTION)   

     Tractor trailer, Low Boy....$ 20.50           2.00+a 

     Truck Drivers...............$ 18.50           2.00+a 

 

  a. VACATION: Employees will receive one (1) week's paid 

  vacation after one (1) year of service. 

---------------------------------------------------------------- 

 TEAM0639-005 06/01/2009 

 

                                  Rates          Fringes 

 

Truck drivers: (PAVING &    

INCIDENTAL GRADING)   

     All paving projects where  

     the grading is incidental  

     to the paving...............$ 18.00             4.00 

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

 

================================================================ 

  

 

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (ii)). 

 

 

---------------------------------------------------------------- 

  

 

The body of each wage determination lists the classification 

and wage rates that have been found to be prevailing for the 

cited type(s) of construction in the area covered by the wage 

determination.  The classifications are listed in alphabetical 

order of "identifiers" that indicate whether the particular 

rate is union or non-union. 

 

Union Identifiers 

 

An identifier enclosed in dotted lines beginning with 

characters other than "SU" denotes that the union 

classification and rate have found to be prevailing for that 

classification.     Example:  PLUM0198-005 07/01/2011.  The 

first four letters , PLUM, indicate the international union and 

the four-digit number, 0198, that follows indicates the local 

union number or district council number where applicable , 

i.e., Plumbers Local 0198.  The next number, 005 in the 

example, is an internal number used in processing the wage 



determination.  The date, 07/01/2011, following these 

characters is the effective date of the most current 

negotiated rate/collective bargaining agreement which would be 

July 1, 2011 in the above example. 

 

Union prevailing wage rates will be updated to reflect any 

changes in the collective bargaining agreements governing the 

rate. 

 

Non-Union Identifiers 

 

Classifications listed under an "SU" identifier were derived 

from survey data by computing average rates and are not union 

rates; however, the data used in computing these rates may 

include both union and non-union data.  Example:  SULA2004-007 

5/13/2010. SU indicates the rates are not union rates, LA 

indicates the State of Louisiana; 2004 is the year of the 

survey; and 007 is an internal number used in producing the 

wage determination.  A 1993 or later date, 5/13/2010, indicates 

the classifications and rates under that identifier were issued 

as a General Wage Determination on that date. 

 

Survey wage rates will remain in effect and will not change 

until a new survey is conducted. 

  

 

---------------------------------------------------------------- 

 

                   WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can 

be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests 

for summaries of surveys, should be with the Wage and Hour 

Regional Office for the area in which the survey was conducted 

because those Regional Offices have responsibility for the 

Davis-Bacon survey program. If the response from this initial 

contact is not satisfactory, then the process described in 2.) 

and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations.  Write to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 



2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of the 

interested party's position and by any information (wage 

payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board).  Write to: 

 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

 

          END OF GENERAL DECISION 
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