1. Contract Number Page of Pages

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT DCKA.2011-B-0174 4 | 2
2. Amendment/Modification Number 3. Effective Date 4. Requisition/Purchase Request No. 5. Solicitation Caption
2 See box 16C Const. of Pedestrian/Bicycle Bridge
6. Issued By: Code| 7. Administered By (if other than line 6) B
Department of Transportation Department of Public Works
Office of Contracting and Procurement Office of Contracting and Procurement
55 M Street, SE-Sulte 700S Reeves Center, 3rd Floor
Washington, DC 20003 2000 14th Street, NW

Washington, DC 20009
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code) Q(_l SA. Amendment of Solicitation No.

DCKA-2011-B-0174

9B. Dated (See Item 11)

10A. Modification of Contract/Order No.
1

10B. Dated (See Item 13)

Code| | Facility|

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[X_|The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers |__lis extended.[X_]is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the

following methods: (a) By completing items 8 and 15, and retuming copies of the amendment: (b) By acknowledging receipt of this
amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and

amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS
PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change
an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the

solicitation and this amendment, and is received prior to the opening hour and date specified.

12. Accounting and Appropriation Data (If Required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14

A. This change order is issued pursuant to: (Specify Authority)
The changes set forth in item 14 are made in the contract/order no. in item 10A.

B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation
date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.

C. This supplemental agreement is entered into pursuant to authority of:

D. Other (Specify type of modification and authority)

E. IMPORTANT: Contractor {X [is not, | |is required to sign this document and return copies to the issuing office.

14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)
A CONTRACT AMENDMENT IS NECESSARY TO MODIFY SPECIAL PROVISIONS (SP) AND OTHER ITEMS OF THE SOLICITATION AS FOLLOWS:

PLAN SHEET S-61
AMENDMENT #2 IS BEING ISSUED TO INCLUDE PLAN SHEET S-61 FOR SOIL BORING LOGS-4 THAT WAS OMITTED FROM THE PLANS.
INSERT PLAN SHEET NO. S-61 SOIL BORING LOGS - 4 THAT WAS OMITTED FROM THE PLANS. (ATTACH WITH THE AMENDMENT).

Except as provided herein, all terms and conditions of the document referenced in item (9A or 10A) remain unchanged and in full force and effect

15A. Name and Title of Signer (Type or print) 16A. Name of Contracting Officer
Jerry M. Carter
156B. Name of Contractor 15C. Date Signed | 16B. Distrigt of Columbia 16C. Date Signed

(Signature of person authorized to sign)
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