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The changes set forth in Iltem 14 are made in the contract/order no. in item 10A.
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2. Respond to questions from prospective bidders (1 page attached)

Bid Forms and Proposal
3.Delete Pay Item Schedule pages1R-16R and REPLACE with pages 1RR - 16RR (16 pages attached)

4, Construction Plans
Summary of Quantities- Delete Sheet GN3R and REPLACE with GN3RR Sheet No. 4 of 64 (1 page attached)
Delete Sheet 37 and REPLACE with sheet 37R of 64 (1 page attached)
Delete Sheet 38 and REPLACE with sheet 38R of 64 (1 page attached)

No additional questions will be accpeted per issuance of this amendment

Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect
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District Department of Transportation PAGE: 1RR

DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2011B0176 PROJECT (S) : NH-1114 (018)
CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [—m—mmm e R ittt
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

SECTION 0001 PARTICIPATING ROAD WORK

|000003 Employee Training | | |
0010 | 2880.000 | |

|000511 Unassigned | |
0020 |Special Item -LS - 108 |LUMP | LUMP
|003 WMATA MONITORING AND | |
| COORDINATIO N EXPENSES |
1108002 Progress | | |
0030 | Photographs | LUMP | LUMP |

[|108004 As-Built Drawings | | |
0040 | LUMP | LUMP |

201002 Clear and Grub | | |
0050 | CLEAR AND GRUB | LUMP | LUMP |

|207002 Trench Excavation | | |
0070 |and Backfill | 60.000| |

|207008 Borrow Trench | | |
0080 |Backfill | 45.000] |

|209002 Aggregate Base | | |
0090 |Course | 176.000] |
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PAGE:
DATE:
REVISED:

2RR

LINE | ITEM

209991 Aggregate Base
0100 |Course Special Item -CY-
| 213003 GEOSYNTHETIC
| STABILIZED SUBGRADE
|USING GRADED AGGREGATE

| BASE

| QUANTITY

APPROX.

| AND UNITS |

[212002 Test Pit
0110

|303004 Remove Fire
0120 |Hydrant

|307002 Set Fire Hydrant
0130

|308012 Replace Water
0140|Service Pipe 2" WATER
| SERVICE

|308014 Furnish and
0150|Install Curb Stop/Curb
| Stop Box

308991 Water Service

0160 |Connections Special Item
|-EA - 308 017 BACK FLOW
| PREVENTER AND BOX

|308991 Water Service
0170 |Connections Special Item

|-EA - 308015 WATER

|METER AND WATER METER

| BOX

[311991 Adjust,

0180 |Rebuild&Replace
|Manhole&Catchbasin-
|Special Item -EA- 311
|003 ADJUST WMATA SHAFT
|TO NEW GRADE (GR-8)



District Department of Transportation PAGE: 3RR

DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2011B0176 PROJECT (S) : NH-1114 (018)
CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [—m—mmm e R ittt
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

[311991 Adjust, | |
0190 |Rebuild&Replace | 1.000]
|[Manhole&Catchbasin- |EACH |
|Special Item -EA- 311 | |
|005 ADJUST WMATA SHAFT | |
| TO NEW GRADE (GR-9) | |
[311991 Adjust, | | I
0200 |Rebuild&Replace | 1.000| |
|[Manhole&Catchbasin- | EACH | |
|Special Item -EA- 311 | | |
|007 ADJUST WMATA SHAFT | | |
| TO NEW GRADE (GR-10) | |
[311991 Adjust, | \
0210 |Rebuild&Replace | 1.000|
|[Manhole&Catchbasin- | EACH |
|Special Item -EA- 311 | |
|009 ADJUST WMATA SHAFT | |
| TO NEW GRADE (GR-11) | |
| 402012 Sperrpave Surface | | |
0220|Course, 12.5 mm | 100.000| |

|407002 Temporary AC, | | |
0240 | Superpave Surface Course, | 200.000| |
|12.5 mm | TON | . |
|502004 PCC Base for | |
0250 |Utility Cuts | 40.000] |

|502010 PCC Base, 10 Inch | | |
0260 | 32.000| |



District Department of Transportation PAGE: 4RR

DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2011B0176 PROJECT (S) : NH-1114 (018)
CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [—m—mmmm e R ittt
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 600006 Incidental | |

0270 |Construction Special | 100.000]
|Item - EACH - 610 059 | EACH | [
| STRUCTURAL SOIL CELLS | | |
|UNDER PAVING | | |
| 600006 Incidental | |

0280 |Construction Special | 9.000|
|ITtem - EACH - 611075 | EACH | [
| TEMPORARY TREE | | |
| PROTECTION | | |
| 600009 Incidental | |

0290 |Construction Special | 1415.000| |
|Item - LF - 602013 | LF | |
| CONCRETE WALL WITH | |
| DECORATIVE FINISH | |
| 600009 Incidental | |

0300 |Construction Special | 285.000] |
|Item - LF - 611077 | LF | |
|METAL TREE FENCE, 18" | | |
|HEIGHT | | I
| 603004 Underdrain Pipe, | | |

0310|6 Inch | 814.000] |

|606002 Pavement | | |
0320 |Profiling (Milling) | 100.000]

[608992 Sidwalks &

| |

0330 |Driveway Special Item - | 100.000] |
|SY - 608 037 RAISED | SY | |
|MEDIAN | | |

1608992 Sidwalks & |

0340 |Driveway Special Item - | |
|SY - 608027 BLOCK |SsY | |
| SIDEWALK ON PCC BASE, | |
| TYPE 1 | |
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LINE | ITEM

APPROX.
QUANTITY
AND UNITS

|608992 Sidwalks &

0350 |Driveway Special Item -
| SY - 608029 BLOCK
| SIDEWALK ON PCC BASE,
|TYPE 2

|608992 Sidwalks &

0360 |Driveway Special Item -
| SY - 608031 BLOCK
| SIDEWALK ON PCC BASE,
|TYPE 3

608992 Sidwalks &

0370 |Driveway Special Item -
| SY - 608033 BLOCK
| SIDEWALK ON PCC BASE,
|TYPE 4

[608992 Sidwalks &

0380 |Driveway Special Item -
|SY - 608035 BLOCK
| SIDEWALK ON PCC BASE,
|TYPE 5

| 609068 Furnish and Set
0390|8"x12" Granite Straight
| Curb

| 609070 Furnish and Set

0400|8"x12" Granite Circular
|Curb, Radius Under 1 0
| Ft.

| 609072 Furnish and Set
0410|8"x12" Granite Circular
|Curb, Radius 10-100 Ft.

|609086 Reset Stone Curb
0420 |



District Department of Transportation PAGE: 6RR

DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2011B0176 PROJECT (S) : NH-1114 (018)
CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [—m—mmm e R ittt
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

1609090 Salvage Stone | | I

0430 |Curb | 150.000| |
| |LF | |
1609204 PCC | | |

0440 |Wheelchair/Bicycle Ramp | 27.000] |
| | SY | |

|609992 Curb, Gutter, & | | |
0460 |Paved Flume Special Item | 60.000] |
|- SY - 609201 | SY | |
| DETECTABLE WARNING | | |
| PAVERS | | |
|610054 Topsoil | | |
0470 | | 460.000| |

|610058 Planting Soil Mix | | |
0480 | | 251.000] |

[610060 Mulch | | |
0490 | | 125.000| |

|611004 Remove Tree and | | |
0500 |Stump 6 to 12 Inch Dia. | 1.000| |

|611080 Irrigation System | | |
0510 | LUMP | LUMP |

1611094 Park Benches | | |
0520 | 4.000] |
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DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2011B0176 PROJECT (S) : NH-1114 (018)
CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [—m—mmmm e R ittt
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|611100 Bicycle Lockers | | |
0530 | 6.000] |

|611999 Tree, Shrub, Vine, | |
0540|& Ground Cover Special | 382.000]
|ITtem - EACH - 611701 | EACH |
| ANNUAL PLANTS (TO BE | \
| SELECTED FROM LIST) 1 QT | |
| CONTAINERS | |
1611999 Tree, Shrub, Vine, | | |
0550| & Ground Cover Special | 248.000] |
|ITtem - EACH - 611703 | EACH | |
| BUXUX KOREANA (KOREAN | | |
|BOX) 3 GALLON CONTAINERS | | |
|611999 Tree, Shrub, Vine, | | |
0560|& Ground Cover Special | 615.000] |
|Item - EACH - 611705 | EACH | |
|LIRIOPE SPICATA | |
| (LIRIOPE) 4" CONTAINERS | | |
|611999 Tree, Shrub, Vine, | |
0570|& Ground Cover Special | 2.000]
|Item - EACH - 611707 | EACH |
| TRASH RECEPTACLES | |
1611999 Tree, Shrub, Vine, | |
0580|& Ground Cover Special | 1.000|
|ITtem - EACH - 611709 | EACH |
| TREE PROTECTION | |
1611999 Tree, Shrub, Vine, | |
0590 | & Ground Cover Special | 3.000]
|ITtem - EACH - 611711 | EACH |
| ULMUS AMERICAN | |
| "ACCOLADE' ( AMERICAN | |
|[ELM) 4 INCH CAL, B&B | |
1612002 Mobilization | | |
0600 | | LUMP | LUMP |



District Department of Transportation PAGE: 8RR

DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2011B0176 PROJECT (S) : NH-1114 (018)
CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [—m—mmm e R ittt
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|614012 Portable Precast | | |
0610|PCC Barrier | 1400.000| |

|614992 PCC Traffic | |

0620 |Barriers Special Item - | 500.000] |
|LF - 614013 MOVE |LF | |
| PORTABLE PRECAST PCC | | |
| BARRIER | | |
|615004 Three-Ply | |

0630 |Membrane Waterproofing | 827.000| |

|616004 Construction Lane | | |
0640|Closing | LUMP | LUMP |

|616006 Remove Lane | | |
0650 |Markings | 3200.000] |

| 616008 Temporary | |
0660 |Construction Sign | 51.000] |
| Supports | EACH | . |

|616012 Construction | | |
0670 |Warning and Detour Signs | 420.000] |

|616016 Flashing Amber | | |
0680 |Warning Lights, Type "B" | 85.000] |

|616020 Sequential Arrow | | |
0690 | Boards | 3.000] |

|616024 Type III PVC | | I
0700 |Barricade | 153.000| |
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DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2011B0176 PROJECT (S) : NH-1114 (018)
CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [—m—mmm e R ittt
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|616040 Thermoplastic | | |
0720 | Pavement Marking, 4 Inch | 1895.000] |

|616044 Thermoplastic | | |
0730 | Pavement Marking, 6 Inch | 1395.000| |

|616050 Thermoplastic | | |
0740 | Pavement Marking, 12 | 548.000] |
| Inch |LF | . |
|616090 Construction Zone | | |
0750 |Attenuator | 9.000| |

1616110 PORTABLE | | |
0760 | CHANGABLE MESSAGE SIGN [ 2.000]| |

|616122 Steel Protection | | |
0770 |Plate | 20.000 | |

1616992 Traffic Control | | |
0780 |Special Item - EACH - | 15.000] |
|617 997 FURNISH AND | EACH | |
| INSTALL ACCESSIBLE P | | |
|[EDESTRIAN SIGNAL (APS) | | |
|[UNIT W/ MESSAGING | |
616994 Traffic Control | |
0790 |Special Item - LF - | 3800.000]
|616041 TAPED LANE | LF |
|IMARKING, 4 INCH | |
1616994 Traffic Control | |
0800 |Special Item - LF - | 500.000]
| 616045 TAPED LANE |LF |
|MARKING, 6 INCH | |
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DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2011B0176 PROJECT (S) : NH-1114 (018)
CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [—m—mmmm e R ittt
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 616994 Traffic Control | | |
0810 |Special Item - LF - | 2726.000] |
|616051 THERMOPLASTIC | LF | |
| PAVEMENT MARKING, 24 | | |
| INCH | | |
| 617006 Remove Abandoned | | |
0820 |Traffic Signal Or Street | 14.000] |
|Light Pole Foundat ion |EACH | . |
| 617024 Furnish And | | |
0830|Install Galvanized Steel | 33.000] |
| Transformer Base | EACH | . |
|617032 Furnish And | | |
0840 |Install One 2 Inch And | 530.000] |
|One 4 Inch Pvc Encased | LF | |
|E1l ectrical Conduits | | |

|617034 Furnish And | |

|

0850|Install Four 4 Inch Pvc | 280.000] |
|Encased Electrical Condu |LF | |
lits | | |

|617038 Furnish And | |
0860 | Install Pcc Foundation | 2.000]
|For Controller Cabinet | EACH |

|617040 Furnish Temporary, | |
0870|Portable, Concrete Base | 2.000]
|For Model 336-S A nd | EACH |
|[Model 336-Ss Traffic | |
|Signal Controller | |
|Cabinet | |
|617042 Furnish Temporary, | |
0880 | Portable, Concrete Base | 16.000]
|For 20 Foot Steel | EACH |
|Traffic Signal Pole | |
|[Mounted On A Transformer | |
|Base | |
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DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2011B0176 PROJECT (S) : NH-1114 (018)
CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [—m—mmm e R ittt
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|617046 Furnish And | |
0890 |Install 20 Foot Tall | 25.000|
|Steel Traffic Signal |EACH |
| Pole | |
|617048 Furnish And | |
0900 |Install 8 Foot Long Mast | 6.000|
|Arm With Clamp And Remo | EACH |
|veable End Cap | |
|617050 Furnish And | |
0910|Install 7 Conductor 14 | 7980.000|
|Awg Stranded Electrical | LF |
|T raffic Signal Cable | |
| 617052 Furnish And | | |
0920|Install 4 Conductor 18 | 3955.000] |
|Awg Shielded, Stranded | LF | |
|E1l ectrical Traffic | |
|Signal Cable | | |
| 617058 Furnish And | |
0930 |Install 25 Pair 19 Awg | 2405.000 |
|Underground | LF |
|Communication s Cable | |
|617068 Furnish Red Ball | | |
0940 |Led Module | 26.000| |

|617070 Furnish Yellow | | |
0950 |Ball Led Module | 26.000] |

|617072 Furnish Green | | |
0960 |Ball Led Module | 25.000] |

|617074 Furnish Red Arrow | | |
0970 |Led Module | 2.000| |
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LINE | ITEM

|617076 Furnish Yellow
0980 |Arrow Led Module

| QUANTITY

APPROX.

| AND UNITS |

|617078 Furnish Green
0990 |Arrow Led Module

|617084 Furnish 12 Inch
1000 |Overlay Lunar White

|[Walking Person And Portl

|and Orange Raised Hand
| Led Module

|617086 Furnish 12 Inch
1010 |Portland Orange
|Countdown Led Module

617090 Furnish And

1020|Install 3 Section
|Conventional Traffic
|Signal He ad On A Pole
| (A1l Lenses 127?)

1617094 Furnish And

1030|Install 5 Section
|Conventional Traffic
|Signal He ad On A Pole
| (A1l Lenses 127?)

617096 Furnish And
1040|Install 3 Section
|Conventional Traffic
|Signal He ad On A Mast
|Arm (All Lenses 127?)

|617114 Furnish And
1050|Install 2 Section

|Conventional Pedestrian

|Signal Head On A Pole

[ (127?)
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DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2011B0176 PROJECT (S) : NH-1114 (018)
CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [—m—mmm e R ittt
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 617124 Furnish And | |
1060 |Install Traffic Signal | 2.000]
|Controller And Cabinet |EACH |

|617126 Remove Abandoned | |
1070 |Traffic Signal | 2.000]
|Controller Cabinet | EACH |
| Foundatio n | |
|617130 REMOVE TRAFFIC | | |
1080| SIGNAL POLE AND TRAFFIC | 2.000] |
| SIGNAL EQUIPMENT | EACH | . |
| 617132 Remove Traffic | | |
1090 |Signal Controller And | 2.000] |
|Cabinet | EACH | . |
|617164 Traffic Sign | | |
1100 | Panels | 99.000] |

|618016 Furnish and | | |
1110|Install 36" x 36" x 36" | 5.000| |
|Manhole | EACH | . |
|618022 Furnish and | | |
1120 |Install 48" x 48" x 48" | 3.000| |
|Manhole | EACH | . |
| 618054 Repair Electrical | | |
1130 |Manhole/Handhole | 1.000] |

618072 Furnish and | | |
1140 |Install 1-2" Schedule 40 | 1295.000] |
|[Rigid PVC Conduit | LF | . |
618160 Furnish and | | |
1150 |Install 2-4" Schedule 40 | 10.000] |
|[Rigid PVC Conduit (duct |LF | |
Ibank) | | |
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DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2011B0176 PROJECT (S) : NH-1114 (018)
CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [—m—mmmm e R ittt
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 618162 Furnish and | |
1160 |Install 2-4" and 1-2" | 65.000|
| Schedule 40 Rigid PVC | LF |
|Cond uit (duct bank) | |
618190 Furnish and | | |
1170 |Install #10 Stranded | 3460.000| |
|[Wire |LF \ . |
|618250 Furnish and | | |
1180 |Install #0000 Stranded | 35.000| |
|Wire |LF | . |
618292 Furnish and | | |
1190 |Install #8 Stranded | 1235.000 | |
| Ground Wire | LF | . |
|618310 Furnish and | | |
1200 |Install #2 Stranded | 15.000] |
| Ground Wire | LF | . |
| 618394 Furnish and | | |
1210 |Install 15" B.C. Street | 20.000| |
|Light Foundation | EACH | . |
| 618400 Remove Street | | |
1220 |Light Pole Foundation | 3.000] |

| 618534 Furnish and | | |
1230|Install Twin 20 | 3.000] |
| Steel/Aluminum Pole | EACH \ . |
|618544 Furnish 28'-6" | | |
1240 |Foot Steel Pendant Pole | 7.000] |
|[with up to 8' Arm | EACH | . |
| 618566 Remove Pendant | | |
1250 |Pole 30 ft. Height or | 9.000] |
| Less |EACH | . |
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SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2011B0176 PROJECT (S) : NH-1114 (018)
CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [—m—mmmm e R ittt
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 618650 Furnish and | | |
1260 |Install up to 8 ft Arm | 1.000] |
|on Pendant Pole | EACH | . |
| 618688 Remove arm from | | |
1270 |wood pole over 8 ft. in | 1.000] |
| Length |EACH | . |
| 618778 Furnish and | | |
1280 |Install 400 Watt HPS | 8.000] |
| Tear Drop Fixture |EACH | . |
| 618802 Furnish and | | |
1290 |Install 250 Watt HPS | 6.000] |
|Conversion Kit | EACH | . |
|618824 Remove Fixture, | | |
1300 |Any Type | 1.000] |

|618860 Furnish and | | |
1310|Install 118 Plastic | 6.000] |
|Globe . | EACH | . |
1618928 Furnish and | | |
1320|Install Electrical | 3.000] |
| Junction Box | EACH | . |
| 618992 ELECTRICAL WORK | | |
1330| SPECIAL ITEM -EACH- | 1.000]
1618929 FURNISH AND | EACH | |
| INSTALL ELECTRICAL METER | |
|[WITH METER BOX | |
|618999 Payment to PEPCO | | |
1340| for Connection, | LUMP | LUMP |
|Disconnection, | | |
| Inspection . | | |
| 620040 Federal Aid | | |
1350 |Project Sign DC PROJECT | 1.000] |
| SIGN |EACH | . |
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SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2011B0176 PROJECT (S) : NH-1114 (018)
CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [—m—mmm e R ittt
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

620992 Traffic Signing | | |
1360 |Special Item - SF - | 80.000| |
| 620041 RESET SIGN PANEL | SF | . |

1620993 Traffic Signing | |

|

1370 |Special Item - EACH - | 24.000] |
|620 009 - STEEL DRIVE | EACH | |

| POST | | I

| 624002 Engineer's Field | | |
1380 |Facilities | LUMP | LUMP

|625002 Field Layout | | |
1390 | LUMP | LUMP |

| 628002 Erosion and | | |
1400 | Sediment Control | LUMP | LUMP |

1410 | 150.000| |



Amendment No. 3
DCKA-2011-B-0176
Streetscape of Connecticut Avenue , NW (Phase Il) from Jefferson to K Street

Response to Questions from Prospective Bidders

1. On page 4 of bid tabulation item 611077 Structural soil cell is paid in terms of LF but on
Specification page 22 this item is being paid on per EACH basis. Please clarify the
manner of payment for this item.

Response: The structural soil cell will be paid in units of EACH. See revised
Schedule of Items attached.

2. Who is responsible in providing the drawing for the irrigation system? Is this a design &
build?
Response: The design is contractor’s responsibility and shall be performed as per
requirements given in the Specifications. Construction shall start only after
approval of the shop drawings.

3. Please provide suppliers of the pressed concrete block pavers type 1-5.
Response: Contractor is expected submit samples as per specifications for
approval

4. Will WASA provide the water meters?
Response: WASA is not responsible to provide the water meters. See Pay Item No.
308 015 Water Meter and Water Meter Box, in the Schedule of Iltems.

5. Can you specify which plant from the list should be use on item # 611701 in Pay Item
Schedule?
Response: The plant list identifies the three types of plants to use, which is
dependent on which season the plants are installed.

6. What kind of materials should be use in item # 614015 Temporary Pedestrian barriers?
Is plastic tape acceptable?
Response: Plastic tape is not acceptable. The intent is to use Type Il PVC
Barricades installed continuously to separate work area from the pedestrian
traffic. Item 614015 is deleted. Item 616024 is revised. See revised Pay Iltem
Schedule.
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CONSTRUCTION

PLAN (GR-8)

PLAN (GR-10)

GR-8 (EXISTING) A
CHLLER PLANT GR-10 (EXISTING)

STA.26+34, CONN. AVE.
e ————— SUB STATION VENT SHAFT
NOT TO SCALE STA. 29-98, CONN. AVE.

NOT TO SCALE

WMATA VENT SHAFT STRUCTURES TO BE RECONSTRUCTED
VENT LOCATION
CR- STA 26-54 - CHILLER PLANT VENT
A GR- CHLLER PLANT VENT
- AR_VENT SHAFY

NOTES:

). REFER TO DWG.NQ.PS-3 FOR TYPICAL DETALS OF PROPOSED
ADJUSTMENT OF TOP OF VENT SHAFTS FOR GR-9.

. CONTRACTOR SHALL VERFY LOCATION OF EXISTING WMATA
STRUCTURES BY TEST PITTING USING NON-DESTRUCTIVE METHODS,

A USHG HARD TOOLS, DO NOT EXCAVATE BEYOND 10 INCHES N DEPTH
GR 0 (EXISTING) FROM TOP OF ROADWAY PAVEMENT.

T SHAFT 3. WORK INCLUDING SAW CUTTING AND JACK HAMMERING WITHIN 10
S'I'A. 30-95 CONN. AVE. rEEr OF OUTSIDE FACE OF EXISTING WMATA SUBSTRUCTURES IS TO
T woT 0 SoAE MATCH EXIST. BE PERFORMED BY HAND DURING NON-REVENUE HOURS WITH A WNATA

THICKNESS ESCORT PRESENT. PAVEMENT REMOVAL OUTSIDE THE 10 FEET

STRUCTURE LIMITS IS TO BE PULLED AWAY FROM THE WMATA

A oF WAL
?EOI;SEJ_ gﬂ": G;ATNG ! U STRUCTURES TO AVOD EXCESSIVE LATERAL LOADING.
HGHER THAN o

TOP OF MEDUN WALL EXIST] OPENNG . EXISTING VENT GRATINGS AND SNAFTS ARE TO BE PROTECTED FROM
3 PLY WATERPROOFING OUST AND DEBRIS ENTERING THE SVSTEM BY MEANS OF FLLTER
MEVBRANE TO BE FABRIC FASTENED TO THE OUTSIDE SURF.

5 5P. 12" 0C. WRAPPED AROUND

EXISTNG TOP STRUCTURE (TYP.) L 3/ya3avze A\5. THE EXISTING FRAMES AND GRATINGS OF THE VEWT SHAFTS SHALL BE

OF PAVEMENT T IO ANGLE FRAME
4" - SECTION OF CONCRETE
0 BE DEMOLISHED
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AND GRATING AS PER WMATA STANDARD ODRAWING NO. ST-M-137 AND
NO, ST-M-138.
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6. ALL MODFICATIONS TO WMATA STRUCTURES MUST MEET CRITERWA PER
SECTION 5.7A OF THE ACPM.
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EXISTING WMATA D.C. DEPARTMENT OF TRANSPORTATION
VENTpSHAT VENT SHAFT SECTION INFRASTRUCTURE PROJECT MANAGEMENT ADMINISTRATION
SHOWING NEW CONSTRUCTION PROJECT MANAGEMENT DMSION

WMATA VENT SHAFT RECONSTRUCTION VENT SHAFT SECTION WOT 10 SCAT DETAL 1 :
TYPICAL_FOR GR-8, GR-10_AND GR-11 _SHOWING DEMOLITION T 10 SEAT STREETSCAPE DESIGN o
T 10 WAL WO TO SCALE CONNECTICUT AVENUE, N.W. ommw =
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. FOR ADDITIONAL NOTES REFER TO DWG. NO. GN-4.
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SECTION B - B FLOOR WITH 2-3* DIA. BOLTS
S SECTION C - C
SHAFT RECONSTRUCTION (GR-9)
NOT TO SCALE
NOTES:
L ANY EXCAVATION AROUND EXISTING WWATA VENT SHAFTS SHALL BE DONE BY MAND OR
BY CONTROLLED DEMOLITION EQUIPMENTS. DETAL 2 =
2. AL VENT GRATNGS BEING RELOCATED OR REPLACED MUST BE DESIGNED FOR HS25 LOADING.
3 TO WMATA WUST MEET CRITERIA PER SECTION 5.7A DC. Of &
Blaade e INFRASTRUCTURE PROUECT MANAGEMENT ADMINISTRATION
3 4. THE DMENSIONS PROVDED I THIS DRAWING ARE BASED ON AS-BULT PLANS AND MAY NOT 8E PROJECT MANAGEMENT DMSION
i ACCURATE. CONTRACTOR IS RESPONSBLE TO TAKE MEASUREMENTS OF THE EXISTING FACILITY
AND PREPARE SHOP DRAWINGS SO THAT THE NEW WORK SHALL FIT IN PROPERLY. STREETSCAPE DEBSIGN ll\-l:._l_
3 S. THE WORK INCLUDES REMOVAL OF THE EXISTING SHP'S LADDER AND INSTALLNG THE NEW SHP'S CONNECTICUT AVENUE, NW. el
g LADDER WITH APPROPRIATE ATTACHMENTS TO THE FLOOR AND WALL. OESIGN OF THE NEW SHIP'S FROM JEFFERSON PLACE TO K STREET oo o
b LADDER SHALL BE N ACCORDANCE WITH WMATA STD. DWGS. ST-M-012, ST-N-137 AND ST-M-145 m ———
3 DETALED SHOP DRAWNGS SMALL BE GOT APPROVED BEFORE SUBMISSION TO THE ENGINEER.
o RAIAN MAHIMA ASSOCIATES, ING. REMD VDU BT WE AT SWwa ™ wea RECONSTRUCTION DETAILS OF
€. ALL METAL PARTS SHALL BE HOT-DIPPED GALVAMZED STEEL. P LI R VENT. SHAFT GRta =
& FEVITIONS sem SR o &
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