



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. Contract Number	Page of Pages 1 of 14	
2. Amendment/Modification Number Amendment No. 2		3. Effective Date See Block 16c	4. Requisition/Purchase Request No.	5. Solicitation Caption: Harvard Triangle Intersections Adams Mills Road-Kenyon/Inving to Harvard	
6. Issued By: Department of Transportation Office of Contracting and Procurement 55 M Street SE 7th Floor Washington, D.C. 20003			7. Administered By (If other than line 6) Office of Contracting and Procurement Procurement Support Branch - Bid Room 2000 14th Street, N.W. 3rd Floor Bid Room Washington, D.C. 20009		
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)			<input checked="" type="checkbox"/> 9A. Amendment of Solicitation No. DCKA-2011-B-0178 <input type="checkbox"/> 9B. Dated (See Item 11) 3/8/2012 <input type="checkbox"/> 10A. Modification of Contract/Order No. <input type="checkbox"/> 10B. Dated (See Item 13)		
Code _____ Facility _____			11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS		
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input checked="" type="checkbox"/> is extended. <input type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. Accounting and Appropriation Data (If Required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14					
A. This change order is issued pursuant to: (Specify Authority) The changes set forth in Item 14 are made in the contract/order no. in item 10A.					
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.					
C. This supplemental agreement is entered into pursuant to authority of:					
D. Other (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <u>1</u> copies to the issuing office.					
14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)					
This amendment is issued to:					
1. Extend the bid opening date: The bid opening date is extended until April 12, 2012 @ 2:00PM					
<u>Appendix</u>					
2. Delete appendix entitled Wage Decision DC12001 Modification No. 1 dated 1/13/2012 and REPLACE with DC12001 Modification No. 4 dated 3/30/2012 (10 pages attached)					
<u>Bid Forms and Proposal</u>					
3. Delete Pay Item Schedule pages 2 and 17 and REPLACE with pages 2R and 17R (2 pages attached)					
<u>Construction Plans</u>					
7. Summary of Quantities- Delete Sheet 5 and Replace with Sheet 5R- (1 page attached)					
No additional questions will be accepted per issuance of this amendment					
Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect					
15A. Name and Title of Signer (Type or print)			16A. Name of Contracting Officer Jerry M. Carter		
15B. Name of Contractor		15C. Date Signed	16B. District of Columbia		16C. Date Signed
(Signature of person authorized to sign)					

SCHEDULE OF ITEMS

DATE:
REVISED:

CONTRACT ID: KA2011B0178

PROJECT(S): STP-2401 (003)

CONTRACTOR :

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0110	207008 Borrow Trench Backfill	660.000 CY	.		.	
0120	207991 Trench Excavation and Backfill Special Item - CY - STRUCTURAL SOIL BACKFILL FOR RETAINING WALL	60.000 CY	.		.	
0130	209002 Aggregate Base Course	1300.000 CY	.		.	
0140	212002 Test Pit	40.000 EACH	.		.	
0150	300005 Water and Sewer Service Special Item-LF - ITEM # 300015 CONNECTION PIPE CLEANING	410.000 LF	.		.	
0160	302002 Valve Casing	15.000 EACH	.		.	
0170	303002 Abandon Valve Casing	7.000 EACH	.		.	
0180	303004 Remove Fire Hydrant	3.000 EACH	.		.	
0190	305002 Ductile Iron Pipe, 4 - 8 Inch	575.000 LF	.		.	
0200	305004 Ductile Iron Pipe, 12 Inch	1300.000 LF	.		.	

SCHEDULE OF ITEMS

DATE:
REVISED:

CONTRACT ID: KA2011B0178

PROJECT(S): STP-2401 (003)

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1520	620014 Traffic Sign Panels	240.000 SF	.		.	
1530	620022 METAL SIGN POST	90.000 LF	.		.	
1540	620032 Remove Existing Ground Mounted Sign	80.000 SF	.		.	
1550	620040 Federal Aid Project Sign	2.000 EACH	.		.	
1560	624002 Engineer's Field Facilities	LUMP	LUMP		.	
1570	625002 Field Layout	LUMP	LUMP		.	
1580	628002 Erosion and Sediment Control	LUMP	LUMP		.	
1590	700002 Structures Construction Special Item - CY - ITEM # 700012 CONCRETE JERSEY SHAPE MEDI AN TRAFFIC BARRIER TYPE D	900.000 CY	.		.	
1600	700004 Structures Construction Special Item - EACH - ITEM # 700013 RELOCATE BENCHES TO NEW BUS STOP	1.000 EACH	.		.	

SUMMARY OF QUANTITIES

REV	DATE	PROJECT	SHEET NO.	TOTAL SHEETS
3	D.C.	STP - 2409 (003)	SR	78

NOTE:
THE QUANTITIES WILL BE UPDATED
IN NEXT SUBMISSION.

ITEM	DESCRIPTION	UNIT	TOTALS
617 126	REMOVE ABANDONED TRAFFIC SIGNAL CONTROLLER CABINET FOUNDATION	EACH	2
617 130	REMOVE TRAFFIC SIGNAL POLE AND TRAFFIC SIGNAL EQUIPMENT	EACH	1
617 132	REMOVE TRAFFIC SIGNAL CONTROLLER AND CABINET	EACH	2
618 018	FURNISH AND INSTALL 36"x36"x36" MANHOLE	EACH	4
618 022	FURNISH AND INSTALL 48"x48"x48" MANHOLE	EACH	10
618 072	FURNISH AND INSTALL 1-2" SCHEDULE 40 RIGID PVC CONDUIT	LF	455
618 148	FURNISH AND INSTALL 6-4" SCHEDULE 40 RIGID PVC CONDUIT (DUCT BANK)	LF	355
618 150	FURNISH AND INSTALL 6-4" AND 1-2" SCHEDULE 40 RIGID PVC CONDUIT (DUCT BANK)	LF	385
618 152	FURNISH AND INSTALL 8-4" AND 2-2" SCHEDULE 40 RIGID PVC CONDUIT (DUCT BANK)	LF	140
618 154	FURNISH AND INSTALL 4-4" SCHEDULE 40 RIGID PVC CONDUIT (DUCT BANK)	LF	300
618 160	FURNISH AND INSTALL 2-4" SCHEDULE 40 RIGID PVC CONDUIT (DUCT BANK)	LF	170
618 190	FURNISH AND INSTALL #10 STRANDED WIRE	LF	5310
618 250	FURNISH AND INSTALL #0000 STRANDED WIRE	LF	3585
618 292	FURNISH AND INSTALL #8 STRANDED GROUND WIRE	LF	2655
618 310	FURNISH AND INSTALL #2 STRANDED GROUND WIRE	LF	1190
618 394	FURNISH AND INSTALL 15" B.C. STEEL LIGHT FOUNDATION	EACH	27
618 400	REMOVE STREET LIGHT POLE FOUNDATION	EACH	11
618 436	FURNISH AND INSTALL 15" B.C. STEEL TRANSFORMER BASE	EACH	27
618 542	FURNISH AND INSTALL 28'-0" STEEL PENDANT POLE WITH UP TO 8' ARM	EACH	27
618 586	REMOVE PENDANT POLE 30 FT. HEIGHT OR LESS	EACH	11
618 760	FURNISH AND INSTALL 250 WATT HPS TEAR DROP LUMINIRE	EACH	27
618 991	ELECTRICAL WORK SPECIAL ITEM - TEMPORARY LIGHTING	LS	1
618 992	ELECTRICAL WORK SPECIAL ITEM ITEM # 618997 FURNISH AND INSTALL CLOSED CIRCUIT TELEVISION (CCTV) CAMERA SYSTEM	EACH	1
618 999	PAYMENT TO PEPCO FOR CONNECTION, DISCONNECTION AND INSPECTION	LS	1
620 014	TRAFFIC SIGN PANELS	S.F.	240
620 022	METAL SIGN POSTS	EACH	90
620 032	REMOVE EXISTING GROUND MOUNTED SIGN	S.F.	80
620 040	FEDERAL AID PROJECT SIGN	EACH	2
624 002	ENGINEERS FIELD FACILITIES	LS	1
625 002	FIELD LAYOUT	LS	1
628 002	EROSION AND SEDIMENT CONTROL	LS	1

ITEM NO.	DESCRIPTION	UNIT	TOTALS
700 002	STRUCTURES CONSTRUCTION SPECIAL ITEM #700012 CONCRETE JERSEY SHAPE MEDIAN TRAFFIC BARRIER TYPE D	C.Y.	900
700 004	STRUCTURES CONSTRUCTION SPECIAL ITEM #700013 RELOCATE BENCHES TO NEW BUS STOP	EACH	1
700 005	STRUCTURES CONSTRUCTION SPECIAL ITEM #700014 CONCRETE RETAINING WALL 10' HIGH	L.F.	65
WABA WORK			
207 002	TRENCH EXCAVATION AND BACKFILL	C.Y.	2200
207 004	TRENCH UNDERCUT EXCAVATION	C.Y.	1320
207 006	GRAVEL FOR TRENCH UNDERCUT	C.Y.	1320
207 008	BORROW TRENCH BACKFILL	C.Y.	660
302 002	VALVE CASING	EACH	15
303 002	ABANDON VALVE CASING	EACH	7
303 004	REMOVE FIRE HYDRANT	EACH	3
305 002	DUCTILE IRON PIPE, 4-8 INCH	LF	575
305 004	DUCTILE IRON PIPE, 12 INCH	LF	1300
305 018	EXTRA FITTING-CONTRACTOR FURNISHED	LBS	2000
306 002	GATE BUTTERFLY VALVE, 3-12 INCH	EACH	15
307 002	SET FIRE HYDRANT	EACH	4
308 012	REPLACE WATER SERVICE PIPE	LF	1200
308 014	FURNISH AND INSTALL CURB STOP/CURB STOP BOX	EACH	24
308 018	FURNISH & INSTALL WATER METER HOUSING, FRAME & COVER	EACH	24
308 018	WATER SERVICE TEST HOLE	EACH	24
324 002	PCC IN-LINE THRUST BLOCK	EACH	8
407 002	TEMPORARY AC, SUPERPAVE SURFACE COURSE, 12.5mm	TON	30
616 002	PERMANENT TYPE WOODEN BARRICADE	EACH	0.20
616 004	CONSTRUCTION LANE CLOSING	LS	0.20

625 002 FIELD LAYOUT

DHA
0.12
DELOH HAMPTON & ASSOCIATES, Chartered
8409 COLESVILLE ROAD, SUITE 600
SILVER SPRING, MD. 20910-6331
PH:(301) 585-0100 ; FAX:(301) 585-6488

NO.	DESCRIPTION	NAME	DATE

DHA #1693-325

C-05R

**D.C. DEPARTMENT OF TRANSPORTATION
INFRASTRUCTURE PROJECT MANAGEMENT ADMINISTRATION
PROJECT MANAGEMENT DIVISION**

**HARVARD TRIANGLE
INTERSECTIONS IMPROVEMENT**

QUANTITY TABULATIONS

PROJECT ENG. BY: _____ CHECKED BY: _____ DRAWN BY: _____ PROJECT MGR.: _____ DIVISION CHIEF: _____	DATE: _____ FILE: _____ SHEET 571 OF 78
--	---

SHEET 571 OF 78

General Decision Number: DC120001 03/30/2012 DC1

Superseded General Decision Number: DC20100001

State: District of Columbia

Construction Types: Heavy (Heavy and Sewer and Water Line) and Highway

County: District of Columbia Statewide.

HEAVY CONSTRUCTION PROJECTS (Including Sewer and Water Lines); HIGHWAY CONSTRUCTION PROJECTS

Modification Number	Publication Date
0	01/06/2012
1	01/13/2012
2	02/17/2012
3	03/02/2012
4	03/30/2012

ASBE0024-001 10/01/2010

	Rates	Fringes
Asbestos Worker/Heat and Frost Insulator		
Includes the application of all insulating materials, protective coverings, coatings and finishes to all types of mechanical systems.....	\$ 31.79	14.73

ASBE0024-002 10/01/2010

	Rates	Fringes
HAZARDOUS MATERIAL HANDLER		
Includes preparation, wetting, stripping, removal, scrapping, vacuuming, bagging and disposing of all insulation materials, whether they contain asbestos or not, from mechanical systems.....	\$ 19.86	7.10

ASBE0024-005 10/01/2009

Rates Fringes

Fire Stop Technician.....\$ 24.10 6.94

Includes the application of materials or devices within or around penetrations and openings in all rated wall or floor assemblies, in order to prevent the passage of fire, smoke of other gases. The application includes all components involved in creating the rated barrier at perimeter slab edges and exterior cavities, the head of gypsum board or concrete walls, joints between rated wall or floor components, sealing of penetrating items and blank openings.

BOIL0193-001 10/01/2009

	Rates	Fringes
Boilermakers:.....	\$ 37.66	16.36

BRDC0001-001 05/01/2011

	Rates	Fringes
Bricklayer.....	\$ 27.21	7.76

BRMD0001-004 04/25/2010

	Rates	Fringes
BRICKLAYER Refractory (Firebrick).....	\$ 33.55	7.72

CARP0132-001 05/01/2011

	Rates	Fringes
Carpenter/Lather.....	\$ 26.74	7.45
Piledriver.....	\$ 24.94	8.15

CARP1831-001 04/01/2011

	Rates	Fringes
MILLWRIGHT.....	\$ 30.24	7.65

CARP2311-002 05/01/2009

	Rates	Fringes
DIVER TENDER.....	\$ 24.48	7.80
DIVER.....	\$ 36.13	7.80

ELEC0026-001 06/01/2011

	Rates	Fringes
--	-------	---------

Electricians.....\$ 39.75 3%+13.10

 ELEC0026-008 07/01/2003

Rates Fringes

Motor Repairmen

Removal and reinstallation
 of electrical motors.....\$ 23.69 7.73+3%+a

a. PAID HOLIDAYS:

New Year's Day, Martin Luther King Jr.'s Birthday,
 Inauguration Day, Memorial Day, Fourth of July, Labor Day,
 Veterans Day, Thanksgiving Day, the day after Thanksgiving
 and Christmas Day or days designated as legal holidays by
 the Federal Government.

 ELEC0070-001 05/02/2011

Rates Fringes

Line Construction:

Cable Splicers.....\$ 31.20 18.75%+5.00
 Equipment Operators.....\$ 31.20 18.75%+5.00
 Groundman.....\$ 14.49 18.75%+5.00
 Linemen.....\$ 31.20 18.75%+5.00
 Truck Driver.....\$ 16.47 18.75%+5.00

 ENGI0077-001 05/01/2011

Rates Fringes

Power equipment operators:

(HEAVY AND HIGHWAY

CONSTRUCTION)

GROUP 1.....\$ 32.36 8.00+a+b
 GROUP 2.....\$ 31.35 8.00+a+b
 GROUP 3.....\$ 30.89 8.00+a
 GROUP 4.....\$ 30.17 8.00+a
 GROUP 5.....\$ 28.12 8.00+a
 GROUP 6.....\$ 23.53 8.00+a
 GROUP 7.....\$ 32.73 8.00+a

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Tower Cranes and Cranes 100 ton and over.

GROUP 2: 35 ton cranes & above, tower & climbing cranes,
 derricks, concrete boom pump, drill rigs (equivalent to L &
 Double L), mole.

GROUP 3: Backhoes, cableways, cranes, cherry pickers,
 elevating graders, hoists, paving mixers, power

shovels, tunnel shovels. batch plants, shields, tunnel mining machines, gradalls, front end loaders, 3 1/2 cu. yds. and above, power driven wheel scoops and scrapers (50 cu. yds. struck capacity or above), rail tamper, draglines, boomcat, mucking machines, graders in tunnels, pile driving engines.

GROUP 4: Front end loaders below 3 1/2 cu. yds, boom trucks, hydraulic backhoes 1/2 yds. capacity or below rubber or track mounted, tug boats, power driven wheel scoops & scrapers, blade graders, motor graders, bulldozers, trenching machines, concrete mixer, speed swing pettibone, ballast regulator, concrete pump, mechanic, welder, mechanic welder, shotcrete machines, Hoeram, locomotive (standard, narrow gauge), tuggers.

GROUP 5: High lifts above 10 feet, boilers (skelton), asphalt spreaders, bullfloat finishing machines, concrete finishing machines, concrete spreaders, fine graders, air compressors, welding machines, pumps, generators, well points, deep wells, hydraulic pumps, elevators, freeze uniits, tunnel motorman or dinky operator, roller, conveyors, well drilling machines, grout pump, fireman.

GROUP 6: Fork lifts, ditch witch, bobcat 1/3 cu. yd. and below, space heaters, sweepers, assistant engineers, oilers.

GROUP 7: Master mechanic.

a. PAID HOLIDAYS: New Years Day, Inaugural Day, Decoration Day, Independence Day, Labor Day, Martin Luther King's Birthday, Veterans' Day, Thanksgiving Day, Friday after Thanksgiving and Christmas Day.

b. PREMIUM PAY:

Tower crane and cranes 100-ton and over to receive \$1.00 per hour premium over Group One.

 ENGI0077-002 06/01/2011

	Rates	Fringes
Power equipment operators: (PAVING AND INCIDENTAL GRADING)		
GROUP 1.....	\$ 26.09	6.60
GROUP 2.....	\$ 23.25	6.60
GROUP 3.....	\$ 19.99	6.60
GROUP 4.....	\$ 18.00	6.60
GROUP 5.....	\$ 26.75	6.40

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Gradall operator, Crane.

GROUP 2: Boom Truck, Milling Machine, Excavator, Rubber Tire

Backhoe, Asphalt Paver, Asphalt Plant Engineer, Motor Grader, Track Loader, Rubber Tire Loader, Track Dozer, Concrete Paver.

GROUP 3: Broom Truck, Asphalt Roller.

GROUP 4: Air Compressor, Grade Rollers.

GROUP 5: Mechanic.

ENGI0077-003 07/01/2011

	Rates	Fringes
Power equipment operators: (SEWER, GAS AND WATER LINE CONSTRUCTION)		
GROUP 1.....	\$ 23.23	6.72+a
GROUP 2.....	\$ 22.83	6.72+a
GROUP 3.....	\$ 22.32	6.72+a
GROUP 4.....	\$ 22.00	6.72+a
GROUP 5.....	\$ 21.18	6.72+a

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Excavators, Cranes, Gradalls.

GROUP 2: Backhoes, Front-end Loaders, Fork alift/Lull, Bulldozers, Motor Graders. Qualified Mechanics, Hydraulic Tamper and Hoe Pack, Paving Mixers, Pile Driving Engines, Batch Plant, Concrete Pumps, Low-Boy Driver, Lube Truck.

GROUP 3: Trenching Machine, Well Drilling Machines, Concrete Mixers, Motor Graders, Truck Driver.

GROUP 4. Roller, Air Compressors, Pumps, Welding Machines, Well Points, Firemen.

GROUP 5: Oiler

a.PAID HOLIDAYS: New Year's Day, Inaugural Day, Washington's Birthday, Decoration Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, Christmas Day and Martin Luther King's Birthday.

* IRON0005-001 08/01/2011

	Rates	Fringes
Ironworkers: Structural, Ornamental and Chain Link Fence.....	\$ 28.58	14.695

IRON0201-001 05/01/2009

Rates Fringes

Ironworkers:
 Reinforcing.....\$ 25.20 14.33

 LABO0657-003 09/05/2011

	Rates	Fringes
Laborers: (HEAVY AND HIGHWAY AND SEWER & WATER LINES CONSTRUCTION)		
GROUP 1.....	\$ 21.83	6.47
GROUP 2.....	\$ 22.18	6.47
GROUP 3.....	\$ 22.37	6.47
GROUP 4.....	\$ 22.54	6.47
GROUP 5.....	\$ 23.02	6.47
GROUP 6.....	\$ 23.63	6.47
GROUP 7.....	\$ 24.21	6.47
GROUP 8.....	\$ 25.00	6.47

LABORERS CLASSIFICATIONS:

GROUP 1: Carloaders, choker setter, concrete crewman, crushed feeder, demolition laborers, including salvaging all material, loading, cleaning up, wrecking, dumpmen, flagmen, fence erector and installer (other than chain link), including installation and erection of fence, guard rails, medial rails, reference posts, guide posts and right-of-way markers, form strippers, general laborers, railroad track laborers, riprap man, scale man, stake jumper, structure mover, includes foundation, separation, preparation, cribbing, shoring, jacking and unloading of structures, water nozzleman, timber buckler and faller, truck loader, water boys, tool room men.

GROUP 2: Combined air and water nozzleman, cement handler, dope pot fireman (nonmechanical), form cleaning machine, mechanical railroad equipment (includes spiker, puller, tile cleaner, tamper, pipe wrapper, power driven wheelbarrows, operators of hand derricks, towmasters, scootcretes, buggymobiles and similar equipment), tamper or rammer operator, trestle scaffold builders over one tier high, power tool operator (gas, electric or pneumatic), sandblast or gunnite tailhose man, scaffold erector, (steel or wood), vibrator operator (up to 4 feet), asphalt cutter, mortar men, shorer and lagger, creosote material handler, corrosive enamel or equl, paver breaker and jackhammer operators.

GROUP 3: Multi-section pipe layer, non-metallic clay and concrete pipe layer (including caulker, collarman, jointer, rigger and jacker, thermal welder and corrugated metal culvert pipe layer.

GROUP 4: Asphalt block pneumatic cutter, asphalt roller, walker, chainsaw operator with attachment, concrete saw (walking), high scalers, jackhammer operator (using over 6 feet of steel), vibrator operator (4 feet and over), well

point installer, air trac operator.

GROUP 5: Asphalt screeder, big drills, cut of the hole drills (1 1/2 " piston or larger), down the hole drills (3 1/2" piston or larger) gunnite or sandblaster nozzleleman, asphalt raker, asphalt tamper, form setter, demolition torch operator, shotcrete nozzlelemen and potman.

GROUP 6: Powderman, master form setters.

GROUP 7: Brick paver (asphalt block paver, asphalt block sawman, asphalt block grinder, hastings block or similar type)

GROUP 8: Licensed powdermen.

LABO0657-004 09/05/2011

	Rates	Fringes
Laborers: (HAZARDOUS WASTE REMOVAL, EXCEPT ON MECHANICAL SYSTEMS: Preparation for, removing and encapsulation of hazardous materials from non-mechanical systems)		
Skilled Asbestos Abatement Laborers.....	\$ 17.92	6.47
Skilled Toxic and Hazardous Waste Removal Laborers.....	\$ 21.15	6.47

LABO0657-005 09/05/2011

	Rates	Fringes
Laborers: (TUNNEL, RAISE & SHAFT (FREE AIR) FOR HEAVY AND SEWER & WATER LINES CONSTRUCTION)		
GROUP 1.....	\$ 22.62	6.47
GROUP 2.....	\$ 23.33	6.47
GROUP 3.....	\$ 25.12	6.47
GROUP 4.....	\$ 25.89	6.47

LABORERS CLASSIFICATIONS:

GROUP 1: Brakeman, Bull Gang, Dumper, Trackmen, Concrete Man.

GROUP 2: Chuck Tender, Powdermen in Prime House, Form Setters and Movers, Nippers, Cableman, Houseman, Groutman, Bell or Signalman, Top or Bottom Vibrator Operator.

GROUP 3: Miners, Re-Bar Underground, Concrete or Gunnite Nozzlelemen, Powdermen, Timbermen and Re-Timbermen, Wood Steel

Including Liner plate or Other Support, Material Motorman, Caulkers, Diamond Drill Operators, Riggers, Cement Finishers-Underground, Welders and Burners, Shield Driver, Air Trac Operator, Shotcrete Nozzlemen and Potman.

GROUP 4: Mucking Machine Operator (Air).

LABO0657-006 09/05/2011

	Rates	Fringes
Laborers: (TUNNEL, RAISE AND SHAFT (COMPRESSED AIR) FOR HEAVY CONSTRUCTION ONLY		
Gauge Pressure Work Period		
(Pounds)	(Hours)	
1-14	7.....	\$ 29.52 6.47
14-18	6.....	\$ 34.74 6.47

FOOTNOTE: On any requirement for air pressure in excess of 18 PSI, work periods and rates should be negotiated at a pre-bid conference.

LABO0657-007 06/01/2010

	Rates	Fringes
Laborers: (PAVING AND INCIDENTAL GRADING)		
Asphalt Raker & Concrete		
Saw Operator.....	\$ 18.42	4.90
Asphalt Shoveler.....	\$ 17.84	4.90
Asphalt Tammer & Concrete		
Shoveler.....	\$ 18.09	4.90
Jack Hammer.....	\$ 18.51	4.90
Laborer.....	\$ 17.70	4.90
Sand Setter & Form Setter...	\$ 19.10	4.90

LABO0657-008 09/05/2011

	Rates	Fringes
LABORERS (BRICK MASONRY WORK)		
Mason Tenders.....	\$ 15.36	6.47
Scaffold Builders,		
Mortarmen.....	\$ 16.26	6.47

MARB0002-003 05/01/2011

	Rates	Fringes
Marble & Stone Mason		
Includes Pointing,		

Caulking and Cleaning of All Types of Masonry, Brick, Stone and Cement Structures.....	\$ 32.88	13.99
---	----------	-------

MARB0003-001 05/01/2011

	Rates	Fringes
Mosaic & Terrazzo Worker, Tile Layer		
Marble Mason and Tile Layer..	\$ 25.29	9.89
Terrazzo Worker.....	\$ 26.04	9.89

MARB0003-004 05/01/2011

	Rates	Fringes
Marble, Tile & Terrazzo Finisher.....	\$ 20.48	8.74

PAIN0051-001 01/01/2012

	Rates	Fringes
Painters:		
All Industrial Work.....	\$ 27.18	8.91
Bridges, Heavy Highway, Lead Abatement and Flame/Thermal Spray.....	\$ 31.06	8.91
Commercial and Mold Remediation, Painters, Wallcovers and Drywall Finishers.....	\$ 24.64	7.86
Metal Polishing and Refinishing.....	\$ 25.64	7.86

PLAS0891-001 05/01/2010

	Rates	Fringes
Cement Masons:		
HEAVY CONSTRUCTION ONLY.....	\$ 27.15	9.58

PLAS0891-002 06/01/2011

	Rates	Fringes
Cement Masons: (PAVING & INCIDENTAL GRADING)		
Cement Masons.....	\$ 19.56	5.68
Concrete Saw Operators.....	\$ 19.56	5.68
Form Setters.....	\$ 19.56	5.68

PLUM0005-001 08/01/2011

	Rates	Fringes
Plumbers.....	\$ 38.17	15.50+a

a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day and the day after Thanksgiving, Christmas Day, New Year's Day, Martin Luther King's Birthday, Memorial Day and the Fourth of July.

PLUM0602-005 08/01/2011

	Rates	Fringes
Steamfitter, Refrigeration & Air Conditioning Mechanic.....	\$ 37.62	17.22+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's Birthday, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day and the day after Thanksgiving and Christmas Day.

SHEE0100-001 07/01/2011

	Rates	Fringes
Sheet Metal Worker.....	\$ 37.09	13.61

TEAM0639-001 06/01/2010

	Rates	Fringes
Truck drivers: (HEAVY & HIGHWAY CONSTRUCTION)		
Tractor trailer, Low Boy....	\$ 20.50	2.00+a
Truck Drivers.....	\$ 18.50	2.00+a

a. VACATION: Employees will receive one (1) week's paid vacation after one (1) year of service.

TEAM0639-005 06/01/2009

	Rates	Fringes
Truck drivers: (PAVING & INCIDENTAL GRADING)		
All paving projects where the grading is incidental to the paving.....	\$ 18.00	4.00

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

=====
Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have been found to be prevailing for the cited type(s) of construction in the area covered by the wage determination. The classifications are listed in alphabetical order of "identifiers" that indicate whether the particular rate is union or non-union.

Union Identifiers

An identifier enclosed in dotted lines beginning with characters other than "SU" denotes that the union classification and rate have found to be prevailing for that classification. Example: PLUM0198-005 07/01/2011. The first four letters , PLUM, indicate the international union and the four-digit number, 0198, that follows indicates the local union number or district council number where applicable , i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal number used in processing the wage determination. The date, 07/01/2011, following these characters is the effective date of the most current negotiated rate/collective bargaining agreement which would be July 1, 2011 in the above example.

Union prevailing wage rates will be updated to reflect any changes in the collective bargaining agreements governing the rate.

Non-Union Identifiers

Classifications listed under an "SU" identifier were derived from survey data by computing average rates and are not union rates; however, the data used in computing these rates may include both union and non-union data. Example: SULA2004-007 5/13/2010. SU indicates the rates are not union rates, LA indicates the State of Louisiana; 2004 is the year of the survey; and 007 is an internal number used in producing the wage determination. A 1993 or later date, 5/13/2010, indicates the classifications and rates under that identifier were issued as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change

until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

=====

END OF GENERAL DECISION