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DCKA-2011-B-0183 Traffic Signal System Uninterruptable Power Supply-Phase I

SECTION F: DELIVERIES OR PERFORMANCE

F.1 CONTRACT TYPE

This is a Requirements Contract based on Fixed Unit Prices for the services specified
herein. The Contractor shall perform all services in accordance with the terms and
conditions of the contract.

F.2 PERIOD OF PERFORMANCE
The period of performance of the contract shall be Three Hundred and Sixty-five
(365) calendar days from date of award. Should the District elect to exercise the
option years, an additional period of 365 days will be allowed per option year.

F.3 TIME OF DELIVERY ESSENTIAL

Time of delivery is of the essence. Contractor shall submit for approval, a weekly
installation schedule.
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