AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT	1. Contract Number	Page of Pages 1 of 120

2. Amendment/Modification Number	3. Effective Date	4. Requisition/Purchase Request No.	5. Solicitation Caption: Construction of
4	See Block 16c		Anacostia Riverwalk Trail Kenilworth Section

6. Issued By: Code	7. Administered By (If other than line 6)
District Department of Transportation Office of Contracting and Procurement 55 M Street S.E. 7th Floor Washington, D.C. 20003	

8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)		
	(X)	9A. Amendment of Solicitation No. DCKA-2013-B-0032
		9B. Dated (See Item 11) 7/5/2013
		10A. Modification of Contract/Order No.
Code	Facility	10B. Dated (See Item 13)

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[X] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [ ] is extended. [X] is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning 1 copies of the amendment: (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. Accounting and Appropriation Data (If Required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14

[ ] A. This change order is issued pursuant to: (Specify Authority)
The changes set forth in Item 14 are made in the contract/order no. in item 10A.

[ ] B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.

[ ] C. This supplemental agreement is entered into pursuant to authority of:

[ ] D. Other (Specify type of modification and authority)

E. IMPORTANT: Contractor [ ] is not, [X] is required to sign this document and return 1 copies to the issuing office.

14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)

This amendment is issued to:

1. Respond to questions from prospective bidders (8 pages) attached
2. Delete SP 2 Contract Type and replace with Revised **SP 2 Contract Type** (1 page) attached
3. Delete SP 29 Insurance and replace with Revised **SP 29 Insurance** (2 pages)
4. Delete SP 107 Metalization of Ferrous Metal Surfaces and replace with **New SP 107 Metalalizing of Ferrous Metal Surfaces** (4 pages) attached
5. Insert new SP No. 110 **PEPCO Approved Meter and Safety Switch** and new SP No. 111 **Repair Electrical Manhole** (2 pages) attached
6. Insert Revised Table of Contents (bR,cR,dR,eR) (4 pages) attached

PLANS

7. Insert Revised Summary of Quantities sheet 4 and sheet 5 (2 pages)
8. Insert Revised Lighting plans (12 pages) attached

APPENDICES

9. Insert revised schedule of quantities by jurisdiction (8 pages) attached
10. Wage Decision-DC has been updated. General Wage Decision DC120001 Modification No. 9 dated 7/12/2013 (12 pages) attached
11. The Amtrak Construction Phase Agreement has been signed. Signed version, dated 6/27/13 (36 pages) attached.

Bid Form and Proposals

12. Delete pay item pages 1-27 in thier entirety and replace with pay item pages 1R-27R, 28 (28 pages) attached

Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect

15A. Name and Title of Signer (Type or print)		16A. Name of Contracting Officer Courtney B. Lattimore, Deputy Chief Contracting Officer	
15B. Name of Contractor (Signature of person authorized to sign)	15C. Date Signed	16B. District of Columbia (Signature of Contracting Officer)	16C. Date Signed 7/24/2013