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SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2013B0140 PROJECT (S) : NH-1114(020)
CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [—mm—mmmm [—=———m
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|000003 Employee Training | | |
0010 | 3120.000] |

|000506 Unassigned | |

|

0020 |Special Item -EACH - | 6.000]
|312993 METAL VAULT COVER |EACH | |
[4'X4"! | | |

|000506 Unassigned | |

|

0030 |Special Item -EACH - | 1.000|
|312995 METAL VAULT COVER |EACH | |
[4'X7! | | |

|000506 Unassigned | |

|

0040 |Special Item -EACH - | 2.000]
|316 009 CLEAN SEWER | EACH | |
| STRUCTURE | | I

|000509 Unassigned | |
0050 |Special Item -LF - 316 | 50.000] |
|101 CLEAN PCC PIPE |LF | . |
|000511 Unassigned | |
0060 |Special Item -LS - 108 |LUMP | LUMP
|003 WMATA MONITORING AND | |
| COORDINATION EXPENSES | |
1108002 Progress | | |
0070 | Photographs | LUMP | LUMP |

|108004 As-Built Drawings | | |
0080 | LUMP | LUMP |

201991 Clear and Grub | | |
0090 |Special Item - LS - . | LUMP | LUMP |
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CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [—mm—mmmm [—=———m
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

1204004 Borrow Embankment | | |
0110|Fill | 200.000 | |

|207002 Trench Excavation | | |
0120]and Backfill | 6.000] |

|207008 Borrow Trench | | |
0130 |Backfill | 4.000| |

[|209002 Aggregate Base | | |
0140 |Course | 1378.000] |

1302002 Valve Casing | | |
0150] | 2.000] |

|305002 Ductile Iron Pipe, | | |
016014 - 8 Inch | 36.000] |

|306002 Gate Butterfly | | |
0170|Valve, 3 - 12 Inch | 2.000] |

|307004 Relocate Fire | | |
0180 |Hydrant | 2.000] |

|307008 Furnish Fire | | |
0190 |Hydrant | 2.000] |

|307010 Convert Fire | | |
0200 |Hydrant | 8.000] |
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CONTRACTOR
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| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

310004 Standard Double | | |
0210|Basin | 2.000| |

310008 Basin Connect PCC | | |
0220 |Pipe, Class III, 15 Inch | 81.000| |

| 402012 Sperrpave Surface | | |
0240|Course, 12.5 mm | 3220.000] |

|407002 Temporary AC, | | |
0260 | Superpave Surface Course, | 500.000] |
|12.5 mm | TON | .
| 502004 PCC Base for | |
0270 |Utility Cuts | 550.000] |

|505024 Replace | | |
0280 |Driveway-Alley Entrance, | 116.000] |
|7 Inch | SY \ . |
|506004 Repair PCC Base | | |
0290 | 100.000] |

| 600006 Incidental | |
0300 |Construction Special | 78.000 |
|ITtem - EACH - TEMPORARY |EACH |
| TREE PROTECTION | |
|601002 PCC Bus Stop Pad | | |
0310 | 88.000] |
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CONTRACTOR
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| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 606002 Pavement | | |
0320 |Profiling (Milling) | 29268.000] |

| 608028 Block Sidewalk on | | |
0330 |PCC Base TYPE-1 | 7578.000| |

| 608028 Block Sidewalk on | | |
0340 |PCC Base TYPE-2 | 887.000] |

| 608028 Block Sidewalk on | | |
0350 |PCC Base TYPE-3 | 455.000 | |

| 608028 Block Sidewalk on | | |
0360 |PCC Base TYPE-4 | 67.000| |

| 608028 Block Sidewalk on | | |
0370 |PCC Base TYPE-5 | 428.000 | |

| 608028 Block Sidewalk on | | |
0380 |PCC Base TYPE-7 | 4.000| |

[608992 Sidwalks &

| |
0390 |Driveway Special Item - | 113.000] |
|SY - 608039 BLOCK | SY \ |
| SIDEWALK REPAIR ON METAL | | |
| PLATE | | I
| 609068 Furnish and Set | | |
0400|8"x12" Granite Straight | 5370.000] |
|Curb |LF | . |
| 609070 Furnish and Set | |
0410]8"x12" Granite Circular | 150.000|

|Curb, Radius Under 1 0 | LF |
|Ft. | |
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CONTRACTOR
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NO | DESCRIPTION | QUANTITY |- |————————=
| | AND UNITS | DOLLARS CTS | DOLLARS
| 609072 Furnish and Set | | |
0420]8"x12" Granite Circular | 946.000] |
|Curb, Radius 10-100 Ft. | LF | |
| | | |
| 609074 Furnish and Set | | |
0430]8"x12" Granite Circular | 120.000| |
|Curb, Radius Over 10 0 | LF | |
|Ft. | | |
|609076 Furnish and Set | | |
0440|8"x9" Granite Straight | 84.000] |
|Curb |LF | |
|609086 Reset Stone Curb | | |
0450 | | 730.000| |
| |LF | |
|609090 Salvage Stone | | |
0460 |Curb | 730.000 | |
| |LF | |
1609204 PCC | | |
0470 |Wheelchair/Bicycle Ramp | 256.000 | |
| | SY | |
| 609500 Brick Gutter | | |
0480 | | 7426.000] |
| |LF | |
|610058 Planting Soil Mix | | |
0490 | | 125.000] |
| [CY \ |
610060 Mulch | | |
0500 | | 1152.000] |
| |SY | |
|611004 Remove Tree and | | |
0510 |Stump 6 to 12 Inch Dia. | 10.000] |
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CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |- [
| | AND UNITS | DOLLARS CTS | DOLLARS
1611094 Park Benches | | [
0520 | TYPE-1 | 6.000] |
| | EACH | |
1611094 Park Benches | | |
0530 | TYPE-2 | 15.000] |
| | EACH | |
1611094 Park Benches | | |
0540 | TYPE-3 | 15.000] |
| |EACH | |
|611100 Bicycle Lockers | | I
0550 | | 80.000] |
| | EACH | |
1611104 Litter Baskets | | |
0560 | | 37.000] |
| | EACH | |
|611999 Tree, Shrub, Vine, | | I
0570|& Ground Cover Special | 9.000] |
|Item - EACH - 611 053 | EACH | |
| ULMUS AMERICANA ACCOLADE | | |
| ( AMERICAN ELM) 4" CAL. | | |
IB & B | | I
|611999 Tree, Shrub, Vine, | | I
0580|& Ground Cover Special | 1570.000| |
|ITtem - EACH - 611 055 | EACH | |
|BUXUS KOREANA ( KOREAN | | |
|BOX) 3 GALLON CONTAINERS. | | |
| | | |
1611999 Tree, Shrub, Vine, | |
0590| & Ground Cover Special | 5888.000 |
|Ttem - EACH - 611 057 | EACH |

|LIRIOPE SPICATA

| (LIRIOPE) 4" CONTAINERS
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CONTRACT ID: KA2013B0140 PROJECT (S) : NH-1114(020)
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |- |-
| | AND UNITS | DOLLARS CTS | DOLLARS
|611999 Tree, Shrub, Vine, | | I
0600|& Ground Cover Special | 1963.000] |
|ITtem - EACH - 611 059 | EACH | |
| ANNUAL PALNTS ( TO BE | | |
| SELECTED FROM PLANT | | |
|LIST) 1 QT. CONTAINERS | | |
|612002 Mobilization | | |
0610 | LUMP | LUMP |
| | | |
|616004 Construction Lane | | |
0620 |Closing | LUMP | LUMP |
| | \ |
|616006 Remove Lane | | |
0630 |Markings | 2085.000| |
| | SF | |
| 616008 Temporary | |
0640 |Construction Sign | 90.000] |
| Supports | EACH | |
|616012 Construction | | |
0650 |Warning and Detour Signs | 690.000| |
| | SF | |
|616016 Flashing Amber | | |
0660 |Warning Lights, Type "B" | 100.000] |
| | EACH | |
|616020 Sequential Arrow | | |
0670 |Boards | 2.000| |
| | EACH \ |
1616024 Type III PVC | | |
0680 |Barricade | 3.000] |
| | EACH | |
|616028 Traffic Drums | | |
0690 | | 116.000] |
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CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [—mm—mmmm [—=———m
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|616040 Thermoplastic | | |
0700 | Pavement Marking, 4 Inch | 3380.000] |

|616042 Thermoplastic | | |
0710 |Pavement Marking, 4 Inch | 5267.000| |
| Dash |LF | . |
|616044 Thermoplastic | | |
0720 | Pavement Marking, 6 Inch | 4202.000] |

|616050 Thermoplastic | | |
0730 | Pavement Marking, 12 | 16670.000| |
| Inch |LF \ . |
|616052 Thermoplastic | | |
0740 | Pavement Letter | 8.000| |

|616054 Thermoplastic | | |
0750 | Pavement Arrow | 11.000] |

|616090 Construction Zone | | |
0760 |Attenuator | 10.000] |

1616110 PORTABLE [ | |
0770 | CHANGABLE MESSAGE SIGN [ 6.000] |

|616122 Steel Protection | | |
0780 |Plate 5X10 FT. | 20.000 | |

1616992 Traffic Control | | |
0790 |Special Item - EACH - | 17.000] |

|REMOVE TRAFFIC SIGNAL |EACH | |

|EQUIPMENT FROM | |

| STREETLIGHT POLE | | |
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LINE | ITEM

| 616994 Traffic Control

0800 |Special Item - LF - 616
|023 PVC BARRICADE, WATER
|FILLED

| Q

APPROX.
UANTITY

| AND UNITS |

1616994 Traffic Control

0810 |Special Item - LF - 616
| 025 MOVE PVC BARRICADE,
|WATER FILLED

| 616994 Traffic Control
0820 |Special Item - LF - 616

| 027 PEDESTRIAN

| CHANNELIZER

1616994 Traffic Control
0830 |Special Item - LF - 616
|029 MOVE PEDESTRIAN

| CHANNELIZER

| 616994 Traffic Control

0840 |Special Item - LF - 616
|041 TAPED LANE MARKING
|4"

|617006 Remove Abandoned
0850 |Traffic Signal Or Street
|Light Pole Foundat ion

| 617024 Furnish And
0860|Install Galvanized Steel
| Transformer Base

|617032 Furnish And
0870|Install One 2 Inch And

|One 4 Inch Pvc Encased

|E1l ectrical Conduits

|617038 Furnish And
0880 |Install Pcc Foundation
|For Controller Cabinet
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CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [—mm—mmmm [—=———m
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|617040 Furnish Temporary, | |
0890 | Portable, Concrete Base | 3.000]
|For Model 336-S A nd |EACH |
|[Model 336-Ss Traffic | |
|Signal Controller | |
|Cabinet | |
|617042 Furnish Temporary, | | |
0900 | Portable, Concrete Base | 32.000] |
|For 20 Foot Steel | EACH | |
|Traffic Signal Pole | | |
|[Mounted On A Transformer | | |
|Base | | |
|617044 Relocate Any | | |
0910 | Temporary, Portable, | 35.000] |
| Concrete Base | EACH | . |
|617046 Furnish And | |
0920|Install 20 Foot Tall | 39.000]
|Steel Traffic Signal |EACH |
| Pole | |
|617048 Furnish And | | |
0930 |Install 8 Foot Long Mast | 12.000] |
|Arm With Clamp And Remo |EACH | |
|veable End Cap | | |
|617050 Furnish And | |
0940 | Install 7 Conductor 14 | 21357.000]
|Awg Stranded Electrical |LF |
|T raffic Signal Cable | |
|617058 Furnish And | |
0950 |Install 25 Pair 19 Awg | 2447.000]
|Underground | LF |
|Communication s Cable | |
|617068 Furnish Red Ball | | |
0960 |Led Module | 89.000] |
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LINE | ITEM

| 617070 Furnish Yellow
0970|Ball Led Module

| Q

APPROX.
UANTITY

| AND UNITS \

|617072 Furnish Green
0980 |Ball Led Module

|617078 Furnish Green
0990 |Arrow Led Module

|617084 Furnish 12 Inch
1000 |Overlay Lunar White

|[Walking Person And Portl

|and Orange Raised Hand
| Led Module

|617086 Furnish 12 Inch
1010|Portland Orange
| Countdown Led Module

|617090 Furnish And

1020 |Install 3 Section
|Conventional Traffic
|Signal He ad On A Pole
| (A1l Lenses 127?)

1617096 Furnish And
1030|Install 3 Section
|Conventional Traffic
|Signal He ad On A Mast
|Arm (All Lenses 127?)

|617102 Furnish And
1040|Install 3 Section
|Optically Programmable
|Traffic Signal Head On
|Pole (All Lenses 127?)
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| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|617104 Furnish And | | |
1050|Install 4 Section | 5.000] |
|Optically Programmable | EACH | |
|Traffic Signal Head On A | | |
|Pole (All Lenses 127?) | | |
|617108 Furnish And | |
1060|Install 3 Section | 1.000]
|Optically Programmable |EACH |
|Traffic Signal Head On A | |
|[Mast Arm (All Lenses | |
1127?) | |
617114 Furnish And | | |
1070 Install 2 Section | 88.000] |
|Conventional Pedestrian |EACH | |
|Signal Head On A Pole | | |
[ (12?) | | |
617118 Furnish And | | |
1080|Install Pedestrian Push | 40.000] |
|Button |EACH \ . |
|617124 Furnish And | | |
1090 |Install Traffic Signal | 3.000] |
|Controller And Cabinet | EACH | |
|

| 617126 Remove Abandoned | | |
1100 |Traffic Signal | 3.000] |
|Controller Cabinet | EACH | |
| Foundatio n | | |
|617130 REMOVE TRAFFIC | | |
1110|SIGNAL POLE AND TRAFFIC | 3.000] |
| SIGNAL EQUIPMENT | EACH | . |
| 617132 Remove Traffic | | |
1120|Signal Controller And | 3.000] |
|Cabinet | EACH | . |
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| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

/618016 Furnish and | | |
1130 |Install 36" x 36" x 36" | 9.000] |
|Manhole | EACH | . |
| 618022 Furnish and | | |
1140 | Install 48" x 48" x 48" | 27.000] |
|Manhole | EACH | . |
|618050 Clean Electrical | \ |
1150 |Manhole/Handhole | 8.000] |

| 618072 Furnish and | | |
1160 |Install 1-2" Schedule 40 | 1531.000] |
|[Rigid PVC Conduit | LF | . |

| 618154 Furnish and | |

|

1170 |Install 4-4" Schedule 40 | 3187.000] |
|[Rigid PVC Conduit (duct | LF | |
|bank) | | |

|618156 Furnish and | |

1180 |Install 4-4" and 1-2" | 2012.000|
| Schedule 40 Rigid PVC |LF |
|Cond uits (duct bank) | |
|618158 Furnish and | |

1190 |Install 4-4" and 2-2" | 508.000|
| Schedule 40 Rigid PVC |LF |
|Cond uits (duct bank) |

|618160 Furnish and | |

|

1200 |Install 2-4" Schedule 40 | 58.000] |
|[Rigid PVC Conduit (duct | LF | |
|bank) | | |

|618162 Furnish and | | |
1210|Install 2-4" and 1-2" | 74.000] |
| Schedule 40 Rigid PVC | LF | |
|Cond uit (duct bank) | | |
|618172 Clean and Rod | | |
1220 |Existing Conduit | 530.000| |
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| 618190 Furnish and | | |
1230 |Install #10 Stranded | 15360.000| |
|Wire | LF | . |
| 618202 Furnish and | | |
1240|Install #6 Stranded Wire | 2687.000] |

| 618250 Furnish and | | |
1250 |Install #0000 Stranded | 13566.000| |
|Wire |LF | . |
| 618292 Furnish and | | |
1260|Install #8 Stranded | 8844 .000] |
| Ground Wire | LF | . |
| 618310 Furnish and | | |
1270 |Install #2 Stranded | 4522.000] |
| Ground Wire | LF | . |
| 618394 Furnish and | | |
1280 |Install 15" B.C. Street | 103.000] |
|Light Foundation | EACH | . |
| 618400 Remove Street | | |
1290 |Light Pole Foundation | 39.000] |

|618502 Furnish and | | |
1300 |Install #18 Cast Iron | 59.000] |
|pole | EACH | . |

|618542 Furnish and | |

|

1310 |Install 28'-6" Steel | 21.000| |
| Pendant Pole with up to |EACH | |

[8'" Arm | | |

| 618566 Remove Pendant | | |
1320 |Pole 30 ft. Height or | 39.000] |
| Less |EACH | . |
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| 618778 Furnish and | | |
1330 |Install 400 Watt HPS | 21.000| |
| Tear Drop Fixture |EACH | . |
| 618802 Furnish and | | |
1340 |Install 250 Watt HPS | 54.000] |
|Conversion Kit |EACH | . |
| 618808 Furnish and | | |
1350 |Install 400 Watt HPS | 5.000| |
|Conversion Kit |EACH | . |
|618824 Remove Fixture, | | |
1360 |Any Type | 39.000] |

|618860 Furnish and | | |
1370 |Install 118 Plastic | 59.000] |

|Globe |EACH | . |

618992 ELECTRICAL WORK | | |
1380 | SPECIAL ITEM -EACH- 617 | 1.000]| |

997 F&I30"X30"™ SYMBOLIC | EACH | |

|" NO RIGHT TURN" LED | | |

| SIGN | | |

| 618992 ELECTRICAL WORK | | |
1390 | SPECIAL ITEM -EACH- 617 | 1.000] |

998 F&I CCTV CAMERA | EACH | |

| SYSTEM AND F&I NEW | | |

| CABLES | | |

|618999 Payment to PEPCO | |
1400| for Connection, | LUMP | LUMP

| Disconnection, | |

| Inspection . | |

|620014 Traffic Sign | | |
1410 | Panels | 98.000 | |

|620032 Remove Existing | | |
1420 |Ground Mounted Sign | 25.000] |
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| 620040 Federal Aid | | |
1430 |Project Sign | 2.000| |

620992 Traffic Signing | |
1440 |Special Item - SF - | 325.000|
| 620011 REMOVE AND | SF |
|RELOCATE SIGN PANEL | |
[|620993 Traffic Signing | |
1450 |Special Item - EACH - | 102.000|
| 620 009 STEEL DRIVE POST |EACH |

1620993 Traffic Signing | | |
1460 |Special Item - EACH - | 2.000] |
| 620 041 DC PROJECT SIGN | EACH | . |
| 624002 Engineer's Field | | |
1470 |Facilities | LUMP | LUMP |

|625002 Field Layout | | |
1480 | LUMP | LUMP |

| 628002 Erosion and | | |
1490 | Sediment Control | LUMP | LUMP |

| 709991 Railing Special | |
1500|Item - LF - 709009 | 3080.000 |
|PICKET FENCE RAILING 18" |LF [
|HEIGHT AT TREE BOX | |



