

AMENDMENT OF SOLICITATION / MODIFICATION OF CONTRACT			1. Contract Number	Page of Pages 1 1
2. Amendment/Modification Number FOUR (4)	3. Effective Date See Box 16C	4. Requisition/Purchase Request No.	5. Solicitation Caption <i>Upgrading, Reconstruction and Resurfacing at Various Locations in Wards 5 & 6</i>	
6. Issued by: District Department of Transportation Office of Contracting and Procurement 55 M Street, SE, 7 th Floor Washington, DC 20003		Code	7. Administered by (If other than line 6)	
8. Name and Address of Contractor (No. street, city, county, state and zip code) ALL PROSPECTIVE VENDORS		X	9A. Amendment of Solicitation No. DCKA-2013-B-0142	
Code			9B. Dated (See Item 11)	
Facility			10A. Modification of Contractor/Order No.	
			10B. Dated (See Item 13)	
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input type="checkbox"/> The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers <input checked="" type="checkbox"/> is extended. <input type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) BY separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. Accounting and Appropriation Data (If Required):				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTORS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14				
A. This change order is issued pursuant to (Specify Authority): The changes set forth in Item 14 are made in the contract/order no. in item 10A.				
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation data etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.				
C. This supplemental agreement is entered into pursuant to authority of:				
D. Other (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input checked="" type="checkbox"/> is not <input type="checkbox"/> is required to sign this document and return <u>1</u> copies to the issuing office.				
14. Description of Amendment/Modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.) Solicitation DCKA-2013-B-0142 is hereby amended as follows:				
1. Bid Opening Date: The bid opening date for this solicitation has been extended to Tuesday, October 29, 2013. 2. Schedule of Items: DELETE the schedule of items, pages 1-16 and replace with attached schedule of items pages 1R-16R. 3. Pre-Bid Conference responses: See attached responses to requests for information and pre-bid conference questions. 4. Wage Decision: Delete General Wage Decision DC 130001, dated 08/23/2013 and replace with attached General Wage Decision 130001, dated 10/04/2013				
15A. Name and Title of Signer (Type or print)		16A. Name of Contracting Officer		
		Courtney Lattimore Contracting Officer		
15B. Name of Contractor (Signature)	15C. Date Signed	16B. District of Columbia <i>William Peter Leary</i> (Signature of Contracting Officer)	16C. Date Signed 10/17/2013	

SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: DCKA2013B0142

PROJECT(S): STP-8888(435)

CONTRACTOR :

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS

SECTION 0001 PARTICIPATING ROADWAY

0010	000010 PEPCO Cost - Traffic Signalization FURNISH AND INSTALL NEW ELECTRICAL SERVICE TO CONTROLLER CABINET	LUMP		LUMP			.
0020	000506 Unassigned Special Item -EACH - STREETLIGHT FOUNDATION SPREAD FOOTER	EACH	8.000		.		.
0030	108002 Progress Photographs	LUMP		LUMP			.
0040	108004 As-Built Drawings	LUMP		LUMP			.
0050	202002 Common Excavation	CY	2096.000		.		.
0060	207002 Trench Excavation and Backfill	CY	60.000		.		.
0070	207008 Borrow Trench Backfill	CY	30.000		.		.
0080	209002 Aggregate Base Course	CY	1246.000		.		.
0090	212002 Test Pit	EACH	20.000		.		.

SCHEDULE OF ITEMS

CONTRACT ID: DCKA2013B0142

PROJECT(S): STP-8888(435)

CONTRACTOR :

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0100	214002 Permeable Base PERMEABLE BASE	1455.000 SY
0110	307010 Convert Fire Hydrant	14.000 EACH
0120	310008 Basin Connect PCC Pipe, Class III, 15 Inch	96.000 LF
0130	310992 Catch Basins Special Item -EACH - 311026-REPL EXISTING CATCH BASIN WITH SINGLE THROAT WATER QUALITY BASIN	6.000 EACH
0140	310992 Catch Basins Special Item -EACH - SINGLE THROAT - WATER QUALITY CATCH BASINS	1.000 EACH
0150	311002 Adjust Sewer-Water-Utility Manhole Frame	118.000 EACH
0160	311004 Reset Sewer-Water-Utility Manhole Frame	10.000 EACH
0170	311026 Replace Existing Basin with Double Basin	16.000 EACH
0180	402002 Superpave Base Course, 19 mm	428.000 TON
0190	402010 Superpave Surface Course, 9.5 mm	171.000 TON

SCHEDULE OF ITEMS

CONTRACT ID: DCKA2013B0142

PROJECT(S): STP-8888(435)

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0200	402012 Sperrpave Surface Course, 12.5 mm	10821.000 TON
0210	403002 Tack Coat	62483.000 SY
0220	407002 Temporary AC, Superpave Surface Course, 12.5 mm	28.000 TON
0230	409006 Asphalt Patching, Superpave leveling Course, 9.5 mm	20.000 TON
0240	502004 PCC Base for Utility Cuts	90.000 CY
0250	505024 Replace Driveway-Alley Entrance, 7 Inch	868.000 SY
0260	506004 Repair PCC Base	70.000 CY
0270	600006 Incidental Construction Special Item - EACH - RELOCATION OF CONSTRUCTION SIGN SUPPORT	8.000 EACH
0280	600014 Incidental Construction Special Item - SY - GEOTEXTILE NON-WOVEN PE TYPE 1	20.000 SY
0290	601002 PCC Bus Stop Pad	920.000 CY

DCKA-2013-B-0142

UPGRADE, RECONSTRUCTION, RESURFACING
VARIOUS LOCATIONS-WARDS 5 & 6

SCHEDULE OF ITEMS

CONTRACT ID: DCKA2013B0142

PROJECT(S): STP-8888(435)

CONTRACTOR :

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0300	601004 PCC Median Strip	6.000 CY	.		.	
0310	602012 Special PCC Coping PCC COPING -CONCRETE COPPING WALL	7.000 CY	.		.	
0320	603004 Underdrain Pipe, 6 Inch	25.000 LF	.		.	
0330	603016 Additional Underdrain Excavation	30.000 CY	.		.	
0340	603992 Underdrain Special Item - CY - COARSE AGGREGATE FOR UNDER DRAIN	30.000 CY	.		.	
0350	606002 Pavement Profiling (Milling)	60895.000 SY	.		.	
0360	608016 Repair-Replace PCC Sidewalk, 4 Inch	7079.000 SY	.		.	
0370	608020 Repair-Replace Exposed Aggregate PCC Sidewalk	38.000 SY	.		.	
0380	608032 Brick Sidewalk Repair on PCC Base	30.000 SY	.		.	
0390	609006 PCC Curb and Gutter, 13 to 15 Inch Depth	617.000 LF	.		.	

SCHEDULE OF ITEMS

CONTRACT ID: DCKA2013B0142

PROJECT(S): STP-8888(435)

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0400	609012 PCC Circular Curb and Gutter, 13 to 15 Inch Depth	30.000 LF	.		.	
0410	609040 PCC Circular Curb for Alley-Drive Entrance	23.000 LF	.		.	
0420	609050 Repair-Replace PCC Curb and/or Gutter	60.000 CY	.		.	
0430	609086 Reset Stone Curb	1200.000 LF	.		.	
0440	609200 PCC Wheelchair/Bicycle Ramp - New Construction	2.000 EACH	.		.	
0450	609202 PCC Wheelchair/Bicycle Ramp - Existing Construction	126.000 EACH	.		.	
0460	609500 Brick Gutter	172.000 LF	.		.	
0470	610018 Sod with 3 Inch Topsoil	3841.000 SY	.		.	
0480	611014 Remove Tree and Stump 36 to 42 Inch Dia.	3.000 EACH	.		.	
0490	611022 Remove Tree 24 to 30 Inch Dia.	1.000 EACH	.		.	

DCKA-2013-B-0142

UPGRADE, RECONSTRUCTION, RESURFACING
VARIOUS LOCATIONS-WARDS 5 & 6

SCHEDULE OF ITEMS

CONTRACT ID: DCKA2013B0142

PROJECT(S): STP-8888(435)

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0500	611285 Amelanchier canadensis (Shadblow Serviceberry) 5 - 6 Ft. Ht. , B&B	16.000 EACH	.		.	
0510	611352 Cercis canadensis (Eastern Redbud) 8 - 10 Ft. Ht., B&B	1.000 EACH	.		.	
0520	611598 Lagerstroemia indica (Common Pink Crapemyrtle) 6 - 8 Ft. Ht. , B&B (SINGLE STEM)	18.000 EACH	.		.	
0530	611704 Nyssa sylvatica (Blackgum) 1 3/4 - 2 Inch Cal., B&B	9.000 EACH	.		.	
0540	611821 Quercus borealis (Northern Red Oak) 2 - 2 1/2 Inch Cal., B&B FURNISH QUERCUS RUBRA (RED OAK)	1.000 EACH	.		.	
0550	611851 Quercus phellos (Willow Oak) 2 - 2 1/2 Inch Cal., B&B	17.000 EACH	.		.	
0560	611995 Zelkova serrata (Japanese Zelkova) 2 - 2 1/2 Inch Cal., B&B	52.000 EACH	.		.	
0570	611999 Tree, Shrub, Vine, & Ground Cover Special Item - EACH - PRUNUS VIRGINIANA (CANADA RED) 1 1-1/2" INCH CAL, B & B	45.000 EACH	.		.	
0580	612002 Mobilization	LUMP	LUMP		.	

DCKA-2013-B-0142

UPGRADE, RECONSTRUCTION, RESURFACING
VARIOUS LOCATIONS-WARDS 5 & 6

SCHEDULE OF ITEMS

CONTRACT ID: DCKA2013B0142

PROJECT(S): STP-8888(435)

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0590	614012 Portable Precast PCC Barrier	320.000 LF	.		.	
0600	614992 PCC Traffic Barriers Special Item - LF - REMVE AND RESET PORTABLE PCC BARRIER	320.000 LF	.		.	
0610	616001 Maintenance of Highway Traffic	LUMP	LUMP		.	
0620	616006 Remove Lane Markings	500.000 SF	.		.	
0630	616008 Temporary Construction Sign Supports	73.000 EACH	.		.	
0640	616012 Construction Warning and Detour Signs	286.000 SF	.		.	
0650	616014 Reflectorized Traffic Cones	100.000 EACH	.		.	
0660	616020 Sequential Arrow Boards	7.000 EACH	.		.	
0670	616022 Construction Sign Warning Flags	8.000 EACH	.		.	
0680	616024 Type III PVC Barricade	10.000 EACH	.		.	
0690	616028 Traffic Drums	304.000 EACH	.		.	

DCKA-2013-B-0142

UPGRADE, RECONSTRUCTION, RESURFACING
VARIOUS LOCATIONS-WARDS 5 & 6

SCHEDULE OF ITEMS

CONTRACT ID: DCKA2013B0142

PROJECT(S): STP-8888(435)

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0700	616040 Thermoplastic Pavement Marking, 4 Inch SOLID YELLOW	88943.000 LF	.		.	
0710	616042 Thermoplastic Pavement Marking, 4 Inch Dash	218.000 LF	.		.	
0720	616044 Thermoplastic Pavement Marking, 6 Inch	19918.000 LF	.		.	
0730	616046 Thermoplastic Pavement Marking, 6 Inch Dash	1059.000 LF	.		.	
0740	616050 Thermoplastic Pavement Marking, 12 Inch	5601.000 LF	.		.	
0750	616052 Thermoplastic Pavement Letter	6.000 EACH	.		.	
0760	616054 Thermoplastic Pavement Arrow	10.000 EACH	.		.	
0770	616090 Construction Zone Attenuator	2.000 EACH	.		.	
0780	616110 PORTABLE CHANGABLE MESSAGE SIGN	2.000 EACH	.		.	
0790	616122 Steel Protection Plate	10.000 EACH	.		.	

DCKA-2013-B-0142

UPGRADE, RECONSTRUCTION, RESURFACING
VARIOUS LOCATIONS-WARDS 5 & 6

SCHEDULE OF ITEMS

CONTRACT ID: DCKA2013B0142

PROJECT(S): STP-8888(435)

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0800	616992 Traffic Control Special Item - EACH - RELOCATE EX. TRAFFIC CONTROLLER TO TEMP PORTABLE CONC. BASE	EACH 52.000	.		.	
0810	617002 Furnish And Install Inductive Loop Detector LOOP DETECTOR LEAD-IN WIRE IMSA 50-2-14, IMSA 50-1 -MASTER & SUBCONTROLLER CONN	LF 50.000	.		.	
0820	617010 Furnish And Install 3 Foot By 3 Foot Electrical Manhole	EACH 34.000	.		.	
0830	617012 Furnish And Install 4 Foot By 4 Foot Electrical Manhole	EACH 5.000	.		.	
0840	617024 Furnish And Install Galvanized Steel Transformer Base	EACH 128.000	.		.	
0850	617030 Furnish And Install One 2 Inch And Two 4 Inch Pvc Encased Electrical Conduits	LF 256.000	.		.	
0860	617032 Furnish And Install One 2 Inch And One 4 Inch Pvc Encased Electrical Conduits	LF 1751.000	.		.	
0870	617038 Furnish And Install Pcc Foundation For Controller Cabinet	EACH 10.000	.		.	

SCHEDULE OF ITEMS

CONTRACT ID: DCKA2013B0142

PROJECT(S): STP-8888(435)

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0880	617040 Furnish Temporary, Portable, Concrete Base For Model 336-S A nd Model 336-Ss Traffic Signal Controller Cabinet	11.000 EACH	.		.	
0890	617042 Furnish Temporary, Portable, Concrete Base For 20 Foot Steel Traffic Signal Pole Mounted On A Transformer Base	52.000 EACH	.		.	
0900	617046 Furnish And Install 20 Foot Tall Steel Traffic Signal Pole	35.000 EACH	.		.	
0910	617048 Furnish And Install 8 Foot Long Mast Arm With Clamp And Remo veable End Cap	34.000 EACH	.		.	
0920	617050 Furnish And Install 7 Conductor 14 Awg Stranded Electrical T raffic Signal Cable	20854.000 LF	.		.	
0930	617054 Furnish And Install 12 Pair 19 Awg Underground Communication s Cable STRANDED ELECTRICAL TRAFFIC SIGNAL CABLE - UNDERGROUND	5000.000 LF	.		.	
0940	617056 Furnish And Install 12 Pair 19 Awg Overhead Communications C able	5000.000 LF	.		.	

DCKA-2013-B-0142

UPGRADE, RECONSTRUCTION, RESURFACING
VARIOUS LOCATIONS-WARDS 5 & 6

SCHEDULE OF ITEMS

CONTRACT ID: DCKA2013B0142

PROJECT(S): STP-8888(435)

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0950	617068 Furnish Red Ball Led Module	133.000 EACH	.		.	
0960	617070 Furnish Yellow Ball Led Module	133.000 EACH	.		.	
0970	617072 Furnish Green Ball Led Module	137.000 EACH	.		.	
0980	617076 Furnish Yellow Arrow Led Module	8.000 EACH	.		.	
0990	617078 Furnish Green Arrow Led Module	13.000 EACH	.		.	
1000	617084 Furnish 12 Inch Overlay Lunar White Walking Person And Portl and Orange Raised Hand Led Module	43.000 EACH	.		.	
1010	617086 Furnish 12 Inch Portland Orange Countdown Led Module	58.000 EACH	.		.	
1020	617090 Furnish And Install 3 Section Conventional Traffic Signal He ad On A Pole (All Lenses 12?)	91.000 EACH	.		.	
1030	617092 Furnish And Install 4 Section Conventional Traffic Signal He ad On A Pole (All Lanes 12?)	26.000 EACH	.		.	

DCKA-2013-B-0142

UPGRADE, RECONSTRUCTION, RESURFACING
VARIOUS LOCATIONS-WARDS 5 & 6

SCHEDULE OF ITEMS

CONTRACT ID: DCKA2013B0142

PROJECT(S): STP-8888(435)

CONTRACTOR :

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1040	617094 Furnish And Install 5 Section Conventional Traffic Signal Head On A Pole (All Lenses 12?)	4.000 EACH	.		.	
1050	617096 Furnish And Install 3 Section Conventional Traffic Signal Head On A Mast Arm (All Lenses 12?)	26.000 EACH	.		.	
1060	617114 Furnish And Install 2 Section Conventional Pedestrian Signal Head On A Pole (12?)	67.000 EACH	.		.	
1070	617124 Furnish And Install Traffic Signal Controller And Cabinet	27.000 EACH	.		.	
1080	617126 Remove Abandoned Traffic Signal Controller Cabinet Foundation	17.000 EACH	.		.	
1090	617130 REMOVE TRAFFIC SIGNAL POLE AND TRAFFIC SIGNAL EQUIPMENT	15.000 EACH	.		.	
1100	617132 Remove Traffic Signal Controller And Cabinet	11.000 EACH	.		.	
1110	618072 Furnish and Install 1-2" Schedule 40 Rigid PVC Conduit	250.000 LF	.		.	
1120	618100 Furnish and Install 1-4" Schedule 40 Rigid PVC Conduit	250.000 LF	.		.	

SCHEDULE OF ITEMS

CONTRACT ID: DCKA2013B0142

PROJECT(S): STP-8888(435)

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1130	618154 Furnish and Install 4-4" Schedule 40 Rigid PVC Conduit (duct bank)	2280.000 LF	.		.	
1140	618160 Furnish and Install 2-4" Schedule 40 Rigid PVC Conduit (duct bank)	1150.000 LF	.		.	
1150	618172 Clean and Rod Existing Conduit	2000.000 LF	.		.	
1160	618178 Repair of Existing Underground Conduit	500.000 LF	.		.	
1170	618190 Furnish and Install #10 Stranded Wire	9000.000 LF	.		.	
1180	618292 Furnish and Install #8 Stranded Ground Wire #8 STRANDED BARE COPPER WIRE	4500.000 LF	.		.	
1190	618298 Furnish and Install #6 Stranded Ground Wire	95.000 LF	.		.	
1200	618334 Remove Conductors in Conduits	2000.000 LF	.		.	
1210	618356 Furnish and Install #6 Tri-Plex Overhead Cable	750.000 LF	.		.	
1220	618396 Furnish and Install 17" B.C. Street Light Foundation	8.000 EACH	.		.	

SCHEDULE OF ITEMS

CONTRACT ID: DCKA2013B0142

PROJECT(S): STP-8888(435)

CONTRACTOR :

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1230	618400 Remove Street Light Pole Foundation	8.000 EACH	.		.	
1240	618442 Replace 15" B.C. Steel Transformer Base	8.000 EACH	.		.	
1250	618554 Furnish and Install 28'-6" Aluminum Pendant Pole with up to 8' Arm	8.000 EACH	.		.	
1260	618566 Remove Pendant Pole 30 ft. Height or Less INCLUDES ARM AND LUMINAIRE	15.000 EACH	.		.	
1270	618668 Remove arm from wood pole up to 8 ft. in Length	100.000 EACH	.		.	
1280	618676 Furnish and Install 8 ft. Arm on Wood Pole	97.000 EACH	.		.	
1290	618720 Remove Luminaire from Wood Pole	100.000 EACH	.		.	
1300	618722 Remove Luminaire from Steel Pole	61.000 EACH	.		.	
1310	618888 Furnish and Install 4" PVC Rigid U-Guard on Wood Pole	230.000 LF	.		.	
1320	618896 Furnish and Install 1" PVC Rigid U-Guard on Wood Pole	780.000 LF	.		.	

SCHEDULE OF ITEMS

CONTRACT ID: DCKA2013B0142

PROJECT(S): STP-8888(435)

CONTRACTOR :

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1330	618992 ELECTRICAL WORK SPECIAL ITEM -EACH- 618000-A FURNISH & INSTALL 215W-R LED LUMINAIRE-REPLACEMENT FOR 400 WATTS HPS	EACH 43.000	.		.	
1340	618992 ELECTRICAL WORK SPECIAL ITEM -EACH- 618000-B FURNISH & INSTALL 110W-R LED LUMINAIRE-REPL FOR 250 WATS HPS CUTOFF	EACH 106.000	.		.	
1350	618992 ELECTRICAL WORK SPECIAL ITEM -EACH- 618000-C FURNISH& INSTALL LSR-2 LED LUMINAIRE-REPL FOR 150WATTS HPS CUTOFF	EACH 16.000	.		.	
1360	618992 ELECTRICAL WORK SPECIAL ITEM -EACH- 618000-D FURNISH&INSTALL LSR-2 LED LUMINAIRE-REPL FOR 100WATTS HPS CUTOFF	EACH 3.000	.		.	
1370	618999 Payment to PEPCO for Connection, Disconnection, Inspection PEPCO PAYMENT FOR STREETLIGHT AND TRAFFIC SIGNAL WORK	LUMP	LUMP		10000.00	
1380	620014 Traffic Sign Panels	SF 532.000	.		.	
1390	624002 Engineer's Field Facilities	LUMP	LUMP		.	
1400	625002 Field Layout	LUMP	LUMP		.	

SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: DCKA2013B0142

PROJECT(S): STP-8888(435)

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1410	628002 Erosion and Sediment Control	LUMP	LUMP			
1420 A	611999 Tree, Shrub, Vine, & Ground Cover Special Item - EACH - METASEQUOIA GLYPTOSTROBOIDES 1-1 1/2 INCH CAL., B & B	EACH	10.000			
SECTION 0001 TOTAL						
TOTAL BID						

AMENDMENT NO. 4
DCKA-2013-B-0142
UPGRADE, RECONSTRUCTION AND RESURFACING
VARIOUS LOCATIONS-WARDS 5 & 6

RESPONSES TO REQUESTS FOR INFORMATION

RFI No. 1 – Submitted by Capitol Paving of DC, Inc.

No.	Request for Information	Response
1	Bid Item Line 0120 & 0310 are the same item description. Are the item descriptions correct for both line items	See p revised schedule of items pages 1R-16R.
2	Bid Item Line 0170. What is the size of Water Quality Catch Basin?	See revised schedule of items pages 1R-16R
3	Bid Item Line 0530. Which item description applies for this item? Blackgum or Easter Redbud	See revised schedule of items pages 1r-16r. The description should only include "Blackgum".
4.	Bid Item Line 0570. What is the size of the species?	See revised schedule of items pages 1R-16R. Size should be 1-1 ½" CAL., 6-8 Ft. Ht., B & B
5.	Bid Line item 1130 & 1140 are the same item description. Are the item descriptions correct for both line items	See revised schedule of items pages 1R-16R.
6.	Bid Line item 1150 & 1160 are same item description. Are the item descriptions correct for both line items?	See revised schedule of items pages 1R-16R.
7.	Bid Item 1440A & 1450A are the same description. Are the item descriptions correct for both items? What is the size for this species?	See attached revised schedule of items pages 1R-16R.
8.	SP36 on page 29 -- are there pay items for this SP?	SP36 should be deleted.

RFI #1 submitted by Fort Myer Construction Corporation:

No.	Request for Information	Response
1	<p>SP No. 36 refers to Asphaltic Reflective Crack Relief Interlayer, there is no specific pay item nor is this shown in the details or typical sections of the plans. Please provide clarification as to if this item is required and if so, please provide a pay item with the corresponding quantity.</p>	<p>SP 36 is deleted.</p>
2	<p>Please confirm that the asphalt mixes required are all virgin mixes.</p>	<p>The bidder should follow the latest DDOT standard specifications which calls for virgin asphalt mixes.</p>
3	<p>Are items 0120 and 0130 the same items, they are both listed as DUAL THROAT WATER QUALITY CATCH BASIN.</p>	<p>Item 0120 should be Special item – Replace Existing Catch basin with Single Throat Water quality basin. 6 Each. Item 0130 should be Special item – Single Throat – Water quality basin. 1 Each</p>

RFI #1 submitted by F & F Landscape Inc.

No.	Request for Information	Response
1	I am trying to find sizes for the following line items: #0570 Canada Red #1440 Metasequoia Glyptostroboidea (Dawn Redwood) #1450 Metasequoia Glyptostroboidea (Dawn Redwood)	See revised schedule of items pages 1R-16R.

General Decision Number: DC130001 10/04/2013 DC1

Superseded General Decision Number: DC20120001

State: District of Columbia

Construction Types: Heavy (Heavy and Sewer and Water Line)
and Highway

County: District of Columbia Statewide.

HEAVY CONSTRUCTION PROJECTS (Including Sewer and Water Lines);
HIGHWAY CONSTRUCTION PROJECTS

Modification Number	Publication Date
0	01/04/2013
1	01/18/2013
2	01/25/2013
3	02/22/2013
4	05/10/2013
5	06/07/2013
6	06/21/2013
7	06/28/2013
8	07/05/2013
9	07/12/2013
10	08/02/2013
11	08/09/2013
12	08/23/2013
13	10/04/2013

ASBE0024-001 10/01/2012

	Rates	Fringes
Asbestos Worker/Heat and Frost Insulator Includes the application of all insulating materials, protective coverings, coatings and finishes to all types of mechanical systems.....	\$ 33.13	13.60

ASBE0024-002 10/01/2012

	Rates	Fringes
HAZARDOUS MATERIAL HANDLER Includes preparation, wetting, stripping, removal, scrapping, vacuuming, bagging and disposing of all insulation materials, whether they contain asbestos or not, from mechanical systems.....	\$ 20.86	5.61

ASBE0024-005 10/01/2012

	Rates	Fringes
Fire Stop Technician.....	\$ 26.06	6.05

Includes the application of materials or devices within or around penetrations and openings in all rated wall or floor assemblies, in order to prevent the passage of fire, smoke of other gases. The application includes all components involved in creating the rated barrier at perimeter slab edges and exterior cavities, the head of gypsum board or concrete walls, joints between rated wall or floor components, sealing of penetrating items and blank openings.

* BOIL0193-001 01/01/2012

	Rates	Fringes
Boilermakers:.....	\$ 37.11	21.21

BRDC0001-001 04/30/2013

	Rates	Fringes
Bricklayer.....	\$ 28.17	8.03

BRMD0001-004 04/29/2013

	Rates	Fringes
BRICKLAYER Refractory (Firebrick).....	\$ 35.52	8.24

CARP0132-001 05/01/2013

	Rates	Fringes
Carpenter/Lather.....	\$ 26.81	8.13
Piledriver.....	\$ 26.62	8.15

CARP1831-001 04/01/2012

	Rates	Fringes
MILLWRIGHT.....	\$ 27.96	12.20

CARP2311-002 05/01/2013

	Rates	Fringes
DIVER TENDER.....	\$ 29.00	8.15
DIVER.....	\$ 37.74	8.15

ELEC0026-001 06/03/2013

	Rates	Fringes
Electricians.....	\$ 40.65	14.42

 ELEC0026-008 07/01/2003

	Rates	Fringes
Motor Repairmen		
Removal and reinstallation		
of electrical motors.....	\$ 23.69	7.73+3%+a

a. PAID HOLIDAYS:

New Year's Day, Martin Luther King Jr.'s Birthday,
Inauguration Day, Memorial Day, Fourth of July, Labor Day,
Veterans Day, Thanksgiving Day, the day after Thanksgiving
and Christmas Day or days designated as legal holidays by
the Federal Government.

 ELEC0070-001 05/06/2013

	Rates	Fringes
Line Construction:		
Cable Splicers.....	\$ 33.00	19%+5.00
Equipment Operators.....	\$ 33.00	19%+5.00
Groundman.....	\$ 15.35	19%+5.00
Linemen.....	\$ 33.00	19%+5.00
Truck Driver.....	\$ 17.45	19%+5.00

 ENGI0077-001 05/01/2013

	Rates	Fringes
Power equipment operators:		
(HEAVY AND HIGHWAY		
CONSTRUCTION)		
GROUP 1.....	\$ 33.96	8.45+a+b
GROUP 2.....	\$ 32.89	8.45+a+b
GROUP 3.....	\$ 32.40	8.45+a+b
GROUP 4.....	\$ 31.65	8.45+a+b
GROUP 5.....	\$ 29.50	8.45+a+b
GROUP 6.....	\$ 24.68	8.45+a+b
GROUP 7.....	\$ 34.34	8.45+a+b

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Tower Cranes and Cranes 100 ton and over.

GROUP 2: 35 ton cranes & above, tower & climbing cranes,
derricks, concrete boom pump, drill rigs (equivalent to L &
Double L), mole.

GROUP 3: Backhoes, cableways, cranes, cherry pickers,
elevating graders, hoists, paving mixers, power
shovels, tunnel shovels. batch plants, shields, tunnel
mining machines, gradalls, front end loaders, 3 1/2 cu.
yds. and above, power driven wheel scoops and scrapers (50
cu. yds. struck capacity or above), rail tamper, draglines,
boomcat, mucking machines, graders in tunnels, pile driving
engines.

GROUP 4: Front end loaders below 3 1/2 cu. yds, boom trucks, hydraulic backhoes 1/2 yds. capacity or below rubber or track mounted, tug boats, power driven wheel scoops & scrapers, blade graders, motor graders, bulldozers, trenching machines, concrete mixer, speed swing pettibone, ballast regulator, concrete pump, mechanic, welder, mechanic welder, shotcrete machines, Hoeram, locomotive (standard, narrow gauge), tuggers.

GROUP 5: High lifts above 10 feet, boilers (skelton), asphalt spreaders, bullfloat finishing machines, concrete finishing machines, concrete spreaders, fine graders, air compressors, welding machines, pumps, generators, well points, deep wells, hydraulic pumps, elevators, freeze uniits, tunnel motorman or dinky operator, roller, conveyors, well drilling machines, grout pump, fireman.

GROUP 6: Fork lifts, ditch witch, bobcat 1/3 cu. yd. and below, space heaters, sweepers, assistant engineers, oilers.

GROUP 7: Master mechanic.

a. PAID HOLIDAYS: New Years Day, Inaugural Day, Decoration Day, Independence Day, Labor Day, Martin Luther King's Birthday, Veterans' Day, Thanksgiving Day, Friday after Thanksgiving and Christmas Day.

b. PREMIUM PAY:

Tower crane and cranes 100-ton and over to receive \$1.00 per hour premium over Group One.

ENGI0077-002 06/01/2013

	Rates	Fringes
Power equipment operators: (PAVING AND INCIDENTAL GRADING)		
GROUP 1.....	\$ 27.49	7.00
GROUP 2.....	\$ 24.50	7.00
GROUP 3.....	\$ 21.04	7.00
GROUP 4.....	\$ 18.95	7.00
GROUP 5.....	\$ 28.15	6.80

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Gradall operator, Crane.

GROUP 2: Boom Truck, Milling Machine, Excavator, Rubber Tire Backhoe, Asphalt Paver, Asphalt Plant Engineer, Motor Grader, Track Loader, Rubber Tire Loader, Track Dozer, Concrete Paver.

GROUP 3: Broom Truck, Asphalt Roller.

GROUP 4: Air Compressor, Grade Rollers.

GROUP 5: Mechanic.

ENGI0077-003 07/01/2013

Rates	Fringes
-------	---------

Power equipment operators:
 (SEWER, GAS AND WATER LINE
 CONSTRUCTION)

GROUP 1.....	\$ 24.30	7.15+a
GROUP 2.....	\$ 23.90	7.15+a
GROUP 3.....	\$ 23.39	7.15+a
GROUP 4.....	\$ 23.07	7.15+a
GROUP 5.....	\$ 22.25	7.15+a

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Excavators, Cranes, Gradalls.

GROUP 2: Backhoes, Front-end Loaders, Fork alift/Lull, Bulldozers, Motor Graders. Qualified Mechanics, Hydraulic Tamper and Hoe Pack, Paving Mixers, Pile Driving Engines, Batch Plant, Concrete Pumps, Low-Boy Driver, Lube Truck.

GROUP 3: Trenching Machine, Well Drilling Machines, Concrete Mixers, Motor Graders, Truck Driver.

GROUP 4. Roller, Air Compressors, Pumps, Welding Machines, Well Points, Firemen.

GROUP 5: Oiler

a. PAID HOLIDAYS: New Year's Day, Inaugural Day, Washington's Birthday, Decoration Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, Christmas Day and Martin Luther King's Birthday.

 IRON0005-001 06/01/2013

	Rates	Fringes
Ironworkers: Structural, Ornamental and Chain Link Fence.....	\$ 30.00	16.04

 IRON0201-001 05/01/2012

	Rates	Fringes
Ironworkers: Reinforcing.....	\$ 26.50	16.68

 LABO0657-003 06/01/2012

	Rates	Fringes
Laborers: (HEAVY AND HIGHWAY AND SEWER & WATER LINES CONSTRUCTION)		
GROUP 1.....	\$ 22.23	6.83
GROUP 2.....	\$ 22.59	6.83
GROUP 3.....	\$ 22.79	6.83
GROUP 4.....	\$ 22.96	6.83
GROUP 5.....	\$ 23.45	6.83
GROUP 6.....	\$ 24.08	6.83

GROUP 7.....	\$ 24.68	6.83
GROUP 8.....	\$ 25.49	6.83

LABORERS CLASSIFICATIONS:

GROUP 1: Carloaders, choker setter, concrete crewman, crushed feeder, demolition laborers, including salvaging all material, loading, cleaning up, wrecking, dumpmen, flagmen, fence erector and installer (other than chain link), including installation and erection of fence, guard rails, medial rails, reference posts, guide posts and right-of-way markers, form strippers, general laborers, railroad track laborers, riprap man, scale man, stake jumper, structure mover, includes foundation, separation, preparation, cribbing, shoring, jacking and unloading of structures, water nozzleman, timber buckler and faller, truck loader, water boys, tool room men.

GROUP 2: Combined air and water nozzleman, cement handler, dope pot fireman (nonmechanical), form cleaning machine, mechanical railroad equipment (includes spiker, puller, tile cleaner, tamper, pipe wrapper, power driven wheelbarrows, operators of hand derricks, towmasters, scootcretes, buggymobiles and similar equipment), tamper or rammer operator, trestle scaffold builders over one tier high, power tool operator (gas, electric or pneumatic), sandblast or gunnite tailhose man, scaffold erector, (steel or wood), vibrator operator (up to 4 feet), asphalt cutter, mortar men, shorer and lagger, creosote material handler, corrosive enamel or equl, paver breaker and jackhammer operators.

GROUP 3: Multi-section pipe layer, non-metallic clay and concrete pipe layer (including caulker, collarman, jointer, rigger and jacker, thermal welder and corrugated metal culvert pipe layer.

GROUP 4: Asphalt block pneumatic cutter, asphalt roller, walker, chainsaw operator with attachment, concrete saw (walking), high scalers, jackhammer operator (using over 6 feet of steel), vibrator operator (4 feet and over), well point installer, air trac operator.

GROUP 5: Asphalt screeder, big drills, cut of the hole drills (1 1/2 " piston or larger), down the hole drills (3 1/2" piston or larger) gunnite or sandblaster nozzleman, asphalt raker, asphalt tamper, form setter, demolition torch operator, shotcrete nozzlemen and potman.

GROUP 6: Powderman, master form setters.

GROUP 7: Brick paver (asphalt block paver, asphalt block sawman, asphalt block grinder, hastings block or similar type)

GROUP 8: Licensed powdermen.

LABO0657-004 06/01/2012

Rates Fringes

Laborers: (HAZARDOUS WASTE
REMOVAL, EXCEPT ON MECHANICAL
SYSTEMS:

Preparation for, removing and encapsulation of hazardous materials from non-mechanical systems)

Skilled Asbestos Abatement Laborers.....	\$ 18.21	6.83
Skilled Toxic and Hazardous Waste Removal Laborers.....	\$ 21.53	6.83

LABO0657-005 06/01/2012

	Rates	Fringes
Laborers: (TUNNEL, RAISE & SHAFT (FREE AIR) FOR HEAVY AND SEWER & WATER LINES CONSTRUCTION)		
GROUP 1.....	\$ 23.04	6.83
GROUP 2.....	\$ 23.77	6.83
GROUP 3.....	\$ 25.61	6.83
GROUP 4.....	\$ 26.40	6.83

LABORERS CLASSIFICATIONS:

GROUP 1: Brakeman, Bull Gang, Dumper, Trackmen, Concrete Man.

GROUP 2: Chuck Tender, Powdermen in Prime House, Form Setters and Movers, Nippers, Cableman, Houseman, Groutman, Bell or Signalman, Top or Bottom Vibrator Operator.

GROUP 3: Miners, Re-Bar Underground, Concrete or Gunnite Nozzlemen, Powdermen, Timbermen and Re-Timbermen, Wood Steel Including Liner plate or Other Support, Material Motorman, Caulkers, Diamond Drill Operators, Riggers, Cement Finishers-Underground, Welders and Burners, Shield Driver, Air Trac Operator, Shotcrete Nozzlemen and Potman.

GROUP 4: Mucking Machine Operator (Air).

LABO0657-006 06/01/2012

	Rates	Fringes
Laborers: (TUNNEL, RAISE AND SHAFT (COMPRESSED AIR) FOR HEAVY CONSTRUCTION ONLY)		
Gauge Pressure Work Period (Pounds) (Hours)		
1-14 7.....	\$ 30.32	6.83
14-18 6.....	\$ 35.66	6.83

FOOTNOTE: On any requirement for air pressure in excess of 18 PSI, work periods and rates should be negotiated at a pre-bid conference.

LABO0657-007 06/01/2010

Rates Fringes

Laborers: (PAVING AND
INCIDENTAL GRADING)

Asphalt Raker & Concrete		
Saw Operator.....	\$ 18.42	4.90
Asphalt Shoveler.....	\$ 17.84	4.90
Asphalt Tammer & Concrete		
Shoveler.....	\$ 18.09	4.90
Jack Hammer.....	\$ 18.51	4.90
Laborer.....	\$ 17.70	4.90
Sand Setter & Form Setter...	\$ 19.10	4.90

LABO0657-008 06/01/2012

	Rates	Fringes
LABORERS (BRICK MASONRY WORK)		
Mason Tenders.....	\$ 15.58	6.83
Scaffold Builders, Mortarmen.....	\$ 16.51	6.83

MARB0002-003 05/01/2012

	Rates	Fringes
Marble & Stone Mason		
Includes Pointing, Caulking and Cleaning of All Types of Masonry, Brick, Stone and Cement Structures.....	\$ 33.08	14.59

MARB0003-001 05/01/2011

	Rates	Fringes
Mosaic & Terrazzo Worker, Tile Layer		
Marble Mason and Tile Layer..	\$ 25.29	9.89
Terrazzo Worker.....	\$ 26.04	9.89

MARB0003-004 05/01/2011

	Rates	Fringes
Marble, Tile & Terrazzo Finisher.....	\$ 20.48	8.74

PAIN0051-001 06/01/2013

	Rates	Fringes
Painters:		
All Industrial Work.....	\$ 29.18	8.91
Bridges, Heavy Highway, Lead Abatement and Flame/Thermal Spray.....	\$ 32.66	8.91
Commercial and Mold Remediation, Painters, Wallcovers and Drywall		

Finishers.....	\$ 24.89	8.91
Metal Polishing and Refinishing.....	\$ 25.89	8.91

PLAS0891-001 05/01/2010

	Rates	Fringes
Cement Masons: HEAVY CONSTRUCTION ONLY.....	\$ 27.15	9.58

PLAS0891-002 06/01/2011

	Rates	Fringes
Cement Masons: (PAVING & INCIDENTAL GRADING)		
Cement Masons.....	\$ 19.56	5.68
Concrete Saw Operators.....	\$ 19.56	5.68
Form Setters.....	\$ 19.56	5.68

PLUM0005-001 08/01/2013

	Rates	Fringes
Plumbers.....	\$ 38.17	16.25+a

a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day and the day after Thanksgiving, Christmas Day, New Year's Day, Martin Luther King's Birthday, Memorial Day and the Fourth of July.

PLUM0602-005 08/01/2012

	Rates	Fringes
Steamfitter, Refrigeration & Air Conditioning Mechanic.....	\$ 37.62	18.07+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's Birthday, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day and the day after Thanksgiving and Christmas Day.

SHEE0100-001 07/01/2013

	Rates	Fringes
Sheet Metal Worker.....	\$ 39.93	15.38

TEAM0639-001 06/01/2012

	Rates	Fringes
Truck drivers: (HEAVY & HIGHWAY CONSTRUCTION)		
Tractor trailer, Low Boy....	\$ 21.50	2.00+a
Truck Drivers.....	\$ 19.50	2.00+a

a. VACATION: Employees will receive one (1) week's paid vacation after one (1) year of service.

TEAM0639-005 06/01/2012

	Rates	Fringes
Truck drivers: (PAVING & INCIDENTAL GRADING)		
All paving projects where the grading is incidental to the paving.....	\$ 19.50	2.00

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.
=====

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have been found to be prevailing for the cited type(s) of construction in the area covered by the wage determination. The classifications are listed in alphabetical order of "identifiers" that indicate whether the particular rate is union or non-union.

Union Identifiers

An identifier enclosed in dotted lines beginning with characters other than "SU" denotes that the union classification and rate have found to be prevailing for that classification. Example: PLUM0198-005 07/01/2011. The first four letters , PLUM, indicate the international union and the four-digit number, 0198, that follows indicates the local union number or district council number where applicable , i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal number used in processing the wage determination. The date, 07/01/2011, following these characters is the effective date of the most current negotiated rate/collective bargaining agreement which would be July 1, 2011 in the above example.

Union prevailing wage rates will be updated to reflect any changes in the collective bargaining agreements governing the rates.

0000/9999: weighted union wage rates will be published annually

each January.

Non-Union Identifiers

Classifications listed under an "SU" identifier were derived from survey data by computing average rates and are not union rates; however, the data used in computing these rates may include both union and non-union data. Example: SULA2004-007 5/13/2010. SU indicates the rates are not union majority rates, LA indicates the State of Louisiana; 2004 is the year of the survey; and 007 is an internal number used in producing the wage determination. A 1993 or later date, 5/13/2010, indicates the classifications and rates under that identifier were issued as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.

Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

=====
END OF GENERAL DECISION