

<b>AMENDMENT OF SOLICITATION / MODIFICATION OF CONTRACT</b>			1. Contract Number DCKA-2013-B-0156	Page of Pages 1   19
2. Amendment/Modification Number  Amd 6	3. Effective Date  See 16C	4. Requisition/Purchase Request No.		5. Solicitation Caption <b>6 Bridges Rehabilitation/ Repair</b>
6. Issued by: District Department of Transportation OCP 55 M Street, SE Suite 700 Washington, DC 20003		Code	7. Administered by (If other than line 6) District Department of Transportation IPMA 55 M Street, SE 4 <sup>th</sup> floor Washington, DC	
8. Name and Address of Contractor (No. street, city, county, state and zip code)		Code	Facility	X 9A. Amendment of Solicitation No. DCKA-2013-B-0156
				9B. Dated (See Item 11) 9/11/2013
				10A. Modification of Contractor/Order No.
				10B. Dated (See Item 13)
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended. <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>2</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) BY separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. Accounting and Appropriation Data (If Required):				
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14</b>				
A. This change order is issued pursuant to (Specify Authority): The changes set forth in Item 14 are made in the contract/order no. in item 10A.				
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation data etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.				
C. This supplemental agreement is entered into pursuant to authority of:				
D. Other (Specify type of modification and authority) Adding additional scope and increasing the amount of the original contract				
<b>E. IMPORTANT:</b> Contractor <input type="checkbox"/> is not <input checked="" type="checkbox"/> is required to sign this document and return <u>1</u> copies to the issuing office.				
14. Description of Amendment/Modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)  <b>Solicitation No.: DCKA-2013-R-0156- Rehabilitation/Repair of Six (6) Bridges:</b>  1) Replace SP 59. TREE PROTECTION AND REPLACEMENT, Item: 611 151, Section B, MEASURE AND PAYMENT, in its entirety with the following: "The requirements of 611.07( C) apply. Unit of pay will be Lump Sum."  2) Replace SP 42. DEMOLITION, Item: 205 008, A GENERAL, 1 in its entirety with the following: "Removal and disposal of existing bridge deck slab, steel beams, sidewalks and approach slabs."				
Except as provided herein, all terms and conditions of the document referenced in item (9A or 10A) remain unchanged and in full force and effect.				
15A. Name and Title of Signer (Type or print)		16A. Name of Contracting Officer  Courtney Lattimore Contracting Officer		
15B. Name of Contractor  (Signature)	15C. Date Signed	16B. District of Columbia	16C. Date Signed  10/25/13	

<b>AMENDMENT OF SOLICITATION / MODIFICATION OF CONTRACT</b>			1. Contract Number DCKA-2013-B-0156	Page of Pages 2   19
2. Amendment/Modification Number  Amd 6	3. Effective Date  See 16C		4. Requisition/Purchase Request No.	5. Solicitation Caption Advanced Traffic Management System

3) The Bid Tab is replaced in its entirety- (17 pages)

Upon release of Amendment #6, DDOT will not except any more questions related to the bid.

SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2013B0035

PROJECT(S): BH#8888(427)-STP#8888(427)

CONTRACTOR :

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
SECTION 0001 83.15% FED. PART. BRIDGES: 129(44TH), 199(48TH), 204(DIV)						
0010	000003 Employee Training		3840.000			
		HR				
0020	000106 Materials Special Item - LF - 716007 - REPAIR-REPLACE PCC SUBSTRUCTURE- TYPE 3 REPAIR		348.000			
		LF				
0030	000110 Materials Special Item - SF - 716003 - REPAIR-REPLACE PCC SUBSTRUCTURE- TYPE 1 REPAIR		100.000			
		SF				
0040	000110 Materials Special Item - SF - 716005 - REPAIR-REPLACE PCC SUBSTRUCTURE- TYPE 2 REPAIR		555.000			
		SF				
0050	000511 Unassigned Special Item -LS - 611151- TREE PROTECTION AND REPLACEMENT			LUMP		
		LUMP				
0060	000511 Unassigned Special Item -LS - 617061 - FURNISH AND INSTALL WIRELESS COMMUNICATION			LUMP		
		LUMP				
0070	000511 Unassigned Special Item -LS - 717007 - PRESSURE CLEAN EXPANSION JOINTS			LUMP		
		LUMP				

SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2013B0035

PROJECT(S): BH#8888(427)-STP#8888(427)

CONTRACTOR :

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0080	000516 Unassigned Special Item -TON - 604009 - RIPRAP FOR SCOUR PROTECTION	2228.000 TON				
0090	108002 Progress Photographs	LUMP	LUMP			
0100	108004 As-Built Drawings	LUMP	LUMP			
0110	108992 As-Built Drawings - Special Item 108005 - DC WATER AS-BUILT DRAWINGS (SEE SP APPENDICES)	LUMP	LUMP			
0120	201002 Clear and Grub	LUMP	LUMP			
0130	201991 Clear and Grub Special Item - LS - 201005 - REMOVE VEGETATION	LUMP	LUMP			
0140	202002 Common Excavation	990.000 CY				
0150	202004 Hard Surface Pavement Excavation	527.000 CY				
0160	204004 Borrow Embankment Fill	591.000 CY				
0170	205002 Structure Excavation	227.000 CY				

SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2013B0035

PROJECT(S): BH#8888(427)-STP#8888(427)

CONTRACTOR :

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0180	201991 Clear and Grub Special Item - LS -  205008 DEMOLITION- LUMP  SUM	LUMP	LUMP			
0190	207002 Trench Excavation and Backfill	275.000  CY				
0200	207004 Trench Undercut Excavation	213.000  CY				
0210	207006 Gravel for Trench Undercut	153.000  CY				
0220	207008 Borrow Trench Backfill	305.000  CY				
0230	209002 Aggregate Base Course	435.000  CY				
0240	212002 Test Pit	10.000  EACH				
0250	302002 Valve Casing	3.000  EACH				
0260	303002 Abandon Valve Casing	1.000  EACH				
0270	305002 Ductile Iron Pipe, 4 - 8 Inch	114.000  LF				
0280	305004 Ductile Iron Pipe, 12 Inch	294.000  LF				

SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2013B0035

PROJECT(S): BH#8888 (427)-STP#8888 (427)

CONTRACTOR :

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0290	305018 Extra Fittingd - Contractor Furnished	1910.000 LBS	.		.	
0300	306002 Gate Butterfly Valve, 3 - 12 Inch	4.000 EACH	.		.	
0310	307010 Convert Fire Hydrant	1.000 EACH	.		.	
0320	310008 Basin Connect PCC Pipe, Class III, 15 Inch	287.000 LF	.		.	
0330	310018 Double Type S Basin	1.000 EACH	.		.	
0340	310991 Catch Basins Connecting Pipe Special Item - LF - 311065 - CLEAN PCC PIPE	358.000 LF	.		.	
0350	310992 Catch Basins Special Item -EACH - 311063 - CLEAN SEWER STRUCTURE	13.000 EACH	.		.	
0360	311002 Adjust Sewer-Water-Utility Manhole Frame	29.000 EACH	.		.	
0370	311991 Adjust, Rebuild&Replace Manhole&Catchbasin-Special Item -EA- 311027 - REPLACE EXISTING BASIN WITH DUAL THROAT WATER QUALITY DOUBLE BASIN	10.000 EACH	.		.	

SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2013B0035

PROJECT(S): BH#8888(427)-STP#8888(427)

CONTRACTOR :

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0380	313002 Abandon Basin Connecting Pipe	2.000 EACH	.		.	
0390	313006 Abandon Basin	2.000 EACH	.		.	
0400	315002 Pipe Sewer TV Inspection - LS -	LUMP	LUMP		.	
0410	316992 Sewer Connection and Cleanout Special Item - EACH - 316005 - SINGLE PIPE ROLL	5.000 EACH	.		.	
0430	316992 Sewer Connection and Cleanout Special Item - EACH - 316007 - ADJUSTABLE PIPE ROLL SUPPORT	5.000 EACH	.		.	
0450	324002 PCC In-Line Thrust Block	6.000 EACH	.		.	
0460	402012 Sperrpave Surface Course, 12.5 mm	941.000 TON	.		.	
0470	403002 Tack Coat	5454.000 SY	.		.	
0480	407002 Temporary AC, Superpave Surface Course, 12.5 mm	576.000 TON	.		.	
0490	502002 PCC Base	32.000 CY	.		.	

SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2013B0035

PROJECT(S): BH#8888(427)-STP#8888(427)

CONTRACTOR :

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0500	505030 Anchor Bolts - Paving	162.000 EACH	.		.	
0510	506004 Repair PCC Base	176.000 CY	.		.	
0520	600011 Incidental Construction Special Item - LS - 611151 - TREE PROTECTION AND REPLACEMENT	LUMP	LUMP			.
0530	601002 PCC Bus Stop Pad	68.000 CY	.		.	
0540	602008 PCC Steps	2.000 CY	.		.	
0550	604002 Grouted Riprap	445.000 SY	.		.	
0560	605002 W Beam Guiderail	302.000 LF	.		.	
0570	605016 Guiderail Approach Terminal	2.000 EACH	.		.	
0580	605018 Guiderail Exit Terminal	2.000 EACH	.		.	
0590	605022 W Beam/Thrie Beam Transition Panel	4.000 EACH	.		.	

## SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2013B0035

PROJECT(S): BH#8888(427)-STP#8888(427)

CONTRACTOR :

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0600	605026 Thrie Beam Terminal Connector CONNECTOR	4.000 EACH	.		.	
0610	605038 Remove W Beam/Thrie Beam Guiderail	302.000 LF	.		.	
0620	606002 Pavement Profiling (Milling)	3419.000 SY	.		.	
0630	607991 Misc. Fencing Special Item - LF - 607005 - TEMPORARY FENCE	107.000 LF	.		.	
0640	607991 Misc. Fencing Special Item - LF - 607055 - 4 FT. HIGH WOODEN FENCE	40.000 LF	.		.	
0650	608004 PCC Sidewalk, 4 Inch	1689.000 SY	.		.	
0660	609002 PCC Curb and/or Gutter	157.000 CY	.		.	
0670	609004 PCC Circular Curb and/or Gutter	26.000 CY	.		.	
0680	609068 Furnish and Set 8"x12" Granite Straight Curb	10.000 LF	.		.	
0690	609200 PCC Wheelchair/Bicycle Ramp - New Construction	24.000 EACH	.		.	

SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2013B0035

PROJECT(S): BH#8888(427)-STP#8888(427)

CONTRACTOR :

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0700	610004 Seed with 4 Inch Topsoil	936.000 SY	.		.	
0710	610060 Mulch	593.000 SY	.		.	
0720	611002 Remove Tree and Stump up to 6 Inch Dia.	18.000 EACH	.		.	
0730	611004 Remove Tree and Stump 6 to 12 Inch Dia.	27.000 EACH	.		.	
0740	611999 Tree, Shrub, Vine, & Ground Cover Special Item - EACH - 611005 - ROOT PRUNING	4.000 EACH	.		.	
0750	612002 Mobilization	LUMP	LUMP		.	
0760	614012 Portable Precast PCC Barrier	780.000 LF	.		.	
0770	614992 PCC Traffic Barriers Special Item - LF - 614013 - MOVE PORTABLE PRECAST PCC BARRIER	900.000 LF	.		.	
0780	616004 Construction Lane Closing	LUMP	LUMP		.	
0790	616006 Remove Lane Markings	340.000 SF	.		.	

## SCHEDULE OF ITEMS

DATE:  
REVISED:

CONTRACT ID: KA2013B0035

PROJECT(S): BH#8888(427)-STP#8888(427)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0800	616008 Temporary Construction Sign Supports	80.000 EACH	.		.	
0810	616012 Construction Warning and Detour Signs	696.000 SF	.		.	
0820	616014 ReflectORIZED Traffic Cones	156.000 EACH	.		.	
0830	616016 Flashing Amber Warning Lights, Type "B"	75.000 EACH	.		.	
0840	616020 Sequential Arrow Boards	12.000 EACH	.		.	
0850	616022 Construction Sign Warning Flags	134.000 EACH	.		.	
0860	616024 Type III PVC Barricade	44.000 EACH	.		.	
0870	616028 Traffic Drums	148.000 EACH	.		.	
0880	616040 Thermoplastic Pavement Marking, 4 Inch	87.520 LF	.		.	
0890	616044 Thermoplastic Pavement Marking, 6 Inch	730.000 LF	.		.	
0900	616050 Thermoplastic Pavement Marking, 12 Inch	175.000 LF	.		.	

SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2013B0035

PROJECT(S): BH#8888(427)-STP#8888(427)

CONTRACTOR :

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0910	616060 Painted Lane Marking, 4 Inch	1814.000 LF	.		.	
0920	616062 Painted Lane Marking, 6 Inch	258.000 LF	.		.	
0930	616090 Construction Zone Attenuator	2.000 EACH	.		.	
0940	616100 Sand-Filled Impact Attenuator Module	7.000 EACH	.		.	
0950	616122 Steel Protection Plate	42.000 EACH	.		.	
0960	616150 Repair of Damaged Major Traffic Control Devices DEVICE TRAFFIC SIGNAL REPAIR	LUMP		LUMP		.
0970	616992 Traffic Control Special Item - EACH - 616057 - THERMOPLASTIC PAVEMENT SYMBOL	8.000 EACH	.		.	
0980	616994 Traffic Control Special Item - LF - 616051 - THERMOPLASTIC PAVEMENT MARKING, 4 INCH DOUBLE YELLOW, 4 INCH APART	920.000 LF	.		.	
0990	616994 Traffic Control Special Item - LF - 616053 - THERMOPLASTIC PAVEMENT MARKING, 24 INCH WHITE	290.000 LF	.		.	

SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2013B0035

PROJECT(S): BH#8888(427)-STP#8888(427)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1000	617012 Furnish And Install 4 Foot By 4 Foot Electrical Manhole	1.000 EACH	.		.	
1010	617014 Furnish And Install One 2 Inch Pvc Encased Electrical Conduit	80.000 LF	.		.	
1020	617016 Furnish And Install One 4 Inch Pvc Encased Electrical Conduit	80.000 LF	.		.	
1040	617040 Furnish Temporary, Portable, Concrete Base For Model 336-S And Model 336-Ss Traffic Signal Controller Cabinet	1.000 EACH	.		.	
1050	617050 Furnish And Install 7 Conductor 14 Awg Stranded Electrical Traffic Signal Cable	1100.000 LF	.		.	
1060	617052 Furnish And Install 4 Conductor 18 Awg Shielded, Stranded Electrical Traffic Signal Cable	1100.000 LF	.		.	
1070	617090 Furnish And Install 3 Section Conventional Traffic Signal Head On A Pole (All Lenses 12?)	4.000 EACH	.		.	
1080	617114 Furnish And Install 2 Section Conventional Pedestrian Signal Head On A Pole (12?)	4.000 EACH	.		.	

## SCHEDULE OF ITEMS

DATE:  
REVISED:

CONTRACT ID: KA2013B0035

PROJECT(S): BH#8888(427)-STP#8888(427)

CONTRACTOR :

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1090	617118 Furnish And Install Pedestrian Push Button	8.000 EACH	.		.	
1100	617124 Furnish And Install Traffic Signal Controller And Cabinet	1.000 EACH	.		.	
1120	617130 REMOVE TRAFFIC SIGNAL POLE AND TRAFFIC SIGNAL EQUIPMENT ITEM INCLUDES ALL TRAFFIC SIGNAL POLE & EQUIPMENT AT DIVISION AVE	1.000 EACH	.		.	
1130	618026 Furnish and Install Non-Standard Manhole	2.000 EACH	.		.	
1140	618116 Furnish and Install 1-5" FRE (fiberglass conduit)	240.000 LF	.		.	
1150	618190 Furnish and Install #10 Stranded Wire	460.000 LF	.		.	
1160	618298 Furnish and Install #6 Stranded Ground Wire	540.000 LF	.		.	
1170	618624 Furnish and Install Wood Pole, 35 ft. Height or Less	4.000 EACH	.		.	
1180	618640 Clean and Paint Streetlight Pole	2.000 EACH	.		.	
1190	618650 Furnish and Install up to 8 ft Arm on Pendant Pole	2.000 EACH	.		.	

## SCHEDULE OF ITEMS

DATE:  
REVISED:

CONTRACT ID: KA2013B0035

PROJECT(S): BH#8888(427)-STP#8888(427)

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1200	618668 Remove arm from wood pole up to 8 ft. in Length	9.000 EACH	.		.	
1210	618676 Furnish and Install 8 ft. Arm on Wood Pole	10.000 EACH	.		.	
1220	618720 Remove Luminaire from Wood Pole	9.000 EACH	.		.	
1230	618722 Remove Luminaire from Steel Pole	2.000 EACH	.		.	
1240	618880 Furnish and Install Guy Wires and Anchors	200.000 LF	.		.	
1250	618888 Furnish and Install 4" PVC Rigid U-Guard on Wood Pole	80.000 LF	.		.	
1260	618896 Furnish and Install 1" PVC Rigid U-Guard on Wood Pole	240.000 LF	.		.	
1270	618910 Furnish and Install Ground Rod	12.000 EACH	.		.	
1280	618992 ELECTRICAL WORK SPECIAL ITEM -EACH- 618669 - REMOVE ARM FROM STEEL POLE UP TO 8FT IN LENGTH	6.000 EACH	.		.	
1290	618992 ELECTRICAL WORK SPECIAL ITEM -EACH- 618765 - FURNISH AND INSTALL 135W LED LUMINAIRE	12.000 EACH	.		.	

SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2013B0035

PROJECT(S): BH#8888(427)-STP#8888(427)

CONTRACTOR :

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1300	618993 ELECTRICAL WORK SPECIAL ITEM -LF- 618149 - FURNISH AND INSTALL 6-5" FRE CONDUITS (DUCT BANK)	600.000 LF				
1310	618999 Payment to PEPCO for Connection, Disconnection, Inspection PEPCO PAYMENT	LUMP	LUMP			30250.00
1320	620014 Traffic Sign Panels	219.000 SF				
1330	620022 METAL SIGN POST	33.000 LF				
1340	624002 Engineer's Field Facilities	LUMP	LUMP			
1350	625002 Field Layout	LUMP	LUMP			
1360	626002 Protection Shield	LUMP	LUMP			
1370	628002 Erosion and Sediment Control	LUMP	LUMP			
1380	703006 PCC Pier-Abutment-Wall	57.000 CY				
1390	703008 PCC Superstructure	231.000 CY				

SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2013B0035

PROJECT(S): BH#8888(427)-STP#8888(427)

CONTRACTOR :

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1400	703012 Lightweight PCC Superstructure	115.000 CY	.		.	
1410	703014 PCC Approach Slab	190.000 CY	.		.	
1420	704004 Epoxy Coated Reinforcement Bars	107973.900 LBS	.		.	
1430	706020 Bridge Bearings, (Each)	68.000 EACH	.		.	
1440	706991 Structural Steel Special Item - LBS - 706007 - STRUCTURAL STEEL - ASTM A588, GRADE 50W	193736.000 LBS	.		.	
1450	708002 Stone Masonry, Class A	142.000 CF	.		.	
1460	708008 Stone Masonry, Class D 708015 - CLEAN AND RESEAL EXPANSION JOINTS FOR ABUTMENTS, PIERS AND WALLS	142.000 CF	.		.	
1470	708011 Reset Stone Masonry	142.000 CF	.		.	
1480	708013 Repoint Stone Masonry	3436.936 LF	.		.	
1490	709020 Remove Railing RAILING ON WINGWALLS	670.000 LF	.		.	

SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2013B0035

PROJECT(S): BH#8888(427)-STP#8888(427)

CONTRACTOR :

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1510	709991 Railing Special Item - LF - 709003 - PEDESTRIAN RAILING	1194.000 LF	.		.	
1520	709991 Railing Special Item - LF - 709005 - HISTORIC BRIDGE RAILING	30.000 LF	.		.	
1530	714004 Latex-Modified Concrete Overlay	285.000 SY	.		.	
1540	715991 Repair-Repl PCC Substruct (2" or Less in Depth) SpecItm -SY- 715003 - PCC STRUCTURE FOR JOINT REPAIRS	24.000 SY	.		.	
1550	715991 Repair-Repl PCC Substruct (2" or Less in Depth) SpecItm -SY- 715011 - CONCRETE DECK REPAIR - PARTIAL DEPTH WITHOUT EXPOSED REINFORCEMENT	58.000 SY	.		.	
1560	715991 Repair-Repl PCC Substruct (2" or Less in Depth) SpecItm -SY- 715013 - CONCRETE DECK REPAIR - PARTIAL DEPTH WITH EXPOSED REINFORCEMENT	58.000 SY	.		.	
1570	715991 Repair-Repl PCC Substruct (2" or Less in Depth) SpecItm -SY- 715015 - CONCRETE DECK REPAIR - FULL DEPTH	58.000 SY	.		.	
1580	718002 Neoprene Compression Seal	270.000 LF	.		.	

SCHEDULE OF ITEMS

DATE:

REVISED:

CONTRACT ID: KA2013B0035

PROJECT(S): BH#8888(427)-STP#8888(427)

CONTRACTOR :

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1600	607004 Chain Link Fence, 6 Ft. Ht. S.P. 87-REPLACES 1ST PARA. SECT.607.01 D	1200.000 LF				
1610	621991 Miacellaneous Electrical Work - Special Item STRUCTURE GROUNDS,S.P.89	LUMP	LUMP			
1800	1000509 Unassigned Special Item -LF - 717007 PRESSURE CLEAN EXPANSION JOINTS	600.000 LF				
1810	708991 Stone Masonry Special Item - LF - 708015 CLN & RSEAL EXP JOINTS ABUTMENTS	500.000 LF				
1820	617012 Furnish And Install 4 Foot By 4 Foot Electrical Manhole	2.000 EACH				
1830	617090 Furnish And Install 3 Section Conventional Traffic Signal He ad On A Pole (All Lenses 12?)	4.000 EACH				
1840	617114 Furnish And Install 2 Section Conventional Pedestrian Signal Head On A Pole (12?)	4.000 EACH				
1850	617124 Furnish And Install Traffic Signal Controller And Cabinet	1.000 EACH				
	SECTION 0001 TOTAL					
	TOTAL BID					