


AMENDMENT OF SOLICITATION / MODIFICATION OF CONTRACT			1. Contract Number DCKA-2013-B-0160	Page of Pages 1 3
2. Amendment/Modification Number A02	3. Effective Date See 16C	4. Requisition/Purchase Request No.	5. Solicitation Caption Riversmart / Green Alley	
6. Issued by: District Department of Transportation 55 M Street, SE Suite 700 Washington, DC 20003		Code	7. Administered by (If other than line 6) District Department of Transportation Anacostia Waterfront Initiative 55 M Street, SE 4 th floor Washington, DC	
8. Name and Address of Contractor (No. street, city, county, state and zip code)		Code	Facility	X 9A. Amendment of Solicitation No. DCKA-2013-B-0160
				9B. Dated (See Item 11) November 4, 2013
				10A. Modification of Contractor/Order No.
				10B. Dated (See Item 13)
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input type="checkbox"/> The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers <input checked="" type="checkbox"/> is extended. <input type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>2</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) BY separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. Accounting and Appropriation Data (If Required):				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTORS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14				
A. This change order is issued pursuant to (Specify Authority): The changes set forth in Item 14 are made in the contract/order no. in item 10A.				
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation data etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.				
C. This supplemental agreement is entered into pursuant to authority of:				
D. Other (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input checked="" type="checkbox"/> is not <input type="checkbox"/> is required to sign this document and return <u>1</u> copies to the issuing office.				
14. Description of Amendment/Modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.) Solicitation No.: DCKA-2013-B-0160 – Riversmart /Green Alley is hereby modified as follows:				
A) Delete Section F.1 in its entirety and replace with the following:				
F.1 TERM OF CONTRACT The term of the contract shall be for a period of 300 days from the date of award for both the MacFarland and Lafayette project sites.				
B) Section F.2.1 is revised to read: (see chart on page 3)				
F.2.1 The Contractor shall have a stockpile inventory of the following items on-hand and available for use by March 27, 2014 . The reference section for each item's specification is shown below:				
a. Section C.10 – 200 010 – Earthwork & Excavation Special Items: geotextile- Type1 (qty 3935) unit SY/ Type 2 (qty 3124) unit SY/ Waterproofing Geomembrane (qty7525) unit SY.				
b. Section C.17 – 600 006 Cleanouts at Bioretention (qty 17) units EA/ Cleanouts at pavement (qty 51) units EA				
Except as provided herein, all terms and conditions of the document referenced in item (9A or 10A) remain unchanged and in full force and effect.				
15A. Name and Title of Signer (Type or print)		16A. Name of Contracting Officer		
		Courtney Lattimore Deputy Chief Contracting Officer		
15B. Name of Contractor	15C. Date Signed	16B. District of Columbia	16C. Date Signed	
(Signature)			12/3/13	
		(Signature of Contracting Officer)		

AMENDMENT OF SOLICITATION / MODIFICATION OF CONTRACT			1. Contract Number DCKA-2013-B-0160	Page of Pages 2 3
2. Amendment/Modification Number A02	3. Effective Date See 16C	4. Requisition/Purchase Request No.	5. Solicitation Caption Riversmart / Green Alley	

B) continued

- c. Section C.19 – 600 006 Domed Risers (qty 8) units EA
- d. Section C.20 – 600 006 Backflow Preventors (qty 12) units EA
- e. Section C.23 – 608 992 – Sidewalk and driveway Special Item- Permeable Interlocking Concrete Pavers- 3.5 inch Type 1 (qty 1534) units SY/ Sidewalk and driveway Special Item- Permeable Interlocking Concrete Pavers- 3.5 inch Type 2 (qty 541) units SY

The Contractor shall provide the COTR proof of purchase, and submit invoice to DDOT per Standard Specification 109.07, on or before this date. The Contractor shall also provide the COTR a status of inventory purchases by **February 28, 2014**.

C) Section F.2.2 is added to read as follows:

- F.2.2** The Contractor shall submit to the District, as a deliverable, the report described in section H.5.5 which is required by the 51% District Residents New Hires Requirements and First Source Employment Agreement. If the Contractor does not submit the report as part of the deliverables, the District shall not make final payment to the Contractor pursuant to section G.3.2.

SCHEDULE NEXT PAGE (page 3)

AMENDMENT OF SOLICITATION / MODIFICATION OF CONTRACT			1. Contract Number DCKA-2013-B-0160	Page of Pages 3 3
2. Amendment/Modification Number A02	3. Effective Date See 16 C	4. Requisition/Purchase Request No.	5. Solicitation Caption Riversmart / Green Alley	
Add to Section B:				
D). <u>SECTION B: CONTRACT TYPE, SUPPLIES OR SERVICES AND PRICE/COST</u>				
Section B.5 Schedule of stockpile inventory				
Item # for Estimator	Item Description	Quantity TOTAL		
200010	Earthwork & Excavation Special Items: Geotextile - Type 1	3935 SY		
200010	Earthwork & Excavation Special Items: Geotextile - Type 2	3124 SY		
200010	Earthwork & Excavation Special Items: Waterproofing Geomembrane	7525 SY		
600006	Cleanouts at bioretention	17 EA		
600006	Cleanouts at pavement	51 EA		
600006	Domed Riser	8 EA		
600006	Incidental Special Construction - Backflow Preventors	12 EA		
608992	Sidewalk and Driveway Special Item - Permeable Interlocking Concrete Pavers - 3.5 inch Type 1	1534 SY		
608992	Sidewalk and Driveway Special Item - Permeable Interlocking Concrete Pavers - 3.5 inch Type 2	541 SY		