AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. Contract Number Page of Pages

DCKA-2014-B-0047 1 59
2. Amendment/Modification Number 3, Effective Date 4., Requisition/Purchase 5. Solicitation Caption
Request No.
Amendment No. 2 See Section 16C Below Stormwater & Drainage
Improvements at Variocus Locations
B. Issued By: | Code | 7. Administered By {if other than line 6}
Office of Contracting and Procurement DDOT
Roads and Highway Infrastructure Project Management Administration
55 M Street SE 7th Floor 55 M Street SE 4th Floor
Washington DC 20003 Washington DC 20003

8. Name and Address of Contractor (No. Street, city, country, state & zip code) (X} | 9A. Amendment of Solicitation No.

DCKA-2014-B-0047

9B. Dated {See Item 11}

May 30, 2014

10A. Modification of Contract/Order No.

10B. Dated (See Item 13)

Code | Facility |

11. THIS [TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X | The above numbered solicitation is amended as set forth in Item 14, The hour and date specified for receipt of Offers [E is extended [:I is not
extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of
the following methods: {a) By completing [tems 8 and 15, and returning [:[ copies of the amendment: (b) By acknowledging receipt of this
amendment on each copy of the offer submitted; or (c) By separate letter or fax which Includes a reference to the solicitation and amendment
number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT GF OFFERS PRIOR TO THE
HOUR AND DATE SPECIFIED MAY RESULT IN REIECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already
submitted, such change may be made by letter or fax, provided ach letter or telegram makes reference te the solicitation and this amendment,
and is received prior to the opening hour and date specified.

12. Accounting and Appropriation Data (If Reguired)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE
CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14

A. This change order Is issued pursuant 1o: (Specify Authority}

The changes set forth in ltem 14 are made in the contract/order no. in item 10A.

B. The above numbered contract/order is modified to reflect the administrative changes {such as changes in paying office, appropriation
date, etc.} set forth initem 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.

C. This supplemental agreement is entered inte pursuant to authority of:

D. Other (Specify type of modification and authority)

E. IMPORTANT: Contractor D is not [Z is reguired to sign this document and return |:| copies to the issuing office.

14, Description of amendment/modification {Organized by UCF Section headings, including solicitation/contract subject matter where feasible.}

Solicitation Number DCKA-2014-B-0047 is hereby amended as follows:

1. The bid opening date has changed to:JUly 11, 2014 @ 2:00 pm

2. Correction to Amendment No. 1-The correct solicitation number for this project is “DCKA-2014-B-0047".

2. Enclosed is a printout of the Pre-Bid Conference Power-Point Presentation for your information and use.

Except as provided herein, all tarms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect

15A. Name and Title of Signer (Type or print) SA Name of Contracting Officer
Cqurtnqy B. Lattimore, Deputy Chi;a\ Contracting Officer
15B. Name of Contractor 18B. Dktrict of Cghennbia '

161F. Date Signed
15C. Date

(Signature of person authorized to sign) Signed (o] g1~ AERSTITY: '
~ WIMNEL (17 14




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. Contract Number Page of Pages
DCKA-2014-B-0047 2 59
2. Amendment/Modification Number 3, Effective Date 4, Requisition/Purchase 5. Solicitation Caption
Request No.
Amendment No. 2 See Section 16Con Stormwater & Drainage
Page 1 Improvements at Various Locations

3. Response to questions rose at the Pre-Bid Conference or posted to the website are denoted as follows:

A.

If the prime is a CBE are they required to achieve the 35% CBE subcontracting goal?
Response: See Section H, Subsection H.9.1.3 of the solicitation.

Where is the website for the new Green Infrastructure requirements:
Response: http://ddot.dc.gov/Greenlinfrastructure

CLIN Line Iltem No. 1150 for the base year is excessive as well as the same item in each option
year.

Response: Unit for this item should be changed from EACH to HOUR. Please see the attached
revised Pay Item Schedule as follows: DELETE the Pay Item Schedule (Pages 5-60) and REPLACE
new Pay Iltem Schedule (Pages 5R-60R) attached.

Bid Item 0620 - 600 027 Impermeable Liner — PYC Geomembrane
Please provide specification and the Manufacture for this material
Response: DDOT Standard & Spec. 2014 -822.10, DDOT Green Infrastructure 621.02

Bid Item 1150 - 612 092 Truck Mounted Attenuator - 1,000.00 EA
Is the Quantity and Unit correct?
Response: No - See Question C. above.

SP C.9 page 86 Ceramic Permeable Brick (Unit) Pavers

Which Pay ltems apply for this special provision?

Response: 605046 Permeable Interlocking Brick Pavers (Ceramic Permeable Brick Pavers).

Please provide the Manufacture for this material

Response: To avoid any appearance of favoritism of one supplier over another please search the .
internet for “Ceramic Permeable Brick (Unit) Pavers” a number of suppliers can be found.

Item 507022 Pervious PCC Pavement, 8 inch refers to GREEN INFRASTRUCTURE STANDARDS, 2013, please
provide this documents or access to the document.
Response: http://ddot.dc.gov/node/818592
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3. (continued)

H. Please advise if Progress Photos are required as per C.3, as the special provision does not reference a
modification to the measure & payment. If progress photos are required, than a pay item should be

established.

Response: Yes, See Question C. above.

1. H.9.1.3 states that a company certified as a small, local or disadvantage business enterprise is not
required to comply with the Mandatory 35% subcontract compliance. Please confirm that this accurate.
Response: The statement is accurate.

L Can an employee of the General Contractor meet the requirements in section C.6.5-A & C.8.4-A.?

Response: Yes




District Department of Transportation PAGE: 1

DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2014B0047 PROJECT (S} : DCKA2014B0047
DCKA2014B0047-1
DCKA2014B0047-2
OTHERS
CONTRACTOR
LINE | TTEM | APPROX. | UNIT PRICE |  BID AMOUNT
NO | DESCRIPTION {  QUANTITY R [ o
[ | AND UNITS | DOLLARS | CTS | DOLLARS |[CTS
BASE YEAR

[108002 Mobilization | I
00101 { LUMP | LUMP

|108004 Progress i |
0020 | Photographs | LUMP | LUMP i

| 202004 Hard Surface | |
0040 | Pavement Excawvation | 300.000] |

1204004 Borrow Embankment | | |
00601Fil1 | 250.000]|

|207002 Trench Excavation | | |
0070]|and Backfill | 500.000] |

1207006 Gravel for Trench | | |
0080} Undercut | 300.000

207008 Borrow Trench | | |
0080 |Backfill | 200.000|

Stormwater & Drainage Improvements at Various Locations-Citywide 5R



Stormwater & Drainage Improvements at Various Locations-Citywide

District Department of Transportation PAGE: 2
DATE:
SCHEDULE OF ITTEMS REVISED:
CONTRACT ID: KAZ0L14R0047 PROJECT {8): DCKA2014B0O047
DCKAZ2014B0O047-1
DCKAZ2014BR0047-2
OTHERS
CONTRACTOR
LINE| ITTEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY  |———-———-——————m- [mmmmmmmm oo
| | AND UNITS | DCOLLARS | CTS | DOLLARS |CTS
|20900G2 Aggregate Base I | I
0100 |Course | 1000.000]
I [CY f I
(202004 Aggregate Base | |
0110 [Course for LID #57 stone | 1500.000] |
ISEF GREEN INFRASTRUCTURE |CY | |
[STANDARDS 2013 f | I
| 209006 -Aggregate Base | |
0120 |Course for LID #8 stone | 1500, 000
| SEE GREEN INFRASTRUCTURE |CY I [
| STANDARDS 2013 | I
1212002 Test Pit | I
Q1301 | 25.000|
I |EACH I |
| 302002 Valve Casing I |
0140] | 5.000]
| |EACH [ ]
1305002 Ductile Iron Pipe, | I i
015014 Inch | 25.0001}
f | LE [ I
[306006 Gate Butterfly [ f
0160 (|Valve, 9 Inch ; 5.000]| |
| INCIDENTAL CONSTRUCTICN [EACH | |
| SPECIAL ITEM ~EACH- 316 \ \
]00S% CHECK VALVE 4 -8 | | |
| INCH I | f
|309002 Sewer Manhole on | |
0170 |Sewer 48 Inch and Less i 100.000] |
|Dia. | VLE [ |
i310002 F&I Standard | | I
0180 }Rasin | 2.000]
[ | EACH | I



District Department of Transportation PAGE: : 3

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2014B0047 PROJECT (S) : DCKAZC14B0047
DCKAZ014B0047-1
DCRA2014B0047-2
OTHERS
CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE |  BID AMOUNT
NO | DESCRIPTION | QUANTITY B e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

310004 FsI Standard | ' |
0190 |Double Basin ] 10.000] |

|310008 Basin Connect PCC | |
0200|Pipe, Class III, 15 Inch | 500.000] |

[210016 Type S Basin | |
0210] | 1.000] |

|310018 Doukle Type S | |
0220 |Basin | 5,000 |

[310020 Triple Type S | |
0230 |Basin | 1.000] |

[311002 Adjust | |
0240 | Sewer-Water-Utility | 10.000| |
|Manhole Frame |BEACH ] . |

|311004 Reset | |
0250 | Sewer-Water-Utility | - 5,000] |
|Manhole Frame |EACH | . |

|311006 Adjust Dbrop Inlet | | |
0260 | Frame . | 10.000] |

|311008 Reset Drop Inlet | |
0270 | Frame | 1.000]

{311010 Adjust Standazd f | |
0280 1Basin Tep t 10.0001

Stormwater & Drainage Improvements at Various Locations-Citywide

7R




District Department of Transportation PAGE: 4

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ014B0047 PROJECT {3) : DCKAZ014B0O047
DCKA2014B0047-1
DCKAZ014B0047-2
COTHERS
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |———— |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|311014 Furnish Inlet | | :
0290 |Frame and Grate | . 10.000] |

|311016 Furnish | |
0300 | Sewer-Water Manhocle | 2.000| |
| Frame | EACH | . |
|211018 Furnish Basin Top | | |
0310 | 10.000]

[311020 Manhcle Adapter | |
0320 |Ring | 50.000|

{311026 Replace Existing | | |
0330 |Basin with Double Basin | 5.000] |

1311028 Replace Existing | | |
0340 |Basin with Triple Basin | 2.000] |

|311030 Replace Existing | | |
0350 |Basin w Double Type "8" | 5.000] |
|Basin | BACH | . |
|312002 Replace o | |
0360 | Sewer-Water Manhole ] 5.000] |
| Frame |EACH I . I
[312004 Replace Conical | i | |
0370 |Shaped Water Valve | 1.000] |
|Casing |EACH | . |
1312006 Replace Standard | | !
0380 |Basin Top | 5.000] i

Stormwater & Drainage Improvements at Various Locations-Citywide 8R



District Department of Transportation PAGE: 3

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ014B0O047 PROJECT (S) : DCKRZ2014B0047
DCKAZ014B0047-1
DCRAZ201480047-2
OTHERS
CONTRACTOR
LINE| ITEM i APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION t QUANTITY |~ e | i e —mm —
| i AND UNITS | DOLLARS | CTS | DOLLARS {CTS

[314004 ®PCC Pipe, Class i | |
033901111, Gasket, 15 Inch | 500,000 |

[314006 PCC FPipe, Class | | ' |
0400 |TITI, Gasket, 18 Inch | 300.000| |

|328002 Clean Storm Sewer | | |
0410|Structure SEE STANDARD | 20.000] |
[328.03 |EACH | . |
1328004 Clean Storm Sewer | | |
0420 |Connecting Pipe SEE | 750.000] |
| STANDARD 328.03 |LF | . |
[400009 Asphalt | | I
0430 | Construction Special | 300.000] : |
|Item -LF - OPEN GRADED |LF | |
[FRICTION COURSE ASPHALT | | |
| 402002 HMA Base Course, | | |
04401192 mm | 800.000| |

[402004 HMA Base Course, | | |
6450125 mm | 800.000} |

1402010 HMA Surface | |
0460 Course, 12.5 mm | 600.000| |

1402002 Tack Coat ! [
0470 ] 20000.000] |

|407004 Asphalt Patching, | | |
0480 |HMA Surface Course, 9.5 | 250.000] |
| Tam. | TON | - |

Stormwater & Drainage Improvements at Various Locaticns-Citywide 3R



District Department of Transportaticn PAGE: 6

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ014BO0047 PROJECT (S) : DCKAZ(014B0047
DCKA2014B0047-1
DCKAR2014B0047-2
OTHERS
CONTRACTOR
LINE | ITEM | APPROX. i UNIT PRICE | BID AMOUNT
NO | DESCRIPTION \ QUANTITY = jmmm
| f AND UNITS { DOLLARS | CTS | DOLLARS |CTS

| 409002 Asphalt Bike Path | |
0490| j 500.000/] |

[415004 Porous asphalt | \
0500 |pavement surface course | 500.000] \

[501008 Reinforced PCC | \
0510|Pavement, 10 Inch | 100,000 |

|501014 Reinforced PCC | I
0520 Pavement, 8 Inch | 500.000] ;

1503002 Reinforced PCC | |

05301A1lley, € Inch | 300.000¢ ;
| | 8Y f i
504006 PCC | [ E
0540 | Driveway-Alley Entrance, | - 25.0004 I
|7 Inch jCcY i . f

| 505030 Anchor Bolts - | i
0550 | Paving | 250.000|

|506002 PCC Bus Stop Pad | ! i
05601 | 25.0001 f

| 506008 PCC Pedestrian | |
0580 |1Island | 25.0001]

Stormwater & Drainage Improvements at Various Locations—Citywide 10R



District Department of Transportation PAGE: 7

DATE:
SCHEDULE COF ITEMS REVISED:
CONTRACT ID: KAZ(014B0047 PROJECT {3} : DCKAZ0L4R0047
DCKAZ2014B0047-1
DCRAE2014B0O047-2
OTHERS
CONTRACTOR
LINE] ITEM | APPROX . | UNTIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY = [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|507016 BCC Edge I i I
0590 | restraint for permeable | 25.000]
|paving |CY ] . |
|507022 Pervious PCC |
0600 | Pavement, 8 inch SEE ]
|GREEN INFRASTRUCTURE 18Y
| STANDARDS, 2013 ]
|507120 Pervious PCC ]
0610 | Pavement, 6 inch GUTTER |
|PAN - SEE S.P. GI-2A (5" |8Y |
[X 2.5") I
|507120 Pervious PCC |
0620 | Pavement, 6 inch S.P. | 750.000] |
|GI-2A PANEL SIZE 5' X 4' | |
|[OoR 5' X 87 |
| 600027 Incidental
0630 |Construction Special
|ITtem - SY - IMPERMEABLE
|LINER - PVC GEOMEMBRANE
|601004 Underdrain Pipe, | i |
0640|6 Inch | 1500.000 |

| 601006 Underdrain Pipe, \ f
0650|8 Inch \ 250.000]

| 601010 Underdrain | | |
0660 |Connect Pipe, & Inch | 250,000 |

| 601012 Underdrain | \
0670 |Connect Pipe, 8 Inch | 250.000] |

Stormwater & Drainage Improvements at Various Locations-Citywide 11R



District Department of Transportation PAGE: 8

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2014B0047 PROJECT (3) : DCKAZ014B0O047
DCKA2014B0047-1
DCKAZQ14B0047-2
OTHERS
CONTRACTOR
LINE| ITEM i APPROX. | UNIT PRICE | BID AMCUNT
NO | DESCRIPTION i QUANTITY |- |-
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

601018 Underdrain Pipe | |

0680 {Risers UNDERDRAIN PIFE | 25.000] |
IRISER 4" - 6" | VLF | ; ]
1604004 Chain Link Fence, | |

0680{6 Ft. Ht. | 50.000] |

1604060 Ornamental Safety | |
0700| Fence FURNISH AND | 25.000] |
| INSTALL CORNAMENTAL FENCE |LF |
{ITEM 604 06 | |
1005006 PCC Sidewalk, 4 | |
07101 Inch | 750,000 |

{ 605018 Repair-Replace | |
0720{PCC Sidewalk, 4 Inch | 10C0.000| |

| 605022 Repair-Replace | |

0730 | Exposed Aggregate PCC | 50.000] |
| sidewalk |8Y | . |
| 605034 Brick Sidewalk | |

0740 |Repair on PCC Base | 250,000 |

1605038 Block Sidewalk ] |
0750 |Repair on PCC Base | 100,000 |

|605042 Porous Rubber | |
0760|Sidewalk RUBBERRIZED | 250.000] |
| SIDEWALK ITEM 608 (015 | 8Y | .

Stormwater & Drainage Improvements at Various Locations-Citywide 12R




District Department of Transportation PAGE : 9

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ2014B00O47 PROJECT {8) : DCKAZ014B0047
DCKAZ2014B0047-1
DCKAZ014B0O047~-2
QOTHERS
CONTRACTOR
LINE{ ITEM ] APPRCX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION ] QUANTITY = [ e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 605046 Permeable | |
0770 | Interlocking Brick | 500.000} |
|Pavers CERAMIC | 8Y |
[ PERMEABLE BRICK PAVERS | |
| 605046 Permeable | |
0780 Interlocking Brick \ 750.000] |
IPavers SEE DDOT GREEN [8Y |
| INFRASTRUCTURE STANDARDS | |
12013 \ | I
1606004 PCC Curb and/or ; |
0790 [Gutter ; 50.0004 |
| [LE ] |
[606020 PCC Circular Curb | |
0800 and Gutter ! 40.0001 |
[ [LE i I
(606034 PCC Mountable i !
0810}{Curb and Gutter, 10 to i 200.000/ ]
113 Inch Depth |LE ] . I
[606040 PCC Circular i I
(820 jMountable Curb and i 200.000] |
[Gutter, 10 to 13 Inch ILF ] |
iDepth I \ !
[606052 Repair-Replace i ]
0830 |PcC Curb and/or Gutter i 50.000] ]
[ icY ! I
[ 606054 Repair—Replace f i
0840 [PCC Circular Curb and/or ! 50.0001 ]
[Gutter [cy I . I

[606058 Furnish& Set | i
0850[5"x12" Granite Circ. f 50.0001 {
[Curb, Radius Under 10 ¥t.|LF ]
|

Stormwater & Drainage Improvements at Various Locations-Citywide 13R



District Department of Transportation PAGE: 10
DATE:
SCHEDULE OF ITEMS REVISED:

CONTRACT ID: KAZO14R0047 PROJECT (8) : DCKAZ2014B0047
i DCEAZ014B0O047~1
DCKA2014B0047-2
OTHERS

CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE | BRID AMOUNT
NG | DESCRIPTION | QUANTITY | = e |————————————
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 606060 Furnish&Set | |
0860 |5"%12" Granite Circular | 100.000¢ |
|Curb Radiusl0-100 Ft. |LF | .
| 606062 Furnishé&Setb"x12" | ]
0870 |Granite Circulaxr Curb | 100.000] |
|Radius Qver 100 Ft {LF ] . f
|606064 Furnish and Set | | |
0880 |8"x12" Granite Straight | 400.0001 i
| Carb JLE ! . f
1606066 FurnishaSet |
089018"x12" Granite Circular |
ICurb Radius Under 10Ft {LF
!
!
\
\

[REPAIR/REPLACE EXISITNG
ICURB WITE GRANITE CURB
[RADIUS <10FT ITEM 609
1017
[606068

0300 [ Furnish&Set8"x12"Granite |
[Circular Curb |
fRadiusl0-100Ft |
IREPAIR/REPLACE EXISITNG |
ICUREB WITH GRANIT E CURB |
IRADIUS 10FT - 100 BT |
ITTEM 609 019 |
1606070

03910t Furjish&Set8"x1l2"Granite |
fCircular Curk Radius |
|Over 100Ft ]
|[REPAIR/REPLACE EXISITNG ]
|CURB WITH GRANITE CURB |
|[RADIUS >»100FT ITEM 608 ]
[0z1 |

Stormwater & Drainage Improvements at Various Locations-Citywide 14R



District Department of Transportation PAGE : 11

DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ2014B0047 PROJECT {S): DCKAZ014B0047
DCKAZ2014B0047-1
DCKAZO14BO0OAT~2
OTHERS
CONTRACTOR :
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |——————————————— |
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
{606072 Furnish and Set | |
092018"x%" Granite Straight | 1.000] |
{Curb REPAIR/REFLACE |LF | |
JEXISITNG CURB WITH | |
|GRANITE CURB ITEM 609 | |
1015 f | |
1606082 Reset Stone Curk | |
09301 | 250.000| |
i |LF | I
]1606084 Adjust Stone Curb | | |
09401 ) . 250.000 ]
I |LF | |
6060398 PCC | | !
0950 |Wheelchair/Bicycle Ramp | 5.000| |
|- New Construction |EACH | . |
1606100 PCC I | |
0960 {Wheelchair/Bicycle Ramp | 20.000] |
|— Existing Construction |EACH |
! I | |
1606108 Brick Gutter I |
09701 | 1000.000] I
i | SF | |
1606110 Detectable | |
0980 |Warning Pavers on | 5.000 |
|Existing Ramps and | SF | I
|Retrofitting INSTALL | |
|DETECTABLE PAVERS WITH | |
| TRUNCATED DOMES ON J |
|EXISTING WHERLCHATR RAMP | ]
|607016 Sod | | I
0290 | 250.000] |
I [SY I |

Stormwater & Drainage Improvements at Various Locations-Citywide 15R



District Department of Transportation PAGE: 12

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: EKA2014BOGA47 PROJECT (S) ¢ DCKAZO014BO047T
DCKAZ2014B0O047-1
DCKAZ2014B0047-2
" OTHERS
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NG | DESCRIPTION | QUANTITY [ o o e e J e e e
\ | AND UNITS | DOLLARS | CTS ] DOLLARS [CTS

|607018 Sod with 3 Inch | |
1000 | Topsoil | 500, 000]

1607042 Bioretention Soil | |
1010 |BIORETENTIOPN PLANTING | 300.000] ]
| SOTT, MTX o | ] i

608020 Remove Tree 6 to | |
1020112 Inch Dia. | 5.000] |

1608022 Remove Tree 12 to | I !
1030(18 Inch Dia. | 5.000] !

{608024 Remove Tree 18 to | ) |
1040i24 Inch Dia, | 5.000|

1608026 Remove Tree 24 | |
10501to 30 Inch Dia. | 5.000] ]

{08030 Remove Tree 36 to | | |
1060]42" Inch Dia. | - 2.000]

| 608032 Remove Tree over | |
1070142 Inch Dia. | 2.,000] |

| 608050 Remove Tree | |
1080 |Stumps, All Sizes | 26.000] |

608076 Wire Mesh Tree ; |
1090 |Guard f 25.000]

Stormwater & Drainage Improvements at Various Locations-Citywide 16R



District Department of Transportation PAGE: 13
DATE :
SCHEDULE OF ITEMS _ REVISED:
CONTRACT ID: KAZ(014B0047 PROJECT (S): DCKAZ014B0047
DCKAZ(014B0047~1
DCEA2014B0047~-2
OTHERS
CONTRACTOR :
LINE | _ ITEM LPPROX. UNIT PRICE I BID AMOUNT
NO | DESCRIPTION | QUANTITY [——mmm e [
| | AND UNITS | DOLLARS I CTS | DOLLARS |CTS
612002 Maintenance of I ;
1100 |Highway Traffic | LUMP | LUMP |
[ f ' f
| 612054 Thermoplastic i f
1110 | Pavement Marking, 4 Inch | 500.000] f
| [LF [ f
[612056 Thermeplastic | f
1120 | Pavement Marking, 4 Inch | 250.000¢ ;
| Dash [LE b [
| 612058 Thermoplastic t f
1130 | Pavement Marking, 6 Inch | 500.000} f
| [LE f f
|612060 Thermoplastic I !
1140 | Pavement Marking, 6 Inch | 250.0001 |
| bash | LF ! f
| 612068 Thermoplastic ! ;
1150 | Pavement Letter I 14.000¢ ;
| [EACH | [
| 612084 Painted Lane l |
1160 |Marking, 4 Inch [ 500.000] f
| | LE l [
1612092 Truck Mounted | |
1170 ]Attenuator TRUCK | 1000, 000 |
|MOUNTED ATTENUATOR |EACH |
1612100 Portable | |
1180 |Changeable Message Sign | 5.000] ]
| |EACH i !
1612104 Steel Protection | |
1190 jPlate | 50.000/ |
i | EACH | |

Stormwater & Drainage Improvements at Various Locations-Citywide




District Department of Transportation PAGE: 14

_ DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2014B0047 PROJECT (8) 1 DCKAZ01480047
DCKR2014B00A7~1
DCKA2014B0047-2
OTHERS
CONTRACTOR
LINE| ITEM | APPROX. [ UNIT PRICE |  BID AMOUNT
HO | DESCRIPTION | QUANTITY o |
P |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

1612110 Preformed | | j
1200 Pavement Markings, Lines | 250.000] i
{|PREFORMED HIGH CONTRAST |LF |
{TAPE 12 INCH ! I
1612110 Preformed ] |
1210 Pavement Markings, Lines | 150.0001
|PREFORMED HIGH CONTRAST {LF
{TAPE 24 INCH ] |
1612110 Preformed | |
1220 Pavement Markings, Lines | 1000.000] |
| PREFORMED HIGH CONTRAST |LF | |
|TAPE 4 INCH ] | |
1612110 Preformed | |
1230 {Pavement Markings, Lines | 1000.000] |
| PREFORMED HIGH CONTRAST {LF ] |
|TAPE 6 INCH | | |
1618002 Erosion and | |
12401 Sediment Control | LUMP | LUMP |

1618016 Gectextile for !

1250 stormwater management ] 1000.000] |
{NON-WOVEN GEOTEXTILE |
| PAVING FABRIC ] |
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District Department of Transpertation " PAGE: 15

DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: Ka2014B0O0CAY PROJECT (S} : DCKAZ014B0O047
DCKAZ2014B0047-1
DCKAZ014B0047-2
OTHERS
CONTRACTOR
LINE| ITEM | APPROX. ; UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY fomm | ——m—
| | AND UNITS ! DOLLARS | CTS | DOLLARS |CTS

}108002 Mchilization i |
12601 | LUMP | LUMP |

|108004 Progress I |
1270 |Photographs | LUMP | LUMP |

| 202002 Ceommon Excavation | | |
1280] | 4000, 000 | |

|202004 Bard Surface | | |
1280 | Pavement Excavation ] 300.000]| |

| 204002 Embankment Fill | | |
1300 | 250,000 |

[204004 Borrow Embankment | | |
1310(Fill | 250,000] I

| 207002 Trench Excavation | | |
1320 | and Backfill | 500.000| |

|207006 Gravel for Trench | | I
1330 |Undercut | 300.000] |

207008 Borrow Trench 1 | ' |
1340 |Backfill | 200.000] |
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District Department of Transportation PAGE: 16

DATE:
SCHEDULE CF ITEMS REVISED:

CONTRACT ID: KA2014B0047 PROJECT {S) : DCKAZ(014B0047

DCKAZ(014B0047-1

DPCKAZ014B0047-2

OTHERS
CONTRACTCR
LINE| ITEM | APPROX, | UNIT PRICE | BID AMOUNT

NO | DESCRIPTION | QUANTITY o s e — frrmm

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 209002 Aggregate Base ] I
1350 |Course | 10600.000¢

|]209004 Aggregate Base | i
1360 |Course for LID #57 stone | 1500.000} |
| SEE GREEN INFRASTRUCTURE |CY. | |
| STANDARDS 2013 | I I
|209006 Aggregate Base | i
1370 |Course for LID #8 stone | 1500.000]
| SEE GREEN INFRASTRUCTURE |CY |
| STANDARDS 2013 | |

| 302002 Valve Casing | |
1330] | 5.000] I

|305002 Ductile Iron Pipe, | |
140014 Inch | 25.000]

|306006 Gate Butterfly | |
1410 |valve, 2 Inch | 5.000| |
| INCIDENTAL CONSTRUCTION | EACH ] |
| SPECIAL ITEM -EACH- 316 | }
{009 CHECK VALVE 4 -8 | P
| INCH | f !
309002 Sewer Manhole on | ] |
1420 |Sewer 48 TInch and Less | 100.000¢ i
|Dia. |VLF \ . i
|310002 F&l Standard | |-
1430 |Basin | 2.000| :
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District Department of Transportation PAGE : 17

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ2014B0047 PROJECT{S): DCKA2014B0047
DCKA2014B0047-1
DCKAZU14BO047-2
OTHERS
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT FPRICE | BID AMOUNT
NO | DESCRIPTICHN | QUANTITY e o ittt
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|310004 F&T Standard | ] |
1440 |Double Basin | 10.000] |

1310008 Basin Connect PCC | | |
1450|Pipe, Class III, 15 Inch | 500.000| |

[310016 Type S Basin I | |
1480 l 1.000] |

[310018 Double Type S ! | |
1470 |Basin | 5,000¢

[310020 Triple Type 3 ] f |
1480 ([Basin ! 1.000}%

1311002 Adjust | i
1490 | Sewer-Water-Utility | 10.000} |
|IManhole Frame {EACH i . |
1311004 Reset i f !
1500 Sewer-Water-Utility | 5.000} |
IManheole Frame |EACH i . |
1311006 Adjust Drop Inlet | i [
1510 | Frame | 10.000¢

1311008 Reset Dreop Inlet | | |
1520 |Frame ] 1.000]

[211010 Adijust Standard ] ! |
1530 |Basin Top | 10.000¢
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District Department of Transportation PAGE: 18

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2014B0047 PROJECT (S} : DCEA2014B0047
PDCKA2014B0047-1
DCKAZ2014B0047-2
OTHERS
CONTRACTOR
LINE| ITEM | AFPPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | o e e e e |-
| ‘ | AND UNITS ] DOLLARS | CTS | DOLLARS |CTS

{311014 Furnish Inlet | |
1540 | Frame and Grate { 10.000] |

|311016 Furnish | |

1550 | Sewer-Water Manhole ] 2.000¢ |
| Frame |EACH [ . \
/311018 Furnish Basin Top | i

1560 \ 10.000¢

1311020 Manhole Adapter \ i
1570 |Ring | 530,000

[311026 Replace Existing | | }
1580 |Basin with Double Basin | 5.000| !

1311028 Replace Existing | | |
1590 |Basin with Triple Basin | 2.000]| ;

1311030 Replace Existing | | i
1600 |Basin w Double Type "S" ! 5,000 |
|Basin [BACH | . ]
|312002 Replace i ) |
1610 | Sewer-Water Manhole | 5.000]| f
| Frame [EACH | . ;
|312004 Replace Conical I | [
1620 |3haped Water Valve [ 1.000] ;
|Casing : |EACH | . ;
1312006 Replace Standard | | f
1630 |Basin Top ; 5.000]| t
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District Department of Transportation PAGE: 19

DATE:
SCHEDULE CF ITEMS REVISED:
CONTRACT ID: KA2014B0047 PROJECT {S}: DCKAZ014B0047
DCKAZ014B0047-1
DCKA2014B0047-2
OTHERS
CONTRACTCR
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION [ QUANTITY |———————— [
| [ AND UNITS | DOLLARS | CTS | DOLLARS |CTS

[314004 PCC Pipe, Class i | |
1640|III, Gasket, 15 Inch | 500.000] |

1314006 PCC Pipe, Class I | I
16501111, Gasket, 18 Inch I 300.000] I

1328002 Clean Storm Sewer | ) |

16601 Structure SEE STANDARD | 20.0001 |
1328.03 |EACH | . |
1328004 Clean Storm Sewer | |

1670 |Connecting Pipe SEE | 750,000 |
| STANDARD 328.03 |LF { . §
1400009 Asphalt | f

1680 Construction Special | 300.000} ]
{Item -LF - OPEN GRADED |LE J |
|FRICTION COURSE ASPHALT | |
1402002 HMA Base Course, | |

1680119 mm | 800.000]|

1402004 HMA Base Course, | |
1700125 mm | 80G.000|

1402010 HMA Surface | |
1710|Course, 12.5 mm | 600.000]

1403002 Tack Coat I |
17201 | 20000.000}

1407004 Asphalt Patching, | [
1730 1HMA sSurface Course, 9.5 | 250.000] |
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District Department of Transportation PAGE: 20

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA20L4B0047 PRCOJECT (S} : DCKA2014B0047
DCKAZ014B0047-1
DCKAZC14B0047-2
OTHERS
CONTRACTOR
LINE| TTEM | LPPROX. | UNIT PRICE |  RBID AMQUNT
NG | DESCRIPTION | QUANTITY | e S ———
- ] [ AND UNITS | DOLLARS | CTS | DOLLARS {CTS

1409002 Asphalt Bike Path | | |
17401 ; 500.000| |

1415004 Porous asphalt f |
1750 pavement surface course } 500.000| |

{501008 Reinforced PCC ! |
1760} Pavement, 10 Inch ! 100,800 |

1501014 Reinforced PCC f |
1770 Pavement, 8 Inch | 500.000] |

|503002 Reinforced PCC | |

1780 |Alley, 6 Inch f 300,000 |
I ’ I8y I . I
|5G4006 PCC [ | I

17%0|Driveway-Alley Entrance, | 25,000 |
|7 Inch | CY | . |

|505030 Anchor Bolts - \ |
1800 | Paving | 250.000] |

[506002 PCC Bus Stop Pad | |
18101] ] 25.000]

|506004 PCC Median Strip | i
1820 ! 10C.000} :

| 506008 PCC Pedestrian | f
1830 |Island | 25.0001} |
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District Department of Transportation PAGE: 21

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ014B0O047 PROJECT (S) : DCKAZ014B0047
DCKAZ014B0047-1
DCKAZQO14B0047-2
OTHERS
CONTRACTOR :
LINE | ITEM ] APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIFTION \ QUANTITY [ o e |-
| \ AND UNITS | DOLLARS | CTS | DOLLARS |CTS

[507016 PCC Edge | |
1840 | restraint for permeable | 25,000} ) |
[paving |CY | . I
[5077022 Pervious PCC |
1850 | Pavement, 8 inch SEE [ 1000,0001 |
|GREEN INFRASTRUCTURE f
[STANDARDS, 2013 ;
[507120 Pervicus PCC |
1860 | Pavement, 6 inch GUTTER | T50.0001
|[PAN - SEE S.P. GI-2A (5" |
|2 2.5} [
507120 Pervious PCC }
1870 | Pavement, © inch 85.P. f 750.000} |
|GI~2A PANEL SIZE 5' X 47 |
|OR 5% X B E |
| 600027 Incidental ! |
1880 |Construction Special ! 500.000}
|[Ttem - 8Y - IMPERMEARLE |[SY |
| LINER - PVC GECMEMBRANE i |
1601004 Underdrain Pipe, ; ‘ | .
1890|6 Inch ! 1500.0001 |

1601006 Underdrain Pipe, [ |
190018 Inch | 250.0001 ]

| 601C1l0 Underdrain \ |
1910 |Connect Pipe, & Inch | 250.000] |

601012 Underdrain | |
1920 |Connect Pipe, 8 Inch | 250.000| |
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District Department of Transportation PAGE: 22

. DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT 1ID: KA2014BOO47 PROJECT (S): DCKAZ014B0O047
DCKAZ014B0O047-1
DCKA2014B0047-2
OTHERS
CONTRACTOR
LINE | ITEM i APPROX. | UNIT PRICH ] BLID AMOUNT
NO | DESCRIPTION | QUANTITY |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|601018 Underdrain Pipe ] |

1930 |Risers UNDERDRAIN PIPE i 25.000]
[RISER 4™ - &" VLEF | . |
[604004 Chain Link Fence, | |

194016 Ft. Ht. | 50.000] |

}604060 Ornamental Safety | |
1950 | Fence FURNISH AND | 25.000]|
JINSTALL CRNAMENTAIL FENCE |LF |
|ITEM 604 06 i !
605006 PCC Sidewalk, 4 | |
1960|Inch i 750.000]

| 605018 Repair-Replace ! |
1970 | PCC Sidewalk, 4 Inch ! 1000.000]

[605022 Repair-Replace | |

lBSOIExposed Aggregate PCC ! 50.000]
| Sidewalk ISY | . |
| 605034 Brick Sidewalk ; |

1980 |Repair on PCC Base i 250.000| |

| 605038 Block Sidewalk
2000 |Repalir con PCC Base \ 100.000] |
\

| 605042 Porous Rubber | }
201C|8idewalk RUBBERRIZED | 250.000| |
|SIDEWALK ITEM €08 015 | 8Y I R |

Stormwater & Drainage Improvements at Various Locations-Citywide 26R
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DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ014B0OO47 PROJECT (8) : DCKA2014B0047
DCKAZ014B0047-1
DCKAZ014B0047-2
OTHERS
CONTRACTOR
LINE | ITEM | APPRCX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY fm——————— |——————
| | AND UNITS | DOLLARS | CTS | DOLLARS {CTS

| 605046 Permeable |
2020 | Interlocking Brick | 500.000]
|Pavers CERAMIC |
[ PERMEARLE BRTICK PAVERS |
1605046 Permeable |
2030} Interlocking Brick |
tPavers SEE DDOT GREEN | &Y |
I INFRASTRUCTURE STANDARDS |
12013 | |
[606004 PCC Curb and/or | i |
2040 [Gutter | 50.0C0] |

1606020 PCC Circular Curb | |
205Ctand Gutter | 40.000] |

j 606034 PCC Mountable f ! |
2060 |Curk and Gutter, 10 to | 200.0001 |
|13 Inch Depth | LE | .
| 606040 PCC Circular | ]
2070 |Mountable Curb and | 200.0001
|Gutter, 10 to 13 Tnch | LF |
| Depth | ]
| 606052 Repair-Replace | |
2080 |PCC Curb and/or Gutter | 50.0001 |

| 606054 Repair-Replace | |
2090 |PCC Circular Curb and/or | 50.0001 |
jGutter |CY | . |
606058 Furnishs Set | |
210015"x12" Granite Circ. | 50.000] |
iCurb, Radius Under 10 Ft.|[LF | |
|
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District Department of Transportation PAGE: 24
DATE:
SCHEDULE OF ITEMS REVISED:

CONTRACT IDP: KAR2014BO047T PROJECT (8) : DCKAZ014B0O0O47
DCKAZ014B0047-1
DCKAZOL4BO047-2
OTHERS

CONTRACTOR
LINE! ITEM | APPROX. | UNTT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |—————— | —————_—————
; | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1606060 Furnish&Set | |
2110(5"x12" Granite Circular | 100.000| |
iCurk Radiusl0-100 Ft. |LF | . |
606062 Furnish&Setb"xi2"™ | |
2120 1Granite Cilrcular Curb | 100.000} |
|Radius Over 100 Ft |LF | . |
1606064 Furnish and Set | |
2130|8"%x12" Granite Straight | 400.000} |
| Curb ‘ |LE | . !
| 606066 FurnishgSet |
2140|8"x12" Granite Circular
|Curkb Radius Under 10Ft |
|REPAIR/REPLACE EXISITNG |
|
|
|

|CURB WITH GRANITE CURB
[RADTUS <10FT TTFEM 609
1017
| 606068 |
2150 | Furnish&Set8"x12"Granite |
|Circular Curb |
|Radius10-100Ft |
|REPAIR/REPLACE EXISITHG |
|CURE WITH GRANIT E CURB |
|RADIUS 10FT - 100 FT
|ITTEM 609 019 |
1606070 |
2160 |Furjish&aSet8"x12"Granite |
|Circular Curb Radius |
|Over 100Ft |
|REPATR/REPLACE EXISITHG |
|CURR WITH GRANITE CURB |
|RADIUS >»>100FT ITEM 609 |
|021 |

Stormwater & Drainage Improvements at Various Locations-Citywide 28R



District Department of Transportation PAGE: 25

DATH :
SCHEDULE OF TITEMS REVISED:
CONTRACT ID: KAZQL4BRQ047 PROJECT {8): DCKA2014B0047
DCKAZ014B0O047-1
DCKAZ2014AB0047-2
OTHERS
CONTRACTOR
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOCUNT
NO | DESCRIPTION | QUANTITY [ e |——————————
| | AND UNTTS | DOLLARS I CTS | DOLLARS | CTS
1606072 Furnish and Set | i
2170|8"x9"™ Granite Straight | 1.000} |
|Curb REPATR/REPLACE |LF |
|EXISTITNG CURB WITH | | .
|GRANITE CURB ITEM 609 | |
1015 ] | !
| 606082 Reset Stone Curb | |
2180 | 250.000] i
I | LF I I
606084 Adjust Stone Curb | |
2190 | 250.000] |
| ILF | I
| 606098 PCC | | I
2200 |Wheelchair/Bicycle Ramp | 5.,000] |
|- New Construction EACH | . |
| 606100 PCC f | I
2210 |Wheelchair/Bicycle Ramp |} 20.000] |
|- Existing Construction [EACH | |
| i [ |
| 606108 Brick Gutter | |
22201 | 1000.000] |
| |SF | |
| 606110 Detectable I f
2230 |Warning Pavers on | 5.000] |
[Existing Ramps and |sF | |
|Retrofitting INSTALL | | |
|DETECTABLE PAVERS WITH | |
| TRUNCATED DCMES ON | |
|EXISTING WHEELCHAIR RAMP | |
607016 Sod I [
2240 | 250.0001 |
I | 8Y f |
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District Department of Transportation PAGE: 26
DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ2014B0047 PROJECT {S): DCRAZ014B00O47
DCKAZ01L4B004A7-1
DCKA2014B0047-2
OTHERS
CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE i BTD AMOGUNT
NO | DESCRIPTION | QUANTITY |~ | —————
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
607018 Scd with 3 Inch | |
2250 |Topsoil | 500.000] |
f [SY | I
1607042 Bioretention Scil | |
2260 |BIORETENTIOPN PLANTING | 300.000] |
| SCTI. MIX |CY | |
1608020 Remove Tree 6 to | | |
2270112 Inch Dia. | 5.000] |
| |EACH | |
608022 Bemcve Tree 12 to | |
2280118 Inch Dia. | 5.000]
I |EACH I f
| 608024 Remcve Tree 18 to | |
2290124 Inch Dia. | 5.000| ]
| |EACH | |
| 608026 Remove Tree 24 | !
2300 |to 30 Inch Dia. | 5.0001 |
| | EACH | |
| 608030 Remove Tree 36 to | |
2310|42™ Inch Dia. | 2.000]
| | EACH ! I
| 608032 Remove Tree over | ]
2320|42 Inch Dia. | 2,000/ |
| | EACH ] |
| 608050 Remove Tree f !
2330|8tumps, All Sizes | 26.0001 i
| | RACH i !
| 608076 Wire Mesh Tree | |
2340|Guard | 25.0001 |
| |EACH ] i
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DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KaA2014B0047 PROJECT (S} : DCKAZ014B0047
DCRAZ014B0047-1
DCKA2014B0O047-2
OTHERS
CONTRACTOR :
LINE | . ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |- |
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 612002 Maintenance of | |
2350 |Highway Traffic | LUMP | LUMP |

| 612054 Thermoplastic | [
2360 | Pavement Marking, 4 Inch | 500.000} |

| 612056 Thermoplastic | i

2370 | Pavement Marking, 4 Inch | 250,000 |
|Dash | LF | . |
[612058 Thermoplastic | |

2380 | Pavement Marking, & Inch | 500.000]| |

|612060 Thermoplastic | |
2390 |Pavement Marking, 6 Inch | 250.000]| |
|Dash ’ | LF | - |

~ |612068 Thermoplastic | |
2400 | Pavement Letter \ 10.000] |

| 612084 Painted Lane | |
2410 |Marking, 4 Inch \ 506.000] |

1612092 Truck Mounted I |
2420 |attenuator TRUCK | 1000.000| |
|MOUNTED ATTENUATOR |EACH | . |

[612100 Peortable \ I
2430|Changeable Message Sign | 5.000| f

]612104 8teel Protection | | |
2440 Plate | 50.000]

Stormwater & Drainage Improvements at Various Locations-Citywide 31R



District Department of Transportation

PAGE: 28

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ014B0047 PROJECT (3} : DCKAZ(Q14B0047
DCKAZOL4R0047-1
DCKAZ014B0047-2
OTHERS
CONTRACTOR :
LINE | ITEM i LPPROX. | UNIT PRICE ] BID AMOUNT
NO | DESCRIPTICH | QUANTITY |- o
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|612110 Preformed | ]
2450 | Pavement Markings, Lines | 250.000| |
| PREFORMED HIGH CONTRAST |LF |
|TAPE 12 INCH ] I \
1612110 Preformed ] |
- 2460 | Pavement Markings, Lines | 150.000] |
| PREFORMED HIGH CONTRAST |LE |
[TAPE 24 INCH i | \
|612110 Preformed ] |
2470 | Pavement Markings, Lines | 1000.000] |
| PREFORMED HIGH CONTRAST {LF |
|TAPE 4 INCH ! | |
| 612110 Preformed J |
2480 | Pavement Markings, Lines | 1000.000] |
| PREFORMED HIGH CONTRAST |LF ]
|TAPE 6 INCH | | \
| 618002 Erosion and ] |
2490 | Sediment Control | LUMP | LUMP |
| ! I \
| 618016 Geotextile for | |
2500 | stormwater management ] 1000.00¢] \
| NON-WOVEN GEQOTEXTILE |8Y ]
! \

| PAVING FABRIC
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DATE:
SCHEDULE COF ITEMS REVISED:
CONTRACT ID: KAZ014B0047 PROJECT (S) : DCKAZ014B0O0G47
DCKA2014B00AT~1
DCKAZ2014B0047-2
OTHERS
CONTRACTOR
LINE] ITEM ] APPROX. | UNIT FPRICE | BIL AMOUNT
NG | DESCRIPTION f QUANTITY | — |
| i AND UNITS | DOLLARS | CTS | DOLLARS |[CTS

|108004 Progress | |
2520 | Photographs | LUMP | LUMP \

(202002 Common Excavation | 1 (
2530 | | 4000.000] t

|202004 Hard Surface | \ f
2540 | Pavement Excavation | 300.000] |

|204004 Borrow Embankment | | |
2560 (|Fill | 250.000]

|207002 Trench Excavation | | |
2570 |and Backfill ] 500.000|

|207006 Gravel for Trench | |
2580 |Undercut \ 300.000]|

|207008 Borrow Trench | |
2530 |Backfill | 200.000] |
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District Department of Transportaticn PAGE: 30
DATE :
SCHEDULE CF ITEMS REVISED:
CONTRACT ID: KA2014B0O047 PROJECT (S} : DCEA2014B0O047
DCRAZ2014R0047-1
DCKA2014R0047-2
CTHERS
CONTRACTOR
LINE | ITEM | APPROX, | UNIT PRICE i BID AMOUNT
NO | DESCRIPTION | QUANTITY |- fmmmm
| | AND UNITS I DOLLARS | CTS | DOLLARS |CTS
|209002 Aggregate Base \ [
2600 | Course \ 1000.000¢ |
| tcy f I
|208004 Aggregate Base f I
2610 |Course for LID #57 stone | 1500.000] |
|SEE GREEN INFRASTRUCTURE |CY |
| STANDARDS 2013 ! I |
|205006 Aggregate Base | |
2620 | Course for LID #8 stone | 1500.000]) |
| SEE GREEN INFRASTRUCTURE |CY |
| STANDARDS 2013 I ] |
|212002 Test Pit | |
2630 | 25.000] |
I |EACH I |
|302002 Valve Casing | |
2640] | 5.000] |
| |EACH | |
| 305002 Ductile Iron Pipe, | |
26504 Inch ] 25,000 |
! |LE | |
1306006 Gate Butterfly | |
2660|Valve, 9 Inch | 5.000] |
| INCIDENTAL CONSTRUCTION |EACH | |
| SPECIAL ITEM -EACH- 316 ] |
|009 CHECK VALVE 4 -8 | | [
| INCH | | f
[309002 Sewer Manhcle on | |
2670 Sewer 48 Inch and Less ] 100.000] |
|Dia. |VLF | |
|310002 F&I Standard | |
2680 |Basin | 2,000/}
I |EACH | |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2014BG047 PROJECT (5) : DCKAZ014B0047
DCKAZ(014B0047-1
DCKAZ014B0047-2
OTHERS
CONTRACTOR
LINE | ITEM | APPROX, | UNIT PRICE \ BID AMOUNT
KO | DESCRIPTION | QUANTITY |-——————————— R
| | AND UNITS | DOLLARS | CTSs | DOLLARS |CTS

1310004 F&l Standard | |
2690 | Double Basin | 10.000] \

[310008 Basin Connect PCC | ]
2700|Pipe, Class III, 15 Inch | 500.000] f

{310016 Type S Basin \ |
27101 \ 1.000]

1310018 Double Type 8 | [
2720 Rasin | 5.000]

1310020 Triple Type S | l
27301Basin f 1.000] |

311002 Adjust E [ |

2740 | Sewer-Water-Utility ; 10.000} |
|Manhole Frame {EACH | . |
1311004 Reset i i

2750 | Sewer-Water-Utility | 5.000] ]
|Manhole Frame |EACH | . |
|311006 Adjust Drop Inlet | |

2760 Frame | 10.000] |

|311008 Reset Drop Inlet | i |
2770 | Frame | 1.000] |

1311010 Adjust Standard | |
27801Basin Top i 10.000}
S |EACH | ; |
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DATHE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2014B0047 PROJECT (S) : DCKAZ(014B0O047
DCKAZ014B0O047-1
DCKAZ014B0O047-2
QTHERS
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NC | DESCRIPTION \ QUANTITY |- |
\ \ AND UNITS | DOLLARS | CTS | DOLLARS |[CT3

|311014 Furnish Inlet ; |
2790 Frame and Grate i 10.000] |

1311016 Furnish | ! \
2800 |Sewer-Water Manhole | 2.000] |
| Frame |EACH i . \

|311020 Manhole Adapter | | !
2820 |Ring | 50.000|

|311026 Replace Existing | \ i
2830 |Basin with Double Basin | 5.000¢% |

|311028 Replace BExisting | I |
2840 |Basin with Triple Basin | 2.000% |

[311030 Replace Existing | | |
2850 |Basin w Double Type "S8" | 5.000] |
[Basin | EACH I . |
[312002 Replace | | |
2860 | Sewer—Water Manhole | 5.000] _ |
| Frame | EACH I . |
1312004 Replace Cenical | | |
2870|8haped Water Valve | 1.000] |
[Casing | EACH I . |
[312006 Replace Standard | | |
2880 |Basin Top | 5.000]
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District Department of Transportation PAGE: 33

. DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2014BO047 PROJECT{S): DCKAZ014B0047
DCKARZ(014B0047-1
DCKA2014B0047-2
OTHERS
CONTRACTOR
LINE | ITEM | APPROX. § UNIT PRICE | BID AMOUNT
NO | DESCRIPTION ] QUANTITY | = [
I . | AND UNITS | DOLLARS | CTS | DOLLARS |[CTS

|314004 PCC Pipe, Class | |
2890|IIZ, Gasket, 15 Inch | 500.000] |

1314006 PCC Pipe, Class \ |
29001111, Gasket, 18 Inch i 300.000] |

1328002 Clean Storm Sewer | |

2910 Structure SEE STANDARD | 20.000| |
|328.03 {EACH | . [
1328004 Clean Storm Sewer | | I

2920 |Connecting Pipe SEE | . 750.000] ;
| STANDARD 328,03 |LF | . ;
[400008 Asphalt | |

2930 |Construction Special | 300.000} |
[ Item ~-LF —~ OPEN GRADED |LF | |
|FRICTION COURSE ASPHALT ] |
| 402002 HMA Base Course, | |

2940(1% mm . | 800.000] |

|402004 HMA Base Ccourse, | |
2950125 mm | 800.000] |

|40201C HMA Surface | |
2960 | Course, 12.5 mm | 600.000] |

|407004 Asphalt Patching, | |
2980 [HMA Surface Course, 2.5 | 250,000 |
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DATE
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ014B0047 PROJECT (S) : DCKAZ2014B0047
DCKAZ014B0047-1
DCKAZ2(014B0047-2
OTHERS
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NC | DESCRIFTION | QUANTITY - e
i | AND UNITS | DOLLARS | CTS | DOLLARS |[CTS

|409002 Asphalt Bike Path | ]
2990 | 500.000]

|415004 Porous asphalt | |
3000 | pavement surface course | 500.000] |

| 501008 Reinforced PCC | |
3010 | Pavement, 10 Inch | 100,000 |

|501014 Reinforced PCC | \
3020 |Pavement, 8 Inch | 500.000] [

|503002 Reinforced PCC | \

3030|Alley, 6 Inch | 300.000}
I | 8Y f : f
[504006 PCC i f b
3040 |Driveway-Alley Entrance, | 25.000¢ ;
|7 Inch |CY l . ;

|505030 Anchor Bolts - | ;
3050 | Paving o 250.000} i

|506002 PCC Bus Stop Pad | ; t
3060 f 25.0C0¢ |
| [CY f . \

1506008 PCC Pedestrian | \
308CjIsland | 25.000|
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ2014BO047 PROJECT {S) : DCKA2014B0047
DCKA2014B0047-1
DCKAZ014B0047~-2
OTHERS .
CONTRACTOR
LINE| ITEM | APPROX., | UNIT PRICE | BID AMOUNT
NO | DESCRIPTICN \ QUANTITY | = | =
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 507016 PCC Fdge [ | |
3080 |restraint for permeable f 25.000] |
ipaving iCY | . !
1507022 Pervious PCC | |
3100 Pavement, 8 inch SEE | 1000.000| |
|GREEN INFRASTRUCTURE |SY | |
| STANDARDS, 2013 | |
_______________ Al e o T e A Ak ian e . ———————— ——— — oy " P e Ak A S ot o e ———————— T T T T T —
|507120 Pervious PCC | |
3110 | Pavement, 6 inch GUTTER | 750.000] |
|PBN - SEE S.P. GI-2A {(5' |S5Y |
X 2.5%) | f [
1507120 Pervious PCC | | |
3120 iPavement, 6 inch | 750.000] I
I PRECAST PERVIOUS | 8Y |
|CONCRETE SLAB-SEE SP | |
| PANEL SIZE CAN BE 5'X4°' | | i
|[OR 5TX8!' I | I
] 600027 Tncidental | i
3130 |Construction Special | 500.000} |
|Item - SY - IMPERMEABLE |SY i
|LINER ~ PVC GEOMEMBRANE | | |
| 601004 Underdrain Pipe, ] |
3140|6 Inch | 1500.000] |
| | LE I |
| 601006 Underdrain Pipe, | | |
3150|8 Inch ] 250,000
| ' | LE | |
| 601010 Underdrain | |
3160 |Connect Pipe, & Inch | 250.000] |
f | LE I |
[601012 Underdrain I |
3170 |Connect Pipe, 8 Inch [ 250,000 |
| |LF | |
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DATE:
SCHEDULE OF ITEMS3 REVISED:
CONTRACT ID: KAZ014B0O047 PROJECT {5} : DCKAZ014B0047
DCKAZ014B0047-1
DCKAZ(014B0047-2
OTHERS
CONTRACTOR
LINE | ITEM { APPROX. | UNIT PRICE | BIb AMOUNT
NG DESCRIPTTION | QUANTITY | —— e e |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |[CTS

| 601018 Underdrain Pipe | |

3180 |Risers UNDERDRAIN PIPE | 25.000] |
|[RISER 4" - o" |VLF | .
| 604004 Chain Link Fence, | | )

31606 Ft. Ht. f 50.000] |

[604060 Ornamental Safety | |

3200} Fence FURNISH AND | 25.000| |
PINSTALL ORNAMENTAL FENCE |LF | |
{ITEM 604 06 | |
| 605006 PCC Sidewalk, 4 | |

3210 ]Inch | 750.0001 |

| 605018 Repair-Replace | \
3220 | PCC Sidewalk, 4 Inch | 1000.000] |

| 605022 Repair-Replace |
3230 |Exposed Aggregate PCC | 50.000¢ I
|sidewalk |
| 605034 Brick Sidewalk |
3240 |Repair on PCC Base | 250.000! |
f

] 605038 Block Sidewalk | i -
3250 |Repair on PCC Base | 100.000¢ ]

| 605042 Porous Rubber | i !
3260 |Sidewalk RUBRERRIZED [ 250.000} !
| SIDEWALE ITEM 608 015 [sY i : ]
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DATE:
SCEEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ014B0047 PROJECT (S): DCKAZ2014B00D47
DCKAZ014B0047-1
DCKAZ(014R0047-2
OTHERS
CONTRACTOR
LINE | ITEM ! APPROX. ] UNIT PRICE | BID AMOUNT
NO | DESCRIPTION i QUANTITY | = | e e
t | AND UNITS | DOLLARS | CTS | DOLLARS 1CTS
1605046 Permeable | |
3270 Interiocking Brick | 500.000] |
{Pavers CERAMIC | 85Y | ]
| PERMEABLE BRICK FPAVERS | | !
| 605046 Permeable | [
3280 |Interlocking Brick | 750.000] |
|Pavers SEE DDOT GREEN | 3Y | |
| INFRASTRUCTURE STANDARDS | |
|2013 | ! [
| 606004 PCC Curb and/or | i |
3290 | Gutter | 50.000]
I |LF | !
606020 PCC Circular Curb | |
3300 |and Gutter | 40,000
| | LF [ |
| 606034 PCC Mountable I [
3310|Curb and Gutter, 10 to | 200.0001 |
|13 Inch Depth |LF | . |
| 606040 PCC Circular ! i |
3320 [Mountable Curb and | 200.000] ]
|Gutter, 10 to 13 Inch | LF | |
| Depth I I |
| 606052 Repair-Replace ] |
3330|PCC Curb and/or Gutter | 50.000]| |
t |CY I ’ |
| 606054 Repair—Replace j |
3340 |PCC Circular Curb and/or | 50.000] |
|Gutter |CY | . |
|606058 Furnish& Set | |
3350|5"x12" Cranite Circ. ] 50.000] |
|Curb, Radius Under 10 Ft. |LF | |
| |
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DATE:
SCEEDULE OF TTEMS REVISED:

CONTRACT ID: KAZ(014B0047 PROJECT (8): DCKRZ2014B0047
DCKAZ014R0047-1
DCRKAZ2014B0047-2
OTHERS

CONTRACTOR
LINE | TTEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTTION | QUANTITY e | e
[ | AND UNITS | DOLLARS | €TSS | DOLLARS 1CTS
| 606060 Furnish&Set | |
3360 |5"x12" Granite Circular | 100.000 |
|Curk Radiusl0-100 Ft. | Ly | .
| 606062 Furnish&Set5h"x12" | |
3370 |Granite Circular Curb | 100.000] |
|Radius COver 100 Ft I|LF ! . |
| 606064 Furnish and Set ] |
338018"x12" Granite Straight | 400.000| |
| Curb |LF | . |
1606066 Furnishé&Set f
3390|8"x%12" Granite Circular |
ICurb Radius Under 10Ft j
{REPAIR/REPLACE EXISITNG |
|
|
|

|CURE WITH GRANITE CURB
|RADIUS <10FT ITEM 608
|017
| 606068 ] |
3400} FPurnish&Set8"x12"Granite |
iCircular Curb |
tRadiusl0-100Ft | !
|REPATR/REPLACE EXISITNG | ! i
|CURER WITH GRANIT E CURB | i
|[RADIUS 10FT - 100 FT | | |
|ITEM 60% 019 | | I
1606070 |
3410 | Furjish&Set8"x12"Granite |
|Circular Curbk Radius |
|Over 100Ft ]
|REPAIR/REPLACE EXISITNG |
|CURB WITH GRANITE CURB ]
|RADIUS >100FT ITEM £08 |
| 021 |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ014B0047 PROJECT (S) : DCKA2014BOG47
DEKAZ2014B0047-1
DCKA201480047-2
OTHERS
CONTRACTOR
LINE | ITEM | APPROX, i UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | mmmmmm s | ===
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
[606072 Furnish and Set i I
342018"%9" Granite Straight ] 1.000] |
|Curb REPAIR/REPLACE |LF | |
|[EXISITNG CURR WITH | | |
| GRANITE CURE ITEM 609 | |
1015 ' t { |
|606082 Reset Stone Curb | |
3430 | 250.000] |
| | LE i I
1606084 Adjust Stone Curb | ]
3440 ! 250.000] i
f |LE \ \
| 606088 PCC | \
3450 |Wheelchair/Bicycle Ramp | 5.0004 \
|- New Construction | RACH i . I
| 606100 PCC i | f
3460 |Wheelchair/Bicycle Ramp | 20.000] i
|- Existing Construction |EACH |
| I I |
| 606108 Brick Gutter ] |
3470} | 1000.000| |
[ |SF | !
| 606110 Detectable \ | |
3480 |Warning Pavers on | 5.000] |
|Existing Ramps and | SF | |
|Retrofitting TNSTALL \ ! |
|DETECTAELE PAVERS WITH [ |-
| TRUNCATED DOMES ON ! [ [
|EXISTING WHEELCHAIR RAMP | |
1607016 Sod i I !
34501 i 250.000] |
i |SY I |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ2014B0O047 PROJECT (S) : DCKAZ014BQ04Y
DCK&AZ014B0047-1
DCKAZ014BA04T-2
OTHERS
CONTRACTOR
LINE| ITEM i APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION ] QUANTITY |- | ==~
| | AND UNITS | DOLLARS | CT3 | DOLLARS |CTS

1607018 Sod with 3 Inch | |
35001 Topseil f 500.000| |

| 607042 Bioretenticn Secil | |
3510 |BIORETENTIOPN PLANTING | 300.000] |
ISCIL MIX jcy ! . I

1608020 Remove Tree 6 to | |
3520{12 Inch Dia. | 5.0001 ]

| 608022 Remove Tree 12 to | \
3530]18 Inch Dia. | 5,0001 \

| 608024 Remove Tree 18 to | |
3540|124 Inch Dia. | 5.000]| |

608026 Remove Tree 24 | |
3550(to 30 Inch Dia. \ 5,000 |

| 608030 Remove Tree 36 to | |
3560142" Inch Dia. f 2.000] |

1608032 Remove Tree over | !
3570142 Inch Dia. | 2.000} |

| 608050 Remove Tree | |
3580 | stumps, All Sizes | 26.000] |

60B076 Wire Mesh Tree | !
3590 tGuard | 25.000]
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DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ2014B0O0O47 PROJECT {3) : DCKA2014B0O04Y
DCKA2014B0047-1
DCKAZ2014B0447-2
OTHERS
CONTRACTOR :
LINE | ITEM | ARPPROX. | UNIT PRICE | BID AMOUNT
NG | DESCRIPTION ! QUANTITY e | ——— oo
| i AND UNITS | DOLLARS | CTS | DOLLARS | ICTS
1612002 Maintenance of | \

3600 |Highway Traffic | LUMP | LUMP f
I | f i
1612054 Thermoplastic | |

3610 | Pavement Marking, 4 Inch | 500.000] ]
| | L | \
| 612056 Thermoplastic | |

3620 | Pavement Marking, 4 Inch | 250.000] ;
| Dash |LF [ i
1612058 Thermoplastic | |

3630 | Pavement Marking, 6 Inch | 500.000] |
| |LF f I
|612060 Thermoplastic | \

3640 |Pavement Marking, 6 Inch | 250.000| |
[Dash | LE [ f
|612068 Thermoplastic | |

3650 | Pavement Letter | 10.000]| |
| |BACH | |
| 612084 Painted Lane | |

3660 |Marking, 4 Inch { 500.000] \
| |LF | |
1612092 Truck Mounted | |

3670 Attenuator TRUCK | 1000.000} i
|MOUNTED ATTENUATCR |EACH | |
1612100 Portable | |

3680 |Changeable Message Sign | 5.000 |
] |EACH ] |
|612104 Steel Protection | \

3690 | plate | 50.000] |
| |EACH | |
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DATE:
SCHEDULE C¥ ITEMS REVISED:
CONTRACT ID: KAZ(014B0O047 PROJECT (S) : DCKA2014BC047
DCKAZ2014RB0047-1
DCKAZ014B0047-2
OTHERS
CONTRACTOR
LINE | ITEM { APPROX. | UNIT PRICE ] BID AMOUNT
NC | DESCRIPTION | QUANTITY | e e
f | AND UNITS | DOLLARS |} CTS | DOLLARS [CTS

1612110 Preformed ] | !
3700 | Pavement Markings, Lines | 250.000] ]
| PREFORMED HIGH CONTRAST | LE | |
|TAPE 12 INCH } | |
| 612110 Preformed | ] |
3710 | Pavement Markings, Lines | 150.000]| |
| PREFORMED HIGH CONTRAST |LF | |
| TAPE 24 INCH | | |
1612110 Preformed | i |
3720 | Pavement Markings, Lines | 10006.000]| |
{PREFORMED HIGH CONTRAST |LF | | .
|TAPE 4 INCH [ ! |
|61211C¢ Preformed i | |
3730 | Pavement Markings, Lines | 1000.000] |
| PREFORMED HIGH CONTRAST |LF | |
|TAPE 6 INCH | | \
1618002 Erosion and | | I
3740 | Sediment Control | LUMP | LUMP |

1618016 Geotextile for | i |
3750 | stormwater management | 1000.000] |
|NON-WOVEN GEOTEXTILE | 8Y i ]
| PAVING FABRIC | ] |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ014B0047 PROJECT (5): DCKAZ014B0047
DCKAZ2014B0047-1
DCKAZ014B0047-2
OTHERS
CONTRACTOR
LINE| ITEM | APPROX. | UNIT PRICE \ BID AMCUNT
NO | DESCRIPTICH | QUANTITY [ - [ ==
] | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

1108002 Mobilizaticn I I
3760} | LUMP | LUMP |

[108004 Progress | |
3770 | Photographs | LUMP I LUMP |

1202002 Common Excavation | |
3780 | | 4000.000] |

| 202004 Hard Surface I |
3790 | Pavement Excavation | 300.000] |

|204002 Embankment Fill ] |
3800 ] 250.0001

1204004 Borrow Embankment | | i
381017111 \ 250,000 |

1207002 Trench Excavation | |
3820]and Backfill ! 500.000]1 |

1207006 Gravel for Trench | ]
3830 |Undercut | 300,0004 |

1207008 Borrow Trench | \
3840 }Backfill | 200.000| |
P |CY \ . |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ014B0047 PROJECT {3) : DCEA2014B0047
DCKAZ014B0047-1
DCKAZ014B0C47-2
OTHERS
CONTRACTOR
LINE ]| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION ! QUANTITY [ ==~ | ——mm
\ : i AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|209002 Aggregate Base | |
3850 Course | 1000.000] |

|202004 Aggregate Base | i
3860 |Course for LID #57 stone | 1500.0001 !

|SEE GREEN INFRASTRUCTURE |CY I

| STANDARDS 2013 | \

|209006 Aggregate Base | ;
3870 |Course for LID #8 stone | 1500.000¢% |
| SEE GREEN INFRASTRUCTURE {CY ! [

| STANDARDS 2013 ] I
- }212002 Test Pit | | |
3880 ' | 25,000 |

|305002 Ductile Tron Pipe, | | |
380014 Inch | 25.000]|

i306006 Gate Butterfly | |

391CjValve, 9 Inch | 5,000 |
| INCIDENTAL CONSTRUCTION |BACH ] |
|SPECIAL ITEM ~EACH- 316 | ]
|009 CHECK VALVE 4 -8 | |
| TNCH | \ I
1309002 Sewer Manhole on | |

3820 |Sewer 48 Inch and Less | 100.000] |
|Dia. |VLF \ . \
1310002 F&I Standard | |

3930 |Basin | 2.000] .
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ(Q14BQ047 PROJECT (8) : DCKA2014B00A47
DCKA2014B0O0D47-1
DCKAZ014B0047-2
OTHERS
CONTRACTOR
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY o e =
; | AND UNITS | DOLLARS | CTS | DOLLARS [CTS

1310004 F&I Standard | |
3240 |Double Basin | 10,000 |

|310008 Basin Connect PCC | |
3950 | Pipe, Class III, 15 Inch | 500.000] |

{310016 Type S Basin [ \ [
35601 f 1.000] i

|310018 Double Type S | \ I
3970 |Basin I 5.000 |

1310020 Triple Type S | ; |
3980 |Basin | 1.000¢

[311002 Adjust ] |

39980 | Sewer-Water-Utility ] 10.400] |
|Manhole Frame |EACH | . |
1311004 Reset ] I

4000 | Sewer-Water-Utility | 5.000] |
|Manhole Frame |EACH | . |
1311006 Adjust Drop Inlet | | |

4010 | Frame \ 10,000 |

311008 Reset Drop Inlet | | |
4020 | Frame \ 1.000] |

311010 Adjust Standaxd | ! |
4030 |Basin Top \ 10.000] |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ2014B0047 PRCJIECT (S} : DCKAZ0O14B0O047
DCKAZ2014B0047-1
DCKAZ(014B0O047-2
OTHERS
CONTRACTOR :
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NC | DESCRIPTION | QUANTITY |- e
| | AND UNITS | DOLLARS | CTS | DCLLARS |[CTS

1311014 Furnish Inlet | |
4040 | Frame and Grate | 10.0001 |

|311016 Furnish | \ I
4050 | Sewer-Water Manhcle | 2.000]| |
| Frame | EACH i . |

[311020 Manhole Adapter | |
4070 |Ring | 53.000] \

[311026 Replace Existing | |
4080 |Basin with Double Basin | 5,000 |

[311028 Replace Existing | |
4080|/Basin with Triple Basin | 2.000| i

1311030 Replace Existing | |

41001Basin w Double Type "S" I 5.0001 |
{Basin |EACH | . |
1312002 Replace i [ I

4110 | Sewer-Water Manhole ] 5.000] |
| Frame |EACH I . |
[312004 Replace Conical I |

4120 | Shaped Water Valve | 1.000] |
[Casing |EACH I . I
|312006 Replace Standard | |

4130 |Basin Top | 5.000] |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ014BO047 PROJECT (S) : DCKR2014BG047
DCRAZ014BO047-1
DCKAZ(G14B0O047-2
OTHERS
CONTRACTOR
LINE| ITEM | APPROX. | UNIT PRICE \ BID AMOUNT
NO | DESCRIPTICN | QUANTITY fjom———— e e
| | AND UNITS ‘| DOLLARS | CTS | DOLLARS |CTS

|314004 PCC Pipe, Class | | |
414011ITT, Gasket, 15 Inch | 500.000! |

|314006 PCC Pipe, Class | | |
4150 |I1L, Gasket, 18 Inch | 300.000] |

[328002 Clean Storm Sewer | | |
4160|Structure SEE STANDARD | 20.000] |
| 328,03 {EACH ! . |
|328004 Clean Storm Sewer | | |
4170 |Connecting Pipe SEE | 750.000] |
| STANDARD 328.03 | LE | . |
140000% Asphalt | I !
4180 |Construction Special - 300,000 ]
|Ttem -LF - OPEN GRADED tLE | |
[FRICTTON COURSE ASPHALT ! |
| 402002 HMA Base Course, i |
4190|19% mm | 800,000
; : | TON | . |
1402004 HMA Base Course, | | |
4200125 mm | 800.000] '

|402010 HMA Surface I | i
4210 |Course, 12.5 mm I 600.000] i

|403002 Tack Coat | | |
4220] I 20000.000]

|407004 Asphalt Patching, | | |
4230 |HMA Surface Course, 9.5 | 250.000] |
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DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ014B0047 PROJECT (S) : DCKAZ014BOO47
DCKA2014B0047-1
DCKAZ(14B0047-2
OTHERS
CONTRACTOR :
LINE | ITEM | APPROX, | UNIT PRICE | BID AMOUNT
NO | DESCRIPTICN ] QUANTITY |- |—————————————
\ | AND UNITS | DOLLARS | CTS | DOLLARS |[CTS

1409002 Asphalt Bike Path | |
4240 { 500,000 [

j415004 Porous asphalt i I
4250 |pavement surface course | 5CG0.000] |

|501008 Reinforced PCC | ]
4260 | Pavement, 10 Inch | 100.0001 |

1501014 Reinforced PCC | |
4270 | Pavement, 8 Inch | 500.000] |

| 503002 Reinforced PCC | |

4280|Alley, & Inch | 300.000}% |
l | 5Y i i
| 504006 PCC | | |
4290 | Driveway-Alley Entrance, | 25.000] |
{7 Inch | CY | . |

|505030 Anchor Bolts - | |
4300 | Paving | 250.000| ]

|506008 PCC Pedestrian \ |
4330{Island \ 25.000] \
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DATE:
SCHEDULE CF ITEMS REVISEL:
CONTRACT ID: KAZ(014B0O047 PROJECT {8) : DCKAZ2014B0047
DCKAZ2014B0047-1
DCKA2014B0047-2
OTHERS
CONTRACTCR
LINE| ITEM | APPROX, | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |———— e e e e e e
| | AND UNITS | DOLLARS | CTS | DOLLARS ICTS

{507016 PCC Edge | |

4340 restraint for permeable | 25.000] |
{paving | CY | . \
[507022 Pervicus PCC | |

4350 | Pavement, 8 inch SEE | 1000.000] i
|GREEN INFRASTRUCTURE | 8Y | I
[STANDARDS, 2013 | |

1507120 Perviocus PCC | ]

I

4360 [Pavement, 6 inch GUTTER | 750.000% |
IPAN —~ SEE S.P. GI-2A (5" |8Y \ |

jX 2.57) ! | I

1507120 Pervious PCC

] |

4370 |Pavement, 6 inch S.P. | 750.000] |
|GI-24 PANEL SIZE 5' X 47" |SY | |

|[OR 5" X 87 \ | |

] 600027 Incidental | i

4380 |Construction Special t 500.000| |
|Item - 3Y - IMPERMEABLE [SY | |
|LINER — PVC GECMEMBRANE ! | |
| 601004 Underdrain Pipe, j |

43906 Inch | 1504.,000]

| 601006 Underdrain Pipe, | | |
44008 Inch | 250.000]

| 601010 Underdrain | ]
4410 |Connect Pipe, 6 Inch | 250,000 |

| 601012 Underdrain | |
4420 |Connect Pipe, 8 Inch | 250.000] {
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District Department of Transportation PAGE: 50

DATE:
SCHEDULE CF ITEMS REVISED:
CONTRACT ID: KAZ2014B0047 PROJECT {5): DCKA2014B0047
DCKA2014BO047-1
DCKA2014BO04T-2
CTHERS
CONTRACTOR
LINE | ITEM [ APPROX. \ UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY i m —mm f—mm
| | AND UNITS { DOLLARS | CTS | DOLLARS |CTS

[601018 Underdrain Pipe | i

4430 |Risers UNDERDRAIN PIPE | 25.000| |
|RISER 4" - 6" |VLF I . !
| 604004 Chain Link Fence, | |

444016 Ft. Ht. | 50.000] |

{604060 Ornamental Safety | |

4450 {Fence FURNISH AND \ 25.000] |
|INSTALTL, ORNAMENTAL FENCE |LFE | |
{ITEM 604 06 | | t
605006 PCC Sidewalk, 4 | |

4460 | Inch i 750.000]

| 605018 Repair—Replace I {
4470 | PCC Sidewalk, 4 Inch | 1000,000} |

1605022 Repair-Replace | |

4480 |Exposed Aggregate PCC | 50.000| |
tSidewalk |8Y | . \
| 605034 Brick Sidewalk | |

4490 |Repair on PCC Base | 250.0001¢ |

| 605038 Block Sidewalk | |
4500 |Repair on PCC Base | 100.0001 \

| 605042 Porous Rubber | \
4510 |Sidewalk RUBBERRIZED | 250.000] |
| SIDEWALK ITEM 608 015 | 8Y | .
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District Department of Transportation PAGE: 51

DATE :
SCHREDULRE OF TTEMS3 REVISED:
CONTRACT TID: KA2014B0047 PROJECT (S5) : DCRAZ2014BR0047
DCKAZ2014B0047-1
DCKAZ2014B0O047-2
OTHERS
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |- |———
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 605046 Permeable | |
4520 | Interlocking Brick | 500.000¢] |
|Pavers CERAMIC | SY |
| FERMEABLE BRICK PAVERS | _| .
| 605046 Permeable | |
4530 | Interlocking Brick | 750.000] ;
| Pavers SEE DDOT GREEN 18Y |
| INFRASTRUCTURE STANDARDS | |
12013 I | |
1606004 PCC Curb and/or \ |
4540 | Gutter | 50.000] |
I | LE ! I
| 606020 PCC Circular Curb | |
4550 and Guiter I 40.000] |
\ [LE I A
| 606034 PCC Mountable | ' \ |
45601 Curb and Gutter, 10 to | 200.000| |
t13 Inch Depth |LE \ - |
1606040 PCC Circular | |
4570 jMountable Curb and | 200.000¢ |
fGutter, 10 to 13 Inch |LF I |
| Depth I [ {
| 606052 Repair-Replace | f
4580 |PCEC Curb and/or Gutter | 50.000} |
I |CY f l
| 606054 Repair-Replace | !
4590 | PCC Circular Curb and/or | 50.000¢ |
|Gutter . |CY ! . |

| 606058 Furnisha Set | !
4600 |5"x12" Granite Circ. | 5C.,000) |
|Curb, Radius Under 10 Ft.|LF | |
|
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District Department of Transportation PAGE: 52
DATE:
SCHEDULE OF ITEMS ‘ REVISED:

CONTRACT ID: KAZ014BG047 PROJECT (S) : DCKAZO014B0O0OAT
DCKAZO14B0O0O47-1
DCKAZ014B0047-2
OTHERS

CONTRACTOR
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO ] DESCRIPTION | QUANTITY It | o ——————
| | AND UNITS | DOLLARS ! CTS | DOLLARS |CTS
| 606060 Furnish&Set | | ]
461015"x12" Granite Circular | 100.0001 |
iCurb Radiusl0-100 Ft. |LF ] . |
606062 Purnish&Sets"x12" | ’ | |
4620 |Granite Circular Curb | 100,000
|Radius Over 100 Ft |LF f . |
|606064 Furnish and Set I |
4630]18"x12"™ Granite Straight \ 400.000] |
|Curb | LE | . |
| 606066 Furnishs&Set |
4640 |8"x12" Granite Circular !
|Curb Radius Under 10Ft }
|REPAIR/REPLACE EXISITNG i
I
|
[

|CURB WITH GRANITE CURB
|RADIUS <10FT ITEM 609
1017
1606068 |
4650 |Furnish&aSet8"x12"Granite |
jCircular Curb |
{Radiusl10-100Ft |
{REPATR/REPLACE EXISITNG |
|CURB WITH GRANIT E CURB |
|RADIUS 1CFT - 100 FT |
|ITEM 609 019 f
| 606070 |
46601 Furjish&Set8”xl2"Granite |
ICircular Curb Radius |
fover 100Ft |
iREPAIR/REPLACE EXISITNG |
|CUREB WITH GRANITE CURB |
JRADIUS >100FT ITEM 6095 |
1021 |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ014BO0O47 PROJECT {S) : DCKAZ014B0047
DCKA2014B0047-1
DCKAZ014B0047-2
OTHERS
CONTRACTOR
LINE | TTEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | = fommim
| ] AND UNITS | DOLLARS | CT'S | DOLLARS |CTS
| 606072 Furnish and Set ] |
4670|8"x9"™ Granite Straight | 1.000] |
|Curb REPAIR/REPLACE |LF |
JEXISITNG CURB WITH | |
I{GRANITE CURE ITEM 609 f |
1015 [ { I
i 606082 Reset Stone Curb | |
4680} i 250.000] |
i | LE I |
| 606084 Adjust Stone Curb | |
4690 | 250.0001 |
| | LF i |
| 606098 PCC I ! |
4700 |Wheelchair/Bicycle Ramp | 5.0001 |
|- New Construction |EACH | .
1606100 PCC | |
4710 |Wheelchair/Bicycle Ramp | 20.000| |
|- Existing Comnstruction |EACH |
| | \ I
| 606108 Brick Gutter | |
4720 | 1000.000¢ |
| | SF | I
|606110 Detectable | |
4730 |Warning Pavers on | 5.000] |
|Existing Ramps and | SE f |
[Retrofitting INSTALL [ | |
| PETECTABLE PAVERS WITH | f
| TRUNCATED DOMES CN | ;
|EXISTING WHEELCHAIR RAMP | i
| 607016 Sod f f
4740 | | 250.000} |
| sy f !
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District Department of Transportation PAGE: 54
DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ0L4B0O047 PROJECT (S) : DCERAZ2014B004Y
DCKAZ2014B0047-1
DCKA2014B0047-2
QTHERS
CONTRACTOR
LINE ] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NG | DESCRIPTICN |  QUENTITY et O R
] | AND UNITS | DOLLARS | CTS | DOLLARS JCTS
1607018 Sod with 3 Inch | | t
4750 | Topsoil | 500.000]
\ | SY I i
| 607042 Bioretention 8Soil | | |
4760 | BIORETENTIOPN PLANTING | 300.000] |
[SOIL MIX [CY I I
1608020 Remove Tree & to | | |
4770(12 Inch Dia. | 5.000]
! |EACH | |
{ 608022 Remove Tree 12 to | | |
4780|118 Inch Dia. | 5.000|
| |EACH | |
1608024 Remove Tree 18 to | | |
479024 Inch Dia. | 5.000¢ |
| | EACH I |
| 608026 Remove Tree 24 \ f
4800 |to 30 Inch Dia. | 5.0001 |
| |EACH ; |
1608030 Remove Tree 36 to | i |
4810142" Inch Dia. [ 2.000]
| |EACH | |
1608032 Remove Tree over | |
4820142 Inch Dia. | 2.000}
| | EACH | |
| 608050 Remove Tres | | |
4830 | Stumps, All Sizes [ 26.000] |
I | EACH i |
|608076 Wire Mesh Tree | i
4840 | Guard | 25.000]
I | EACH i |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ2014B0047 PROJECT (S) : DCKAZ014B0047
DCKA2014B0047-1
DCKAZ2014B0047-2
OTHERS
CONTRACTOR
LINE | ITEM ; APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION ; QUANTITY Rl B
| | AND UNITS | DOLLARS - | CTS | DOLLARS 1CTS

1612002 Maintenance of | |
4850 |Highway Traffic | LUMP | LUMP |

|612054 Thermoplastic | |
4860 | Pavement Marking, 4 Inch | 500.000] |

| 612056 Thermoplastic | |

4870 | Pavement Marking, 4 Inch | 250.000¢ [
| bash |LF | . |
| 612058 Thermoplastic | |

4880 |Pavement Marking, 6 Inch | 500.000] |

| 612060 Thermoplastic | \

4890 | Pavement Marking, 6 Inch | 250,000 |
| Dash |LF [ . |
| 612068 Thermoplastic ] i

4900 Pavement Lettexr \ 10.000¢ |

. 1612084 Painted Lane | [ ' 1
4910iMarking, 4 Inch | 500.000] |

1612092 Truck Mounted [ |
4920 |Attenuator TRUCK \ 1000.000| |
|MOUNTED ATTENUATOR [EACH | . |,

| 612100 Portable ; |
4930 |Changeable Message Sign | 5.000]| |

|612104 Steel Protection | |
4940|Plate | 50.000]
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DATE :
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KAZ2014B0047 PROJECT (S) : DCKAZ2014B0047
DCKAZ014B0047-1
DCKAZ2014B0O047-2
OTHERS
CONTRACTOR :
LINE | ITEM | APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [ mm e | ———m
| | AND UNITS | DOLLARS | C7S | DOLLARS |CTS

1612110 Preformed | | |
4950 | Pavement Markings, Lines | 250.000] |
| PREFORMED HIGH CONTRAST |LE | |
|TAPE 12 INCH | I
|612110 Preformed ' | |
4960 | Pavement Markings, Lines | 150.000]
| PREFCRMED HIGH CONTRAST | LF |
| TAPE 24 INCH | |
|612110 Breformed | | |
4970 | Pavement Markings, Lines | 1000.000] |
| PREFORMED HTGH CONTRAST |LF |
| TAPE 4 INCH f | I
|612110 Preformed | |
4980 | Pavement Markings, Lines | 1000.000] |
| PREFORMED HIGH CONTRAST |LF | |
|TAPE 6 INCH I | !
}618002 Ercsion and | | |
4990 | Sediment Control | LUMP | LUMP |

| 618016 Geotextile for | ]
5000 stormwater management |

|NON-WOVEN GEOTEXTILE |8Y |

| PAVING FABRIC |
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