AMENDMENT OF SOLICITATION / MODIFICATION OF CONTRACT

1. Contract Number	Page of Pages
	1 | 1

2. Amendment/Modification Number	3. Effective Date	4. Requisition/Purchase Request No.	5. Solicitation Caption
004	See Box 16C		**Emergency Communication Systems for the Mall Tunnel**

6. Issued by: Code
District Department of Transportation
Office of Contracting and Procurement
55 M Street, SE, 7th Floor
Washington, DC 20003

7. Administered by (If other than line 6)

8. Name and Address of Contractor (No. street, city, county, state and zip code)

ALL PROSPECTIVE VENDORS

Code Facility

X	9A. Amendment of Solicitation No. **DCKA-2014-B-0075**
	9B. Dated (See Item 11)
	10A. Modification of Contractor/Order No.
	10B. Dated (See Item 13)

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers ☒ is extended. ☐ is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____1_____ copies of the amendment: (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) BY separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. Accounting and Appropriation Data (If Required):

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTORS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14

	A. This change order is issued pursuant to (Specify Authority): The changes set forth in Item 14 are made in the contract/order no. in item 10A.
	B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation data etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.
	C. This supplemental agreement is entered into pursuant to authority of:
	D. Other (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not ☒ is required to sign this document and return _1_ copies to the issuing office.

14. Description of Amendment/Modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)

Solicitation ***DCKA-2014-B-0075*** is hereby amended as follows:

A. The Bid Opening Date has been extended to Wednesday, October 22, 2014. The time and location remains unchanged.

B. The Schedule of Items has amended. See attached Pages 1RR-3RR, dated 09/25/2014.

15A. Name and Title of Signer (Type or print)		16A. Name of Contracting Officer	
		Courtney Lattimore **Contracting Officer**	
15B. Name of Contractor (Signature)	15C. Date Signed	16B. District of Columbia (Signature of Contracting Officer)	16C. Date Signed 9/25/14

CONTRACT ID: KA2014B0075 PROJECT(S): STP-8888(466)

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
SECTION 0001 GROUP 0001						
0010	000003 Employee Training	1120.000 HR		.		.
0020	108002 Mobilization	LUMP	LUMP			.
0030	108012 Engineer's Field Facilities	LUMP	LUMP			.
0040	612002 Maintenance of Highway Traffic	LUMP	LUMP			.
0050	612010 Temporary Construction Sign Supports	32.000 EACH		.		.
0060	612014 Construction Warning and Detour Signs	250.000 SF		.		.
0070	612016 Reflectorized Traffic Cones	30.000 EACH		.		.
0080	612018 Flashing Amber Warning Lights, Type "B"	50.000 EACH		.		.
0090	612022 Sequential Arrow Boards	2.000 EACH		.		.
0100	612028 Type III PVC Barricade	10.000 EACH		.		.

CONTRACT ID: KA2014B0075 PROJECT(S): STP-8888(466)

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
0110	612034 Traffic Drums	800.000 EACH		.		.
0120	612092 Truck Mounted Attenuator	2.000 EACH		.		.
0130	612100 Portable Changeable Message Sign	2.000 EACH		.		.
0140	614991 Electrical Work Special Item -LS- ADVANCED TRAFFIC MANAGEMENT SYSTEM	LUMP	LUMP			.
0150	614991 Electrical Work Special Item -LS- CCTV SYSTEM	LUMP	LUMP			.
0160	614991 Electrical Work Special Item -LS- DCFD, MPD, DDOT FIRST RESPONDERS RADIO SYSTEMS	LUMP	LUMP			.
0170	614991 Electrical Work Special Item -LS- DMS-DYNAMIC MESSAGE SIGNS	LUMP	LUMP			.
0180	614991 Electrical Work Special Item -LS- PEDESTRIAN EGRESS ROUTE LED SIGN	LUMP	LUMP			.
0190	614991 Electrical Work Special Item -LS- POWER & COMMUNICATION CABINETS-TUNNEL REMOTE CABINET	LUMP	LUMP			.

CONTRACT ID: KA2014B0075 PROJECT(S): STP-8888(466)

CONTRACTOR :_____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE DOLLARS	UNIT PRICE CTS	BID AMOUNT DOLLARS	BID AMOUNT CTS
0200	614991 Electrical Work Special Item -LS- POWER AND COMMUNICATION CABINETS-TUNNEL CONTROL ROOM	LUMP	LUMP			.
0210	614991 Electrical Work Special Item -LS- POWER COMMUNICATION CABINETS-ELECTRICAL COMPONENT CABINET	LUMP	LUMP			.
0220	614991 Electrical Work Special Item -LS- ROADTUNNEL FM/AM RE-BROADCAST SYSTEM	LUMP	LUMP			.
0230	614991 Electrical Work Special Item -LS- TUNNEL EMERGENCY PUBLIC ADDRESS SYSTEM	LUMP	LUMP			.
	SECTION 0001 TOTAL					.
	TOTAL BID					.

DCKA-2014-B-0075 - Amendment 004, dated 09/25/2014
Emergency Communications in the Mall Tunnel