AMENDMENT OF SOLICITATION / MODIFICATION OF CONTRACT

1. Contract Number	Page of Pages
DCKA-2015-B-0062	1 | 1

2. Amendment/Modification Number	3. Effective Date	4. Requisition/Purchase Request No.	5. Solicitation Caption
Amendment No. 1	See Block 16C below		Oxon Run Trail Rehabilitation Project

6. Issued by: Code
District Department of Transportation
Office of Contracting and Procurement
55 M Street SE, 7th Floor
Washington, DC 20003

7. Administered by (If other than line 6)

8. Name and Address of Contractor (No. street, city, county, state and zip code)

Code Facility

X	9A. Amendment of Solicitation No. DCKA-2015-B-0062
	9B. Dated (See Item 11) October 21, 2015
	10A. Modification of Contractor/Order No.
	10B. Dated (See Item 13)

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers ☒ is extended. ☐ is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning 1 copies of the amendment: (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) BY separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. Accounting and Appropriation Data (If Required):

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTORS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14

	A. This change order is issued pursuant to (Specify Authority): 27 DCMR Chapter 3603 The changes set forth in Item 14 are made in the contract/order no. in item 10A.
	B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation data etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.
	C. This supplemental agreement is entered into pursuant to authority of:
	D. Other (Specify type of modification and authority) 27 DCMR 2008 Exercise of an Option

E. IMPORTANT: Contractor ☐ is not ☒ is required to sign this document and return 1 copy to the issuing office.

14. Description of Amendment/Modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)

Invitation No.: DCKA-2015-B-0062 is hereby amended as follows:

A. The Bid Opening Date has been extended through November 19, 2015.

B. A pre-bid meeting has been scheduled for November 5, 2015 at the District Department of Transportation (DDOT), 55 M Street, SE, Conference Room 404, Washington, DC 20003 from 10:00am to 12:00pm.

C. All questions in reference to "Pre-bid Meeting" should be submitted in writing no later than close-of-business at 4:45pm on November 11, 2015. No other questions will be accepted after November 11, 2015. All questions should be emailed to oxon.runtrail@dc.gov.

D. All answers will be submitted by Amendment and posted to the OCP website at www.ocp.dc.gov on November 16, 2015.

Except as provided herein, all terms and conditions of the document referenced in item (9A or 10A) remain unchanged and in full force and effect.

15A. Name and Title of Signer (Type or print)		16A. Name of Contracting Officer	
		Courtney B. Lattimore Deputy Chief Contracting Officer	
15B. Name of Contractor (Signature)	15C. Date Signed	16B. District of Columbia (Signature of Contracting Officer)	16C. Date Signed 11/2/15